



कोलकाता पत्तन न्यास

KOLKATA PORT TRUST

सिविल इंजिनियरिंग विभाग / Civil Engineering Department

Details of contracts concluded during the Month of June, 2017 (above Rs. 10 lacs)

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ Evaluate d L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Schedule d date of completion of supplies
1. NIT No. KOPT/ KDS/ CIV/T/ 2131/ 43/2 dt. 22.03.17	Embankment protection works to protect the approach road to tidal observatory near Pilot Station against riverine erosion at Sagar Island, 24-Pgs(S).	(1)Web Hoisting (2)News paper adv. (3)Notice Board Display at all Relevant KoPT Offices.	25.03.17	Two bids	18.04.17	1(One)	1 (One) M/s. Perfect Works	Nil	Yes	KOPT/ KDS/Civ/T/ 2131/ 495 dt. 05.06.17	M/s. Perfect Works	26,40,445.05 (0.250% below par)	6 (Six) Months i.e. up to 04.12.17
				AD.									PTO

2. NIT No. KOPT/ KDS/ CIV/T/ 2151/ 63/1 dt. 22.03.17	Periodical maintenance work of different road including inside Dock under Sr. Ex. Engineer, N.S. Dock Division for one year from the date of placement of work order.	-do-	25.03.17	Two bids	18.04.17	1(One)	1(One) M/s. Sk. Noor Islam	Nil	Yes	KOPT/ KDS/Civ/T/ 2151/ 494 dt. 05.06.17	M/s. Sk. Noor Islam	26,07,164.37 (8.96% above par)	12 (Twelve) Months i.e. up to 04.06.18
3. NIT No. KOPT/ KDS/ CIV/T/ 2147/ 59/1 dt. 30.03.17	Repairs/renovation of damaged portion of drain, drain cover slab, allied Road Junction by constructing culverts near 27, 28 & 29 at KPD-II including other miscellaneous works.	-do-	05.04.17	-do-	26.04.17	3(Three)	2(Two) 1. M/s. Timbcon 2. M/s. P.C. Patra & Co.	1(One) M/s. OM Tech	Yes	KOPT/ KDS/Civ/T/ 2147/ 615 dt. 20.06.17	M/s. Timbcon	37,67,182.71 (9.11% above par)	5(Five) Months i.e. up to 19.11.17
4. NIT No. KOPT/ KDS/ CIV/T/ 2128/ 40/2 dt. 03.03.17	Rodent Control at different sheds at Dock-I (E&W) and Dock-II except shed No.11 (Passenger Terminal) for six months at KPD.	-do-	05.03.17	-do-	28.03.17	6(Six)	2(Two) 1. M/s. Dadson Associates 2. M/s. ABJ Pest Control	4(Four) 1. M/s. Tuly Pest Control Services 2. M/s. Modern Pest Control Service 3. M/s. Pest Control Management Pvt. Ltd. 4. M/s. ECO Force Pest Control India Pvt. Ltd.	Yes	KOPT/ KDS/Civ/T/ 2128/ 632 dt. 22.06.17	M/s. Dadson Associates	8,04,168.00 (27% below par)	6(Six) Months i.e. up to 21.12.17