

**N.I.T. No. SMP/KDS/Mech/C/ADV/569 dated 18.01.2021**  
**Tender for “Supply of Spares for Cargo Handling Equipment in KMTT Project, Myanmar.”**

**Queries & Clarifications**

[A] Queries raised by the intending bidder in the pre-bid meeting held on 08.02.2021 and SMPK’s clarification thereto:-

Sl. No.	Relevant tender clause/item no.	Queries	Clarifications
1	Clause no.8.0 GC-22, Sub Clause no. 8.2 ( page no.59 )	Clarifying towards time extension wherein, in case delivery time of spares from the Manufacturer Company is crossed the contractual time period which is not attributed to the supplier and beyond its hand, in that case time extension would be entitled or not.....? Exmpl- For ELL Crane spares: required 6 month of delivery time from the manufacturer and plus transit time require 2 month from India to Yangon & further Yangon to Sittwe Site.	The issue of extension of delivery time/completion time will be dealt with on case to case basis, as per the relevant provisions in the NIT , extant guidelines as applicable and merit of the case.
2	Clarification	In case delay by material delivery at Sittwe due to transportation restrictions in that region, delay by port clearance at Yangon due to current political issues in Myanmar which is not attributed to the supplier in that case escalation cost towards delay would be considered or not...?	The issue will be dealt with as per the relevant provisions in the NIT, extant guidelines as applicable and merit of the case.
3	Scope of Work & Special Conditions at Annexure-C Ref: Clause No.3 ( page no.13). Quote The broad scope of work of the	Define the such items which are not listed in tender but require for supply as the interpretation can vary and may lead to excess cost for carrying out such activities.	The contractor shall be required to supply the spares strictly as per the quantity indicated in the bill of quantity and as per the Scope of Work as detailed in clause no. 3 of Annexure-C. However, in case of any additional items of work is required to be done, which cannot be foreseen, the same would be done by the contractor as per the relevant provisions in the NIT.

<p>Contractor is as below, but not limited to this. In case any associated work is required for successful execution of the project then the Contractor shall also organize the same.</p> <p>.....</p> <p>Unquote</p>		
---	--	--

Dated: 12.02.2021

Chief Mechanical Engineer