

### **CORRIGENDUM III**

**NAME OF THE WORK:** RFP for INDEPENDENT ENGINEER (IE) FOR THE PROJECT  
“REJUVENATION OF KIDDERPORE DOCKS (KPD-1 WEST) THROUGH PPP MODE  
ON DESIGN, BUILD, FINANCE, OPERATE AND TRANSFER (DBFOT) BASIS AT  
SYAMA PRASAD MOOKERJEE PORT, KOLKATA”

**NIT No. SMPK/KDS/CIV/T/2738/10 Dated 15.02.2023**

Reference to subject tender, please find the followings vide this **CORRIGENDUM-III** :

**I) Authority's Reply to query of bidders**

**II) Last Date of submission & Opening of Tender are extended to 16.03.23 & 17.03.23 respectively.**

All other terms & conditions and Clauses will remain same as per original.

**--Sd--**

**Superintending Engineer (RT & Contract Cell)  
For Chief Engineer**

**Syama Prasad Mookerjee Port, Kolkata**

## KOLKATA DOCK SYSTEM / SYAMA PRASAD MOOKERJEE PORT, KOLKATA

**Name of work:** Independent Engineer for the Project "Rejuvenation of Kidderport Docks (KPD-1 West) through PPP Mode on DBFOT basis at Syama Prasad Mookerjee Port, Kolkata.

Tender Notice No. SMPK/KDS/CIV/T/2738/10 dated 15.02.2023; Pre-bid meeting held on 27.02.2023

### REPLIES TO THE PRE-BID QUERIES

| S. No | Clause No.                               | As given in RFP   | Suggestions/Clarifications   | Authority reply              |
|-------|--|---|--|------------------------------|
| 1     | 2.26 Indemnity (Page No. 35)             | The Consultant shall, subject to the provisions of the Agreement, indemnify the Authority for an amount not exceeding 3 (three) times the value of the Agreement for any direct loss or damage that is caused due to any deficiency in services.  | It is requested to modify this condition as "the Consultant shall, subject to the provisions of the Agreement, indemnify the Authority for an amount not exceeding <b>1 (one) time</b> the value of the Agreement for any direct loss or damage that is caused due to any deficiency in services."   | Tender condition holds good. |
| 2     | 3.1.4 Eligible Assignments (Page No. 39) | Development of Port / IWT / Marine Infrastructure having an estimated capital cost (excluding land) of at least <b>Rs. 38.26 crore</b> (Rupees thirty-eight crores and twenty-six lakhs only) in case of each project in India. Project located outside India will not be considered as Eligible Project. For the purpose of this RFP, Port Infrastructure would be deemed to include berths, jetties, breakwater, stackyard, space for machinery, railway lines, port equipment etc. | It is requested to modify this condition as "Development of Port / IWT / Marine Infrastructure having an estimated capital cost (excluding land) of at least <b>Rs. 38.26 crore</b> (Rupees thirty-eight crores and twenty-six lakhs only) in case of each project in India. Project located outside India will not be considered as Eligible Project. For the purpose of this RFP, Port Infrastructure would be deemed to include berths, jetties, breakwater, stackyard, space for machinery, railway lines, port equipment <b>and other infrastructure projects</b> etc." | Agreed.                      |

| 3                                       | 3. Role and functions of the Independent Engineer (Page No. 45) | c. conducting Tests on completion of construction and issuing Completion / Provisional Certificate as set forth in Paragraph 5  | It is requested to modify this condition as “ <b>Consultant will witness the tests</b> on completion of construction and issuing Completion / Provisional Certificate as set forth in Paragraph 5” | Tender condition holds good. |                       |                                  |                                 |    |   |                                   |    |                              |                  |    |                            |                  |    |   |               |                    |                       |                                  |                                 |    |   |                                   |    |                 |                        |           |                              |
|---|---|---|--|------------------------------|-----------------------|----------------------------------|---------------------------------|----|---|-----------------------------------|----|------------------------------|------------------|----|----------------------------|------------------|----|---|---------------|--------------------|-----------------------|----------------------------------|---------------------------------|----|---|-----------------------------------|----|-----------------|------------------------|-----------|------------------------------|
| 4                                       | (Page No. 96 & 97)  | <p>For the purpose of evaluation, the deployment of key personnel will be considered as follows:</p> <table><tr><th>Key Personnel</th><th>Frequency of Visit</th><th>Minimum No. of Visits</th></tr><tr><td>1. Team Leader / Project Manager</td><td>Once in a month (For 24 months)</td><td>24</td></tr><tr><td>2. Civil Engineer cum Resident Engineer</td><td>Stationed at SMPK (For 18 months)</td><td>NA</td></tr><tr><td>3. Sr. Engineer (Mechanical)</td><td>Twice in a month</td><td>36</td></tr><tr><td>4. Electrical / Instrument</td><td>Twice in a month</td><td>36</td></tr></table> | Key Personnel  | Frequency of Visit           | Minimum No. of Visits | 1. Team Leader / Project Manager | Once in a month (For 24 months) | 24 | 2. Civil Engineer cum Resident Engineer | Stationed at SMPK (For 18 months) | NA | 3. Sr. Engineer (Mechanical) | Twice in a month | 36 | 4. Electrical / Instrument | Twice in a month | 36 | <p>It is requested to modify this condition due to the amount restricted to Rs. 95.66 lakhs as per Financial Proposal Note 7 of RFP page no. 127.</p> <p>For the purpose of evaluation, the deployment of key personnel will be considered as follows:</p> <table><tr><th>Key Personnel</th><th>Frequency of Visit</th><th>Minimum No. of Visits</th></tr><tr><td>1. Team Leader / Project Manager</td><td>Once in a month (For 24 months)</td><td>24</td></tr><tr><td>2. Civil Engineer cum Resident Engineer</td><td>Stationed at SMPK (For 18 months)</td><td>NA</td></tr><tr><td>3. Sr. Engineer</td><td><b>Once in a month</b></td><td><b>18</b></td></tr></table> | Key Personnel | Frequency of Visit | Minimum No. of Visits | 1. Team Leader / Project Manager | Once in a month (For 24 months) | 24 | 2. Civil Engineer cum Resident Engineer | Stationed at SMPK (For 18 months) | NA | 3. Sr. Engineer | <b>Once in a month</b> | <b>18</b> | Tender condition holds good. |
| Key Personnel                           | Frequency of Visit  | Minimum No. of Visits   |  |                              |                       |                                  |                                 |    |   |                                   |    |                              |                  |    |                            |                  |    |   |               |                    |                       |                                  |                                 |    |   |                                   |    |                 |                        |           |                              |
| 1. Team Leader / Project Manager        | Once in a month (For 24 months)                                 | 24  |  |                              |                       |                                  |                                 |    |   |                                   |    |                              |                  |    |                            |                  |    |   |               |                    |                       |                                  |                                 |    |   |                                   |    |                 |                        |           |                              |
| 2. Civil Engineer cum Resident Engineer | Stationed at SMPK (For 18 months)                               | NA  |  |                              |                       |                                  |                                 |    |   |                                   |    |                              |                  |    |                            |                  |    |   |               |                    |                       |                                  |                                 |    |   |                                   |    |                 |                        |           |                              |
| 3. Sr. Engineer (Mechanical)            | Twice in a month  | 36  |  |                              |                       |                                  |                                 |    |   |                                   |    |                              |                  |    |                            |                  |    |   |               |                    |                       |                                  |                                 |    |   |                                   |    |                 |                        |           |                              |
| 4. Electrical / Instrument              | Twice in a month  | 36  |  |                              |                       |                                  |                                 |    |   |                                   |    |                              |                  |    |                            |                  |    |   |               |                    |                       |                                  |                                 |    |   |                                   |    |                 |                        |           |                              |
| Key Personnel                           | Frequency of Visit  | Minimum No. of Visits   |  |                              |                       |                                  |                                 |    |   |                                   |    |                              |                  |    |                            |                  |    |   |               |                    |                       |                                  |                                 |    |   |                                   |    |                 |                        |           |                              |
| 1. Team Leader / Project Manager        | Once in a month (For 24 months)                                 | 24  |  |                              |                       |                                  |                                 |    |   |                                   |    |                              |                  |    |                            |                  |    |   |               |                    |                       |                                  |                                 |    |   |                                   |    |                 |                        |           |                              |
| 2. Civil Engineer cum Resident Engineer | Stationed at SMPK (For 18 months)                               | NA  |  |                              |                       |                                  |                                 |    |   |                                   |    |                              |                  |    |                            |                  |    |   |               |                    |                       |                                  |                                 |    |   |                                   |    |                 |                        |           |                              |
| 3. Sr. Engineer                         | <b>Once in a month</b>  | <b>18</b>   |  |                              |                       |                                  |                                 |    |   |                                   |    |                              |                  |    |                            |                  |    |   |               |                    |                       |                                  |                                 |    |   |                                   |    |                 |                        |           |                              |

|   |  |  |  |                              |  |   |                  |    |                   |  |    |                 |  |    |  |              |  |  |  |                 |    |   |                 |    |                   |  |    |                 |  |    |  |
|---|--|--|--|------------------------------|--|---|------------------|----|-------------------|--|----|-----------------|--|----|--|--------------|--|--|--|-----------------|----|---|-----------------|----|-------------------|--|----|-----------------|--|----|--|
|   |  | <table><tr><td>ation Engineer</td><td></td><td></td></tr><tr><td>5. Environmental / Health &amp; Safety Engineer</td><td>Twice in a month</td><td>36</td></tr><tr><td>6. Finance Expert</td><td>As and when required by SMPK in virtual mode</td><td>NA</td></tr><tr><td>7. Legal Expert</td><td>As and when required by SMPK in virtual mode</td><td>NA</td></tr></table> | ation Engineer   |                              |  | 5. Environmental / Health & Safety Engineer | Twice in a month | 36 | 6. Finance Expert | As and when required by SMPK in virtual mode | NA | 7. Legal Expert | As and when required by SMPK in virtual mode | NA | <table><tr><td>(Mechanical)</td><td></td><td></td></tr><tr><td>4. Electrical / Instrumentation Engineer</td><td>Once in a month</td><td>18</td></tr><tr><td>5. Environmental / Health &amp; Safety Engineer</td><td>Once in a month</td><td>18</td></tr><tr><td>6. Finance Expert</td><td>As and when required by SMPK in virtual mode</td><td>NA</td></tr><tr><td>7. Legal Expert</td><td>As and when required by SMPK in virtual mode</td><td>NA</td></tr></table> | (Mechanical) |  |  | 4. Electrical / Instrumentation Engineer | Once in a month | 18 | 5. Environmental / Health & Safety Engineer | Once in a month | 18 | 6. Finance Expert | As and when required by SMPK in virtual mode | NA | 7. Legal Expert | As and when required by SMPK in virtual mode | NA |  |
| ation Engineer                              |  |  |  |                              |  |   |                  |    |                   |  |    |                 |  |    |  |              |  |  |  |                 |    |   |                 |    |                   |  |    |                 |  |    |  |
| 5. Environmental / Health & Safety Engineer | Twice in a month                             | 36   |  |                              |  |   |                  |    |                   |  |    |                 |  |    |  |              |  |  |  |                 |    |   |                 |    |                   |  |    |                 |  |    |  |
| 6. Finance Expert                           | As and when required by SMPK in virtual mode | NA   |  |                              |  |   |                  |    |                   |  |    |                 |  |    |  |              |  |  |  |                 |    |   |                 |    |                   |  |    |                 |  |    |  |
| 7. Legal Expert                             | As and when required by SMPK in virtual mode | NA   |  |                              |  |   |                  |    |                   |  |    |                 |  |    |  |              |  |  |  |                 |    |   |                 |    |                   |  |    |                 |  |    |  |
| (Mechanical)                                |  |  |  |                              |  |   |                  |    |                   |  |    |                 |  |    |  |              |  |  |  |                 |    |   |                 |    |                   |  |    |                 |  |    |  |
| 4. Electrical / Instrumentation Engineer    | Once in a month                              | 18   |  |                              |  |   |                  |    |                   |  |    |                 |  |    |  |              |  |  |  |                 |    |   |                 |    |                   |  |    |                 |  |    |  |
| 5. Environmental / Health & Safety Engineer | Once in a month                              | 18   |  |                              |  |   |                  |    |                   |  |    |                 |  |    |  |              |  |  |  |                 |    |   |                 |    |                   |  |    |                 |  |    |  |
| 6. Finance Expert                           | As and when required by SMPK in virtual mode | NA   |  |                              |  |   |                  |    |                   |  |    |                 |  |    |  |              |  |  |  |                 |    |   |                 |    |                   |  |    |                 |  |    |  |
| 7. Legal Expert                             | As and when required by SMPK in virtual mode | NA   |  |                              |  |   |                  |    |                   |  |    |                 |  |    |  |              |  |  |  |                 |    |   |                 |    |                   |  |    |                 |  |    |  |
| 5   | Financial Proposal (Page No.                 | Note:<br>7. The total quoted amount (excluding GST) shall be equal to  | Please consider <b>not to restrict the total quoted amount</b> to Rs. 95.66 lakhs. | Tender condition holds good. |  |   |                  |    |                   |  |    |                 |  |    |  |              |  |  |  |                 |    |   |                 |    |                   |  |    |                 |  |    |  |

|   |  |   |  |   |
|---|--|---|--|---|
|   | 127)   | or less than Rs. 95.66 lakhs (ceiling amount). If any bidder quotes above this ceiling amount, their bid will be summarily rejected.  |  |   |
| 6 | General  |   | Required 3 (Three) weeks for submission of bid after publishing reply to the queries.  | Please refer Corrigendum on extension of bid submission.  |
| 7 | Clause 3.1.14, Page No.39 of 129   | For the purposes of determining Conditions of Eligibility and for evaluating the Proposals under this RFP, engineering consultancy assignments in respect of design, monitoring and supervision of construction, for the following projects shall be deemed as eligible assignments (the "Eligible Assignments") of which at least one assignment should be in respect of Feasibility studies / Detailed Project Report / design and the remaining in monitoring and supervision. | Please add that the completed assignment of Independent Engineer Services for Port/marine Infrastructure projects as eligible assignments and shall be given more weightage among other type of similar works. | Agreed. Completed assignment of Independent Engineer Services for Port/ Marine Infrastructure projects will also be considered as eligible assignments. |
| 8 | Clause 5.3 of ToR, Page No. 47 of 129 & Point No.7 of Annex-6, Payment Schedule, Page No. 96 of 129. | Clause 5.3 of ToR, mentioned "The Independent Engineer shall inspect the construction works once every month", whereas Point No.7 of Annex-6, Payment Schedule, for Key Personnel at at Sl. No.3, 4, 5 i.e; Sr. Engineer(Mechanical), Electrical/instrumentation Engineer & Environmental/Health & safety Engineer respectively mentioned visit twice in a month.   | Please review the correct frequency of the visit for Key Personnel at Sl. No.3, 4, 5 i.e; Sr. Engineer(Mechanical), Electrical/instrumentation Engineer & Environmental/Health & safety Engineer respectively. | Tender condition holds good.  |

|    |  |   |  |   |
|----|--|---|--|---|
| 9  | Clause 6<br>Operation<br>Period,<br>Page 50 of<br>129. | Clause 6.1 to Clause 6.6: Duty of<br>Independent Engineer   | Please review that the operation period is<br>under the present scope of the project or<br>not. If yes, for how many years, the IE<br>has to be involved during operation<br>period. | The period of IE for the<br>subject work is 24 months<br>or 6 months from the date<br>of commercial operations of<br>the project by the<br>Concessionaire, whichever<br>is later. |
| 10 | General  | Considering the involvement/input<br>of Key Personnel, we understand<br>that the Estimated cost is in<br>abnormally lower side. | We request you to please look into the<br>inputs of various key personnel and<br>revise the same as per actual<br>requirement so that the competitive rates<br>could be quoted.      | Tender condition holds<br>good.   |
| 11 | General  | Date of closing of online e-tender<br>for<br>submission of Techno-Commercial<br>Bid & Price Bid is 09.03.2023                   | Please extend the last date of submission<br>of bid upto 23.03.2023 considering the<br>above clarifications and upcoming holiday<br>due to Holi etc.                                 | Please refer Corrigendum-<br>III dt. 03.03.23 on extension<br>of bid submission.  |

...