

No.: SMPK/KDS/CIV/T/2758/527

Date: 19.05.2023

CORRIGENDUM-I

Name of Work: Extensive repairs, renovation including sanitary & plumbing works for official residence of Chairperson, SMPK at 16, Portland Park including Outhouses/ Servant's Quarters, Garages, Security Room at Portland Park Residential Campus of Syamaprasad Mookerjee Port, Kolkata

16, पोर्टलैंड पार्क, श्यामाप्रसाद मुखर्जी पोर्ट, कोलकाता के पोर्टलैंड पार्क आवासीय परिसर में अध्यक्ष के निवास में और आउटहाउस / नौकरों के क्वार्टर, गैरेज, सुरक्षा कक्ष इत्यादि स्थान में व्यापक मरम्मत, सेनेटरी और प्लंबिंग कार्यों सहित नवीकरण

NIT No.: SMPK/KDS/CIV/T/2758/30 **Date:** 17.05.2023


The following changes have been made vide this Corrigendum-I.


Time of Completion for the work to be read as 1 & ½ (One and a half) months, instead of 4 & ½ (Four and a half) months in pages 11, 19, 38, 69 and in other places as applicable.

Bidders are requested to upload this '**CORRIGENDUM-I**' duly signed under office seal along with their Techno-Commercial Bid (Part-I) as an acknowledgement and acceptance.

This shall form part of the tender document

All other terms & conditions and Clauses will remain be the same as per original.


Superintending Engineer (Contract Cell)
For Chief Engineer


19/5