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Kolkata Port Trust  

Civil Engineering Department 
 

1.0 NOTICE INVITING TENDER 

 

TENDER NO. : KOPT/KDS/CIV /T/2443/105    Dt. 19.12.2019 

  
  
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited 

from reliable, bonafide & experienced agency with required experience as per Prequalification criteria 

stipulated in Tender Document for “  Part 1: Development of road as per CRRI scheme including 

alongside drain and footpath with provision of service duct for Dhobitala Road & Road from CGR road 

crossing to Paharpur cooling Tower (Sickline) connecting Hydraulic Model & Part 2: Upgradation of 

Brooklyn alley and cross road as per CRRI recommendation including construction of the road berms 

with provision of electric cable/service duct” as per Bill Of Quantities The Bid Document may be seen from 

the Central Public Procurement Portal (CPPP). Corrigenda or clarifications, if any, shall be hosted on the 

above mentioned website only. 
 

The tender is also published on KoPT website (www.kolkataporttrust.gov.in). 

 

SCHEDULE OF TENDER (SOT) 
 

a. TENDER No.   KOPT/KDS/CIV /T/2443/105      Dt. 19.12.2019 

b. MODE OF TENDER e-Procurement System   

 (Online two part Techno-Commercial Bid and Price 

 Bid through CPP Portal 

 https://eprocure.gov.in/eprocure/app)  

 The intending bidders are required to submit their 

 offers electronically through e-tendering portal. No 

 physical  tender  is  acceptable  by  KOLKATA  PORT 

 TRUST.    
     

c) 
Rs. 24,32,27,236.55              (Rupees twenty four  

crore thirty two lakh twenty seven thousand  
two hundred thirty six  and paise fifty five   only) 

 
 
The intending firms would require to submit an 
EMD of Rs.48,64,550/- (Rupees Forty eight  lakh sixty 
four thousand five hundred fifty only) through 
DD/Banker Cheque in favour of Kolkata Port Trust, 
otherwise their offer will be summarily rejected. Copy 
of the DD/Banker’s Cheque should be uploaded. 
As per cl. 2,page no.13. 
 
The intending bidders should submit the tender 
cost of Rs.2950/-(Rupees two thousand nine 
hundred fifty only including GST @ 18%) (non- 
refundable) separately to KoPT through DD/Banker’s  
Cheque in favour of Kolkata Port Trust; otherwise their 
offer will be summarily rejected. As per cl. 2,page 
no.13. 
 
 
 

i) Estimated Cost Of Work 
 

 
 
 
ii) Earnest Money Deposit @2% 

 

 

 

 

 

 

iii) Tender Document fee 
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d. Date of NIT available to parties to download 25.12.2019  to 16.01.2020 (up to 14:00 hrs.) 

  

f. Pre – Bid Meeting date & Time No Pre-bid meeting 

  
g. Last date of issue of EMD & Tender Document 16.01.2020 (up to 15:00 hrs.) 
fee in favour of Kolkata Port Trust.  

Last date of physically submission of Demand 

20.01.20 Draft/Cheque/Bank Draft. 
 

  

h. Date of Starting of e-Tender for submission of 25.12.2019 (From 10:00 hours onwards) 
online Techno-Commercial Bid and price Bid at  

CPP Portal  

i. Date of closing of online e-tender for 16.01.2020 (Up to 3:00 P.M.) 

submission of Techno-Commercial Bid & Price  

Bid.  
  

j. Date & time of opening of Techno-Commercial 17.01.2020 (After 3:00 P.M.) 

Bid.  
  

 

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be 
opened / held on the next working day without any further notice. 

 

 

List of Annexures   

Important Instructions for E- procurement :- Annexure - A 

Commercial Terms & Conditions :- Annexure - B 
Techno Commercial Bid(Cover-I) :- Annexure - C 

   List of Scanned Documents required to be uploaded :- Annexure - D 

Price Bid (Cover-II)                                                           :- Annexure – E  
General Conditions of Contract     :- Annexure – F 

 
 
 
 
 
 
 

 

A.K. Jain 
Chief Engineer 

KOLKATA PORT TRUST 
Tender Inviting Authority 
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Annexure-A 
 

2.0 Important Instructions for E-Tender 

 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or 

above, and Java 8 Update 151 or 161.  
Further, bidders are requested to go through the following information and instructions available on the  
CPP Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender :  

Bidders Manual Kit 

Help for Contractors 

FAQ 

 

Contact Persons (Kolkata Port Trust): 

 1. S.Mitra, Superintending Engineer(Contract) 
 2. S.K.Halder Ex.Engineer(Contract) 

 3. Sudhir Das, Ex. Engineer(Contract) 

Phone no. 9836298680, 03371012380,03371012398 
e-mail :- santanumitra@kolkataporttrust.gov.in & 

      

 cecontract@kolkataporttrust.gov.in 
       

 

Contact persons (CPP Portal):  
1. Shri Nazmush – Mob: 9563251950 email: webhelpdesk@gmail.com 

See CPP Portal for contact details. 

 

 Bidding in e-tender : 
1 a.   Bidder(s) need to submit necessary EMD & Tender fees to be eligible to bid online 

 in the e-tender. Tender fees is non refundable. No interest will be paid on EMD. EMD of 

 the unsuccessful bidder(s) will be refunded by KOPT. 

 b.  The process involves Electronic Bidding for submission of Technical and Commercial 

 Bid 
  

2 Any order resulting from this tender shall be governed by the terms and conditions 
 mentioned therein. 
  

3 All entries in the tender should be entered in online Technical & Commercial Formats 
 without any ambiguity. 
  

 E-tender cannot be accessed after the due date and time mentioned in NIT. 
4  

  

5 l.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender 
 in full or part as the case may be without assigning any reason thereof. 

  
 Any order resulting from this tender shall be governed by the terms and conditions 

6 mentioned therein. 

  
7 No deviation to the technical and commercial terms & conditions are allowed. 

  

8 The bidders must upload all the documents required as per terms of tender. Any other 
 document uploaded which is not required as per the terms of the tender shall not be 

 considered. 
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9 The bid will be evaluated based on the filled-in technical & commercial formats. 

 

10. Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
Addenda, if any downloaded from under the instant e-tender and no other source, and will 
comply to the said document, GCC, Corrigendum and Addenda” .  
A declaration in this regard is to be made by the bidder. 

 
11. (A) Part-I i.e. Techno commercial bid will be opened electronically on specified date and time 

as mentioned in the NIT. Bidder’s can witness electronic opening of Bid.  
(B) Part-II i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will 
be techno commercially qualified and accepted by KoPT. Such bidder(s) will be intimated the 
date of opening of Price Bid( Part-II) in due course through valid email confirmed by them. 

 
(C) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the 
Central Public Procurement Portal (CPPP).  
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Annexure –B 
KOLKATA PORT TRUST  

Office of the Chief Engineer,  
Head Office Building, 15, Strand Road,  

Kolkata 700 001.  
Tele – 033 2230-3451 Extension: 398,399,400 

Fax - (033) 2230-0413  
E-mail id: santanumitra@kolkataporttrust.gov.in &  

cecontract@kolkataporttrust.gov.in 
 

3.0 Commercial Terms & Conditions 

 
SL. NO. TERMS 

  

 
1 Mere participation in e-tender will not mean that a particular bidder will be automatically 

considered qualified and their bids will be entertained. Such qualification will be reviewed at the 
time of techno-commercial evaluation of bids also. 

 
2 Copy of valid NSIC Certificate or MSME Certificate has to be submitted along with the bid. 
3 EARNEST MONEY : As Per NIT 

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting 
 

4 in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) or with MSME for items for which the tender is invited. 

 

5 SCOPE OF WORK :  
As per E-Tender Document 

 
6 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions 

of Contract, Specifications, Bill of Quantities and other documents forming part of this Contract 
wherever the Contract so requires. 

 
7 The several documents forming the Contract shall be taken, as mutually explanatory to one 

another and in case of any discrepancies; the Bill of Quantities shall prevail over the 
Specifications and the Terms and Conditions over the General Conditions of Contract of Ko.P.T. 
In case of any dispute, question or difference either during the execution of the Contract or any 
other time as to any matter or thing connected with or arising out of this Contract, the decision 
of the Chief Engineer , KOLKATA PORT TRUST, thereon shall be final and binding upon all parties. 

 
 
8 The Contract will include the Client’s Bid Documents with the General Conditions of Contract and 

the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. 
Trustees’ General Conditions of contract is the integral part of the tender / contract. The above 
mentioned General Conditions of Contract may be inspected at the office of the undersigned on 
any working day before quoting for the Tender. 

 
9 The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a 

tender in full or in part and / or reject a tender in full or in part without assigning any reason 
thereof 

10 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of 
the High Court at Calcutta. 

 
11 Intending bidders must take into account any cost or expense incurred by them in connection 

with the preparation and submission of their bids or for any other expenses incurred in 
connection with such bidding. 
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12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
himself thoroughly familiarized with the site conditions, existing road facilities for carrying 
materials etc. before submission of the e-tender. He may contact the Chief 
Engineer/Superintending Engineer (NSD/SOUTH) or his authorized representative at his office at 
51, C.G.R.Road, Kolkata 700043 in this regard. Non compliance of the same will in no way relieve 
the successful bidder of any of his obligations in performing the work in accordance with this Bid 
Document within the quoted price. 

 
13 VALIDITY : 
 

The tender shall remain open for acceptance for a period of 4 months from the date of opening of 
techno-commercial bid. 

 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 
unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be 
liable to forfeiture at the option of the Trustees / sanctioning Authority. 

 
14 NON- RESPONSIVE BIDDER :- 
 

The offer/tender shall be treated as non-responsive, if it : 
 

(i) is not accompanied by requisite earnest money /valid NSIC Registration Certificate 
/MSME Registration Certificate.  

(ii) is not accompanied by requisite tender paper cost / or valid NSIC/MSME 
 

Registration Certificate. 
 

(iii) validity of the offer is less than tender stipulation, 
 

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
 

(v) The bidder submits conditional offer / impose own terms and conditions / does not 

accept tender conditions completely/offer or tender if submitted with any deviation 

from the tender terms & conditions. 

 
In addition to above, a bidder may be disqualified if – 

 
a) The bidder provides misleading or false information in the statements and documents 
submitted. 

 
b) Record of unsatisfactory performance during the last seven years, such as abandoning of work 
or rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy etc. 

 
The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. Offer / 
tender is submitted with any deviation from the tender terms & conditions 

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document 
 
16 Performance Guarantee : Not Applicable 

 
17 In the event of the successful bidder failing to execute the order within the stipulated delivery 

period without sufficient reasons acceptable to the Trustees, the Security Deposit  
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other 
actions.  

18 PRICES:  As per BOQ given in the tender document. 

 

19 The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-II) 
 
20  Orders may be placed in full/part to the lowest bidder. 
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21 Price(s) to be quoted should remain firm over the contract period.  
22 The prices quoted shall be including all statutory levies excluding GST, which shall be paid  

extra. 

 
23 EVALUATION CRITERIA: As per relevant clause of Tender document. 
 
24 PAYMENT: As per Tender document. 
 
25 Location: As per Tender document.  
26 Time of Completion: As per Tender document.  
27 Work is to be carried out as per terms & condition of the contract document. 

 
28  JURISDICTION OF COURT : 

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 
Kolkata. 

 
PERSONAL PROTECTIVE EQUIPMENT (PPE): 

 
29 Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the 

time of work inside the dock premises. For safety measure Cl. No.25, page-22 may be referred to. 
 

30 Compensation (Liquidated Damages) against failure to complete the work within the stipulated 
time as per tender condition. 

 
31 Price adjustment clause: As per Tender document.  
32 Technical capacity: As stipulated in Tender document.  
 
33 Financial capacity: As stipulated in Tender document.  
34 DOCK PERMITS : As per tender document. 

 
35 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/ 

Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit 
beyond Rupees 10(Ten) lakhs. 

 
 
 
Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions of 
Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders. 
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Annexure –C 

ककककककक क�कक ककक 
 

Kolkata Port Trust 
                                  ककक कककक�कक �ककककककक 
 

CIVIL ENGINEERING DEPARTMENT 
15, ���क ककक, ककककककक -700001 

 

15, Strand Road, Kolkata – 700001 
 

           KOPT/KDS/CIV /T/2443/105    Dt. 19.12.2019   

 

NOTE: Last Date of Download of tender documents : 16.01.20 (up to 14.00 hours) 

 

Tender is due for submission by 3:00 P.M. On 16.01.20 
Tender is due to open after 3:00 P.M. On 17.01.20 

 

Techno Commercial Bid(Part-I)  
 
 
 
 
 

 

Part 1: Development of road as per CRRI scheme including alongside drain and footpath with 

provision of service duct for Dhobitala Road & Road from CGR road crossing to Paharpur cooling 

Tower (Sickline) connecting Hydraulic Model & Part 2: Upgradation of Brooklyn alley and cross road 

as per CRRI recommendation including construction of the road berms with provision of electric 

cable/service duct. 

 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 
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SHORT TENDER NOTICE  
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) are invited 
from reliable, bonafide & experienced agency with required experience as per Prequalification criteria 
stipulated in Tender Document for the following work at Kolkata Port Trust. 

  
Name of work 
 
 
 
 
 
 
 : 

Part 1: Development of road as per CRRI scheme including 
alongside drain and footpath with provision of service duct 
for Dhobitala Road & Road from CGR road crossing to 
Paharpur cooling Tower (Sickline) connecting Hydraulic 
Model & Part 2: Upgradation of Brooklyn alley and cross road 
as per CRRI recommendation including construction of the 
road berms with provision of electric cable/service duct 

   

   
    

    

NIT No : KOPT/KDS/CIV /T/2443/105 Dt. 19.12.2019 
   
   

Estimated Cost : Rs. 24,32,27,236.55  (Rupees twenty four crore thirty two 

  

lakh twenty seven thousand  two hundred thirty six and 
    paise fifty five   only) 

   
    
    

Period Of Execution : 10 (Ten) Months                               
   

   

Earnest Money : 

Rs.48,64,550/- (Rupees forty eight  lakh sixty four thousand five 
hundred fifty only) 

    
   
   

Period of Download of : 25.12.2019 to 16.01.2020 (UPTO 14:00 HRS.) 

E-Tender  
(Bid document will be available on Central Public Procurement 

(Both Days Inclusive)  
 

Portal (CPPP). 
 

   
    

    

Date and Time for pre-bid : No pre bid meeting  

meeting & site visit    

   
   

Last date of submission of e- : Submission: 16.01.2020 Up to 15:00 hrs. 
tender and opening of the  Opening: 16.01.2020 after 15:00hrs. 
tender 

 

   

  

Cost of Tender Document : Rs.2950/-(Rupees two thousand nine hundred fifty only 

(Non-refundable)    
   

Contact Person. : S. Mitra,  Superintending Engineer(Contract) 
  S.K.Halder Ex. Engineer(Contract) 

  S. Das, Ex. Engineer(Contract)  

  9836298680, 03371012380,03371012398 
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4.0: INSTRUCTIONS TO BIDDER 

 

E-TENDER FOR “      Part 1: Development of road as per CRRI scheme including alongside drain and footpath 
with provision of service duct for Dhobitala Road & Road from CGR road crossing to Paharpur cooling Tower 
(Sickline) connecting Hydraulic Model & Part 2: Upgradation of Brooklyn alley and cross road as per CRRI 
recommendation including construction of the road berms with provision of electric cable/service duct. 

 

TENDER NO :  KOPT/KDS/CIV /T/2443/105                                     Dt. 19.12.2019 

 

1.0 GENERAL  
The work as described in the tender shall be executed in Kolkata and in accordance with the  attached General 
Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) & detailed Bill Of 
Quantities. Location Plan of the place of work might be inspected at the office of the Superintending Engineer 
(NSD)/ Superintending Engineer (SOUTH) on any working day before quoting for the tender. 

 

2.0 Earnest money and cost of tender paper are to be physically deposited at the office of Chief 
 

Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s 
Cheque/Demand Draft/Pay Order etc. in favour of Kolkata Port Trust, payable at Kolkata, within 3 days after 
opening of tender. 

 
2.1     Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the space 

provided in the e-tender as indicated hereunder:  
a)   Name of remitting vendor/contractor : 

b) Tender No. : 

c) Amount remitted : 

d) Date of remittance : 

e)   Bank Draft / Cheque No. : 
 

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the space provided 
in the e-tender as indicated hereunder: 

 
a)   Name of remitting vendor/contractor : 

b) Tender No. : 

c) Amount remitted : 

d) Date of remittance : 

e)   Bank Draft / Cheque No. : 
 

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 
 

 

3.0   MODE OF SUBMISSION OF BID : 

 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions 
set out in the bid documents and no deviation will be accepted. 

 

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):- 
 
i)            GST registration certificate. 
 
ii) Valid Trade Licence(Valid for current period & also for type of work). 
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable, the 

bidder must submit a declaration in this regard. 

 
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration Certificate. 

 
v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration Certificate.  
vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.  
vii) Credentials  in  the  form  of  copies  of  Letters  of  Award  of  Works  along  with 
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corresponding/successful Completion Certificates from owners to justify that the intending bidder satisfies 
the earlier mentioned pre-qualification criteria. 

 
viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e. 2016 –

2017, 2017-2018 and 2018-2019) The same should be audited as per relevant norms wherever required. 

 
ix) PAN Card 

 
x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate 
 

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the 
work  

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed 
 

by any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter head of 
the Firm). 

 
xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm 

(in the case of proprietorship firm /partnership firm /limited company, as the case may be) 
is/are not associated with any other firm bidding for the same work(to be mentioned in the 
letter head of the Firm). 

 
xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma 

titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the 
tender document. 

 
xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in 

lieu of submission of signed copies of the full Tender document ,G.C.C,addenda & corrigendum 
in the letter head of the Firm. 

 
xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price quoted) shall 

be duly signed and stamped by the Bidder. 

 
N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, to 
satisfy the Authorities for clarification of his documents or credibility. 

 

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have 
made misleading or false representations in the forms, statements and attachments submitted in proof of the 
qualification requirements and their EMD will be forfeited for such action. 

 

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as 
afore-said. 

 

4.0 SECURITY DEPOSIT:- 
 
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the 
remaining security deposit will be recovered from the contractors each and every On-Account Bill [including the final 
bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions 
of Contract.  

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract. 

 

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/ Termination of 
Contract. 

6.0 REFUND OF EARNEST MONEY:- 

 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without 
any interest after opening of Price bid (Part – II) of the e-Tender document. 
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7.0 VALIDITY OF OFFER:- 

 

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before expiry of 
this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the Trustees and / 
or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/ 
Sanctioning Authority/Engineer. 

 

8.0 DETAILED SCRUTINY OF E-TENDERERS : 

 

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or additional 
document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Part-II of those bidders who meet 
the qualifying criteria of NIT shall be opened. 

 

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered non-
responsive in case it :-  

(i) is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.  
(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.  
(iii) validity of the offer is less than tender stipulation, 
 
(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
 
(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions 
completely/offer or tender if submitted with any deviation from the tender terms & conditions. 

 

In addition to above, a bidder may be disqualified if – 

 

9.2 a) The bidder provides misleading or false information in the statements and documents submitted. 

 

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of 
contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in 
completion or financial bankruptcy etc.  

The decision of Kolkata Port Trust in this regard shall be final and binding on the Bidder. 

 
10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered 

from each running bill as well as from the final bill of the contractor for onward transmission of the same by 

the appropriate authority Statutory deductions will also be made as applicable at the time of payment. 

 
11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:- 

 

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or with MSME 
are exempted from depositing Cost of Tender Document and Earnest Money. 

 
11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the tender, for the 
items they are not registered with NSIC, then they will have to deposit cost of Tender Document, full amount of 
Earnest Money as per NIT. Otherwise their offer will not be considered. 

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 

 

12.0 EVALUATION CRITERIA:- 
12.1 During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-tender 
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by the Trustees. 

13.0 ACCEPTANCE OF TENDER:- 

 

13.1 Kolkata Port Trust reserves the right to accept / reject any / all offer(s) without assigning any reason 
thereof and also reserve the right to accept the tender in part or as a whole. 

 
13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any 
Tenderer who resorts to this will render his tender liable to rejection. 
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13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks of 
issue of Letter Of acceptance and fulfill all his obligations as required by the Contract. 

 

14.0 MISCELLANEOUS: 
 
i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. Any 
deviation from the tender documents and / or any incomplete tender shall not be considered. 

 
ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms and 
conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further reference to the 
bidder. 

 
iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality 
conforming to relevant specifications. The successful Bidder shall also arrange for 

 

the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient 
execution of the work. 

 
iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The language 
used throughout shall be in English. 

 
v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall be 
required to be complete, duly filled in and signed and uploaded. 

 
vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest Money upto the 
prescribed limit. They are to upload the scan copy of the original T.R. issued to them by KoPT during registration to 
KoPT relating to Permanent Security Deposit. 

 
 

 
vii) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port Trust. It is not 
the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but such a declaration is 
necessary in the interest of Trustees against any possible lapses.  
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5.0: SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “Part 1: Development of road as per CRRI scheme including alongside drain and footpath with 

provision of service duct for Dhobitala Road & Road from CGR road crossing to Paharpur cooling Tower 

(Sickline) connecting Hydraulic Model & Part 2: Upgradation of Brooklyn alley and cross road as per CRRI 

recommendation including construction of the road berms with provision of electric cable/service duct”    

 

1. GENERAL: 
 

These provisions though given in a separate section are part of the tender documents which must be read 
as a whole, the various sections being complementary to one another and are to be taken as mutually 
explanatory. These provisions shall be read in conjunction with the other parts of the tender documents 
viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular 
Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. In case of 
any discrepancy or ambiguity in the documents, the order of precedence of the documents as stated 
below will apply. In particular, these provisions will over ride those in the General Conditions provided 
there is discrepancy between them. 

 
2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender documents be found to be at variance in any respect, one will override others 
(but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular 
item in the list will take precedence over all those placed lower down in the list. 

 

(a) Order letter.  
(b) Bill of Quantities.  
(c) Drawings.  
(d) Particular Specifications of work.  
(e) Special Conditions of Contract.  
(f) General Conditions of Contract. 

 

In case of any dispute, question or difference either during the execution of the work or any other time as to any 
matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Kolkata Port 
Trust, thereon shall be final and binding upon all parties. 

 
The execution of work shall conform minutely to the approved & assigned drawings & specification & any other 
details drawings which shall be provided /duly approved by the Engineer during the progress of the work as to 
such other drawings those have formed part of the contract documents. 

 

3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

i) The intending bidder must have successfully completed construction/repairing of roads/concrete 

yards/concrete pavements during the last 7(seven) years ending last day of month previous to one in which 

applications are invited and the experience should be either of the following: 
 
Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to tender. 
 
Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender. 
 

Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 

 

ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2019, 
should be at least 30% of the estimated amount put to tender.  

iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
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4. SCOPE OF WORK: 
  
Part 1: “ Development of road as per CRRI scheme including alongside drain and foot path with provision of 

service duct for Dhobitala Road & Road from CGR road crossing to Paharpur cooling Tower (Sick line) 

connecting Hydraulic Model”.  

 Being the only access road to few godowns, the above roads are  extremely busy and lots of heavy trailers / 

trucks ply through it. Blockage of full width of road or blockage for a considerably longer stretch of road may 

not be available during the execution of the work. Before starting the construction work at site, the contractor 

will have to arrange for adequate number of concrete blocks (say 20 nos of approximate sizes 0.75 m X 0.30 m 

X 0.75 m each) as road blocker to isolate & demarcate the working zone. Apart from that, mandatory signs, 

signals, guarding, barricading, diversion etc to be arranged at both the ends of the road stretch as per rules & 

as will be instructed by the Engineer’s representative.  

 Setting out the work with required dimensions, maintaining Safety measures, maintaining mandatory Labour 

Register and other work books at site are also under the Scope of Work of the contractor 

  

  In addition to all above,  the work comprises of Picking up and removing old bituminous layer, Provide 

Ganular sub-base layer, Provide M-10 concrete layar, Shuttering  work, Provide M-40 concrete layar 

provide dowel bar and dowel cap, saw cutting,  Sealant filling, Line Texturing on concrete layar, Earth 

work in excavation , Earth work in filling, Provide Polythene sheet, Soling, M-20 Concrete, plaster brick 

work,hume pipe , reinforcement work etc.  including all appurtenant works as described and set forth in 

the Bill of Quantities, Special Conditions of Contract, Technical Specifications of Works, Specification for 

Materials and Workmanship with all additional or varied works wh ich may thereafter be required in 

accordance with Clause 7 of General Conditions of Contract and as per the direction and up to the 

satisfaction of the Engineer. 

 

Steps for the work. 
  
1. Picking up and removing old bituminous layer. 

2. Levelling dressing the existing uneven surface by GSB & sand and Rolling sub grade by power &      

Laying Granular Sub Base layar upto 150 mm. 

3. Laying M-10 ready mix concrete upto 150 mm. 

4. Laying M-40 ready mix concrete upto 330 mm. 

5. Provide Tie bar, Dowel bar & cap where necessary. 

6. Provide line texturing on finishing layer. 

7. Construction of  drain & cable duct  as per drawing. 

8. Making RCC cover slab for drain & cable duct as per drawing. 

9. Provide hume pipe where necessary  

and other appurtenant work required. 

 

 

 Part -2 :- Upgradation of Brooklyn alley and cross road as per CRRI recommendation including construction 

of the road  berms with provision of electric cable/service duct” . 

   

  Being the only access road to few godowns, the above roads are  extremely busy and lots of heavy trailers / 

trucks ply through it. Blockage of full width of road or blockage for a considerably longer stretch of road may 

not be available during the execution of the work. Before starting the construction work at site, the contractor 

will have to arrange for adequate number of concrete blocks (say 20 nos of approximate sizes 0.75 m X 0.30 m 

X 0.75 m each) as road blocker to isolate & demarcate the working zone. Apart from that, mandatory signs, 

signals, guarding, barricading, diversion etc to be arranged at both the ends of the road stretch as per rules & 

as will be instructed by the Engineer’s representative. 
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  Setting out the work with required dimensions, maintaining Safety measures, maintaining mandatory Labour 

Register and other work books at site are also under the Scope of Work of the contractor 

  In addition to all above , The work consists of excavation, dismantling of flexible pavement, granular course by manual 

& mechanical means of the main carriageway alley and cross roads & adjoining road berms of Brooklyn Shed to the 

desired level, rolling the subgrade to proper line & level & construction of a RCC drain on both sides of the road. 

Thereafter, main carriage way to be constructed by consecutive layers- 330 mm.GSB in the first layer, Dry lean concrete 

150 mm thick in 2nd layers and top level is to be finished with PQC, 280 mm thick. 

 

  The berm on both sides of the road is to be strengthened by sand compaction 200 mm thick followed by a layer 

of Jhama compaction 300 mm. thick as finishing layer. 

 

  Other allied works like construction of culverts to the different approaches, RCC slabs/struts  for covering & 

safe guarding the concrete drains and providing & fixing of guard posts/stone kerbs for protection of the 

concrete drain with provision of electric cable/service duct, along the road are also to be executed. 

 

 All other works as described and set forth in Bill Of Quantities, including all appurtenant works, additional or 

varied works which may thereafter be required in accordance with Clause 7 of the General Conditions of 

Contract for successful execution of the work. 

 

  In addition as stated above including all appurtenant works as described & set forth in the Bill of Quantities, 

Special Conditions of Contract, Technical Specifications of work as per latest IS / IRC etc guidelines with all 

additional or varied works which may thereafter be required in accordance with clause – 7 of General 

Conditions of Contract & as per direction and upto the satisfaction of the Engineer or his representatives. 

 

  The intended tenderer shall inspect the site of work in consultation with the S.E (Development), Civil 

Engineering Department and acquaint him with the nature of the work before preparing his tender. His 

attention is drawn to Clause No. 3.1 of the General Conditions of Contract in this regards. No excuse or 

ignorance as to the site conditions, or change in site due to natural factor or availability of space for storing 

material and approaches to the site etc. will be entertained. 

 

  Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to 
the following:- 

 

a) Provide all materials, supervision, services, scaffolding, shoring, strutting, from work, reinforcements, vibrators, 

other tools and plants, transportation, water supply, temporary drainage, dewatering of surface, necessary 

approaches, temporary fencing and temporary lighting as required for safety and work purposes etc. 

 

b) Prepare and submit for review and assessment to the Engineer working drawings showing how the work is 

actually going to be done including storage of materials, fencing etc., as well as sequence of construction and all 

other details as may be required by him. 

 

c) Providing all survey equipments with competent personnel to carry out survey works required for 

execution of the work. 

 

d) Providing temporary drainage diversion works during execution of the work. 

 

e) To exercise rigid quality control in execution of the work and to carry out sampling, testing, and furnishing 

the test results to the Engineer for the quality of construction materials and the quality of the work done. 
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f) The contractor shall at all time carry out work in a manner creating least interference to the existing 

services/Traffic operation while consistent with the satisfactory execution of the same. For all works , the 

Contractor shall, in accordance with the direction of the Engineer-In-Charge provide and maintain during the 

execution of the work, a passage for traffic operation along a part of the existing carriage way under 

improvement in addition to putting cautionary notice as may be required/directed by the Engineer for safety of 

workers and the users. 

 

g) The Contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary, at either end 

of the Bye-passes, relocation and at such intermediate points as directed by the Engineer-In-Charge for the 

proper notification of the construction area. No extra payment shall be made for such work. 

 

h) The contractor shall carry out the work in phased manner as per availability of the site as the roads & the areas 

are very busy & cannot be blocked wholly at a time & also for a long period so that normal day to day activities are 

not affected for which no such extra payment will be entertained. 

 

5. LOCATION: 
  
I) Dhobitala Road & Road from CGR road crossing to Pharpur cooling Tower (Sick line) connecting       

Hydraulic Model :-  The site is located near Sick Line at Circular Garden Reach Road  near Hydraulic Model  
 Center .  

II) Alley roads  and Cross Road at Brooklyn Area.:-  The site is located near Brookline over Old Taratola Road  

 

 
6.  ACCESS TO THE SITE:  
 
i) Dhobitala Road & Road from CGR road crossing to Pharpur cooling Tower (Sick line) connecting Hydraulic 
Model:-  

  
       (a) By Road  :-    CGR Road  

 (b) By Rail    :-     Khidirpur Station of Circular Railway   
 
ii) Alley roads  and Cross Road at Brooklyn Area 

     (a) By Road  :-    CGR Road/ Old Taratola    
 

     (b) By Rail     :-    Khidirpur Station of Circular Railway  / Brace Bridge station    
 
7. Work Site: 
 
The work site of 1. Dhobitala Road & Road from CGR road crossing to Pharpur cooling Tower (Sick line) 
connecting Hydraulic Model is located near Sick Line over CGR Road  and Alley roads  and Cross Road at 
Brooklyn Area is located near Bookline Area over Old Taratola Road..Tenderer must visit the work site and its 
surrounding before submission of the tender, so that due consideration is given to the local conditions at site. 
The intending tenderer should contact Superintending Engineer (NSD)/ (South), 51, Circular Garden Reach 
Road, Kolkata 700043 to make the site inspection along with their  representatives . 

 
8.  INSPECTION OF SITE: 
 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, 
and access to the site and location before submission of the tender. He should contact the Superintending Engineer 
(NSD/SOUTH) , 51, Circular Garden Reach Road, Kolkata 700043 for collecting information about the site before 
submission of the tender. No excuse will be entertained afterwards on the above ground. In case any part of the 
site cannot be handed over to the successful Bidder in time, no compensation for loss of labour or any other cause 
nor any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to the 
successful Bidder on that ground if applied for. 

 



20 
 

[Type text] 
 

9. SITE CONDITIONS & METHOD OF WORK: 
 
The work site of 1. Dhobitala Road & Road from CGR road crossing to Pharpur cooling Tower (Sick line) 
connecting Hydraulic Model is located near CGR  Road  and Alley roads  and Cross Road at Brooklyn Area is 
located near CGR Road/ Old Taratola  Road as detailed in the Scope of Work & B.O.Q.The contractor shall take 
adequate measures so as to execute the work with due regard to the above. The cost of which shall have to be 
included in the quoted rates. 

 
 Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to shift 
/ suspend some construction activity for some duration, this shall be done in compliance with the instructions of 
the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above points while quoting as 
no separate claim for idle charges towards labour, material will be considered for payment. 

 

 Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, 
computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage / defect 
to existing structures arising due to the faulty execution of the work shall have to be rectified forthwith as directed 
to the satisfaction of the Engineer, without charging extra. 

 

10.TIME OF COMPLETION 
 
 The work is urgent in nature and must be commenced immediately on receipt of the work order and to be 
completed in all respects within 10 (Ten) Months    including preliminary time from the date of placement of 
work order. 

 

11. Sufficiency of Tender: 
 
i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the 

tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his 

own responsibility and KoPT does not guarantee sufficiency or adequacy of the data / information so 

supplied to him or collected or understood by the tenderer. 
 
ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates 

shall cover all his obligations under the contract and all matters and things necessary for the proper 

construction, completion, commissioning and maintenance of the work. 
 
iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates will 
prevail over the rate misprinted in B.O.Q. 

 

12. Accessibility for Checking and Supervision. 
 
The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s and 
personnel for supervision and checking of the subject work at his own cost. 

 

13. Programme and Progress: 
 
 The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work Order / 

L.O.I. showing the commencement, duration and completion time of all major items of work including procurement 

of all materials etc,. The sequence of work shown in the programme must be practicable and compatible with 

technical specifications and conditions prevailing at site. 

 

 The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of 

programme the engineer may require the contractor to augment the input of plant, equipment, labour of any item 

as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, without any extra 

charge whatsoever. 
 
 In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays must 

individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained. 
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14.Responsibility of the Contractor for methodology of works: 
i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the 

works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he 

may require from time to time. 
 
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual 

methods that would be adopted by the Contractor for the execution of each item of the work supported by 

necessary details. 
 
iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that 

would be used, their locations, arrangements for conveying and handling materials etc., should be obtained 

from the Engineer well in advance for starting each item of work. The Engineer reserves the right to suggest 

modifications or make concrete changes in the methods proposed by the Contractor whether accepted 

previously or not at any stage of the work, to obtain the desired accuracy, quality and progress of the work, 

which will be final and binding on the Contractor. 

 

15.  MATERIALS: 
 
It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and 
permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as per 
the directions of the Engineer. The contractor shall procure cement, reinforcement steel and other materials from 
manufacturers approved by the Engineer. 

 
The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s 
verification of contractor’s records of entry and consumption of materials in the works. 

 

16. Quality Control: 
 
Quality control is an essential part in the construction of and must be based on proper objective and qualitative 

measurement. The Contractor will have the full responsibility for quality control and delivering the acceptable quality in 

the field. Regular appraisal of the quality control to the Engineer should be made for effecting improvements in the 

construction techniques to ensure satisfactory quality of work.The quality control function shall include but not be 

limited to the following items. 

 

17. Sampling and Testing of Construction Materials:  
Essentially to be carried out on the materials brought to site for construction work unless permitted 
 

otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such materials 

and workmanships as directed by the Engineer or his representative at his own cost. The samples shall be taken for 

test jointly by the representatives of the Engineer and the contractor at the worksite and tested /sent to a Govt. 

registered laboratory or Institutional laboratory as may be decided by the Engineer for testing. In case of field test, 

the contractor shall undertake the test by his own testing equipments or by any approved agency in presence of the 

representatives of the Engineer and the contractor at the worksite. All the testing charges and all incidental charges 

like packaging and transporting the test samples, equipments etc. shall be borne by the Contractor. 

 

18.  Specifications/ Codes and Standards: 

 

All works under this contract will be executed according to the Trustees’ Specification for works. Whenever the 

details are not specifically covered in the specifications, relevant provisions in the latest revision and/ or 

replacements of the Indian Standard Specifications (IS) or any other International Code of Practice/ CPWD 

specifications will be followed. The Contractor shall have to procure copies of such codes/ standards for ready 
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reference of his own personnel as well as the Engineer or his representative at site at his own cost and without any 

additional reimbursement. 

 

19. Temporary Works: 

 
The successful tenderer shall allow for providing labour and materials for the construction and removal of all 
temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipe lines 
etc. required for constructional purpose as well as for drinking water purpose of contractor’s men, water 
supply, vats, platform, etc. as may be necessary for the successful execution, completion and maintenance of 
works without any extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, 
however, be charged to the contractor for construction/erection of such temporary sheds and structures. 

  
20. Plant & Constructional Equipment: 
 
The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A list of 
plant as intended to be employed by the tenderers in this construction must be furnished with full details 
along with the tender. 

 

21. Contract Price: 
 
The “Contract Price” for this contract means the sum named in the tender subject to such additions thereto, 
deductions there from or reductions due to supply of any materials by the Trustees’ as provided for in the 
Contract. 

 
22. Setting out of work and initial measurements: 
 
The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the 
contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The 
Contractor shall provide at his own expense all necessary instruments, staff and labour for the checking of 
the survey. 

 
The Contractor shall be responsible for the true setting out of the work and for the correctness of all 
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified by the 
Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own cost. 

 

23. Forwarding of Materials : 
 
The contractor shall have to arrange transport for forwarding any usable/ saleable materials that may be found 
during the process of execution of the work to the Trustees’ Sales yard or any other site/ godown including 
labourers, transportation, loading, unloading all complete as per the direction of the Engineer or his 
representative at site. No separate payment will be made to the contractor on this account unless specifically 
mentioned in the B.O.Q. 

 

24. PARTICULARS OF EXISTING WORKS: 
 
Such information as maybe given in the specification as to the existing features and works other than those now 
under construction as part of “Kolkata Port Trust” given without warranty of accuracy and neither the Trustees nor 
the Engineer will be liable for any discrepancies therein. 

 

25.  SAFETY MEASURES: 
 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions 
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The 
contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock 
Workers (Safety, Health and Welfare) Regulation – 1990 and Safety Officer of the Trustees or Safety Inspectors shall 
be afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so 

 
required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, 
Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works, working of 
tools, plants, machineries, equipments, means of access or any other aspect. 

 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in 
proper condition. 
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The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all workers 
and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye shield, 
goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works; facemasks, 
gloves and overalls for painting works, mixing and handling materials etc , as directed by the Engineer. 

 
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the 
relevant safety codes. 

 

 
Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipments 
shall comply to the relevant safety codes. 

 
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be 
kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first 
before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the worker 
during handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above 
safety measures at his own cost. 

 

The successful bidder shall also ensure that – 
 
(i) No damage is caused to plants and vegetations unless the same is required for execution of the project 
proper. 

 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect 
adversely the quality or appearance thereof or cause injury or death to animal and plant life. 

 
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the 
period of their use and different effluents of the labour hutment shall have to be disposed off suitably. 

 

26. HOLIDAY OR SUNDAY WORK: 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays 
and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time. 

 
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The 
Contractor should be prepared to resort to round-the-clock working by following shift timings for labour. 

 

27.  POWER SUPPLY: 
 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply 
point of the site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements 
for the distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’ 
Engineer or his representative. 

 
harges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of KoPT Cas 
prevalent amended from time to time including installation and hire charges for meters. The Trustees do not 
guarantee uninterrupted power supply from the above sources and Contractor shall not be compensated for any 
delay in providing / irregularity of power supply. The Contractor shall have to arrange for the supply of power at his 
own cost during such periods. 

 

28. WATER: 
 
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written 
request from the Contractor, water for drinking purposes may be made available free of cost from the exiting water 
line of the Trustees at a point near the site of work. The contractor will have to arrange for laying pipelines, as 
necessary, as per approval of the Engineer or his representative, for storing and distributing the same to the work 
point at his own cost. 

 
i)Under no circumstances, the contractor would be allowed to use such drinking water for constructional works.  
ii) In any case Dock water will not be allowed to be used for any work including curing. 
 
29.  KEEPING THE SITE AND WORKING AREA CLEAR: 
 
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. 
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30. Protection of existing services: 
 
The contractor must pay full attention to the fact that the existing service facilities for users are not 
distributed at any time due to storing of materials and rubbish and take every precaution to keep the 
entrance passage clear if the same are being used by the laborers. 

 
The contractor shall be held liable for all damage and interference to the existing service, caused by him in 
execution of works. Should any damage be done to the existing services, in general, the contractor shall make 
good the same and any further work considered necessary by the Engineer’s representative without any 
delay otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s decision 
shall be final and binding. 

 

31. Cleaning during execution and after completion: 

 

On completion of the works the contractor shall reinstate and make good at his own expense any property or 
land which might have been disturbed and/or damaged by his works. He should also clean the site as 
required during execution and fully clear the site after completion of all the works. 

 

The contractor shall forward any usable materials found during the course of construction at the work site or 
its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his 
own transport and labour and clean out all part of the work and leave everything clean and tidy to the entire 
satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of 
the Engineer/Engineer's representative. 

 

32. METHOD OF MEASUREMENT: 

 

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and 
analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to. 

 

33. ON ACCOUNT PAYMENT: 

 

On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer on 
the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms of payment 
shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should be submitted by the 
contractor in quadruplicate to the Office of the respective Superintending Engineer (NSD/SOUTH ) with necessary 
documents in original. Subject to the availability and feasibility of system, KoPT may make payment directly to the 
contractor’s designated bank account. For this purpose, the contractor will have to indicate (i) name of bank (ii) 
branch name 

 
(iii) branch code and (iv) designated account number in the “Abstract Form Of Tender”. In case payment is made 
directly through bank, the contractor may be required to submit a pre-receipt as per instruction of KoPT. 

 

34. LABOUR, TOOLS & PLANTS: 

 

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the work. 

 

35. ESCALATION / VARIATION ON PRICES: 

 

No Escalation / Variation on the prices on any account will be considered for adjustment / payment. 

 

36. CONTRACT LABOUR LAWS: 

 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938, 
Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary 
amendments and the modifications thereof, any other laws relating thereto and the rules made there under from 
time to time. Payment to the labourers to be made as per the minimum wage rates fixed by Chief Labour 
Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from time to time 
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It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, Byelaws 
and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully responsible for 
any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of any kind for 
noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The 
Contractor shall comply to the 

 
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no extra payment shall 
be made to the Contractor. 

 

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the laws 
aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed to be 
a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour Licence from the 
Competent Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior 
to commencement of the work. 

 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by 
Amendment Act No.65 of 1976’ 

 
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof 
and rules made there under from time to time. The contractor shall take into account all the above said financial 
liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this account. 

 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in 
the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license as 
per sec12(1) of the Contract Labour Act. 

 

Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to the 
Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A  

, within 15 days of such commencement or completion. 

 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. Labour 
Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor shall inform the 
Principal Employer the date, time & venue of disbursement to be made by him to his workers. 

 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue 
of disbursement to be made by him to his workers and he or his authorized representative shall have to be present 
during period of disbursement. 

 

37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 
 
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees State 
Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable. 

 
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and 
produce the original for verification to the representative of the principal employer, i.e.  

Superintending Engineer (NSD/SOUTH). 

 

38. INDEMNIFICATION: 
 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions, 
claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, 
rules or regulations having the force of law, including but not limited to – 

 

a) The Minimum Wages Act, 1948. 
 
b) The Dock Workers (Regulation Of Employment) Act, 1948 
 
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 
 
d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
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e) The Payment of Wages Act, 1936. 
 
f) The Workmen’s Compensation Act, 1923. 
 
g) The Employees Provident Fund Act, 1952. 
 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.  
i) The Equal Remuneration Act, 1976. 
 
j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989 
 
k) Child Labour (Prohibition and Regulation) Act, 1986. 
 
l) The Maternity Benefits Act 1961 
 
m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979. 
 
n) Motor Vehicle Act, latest revision. 
 
o) The payment of Bonus Act,1965. 

 

 

39. TAXES & DUTIES: - 

 

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra. 

 

Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns and payment 
of taxes is also made. 

 
 The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules, 

regulations, procedures, circulars & instructions thereunder applicable in India from time to time and to ensure that 

such compliance is done within the time prescribed under such laws. Supplier/Service Provider should ensure 

accurate transaction details, as required by GST laws, are timely uploaded in GSTN. In case there is any mismatch 

between the details so uploaded in GSTN by Supplier/ Service Provider and details available with Kolkata Port Trust, 

then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch may be 

retained from due payments till such time Kolkata Port Trust is not sure that accurate tax amount is finally reflected 

in the GSTN to KoPT’s Account and is finally available to Kolkata Port Trust in terms of GST laws and that the credit 

of GST so taken by Kolkata Port Trust is not required to be reversed at a later date along with applicable interest.

 Kolkata Port Trust has the right to recover monetary loss including interest and penalty suffered by it due to 
any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to Kolkata Port Trust 
for the fault of supplier shall be recovered by Kolkata Port Trust by way of adjustment in the consideration payable.

 Supplementary invoices/Debit note/credit note for price revisions to enable Kolkata Port Trust to claim tax 
benefit on the same shall be issued by bidder for a particular year before September of the succeeding Financial 
Year.

 
The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed dealer as per 
GSTN rating system and further no payment shall be entertained. 

 

40. SETTLEMENT OF DISPUTES: 
 
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising 
out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General 
Conditions of Contract. 

 

41. Contractor to execute Contract Agreement: 
 
The contractor after acceptance of his tender shall be required to enter into and execute a Contract 
Agreement to be prepared in the form annexed to the General Conditions of Contract together with such 
modifications as may be necessary within one month from the date of placement of the order. The 
contractor shall have to submit copies in sextuplets of all documents; correspondence, connected papers etc. 
as detailed in the above from of Contract Agreement together with the instrument of Contract Agreement 
prepared on Non-Judicial stamped paper of requisite denomination having five more copies made on plain 
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paper all at his own cost. The successful tenderer shall have to submit three sets of such Contract Agreement 
duly executed, sealed, signed and witnessed for execution by the Trustees. The other three sets shall be 
completed in all respects but not signed. If the successful tenderer or tenderers are a partnership concern, 
they will have to get Agreement signed by all the partners or by the partner who is authorized to sign for and 
on behalf of the other partners. 

 

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the 
contract. The blank proforma of tender documents shall be supplied in sextuplets to the successful tenderer 
free of charge for preparing the documents of the aforesaid Contract Agreement. 

 

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly 
and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost. The 
successful contractor shall be required to keep close co-ordination and liaison with the Traffic Department 
while executing the works. The Superintending Engineer in charge of the construction will direct the 
representatives of the contractor to maintain liaison with different sections of the other departments and the 
contractor must keep the concerned Superintending Engineer of the Civil Engineering Department informed 
and/or posted with the programme contemplated with other departments. The Superintending Engineer of 
the Civil Engineering Department shall be nodal authority in all these co-ordination and / or liaison and all 
programmes must be vetted by him. In cases of exigencies, the contractor or his representatives may 
establish direct liaison/co-ordination but in all such case the Superintending Engineer should be informed 
promptly. 

 

42. Employment of Local Resources: 

 
 The contractor shall pay special attention to engage the maximum possible number of local Engineer, other 
technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in office, details 
of such recruitment etc. shall be submitted to the Engineer periodically or as and when called for. 

 
43. Calcutta Port Trust: 
 The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be construed to 
read as “KOLKATA PORT TRUST”. 

 

44. Clarification of Bids: 
 
 To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer 

for clarification of his Tender, including breakup/analysis of unit rates. The request for clarification and the 

response shall be in writing, but no change in the price or substance of the Tender shall be sought, offered, or 

permitted except as required to conform the correction of arithmetic errors discovered by the Employer in the 

evaluation of the Tenders. 

 

 No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender 

opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the 

notice of the Employer, he should do so in writing. 
 
 Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract 
award decisions, may result in the rejection of his Tender. 

 

45. Workmen and Wages: 
 
 The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite form 
as instructed by the Engineer or his representative. 

 

 The contractor shall have to engage sufficient number of technically qualified and skilled persons to supervise 
and execute the work and this should be mentioned in the “Schedule-T” of the Contract. 
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46. Rate for payment against extra Items: 
 

  For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on 

contingent situation at site, if required for successful completion of the work, extra items have to be carried 

out by the Contractor. If those items are already available in Trustees’ Schedule of rate, payment will be 

made on the basis of Trustees’ Schedule of rate; including surcharge in force at the time of acceptance of the 

tender, if any adopted by the Trustees with due regard to the accepted contractual percentage, if any, 

thereon, otherwise, if the rates are not available in the KoPT Schedule of Rtaes, then the Special Rates will be 

prepared as follows:- 
 
(i) The rate of payment of work involving labour & material shall be fixed on the following basis. 
 
a) Cost of materials consumed including transport and wastage, plus  
b) Cost of labour actually engaged in the works, plus  
c) Taxes and Duties as applicable, plus  
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 
 
(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in 
the work plus 11 % towards profit and cess. 

 
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus 
transport, loading & unloading (if any) plus 11 % towards profit and cess. 

 

47. Disparity in quoted rate/amount. 

 

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in 

percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by 

adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender. 

Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted in words shall 

prevail. 
 
48. Dock Permit: 
 
 For works inside the Docks, Dock permit required for men , materials, vehicles and equipments etc. are to be 
procured by the successful tenderer at free of cost as per recommendation of the executing 
departments/divisions indicating the specific number of free permits to be issued. But for creation of 
individual IDs in permit system a charge as applicable, will be levied per person (one time) even for 
companies/ Individuals who have been granted permission to obtain free permits by KoPT. In case the work 
has to be carried out in an operational zone, the tenderer should keep in mind that the work is to be executed 
without hampering the operational activities and should complete the work within the stipulated time 
specified in the tender. 

 
49. Working Period: 
 
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. However, 
the tenderer should note that he might be required to carry out the job on Sundays, holidays and after normal 
working hours and at night in addition to the normal working hours to expedite the progress of the work if 
permitted by Competent Authority. The tenderer should include in his rates the cost, if any, involved on those 
accounts. 

 

50. Bank Guarantee in lieu of Cash Security Deposit: 
 
Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General 
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security 
Deposit. In that case, the Contractor shall have to submit to the Engineer a performance Bond in the 
form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in 
the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to. 

 

51. Measures against pollution: - 
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The contractor shall have to take proper measures against environmental pollution during execution of work as 
directed by the Engineer. 

 
The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may 
be issued from time to time without any extra cost to the KoPT. 

 
52. Port Area Obligations: 
 
The Dock area is a custom bounded area and as such the contractor shall comply with all regulations of the 
Port and Custom authorities and those that may be imposed from time to time in respect of the transit of all 
of contractors plants, vehicles, materials, and staff in the area. Whenever regulations so require, permits 
shall have to be obtained for such transit of contractor’s plants, vehicles, staff and workmen. The contractor 
shall instruct his staff and workmen to comply with all requirements in this “Restricted Area”. 

 
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of the port for 
stores and other requirements to the full satisfaction of the Port and Security Agencies. The contractor shall, 
abide by all the regulations and rules of Kolkata Port Trust and those that  

may be issued from time to time without any extra cost to the KoPT. 

 

53.  Defect Liability Period: 

The defect  liability period for the work is 3 (Three) years  from the date of completion. During this period, if 
any defect arises the contractor is bound to repair the same or take any other action as directed by the 
Engineer including replacement of the defective portion and redoing the same at his own cost within 7 days 
in case of repairing and 21 days in case of replacement and re-doing from receipt of such instruction failing 
which the work may be done by the Trustees’ by some other agencies and the cost of which including 19 1/4 
% departmental charges plus GST will be recovered from the security deposit or any other dues of the 
contractor. However, Security Deposit will be refunded proportionately i.e. 30% after successful 
completion of First one year and for the next 2 ( two) Years @ 35% each year after  successful completion 
of 2nd  year and 3rd year. 
 

54. Errors in the B.O.Q : 
 
 In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates will prevail 
over the rate misprinted in BOQ.  

+++++++++++++++++++++++++++++++++ 
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      SCHEDULE T    Annexure-C(Contd) 

      KOLKATA PORT TRUST         

  
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The 

Bidder At 

    

The Time Of Submission Of Tender 
Offer)     

     
(To be submitted with Part-I of 

Offer)      
            

   

Bidders must fill in the under noted 
columns.     

       

S
l
. Full particulars of works to be executed Sanctioned Completion 

ti
m
e  

Name  and  address  to  
whom 

N
o
. concurrently by the bidder. Tender Value. as  stated  

i
n  reference can be made. 

 (i) Name of work. (in  Rs.) tender.         

 (ii) Client.           

 (iii) W.O. No. & Date.           

1 (i)           

            

             
 (iii)           

2 (i)           

            
 (ii)           

            
 (iii)           

            
3 (i)           

            
 (ii)           

            
 (iii)           

            
4 (i)           

            
 (ii)           

            
 (iii)           
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            (To be submitted with Part-I of Offer)                           Annexure-C(Contd) 
     

  SCHEDULE ‘O’ SHEET – 1 
   

The Bidders are also requested to furnish the following particulars:- 

A) In case of Limited Company  -    

1) Name of Company :   

2) Address of its present registered office. :   

3) Date of its incorporation :   

4) Full name and address of each of its Directors – :   
 any special particulars as to Directors if desire to    

 be stated.    

5) Name, address and other necessary particulars of :   
 Managing Agents, if any appointed by the    

 Company.    

6) Copies of Memorandum, Articles of Association :   
(with the latest amendments, if any).    

7) Copies of audited balance sheets of the Company :   
 for the last three years.    

 
 

 

B) In case of a firm - 

 

1) Name and address of the firm. : 

2) When business started : 

3) If registered a certified copy of certificate of : 
 registration.  

4) A certified copy of the Deed of Partnership : 

5) Full name and address of each of the partners : 
 and the interest of each partner in the  

 partnership – any special particulars as to  

 partners if desired to be stated.  

6) Whether the firm pays income tax over : 

Rs.10, 000/- per year  
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(To be submitted with Part-I of Offer) 
 

SCHEDULE ‘O’ SHEET – 2. 
 

 

C) In case of an Individual:  

1) Full name and address of the Bidder any : 
 special particulars of the Bidder if desired to  

 be stated.  

2) Name of the father of the Bidder. : 

3) Whether the Bidder carries on business in his : 
 own name or any other name.  

4) When business was started and by whom. : 
 
 
 
5) Whether any other person is interested in : the 

business directly or indirectly, if so, name and 
address etc. of such persons and the nature of 
such interest. 

 
 
 
6) Whether the Bidder pays Income Tax over : 

Rs.10, 000/- per year.  
 
 
 
 

 

Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works) 

[To be issued on issuing authority’s letterhead duly signed with office seal]  
 

1. Name of the Certifying Authority: 
 
 
 
 

2. Name of the  work : 
 
 
 
 

3. Name of the Contractor   : 
 
 
 
 

4. Schedule date of commencement 
and completion of the work as per 
Work Order : 

 
5. Date of actual commencement of 

work & date of actual completion : 

 
6. i) If there is time overrun, whether 

delay is due to the contractor 
(Yes/No.): 

 
ii) If yes, what is the extent of delay 
attributable to the contractor : 

 

 
7. Sanctioned Tender value & Actual 

value executed : 
 

 
8. Quality of work 

(Excellent/satisfactory/poor) : 
 

 

9. Remarks (If any)  :  
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ANNEXURE – D  
DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

 

Scanned copy of the following documents to be uploaded:- 
 

i) GST registration certificate. 
 

ii) Valid Trade Licence(Valid for current period & also for type of work). 
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not 

applicable, the bidder must submit a declaration in this regard. 
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration 

Certificate. 

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 
Registration Certificate  

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

vii) Credentials in the form of copies of Letters of Award of Works along with 
corresponding Completion Certificates from owners to justify that the intending 
bidder satisfies the earlier mentioned pre-qualification criteria. 

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) 
financial years (i.e. 2016–2017, 2017-2018 and 2018-2019). The same should be 
audited as per relevant norms wherever required. 

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC 
certificate 

 
x) PAN Card 

 
xi) A list of technically qualified and skilled persons would be engaged to supervise and 

execute the work 
 

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / 
de- listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to be 
mentioned in the letter head of the Firm).  

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of 
the bidding firm (in the case of proprietorship firm /partnership firm /limited 
company, as the case may be) is/are not associated with any other firm 
bidding for the same work (to be mentioned in the letter head of the Firm). 

 
xiv) A list of works which are in hand at the time of submitting the offer as per the 

enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-
C’ (Schedule –T) in Part-I of the tender document. 

 
xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma 

(Annexure –D-1) in lieu of submission of signed copies of the full Tender 
document ,G.C.C,addenda & corrigendum in the letter head of the Firm. 

xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without 
price quoted) shall be duly signed and stamped by the Bidder. 

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked 
for, to satisfy the Authorities. 

 

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 
they have made misleading or false representations in the forms, statements and attachments submitted 
in proof of the qualification requirements and their EMD will be forfeited for such action. 
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ANNEXURE –D-1 
 
 

NIT NO.  KOPT/KDS/CIV /T/2443/105  Dt. 19.12..2019 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S 
LETTERHEAD, SIGNED, SCANNED AND UPLOADED]  

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 
 

 

Ref. No………… Dated: 
The Chief Engineer,  
Kolkata Port Trust,  
Civil Engineering Department,  
15, Strand Road,  
Kolkata – 700 001 
Dear Sir, 
 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read and understood the 

entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-

tender and no other source, and will comply to the said document, GCC, Corrigendum and Addenda. 

 
 

We are submitting this undertaking in lieu of submission of signed copy of the full tender 

documents GCC, Corrigendum and Addenda. 

 

Yours faithfully, 
 
Signature of Tenderer…………………………………………………………… 
 

 

Name: ………………………………………….. 
 
Designation: …………………………………… 
 
Date : ………………………………………….. 
 
Seal of the tenderer……………………………. 
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Annexure –E 

ककककककक क�कक ककक 
 

Kolkata Port Trust 
ककक कककक�कक�ककककककक 

 

CIVIL ENGINEERING DEPARTMENT 
15, ���क ककक, ककककककक -700001 

 

15, Strand Road, Kolkata – 700001 
 

      KOPT/KDS/CIV /T/2443/105    Dt. 19.12.2019   

 

NOTE: Last Date of Download of tender documents : 16.01.20 (up to 14.00 hours) 

 

Tender is due for submission by 3:00 P.M. On 16.01.20 
Tender is due to open after 3:00 P.M. On 17.01.20 

 

Techno Commercial Bid(Part-I)  
 

 

PRICE BID(PART-II) 
 

****************************************************************************** 
 

Part 1: Development of road as per CRRI scheme including alongside drain and footpath with 

provision of service duct for Dhobitala Road & Road from CGR road crossing to Paharpur cooling 

Tower (Sickline) connecting Hydraulic Model & Part 2: Upgradation of Brooklyn alley and cross road 

as per CRRI recommendation including construction of the road berms with provision of electric 

cable/service duct 

***************************************************************** 
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Annexure-E(Contd.) 
 

 

E-TENDER FOR ““Part 1: Development of road as per CRRI scheme including alongside drain and footpath with 

provision of service duct for Dhobitala Road & Road from CGR road crossing to Paharpur cooling 

Tower (Sickline) connecting Hydraulic Model & Part 2: Upgradation of Brooklyn alley and cross 

road as per CRRI recommendation including construction of the road berms with provision of 

electric cable/service duct”    
 

 

NIT NO : KOPT/KDS/CIV /T/2443/105 Dt. 19.12.2019 

   PART –II/PRICE BID 

         

   TENDER PARTICULARS    
          

          

    

ESTIMATED COST  : 

Rs. 24,32,27,236.55  (Rupees twenty four crore thirty two 
lakh twenty seven  thousand two hundred thirty six  and 
paise fifty five  only) 

 
    

EARNEST MONEY  : 
Rs.48,64,550/- (Rupees Forty eight  lakh sixty four  thousand 
five  hundred fifty only) 

       
    

TIME OF COMPLETION  : 10 (Ten) Months 
    

COST OF TENDER DOCUMENTS   Rs.2950/-(Rupees two thousand nine hundred fifty only) 
    

PERIOD OF DOWNLOAD OF E-TENDER   25.12.2019 to 16.01.2020 (UPTO 14:00 HRS.) 

(Both Days Inclusive)       

    

DATE AND TIME FOR PRE-BID MEETING & SITE  : No pre bid meeting 
VISIT       

      

LAST DATE OF SUBMISSION OF E-TENDER AND : Submission Up to 15:00 hrs. 16.01.2020    

OPENING OF THE TENDER    
        Opening after 3-00 P.M on 17.01.2020 
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ककककककक क�कक ककक 
KOLKATA PORT TRUST   

CIVIL ENGINEERING  DEPARTMENT 
 

PREAMBLE TO THE BILL OF QUANTITIES 

 

E-TENDER FOR “Part 1: Development of road as per CRRI scheme including alongside drain and footpath 

with provision of service duct for Dhobitala Road & Road from CGR road crossing to 

Paharpur cooling Tower (Sickline) connecting Hydraulic Model & Part 2: Upgradation of 

Brooklyn alley and cross road as per CRRI recommendation including construction of the 

road berms with provision of electric cable/service duct”    

TENDER NO : KOPT/KDS/CIV /T/2443/105    Dt. 19.12.2019 

   

 
The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the Particular 
Specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly familiarise 
himself with the total scope of work and its mode of execution. 
 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering. 
Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order 
Letter. The measurements of each item of work shall be measured jointly by the Engineer or his Representative. 
 
1.3 General direction and description of work or materials given elsewhere in the contract documents are not necessarily 

repeated in the description of items in the Bill of Quantities. 
 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished 

work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all 
risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor. 

 
1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of 

Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in 
the prices and rates of other items. 

 
1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the 

Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:- 
 
1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plants, equipment 

machineries and tools including all costs, charges dues demurrages or other outlays involved in the transportation. 
 
1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other 

requirements. 
 
1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 
 
2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, water and 

electricity.  
2.1 All First Aid, Welfare and safety requirements.  
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable. 
 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or 
issued to him by the Trustees. 
 
2.5 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par with the 

estimated amount put to tender on line based on his own analysis . 
  

The Tender Price thus established would be taken for comparative evaluation of E-Tenderer. 
 
2.6 The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish , other 
excavated/offensive matter etc. all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. 

2.7 On completion of the works the contractor shall reinstate and make good at his own expense any property or land 
which might have been disturbed and/or damaged by his works. He should also clean the site as required during 
execution and fully clear the site after completion of all the works. 

 
The contractor shall forward any usable materials found during the course of construction at the work site or its 
vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his own expenses by his own 
transport and labour and clean out all part of the work and leave everything clean and tidy to the entire 
satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of the 
Engineer/Engineer's representative. 

 
 
 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX 
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कोलकाता  पत्तन  न्यास 

                                                                   Kolkata Port Trust 

                       सससिल इंजीसनयर ंग सिभाग 
                                                        CIVIL ENGINEERING DEPARTMENT 

                                                                 BILL OF QUANTITIES 
   
 TENDER NO: - KOPT/KDS/CIV /T/2443/105    Dt. 19.12.2019 
 
 

                Part 1: Development of road as per CRRI scheme including alongside drain and footpath with 

provision of service duct for Dhobitala Road & Road from CGR road crossing to Paharpur 

cooling Tower (Sickline) connecting Hydraulic Model & Part 2: Upgradation of Brooklyn alley 

and cross road as per CRRI recommendation including construction of the road berms with 

provision of electric cable/service duct. 
 

Part- 1:- Development of road as per CRRI scheme including alongside drain and foot path with provision 

of service duct for Dhobitalao Road & Road from CGR road crossing to Pharpur cooling Tower 

(Sick line) connecting Hydraulic Model. 

 
Sec-A :- DHOBITALA 

  
Sl. No Description of Item Quantity Rate             

(Rs.     P) 
Unit Amount 

( Rs. P) 

1.  Earth work in excavation of foundation of structures 
as per drawing and technical specification, including 
setting out, removing, spreading or stacking of spoils 
within a lead of 150 m. as directed and including 
trimming the sides of the trenches,leveling, dressing 
and ramming the bottom, and backfilling with 
approved material complete as per direction of the 
Engineer-in-Charge .In all sorts of soil excluding 
marshy soil & rocks (soft or hard) by mechanical 
means (using excavator of suitable capacity). Depth 
upto 3 m With pumping out water. 
 

3000.00 47.00 Per Cum. 141000.00 

2.  Earthwork in filling in foundation trenches with good 
earth in layers not exceeding 15cm. including 
watering and ramming layer by layer complete with 
earth obtained from excavation of foundation or 
from fresh excavation of land arranged by 
Department within a lead of 150 m. 
 

350.00 92.00 Per Cum. 32200.00 

3.  Picking up and removing old bituminous layer or sand 
sealing coat from old black topped surface and 
cleaning the exposed surface by scraping and stacking 
the material as directed. 
By mechanical means (without milling machine) 
Above 100 mm thick. 
 

8500.00 15.00 Per Sqm 127500.00 

      4. Provide and lay Single Brick Flat Soling of picked 
jhama bricks including ramming and dressing bed to 
proper level and filling joints with local sand. 
 

3300.00 361.00 Per Sqm 1191300.00 



40 
 

[Type text] 
 

5. Providing and laying hume pipe of 450 mm dia with 
collar joint includingloading , unloading , and jointing 
materials complete. 
 

100.00 3887.00 Per  
Mtr. 

388700.00 

      6. Ordinary Cement concrete (mix 1:2:4) with graded 
stone chips (20 mm nominal size) excluding 
shuttering and reinforcement,if any, in gound floor as 
per relevant IS codes. 

Pakur Variety 

10.00 5533.34 Per  
Cum. 

55333.40 

      7. Supplying ready mixed concrete of M 20 Grade with 
well graded stone chips of 20 mm nominal size 
containing designed quantity of cement per Cu.m of 
wet concrete produced in computerised batching 
plant under controlled condition using approved 
super plastisizer, designing concrete mix following I.S. 
10262 and I.S. 456, transporting the mix with 
agitation in transit mixer to 
work site depositing the mix on a platform erected for 
the purpose at required levels of concreting and then 
placing the mix in its final location of form work, 
compacting and curing the same complete as per 
specification & direction of the Engineer-in-charge 
including computerised batching plant transit mixer 
with all accessories vibrators etc. inclusive of all other 
incidental charges in this connection complete but 
excluding cost of hire charge of platform and its 
supporting staging which would be paid through 
separate item. [Cement to be supplied by the 
Manufacturer or supplier] 
In ground floor and foundation. 
 Without approved concrete pump. 
 

1100.00 6808.14 Per Cum 7488954.00 

     8. Provide reinforcement for reinforced concrete work 
in all sorts of structures including distribution bars, 
stirrups, binders etc. initial straightening and removal 
of loose rust (if necessary cutting to requisite length, 
Hooking and bending to correct shape, placing in 
proper position and binding with 16 gauge black 
annealed wire at every inter section, complete as per 
drawing and direction. For works in foundation, 
basement and up to roof of ground floor/ up to 4Mtr. 
Tor steel/Mild steel. other than SAIL/ TATA/RINL 
 

75.00 68200.00 Per MT 5115000.00 

     9.a. Hire and labour charges for shuttering with centering 
and necessary staging upto 4 m using approved stout 
props and thick hard wood planks of approved 
thickness with required bracing for concrete slabs, 
beams and columns, lintels curved or straight 
including fitting, fixing and striking out after 
completion of works (upto roof of ground floor) 
(When the height of a particular floor is more than 4 
m the equivalent floor height shall be taken as 4 m 
and extra for works beyond the initial 4 m ht. shall be 
allowed under 12 Steel shuttering or 9 to 12 mm thick 
approved quality ply board shutteringin any concrete 
work 
 

9500.00 369.00 Per Sqm 3505500.00 
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9.b. Hire and Labour Charges for shuttering with hard 
wood for precast R.C. Slab curved, or stright and 
striking out the same including fitting, fixing the 
precast slab in position with necessary carriage and 
haulage, hosting etc, complete in all respect. (only the 
area in contact with concrete to be measured) 
 

2000.00 94.00 Per Sqm 188000.00 

10. 
 

M.S. structural works in columns, beams etc. with 
simple rolled structural members (e.g. joists, angle, 
channel sections conforming to IS: 226, IS: 808 & SP 
(6)- 1964 connected to one another with bracket, 
gussets, cleats as per design, direction of Engineer-in-  
charge complete including cutting to requisite shape 
and length, fabrication with necessary bolting, metal 
arc welding conforming to IS: 816- 1956 & IS: 1995 
using electrodes of approved make and brand 
conforming to IS:814- 1957, haulage, hoisting and 
erection all complete. The rate includes the cost of 
rolled steel section, consumables such as electrodes, 
gas and hire charge of all tools and plants and labour 
required for the work including all incidental chages 
such as electricity charges, labour insurance charges 
etc. Payment to be made on the basis of calculated 
weight of structural members only in finished work as 
per IS specified weight. Payment for gusset, bracket, 
cleat, rivets, bolts and nuts may be make by adding 
the actual weight of such items with the weight of 
finished structural members or 7% of weight for 
finished structural members weighing not less than 
22.5 Kg. / m. or 15 % of weight for finished structal 
members weighing less than 22.5 Kg. / m. may be 
increased allow for bracket, cleat, rivet, bolts and 
nuts etc. and no seperate payment being made for 
these items, as per direction of Engineer In Charge. 
The rates are considered for a height of erection 8m. 
/ 2nd floor level from the ground. Add 1.5% extra 
over the rate for each additional floor or 4m. beyond 
initiial 8m. or part thereof. 
For Structural Works in Roof Trusses etc. using joists, 
channels and angles of specified section weighing  less 
than 22.5 kg/ m 
 

1.00 
 

72603.00 Per MT 72603.00 

11. Filling in foundation or plinth by fine sand in layers 
not exceeding 150 mm as directed and consolidating 
the same by thorough saturation with water, 
ramming complete including the cost of supply of 
sand. (payment to be made on measurement of 
finished quantity) 
 

150.00 93621.00 Per  
% Cum. 

140431.50 

12. Plant Mix Method: 
Construction of granular sub-base by providing 
graded material, mixing in Wet Mix Plant at OMC, 
carriage of mixed material to work site,spreading in 
uniform layers with Motor grader on prepared 
surface in proper grade and camber, compacting with 
vibratory power roller to achieve the desired density, 
including lighting, guarding, barricading, including 
cost of all materials, machinery, tools and plants and 
cost of quality control complete as per Clause 401 of 
Specifications for Road & Bridge Works of MoRT&H 

1400.00 1501.82 Per Cum 2102548.00 



42 
 

[Type text] 
 

(5th Revision) Grading – III 
 

13. Supplying ready mixed concrete of M 10 Grade with 
well graded stone chips of 20 mm nominal size 
containing designed quantity of cement 300Kg. per 
Cu.m of wet concrete produced in computerised 
batching plant under controlled condition using 
approved super plastisizer, designing concrete mix 
following I.S. 10262 and I.S. 456, transporting the mix 
with agitation in transit mixer to work site depositing 
the mix on a platform erected for the purpose at 
required levels of concreting and then placing the mix 
in its final location of form work, compacting and 
curing the same complete as per specification & 
direction of the Engineer-in-charge including 
computerised batching plant transit mixer with all 
accessories vibrators etc. inclusive of all other 
incidental charges in this connection complete but 
excluding cost of hire charge of platform and its 
supporting staging which would be paid through 
separate item. [cement to be supplied by the 
Manufacturer/ supplier]  
In ground floor and foundation. 
(i) Without approved concrete pump 
 

1300.00 6291.52 Per Cum. 8178976.00 

14. Supplying ready mixed concrete of M 40 Grade with 
well graded stone chips of 20 mm nominal size 
containing designed quantity of cement per Cu.m of 
wet concrete produced in computerised batching 
plant under controlled condition using approved 
super plastisizer, designing concrete mix following I.S. 
10262 and I.S. 456, transporting the mix with 
agitation in transit mixer to work site depositing the 
mix on a platform erected for the purpose at required 
levels of concreting and then placing the mix in its 
final location of form work, compacting and curing 
the same complete as per specification & direction of 
the Engineer-in-charge including computerised 
batching plant transit mixer with all accessories 
vibrators etc.inclusive of all other incidental charges 
in this connection 
complete but excluding cost of hire charge of 
platform and its supporting staging which would be 
paid through separate item.[cement to be supplied by 
the Manufacturer/ supplier] 
In ground floor and foundation. Without  approved 
concrete pump. 
 

2850.00 7821.14 Per Cum 22290249.00 

15. Providing & fixing MS round dowel bar of 32 mm dia 
& 500 mm long with necessary anchoraing 
arrangement including carriage & all complete.  
 

8000.00 224.46 Each 1795680.00 

     16. Providing & fixing Plastic sheating Dowel cap (Pvc) of 
32 mm dia & 300 mm long with necessary 
arrangement for fixing the same of approve make 
including carriage & all complete. 

8000.00 22.97 Each 183760.00 

     17. Providing and laying sealing compound 
(polysulphide sealent) of approved make & 
manufacture in  joints of concrete pavement as per 
drawing  including applying a coat of sealent primer 

3500.00 357.87 Per mtr. 1252545.00 
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of approved brand with top as concave surface 
having 3mm depression in the middle of the joint 
including cost of backer rod of size 10 mm dia at the 
bottom of the groove (size 8.0 to 10.0 mm wide and 
22 mm deep)including cost of all accessories , all 
materials , transportation, cleaning of joints by 
blower all complete including application by a 
authorized applicater or the manufracturer  as per 
manufracturer's specification all complete. 

     18. Providing Broom or line texturing in transveres direction 
at the concrete surface after finishing including 
necessary tools & tackles all complete as per direction 
of EIC. 
 

8500.00 12.96 Per sqm 110160.00 

     19. Labour charges for saw cutting of green concrete with 
Saw Cutting Machine after 24 hrs. of concreting. The 
width & depth of Initial saw cut groove will be 4mm x 
90 mm. After 28 days the groove size is to be increased 
to 8-10 mm width & 22 mm depth with saw cut 
machine 

3500.00 140.00 Per mtr. 490000.00 

     20. Priming one coat  on steel or other metal surface with 
synthetic oil bound primer of approved quality including 
smoothening surfaces by sand papering etc. 
(This item is applicable to new work or old work when 
the original surface has been exposed by removal of old 
paint.) 
 

100.00 31.00 Per Sqm 3100.00 

    21. Provide and paint with best quality synthetic enamale 
paint of approved make and brand including 
smoothening surface by sand papering etc. including 
using of approved putty etc. on the surface if 
necessary. 
On timber plastered, steel or other metal surface with 
high gloss of approved quality. 
 

    

Two coats (with any shade except white) on steel or 
other metal surface .With  hi-gloss of approved 
quality 
  

100.00 86.00 Per Sqm 8600.00 

22. Cutting of branches of trees and shrubs from the road 
way or with in R.O.W including disposal of wood and 
leaves to suitable location as per technical 
specification Clause 1914 for Rural Roads of MORD 

25.00 95.00 Per tree 2375.00 

23.  Supplying and laying Polythene Sheet (150gm / sq.m.) 
over damp proof course or below flooring or roof 
terracing or in foundation or in foundation trenches 
 

12000.00 24.00 Per Sqm 288000.00 

24. 
 

Provide and lay bricks work with 1st class bricks in 
cement morter (1:6).  

    

In foundation and plinth 
 

10.00 5413.00 Per Cum 54130.00 

25. 125 mm. thick bricks work with 1st class brick in 
cement morter (4:1). 
 
In ground floor 

 
 

650.00 736.00 Per Sqm 478400.00 
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26. 
 

Provide and lay plaster to wall, floor, and ceiling with 
sand & cement morter  including rounding off or 
chamfering corners as directed and raking out joints 
or roughening of concrete surface by chipping, etc., 
including throating, nosing and drip course where 
necessary in ground floor. 
 
20 mm. thick plaster. With 1:6 cement mortar 
 

Gr.floor 
 

       

1500.00  
167.00 

 
Per Sqm 

 
250500.00 

27. Neat cement punning about 1.5mm thick in wall, 
dado, window sill, floor etc. NOTE:Cement 0.152 cu.m 
per100 sq.m. 
 

1500.00 34.00 Per Sqm 51000.00 

28. Hire charges of Earth movers for 8(eight) hours 
including one no operator, one no helper, fuel etc. 
The rate is inclusive of all expenses etc. complete. 

10.00 8150.00 Per Day 81500.00 

29. Dismantle all types of Masonry excepting cement 
concrete plain or reinforced, stacking serviceable 
Materials at site &removing the rubbish as directed 
within a lead of 75 Mtr in ground floor including roof. 
 

10.00 447.00 Per Cum 4470.00 

30.  Dismantle all types of plain cement concrete works up 
to 150 mm thick stacking serviceable Materials at site 
andremoving rubbish as directed within a lead of 75 
Metre in ground floor including roof. 
 

 

10.00 939.00 Per Cum 9390.00 

     31. Dismantle R.C. floor, roof beams etc. including cutting 
rods andremoving of rubbish as directed within a lead 
of 75 Mtr including stacking of steel bars in ground 
floor including roof. 
 

5.00 1956.00 Per Cum 9780.00 

     32. Removal of rubbish,earth etc. from the working site 
and disposal of the same beyond the compound, in 
conformity with the Municipal / Corporation Rules for 
such disposal, loading into truck and cleaning the site 
in all respect as per direction of Engineer in charge. 

100.00 166.00 Per Cum 16600.00 

33. Loading & Unloading and carriage of old taken out 
paver blocks/sand/rubbish from any location a 
distance of 5 km by truck. 
 

250.00 170.50 Per Cum 42625.00 

34. Supplying, fitting and fixing in position reinforced 
cement polymer concrete manhole /gully pit cover 
with matching frame.As per I.S-12592(M.D) (i) 35 MT 
load bearing capacity round manhole cover provided 
with two lifter hooks fitted with matching frame of 
size each Cover: 700 mm X 100 mm 
Frame: 910 mm X 185 mm 
opening: 560mm 
Weight: 245 kg (approx) 
 

10.00 4034.00 Each 40340.00 

35. Labour for fixing heavy concrete cover slab / beam for 
drain, culvert etc. in proper position as per instruction 
of EIC including all tools & tackles all complete. 

3000.00 25.89 Per mtr. 77670.00 

  
 
 

Total:- Rs. 5,62,68,919.90 
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Sec-B:- SICKLINE 

1 Earth work in excavation of foundation of 
structures as per drawing and technical 
specification, including setting out, removing, 
spreading or stacking of spoils within a lead of 
150 m. as directed and including trimming the 
sides of the trenches,leveling, dressing and 
ramming the bottom, and backfilling with 
approved material complete as per direction of 
the Engineer-in-Charge .In all sorts of soil 
excluding marshy soil & rocks (soft or hard) by 
mechanical means (using excavator of suitable 
capacity). Depth upto 3 m With pumping out 
water. 
 

1500.00 47.00 Per Cum. 70500.00 

2 Earthwork in filling in foundation trenches with 
good earth in layers not exceeding 15cm. 
including watering and ramming layer by layer 
complete with earth obtained from excavation 
of foundation  from fresh excavation of land 
arranged by Department within a lead of 150 m. 
 

200.00 92.00 Per Cum. 18400.00 

3 Picking up and removing old bituminous layer or 
sand sealing coat from old black topped surface 
and cleaning the exposed surface by scraping 
and stacking the material as directed. 
By mechanical means (without milling machine) 
Above 100 mm thick 

 

6500.00 15.00 Per Sqm 97500.00 

4 Provide and lay Single Brick Flat Soling of picked 
jhama bricks including ramming and dressing 
bed to proper level and filling joints with local 
sand. 
 

1950.00 361.00 Per Sqm 703950.00 

5 Providing and laying hume pipe of 450 mm dia 
with collar joint includingloading , unloading , 
and jointing materials complete. 
 

50.00 3887.00 Per  
Mtr. 

194350.00 

6 Ordinary Cement concrete (mix 1:2:4) with graded 
stone chips (20 mm nominal size) excluding 
shuttering and reinforcement,if any, in gound floor 
as per relevant IS codes. 
Pakur Variety 

10.00 5533.34 Per  
Cum. 

55333.40 

7. Supplying ready mixed concrete of M 20 Grade 
with well graded stone chips of 20 mm nominal 
size containing designed quantity of cement per 
Cu.m of wet concrete produced in computerised 
batching plant under controlled condition using 
approved super plastisizer, designing concrete 
mix following I.S. 10262 and I.S. 456, 
transporting the mix with agitation in transit 

600.00 6808.14 Per Cum 4084884.00 
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mixer to work site depositing the mix on a 
platform erected for the purpose at required 
levels of concreting and then placing the mix in 
its final location of form work, compacting and 
curing the same complete as per specification & 
direction of the Engineer-in-charge including 
computerised batching plant transit mixer with 
all accessories vibrators etc. inclusive of all other 
incidental charges in this connection complete 
but excluding cost of hire charge of platform and 
its supporting staging which would be paid 
through separate item. [Cement to be supplied 
by the Manufacturer or supplier] 
In ground floor and foundation. 
 Without approved concrete pump. 
 

8. Provide reinforcement for reinforced concrete 
work in all sorts of structures including 
distribution bars, stirrups, binders etc. initial 
straightening and removal of loose rust (if 
necessary cutting to requisite length, Hooking 
and bending to correct shape, placing in proper 
position and binding with 16 gauge black 
annealed wire at every inter section, complete 
as per drawing and direction. For works in 
foundation, basement and up to roof of ground 
floor/ up to 4Mtr. Tor steel/Mild steel. other 
than SAIL/ TATA/RINL 
 

42.00 68200.00 Per MT 2864400.00 

  9.a 
 

Hire and labour charges for shuttering with 
centering and necessary staging upto 4 m using 
approved stout props and thick hard wood 
planks of approved thickness with required 
bracing for concrete slabs, beams and columns, 
lintels curved or straight including fitting, fixing 
and striking out after completion of works (upto 
roof of ground floor) (When the height of a 
particular floor is more than 4 m the equivalent 
floor height shall be taken as 4 m and extra for 
works beyond the initial 4 m ht. shall be allowed 
under 12 Steel shuttering or 9 to 12 mm thick 
approved quality ply board shuttering 
in any concrete work 
 

5600.00 369.00 Per Sqm 2066400.00 

b. Hire and Labour Charges for shuttering with hard 
wood for precast R.C. Slab curved, or stright and 
striking out the same including fitting, fixing the 
precast slab in position with necessary carriage 
and haulage, hosting etc, complete in all respect. 
(only the area in contact with concrete to be 
measured) 
 

1200.00 94.00 Per Sqm 112800.00 
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     10. M.S. structural works in columns, beams etc. 
with simple rolled structural members (e.g. 
joists, angle, channel sections conforming to IS: 
226, IS: 808 & SP (6)- 1964 connected to one 
another with bracket, gussets, cleats as per 
design, direction of Engineer-in-  charge 
complete including cutting to requisite shape 
and length, fabrication with necessary bolting, 
metal arc welding conforming to IS: 816- 1956 
& IS: 1995 using electrodes of approved make 
and brand conforming to IS:814- 1957, haulage, 
hoisting and erection all complete. The rate 
includes the cost of rolled steel section, 
consumables such as electrodes, gas and hire 
charge of all tools and plants and labour 
required for the work including all incidental 
chages such as electricity charges, labour 
insurance charges etc.  
Payment to be made on the basis of calculated 
weight of structural members only in finished 
work as per IS specified weight. Payment for 
gusset, bracket, cleat, rivets, bolts and nuts may 
be make by adding the actual weight of such 
items with the weight of finished structural 
members or 7% of weight for finished structural 
members weighing not less than 22.5 Kg. / m. 
or 15 % of weight for finished structal members 
weighing less than 22.5 Kg. / m. may be 
increased allow for bracket, cleat, rivet, bolts 
and nuts etc. and no seperate payment being 
made for these items, as per direction of 
Engineer In Charge. The rates are considered 
for a height of erection 8m. / 2nd floor level 
from the ground. Add 1.5% extra over the rate 
for each additional floor or 4m. beyond initiial 
8m. or part thereof. 
For Structural Works in Roof Trusses etc. using 
joists, channels and angles of specified section 
weighing  less than 22.5 kg/ m 
 

0.75 
 

72603.00 Per MT 54452.25 

11. Filling in foundation or plinth by fine sand in 
layers not exceeding 150 mm as directed and 
consolidating the same by thorough saturation 
with water, ramming complete including the 
cost of supply of sand. (payment to be made on 
measurement of finished quantity) 
 

100.00 93621.00 Per  
% Cum. 

93621.00 

12. Plant Mix Method: 
Construction of granular sub-base by providing 
graded material, mixing in Wet Mix Plant at 
OMC, carriage of mixed material to work 
site,spreading in uniform layers with Motor 
grader on prepared surface in proper grade and 
camber, compacting with vibratory power roller 
to achieve the desired density, including 
lighting, guarding, barricading, including cost of 

1300.00 1501.82 Per Cum 1952366.00 
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all materials, machinery, tools and plants and 
cost of quality control complete as per Clause 
401 of Specifications for Road & Bridge Works 
of MoRT&H (5th Revision) Grading – III 

13 Supplying ready mixed concrete of M 10 Grade 
with well graded stone chips of 20 mm nominal 
size containing designed quantity of cement 
300Kg. per Cu.m of wet concrete produced in 
computerised batching plant under controlled 
condition using approved super plastisizer, 
designing concrete mix following I.S. 10262 and 
I.S. 456, transporting the mix with agitation in 
transit mixer to work site depositing the mix on 
a platform erected for the purpose at required 
levels of concreting and then placing the mix in 
its final location of form work, compacting and 
curing the same complete as per specification & 
direction of the Engineer-in-charge including 
computerised batching plant transit mixer with 
all accessories vibrators etc. inclusive of all 
other incidental charges in this connection 
complete but excluding cost of hire charge of 
platform and its supporting staging which 
would be paid through separate item. [cement 
to be supplied by the Manufacturer/ supplier]  
In ground floor and foundation. 
(i) Without approved concrete pump 
 

1050.00 6291.52 Per Cum 6606096.00 

14. Supplying ready mixed concrete of M 40 Grade 
withwellgraded stone chips of 20 mm nominal 
size containing designed quantity of cement per 
Cu.m of wet concrete produced in 
computerised batching plant under controlled 
condition using approved super plastisizer, 
designing concrete mix following I.S. 10262 and 
I.S. 456, transporting the mix with agitation in 
transit mixer to work site depositing the mix on 
a platform erected for the purpose at required 
levels of concreting and then placing the mix in 
its final location of form work, compacting and 
curing the same complete as per specification & 
direction of the Engineer-in-charge including 
computerised batching plant transit mixer with 
all accessories vibrators etc.inclusive of all other 
incidental charges in this connection 
complete but excluding cost of hire charge of 
platform and its supporting staging which 
would be paid through separate item.[cement 
to be supplied by the Manufacturer/ supplier] 
In ground floor and foundation. Without  
approved concrete pump. 

2225.00 7821.14 Per Cum 17402036.50 

15. Providing & fixing MS round dowel bar of 32 
mm dia & 500 mm long with necessary 
anchoraing arrangement including carriage & all 
complete. 

5800 224.46 Each 1301868.00 
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16. Providing & fixing Plastic sheating Dowel cap 
(Pvc) of 32 mm dia & 300 mm long with 
necessary arrangement for fixing the same of 
approve make including carriage & all 
complete. 

5800 22.97 Each 133226.00 

17. Providing and laying sealing compound 
(polysulphide sealent) of approved make & 
manufacture in  joints of concrete pavement as 
per drawing  including applying a coat of 
sealent primer of approved brand with top as 
concave surface having 3mm depression in the 
middle of the joint including cost of backer rod 
of size 10 mm dia at the bottom of the groove 
(size 8.0 to 10.0 mm wide and 22 mm 
deep)including cost of all accessories , all 
materials , transportation, cleaning of joints by 
blower all complete including application by a 
authorized applicater or the manufracturer  as 
per manufracturer's specification all complete. 

2250.00  357.87 Per mtr. 805207.50 

18. Providing Broom or line texturing in transveres 
direction at the concrete surface after finishing 
including necessary tools & tackles all complete 
as per direction of EIC. 
 

6000.00 12.96 Per sqm 77760.00 

 19. Labour charges for saw cutting of green 
concrete with Saw Cutting Machine after 24 
hrs. of concreting. The width & depth of Initial 
saw cut groove will be 4mm x 90 mm. After 28 
days the groove size is to be increased to 8-10 
mm width & 22 mm depth with saw cut 
machine. 

2250.00 140.00 Per mtr. 315000.00 

20. Priming one coat  on steel or other metal surface 
with synthetic oil bound primer of approved quality 
including smoothening surfaces by sand papering 
etc. 
(This item is applicable to new work or old work 
when the original surface has been exposed by 
removal of old paint.) 
 

50.00 31.00 Per Sqm 1550.00 

21. Provide and paint with best quality synthetic 
enamale paint of approved make and brand 
including smoothening surface by sand papering etc. 
including using of approved putty etc. on the surface 
if necessary. 
On timber plastered, steel or other metal surface 
with high gloss of approved quality. 

        

Two coats (with any shade except white) on steel or 
other metal surface .With  hi-gloss of approved 
quality 
  

50.00 86.00 Per Sqm 4300.00 
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22. Cutting of branches of trees and shrubs from the road 
way or with in R.O.W including disposal of wood and 
leaves to suitable location as per technical specification 
Clause 1914 for Rural Roads of MORD 

50.00 95.00 Per tree 4750.00 

23. Supplying and laying Polythene Sheet (150gm / sq.m.) 
over damp proof course or below flooring or roof 
terracing or in foundation or in foundation trenches 
 

8500.00 24.00 Per Sqm 204000.00 

24. Provide and lay bricks work with 1st class bricks in 
cement morter (1:6).  

        

  In foundation and plinth.  10.00 5413.00 Per Cum 54130.00 

25.  125 mm. thick bricks work with 1st class brick in 
cement morter (4:1). 
In ground floor 

 

375.00 736.00 Per Sqm 276000.00 

  26. 
. 

Provide and lay plaster to wall, floor, and ceiling with 
sand & cement morter  including rounding off or 
chamfering corners as directed and raking out joints 
or roughening of concrete surface by chipping, etc., 
including throating, nosing and drip course where 
necessary in ground floor. 
20 mm. thick plaster. With 1:6 cement mortar 
Gr.floor 

900.00 167.00 Per Sqm 150300.00 

27. Neat cement punning about 1.5mm thick in wall, 
dado, window sill, floor etc. NOTE:Cement 0.152 
cu.m per100 sq.m. 
 

900.00 34.00 Per Sqm 30600.00 

28. Hire charges of Earth movers for 8(eight) hours 
including one no operator, one no helper, fuel etc. 
The rate is inclusive of all expenses etc. complete. 
 

10.00 8150.00 Per Day 81500.00 

29. Dismantle all types of Masonry excepting cement 
concrete plain or reinforced, stacking serviceable 
Materials at site &removing the rubbish as directed 
within a lead of 75 Mtr in ground floor including 
roof. 
 

10.00 447.00 Per Cum 4470.00 

30. Dismantle all types of plain cement concrete works 
up to 150 mm thick stacking serviceable Materials at 
site andremoving rubbish as directed within a lead 
of 75 Metre in ground floor including roof. 

10.00 939.00 Per Cum 9390.00 

31. Dismantle R.C. floor, roof beams etc. including 
cutting rods andremoving of rubbish as directed 
within a lead of 75 Mtr including stacking of steel 
bars in ground floor including roof. 
 

5.00 1956.00 Per Cum 9780.00 

32. Removal of rubbish,earth etc. from the working site 
and disposal of the same beyond the compound, in 
conformity with the Municipal / Corporation Rules 
for such disposal, loading into truck and cleaning the 
site in all respect as per direction of Engineer in 
charge 
 

50.00 166.00 Per Cum 8300.00 

33. Loading & Unloading and carriage of old taken out 
paver blocks/sand/rubbish from any location a 
distance of 5 km by truck. 
 

100.00 170.50 Per Cum 17050.00 
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34. Supplying, fitting and fixing in position reinforced 
cement polymer concrete manhole /gully pit cover 
with matching frame.As per I.S-12592(M.D) (i) 35 MT 
load bearing capacity round manhole cover provided 
with two lifter hooks fitted with matching frame of 
size each Cover: 700 mm X 100 mm 
Frame: 910 mm X 185 mm 
opening: 560mm 
Weight: 245 kg (approx) 
 

10.00 4034.00 Each 40340.00 

35. Labour for fixing heavy concrete cover slab / beam 
for drain, culvert etc. in proper position as per 
instruction of EIC including all tools & tackles all 
complete. 

1700.00 25.89 Per Meter. 44013.00 

                                TOTAL PartB= Rs. 3,99,50,623.65 

Part-1.  
Sec-A               Rs. 5,62,68,919.90 
Sec-B                Rs. 3,99,50,623.65 
Total:-               Rs. 9,62,19,543.55 

 

 

Part- 2     Up gradation of Brooklyn alley and cross road as per CRRI recommendation including 

construction of the road  berms with provision of electric cable/service duct. 

 Sec-A (Road including Berms and Drains) 

 

 

1. Earth work in excavation of the foundation tranches or 
drains in all sorts of soil (including mixed soil but 
excluding laterite or sand stone) including removing 
spreading or stacking the spoils within a lead of 75Mtr 
as directed. The Item including necessary trimming the 
sides of tranches, levelling, dressing and ramming the 
bottom, bailing out water etc. as required complete. 
Depth of excavation not exceeding 1500 mm. 

 

15000.00 11927.00 Per%  
Cum 

1789050.00 

2. Dismantle all types of Masonry excepting cement 
concrete plain or reinforced, stacking serviceable 

Materials at site &removing the rubbish as directed 

within a lead of 75 Mtr in ground floor including 
roof. 

 

300.00 447.00 Per Cum 134100.00 

3. Dismantling all types of plain cement concrete 
works, stacking serviceable materials at site and 

removing rubbish as directed within a lead of 75 m. 

in ground floor including roof. 
above 150 mm. thick 

 

200.00 1417.00 Per Cum 283400.00 

4. Dismantling R.C. floor, roof, beams etc. including 
cutting rods and removing rubbish as directed 

within a lead of 75 m. including stacking of steel 

bars in ground floor including roof. 
 

100.00 1956.00 Per Cum 195600.00 

5. Dismantling of flexible pavements and disposal of 
dismantled materials upto a lead of 100 m stacking 
serviceable and unserviceable materials separately 

7000.00 288.36 Per Cum 2018520.00 
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as per technical specification Cl 202 for Rural 
Roads of MORD  
(a)Bituminous Courses/ grnular course  
(i) by mechanical means 

(b) Granular Courses     

(i) By manual means 3000.00 471.57 Per Cum 1414710.00 

6. Earth work in filling in foundation trenches or 
plinth with good earth, in layers not exceeding 150 
mm. including watering and ramming etc. layer by 
layer complete. (Payment to be made on the basis 
of measurement of finished quantity of work). 

    

 (a) With earth obtained from excavation of 
foundation. 
 

1000.00 7,754.00 %Cum 77540.00 

7. Filling in foundation or plinth by fine sand in layers 
not exceeding 150 mm as directed and 

consolidating the same by thorough saturation with 

water, ramming complete including the cost of 
supply of sand. (payment to be made on 

measurement of finished quantity) 

 

2000.00 1317.14  
Cum 

2634280.00 

8. Preparation and consolidation of sub-grade with 
power road roller of 8 – 12 tonne capacity after 
cutting exiting road upto required depth, dressing 
to camber and consolidation with road roller 
including making good the undulation etc and 
rerolling the sub-grade and disposal of surplus 
earth with lead upto 50 meters. 
                                                           

27000.00 93.29 Per Sqm. 2518830.00 

9. Supplying ready mixed concrete of M 40 Grade 
with well 
graded stone chips of 20 mm nominal size 
containing designed quantity of cement per Cu.m 
of wet concrete produced in computerised 
batching plant under controlled condition using 
approved super plastisizer, designing concrete mix 
following I.S. 10262 and I.S. 456, transporting the 
mix with agitation in transit mixer to work site 
depositing the mix on a platform erected for the 
purpose at required levels of concreting and then 
placing the mix in its final location of form work, 
compacting and curing the same complete as per 
specification & direction of the Engineer-in-charge 
including computerised batching plant transit 
mixer with all accessories vibrators etc. 
inclusive of all other incidental charges in this 
connection 
complete but excluding cost of hire charge of 
platform and its supporting staging which would 
be paid through separate item.[cement to be 
supplied by the Manufacturer/ supplier] 
In ground floor and foundation. Without  approved 
concrete pump. 

5100.00 8825.18 Cum 45008418.00 
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10. Construction of dry lean cement concrete Sub- 
base over a prepared sub-grade with coarse and 
fine aggregate conforming to IS: 383, the size of 
coarse aggregate not exceeding 25 mm, aggregate 
cement ratio not to exceed 15:1, aggregate 
gradation after blending to be as per table 600-1, 
cement content not to be less than 150 kg/ cum, 
optimum moisture content to be determined 
during trial length construction, concrete strength 
not to be less than 10 Mpa at 7 days, mixed in a 
batching plant, transported to site, laid with a 
paver with electronic sensor, compacting with 8-10 
tonnes vibratory roller, finishing and curing. (As 
per clause 601 of specifications for Road & Bridge 
Works ofMoRT&H (5th Revision).Spcl Rate :  

3000.00 3649.00 Cum 10947000.00 

11. Construction of Granular Sub Base by providing 
graded materials , mixing in wet mix plant at 
OMC , carriage of mixed materials to work site 
spreading in uniform layers with motor grader 
on prepared surface in proper grade and camber 
, compacting with vibratory power roller to 
cahieve the desired density including lighting , 
guarding , barricading including cost of all 
materials , machinery , tools and plants and cost 
of quality control complete as per Clause 401 of 
specifications for Road and Bridge works of 
MORTH ( 5 th revision ) : Grading I  

2800.00 2348.29 Per Cum 6575212.00 

12.a Hire and labour charges for the shuttering with 

centering and necessary staging up to 4Mtr using 

approved stout props and  thick hard wood planks 
with required bracing for concrete slabs, beams, 

columns, lintels curved or straight including 

fittings, fixing and striking out after completion 
of the works (up to roof of ground floor) 

25 mm to 30 mm shuttering without staging in 

foundation. 
 

17500.00 209.00 Per Sqm 3657500.00 

12.b. Hire and labour charges for the shuttering with 

centering and necessary staging up to 4Mtr using 
approved stout props and  thick hard wood planks 

with required bracing for concrete slabs, beams, 

columns, lintels curved or straight including 
fittings, fixing and striking out after completion of 

the works (up to roof of ground floor) 

(c) Steel Shuttering or 9 to 12mm thick approved 
quality ply board shuttering in any concrete work. 

 

4500.00 369.00 Per Sqm 1660500.00 

13. Provide Reinforcement for reinforced concrete 
work in all sorts of structures including distribution 

bars, stirrups, binders etc initial straightening and 

removal of loose rust (if necessary), cutting to 
requisite length, hooking and bending to correct 

shape, placing in proper position and binding with 

16 gauge black annealed wire at every intersection, 
complete as per drawing and direction.  

120.00 71416.00 Per MT 8569920.00 
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For works in foundation and upto roof of ground 

floor/upto 4 m 

Tor steel/Mild steel. SAIL / TATA / RINL 
 

14. Single Brick Flat Soling of picked jhama bricks 

including ramming and dressing bed to proper level 
and filling joints with  local sand. 

 

6000.00 361.00 Per Sqm 2166000.00 

15. Controlled cement concrete with well graded 
stone chips (20 mm graded nominal size) 

excluding shuttering and reinforcement with 

complete desine of concrete as per IS :456 & 
relevant special publications ,submisssion  of job 

mixed formula after preliminary mix design after 

testing of conrete cubes as per directiobn of 
Engg.in charge. consumption of cement will not 

be less than 300 kg of cement with super 

plastisizr per cum of controlled concrete but 
actual consumption will be determind on the 

basis of preliminary test & job mix formula.in 

ground floor and foundation. (using concrete 
mixer ) a) M:20 Grade with pakur veriety.  

 

2600.00 6985.00 Cum 18161000.00 

16. Providing Ordinary Cement concrete (mix 1:1.5:3)  
with graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement if any, as 
per relevant IS codes. 
(i) Pakur Variety 
  

100.00 5999.72 Cum 599972.00 

17.  Ordinary Cement concrete (mix 1:2:4) with graded stone 

chips (20 mm nominal size) excluding shuttering and 
reinforcement,if any, in gound floor as per relevant IS 

codes. Pakur Variety 

 

650.00 5449.74 Per Cum 3542331.00 

18. Removal of rubbish,earth etc. from the working 
site and disposal of the same beyond the 

compound, in conformity with the Municipal 

/Corporation Rules for such disposal, loading into 
truck and cleaning the site in all respect as per 

direction of Engineer in charge 

 

24000.00 166.00 Per Cum 3984000.00 

19. Brick work with 1st class bricks in cement mortar 
(1:6) 
(a) In foundation and plinth. 

10.00 5413.00 Per Cum 54130.00 

20. Plaster (to wall, floor, ceiling etc.) with sand and 
cement mortar including rounding off or 
chamfering corners as directed and raking out 
joints including throating, nosing and drip 
course, scaffolding/staging  where necessary 
(Ground floor).[Excluding cost of chipping over 
concrete surface]   With 1:6 cement mortar. 

100.00 175.00 Sqm 17500.00 

21. Neat cement punning about 1.5mm thick in 
wall,dado,window sill,floor etc. NOTE:Cement 
0.152 cu.m per100 sq.m. 
 

100.00 34.00 Per sqm. 3400.00 
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22. Providing and laying hume pipe of 450 mm dia. 
With collor joint including loading ,unloading and 
jointing materials complete. 
 

40.00 3887.00 Mtr. 155480.00 

23. Supplying, fitting and fixing in position reinforced 
cement polymer concrete manhole /gully pit 
cover with matching frame.As per I.S-
12592(M.D) 
(i) 35 MT load bearing capacity round manhole 
cover provided with two lifter hooks fitted with 
matching frame of size Cover: 700 mm X 100 mm 
Frame: 910 mm X 185 mm 
opening: 560mm 
Weight: 245 kg (approx) 
 

4.00 4034.00 Nos 16136.00 

24. Construction of cement concrete kerb with top & 
bottom width 115 mm & 165 mm respectively 

,250mm high in M:20 grade PCC on M:10 grade 

foundation 150 mm thick ,foundation having 50 
mm projection beyond kerb stone,kerb stone laid 

with kerb laying machine ,foundation conrete laid 

manually,all complete as per clause 409 of 
specifications for Road and Bridge Works of 

MoRT&H(fifth revision).(TheRate is inclusive of 

cost of all materials ,labours ,higher & usage 
charges of machinaries &all incidental charges in 

this connection)- using concerete mixture.                                                           

 

4500.00 280.00 Mtr 1260000.00 

25. Supplying, fitting & fixing with cement jointing 

(3:1) salt glazed stoneware pipe including 

excavation of earth upto1.50 mtr. Depth in all 
sort of soil both mixed or unmixed and refilling 

(but excluding concreting at bottom &sides) 150 

mm    
                         

100.00 334.00 Mtr 33400.00 

26. Supplying and laying polythene sheet (150 

gm/Sqm) over damp proof or below flooring or 
roof tarracing or in foundation or in foundation 

trenches.                                                        

            

27000.00 24.00 Sqm 648000.00 

27. Supply, fit and fix R.C.guard post 1.37m long 

with C.C.1:2:4 with graded stone chips of 

13.2mm down casting,curing complete including 
cost of providing 4 nos of 12mm dia rod of length 

1.54m as main reinforcement and 6 nos of round 

shaped 8mm dia rods used as binders; the lacing 
of the first binder should be at 75mm below the 

to finisged surface and the other 5 nosof binders 

should be placed at 245mm c/c; the furd post is of 
octagonal section with inscribed circle of di 24cm 

at the base tpering to corrosponding dimension of 

16cm at the top including two coats of painting 
with best quality synthetic enamel paint of 

approved make and grade to form 6 

nos.horizontal alternate bands in white/tennery 
yellow and black to 90 cm length standing up 

above ground after mendinggood damages if any 

during striking off shuttering, making hole in 

300 773.00 Each 231900.00 
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ground of 47cm depth and 30cm.minimum 

dia,fixing the guard posts in the same holes and 

repaking the earth properly so as to keep the 
guard posts standng properly erect in correct 

position true to line & length including carriage 

of R.C. Guard post with due care to the site 
including loading into the truck and unloading at 

site complete in all respect, with pakur varietis 

stone chips  
 

28. Cutting / cleaning / removing jungles, including 
uprooting / removing of rank vegetation, 
cutting gran, bush wood cutting gran, bush 
wood cutting / removing small tree saplings or 
branches of trees falling under the cutting area 
at different area of dock and removing spoil up 
to a distance of 50 m outside the periphery of 
the area cleared as per direction including all 
lead, lifts cutting. Instrument, labour etc. 
complete in all respect. 
 

3000.00 3.15 Sqm 9450.00 

29. Providing and laying sealing compound 
(polysulphide sealent) of approved make & 
manufacture in  joints of concrete pavement as 
per drawing  including applying a coat of 
sealent primer of approved brand with top as 
concave surface having 3mm depression in the 
middle of the joint including cost of backer rod 
of size 10 mm dia at the bottom of the groove 
(size 8.0 to 10.0 mm wide and 22.00 mm 
deep)including cost of all accessories , all 
materials , transportation, cleaning of joints by 
blower all complete including application by a 
authorazed applicater or the manufracturer  as 
per manufracturer's specification all complete. 
 

6000.00 357.87 Mtr 2147220.00 

30. Labour charges for saw cutting of green concrete 
with Saw Cutting Machine after 24 hrs. of 

concreting. The width & depth of Initial saw cut 

groove will be 4mm x 90mm. After 28 days the 
groove size is to be increased to 8-10 mm width 

& 22 mm depth with saw cut machine. 

 

6000.00 140.00 Mtr 840000.00 

31. Providing & fixing MS round dowel bar of 32 mm 
dia & 500 mm long with necessary anchoraing 
arrangement including carriage & all complete. 
 

16000.00 224.64 Each 3594240.00 

32. Providing & fixing Plastic sheating Dowel cap 
(Pvc) of 32 mm dia & 300 mm long with 
necessary arrangement for fixing the same of 
approve make including carriage & all complete. 
 

16000.00 22.92 Each 366720.00 

33. Supply & spreading Shali Floor MDH metalic 
floor hardening compound at the surface of the 
concrete for heavy traffic yard after compaction 
but before its finishing to increase resistance to 
abrasion & resistance to mechanical wear and 

18000.00 361.37 Sqm 6504660.00 
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the hardener should be compacted with a power 
trawel /floater broom or line texturing in 
transvers direction shall be provided at the 
surface  after finishing and floating.                                                               
 

34. Water Bound Macadam sub base By 
consolidating jhama metal/laterite chelly or 
stone metal/shingles of specific size in hard crust 
to requisite thickness (measured after 
compaction) in layers not more than 75mm thick 
each layer including screening of metals etc. as 
necessary, hand packing sweeping, waterin and 
rolling in stages with power roller to proper line 
grade and  camber, lighting guarding and 
barricading and  making necessary eathen bundh 
of one metre width on each side where  
necessary to protect edges and preparing the 
bed by necessary cutting or filling and rolling all 
complete  including the cost of all materials and 
hire and labour charges of all   man and  
machineries and compaction to the  required 
density, as per clause 404 lof specification for 
road & Bridge works if MoRT & H(5th. Revision). 
For construction of subbase by consolidating 
jhama metal of size 63 mm 45 with 
moorumscreeing. 
  

3000.00 2719.11 Cum. 8157330.00 

   Rs. 13,99,77,449.00 

       

           Sec-B ( Electic Cable/Service Duct)     

1. Single Brick Flat Soling of picked jhama bricks 
including ramming and dressing bed to proper 
level and filling joints with local sand. 

 
1500.00 361.00 SQM 541500.00 

2.  Controlled cement concrete with well graded 
stone chips (20 mm graded nominal size) 
excluding shuttering and reinforcement with 
complete desine of concrete as per IS :456 & 
relevant special publications ,submisssion  of job 
mixed formula after preliminary mix design after 
testing of conrete cubes as per directiobn of 
Engg.in charge. consumption of cement will not 
be less than 300 kg of cement with super 
plastisizr per cum of controlled concrete but 
actual consumption will be determind on the 
basis of preliminary test & job mix formula.in 
ground floor and foundation. (using concrete 
mixer ) a) M:20 Grade with pakur veriety.  
 

425.00 6985.00 Cum 2968625.00 

3. Ordinary Cement concrete (mix 1:2:4) with 
graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement,if any, in 
gound floor as per relevant IS codes. Pakur 

50.00 5449.74 Per Cum 272487.00 



58 
 

[Type text] 
 

Variety 
 

4. Provide Reinforcement for reinforced concrete 
work in all sorts of structures including 

distribution bars, stirrups, binders etc initial 

straightening and removal of loose rust (if 
necessary), cutting to requisite length, hooking 

and bending to correct shape, placing in proper 

position and binding with 16 gauge black 
annealed wire at every intersection, complete as 

per drawing and direction.  

For works in foundation and upto roof of ground 
floor/upto 4 m 

Tor steel/Mild steel. SAIL / TATA / RINL 

 

27.00 71416.00 Per MT 1928232.00 

      5. Hire and labour charges for the shuttering with 

centering and necessary staging up to 4Mtr using 

approved stout props and  thick hard wood planks 
with required bracing for concrete slabs, beams, 

columns, lintels curved or straight including 

fittings, fixing and striking out after completion 
of the works (up to roof of ground floor) 

25 mm to 30 mm shuttering without staging in 

foundation 
 

3000.00 209.00 Sqm 627000.00 

6. 125 mm. thick brick work with 1st class bricks in 

cement mortar (1:4) . 
In superstructure, ground floor. 

600.00 736.00 Sqm 441600.00 

7. Plaster (to wall, floor, ceiling etc.) with sand and 
cement mortar including rounding off or 
chamfering corners as directed and raking out 
joints including throating, nosing and drip 
course, scaffolding/staging  where necessary 
(Ground floor).[Excluding cost of chipping over 
concrete surface]   With 1:6 cement mortar.20 
mm thk. 

1200.00 175.00 Sqm 210000.00 

8. Neat cement punning about 1.5mm thick in wall, 
dado, window sill, floor etc. 
Note :- Cement 0.152 cum per100 sqm. 

1200.00 34.00 Sqm 40800.00 

   
Total =Rs. 70,30,244.00 

Part-2.  
Sec-A          Rs. 13,99,77,449.00 
Sec-B               Rs.  70,30,244.00 
Total:-          Rs. 14,70,07,693.00 

 

 

                                                              
                                                                    Part-1 Rs.   9,62,19,543.55 

       Part-2.Rs. 14,70,07,693.00 

                                                     Grand Total:-   Rs. 24,32,27,236.55               
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Grand Total = Rs. 24,32,27,236.55               
 

(Rupees twenty four crore thirty two lakh twenty seven  thousand two hundred thirty six  and paise fifty five 
only) 

 

Tenderer to fill up the following [ score out which is not applicable] 

price not to be quoted here 
 
(a)……………………………..%  

(in figures) 
 

Below par (-) Rs. 

 

…………………………………………………Percent  
(in words)

 

(b)……………………………………………… 
 

At par  

 

NIL 

 

 
 
(c)……………………………..%  

(in figures) 

 

                                                                                                   Above par (+) Rs 
………………………………………………… Percent  

(in words)  

 

Total Tendered Amount: Rs. 
 
Total tendered amount (in words………………………………………………………… 
 
…………………………………………………………………………………………………....... 
 
[The prices quoted shall be including all statutory levies excluding GST, which shall be paid 
extra] 
 
Maximum number of workmen likely to be engaged in days work…………….. numbers 
 
Permanent Income Tax A/C.No… …………………………………………………….. 
 

 

Date:  
______________________  

(Signature of Tenderer) 

 

[Total amount of tender, completion time and preliminary time 
as quoted / stated above are to be carried over to Form of 
Tender attached] 

 

Witness: -  
(Name in block letters)  
Address:  
Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA  

FORM OF TENDER  
To  
The Chief Engineer,  
Kolkata Port Trust. 

 

 

I/We_________________________________________________________________________________ 
_having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 
all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 

Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 

prices set out in the annexed Bill of Quantities within 10 (Ten) months from the date of order to 

commence the work and in the event of our tender being accepted in full or in part. I / We also undertake 
to enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto 
which may be necessary to give effect to the acceptance of the Tender and incorporating such Specification, 
Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until 
such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and 
the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 

Contract. 
THE TOTAL AMOUNT OF TENDER Rs.  Not to mention here     

(Repeat in words) ______________ Not to mention here 
 

_____________________________________________________________ 
 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.  
___________________________ of _____________________ as Earnest Money.  
I / We agree that the period for which the tender shall remain open for acceptance shall not be less  
than four months.  

Dated: 
 
(Signature of Bidder  

with Seal)  
WITNESS :  
Signature : 

 
Name of the Bidder : 

 

Name :  
(In Block Letters) 

 

Address : 

 

Address : 
 

 

Occupation : 
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ANNEXURE - F  

General Conditions of Contract 
 

Forms and Agreements 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sanctioned by the Trustees under Resolution No. 92 of the 

6th Meeting held on 27th May, 1993 
 
 
 

 

Including Addendum Sanctioned by the Trustees Meeting held 
on July, 2014 
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KOLKATA PORT TRUST 
 

KOLKATA DOCK SYSTEM 
 

& HALDIA DOCK COMPLEX 

JULY , 2014 

 

GENERAL CONDITIONS OF CONTRACT 
 

 CLAUSE     PAGES 
     

1. AMENDMENT  TO  GENERAL  CONDITIONS  OF … GC 1  
 CONTRACT       

2. DEFINITION    … GC 2 – GC 3 
     

3. DUTIES&POWERSOFENGINEER& … GC 3 – GC 5 
 ENGINEER’S REPRESENTATIVE      

     

4. THE TENDER/OFFER AND ITS PRE-REQUISITES … GC 5 – GC 9 
     

5. THE CONTRACT & GENERAL OBLIGATIONS OF … GC 9 – GC 14 
 CONTRACTOR       

       

6. COMMENCEMENT, EXECUTION AND … GC 14 – GC 17 
 COMPLETION OF WORK      

       

7. TERMS OF PAYMENT    … GC 18 – GC 20 
       

8. VARIATION AND ITS VALUATION   … GC 20 – GC 22 
      

9. DELAY/EXTENSION OF COMPLETION … GC 22 – GC 24 
 TIME/LIQUIDATED  DAMAGE/TERMINATION  OF    

 CONTRACT       
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 DEPOSIT       

    

11. INTERPRETATON  OF  CONTRACT  DOCUMENTS, … GC 25 – GC 27 
 DISPUTES & ARBITRATION      

       

12 FORMS GC-1, GC-2 , GC-3      

        

13 FORM OF AGGREMENT       
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 PERFORMANCE       

15 INTEGRITY PACT DOCUMENT: PROFORMA    
       

16 DRAFTMemorandum of  Understanding between    

 Ko.P.T.  & Transparency International India     
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AMENDMENT  

TO 
 

GENERAL CONDITIONS OF CONTRACT 

 

Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 

 

Table under sub-clause (a) 
 

  PREVIOUS       AS AMENDED   
Estimate  Amount of Earnest Money Estimate  Amount of Earnest Money  

d    Value        d Value       

of Work        of Work       
             

 For Works For Contract of   For Works For Contract of 
 Contract  Supplying     Contract  Supplying Materials or 
    Materials  or      Equipment only  

    Equipment only         

Up to Rs. 5% of the 1% of  the Up to 2% of the 1%  of the  estimated 

1,00,000= estimated estimated value of Rs. 10 estimated value of work  

00 value of work    Crore value of    

 work        work      

Over  Rs. 2% of the ½% of  the Over Rs. 2% on first ½%  of the  estimated 
1,00,000. estimated estimated value of 10 Crore Rs. 10 Crore value of work subject 
00 value of work subject to  a   + 1% on the to a maximum of Rs. 

 work  maximum of Rs.   balance  10,000/- and minimum 
 subject to a 10,000/-  and      of Rs. 1,000/-.  

 maximum minimum of Rs.         

 of  Rs. 1,000/-.           

 20,000/- and             

 minimum of             

 Rs. 5,000/-.             

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 

OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 
Table under sub-clause (d) 

 

 PREVIOUS  AS AMENDED   

Class  of Amount  Of Financial  Limit Of Class of Amount  Of Financial   Limit  Of 
Registra- Fixed Each Tender Registra Fixed Each Tender  

tion Security  -tion Security    

A Rs 10,000/- Any tender priced A Rs 50,000/- Any tender priced up 
  upto Rs 2,00,000/-   to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced B Rs 25,000/- Any tender priced 
  upto Rs 1,00,000/-   upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced C Rs 15,000/- Any tender priced 
  upto Rs 50,000/-   upto Rs 3,00,000/- 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 

OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1. DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and   

 expressions shall have the meaning herein assigned to them, except   

 where the context otherwise required.      

1.1 “Employer”  or  “Board”  or  “Trustees”  means  of  th e Board of Employer 

 Trustees for the Port of Calcutta, a body corporate under Section 3 of   

 the  Major  Port  Trusts  Act,  1963,  including  their  successors,   

 representatives and assigns.      

1.2 “Chairman”  means  the  Chairman  of  the  Board and  incl udes  the Chairman 

 person appointed to act in his place under Sections 14 and 14A of the   

 Major Port Trusts Act, 1963      

1.3 “Contractor” means the person or persons, Firm  or Company whose Contractor 

 tender/offer  has  been  accepted  by  the  Trustees  and  includes  the   

 Contractor’s  representatives,  heirs,  successor  and  assigns,  if  any,   

 permitted by the Board/Chairman.      

1.4 “Engineer” means the Board’s official who has i  nvited the tender on Engineer 

 its  behalf  and  includes  the  Manager  (Infrastructure  &  Civic   

 Facilities) or other official as may be appointed from time to time by   

 the Employer, with written notification to the Contractor, to act as   

 Engineer for the purpose of the Contract, in place of the “Engineer”   

 so designated.      

1.5 “Engineer’s Representative” means any subordina  te or Assistant to Engineer’s 

 the Engineer or any other official appointed from time to time by the Representativ 

 Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.  e  

1.6 “Work”  means  the  work  to  be  executed  in  accorda nce  with  the Works  

 Contract  and  includes  authorised  “Extra  Works” and ‘Excess   

 Works” and “Temporary Works”.      

1.7 “Temporary  Works”  means  all  temporary  works  of  ever y  kind Temporary 

 required in or about the execution, completion or maintenance of the works  

 works   and   includes   (without   thereby   limiting   the   foregoing   

 definitions) all temporary erections, scaffolding, ladders, timbering,   

 soaking vats, site offices, cement and other godowns, platforms and   

 bins for stacking building materials, gantries, temporary tracks and   

 roads, temporary culverts and mixing platforms.      

1.8 “Extra Works”  means  those  works  required  by the Engineer  for Extra works 

 completion of the Contract which were not specifically and separately and Excess 

 included in the schedule of items of the works i.e. (Bill of Quantities) works  

 of the tender. “Excess Works” means the required qu antities of work   

 in  excess  of  the  provision  made  against  any  item  of  the  bill of   

 Quantities.      

1.9 “Specifications”  means  the  relevant  and  appropr iate  Bureau of Specification 
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Indian Standard’s specifications / International Standard’s 

Specifications (latest revisions) for materials and workmanship unless 

stated otherwise in the Tender. 
 
 
 
 
 
 

 

 GC - 3   

 “Drawings”  means  the  drawings  referred  to  in  the  Te nder  and Drawings 

 specification  and  any  modification  of  such  drawings  approved  in  

1.10 writing by the Engineer and such other drawings as may from time to  

 time be furnished or approved in writing by the Engineer.  

1.11 “Contract” means and includes the General and Spec ial Conditions of Contract 

 Contract,  Specifications,  Drawings,  priced  Bill  of  Quantities,  the  

 Tender  /  Offer,  the  letter  of  acceptance  of  the  Tender/Offer,  the  

 Contract Agreement, if separately entered into and the Schedule of  

 Rates and Price, if any, adopted by the Trustees at their discretion.  

1.12 “Constructional Plant” means all appliances or things of whatsoever Constructio 

 nature required or about the execution, completion or maintenance of nal Plant 

 the works or temporary works and includes (without thereby limiting  

 the foregoing definition) all machinery and tools but does not include  

 materials or other things intended to form or forming part of the  

 permanent works.   

1.13 “Site” means the land, waterways and other pla ces, on, under, in or Site 

 through which the works are to be executed by the Trustees for the  

 purpose of the Contract.   

1.14 “Contract Price” means the sum named in the le tter of acceptance of Contract 

 the Tender/Offer of the Contractor, subject to such additions thereto Price 

 and deductions therefrom as may be made by the Engineer under the  

 provisions here in after contained.   

1.15 “Month” means English Calendar Month.  Month 

1.16 “Excepted Risks” are riot in so far as it is u ninsurable, war, invasion, Excepted 

 act of foreign enemies, hostilities) whether war be declared or not), Risks 

 Civil War, rebellion, revolution, insurrection or military or usurped  

 power or use or occupation by the Trustees of any portion of the  

 works in respect of which a certificate of completion has been issued  

 (all of which are herein collectively referred to as the excepted risks).  

1.17 Word importing the singular only, also includes the plural and vice- Singular/ 

 versa where the context so requires.  Plural 

1.18 The  heading  and  marginal  notes  in  these  General  Conditions  of Headings/ 
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 Contract shall not be deemed to be part thereof or be taken into Marginal 

 consideration in the interpretation or construction thereof or of the Notes. 

 contract.  

1.19 Unless  otherwise  stipulated  the  work  “Cost”  shall  be   deemed  to Cost 

 include overhead costs of the Contractor, whether on or off the site.  

2.0 DUTIES   &   POWERS   OF   ENGINEER   &   ENGINEER’S  
 REPRESENTATIVE.  

2.1 The Contractor shall execute,  compete and  maintain the works  in Engineer’s 

 terms of the contract to the entire satisfaction of the Engineer and Authority 

  Shall comply with the Engineer’s direction on any matter whatsoever. 

  GC - 4  

2.2The Contractor shall take instructions from the Engineer and subject Authority of 

 to   limitation   of   Clause   2.5   hereof,   from   the   Engineer’s Engineer’s 

 Representative. Representative 

2.3 The Engineer shall have full power and authority : Engineer’s 

   Power 

 (a) to supply to the contractor from time to time during the progress  

  of the works such further drawings and instructions as shall be  

  necessary for the purpose of proper and adequate execution and  

  maintenance of the works and the contractor shall carry out and  

  be bound by the same.  

 (b) to  alter  or  modify  the  specification  of  any  material  and  

  workmanship and to inspect the work at any time.  

 (c)  to order for any variation,  alteration and modification of the  
 work and for extra works.  

 (d) to issue certificates as per contract.  

 (e) to settle the claims & disputes of the Contractor and Trustees, as  
 the first referee.  

2.4 

(f)  To grant extension of completion time. 

Power of The Engineer’s Representative shall : 

   Engineer’s 

 (i) watch and supervise the works. Representative. 

 

(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 

 
(iii) have power to disapprove any material and workmanship not 

in accordance with the contract and the contractor shall 

comply with his direction in this regard. 

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise. 
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(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 

 

(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of the 

work and 

 

(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 

under intimation to the Contractor. 
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2.5 Provided always that the Engineer’s Representative shall have no power Limitation of  
: Engineer’s  

Representati  
(a) to order any work involving delay or any extra payment by the ve’s Power  

Trustees,  
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under 

the Contract. 

 

2.6 Provided also as follows : 

 

(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter 

to disapprove such work or materials and to order the pulling 

down, removal, breaking-up thereof and re-constructing at the 

contractor’s cost and the contractor shall have no claim to 

compensation for the loss if any sustained by him. 
 

(b) If the contractor shall be dissatisfied by reason of any decision of 

the Engineer’s Representative, he shall be entitled to refer the 

matter to the Engineer who shall thereupon confirm, reverse or 

vary such decision. 
 

(c) Any written instructions or written approval given by the 

Engineer’s Representative to the contractor, within the terms of 

delegation of power and authority vested in the Engineer to his 

Representative in writing, shall bind the contractor and the 

Trustees as though it had been given by the Engineer, who may 

from time to time make such delegation. 
 
3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES 

 

3.1 The Contractor shall, before making out and submitting his 

 

Engineer’s  
Overriding  
Power 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The tender 
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tender/offer, be deemed to have inspected and examined the site, fully must 

considered all factors, risks and contingencies, which will have direct encompass 

and indirect impact on his expenses and profit from the work and all   relevant 

shall be specifically deemed to have taken the following aspects into aspects/ 

consideration : issues. 

(a) The form and nature of the site and its surroundings including Site & Local 

 their sub-surface, hydrological, tidal and climatic conditions, the condition. 

 means  of  access  to  the  site  and  all  other  local  conditions,  

 including the likely charges and costs for temporary way-leave,  

 if any, required for the work.  

(b) The drawings, specifications, the nature and extent of work to Drawing/ 

 be executed and the quality, quantity and availability of the Specification 

 required materials and labour for the work and the need to / 

 execute the work to the entire satisfaction of the Engineer, and Nature & 

 also by complying with the General and Special Conditions of extent of 

 Contract. work to be 

  done. 
 
 
 
 
 
 

 GC - 6    

(c) The accommodation required for the workmen and site office, Accommodation 

 mobilisation/demobilisation   and   storage   of   all   plant, for Contractor’s 

 equipment and Construction materials. men/materials. 

(d) The sources and means of procurement of water for drinking, Water for 

 washing and execution of work, and source and availability of drinking etc. 

 electrical power, all at Contractor’s cost. /Electrical  

  power.  

(e) Payment of taxes and duties and compliance of all applicable Payment of  
 statutes,  ordinances  and  law  together  with  the  rules  made Taxes/duties  

 thereunder,  the  rules,  regulations  and  bye-laws  of  public and observance 

 bodies  or  any  local  or  other  authority  by  the  Contractor, of all statutes. 

 keeping  the  Trustees  indemnified  against  penalties  and    

 liabilities of every kind arising from the Contractor’s failure in    

 such compliance.    

(f) Payment of all kinds of stamp-duty for executing the agreement Payment of 

 or for any legal instrument including Bank Guarantees and Stamp Duty  

 Indemnity Bonds. by  the 

  Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied 

by the Trustees, unless stipulated otherwise in the Notice Inviting the 

Tender and shall be faultless in figures and free from erasing. 

Corrections, if any, shall only be made by scoring out and initialling 

of the revised figure. 
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3.3If required by the Engineer or the Trustees, the Contractors in their Disclosure of 

 tender   or   subsequently,   shall   disclose the names of their Owner’s name. 

 owners/partners/share holders at the required points of time. The  

 failure in this regard shall be treated as a breach and a contract, if  

 entered into, shall be liable to be cancelled.      

3.4(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, Earnest 

  every  tender  must  be  submitted with  Earnest  Money  of  the Money and 

  amount calculated as per the following scale.    Security Deposit. 
        

 Estimated Value of Amount of Earnest Money     
 

Work 
      

   For Contract of  

    For Works Contract Supplying Materials  

     or Equipment only  

 Up to Rs. 5%  of  the  estimated 1%  of the estimated  

1,00,000=00  value of work value of work   

 Over  2%  of  the  estimated ½% of the estimated  

 Rs. 1,00,000=00  value of work subject value of work subject  

    to a maximum of Rs. to a maximum of Rs.  

    20,000/- and minimum 10,000/-  and  

    of Rs. 5,000/-. minimum of Rs.  

     1,000/-.    
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or 

by Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of 

India drawn in favour of Calcutta Port Trust or in the form of any 

“Account Payee” Draft of any Nationalised Ba nk of India drawn in 

favour of “Calcutta Port Trust” and payabl e at Calcutta/Haldia, as the 

case may be, and the receipt granted therefor be kept attached to the 

Tender/Offer in the Sealed Cover. 

 

Method of 

Paying E.M. 

 

(c)  Earnest Money of unaccepted tender shall be refunded without any 

interest through A/c. Payee Cheque drawn on a Nationalised Bank of 

 

Refund 

E.M. 

 

of 

 
Calcutta / Haldia. 

 

(d) The enlisted (registered ) Contractors of the Trustees who have Exemption deposited 

fixed Security with the Trustees’ FA & CAO / Manager from E.M. to  
(Finance) according to his Class of Registration, shall be exempt from Regd. Firms 

depositing the Earnest Money, as per the following scale : 

Class of Registration Amount of   Fixed Financial   Limit   of 
 Security  Each Tender 
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   Any tender priced up 

A Rs. 25,000/-  to Rs.5,00,000/- 

    

   Any tender priced up 

B Rs. 10,000/-  to Rs.2,00,000/- 

    

   Any tender priced up 

C Rs. 5,000/-  to Rs.1,00,000/- 

    

   Tender with- 

(e) (i) Tender submitted without requisite Earnest Money may be liable out EM liable 

 to rejection.  to rejection. 

(ii)  If  before  expiry  of  the  validity  period  of his  Tender/Offer,  the Forfeiture of 

 tenderer  amends  his  quoted  rates  or  tender/offer  making  them E.M. before 

 unacceptable to the Trustees and/or withdraws his tender/offer, the Acceptance of 

 Earnest Money deposited shall be liable to forfeiture at the option of offer. 

 the Trustees.   

(f) The Earnest Money of accepted tender/offer shall be retained by the E.M.   to   be 

 Trustees as part of the Security Deposit, for which a separate Treasury converted to 

 Receipt  shall  be  issued  to  the  Contractor  after  cancellation  of  the part S.D. 

 previous Receipt of Earnest Money.   

(g) Balance security for works contract shall be recovered by deduction Mode of 

 from all progressive Bill (including final Bill, if necessary) @ 10% of recovery of 

 the gross value of work in each such bill, so that the total recovery may balance S.D. 

 not exceed the quantum computed as per the under noted percentages  

 of the total value of work actually done up to the stage of completion.  
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Scale  of  S.D. Value of Work   % of  Security % ofSecurity 
    Deposit for works Deposit For recovery. 

    contract.   contract of supply-  

        ing materials &  

        equipment only.  

       

For works up to 10% (Ten percent) 1% (One percent)  

Rs.10,00,000/-.           

           

For works  costing more 10%  on first 1% on first  

than Rs.10,00,000/- and Rs.10,00,000/- +7½% Rs.10,00,000/- +  

up to Rs.20,00,000/-  on the balance. ½% on the  

        balance.   
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For  works  costing  more 10% on first 1% on first 

than Rs.20,00,000/- Rs.10,00,000/- + 7 Rs.10,00,000/- + 

 ½% on   the next ½% on  the next 

 Rs.10,00,000/- + 5% Rs.10,00,000/- + 

 on the balance.   ¼% on the 

     balance.  

        

 (h) Balance  Security  for  Contract  of  supplying  materials  and S.D.  for 

  equipment computed in terms of the percentages given above, shall supply  

  have to be deposited with the Trustees’ Treasurer in advance and contracts to 

  within 30 days from the date of placement of supply order, either in be deposited 

  cash or by A/c. Payee Draft of a Nationalised Bank of India drawn in advance.  

  in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as    

  the case may be.    

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor No interest 

  on  the  amount  of  Earnest  Money/Security  Deposit  held  by  the payable on 

  Trustees, at any stage. E.M. /S.D  

3.5 (i) The Security Deposit shall refunded to the Contractor in terms of Mode of 

  Clause 9.3 hereinafter and subject to deduction, if any, under the refund of S.D. 

  provision  of  Sub-clause  3.5  (ii)  herein  below.  Id,  however,  the    

  Contract provides for any maintenance period. 50% of the Security    

  Deposit may be refunded against any of the treasury Receipt for    

  that amount on expiry of half of the maintenance period and the    

  balance deposit on the expiry of the said maintenance period and    

  after the Engineer has certified the final completion of work in    

  Form  G.C.2  and  the  Contractor  has  submitted his  “No  Claim”    

  Certificate in Form G.C.3.    

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at Forfeiture of 

 the option of the Trustees, if the Contractor fails to carry out the work S.D.   

 or to perform/observe  any  of  the  conditions  of  the  Contract.  The     
Trustees shall also be at liberty to deduct any of their dues from the 

Security Deposit, fixed Security, Earnest Money or from any sum due or 

to become due to the Contractor under any other contract. 
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3.6   If stipulated in the contract as a Special Condition, the contractor shall have to Bank 

submit  to  the  Engineer  a  performance  Bond  in  the  form  of  an  irrevocable Guarantee 

guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised in lieu  of 

Bank of India in the proforma annexed hereto and for the sum and period as Cash   S.D. 

mentioned in the letter of acceptance of the Tender/Offer, within 15 days from in certain 

the date of such letter, failing which the Contract shall be liable to be terminated cases 

and the earnest money shall be liable to forfeiture; all at the discretion of the   
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Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 

revalidation thereof, wherever required, has to be borne by the Contractor and it 

shall be his sole responsibility to arrange for timely revalidation of such Bank 

Guarantee, failing which and for non-fulfilment of any contractual obligation by 

the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim 

against the Guarantee and/or enforce the same unilaterally. 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 

Crore, along with their tender comprising Special Conditions of Contract, General 

Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 

Agreement duly signed by their authorized representative. The Proforma of the Integrity 

Pact Agreement shall as specified in the GCC. In case of tender value more than Rs 5 

Crore, the Integrity Pact Agreement is an essential part and parcel of bid document to be 

submitted by each tenderer, without which the tender shall not be considered.” 
 

 

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 (a) The contract documents shall be drawn-up in English language. 

 
 
 

 

English  
language to  
be used  

(b) The contract shall be governed by all relevant Indian Acts. As applicable  
only within the jurisdiction of the High Court at Calcutta, India, including  
the following Acts :  

1. The Contract Act (India), 1872. 

 
Applicabili 

ty of laws 

on the 

contract 

2. The Major Port Trusts Act, 1963.  
3. The Workmen’s Compensation Act, 1923.  
4. The Minimum Wages Act, 1948.  
5. The Contract Labour (Regulation & Abolition) Act,1970.  
6. The Dock Workers’ Act,1948.  
7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only).  
4.2   After acceptance of his Tender/Offer and when called on to do so by the engineer Contractor 

or his representative, the contractor shall, at his own expense, enter into and to Execute 

execute a Contract Agreement to be prepared by him in the form annexed hereto. Contract 

Until such Contract Agreement is executed, the other documents referred to in Agreement. 

the  definition  of  the  term  ‘Contract’  here-in-befor e,  shall  collectively be  the   

Contract.   

4.3   Several documents forming the contract are to be taken as mutually explanatory Interpretat 

of one another. Should there by any discrepancy, ambiguity, omission or error in ion of 

the various contract documents, the Engineer shall have the power to correct the contract 

same and his decision shall be final and binding on the parties to the Contract. documents 

 –  

 Engineers’ 

 Power 
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4.4 Two copies of the Drawings referred to in the general and special All Drawings 
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Conditions of Contract and in the Bill of Quantities, shall be furnished by are   Trustees’ 

the Engineer to the Contractors free of cost for his use on the work, but property.  

these shall remain the property of the Trustees and hence, the Contractor   

shall return them to the Engineer or his Representative on completion of   

the work, if not torn or mutilated on being regularly used at site.   

4.5   The Contractor shall prove and make at his own expense any working or Contractor to 

progress drawings required by him or necessary for the proper execution prepare  

of the works and shall, when required, furnish copies of the same free of working / 

cost to the Engineer for his information and/or approval, without meaning progress  

thereby the shifting of Contractor’s responsibility on the Engineer in any drawings  

way whatsoever.   

4.6   The Contractor shall not directly or indirectly transfer, assign or sublet the Contractor  
Contract  or  any  part  thereof  without  the  written  permission  of  the cannot  sub-let 

Engineer. Even if such permission be granted, the Contractor shall remain the work  

responsible (a) for the acts, defaults and neglect of any sub-contractor, his   

agents, servants or workmen as fully as if these were the acts, defaults or   

neglects of the Contractor himself or his agents, servants or workmen and   

(b) for his full and entire responsibility of the contract and for active 

superintendence of the works by him despite being sublet, provided always 

that the provision of labourers on a “piece rate” b asis shall not be deemed 

to be sub-letting under this clause. 

 

4.7   Unless  otherwise  specified,  the  Contractor  shall  be  deemed  to  have Contractors’ 

included in his Tender/Offer all his cost for supplying and providing all price is 

constructional plant, temporary work. Materials both for temporary and inclusive of all 

permanent works, labour including supervision thereof, transporting to costs  

and from the site and in and about the work, including loading, unloading,   

fencing,  watching,  lighting,  payment  of  fees,  taxes  and  duties  to  the   

appropriate authorities and other things of every kind required for the   

construction, erection, completion and maintenance of the work.   

4.8   The Contractor shall be solely responsible for the adequacy, stability and Contractor is 

safety of all site operations and methods of construction, even if any prior responsible for 

approval thereto has been taken from the Engineer or his Representative. all  

The Contractor shall not be responsible for the correctness of the design or construction 

specification of the Temporary and Permanent works formulated by the process, except 

Engineer; but the Contractor shall be fully responsible for the correct for correctness 

implementation  thereof,  as  also  for  any  design  and  specification of  design  and 

prepared/proposed/used by the Contractor. specification 

 formulated by 

 the Engineer 

4.9   Whenever required by the Engineer or his representative, the Contractor Contractor to 

shall submit to him the details of his (a) programme for execution of the submit his 

work,  (b)  proposed  procedure  and  methods  of  work,  (c)  proposed programme of 

deployment of plant, equipment, labour, materials and temporary works. work  

The  submission  to  and/or  any  approval  by  the  Engineer  or  his   

Representative to any such programme or particulars shall not relieve the   

Contractor of any of his obligations under the contract.   
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 If  for  any  reason  the  contractor  be  unable  to  adhere  to  his  earlier   
 programme, he shall submit his revised programme for completion of   

 work within the stipulated time whenever asked to do so.   

4.10 Necessary and adequate supervision shall be provided by the Contractor Contractor 

 during execution of the works and as long thereafter as the Engineer or to   supervise 

 his  representative  shall  consider  necessary  during  the  maintenance the works 

 period.  The  Contractor  or  his  competent  and  authorised  agent  or   

 representative shall be constantly at site and instructions given to him by   

 the Engineer or his representative in writing shall be binding upon the   

 Contractor subject to limitation in Clause 2.5 hereof.  The Contractor   

 shall inform the Engineer or his representative in writing about such   

 representative/agent of him at site.   

4.11 The Contractor shall employ in execution of the Contract only qualified Contractor 

 careful and experienced persons and the Engineer shall be at liberty to to deploy 

 direct the Contractor to stop deployment of any of is staff, workmen or qualified 

 official at site and the Contractor shall within 48 hours comply with such men and 

 instruction without any demur whenever the Engineer shall feel that the Engineer’s 

 deployment of the person concerned will not be conducive to the proper power to 

 and timely completion of the work. remove 

  Contractor’s 

  men  

4.12 The Contractor shall be responsible for the true and proper setting out of Contractor is 

 the works in relation to reference points/lines/levels given by the Engineer responsible 

 in writing. The checking of any setting-out or of any alignment or level by for line, 

 the  Engineer  or  his  Representative  shall  not  in  any  way  relieve  the level, setting 

 contractor of his responsibility for the correctness thereof and he shall out etc. 

 fully provide protect and preserve all stakes, templates, bench marks,   

 sight rails,  pegs,  level marks,  profile marks and other things used in   

 setting out the works.   

4.13 From  the  commencement  of  the  works  till  issue  of  the  completion Contractor is 

 certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall responsible 

 take full responsibility for the care thereof. Save for the excepted risks, to protect the 

 any damage, loss or injury to the work or any part thereof shall be made work  

 good by the Contractor at his own cost as per instruction and to the   

satisfaction of the engineer, failing which the Engineer or his 

Representative may cause the same to be made good by any other agency 

and the expenses incurred and certified by the Engineer shall deem proper. 

This Clause will not apply to that part of the work, which might have been 

taken over by the Trustees on partial completion of the work and in such 

case the Contractor’s obligation will be limited to repairs and replacement 

for manufacturing or construction defects during the 
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Maintenance period (Guarantee Period) as per the directions of the 

Engineer as also for defects/damages if any caused to the work by the 

Contractor during such repairs and replacement in the maintenance 

period. 
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4.14   The  Contractor  shall  at  his  own  cost  protect  support  and  take  all Contractor is 

precautions  in  regard  to  the  personnel  or  structure  or  services  or responsible 

properties belonging to the Trustees or not which may be interfered with for  all 

or affected or disturbed or endangered and shall indemnify and keep damages to 

indemnified the Trustees against claim for injury, loss or damage caused other  

by the Contractor in connection with the execution and maintenance of structures / 

the work to the aforesaid properties, structures and services and/or to persons  

any  person  including  the  Contractor’s  workmen.  Cost  of  Insurance caused by him 

Cover, if any, taken by the Contractor shall not be reimbursed by the in executing 

Trustees, unless otherwise stipulated in the Contract. the work.  

4.15   The    Contractor    shall    immediately    inform    the    Engineer’s Fossils,  
Representatives if any fossil, coins, articles of value or antiquity and Treasure  

structures and other remains or things of geological or archaeological travois, etc. 

importance be discovered at site which shall remain the property of the are Trustees’ 

Trustees and protect them from being damaged by his workmen and property  

arrange  for  disposal  of  them  at  the  Trustees’  expense  as  per  the    

instruction of the Engineer’s Representative.    

4.16   The  Contractor  shall  be  deemed  to  have  indemnified  and  shall Contractor to 

indemnify  the  Trustees  against  all  claims,  demands,  actions  and Indemnify the 

proceedings and all costs arising therefrom on account of : Trustees  

 against all 

(g)  Infringement of any patent right,  design, trademark or name or claims for 

other protected right in connection with the works or temporary loss, damage, 

work. etc.   

 

(h) Payment of all royalties, rent, toll charges, local taxes, other payments 

or compensation, if any, for getting all materials and equipment 

required for the work.  
(i) Unauthorised obstruction or nuisance caused by the contractor in 

respect of Public or Private or Private road, railway tracks, footpaths, 

crane tracks, waterways, quays and other properties belonging to the 

Trustees or any other person.  
(j) Damage/injury caused to any highway and bridge on account of the 

movement of Contractor’s plants and materials in connection with 

the work. 
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(k) Pollution of waterway and damage caused to river, lock, sea-wall or 

other structure related to waterway, in transporting contractor’s 

plants and materials.  
(l) The Contractor’s default in affording all reasonable facilities and 

accommodation as per the direction of the Engineer or his 

Representative to the workmen of the Trustees and other agencies 

employed by or with the permission and/or knowledge of the Trustees 

on or near the site of work. 

 

4.17   Debris and materials, if obtained by demolishing any property, building Dismantled 

or structure in terms of the Contract shall remain the property of the materials 

Trustees. Trustees’ 

 property 
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4.18 The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted 

 inclusive of the following :  rates/price  must  be 

 

(a) Keeping  the  site  free  of  unnecessary  obstruction  and 

all inclusive 

  

  removal  from  site  of  constructional  plant  wreckage,  

  rubbish,  surplus  earth  or  temporary  works  no  longer  

  required.   

 (b) Cleaning and removal from site all the surplus materials of  
  every kind to leave the site clean and tidy after completion  

  of the work, without which payment against final bill may  

  be liable to be withheld.  

 (c) Precautionary measures to secure efficient protection of  
  Docks,  the River Hooghly and other waterways against  

  pollution  of  whatever  nature  during  execution  and  

  maintenance of the works and to prevent rubbish, refuse  

  and other materials from being thrown into the water by  

  the Contractor’s men or those of his agency.  

 (d) Making arrangements for deployment of all labourer and  
  workers, local or otherwise including payment for their  

  wages, transport, accommodation, medical and all other  

  statutory benefits and entry permits, wherever necessary.  

 (e) Making arrangements in or around the site,  as per the  
  requirements  of  local  authority  or  the  Engineer  or  his  

  Representative for preventing (i) spread of any infectious  

  disease like smallpox, cholera, plague or malaria by taking  

  effective  actions  for  destruction  of  rats,  mice,  vermin,  

  mosquitoes, etc. and by maintaining healthy and sanitary  

  condition,  (ii)  illegal storage  and  distribution  of  Drugs,  
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Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 

unlawful, riotous or disorderly conduct of the Contractor’s 

or his Sub-Contractor’s workmen, (iv) deployment of 

workmen of age less than 16 years. 

 

4.19 Every direction or notice to be given to the Contractor shall Notice to 

 be deemed to have been duly served on or received by the Contractor.  

 Contractor, if the same is posted or sent by hand to the address   

 given in the tender or to the Contractor’s Site Office or to the   

 Registered Office of the Contractor. The time mentioned in   

 these conditions for doing any act after direction or notice shall   

 be reckoned from the time of such posting or despatch.   

4.20 The Contractor and his Sub-contractor or their agents and Contractor   not to 

 men and any firm supplying plant, materials and equipment publish  photograph 

 shall not publish or caused to be published any photographs or or   particulars of 

 description of the works without the prior authority of the work  

 Engineer in writing.   
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Contractor to 

 Engineer render all reasonable facilities and Co-operation as per provide  

 direction  of  the  Engineer  or  his  representative  to  any  other facilities to 

 Contractor engaged by the Trustees and their workmen to the outsiders  

 Trustees’ own staff and to the men of other Public Body on or near   

 the site of work and in default the Contractor shall be liable to the   

 Trustees  for any delay or  expense  incurred by reason of  such   

 default.   

4.22 The work has to be carried out by the Contractor causing the Work  to  cause 

 minimum of hindrance for any maritime traffic or surface traffic. minimum  

  possible  

  hindrance to 

  traffic  

  movement  

4.23 All constructional plants, temporary works and materials when Trustees’ lien 

 brought to the site by the Contractor shall be deemed to be the on  

 property of the Trustees who will have lien on the same until the Contractor’s 

 satisfactory completion of the work and shall only be removed Plant & 

 from the site in part or in full with the written permission of the Equipment.  

 Engineer or his Representative.   

5.0 COMMENCEMENT,  EXECUTION  AND  COMPLETION  OF   
 WORK.   

5.1 The Contractor shall commence the work within 7 days of the Preliminary 

 receipt   of   Engineer’s   letter   informing   acceptance   of   the time to 

 Contractor’s  tender/offer  by  the  Trustees  or  within   such commence  
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 preliminary time as mentioned by the Contractor in the Form of work an 

 Tender or the time accepted by the Trustees. The Contractor shall maintenance of 

 then proceed with the work with due expedition and without delay, steady  rate of 

 except as may be expressly sanctioned or ordered by the Engineer progress  

 or  his  Representatives,  time  being  deemed  the  essence  of  the   

 contract on the part of the contractor.   

5.2 The Contractor shall provide and maintain a suitable office at or Contractor’s  

 near the site to which the Engineer’s Representative may send site office  

 communications and instructions for use of the Contractor.   

5.3 Unless specified otherwise in the contract or prior permission of Contractor to 

 the Engineer has been taken, the contractor shall not execute the observe  

 work  beyond  the  working  hours  observed  by  the  Engineer’s Trustees’  

 Representative  and  on  Sundays  and  Holidays  observed  in  the working hours 

 Trustees’  system,  except  in  so  far  as  it  becomes  essential  on   

account of tidal work or for safety of the work. If the progress of the 

work lags behind schedule or the work has been endangered by any 

act or neglect on the part of the contractor, then the Engineer or his 

Representative shall order and the contractor at his own expense 

shall work by day and by night and on Sundays and Public 

Holidays. Any failure of the Engineer or his Representative to pass 

such an order shall not relieve the contractor from any of his 

obligations. The Engineer’s decision in this regard shall be final 

binding and conclusive. 
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5.4 Unless stipulated otherwise in the contract all materials required for Contractor to 

 the work shall be procured and supplied by the contractor with the supply all 

 approval  of  the  Engineer  or  his  Representative  and  subject  to materials as per 

 subsequent  testing  as  may  be  required  by  the  Engineer  or  his requirement of 

 Representative.  The Engineer shall  exercise  his sole  discretion to the Engineer or 

 accept any such materials. his  

  representative 

5.5 Unless   stipulated   otherwise   in   the   contract   all   materials, Materials & 

 workmanship and method of measurement shall be in accordance Works  

 with the relevant Codes (Latest Revision) of the Bureau of Indian   

 Standards  and  the  written  instructions  of  the  Engineer  or  his   

 Representative.  Where  no  specific  reference  is  available  in  the   

 contract, the material and workmanship shall be of the best of their   

 respective kinds to the satisfaction of the Engineer.   

5.6 Samples  shall  be  prepared  and  submitted  for  approval  of  the Contractor to 

 Engineer or his representative, whenever required to do so, all at the submit  samples 

 Contractor’s cost. for approval  

 Unless  stipulated  otherwise  in  the  contract,  the  cost  of  any  test Contractor to 

 



79 
 

[Type text] 
 

 

 required by the Engineer or his representative in respect of materials arrange all 

 and  workmanship  deployed  on  the  work,  shall  be  borne  by  the testing   at his 

 Contractor. own cost.  

5.8 Regarding  the  supply  of  any  materials  by  the  Trustees  to  the    
 contractor in accordance with the contract, the following conditions    

 shall apply :    

 (a) The  Contractor  shall,  at  his  own  expense,  arrange  for The Contractor 

  transporting the materials from the Trustees’ Stores, watching, shall account 

  storing  and  keeping  them  in  his  safe  custody,  furnishing  of for and look 

  statement of consumption thereof in the manner required by the after  the 

  Engineer  or  his  representative,  return  of  surplus  and  empty Trustees’  

  container  to  the  Trustees’  Stores  as  per  the  direction  of  the materials  

  Engineer or his Representative.    

 (b) Being the custodian of the Trustees’ materials, the  contractor Contractor to 

  shall remain solely responsible for any such materials issued to compensate for 

  him and for any loss or damage thereof for any reason other loss and damage 

  than  “Excepted  Risks”,  the  Contractor  shall  compens ate  the to Trustees’ 

  Trustees’ in the manner decided by the Engineer and shall at no materials  

  stage remove or cause to be removed any such material from the    

  site without his permission in writing.    

 (c)The Trustees’ materials will generally be supplied in stages and in Delay in supply 

 accordance with the rate of progress of work but except for grant of Trustees’ 

 of suitable extension of completion time of work as decided by the materials will 

 Engineer.  The  Contractor  shall  not  be  entitled  to  any  other only entitle the 

 compensation, monetary or otherwise, for any delay in the supply Contractor for 

 of  Trustees’  materials  to  him.  The  Contractor  shall,  however, extension of 

 communicate his requirement of such materials to the Engineer completion time 

 from time to time. of work  
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(d) Unless stipulated otherwise in the contract, the value of the Recovery  from 

Trustees’ materials issued to the contractor shall be recovered Contractor  for 

from  the  contractor’s  bills  and/or  any  of  his  other  dues, Trustees’ 

progressively  according to the consumption  thereof  on the materials 

work and/or in the manner decided by the Engineer or his under   normal 

representative  and  at  the  rate/s  stipulated in  the  contract. circumstances 

These rates shall only be considered by the contractor in the  

preparation of his tender/offer and these will form the basis of  

escalation/variation, if in future the contractor is required to  

procure and provide any such material on the written order of  

the  Engineer  consequent  on  the  Trustees’  failure  to  effect  

timely supply thereof.  

(e) If the Engineer decides that due to the contractor’s negligence, Recovery  from 

any of the Trustees’ materials issued to the contractor has Contractor  for 
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been  – (i)  lost  or  damaged,  (ii)  consumed  in  excess   of Trustees’  

requirement and (iii) wasted by the contractor in excess of materials  

normal wastage, then the value thereof shall be recovered under other 

from the contractor’s bills or from any of his other dues, after circumstances. 

adding 19 ¼% extra over the higher one of the followings -   

 

(1) The issue rate of the materials at the Trustees’ Stores and 

 

(2) The market price of the material on the date of issue as would 

be determined by the Engineer. 

 

5.9 The Engineer or his Representative shall have the power to insect Contractor to 

 any material and work at any time and to order at any time – (I) replace  

 for removal from the site of any material which in his opinion is materials/work 

 not  in  accordance  with  the  contract  or  the instruction  of  the not acceptable 

 engineer  or  his  representative,  (ii)  for  the  substitution  of  the to the Engineer 

 proper and suitable materials, or (iii) the removal and proper re- or  his 

 execution  of  any  work  which  in  respect  of  material  and Representative 

 workmanship  is  not  in  accordance  with  the  contract  or  the    

 instructions of the Engineer. The Contractor shall comply with    

 such order at his own expense and within the time specified in the    

 order. If the contractor fails to comply, the Engineer shall be at    

 liberty to dispose any such materials and re-do any work in the    

 manner  convenient  to  the  Trustees  by  engaging  any  outside    

 agency at the risk and expense of the contractor and after giving    

 him a written prior notice of 7 days.    

5.10 No  work  shall  be  covered  up  and  put  out  of  view  by  the Contractor to 

 contractor   without   approval   of   the   Engineer   or   his seek approval 

 Representative and whenever required by him, the contractor of  Engineer or 

 shall uncover any part or parts of the work or make openings in his   

 or through the same as may be directed by the Engineer or his Representative 

 representative from time to time and shall reinstate or make good before covering 

 those  part  of  works  thus  affected  to  the  satisfaction  of  the up any portion 

 Engineer, all at the cost of the contractor. of work  
 

The Trustees shall reimburse such cost as determined by the 

Engineer, if the initial covering up was with prior written order of 

the Engineer or his Representative. 
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5.11On a written order of the Engineer or his Representative, the Contractor   to 

contractor shall delay or suspend the progress of the work till such suspend   work 

time the written order to resume the execution is received by him. on Order from 

During such suspension the contractor shall protect and secure the Engineer or his 

work to the satisfaction of the Engineer or his Representative. All Representative 

extra expenses in giving effect to such order shall be considered by  

the Trustees, unless such suspension is –  

(a) otherwise provided for in the contract, or  

(b) necessary  by  reason  of  some  default  on  the  part  of  the  
 contractor, or  

(c) necessary by reason of climatic conditions on the site, or  

(d) necessary for proper execution of the works or for the safety of  
 the works or any part thereof.  

 

The Engineer shall settle and determine such extra payment and/or 

Extension of completion time to be allowed to the contractor, as 

shall, in the opinion of the Engineer be fair and reasonable, and the 

same shall be final and binding on the Contractor. 
 

 

5.11. If at any time before or after commencement of the work the  
1 Trustees do not require the whole of the work tendered for the 

Engineer shall notify the same to the contractor in writing and the 

contractor shall stop further works in compliance of the same. The 

Contractor shall not be entitled to any claim for compensation for 

underived profit or for such premature stoppage of work or on 

account of curtailment of the originally intended work by reason of 

alteration made by the Engineer in the original specifications, 

drawings, designs and instructions. 

 

5.12 When the whole of the work has been completed to the satisfaction 

of the Engineer and has passed any final test prescribed in the 

contract, the contractor shall, within 21 days of submission of his 

application to the Engineer, be entitled to receive from him a 

certificate for completion of work in Form G.C.1, annexed hereto. 

If any part of the total work having been completed to the 

satisfaction of the Engineer, be taken over and/or used by the 

Trustees, the Contractor shall on application be entitled to partial 

completion certificate in the Form G.C.1 indicating the portion of 

the work covered by it, so that the Contractor’s liability during 

maintenance period of the contract, if any, shall commence from 

the date mentioned in such certificate so far as the completed 

portion of the work is concerned. 

 

Completion  
Certificate  
G.C.1. 
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6.0 TERMS OF PAYMENT :    

6.1 No sum shall be considered as earned by or due to the Contractor All interim 

 in respect of the work till final and satisfactory completion thereof payments are 

 and until a certificate of final completion in Form G.C.2 has been advances till 

 given by the Engineer. issue  of 

  Certificate in 

 On account payments, if any, made prior to issue of the certificate Form G.C.2  

 in Form G.C.2, shall all be treated as mere advance, which shall    

 stand recoverable in full or in part, if the Engineer so decides in    

 the context of Contractor’s unfulfilled contract condition, if any.    

6.2 All payments shall be made to the Contractor only on the basis of Payment  on the 

 measurements of actual work done, as recorded in the Trustees’ basis  of 

 measurement books and at accepted tendered or at agreed rates, measurements 

 as the case may be, except as otherwise provided in the contract at agreed rates. 

 and when the Engineer decides any other rate for change in the    

 scope of work or omission, if any, on the part of the Contractor.    

6.3 For work of sanctioned tender value more than Rs.50,000/- or Limitation for 

 having an initially stipulated completion period of 4 months or on account 

 more, on account payments may be made sat the discretion of the payment   

 Engineer or his Representative at intervals deemed suitable and    

 justified by him. Provided always that subject to execution of work    

 of  substantial  value  in  the  context  of  the  contract  price,  the    

 interval  of  such  on account  payments shall  be  decided  by the    

 Engineer or his Representative, which shall ordinarily not be less    

 than 1 month in between two payments for on account bill and/or    

 advance.    

6.4 Measurement for works done shall be progressively taken by the Recording of 

 Engineer’s   Representative   and   entered   in   the   Trustees’ measurements 

 Measurement Book, at intervals deemed suitable and proper by    

 him and/or the Engineer. The Contractor or his duly accredited    

 Representative or Agent shall remain present at the time of such    

measurement and assist the engineer’s Representative in every 

manner required by him. After the measurements taken have been 

entered in the Measurement Book, the Contractor or his Agent 

shall sign the Measurement Book at the wend of such 

Measurements over the Contractor’s Rubber Stamp as a token of 

acceptance of all such measurements, recorded above and prior to 

such signature. If the Contractor or his Agent fails to participate 

even after 3 days written notice from the Engineer’s 

Representative, the measurement shall be taken ex-parte by the 

Engineer’s Representative and those shall be accepted by the 
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Contractor. 
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6.5 Based on the quantum of work and the value thereof computed 

in the Measurement Book, the Contractor shall type out his bill 

in the proforma approved by the Engineer and submit the same 

to the Engineer’s Representative in quadruplicate, duly signed 

by him or his accredited Agent over his Rubber Stamp. The 

Engineer or his Representative may in his absolute discretion, 

allow advance payment against such bill to the extent of an 

amount not exceeding 75% of the “net payable” sum of the said 

bill, subject to adjustment thereof against the bill at the time of 

checking and auditing the bill at the Trustees’ end. The 

measurement Book will not be handed over to the Contractor; 

but he will obtain the abstracts of quantities, amounts and 

recoveries to type out the bill. 
 

 

6.6 At the discretion of the Engineer or his Representative and only 

in respect of accepted offers/where estimated amount put to 

tender would be Rs.2,00,000/- or more, advance payment may 

be made to the extent of 75% of the value of any material 

purchased and brought to the site by the Contractor. Provided 

always that – 

 

(i) the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 

 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 

 

(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 

contractor’s materials, 

 

(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor 

postponing the execution of the work or otherwise, 

 

(v) in the event of storage of such materials within the 

Trustees’ protected areas in the Docks, the contractor shall 

submit an Indemnity Bond in the proforma and manner 

acceptable to Trustees’ whereby the contractor 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Contractor to  
prepare and 

submit his bills 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Advance 

payment against 

Non-perishable 

materials 
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shall indemnify the Trustees against all financial 

loss/damage, on account of loss/damage to such materials 

for whatever reasons, 
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(vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 

Engineer an irrevocable Bank Guarantee favouring the 

Trustees and for the same sum as is being advance, in the 

proforma and manner acceptable to the Trustees. The 

Guarantee shall be of a Calcutta/Haldia Branch of any 

Nationalised Bank or a Schedule Commercial Bank, as the 

case may be, acceptable to the Trustees and shall remain 

valid till the anticipated period of consumption of such 

materials in the work. The Bank Guarantee must bear an 

undertaking by the issuing Bank guaranteeing automatic 

payment of the guaranteed sum to the Trustees by the Bank 

on the date of expiry of the validity of the Guarantee, unless 

with the prior written approval of the Engineer on behalf of 

the Trustees, the Bank has extended the validity of the 

Guarantee. 

 

(vii) The amount of advance shall be recoverable from the 

contractor's bills or any other dues, progressively with the 

consumption of the materials on the basis of quantity 

consumed. Consequent on full recovery of the advance the 

Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 

above, shall be returned to the Contractor duly discharged 

by the Engineer on behalf of the Trustees. 

 

6.7 No certificate of the Engineer or his representative shall protect Recovery for 

 the Contractor against or prevent the Trustees from obtaining wrong and 

 repayment from  the Contractor,  in case the Engineer  or his over payment 

 representative should overcertify for payment or the Trustees   

 should over-pay the Contractor on any account.   

6.8 No  claim  for  interest  shall  be  admissible  or  payable  to  the Interest not 

 Contractor at any stage and in respect of any money or balance admissible to 

 or Bank Guarantee, which may be due to the Contractor from Contractor  

 the Trustees, owing to dispute or otherwise or for any delay on   
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the part of the Trustees in making interim or final payment or 

otherwise. 

 

7.0 VARIATION AND ITS VALUATION :   

7.1 The Quantities set out in the Bill of Quantities of the tender shall Quantities in 

 be treated as estimated quantities of the work and shall never be Bill of 

 deemed  as  actual  or  correct  quantities  of  the  works  to  be Quantities of 

 executed by the contractor in fulfilment of his obligation under Tender  

 the contract.   

7.2 The Engineer shall have the power to order the Contractor in Engineer’s  
 writing to make any variation of the quantity, quality or form of power  to vary 

 the  works  or  any  part  thereof  that  may,  in  his  opinion,  be the works  

 necessary and the Contractor upon receipt of such an order   

 shall act as follows :   
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7.2 (a) Increase or decrease the quantity of any work included in the 

contract. 

 

(b) Omit any work included in the contract. 

 

(c) Change the Character or quality or kind of any work included in 

the contract. 

 

(d) Change the levels, lines, position and dimensions of any part of 

the work, and 

 
(e) Execute extra and additional work of any kind necessary for 

completion of the works  
7.3 No such variation shall in any way vitiate or invalidate the contract Variation by 

 or be treated ass revocation of the contract, but the value (if any) of engineer do 

 all such variations evaluated in accordance with the Engineer’s sole not vitiate the 

 decision shall be taken into account and the contract price shall be contract  

 varied accordingly.   

7.4 Provided always that written order of the Engineer shall not be Where written 

 required for increase or decrease in the quantity of any work upto order for 

 15%  where  such  increase  or  decrease  is  not  the  result  of  any variation is 

 variation  order  given  under  this  clause  but  is  the  result  of  the not needed  

 quantities exceeding or being less than those stated in the bill of   

 quantities. Provided also that verbal order of variation from the   

Engineer shall be complied with by the Contractor and the Engineer'’ 

subsequent written confirmation of such verbal order shall be 

deemed to be an order in writing within the meaning of this 
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 clause.   

7.5 (a) The Contractor shall not be entitled to any claim of extra or Payment for 

 additional work unless they have been carried out under the extra or 

 written orders of the Engineer. additional,  or 

  omitted work 

(b) The Engineer shall solely determine the amount (if any) to be or substituted added 

to or deducted from the sum named in the tender in work,  
respect of any extra work done or work omitted by his order. 

 
Engineer’s  
powers  

(c) All extra, additional or substituted work done or work omitted 

by order of the Engineer shall be valued on the basis of the rates 

ad prices set out in the contract, if in the opinion of the Engineer, 

the same shall be applicable. If the contract does not contain any 

rates or prices directly applicable to the extra, additional or 

substituted work, then the Engineer may decide the suitable rates 

on the basis of Schedule of Rates (including surcharge in force at 

the time of acceptance of tender), if any, adopted by the Trustees 

with due regard to the accepted contractual percentage, if any 

thereon. In all other cases the Engineer shall solely determine 

suitable rates in the manner deemed by him as fair and 

reasonable, and his decision shall be final, binding and conclusive. 
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(d) If the nature or amount of any omission or addition relative to 

the nature or amount of the whole of the contract work or to any 

part thereof shall be such that, in the opinion of the Engineer, the 

rate of prices contained in the contract for any item of the works 

or the rate as evaluated under sub-clauses (b) and (c) of this 

clause, is by reason of such omission or addition rendered 

unreasonable or in-applicable, the Engineer shall fix such other 

rate or price as he deems proper and the Engineer’s decision shall 

be final, binding and conclusive. 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED   

 DAMAGE / TERMINATION OF CONTRACT   

8.1 Should the quantum of extra or additional work of any kind or Extension of 

 delayed availability of the Trustees’ materials to be supplied as per completion time 

contract or exceptionally adverse climatic conditions and natural 

phenomenon or strikes, lock-outs, civil commotion or other special 

circumstances of any kind beyond the control of the Contractor, 

cause delay in completing the work, the contractor shall apply to the 

Engineer in writing for suitable extension of completion time within 7 

days from the date of occurrence of the reason and the Engineer shall 

thereupon consider the stated reasons in the manner deemed 

necessary and shall either reject the application or determine and 
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allow in writing the extension period as he would deem proper for 

completion of the work with or without the imposition of “Liquidated 

Damage” Clause (No.8.3 hereof) on the C ontractor and his decision 

shall be final and binding on the Contractor. If an extension of 

completion time is granted by the Engineer without imposition of 

liquidated damage, from the Clause No.8.3 of the Liquidated damage 

shall apply from its date of expiry, if the work be not completed 

within the extended time, unless stated otherwise in the decision 

communicated by the Engineer, as aforesaid. 

 

8.2 a)   If  the  Contractor  fails  to  complete  the  work  within  the ‘Liquidated  

 stipulated dates or such extension thereof as communicated by Damage’ and 

 the   Engineer   in   writing,   the   Contractor   shall   pay   as other  

 compensation (Liquidated Damage) to the Trustees and not as a compensation 

 penalty, ½% (half percent) of the total value of work (contract due to Trustees 

piece) as mentioned in the letter of acceptance of the tender/offer, 

for every week or part thereof the work remains unfinished. 

Provided always that the amount of such compensation shall not 

exceed 10% of the said value of work. The amount of Liquidated 

damages shall be determined by the Engineer, which shall be 

final and binding. 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall  
 have    the    power    to   recover    the    said   amount    of  

 compensation/damage in Sub-clause (a) of this clause, from any  

 money  due  or  likely  to  become  due  to  the  Contractor.  The  

 payment or deduction of such compensation/damage shall not  

 relieve the Contractor from his obligation to complete the work  

 or from any of his other obligations/liabilities under the contract  

 and  in  case  of  the  Contractor’s  failure  and  at  the  absolute  

 discretion  of  the  Engineer,  the  work  may  be  ordered  to  be  

 completed by some other agency at the risk and expense of the  

 Contractor, after a minimum three days notice in writing has  

 been   given  to  the  Contractor  by  the  Engineer  or  his  

 Representative.  

8.3 Without being liable for any compensation to the Contractor, the Default of the 

 Trustees may, in their absolute discretion, terminate the contract Contractors 

 and enter upon the site and works and expel the Contractor there remedies    & 
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from after giving him a minimum 3 days’ notice in writing, due to 

occurrence of any of the following reasons and decision of the 

Trustees in this respect, as communicated by the Engineer shall be 

final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

 

(ii) In the opinion of the Engineer, either the progress of work is 

not satisfactory or the work is not likely to be completed within 

the agreed period on account of Contractor’s lapses. 

 

(iii) The Contractor has failed to commence the works or has 

without any lawful excuse under these conditions has kept the 

work suspended for at least 15 days despite receiving the 

Engineer'’ or his Representative'’ written notice to proceed with 

the work. 

 

(iv) The Contractor has failed to remove materials from site or to 

dismantle or demolish and replace work for 7 days after 

receiving from the Engineer or his representative the written 

notice stating that the said materials or work were condemned 

and rejected by him under these conditions. 

 

(v) The Contractor is not executing the works in accordance with 

the contract or is persistently or flagrantly neglecting to carry 

out his obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised 

or offered by or on behalf of the contractor t any officer, servant 

or representative of the Trustees or to any person on his or their 

behalf in relation to the obtaining or to the execution of the 

contract. 

 

(vii) The Contractor is adjusted insolvent or enters into 

composition with his creditors or being a company goes into 

liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand 

over all the Trustees’ tools, plant and materials issued to him at the 

place to be ascertained from the Engineer, within 7 days of receipt of 

such letter. 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 

power to complete the work through any other agency at the 

Contractor’s risk and expense and the Contractor shall be debited any 

sum or sums that may be expended in completing the work beyond the 

amount that would have been due to the Contractor, had 

 

 

powers/Termi  
nation of 

Contract. 
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 he duly completed the work of the work in accordance with the  
 contract.  

8.3.3 Upon termination of contract, the Contractor shall be entitled to  
 receipt payment of only 90% of the value of work actually done or  

 materials actually supplied by him and subject to recoveries as per  

 contract,  provided  the  work  done  and  materials  conform  to  

 specifications  at  the  time  of  taking  over  by  the  Trustees.  The  

 payment for work shall be based on measurements of actual work  

 done and priced at approved contract rates or other rates, as decided  

 by the Engineer. The payment for materials supplied shall be at the  

 rates as decided by the Engineer, which shall I in no case be more  

 than  market  rates  prevailing  at  the  time  of  taking  over  by  the  

 Trustees. The Engineer’s decision in all such case  shall be final,  

 binding and conclusive.  

8.3.4 The Trustees shall have the power to retain all moneys due to the  
 Contractor until the work is completed by other agency and the  

 Contractor’s liabilities to the Trustees are known in all respect.  

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT  

9.1 On  completion  of  execution  of  the  work  the  Contractor  shall Contractor’s 

 maintain the same for a period, as may be specified in the form of a obligation for 

 Special Condition of the Contract, from the date mentioned in the maintenance 

 Initial  Completion  Certificate  in  Form  G.C.1.  Any  defect/fault, of work. 

 which may appear in the work during aforesaid maintenance period,  

 arising, in the sole opinion of the Engineer or his representative,  

 from materials or workmanship not in accordance with the contract  

or the instruction of the Engineer or his representative, shall, upon the 

written notice of the Engineer or his representative, be amended and 

made good by the Contractor at his own cost within seven days of the 

date of such notice, to the satisfaction of the Engineer or his 

representative, failing which the Engineer or his representative shall 

have the defects amended and made good through other agency at the 

Contractor’s risk and cost and all expenses, consequent thereon or 

incidental thereto, shall be recoverable from the Contractor in any 

manner deemed suitable by the Engineer. 
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9.2 The Contractor shall not be considered completed and the work shall not Certificate 

 be treated as finally accepted by the Trustees, until a Final Completion of final 

 Certificate in Form G.C.2 annexed hereto shall have been signed and completion 

 issued by the Engineer to the contractor after all obligations under the   
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Contract including that in the maintenance period, if any, have been 

fulfilled by the Contractor. Previous entry on the works or taking 

possession, working o using thereof by the Trustees shall not relieve the 

Contractor of his obligations under the contract for full and final 

completion of the work. 

 

9.3 On completion of the contract in the manner aforesaid, the Contractor Refund   of 

 may apply for the refund of his Security Deposit by submitting o the Security 

 Engineer (I) The Treasury Receipts granted for the amount of Security Deposit 

 held by the Trustees, and (ii) his “No further clai m” Certificate in Form  

 G.C.3 annexed hereto (in original), where upon the Engineer shall issue  

 Certificate in Form G.C.2 and within two months of the Engineer’s  

 recommendation, the Trustees shall refund the balance due against the  

 Security Deposit to the Contractor, after making deduction therefrom in  

 respect of any sum due to the Trustees from the Contractor.  

10.0 INTERPRETATION  OF  CONTRACT  DOCUMENTS,  DISPUTES  
 AND ARBITRATION  

10.1 In all disputes, matters, claims, demands or questions arising out of or Engineer’s 

 connected with the interpretation of the Contract including the meaning decision 

 of Specifications, drawings, designs and instructions or as to the quality  

 of workmanship or as to the materials used in the work or the execution  

 of  the  work whether during the  progress  of  the works  or  after  the  

 completion and whether before or after the determination, abandonment  

 or breach of the contract the decision of the Engineer shall be final and  

 binding on all parties to the contract and shall forthwith be given effect  

 to by the Contractor.  

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, Chairman’s 

 he shall within 15 days after receiving notice of such decision require award. 

 that the matter shall be referred to Chairman, who shall thereupon  

 consider and give a decision.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the Arbitration. 

 Chairman, he shall within 15 days after receiving notice of such decision  

 require that within 60 days from his written notice, the Chairman shall  

 refer  the  matter  to  an Arbitrator  of  the  panel of  Arbitrators  to be  

 maintained by the Trustees for the purpose and any such reference shall  

 be  deemed  to  be  a submission  to  arbitration within  the  meaning  of  

 Indian Arbitration Act, 1940 or any statutory modification thereof.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his  
 appointment or vacates his office due to any reason whatsoever, another  

person from panel shall be appointed as Sole Arbitrator and he shall 

proceed from the stage at which his predecessor left it. 
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date 

he issues notice to both the parties fixing the date of first hearing. 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 

normally be 4 months as provided in Indian Arbitration Act, 1940 or any 

amendment thereof. The Arbitrator may, if found necessary, enlarge the 

time for making and publishing the award, with the consent of the 

parties.. 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 

fixed by the Arbitrator in his sole discretion. Upon every or any such 

reference the cost of any incidental to the reference and award 

respectively shall be in the discretion of the Arbitrator who may 

determine, the amount thereof or by whom and to whom and in what 

manner the same shall be borne and paid. 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 

subject to the provisions of the Indian Arbitration Act 1940 or any 

amendment thereof. The Arbitrator shall give a separate award in respect 

of each item of disputes and respective claim referred to him by each 

party and give reason for the award. 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract  
– within only the parameters of scope and condition s of the contract in 

question. 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 

Arbitration Act, 1940 and rules made thereunder, for the time being in 

force, shall apply to the arbitration proceedings under this Clause. 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 

work with due diligence in accordance with Engineer’s decision. The 

Engineer also shall not withhold any payment, which, according to him, is 

due or payable to the Contractor, on the ground that certain disputes 

have cropped up and are likely to be referred to arbitration. 

 

10.5 Provided always as follows:  
[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 

appearing in the letter of acceptance of the tender / offer is less than 

Rs.40,00,000/-. 

 

[b] The Contractor shall have to raise disputes or differences of any 

kind whatsoever in relation to the execution of the work to the 

Engineer within 30 days from the date of occurrence of the cause of 

dispute and before the preparation of the final bill, giving detailed 

justifications, in the context of contract conditions. 
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[c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must be 

submitted to the Engineer, with detailed justification in the 

context of contract conditions, before the issuance of final 

completion certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 

Contractor can raise pertaining to the Contract after 

submission of certificate in form G.C.3 by him. 

 

[d] Contractor’s claim / dispute raised beyond the time limits 

prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 

shall not be entertained by the Engineer and / or by any 

Arbitrator subsequently. 

 

[e] The Chairman / Trustees shall have the right to alter the panel 

of Arbitrators, vide Clause 10.3 hereinabove, on their sole 

discretion, by adding the names of new Arbitrators and / or by 

deleting the names of existing Arbitrators, without making any 

reference to the Contractor. 
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(TO BE SUBMITTED WITH COVER- I OFFER)  
THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA  

FORM OF TENDER (UNPRICED) 
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To  
The Manager (I&CF),  
Haldia Dock Complex.  

I/We__________________________________________________________________  
having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 
all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 
Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 

prices set out in the annexed Bill of Quantities within ___________ months / weeks from the date of order 
to commence the work and in the event of our tender being accepted in full or in part. I / We also 
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or additions 
thereto which may be necessary to give effect to the acceptance of the Tender and incorporating such 
Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby 
agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 

Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees 
shall be the Contract.  
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER 

(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER 
 
I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work.  
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.  
___________________________ of _____________________ as Earnest Money.  
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months. 

 

 

___________________________  
Dated : (Signature of Bidder with Seal) 

 
 

WITNESS : 
 

Name of the Bidder :  
Signature :  
Name : (In Address :  
Block Letters)  

Address : 
 

Occupation  
: 
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KOLKATA PORT TRUST  

HALDIA DOCK COMPLEX 
 

FORM G.C.1 

 

Contractor ___________________________________________________________ 

 

Address ----------------------------------------------------------------------------------------- 

 

----------------------------------------------------------------------------------------- 

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 
………………………………………………………………… 

 
…….. 

 
………………………………………………………………… 

 
Estimate No. E.E.0…………………………………………Dt…………………………….. 

 
…….. 

 
C.E.O………………………………………..Dt…………… 

 
…………….. 

 
Work Order No…………………………………………………………………………. 

 
Allocation……………………………………………………………………………… 

 
Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on the 

__________________ day of ___________ 2000 in accordance with terms of the Contract and you are 

required to maintain the work as per Clause 62 of the General Conditions of Contract and under 

provisions of the Contract for a period of _______________________ weeks / months / years 

 

from the ______________ day of  
_____________ 2000 to __________________ day of _____________ 2000 . 
 

 

Yours faithfully, 
 

 

Signature………………………………………….  
(ENGINEER/ENGINEER’S REPRESENTATIVE)  
Name……………………………………………….  
Designation…………………………………………  
OFFICE SEAL 
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KOLKATA PORT TRUST  

HALDIA DOCK COMPLEX 
 

FORM G.C.2. 

 

Certificate of Final Completion. 

 

The Financial Adviser & Chief Accounts Officer  
The Manager (Finance), Haldia Dock Complex. 
 

 

This is to certify that the following work viz:- 

 
Name of work : ………………………………………………………………………. 

 
Estimate No. E.E.O…………………………………..dt……………………………. 

 
C.E.O………………………………….dt…………………… 

 

 
………. 

 

Work Order No…………………………………………………………………….. 

 

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………… ……. is now complete in  
every respect in accordance with the terms of the Contract and that all obligations under the 

Contract have been fulfilled by the Contractor. 
 
 
 
 
 
 
 
 

 

Signature………………………………………….  
(ENGINEER/ENGINEER’S REPRESENTATIVE)  
NAME……………………………………………….  
DESIGNATION…………………………………….  
OFFICE SEAL 
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KOLKATA PORT TRUST  

HALDIA DOCK COMPLEX 
 

FORM G.C.3 
 

 

(‘NO CLAIM ‘ CERTIFICATE FROM CONTRACTOR) 

 

The Manager (I&CF)  
Haldia Dock Complex  
Calcutta Port Trust  
Haldia.  
(Atten:………………………………………….) 

 

Dear Sir, 

 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port 

Trust for the execution of the following work viz:- 

 

Name of work : _________________________________________________________ 

 

___________________________________________________ 
 

 

Work Order No :-______________________________________________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt………………………………… 

 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned 

job. 

 

Yours faithfully, 

 

(Signature of the  
Contractor)  

Dated ___________  
Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 
 

PROFORMA OF FORM OF AGREEMENT 
 

 

THIS AGREEMENT made ____________________________________ day of 
 
_____________________20____ between the "Board Of Trustees for the Port Of Calcutta , 
a statutory body constituted under Major Port Trust Act ,1963 under the rules there under 
and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -
700001 (hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant 
to the context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to 
include his heirs, executors, administrators, representative, successor in officer and 
permitted assigns) of the other part. 
 

 

WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a 
Tender/Offer by the contractor for the execution, completion and maintenance of such 
works . 

 

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :- 
 

 

1. In this agreement words expressions shall have the same meanings as are respectively 
assigned to them in General Conditions Of Contract, hereinafter referred to. 

 

 
2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement , viz :- 

 

i. The said Tender/Offer & the acceptance of Tender/ Offer. 
 

ii. The Drawings. 
 

iii.The General Conditions Of Contract. 
 

iv. Special Conditions Of Contract (If any). 
 

v.The Conditions Of Tender. 
 

vi. The Specifications. 
 

vii.The Bill Of Quantities. 
 

viii. All  correspondences  by  which  the  contract  is  added,  amended,  varied  or 
 

modified in any way by mutual consent. 
 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter  mentioned  the  contractor  hereby  covenant  with  the  Trustees  to 
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execute ,complete and maintain the work in conformity in all respects with the 
provisions of Contract. 

 

4. The Trustees hereby covenants to pay to the contractor in consideration of such 
execution ,completion and maintenance of the works the Contract Prices at the times 
and in the manner prescribed by the contractor . 

 

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first above 
written.  
have executed these presents on the day and year first above written. 

 

 

The Seal of  
_________________________________________________________________ 
 

 

Was hereunto affixed in the presence of : 

 

Name :-  
____________________________________________________________________ 
 

 

Address :-  
___________________________________________________________________ 
 

 

OR 

 

SIGNED SEALED AND DELIVERED 

 

By the said  
________________________________________________________________ 

 

In the presence of : 

 

Name :-  
____________________________________________________________________ 
 

 

Address :-  
___________________________________________________________________ 
 

 

The Common Seal of the Trustees was hereunto affixed in he presence of : 

 

Name :-  
____________________________________________________________________ 
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Address :-  
___________________________________________________________________ 
 

 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu 

of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the 

case may be, of any nationalised Bank of India on Non-Judicial Stamp Paper 

worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees. 
 
 

 

Ref. ___________________ 

 
 

 

Bank Guarantee No. ________________________ 

Date ________________________  
To  
The Board of Trustees for the Port of Kolkata,  
15, Strand Road  
Kolkata – 700 001 

 

Dear Sirs, 

 

In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the  
“  EMPLOYER”which  expression  shall  unless  repugnant   to  the  context  or  meaning  thereof  
includeitssuccessorsadministratorsandassigns)havingawardedto  
_____________________________,   with   registered   office   at   _____________________  
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 

context or meaning thereof, include its successors, administrators, executors and assigns) a 

CONTRACT by issue of EMPLOYER’S work order dated ______________ the same having 

been unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of 

Award No __________________________ dated ____________________ Valued at Rs  
_______________________________ for “ ” and the contractor havi ng agreed to prove a 

Contract performance Guarantee for the faithful performance of the entire 

 
 
 
 
 
 
 
 
 
 
 
 
 

Contract equivalent to Rs. ( rupees only) to the EMPLOYER. 
 

 

We, the Bank, , Kolkata/ Haldia having its Head Office at (hereinafter referred to as the “Bank”, 

which expression shall unless repugnant  
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to the context or meaning thereof, include its successors, administrators, executors and assigns) do 

hereby guarantee and undertake to pay the Employer on demand any and all monies payable  
by the Contractor to the extent of Rs. -( only) as aforesaid at any time upto without any demur, 

reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any 

such demand made by Employer on the Bank shall be conclusive and binding notwithstanding any 

difference between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, 

tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee 

during its currency without previous consent of employer and further agrees that the guarantee 

herein contained shall continue to be enforceable till the Employer discharges his guarantee. 
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EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank 

under this guarantee from time to time to extend the time for performance of the CONTRACT by 

CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to 

postpone from time to time the exercise of any powers vested in them or any right which they 

might have against Contractor, and to exercise the same at any time in any manner, and other to 

enforce or to forebear to enforce any covenants, contained or implied, in the CONTRACT 

between EMPLOYER and CONTRACTOR or any other course of remedy or security available to 

EMPLOYER . The Bank shall not be released of its obligations under these presents by any 

exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by 

reason or any other acts of omission or commission on the part of employer or any other 

indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law 

would, but for this provision, have the effect of reliving the bank.  
The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee 

against the Bank as principal debtor, in the first instance without proceeding against 

CONTRACTOR and notwithstanding any security or other guarantee that EMPLOYER may have 

in relation to the CONTRACTOR’S liabilities. 

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted  
to Rs (rupees only) and it shall remain in force up to and including and shall be extended from 

time to time for such period , on whose behalf this guarantee has been given. 
 
 
 
 

Dated, this ……………………………. 

 
 
 
 

day 

 
 
 
 

of 

 
 
 
 
……………………………..2010 

 
……………………….. at ………………………………………. 

 
 

 

WITNESSES 
 

 

----------------------------------------------  
(Signature) 

 

 

----------------------------------------------------------  
(Signature) 

 
 
 
 

-----------------------------------------------  
(Name) 

 
 
 
 

-----------------------------------------------------------  
(Name) 

 
 
 
 

-------------------------------------------- 

(Official address) 

 
 
 
 

----------------------------------------------------------------  
(Designation with Bank Stamp)  

+ Attorney as per power of Attorney No. 
 

 
Dated ………………………. 
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Integrity Pact 
 

Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “ The Principal/ Employer”. 

 

And 

 
………………………….. hereinafter  referred to as “ 

 

The Bidder/Contractor” 

 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 

……………………. The Principal values full compliances wit h all relevant laws of the land, rules,  
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or 

Contractor(s). 

 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 

monitor the tender process and the execution of the contract for compliance with the principles mentioned 

above. 
 

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 

into with a view to:- 

 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 

desired said stores/ equipment at a competitive price in conformity with the defined specifications/ scope of 

work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ 

disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt 

practice in order to secure the contract by providing assurance to them that their competitors will also  
abstain from bribing and other corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent 

corruption, in any form, by its officials by following transparent procedures. 

 

Section 1 – Commitments of the Principal/ Employer . 

 

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe 

the following principles:  
a. No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a 

promise for or accept, for self or third person, any material or immaterial 

benefit which the person is not legally entitled to.  
b. The Principal will, during the tender process treat all Bidder(s) with equity  

and reason. The Principal will, in particular, before and during the tender 

process, provide to all Bidder(s) the same information and will not provide to 

any Bidder(s) confidential/ additional information through which the 
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Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution.  
c. The Principal will exclude from the process all known prejudiced persons. 

 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 

substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 

addition can initiate disciplinary actions. 
 
Section-2 –Commitments of the Bidder(s) / Contracto r(s) 
 
(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation in the tender process and 

during the contract execution. 
 
a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give 

to any of the Principal’s employees involved in the tender process or the execution of the contract or to 

any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 

exchange any advantage of any kind whatsoever during the tender process or during the execution of 

the contract. 
 
b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict 

competitiveness or to introduce cartelization in the bidding process. 
 
c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information or document provided by the Principal as part of the business 

relationship, regarding plans, technical proposals and business details, including information contained 

or transmitted electronically. 
 
d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 

shall furnish the name and address of the foreign principles, if any. Further details as mentioned in the 

“Guidelines on Indian Agents of Foreign Supplie rs” shall be disclosed by the Bidder(s)/Contractor(s). 

Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have 

to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is 

annexed and marked as Annex-A. 
 
e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, 

is committed to or intends to make to agents, brokers or any other intermediaries in connection with 

the award of the contract. 
 
(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be 

an accessory to such offences. 
 
Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a 

violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the 

Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 

considered appropriate. 
 
Section 4-Compensation for damages 
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(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 

Deposit/Bid Security. 

 

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 

from the Contractor liquidated damages of the contract value or the amount equivalent to Performance 

Bank Guarantee. 
 
Section 5-Previous transgression 

 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing 

the Integrity pact with any other Company in any country conforming to the anti corruption approach 

or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of 

India that could justify his exclusion from the tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action can be taken as considered appropriate. 
 
 
 

 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions. 
 
Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 

accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 
 
Section 8 – Role of Independent External Monitor(IE M): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent 

the parties comply with the obligations under this pact. 
 
(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform 

their functions neutrally and independently. 
 
(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 

contract. 
 
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 

authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust. 
 
(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to 

all contract documentation of the PRINCIPAL including that provided by the BIDDER/ 
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CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if 

any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to treat 

the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality. 

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the 

parties related to the contract provided such meetings could have an impact on the contractual relations 

between the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such 

meetings. 
 
(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 

Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him 

by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for 

correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 

Monitor (s) appointed for the purposes of this Pact. 
 
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 

Management of the Principal and request the Management to discontinue or to take corrective action, or to 

take other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond 

this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from 

action or tolerate action. 
 
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 

against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 

information directly to the Central Vigilance Commissioner, Government of India. 
 
(j) The word ‘Monitor’ would include both singular and plural. 

 
8.a) The Name and Correspondence Particulars of Independent External Monitors: 

a) Shri Subhashish Sarkar, 

Flat No. 406, Block-III, 

Kirti Apartments, 
Mayur Vihar Phase-I Extension, 

Delhi-110 091, 

Mob No. 98117 07230, 

E-mail : subhashishsarkar53@yahoo(dot)com 

b) Ms. Bulbul Sen, IRS (Retd.), 

B-104 Nayantara Aptts. 

Block 8B, Sec - 7 

Dwarka 

New Delhi-110075 
E-mail ID – bsensarkar@gmail(dot)com 
 
 

Section 9 – Facilitation of Investigation: 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the 

Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide 

necessary information and documents in English and shall extend all possible help for the purpose of such 

examination. 
 
Section 10 – Pact Duration: 

 

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 

execution of the contract including warranty period whichever is later. In case bidder/contractor is 

unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract. 
 
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the 

lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
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Section 11 – Other Provisions: 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office 

of the Principal in Kolkata. 
 
(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 
(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their original 

intentions. 

 

_________________________________ 

 

___________________________________ 
 
(For & on behalf of the Principal) 

 
(For & on behalf of Bidder/Contractor). 

 

 

(Office Seal) 

 

 

(Office Seal) 
 

 

Place : 

 

Date  : 
 

 

Witness 1: 

 
(Name & Address) ………………………………….. 

 
…………………………………… 

 
 

…………………………………… 

 

 

Witness 2: 

 
(Name & Address) ………………………………………… 

 
…………………………………………. 

 
…………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

ANNEXURE-A  
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
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1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 

agent who is not registered with KoPT shall apply for registration in the prescribed Application-

Form.  
1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 

Public)/Original certificate of the principal confirming the agency agreement and giving the 
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status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid 

by the principal to the agent before the placement of order by KoPT. 
 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 

foreign parties have stated that they are not paying any commission to the Indian agents, and the 

Indian representative is working on the basis of salary or as retainer, a written declaration to this 

effect should be submitted by the party (i.e. Principal) before finalizing the order. 

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF 

ANY. 

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 
2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization 

and authority given to commit the Principals. In case the agent/representative be a foreign 

Company, it is to be conformed whether it is real substantial Company and details of the same shall 

be furnished. 
 
2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

representatives in India. 
 
2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 

representatives in India, is to be paid by KoPT in Indian Rupees only. 

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. 

whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 

specifically authorizing the agent to make an offer in India in response to tender either directly or 

through the agents /representatives. 
 
2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 

himself. 
 
2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 

reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian 

Rupees. 
 
2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment 

of the commission/remuneration, if any payable to the agents/representatives in India in Indian 

Rupees on expiry of 90 days after the discharge of the obligations under the contract. 
 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render 

the concerned tender liable for rejection or in the event of a contract materializing, the same liable 

to termination by KoPT. Besides this there would be a penalty of banning business dealings with 

KoPT or damage or payment of a named sum. 
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