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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

(Erstwhile Kolkata Port Trust) 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043 

 

TENDER DOCUMENT 
 

For 
 
 

Work : “Electrical Installation work for street ,jetty  and yard lighting at Sagar Pilot Station  .” 
 

 
 

Notice Inviting Tender No.: SMP/KDS/Mech/SE-I/ADV/595 dated 17.12.2021 
 
 
 
 

 
 Site inspection followed by pre bid meeting       : 29.12.2021 at 12.00 hrs. 

 Start date of submission of e-tender                    : 30.12.2021 from 12.00 hrs. 

 Closing date for e- Tender                                              : 27.01.2022 up to 14.30 hrs. 

 Date of opening of Techno commercial bid       : 28.01.2022 at 14.30 hrs. 

 
 
 
 
 
 
 

 
Tender Fee: Rs. 590/- (including GST) (Non-Refundable) 

 
  Chief Mechanical Engineer (I/c) 
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TENDER DOCUMENT 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
(Erstwhile Kolkata Port Trust) 
KOLKATA DOCK SYSTEM 

e-TENDER FOR “Electrical Installation work for street ,jetty  and yard lighting at Sagar Pilot 
Station  ”. 

 
NOTICE INVITING TENDER No.: SMP/KDS/Mech/SE-I/ADV/595 dated 17.12.2021 

 
TENDER NOTICE 

Mechanical & Electrical Engineering Department of Syama Prasad Mookerjee Port, Kolkata (SMPK) 
invites E-Tender under single stage Two-part system (i.e. Techno-Commercial Bid and Price Bid) for 
“Electrical Installation work for street ,jetty  and yard lighting at Sagar Pilot Station  ”. 
 
Bid Document may be downloaded from SMP, Kolkata website 
https://smportkolkata.shipping.gov.in/ and https://kopt.enivida.in/ portal. Corrigenda or 
clarifications, if any, shall be hosted on the above-mentioned websites only. 

SCHEDULE OF TENDER (SOT) 
 

TENDER NO. SMP/KDS/Mech/SE-I/ADV/595 dated 17.12.2021 

MODE OF TE 
 
NDER 

e-Procurement System 
(Online Part I - Techno-Commercial Bid and 
Part II - Price Bid through eNIVIDA Portal 
https://kopt.enivida.in/). 
The intending bidders are required to submit their offer 
electronically through e-Tendering Portal. No physical tender is 
acceptable by Kolkata Dock System. 

Estimated value of Tender Rs 19,01,169/- (Rupees Nineteen Lakhs One Thousand One hundred 
& Sixty Nine Only). 

i) Earnest Money Deposit 
@ 2% of Estimated value of 
Tender 
ii)Tender Cost  
 
 
 

No EMD is required to be remitted. Instead, a duly filled in Bid 
Securing Declaration form is to be furnished along with the techno-
commercial offer.  
The intending bidders should submit Tender cost of Rs. 590/- 
including GST @ 18%.  
“Tender Cost”containing Banker’s cheque or Pay Order or Demand 
Draft from any of the Nationalized/ Scheduled Banks in India having 
branch in “Kolkata”drawn in favour of “Syama Prasad Mookerjee 
Port Kolkata”.  

 Tender Fee and Earnest Money(or Bid Securing Declaration form) or 
NSIC /DIC  Certificate/Udyog Aadhar Memorandum Certificate, if 
applicable, are to be uploaded and must be physically submitted to the 
Chief Mechanical Engineer, Mechanical and Electrical Engineering 
Department, Syama Prasad Mookerjee Port,   8, Garden Reach Road, 
Kolkata -700 043, before opening of tender document, failing which 
techno-commercial bid will not be opened.   
 



 

3 
 

Performance Security 
Deposit  

3 % of the Billed Value excluding GST. 

RailTel Tender Processing 
Fee 
( Nonrefundable) 

Mode of Payment:- E-payment Only through 
Debit/Credit Card or Net Banking. 
Tender Processing Fee(TPF)- 0.1% of estimate cost (Minimum 750/- 
and Maximum 7500/-) plus GST  
Registration Charges: Rs. 2000/- + Applicable GST Per Year 

 
Date of NIT available to parties to download 27.12.2021 at 14-00 hrs. 

Date and time of site inspection & Pre-Bid meeting    29.12.2021 at 12.00 hrs. 

Date of starting of online submission of bid (Techno-
Commercial Bid and price Bid) through  eNIVIDA Portal 

30.12.2021 from 12.00 hrs. 

Date of closing of online submission of Bid. 27.01.2022 up to 14.30 hrs. 

Date and time of opening of Techno-Commercial Bid  28.01.2022 at 14.30 hrs. 

Date and time of opening of Price Bid To be informed separately by letter or 
email or telephone. 

 Online tenders through eNIVIDA Portal are invited by Syama Prasad Mookerjee Port, Kolkata 
(Erstwhile Kolkata Port Trust) from GST registered domestic Contractors for executing the work.   
 

 The tender document through eNIVIDA portal is open from 24.12.2021 to 25.01.2022 and can be 
downloaded from the official website of SMP, Kolkata and through https://kopt.enivida.in/.  
 

 The complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata 
website: https://smportkolkata.shipping.gov.in/ [Tender  Mechanical & Elect. Eng. Dept.]  and 
https://kopt.enivida.in/ portal and bidders are required to submit tender offer through eNIVIDA 
portal on or before the due date and time of submission. The tenderer shall upload the scanned copy of 
the DD instruments towards the cost of EMD and bid documents set as proof of payment towards EMD 
and cost of Bid documents while submitting the tender electronically in the eNIVIDA portal.  
 

 The tender offer shall have to be submitted by the Tenderer only through eNIVIDA portal as explained 
in the tender document. 

 
  No physical tender is acceptable by Kolkata Dock System. 

 
 Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hosted on the 

https://smportkolkata.shipping.gov.in/and https://kopt.enivida.in/. 
 

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same 
will be opened / held on the next working day without any further notice. 

 
----------------------- 
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Annexure-A 
INSTRUCTIONS TO TENDERERS  

 
This is an e-procurement event of Syama Prasad Mookerjee Port, Kolkata (Erstwhile Kolkata Port 
Trust).The e-procurement service provider is RailTel’s eNIVIDA Portal. 
 
You are requested to read the terms & conditions of this tender before submitting your online tender. 
Tenderers who do not comply with the conditions with documentary proof (wherever required) will 
not qualify in the Tender for opening of price bid. 
 

1. Online tenders through RailTel’s eNIVIDA Portal are invited by Syama Prasad Mookerjee Port, 
Kolkata from GST registered domestic Contractors for executing the work. 
 
The tender document through RailTel’s eNIVIDA Portal is open from 24.12.2021 to 25.01.2022 and 
can be downloaded from the official website of SMP, Kolkata and through RailTel’s eNIVIDA 
Portal. 
 
The complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata 
website: https://smportkolkata.shipping.gov.in/ and RailTel’s eNIVIDA 
https://kopt.enivida.in/ and bidders are required to submit tender offer through 

RailTel’seNIVIDAPortal on or before the due date and time of submission. The tenderer shall 
upload the scanned copy of the DD instruments towards the cost of EMD and bid documents set as 
proof of payment towards EMD and cost of Bid documents while submitting the tender 
electronically in the RailTel’s eNIVIDA. 
 
Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 
8 or above, and Java 8 Update 151 or 161. Further, bidders are requested to go through the following 
information and instructions available on the eNIVIDA Portal https://kopt.enivida.in/ before 
responding to this e-tender : 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ  

 
The tender offer shall have to be submitted by the Tenderer only through RailTel’s eNIVIDA 
Portal as explained in the tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
https://kopt.enivida.in/ 
 
 (A). Part – I (Techno-Commercial bid): Would be opened electronically on specified date and time 
as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid electronically. 
 
(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) who’s Part – I 
Techno-Commercial bid are acceptable by SMP, Kolkata. Such bidder(s) will be intimated the date 
of opening of Part II (Price bid) through valid e-mail/telephone/letter.  Bidder(s) can witness the 
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opening of Bids electronically. 
The tenderers are advised to offer their best possible rates.  There would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while submitting the 
price bid. 

3. All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity.  

4. In case of any clarification, please contact SMP, Kolkata (before the scheduled time of the e- 
tender).  
Contact person (SMP, Kolkata):  
1.    Mr. Rakesh Kumar. 
       Superintending Engineer (Elect.)-I 
       Mobile No. 9836298625 
       Email: rkumar@kolkataporttrust.gov.in   

 2. Mr Amit Sanyal 
       Executive  Engineer (Elect.)-I 
       Mobile No. 9674720093 
       Email: asanyal@kolkataporttrust.gov.in 

Contact person (SMP, Kolkata) during Supervision & Execution of works:  
  

  5. All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only during 
the process until finalization of tender by SMP, Kolkata. Hence, the bidders are required to ensure 
that their corporate Email I.D. provided is valid and updated at the stage of registration of vendor 
with RailTel’s eNIVIDA portal (i.e. Service Provider).  Bidders are also requested to ensure validity 
of their DSC (Digital Signature Certificate). 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 
7. (a). MSEs registered with NSIC under Single Point Registration scheme/DIC/Udyog Aadhar are 

exempted from depositing Tender Fee and Earnest Money. However, not all the NSIC/DIC/Udyog 
Aadhar registered firms are exempted from depositing Tender Fee and Earnest Money. Only those 
firms, having documents of such exemption for the entire tendered work (as per the Bill of Quantity) 
would be exempted. Documentary evidence must be uploaded for claim of such exemption, failing 
which their tender would be summarily be rejected. 

 (b). The process involves Electronic Bidding for submission of Tender Document Fee and EMD, 
Techno- Commercial Bid as well as Price Bid. 
(c). The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above. 
(d). All electronic bids submitted during the e-tender process shall be legally binding on the bidder. 
Any bid will be considered as valid bid if it fulfils all the terms and conditions of the Tender 
Document. 
(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the 
same will not be accepted by the system. 
(f). SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  
(g). No deviation of the terms and conditions of the tender document is acceptable. Submission of 
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the 
tender. 
(h). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian Rupee 
Currency as per UOM indicated in the e-tender floor/tender document.  

  8. The e-tender shall be governed by the terms and conditions mentioned therein. 
9. No deviation to the technical and commercial terms & conditions are allowed. 
10. SMP, Kolkata has the right to cancel this e-tender or extend the due date of receipt of bid(s) without 

assigning any reason thereof. 
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11. The bidders must upload all the documents required as per Pre-qualification criteria and the 

documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead 
to disqualification.  Any other document uploaded, which is not required as per the terms of the 
NIT shall not be considered. 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
 

13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished 
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.  
Punitive action including suspension and banning of business can also be taken against defaulting 
bidders. 

14 Price bid must be filled-up in EXCEL Sheet through eNIVIDA PORTAL (which is uploaded by SMP, 
Kolkata). 
 

15 EMD & Tender Fee should reach this office physically before opening of Tender document,failing 
which techno-commercial bid will not be opened. 

16 EMD & Tender Fee details are to be treated as essential documents should upload with the other 
essential documents.  

17 Contact No. of Railtel Personnel for eNIVIDA Portal: A. 7278929467, B. 8927976198. 
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Annexure-B 
Terms and Conditions of Tender 

 
Notice Inviting Tender No.: SMP/KDS/Mech/SE-I/ADV/595 dated 17.12.2021 

 
Pre-qualification Criteria of the Bidders 
 

The intending Tenderers shall satisfy the following conditions with supporting documents: 
 

i) The firms must have average annual financial turnover during the last three years 
ending 31.03.2021 should be at least Rs.5,70,351/- (30% of estimated value). Audited Balance Sheets 
as well as ‘Profit & Loss Accounts’ for the last three financial years ending 31.03.2021 have to be 
submitted. In the event of non-availability of Audited Balance Sheets for the financial year ending 
31.03.2021, the turn over for that financial year has to be submitted in lieu, duly certified by 
Chartered Accountant mentioning UDIN (Unique Document Identification Number). 
 

ii) The firms must have either of the following as experience of having successfully 
completed similar works during last seven years, ending on 31.10.2021: 
 

a) Three similar completed works each costing not less than Rs.7,60,468/- (40% of the 
estimated value). 

Or 
b) Two similar completed works each costing not less than Rs.9,50,585/- (50% of the 

estimated value). 
Or 
c) One similar completed work costing not less than Rs.15,20,935/- (80% of the 

estimated value). 
 

Here “similar works” means “Supply& installation  of  electric poles and  Laying of cables.” 
Work experience as a subcontractor or supply contractor shall not be considered as requisite 
qualification. The Tenderer shall have to upload documents (certified copy), viz. order letter, work 
completion certificate (from credential issuing authority) or proof of execution etc. to establish his 
credentials. 
 
OTHER INSTRUCTION: 
 
1. Tender Fee or Valid NSIC/ DIC/Udyog Adhar Memorandum Certificate and Bid Security 

Declaration Form, if applicable, are to be uploaded and Tender Fee or NSIC/ DIC/UdyogAdhar 
Memorandum Certificate must be physically submitted to the Chief Mechanical Engineer, 
Mechanical and Electrical Engineering Department, Syama Prasad Mookerjee Port, 8, Garden 
Reach Road, Kolkata -700 043, failing which techno-commercial bid will not be opened. Details 
of which are as under: 

 
(a) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original, 
for Rs. 590/- (Rupees One Thousand Seven Hundred and Seventy Only) as cost of Tender Document. 
 
(b) Bid Securing Declaration Form in lieu of depositing Earnest Money Deposit. 



 

9 
 

 
(c) Valid NSIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC (under 
single point Registration Scheme) or Valid DIC Certificate or valid UdyogAdhar Memorandum 
Certificate. 
 
2. In addition to above as mentioned in Sl. No.1, following documents are to be UPLOADED: 
 

(i) Last three years balance sheet and profit & loss account in support of Annual 
Financial turnover (i.e. 2018-19, 2019-20, 2020-21), and the same should be audited 
as per relevant norms wherever required. Certificate issued by concerned 
Chartered Accountant on or after 01.02.2019 must incorporate UDIN (Unique 
Document Identification Number). In the event of non-availability of Audited 
Balance Sheets for the financial year ending 31.03.2021, the turn over for that 
financial year has to be submitted in lieu, duly certified by Chartered Accountant 
mentioning UDIN. 

 
(ii) Self-attested documentary evidence of successful completion of similar work as 

proof of fulfilling the Pre-qualification Criteria of the tender. 
 
(iii) Copy of self-attested valid GST Registration Certificate. 
 
(iv) Copy of self-attested ESI registration certificate, OR an affidavit before a first class 

judicial magistrate as per the format given in Annexure-G (in case the Tenderer is 
not covered under ESI Act or exempted from it). The tenderers, if not covered 
under ESI Act, shall, additionally, indemnify SMP, Kolkata against all damages 
and accidents to his labourer in a non-judicial stamp paper as per the format given 
in Annexure-H The contractors should declare and state in the averment in the 
Affidavit and in the indemnity bond that in case such declaration will be found 
wrong and false, they will be held responsible for all consequences in respect of 
compliance of The Employees State Insurance Act 1948. 

 
(v) Certified copy of valid Trade License and Electrical Contractor’s License. 
 
(vi) Copy of self-attested PAN Card of the firm / company issued from Income Tax 

Department. 
 
(vii) Statement to confirm the status of the Tenderer – whether a Partnership Firm, 

Company or Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer 
would be bound to furnish necessary documents in support of their statement in 
this regard. 

 
(viii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment 

challans (if applicable) / else document in support of exemption. 
 
(ix) Details of registration under EPF Act: Intending tenderers shall have to furnish the 

details of EPF Registration, failing which tender/offer would be liable to be 
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cancelled. Documentary evidences in support of non-applicability of registration 
under EPF Act shall have to be furnished. 

 
(x) A separate statement of the tenderer containing full name and office address of the 

Tenderer, names and designation of the officials of the Tenderer connected with 
the instant Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. 
as per enclosed Proforma(Form-D). 

 
(xi) Declaration of the tenderer in the form of a COVERING LETTER with certain 

undertaking and also that they or their associates have not been banned or delisted 
by any Govt. or Quasi-Govt. agencies or PSUs in India as per enclosed Proforma. 

 
(xii) Details of the firm as per ‘Schedule-O’ of the tender document. 

 
(xiii) A declaration has to be furnished by the tenderer stating (undertaking) that the 

entire tender document, GCC and addenda has fully been read and understood 
(see Annexure-I). 

 
(xiv) A declaration has to be furnished by the tenderer instead of submitting EMD as 

per the attached format in Annexure-J. 
 
N. B.-1: The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities for clarification of his documents or credibility. 
 
N.B.-2: Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 
if they have made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements and necessary action will be taken as per Terms 
& Conditions of NIT. 
 
3. All the document as mentioned here-in-before shall have to be UPLOADED or shall have to 

SUBMIT, if asked for, failing which the related offer may be liable to be cancelled. The tenderer 
should clearly understand that no information/indication as to price should be entered in the 
page of “Bill of Quantities” or elsewhere in the Techno-commercial Bid. Indication of price 
anywhere in any manner in the Techno-commercial part of the tender would lead to rejection of 
the offer. 

 
4. Please note that there is no provision to take-out the list of parties downloading the tender 

document from the website mentioned in NIT. As such, bidders are requested to see the website 
once again before the due date of tender opening to ensure that they have not missed any 
CORRIGENDUM/ADDENDUM uploaded against the said tender after downloading the tender 
document. The responsibility of downloading the related CORRIGENDUM/ ADDENDUM, if 
any, will be that of downloading parties. 

 
Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of 
any of the aforesaid criteria shall lead to disqualification of their offers. No alteration shall be 
made by the Tenderer in the tender and the tender must be in accordance with the specification. Non 
conformation to this instruction shall be treated as non-responsive& hence may disqualify the tender. 
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5. Techno-commercial bids will be opened on the schedule date of opening of techno-commercial 

bid. Price Bids of only techno commercially qualified bidders shall be opened on a suitable date, 
to be intimated beforehand. However, for a single part single envelope tender both the Techno- 
commercial bids & Price Bids will be opened simultaneously for evaluation. 

 
6. The Trustees reserve the right to accept or reject the tender without assigning any reason 

whatsoever. 
 
7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 

connection with preparation or submission of the tenders. 
 
8. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, Pre-

bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as 
per the schedule) on the next working day will be considered as scheduled time for the purpose 
of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or Price 
Bid, as the case may be. Here, Trustees’ working day means Monday to Friday in between 9-30 
hrs. to 17- 30hrs. 

 
9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document 

or if any further information is required, the same shall be clarified/amended by SMP, Kolkata in 
the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted 
at a later date after the Pre-bid meeting. In the event of making any important clarification or 
amendment of terms of the tender, pursuant to the discussion in the Pre-bid meeting, the same 
shall be immediately hoisted in SMP, Kolkata’s website for information of all concerned and the 
same shall form a part of the Tender Document. Any offer having deviation from SMP, Kolkata’s 
terms and conditions shall render such offer unacceptable to SMP, Kolkata. No alteration shall be 
made by the Tenderer in the tender document and the offer must be in accordance with the terms 
and conditions of the tender. The prospective tenderers may inspect the site prior to the date of 
Site Inspection and Pre-bid meeting in order to make themselves fully aware of the work, site 
and scope of work as mentioned in the Bill of Quantity as per tender. For attending the Pre-bid 
Meeting, the representatives of the tenderers should accompany proper authorizations letters 
from their respective organizations. 

 
10. The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good and 

shall be binding on the tenderer not withstanding any increase in the prices of the materials and 
labour or in the freights or levy or other charges whatsoever and the tenderers shall not be 
entitled to claim any increase over the rates quoted by them during the pendency of the contract. 

 
11. Validity of offer: The offer shall remain valid for acceptance for a period of 120 days from the 

date of opening the Techno-commercial Bid. In the event of tenderer withdrawing their tender 
before the expiry of tender validity period of 120 days from the date of opening of the Techno-
commercial Bid, the offer of such tenderer shall be cancelled and EMD deposited by them shall 
be forfeited. If tender process could not be finalized within 90 days, the EMD’s to be revalidated 
accordingly. 
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12. The tenderers shall distinctly understand that they will be strictly required to conform to all the 
terms of the tender and the plea of custom prevailing will not in any case be accepted as an 
excuse on their part for infringing of any of the conditions and they shall refrain from sending 
revised or amended quotations, after the closing date and time of the tender. 

 
13. Evaluation criteria: 
 

a. During evaluation of Price Bid, provided that the bidder submits his offer following e- tender 
stipulations & specifications, the overall lowest offer received shall be considered for 
acceptance by the Trustees. 

 
b. The price offer should be exclusive of GST. GST will be paid extra at applicable rates at the 

time of supply of goods and services. 
 
14. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the 

amount will be paid on par with the quoted offer and as per actual measurement. In case of extra 
work, the same will be paid as per rate of PWD schedule/ rate of reputed manufacturer /market 
rate with justification of rates as the case maybe. 

 
15. The contract document shall be drawn in English language only. 
 
16. The contract shall be governed by all relevant Indian Acts as applicable only within the 

jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian 
Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act, The Minimum 
Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock Worker’s Act, The 
Indian Arbitration &Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, 
rule as may be applicable. Payment to the labourers to be made as per the minimum wage rate 
fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is 
higher and revision from time to time along with EPF /ESI and other statutory benefits, if 
applicable. 

 
It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 
Regulations, By-laws and procedures as are lawfully necessary in the execution of the works. The 
contractor will be fully responsible for any delay / damages etc. and keep the Engineer 
indemnified against all penalties and liabilities of any kind of noncompliance or infringement of 
such Acts, Ordinances, Rules, Regulations, By-laws and procedures. 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to 
obtain necessary Labour License from the Competent Authority for deploying requisite nos. of 
labours in the work and submit the Engineer-In-Charge prior to commencement of the work. 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923 as 
amended by Amendment Act No. 65 of 1976. In addition to the above, the Personal Injuries 
(Compensation Insurance) Act,1963 and any modifications thereof and rules made there under 
from time to time. The contractor shall take into account all the above said financial liabilities in 
his quoted rates and nothing extra, whatsoever, shall be payable to him on this account. 
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Annexure-C 
Special Conditions of Contract 

 
Notice Inviting Tender No.: SMP/KDS/Mech/SE-I/ADV/595 dated 17.12.2021 

 
1. The Tenderer shall carefully examine the entire tender document and shall visit and inspect 

the site on his own, obtain all information, which may be necessary for the purpose of the 
tender/offer. The Tenderer is advised to acquaint himself with the job involved at the site, 
laws and by-laws enforced by the Govt. and other statutory bodies. No excuse of ignorance 
as to site condition and local information will be accepted. All costs/charges/expenses that 
may be incurred by the Tenderer in connection with the preparation of his tender shall be 
borne by the Tenderer and SMP, Kolkata accepts no liability in this regard. 

 
2. Disclosure/indication of price in Techno-commercial part of the tender shall be liable to be 

disqualified. 
 
3. Any quotation received for part supply or of doing a portion of the work with responsibility 

for carrying out remaining works by the Trustees, will not be considered. 
 
4. No alteration shall be made by the Tenderer in the tender and the tender must be in 

accordance with the specification. Non-conformation to this instruction shall be treated as 
non-responsive & hence may disqualify the tender. 

 
5. The contract shall be governed by the Indian Contract Act and all payments due to the 

Contractor under the Contract shall be made in India in Rupee Currency only. No foreign 
exchange is payable on this contract. 

 
6. The Contractor shall take adequate insurance cover for persons to be deployed for execution 

of this contract. The Contractor shall at his own expenses pay compensation for any injury, 
loss or reinstate and make good to the satisfaction of SMP, Kolkata for loss or damage 
accrued to any property or rights of SMP, Kolkata whatever, including SMP, Kolkata’s 
agents/ servants/ employees, or any third party arising out of or in any way in connection 
with the execution or purported execution of the contract and further the contractor shall 
indemnify SMP, Kolkata against all claims enforceable against SMP, Kolkata (or 
agents/servants/employees of SMP, Kolkata) or which would be so enforceable against 
SMP, Kolkata where SMP, Kolkata is a private person, in respect of any such injury 
(including injury resulting to death), loss or damage to any person whomsoever or property 
including all claims which may arise under the Workmen’s Compensation Act or otherwise. 

 
7. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money 

& security deposit and clause no.8 of GCC regarding delay/extension of time/LD/ 
Termination of contract. However, amount of Security deposit will be 3% of the billed value 
instead of stipulated values mentioned in the aforementioned clauses of GCC. In addition, a 
Bid Securing Declaration form is to be submitted in the prescribed format instead of EMD.    

 
8. Successful Tenderer shall be in all cases responsible for the execution of the work in 

accordance with the General Conditions of Contract. Specifications, Drawings if any, and the 
Bill of Quantities, which the tenderer shall be deemed to have examined. 
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9. SMP, Kolkata reserves the right to disqualify any offer, in case they are satisfied that any 

bribe/commission, gift or advantage has been given, promised or offered by or on behalf of 
any of the Tenderers to any officer, employee or representative of SMP, Kolkata or any other 
person on his or their behalf in relation to the acceptance of this tender. 

 
10. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner 

stipulated in this tender document. Any change in the composition of the same during 
subsequent stage of tender finalization as well as during the period of execution of the 
contract shall be immediately notified in writing to SMP, Kolkata. In the event of any 
Tenderer failing to comply with the aforesaid requirement, the tender/ contract, if entered 
into, may be terminated. 

 
11. At any time, prior to the last date of submission of Tenders, SMP, Kolkata reserves the right 

to amend and modify the Tender Document. Such amendment shall be hoisted in eNIVIDA 
Portal as well as in SMP, Kolkata’s Portal and SMP, Kolkata would in no way be responsible 
for any likely ignorance of any prospective Tenderer in this regard. Such amendment/ 
modification shall form part of the Tender and shall be binding upon all the Tenderers. SMP, 
Kolkata may, at its discretion, alter any of the major dates like pre-bid meeting, last date of 
submission and date of opening of the Tender etc. to enable the Tenderer(s) to have 
reasonable time to submit their offer after taking into consideration such 
amendment/modification. 

 
12. The Tenderer should note that the plea of custom prevailing will not in any case be admitted 

as an excuse on their part for infringing any of the conditions of the tender. 
 
13. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General 

Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/By-
laws/Statutory Requirements including Dock Safety Regulations as may be in vogue as well 
as any amendment thereof, if any, in executing the tender and during the pendency of the 
contract. It will be the sole responsibility of the Contractor to comply with the same. 

 
14. While submitting tender, the conditions of tender, the general conditions of contract and 

specifications, drawings etc. shall be read in conjunction with the bill of quantities. 
 
15. Completion time: Ninety  (90) days from the date of placement of order letter. 
 
16. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The 

quantities shown on the bill of quantities are approximate only and the actual quantities will 
be intimated when formal order will be placed. If when preparing the tender documents, the 
tenderer feels that any essential item has been omitted from the bill of quantities the prices of 
which cannot be conveniently included under any other item, the tenderer shall request the 
Engineer to insert a suitable item at the time of Pre-bid meeting. Should the tenderer omit to 
mention the price of any item in the bill of quantities, the tender may be treated as cancelled. 

17. The tenderer/s shall distinctly understand: 
A. that they will be strictly required to conform to the General Conditions of Contract and 

Specification as contained in each of its clause. 
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B.  Non-acceptance/or non-compliance of any of the above terms and conditions may render 
the tenders liable to rejection. 

 
           Tenderer/s shall also sign every page of the tender documents in token acceptance 

thereof. 
 
18. Warranty/Defect Liability Period:The contractor shall make good at his own expenses of all 

defects, due to faulty design, materials and workmanship, which may develop under proper 
use during a period of 12 months from the date of commissioning/handing over of the work. 
Should any difference of opinion arise on any of the provisions of this clause, the decision of 
the Engineer shall be final and binding. In default, the Trustees will be at liberty to get the 
repairs done and reimbursed themselves so far as costs therefore are concerned out of the 
amount lying with them as security deposit so far as that is practicable. If the costs of such 
repairs exceeding the amount of security deposit, the Contractor shall pay the balance to the 
Trustees forthwith on demand. Where the Contractor has submitted bank guarantee in lieu 
of cash security money, the cost of such repairs will be payable to the Trustees forthwith on 
demand. 

 
19. Safety:The Contractor shall take adequate safety precautions for prevention of accidents at 

site. The Contractor shall ensure that his employees observe the statutory safety rules and 
regulations. 

 
20. Entry Permit:The Contractor shall be governed by the following provisions for interfacing 

safety custody and proper use of Dock Permits: 
A. All representatives and workers of the contractor shall possess the RFID Dock Permit 

issued by Dock Permit Office at the recommendation of concerned officer/Engineer on 
monthly or daily basis, free of cost. A token charge as per applicable present rate per 
person per occasion will be levied for creation of new IDs in the permit system. A separate 
receipt indicating the details of the ID along with the amount charged will be issued which 
may be kept for future reference. On closure of the contract, all these permits shall have to 
be returned before finalization of the pending bills/dues. 

B.  The Contractor shall ensure that any Dock Permit issued to their workmen or 
representative by the Permit Office are not misused by un-authorized persons for entry 
into the protected dock area. 

C. It shall amount to breach of rules and regulations regarding entry into the prohibited area 
by the Contractor in case the Dock Permit issued at their request are found to be misused 
by any authority/person. 

D. Contractor and their workmen including driver & helper must use PPE i.e. safety helmet, 
safety shoe etc. at the time of work inside the dock premises. 

E.  The Contractor and their defaulting employees shall be liable for legal action against them 
for breach of rules regarding entry into the protected area. 

 
21. Permission from statutory bodies: The Contractor shall make arrangement from his own 

cost for obtaining permission and relevant clearance from the statutory bodies such as 
Municipal Corporation, Electricity Authorities etc. on payment of necessary charges/fees etc. 
by the bidder. 
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22. Drawings: On completion of all work, the Contractor shall furnish three copies of all “As 
made” drawings to the Engineer without any cost. 

 
23. Specifications/ Codes and Standards: All works under this contract will be executed 

according to the Trustees’ Specification for works. Whenever the details are not specifically 
covered in the specifications, relevant provisions in the latest revision and/ or replacements 
of the Indian Standard Specifications (IS) or any other International Code of Practice/ CPWD 
specifications will be followed. The Contractor shall have to procure copies of such codes/ 
standards for ready reference of his own personnel as well as the Engineer or his 
representative at site at his own cost and without any additional reimbursement. 

 
24. Testing and commissioning: Before each test, the Contractor shall obtain permission from 

the Engineer and all tests shall be conducted in presence of duly authorized representative 
and the Electrical Inspector wherever it is necessary. Record of each test shall be prepared 
after the test and the Contractor’s representative conducting the test shall sign this record. 
Copies of those records in quadruplicate shall be submitted to the Engineer. A certificate in 
quadruplicate shall be furnished by the Contract or countersigned by his certified Supervisor 
under whose direct supervision the installation has been carried out. The Testing & 
Commissioning and its related charges are to be borne by the Contractor at his own cost. 

 
25. Identification mark: For identification of various equipment letter/figure writing of sizes 

varying from 12 mm. to 75 mm. with enamel paint of approved shade /standard ferules are 
to be carried out at the expenses of the contractor as per directive of Engineer. 

 
26. The tenderer must produce evidence with his tender that he had experience and fully capable 

of carrying out work of this class and magnitude and by way of proof shall submit along 
with his tender under ‘Schedule-O’ a list of important works of a similar nature successfully 
carried out by him giving the dates of commencement and completion of such works and full 
particulars of his business organization. 

 
27. Cleaning during execution and after completion: 

Any damage done to the structures during execution of work should be made good by the 
contractor at his own cost. On completion of works, the contractor shall reinstate and make 
good at his own expense any property or land which might have been disturbed and/or 
damaged by his works. He should also clean the site as required during execution and fully 
clear the site after completion of all the works. 

 
The contractor shall forward any usable material found during the course of execution at the 
work site or its vicinity to SMP, Kolkata store/yard, dispose of the debris beyond the port 
area all at his own expenses by his own transport and labour and clean out all part of the 
work and leave everything clean and tidy to the entire satisfaction of the Engineer. 

 
 
28. Protection of existing service: 

The contractor must pay full attention to the fact that the existing service facilities for SMP, 
Kolkata are not disturbed at any time due to storing of materials, rubbish and take every 
precaution to keep the entrance passage clear as the same are used by the labourer. The 
contractor shall be held liable for all damage and inference to the existing service/structures 
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caused by him in execution of works. Should any damage be done to the existing 
service/structures in general, the contractor shall make good the same and any further work 
considered necessary by the Engineer’s representative without any delay otherwise the cost 
of such repairing shall be recovered from his running account bill for which Engineer’s 
decision shall be final &binding. 

 
29. Safety Measures: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 
working conditions and follow all safety precautions for prevention of injury or accidents 
and safeguarding life and property. The contractor shall comply with relevant provisions of 
Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and 
Welfare) Regulation – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be 
afforded all facilities for inspection of the works, tools, plant, machineries, equipment etc. 
wherever so required. The contractor shall further comply with any instruction issued by the 
Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 
temporary, enabling or permanent works, working of tools, plants, machineries, equipment, 
means of access or any other aspect. 

 
The contractor shall provide all necessary first aid measures, rescue and lifesaving 
equipment to be available in proper condition. The contractor shall provide PPE’s (Personal 
Protective Equipment) such as, helmet, safety shoe etc. to all workers and shall also provide 
job specific PPE’s e.g. safety belts for working at heights; protective face and eye shield, 
goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for 
hot works; facemasks, gloves and overalls for painting works, mixing and handling materials 
etc., as directed by the Engineer. 

 
All safety rules shall be strictly followed while working on live electrical systems or 
installations as stipulated in the relevant safety codes. Use of hoisting machines and tackles 
including their attachments, construction tools, machineries and equipment shall comply 
with the relevant safety codes. Before allowing workers in sewers, manholes, any duct or 
covered channel etc, the manhole covers shall have to be kept open and ventilated at least 
one hour in advance and necessary safety torches / lamps should be inserted first before 
allowing entry to the worker. Suitable hand gloves and other safety gear is to be provided by 
the successful contractor to the worker during handling / removing of slushes / sludge etc. 
without any extra cost. The contractor shall adopt all the above safety measures at his own 
cost. 

 
The successful bidder shall also ensure that: 

(i) No damage is caused to plants and vegetation unless the same is required for execution 
of the project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so 
as to affect adversely the quality or appearance thereof or cause injury or death to animal 
and plant life. 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 
throughout the period of their use and different effluents of the labour hutment shall 
have to be disposed of suitably. 
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30. Forwarding ofMaterials: 
All dismantled unserviceable materials are to be disposed of beyond the office compound 
and in conformity with the Municipal/corporation Rule at the contractor’s own cost. The 
contractor shall have to arrange transport for forwarding the saleable/ unusable/ defective/ 
usable materials that may be found during the process of execution of the work to the 
Trustees sales yard or any other site/ Godown including labour, transportations, loading, 
unloading all complete as per the direction of the Engineer. 

 
31. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing 

equipment etc. required for commissioning of the work & maintenance work thereafter at no 
extra cost to Syama Prasad Mookerjee Port. 

 
32. The contractor shall start the work on “As-is-where-is” basis of the electrical installations. 
 
33. The Contractor shall arrange the services, if any, required from indigenous/ foreign 

companies at no extra cost to Syama Prasad Mookerjee Port. 
 
34. SMP, Kolkata will provide general security of the entire working area. SMP, Kolkata is 

covered by ISPS (International Ship and Port Faculties Security) code. The contractor shall 
have to arrange for security of their materials, stock etc., if considered necessary and related 
coverage at his own cost & responsibility. 

 
35. The stores/equipment/plant/machineries shall strictly conform to the tender specifications 

and shall be capable of satisfactorily performing the duties intended for in the specification. 
 
36. Electricity will be provided free of cost from nearest available source for carrying out the 

works, if necessary. Water and Toilet facility, as available within the premises, shall be 
extended to the Contractor’s men free of cost. 

 
37. The contractor or his employees shall not use the premises allotted to him for any purpose 

other than for carrying out the work allotted as per the contract and shall not act in any 
manner as to cause any nuisance or annoyance to SMP, Kolkata or the participants /visitors 
at the port.  

 
38. The contractor shall have to arrange at his own cost for all necessary insurance coverage for 

men and materials to be used this contract. 
 
39. SMP, Kolkata and the contractor will nominate a number of officers with their contact nos. 

indicating the chain of command at the field level that will operate within the terms of the 
contract to ensure minimum interruption, smooth functioning and optimum utilization of the 
electrical installations and the related distribution system. 

 
40. The contractor shall conform to all the formalities as laid down in the Contract Labour 

(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and subsequent 
amendments, if any, while executing the contractual works. 

 
41. The Contractor shall supply, bound into suitable folder two sets of operating and 

maintenance & fault finding manual for use by the Engineer with three sets of complete 
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general lay out, assembly drawings and illustrated spare parts catalogue for the stores/ 
plant/equipment/item. 

 
42. All equipment covered under this tender must be available from indigenous sources and the 

tenderer/s shall confirm that spares will be available freely at least for a period of 5 years 
from the date of commissioning. No foreign exchange will be made available. 

 
43. The tenderer/s shall submit manufacturers Test Certificates for all the bought-out items 

envisaged in the equipment. 
 
44. An agreement shall have to be executed at the expense of the contractor within 30 days from 

the date of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at 
least Rs. 60/- as per format enclosed with the General Conditions of Contract. All 
correspondence between the contractor and SMP, Kolkata and all documents to be submitted 
from the date of opening of tender up to the issuance of work order should form part of the 
contract agreement. 

 
45. For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected 

work including grouting bolts, Base frame and Bed plate etc. shall be provided by tenderer. 
During erection all tools and tackles are to be provided by Tenderer. Tenderer should guard 
all equipment, etc. at site by his own men at his own cost. However, only space for keeping 
the materials for execution of the work may be provided by SMP, Kolkata on free of cost 
basis. 

 
46. The firm /contractor shall at all times, during the continuance of agreement, obey and 

observe all direction and instruction given by the Engineer or his authorized officials. 
 
47. The responsibility in respect of the antecedents/Credentials of the persons engaged by the 

contractor rest with the contractor. 
 
48. Operation and maintenance of all electrical installation in accordance with Manufacture’s 

specification, instruction Manuals, IE Rules and other relevant rules are to be carried out. 
 
49. The staff provided by the contractor to SMP, Kolkata are in case found to be indulging in any 

undesirable or unfair activities in the premises of SMP, Kolkata, the contractor will solely be 
responsible for all the consequences apart from the liberty of SMP, Kolkata office to lodge 
complaints before appropriate authorities. 

 
50. The tenderer/s shall afford all facilities to the Engineer at their own arrangement for 

inspection and demonstration of the equipment, quoted for. 
 
51. The equipment shall be supplied and delivered at the specified site by the contractor at his 

own cost. 
 
52. All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will 

be paid through ECS. For this purpose, following details are to be furnished by the tenderer: 
i. Name of the bank    : 
ii. Name of the Branch with Code No. : 
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iii. Bank account no.    : 
iv. Type of account    : Saving/Current/Cash Credit 
v.   MICR No     : 
vi. IFSC Code     : 

 
The account shall have to be with a bank within the ECS zone prescribed by the RBI. 

 
53. The tenderer/s have to fill in the Technical Data. The successful tenderer shall have to supply 

materials and execute the work as per Technical Data offered by them. 
 
54. All materials are to be supplied progressively as required at site subject to prior approval of 

Engineer or his representative. 
 
55. During course of examination of Techno-commercial Bid, the bidders if asked for shall 

furnish any or additional documents for the purpose of evaluation of his/their bids. The 
price part of bid of those bidders who qualifies in the techno-commercial part as per 
qualifying criteria of the NIT shall be considered for price evaluation as per terms of tender 
document. 

 
56. Priority of ContractDocuments: 
 

The several documents forming the Contract are to be taken as mutually explanatory to one 
another, but in case of ambiguity or discrepancies, the same shall be explained and 
adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue to the 
Contractor instructions thereon which will be final and binding on the Contractor. Unless 
otherwise provided in the Contract, if the stipulations in the various documents forming a 
part of the Contract are found to be in variation in any respect then, unless a different 
intention appears, the provision(s) of one will override others (but only to the extent these 
are at variance) in order of precedence as given in the list below i.e. a particular item in the 
list will take precedence over all those placed lower down the list: 

 
 
The following documents of the Contract Agreement will be in the following sequence: 
 

a) Letter of Intent (LoI) / Work Order 
b) Special Conditions of Contract 
c) Scope of work & Technical Specifications and Terms of Payment 
d) Bill of Quantities 
e) Instructions to the Tenderer 
f) General Conditions of Contract 
g) Any other document(s) forming part of the Contract. 

 
57. Custodian Certificate: After delivery at site the supplied materials are to be verified by SMP, 

Kolkata Officials and the custodian certificate is to be issued by the Contractor in this regard 
for consumption of such materials in the instant work. 

 
58. Termination of contract and Risk Purchase Clause:Will be applicable as per clause No. 8 of 

SMP, Kolkata’s General Conditions of Contract. The contract may be terminated at one 
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month’s notice by SMP, Kolkata if any one of the stipulated conditions agreed upon by the 
selected bidder is not met to the satisfaction of SMP, Kolkata. Further, the contract shall stand 
terminated automatically after completion of the work. 

 
59. Special / Additional Security may be arranged by the contractor at the site at no extra cost to 

SMP, Kolkata over and above the General Security provided within SMP, Kolkata premises 
by Port Security Authority. 

 
60. In case of any dispute, question or difference either during the execution of the work or any 

other time as to any matter or thing connected with or arising out of this Contract, the 
decision of the Engineer, SMP, Kolkata, thereon shall be final and binding upon all parties. 

 
61. Good Conduct:If a bidder has had previous history of “defined misconduct”(such as 

banning from/ by any government sector, premature termination of a contract solely on 
bidder’s fault, criminal case pending against the company or its owner/ current director filed 
by a government entity etc.), his offer is liable to be ignored. 

 
62. Whenever instances of submission of fraudulent/misleading document(s) are detected by the 

Port Authorities, appropriate penal action will be unleashed. It must be realised that 
submission of fraudulent/forged document(s) to a Government department is not only a 
Civil/contractual offence, but might attract Criminal Culpability under Indian Penal Code. 
Competent Authority will take Range of punitive actions as per guidelines in case of 
detection of such fraud/forgery/deliberate misrepresentation of documents during the 
bidding process or afterwards. 

 
63. Preference to Make in India:The policy of the Govt. of India to encourage “Make in India” and 

promote manufacturing and production of goods and services in India as per the “Public 
Procurement (Preference to Make in India), Order 2017- Revision regarding”, circulated by the 
Department of Promotion of Industry and Internal Trade, Ministry of Commerce and Industry, 
Govt. of India vide Order No. P-45021/2/2017-PP (BE-II) dated 04.06.2020; subsequently revised 
vide Order No. P-45021/2/2017-PP (BE-II) dated 16.09.2020 will be applicable for this tender. 

 
64. Bidder from a country sharing land border with India: Any bidder from a country which shares 

land border with India will be eligible to bid as per the OM No. F6/18/2019-PPD dated 
23.07.2020 circulated by the Department of Expenditure (Public Procurement Division), Ministry 
of Finance, Govt. of India. 

 
65. Import from Prior Reference countries: Attention is invited to the provision contained in 

Ministry of Power, Govt. of India’s Order no. 25-11/06/2018-PG dated 02.07.2020 which 
reads that “Any import of equipment/components/parts from “prior reference” countries as 
specified or by persons owned by controlled by or subject to the jurisdiction or the directions 
of these prior reference countries will require prior permission of the Govt. of India.” It is 
hereby clarified that for the purpose of aforesaid stipulation, “prior reference” country means 
a country which shares a land border with India. Attention is further invited to Ministry of 
Power, Govt. of India’s Order no. 25-4/1/2019-PG-Part (1) dated 02.07.2020 wherein it is 
clarified that “Notwithstanding above, it is further clarified that the restrictions related to 
“prior reference” countries will not apply in the following cases: 
A. The bidders/imports from those countries (even if sharing a land border with India) to 

which the Government of India has extended lines of credit or in which the Government 
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of India is engaged in development of projects. Updated lists of countries to which lines of 
credit have been extended or in which development projects are undertaken are given in 
the website of Ministry of External affairs.  

B. Bona fide procurements made through GeM without knowing the country of bidder till 
the date fixed by GeM for the purpose.  

C. Bona fide small procurements, made without knowing the country of bidder and  
D. In projects which receive international funding with the approval of the Department of 

Economic Affairs (DEA), Ministry of Finance, the procurement guidelines applicable to the 
project shall normally be followed.” 

 
 
66. TERMS OFPAYMENT: 
 

i) Supply items: 
 
a) 60% payment against supply and delivery of materials / equipment / machineries / items 

on production of proper purchase documents / challans at site together with required Test 
Certificates (as applicable) etc. from appropriate authorities including inspection 
certificate of SMP, Kolkata’s representative, as applicable and on submission of Custodian 
Certificate. 

 
b) 30% payment against installation and commissioning. 
 
c) 10% payment against testing and handing over of the entire work after completion of 

work as per NIT. 
 
ii) Installation and Commissioning: 
a) 90% payment against installation and commissioning. 
 
b) 10% payment against testing and handing over of the entire work after completion work 

as per NIT. 
 

Any defect and /or deficiency in the equipment supplied shall have to be made good by 
the contractor before any bill is passed for payment. Payment will be made subject to 
security deposit clause no. 3.4, 3.5 & 9 of GCC. Payment will be made based on actual 
measurement. However, amount of Security deposit will be 3% of the billed value instead 
of stipulated values mentioned in the aforementioned clauses of GCC. 

 
67. Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work 

in all respect and should be exclusive of GST. GST will be paid extra at applicable rates at the 
time of supply of goods and services. 

 
Relevant GST Clause: 
 
I. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in 

its returns and payment of taxes is alsomade. 
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II. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST 
acts, rules, regulations, procedures, circulars and interaction there under applicable in India 
from time to time and to ensure that such compliance is done within the time prescribed 
under such laws. Supplier/Service Provider should ensure accurate transaction details, as 
required by GST Laws are timely uploaded in GSTN. In case there is any mismatch between 
the uploaded in GSTN by supplier/service provider and details available with SMP, Kolkata, 
then payment to supplier/service provider to the extent of GST relating to the invoice/s 
under mismatch may be retained from due payment till such time SMP, Kolkata is not sure 
that accurate tax amount is finally reflected in the GSTN to SMP, Kolkata’s account and is 
finally available to the SMP, Kolkata in terms of GST Laws and that the credit of GST taken 
by SMP, Kolkata is not required to be reversed at a later date along with applicable interest. 

 
III. SMP, Kolkata has the right to recover mandatory loss including interest and penalty suffered 

by it due to any non-compliance of tax law by the supplier/service provider. Any loss of 
input tax credit to SMP, Kolkata for the fault of supplier shall be recovered by SMP, Kolkata 
by way of adjustment inconsideration payable. 

 
IV. Supplementary invoices/debit note/credit note for price revision to enable SMP, Kolkata to 

claim tax benefit on the same shall be issued by you for a particular year before September of 
the succeeding financial year. 

 
V. The purchase order/work order shall be void, if at any point of time you are found to be a 

blacklisted dealer as per GSTN rating system and further no payment shall be entertained. 
 
 
 
68. DETAILED SCRUTINY OF E-TENDERS: 

A. Documents are to be uploaded: 
i. GST Registration certificate. 
ii. Valid Trade License. 
iii. Valid Professional Tax Clearance Certificate / Up to date tax payment challan (if 

applicable) /else document in support of exemption. 
iv. Proof of possession of valid Employees’ Provident Fund (EPF) Account or 

Documentary evidences in support of non-applicability of registration under EPF Act 
shall have to be furnished. 

v. Proof of being registered with Employees’ State Insurance Corporation (ESIC) / 
Affidavit and Indemnity Bond. 

vi. Details of the firm as per ‘Schedule-O’ (in Volume-I) of the tender document. 
vii. Credentials in the form of copies of Letters of Award of Works along with 

corresponding Completion Certificates from owners to justify that the intending 
bidder satisfies the earlier mentioned pre-qualification criteria. 

viii. Copies of balance sheet and Profit and Loss account / Trading account for the last 3 
(three) financial years (i.e. 2018-19, 2019-20 & 2020-21) and the same should be audited 
as per relevant norms wherever required. In the event of non-availability of Audited 
Balance Sheets for the financial year ending 31.03.2021, the turn over for that financial 
year has to be submitted in lieu, duly certified by Chartered Accountant mentioning 
UDIN. 
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ix. Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) 
duly signed by the Bidder under office seal. 

x. Cost of Tender documents / NSIC Registration certificate or DIC Certificate. 
xi. Certified copies of PAN Card. 
xii. Valid Electrical Contractor License. 
xiii. Proforma (Form–D). 
xiv. Covering Letter. 
xv. Statement to confirm the status of the Tenderer – whether a Partnership Firm, 

Company or Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would 
be bound to furnish necessary documents in support of their statement in this regard. 

xvi. A declaration has to be furnished by the tenderer stating (undertaking) that the entire 
tender document, GCC and addenda has fully been read and understood (Annexure–
J). 

xvii. Bid Security Declaration form (Annexure–J)  
xviii. Checklist of Documents to be uploaded (Annexure–K) 

 
 

B. During techno-commercial evaluation of tender, an offer shall be considered non-
responsive in case of non-submission of the following ‘Essential’ documents or non-
fulfillment of following criteria: 

i. It is not accompanied by requisite tender paper cost (Tender Fee), 
ii. It is not accompanied by valid NSIC/DIC/Udyog Aadhar Memorendum 

certificate as an exemption from depositing earnest money & tender paper cost, 
iii. It does not meet the pre-qualification criteria as stipulated in the NIT. 

 
 

C. In addition to the above, a bidder may be disqualified if: 
1.  The bidder submits conditional offer / impose own terms and conditions / does not 

accept tender conditions completely / offer or tender if submitted with any deviation 
from the tender terms &conditions. 

2.  The validity of the offer is less than tender stipulation. 
3.  All the documents required as per NIT are not uploaded or not submitted, even after 

asked for. 
4.  The bidder provides misleading or false information in the statements and documents 

submitted. 
5.  Record of unsatisfactory performance during the last seven years, such as abandoning 

of work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial 
bankruptcy etc. 

 
The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder. 

 
69. All other terms and conditions excepting those mentioned separately shall be governed by 

SMP, Kolkata’s General Condition of Contract. 
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Annexure - D 
 

SCOPE OF WORK AND TECHNICAL SPECIFICATION 
The Scope of Work under this Tender Specification covers the following: 

 
 

a. Supply ,delivery, laying ,termination and commissioning of LT cables as per specification. 
 

b. Supply, delivery and installation of street light poles as per specification. 
 

c. Supply, delivery and commissioning of luminaries as per specification. 
 

d. Supply, delivery, installation and commissioning of MCB, MCCB as per specification. 
 

e. Earthing of the Electrical Installation as per IS specification. 
 

Any work, considered required by the contractor and not mentioned hereunder, for successful completion 
of the project, is to be included in the item of bill of Quantity suitably which should be finalized in the pre 
bid meeting. 
 
The work shall be carried out as per Indian Electricity Act, 2003, Indian Electricity Rules, 1956 with latest 
amendments and latest revised IS Code of Practice. 
 
Including all appurtenant works as described and set forth in, Bill of Quantities, Special Conditions of 
contract, Technical Specification of works, and Specification of materials & Workmanship with all 
additional or varied works which may thereafter be required in Accordance with Clause 7 of General 
conditions of contract and as per direction of the Engineer-in–Charge. 
 
The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer 
(Electrical)-I, Syama Prasad Mookerjee Port and acquaint himself with the nature of Work before preparing 
his tender. His attention is drawn to the Conditions of Contract in this regard. No excuse on ignorance as to 
the site General Conditions will be entertained. 
 

The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority 
(Measures relating to safety & electricity supply) Regulation, 2010 with latest revised IS code of Practice 
and relevant portion of National Building Code particularly with respect to fire safety and also code of 
practice for fire safety of buildings (general): Electrical Installations, IS: 1646: 1997 and code of practice for 
earthing IS 3043:1987 and Dock safety rule & regulation. 

 
Danger Notice Plate at the installation shall have to be affixed by the contractor permanently in a 

conspicuous position. 
 
 
The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting machineries, 

transport etc., required for the execution of total work. They should also provide all materials, supervision, 
services, scaffolding and temporary lighting as required for work purpose etc. 
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TECHNICAL SPECIFICATIONS 
 

01. Cables 
 

1.01 Item Details: -    Following sizes of XLPE insulated, armoured, overall PVC sheathed PVC 
sheathed armoured Al. conductor cable of   1100 volts grade conforming to IS: 7098(Part – I) / 1988 
with latest amendment, are included under the scope of this tender. 

 
a) 3.5 C x 70 mm2 XLPE insulated PVC sheathed armoured Aluminium cable from Generator room 

to the panel at jetty building 
b) 3.5 C x 35 mm2 XLPE insulated PVC sheathed armoured Aluminium cable from generator room 

to the panel at security room. 
c) 3.5 C x 25 mm2 XLPE insulated PVC sheathed armoured Aluminium cable from panel of 

security room to the street light poles up to bank and from the panel of jetty building to the 
luminaries to be installed on the edifice of jetty building. 

d) 4 C x 16 mm2 XLPE insulated PVC sheathed armoured Aluminium cable from panel of security 
room to the poles to be installed inside the yard of Sagar pilot station. 

e) 2C X  10 mm2 XLPE insulated PVC sheathed armoured Aluminium cable from the panel  of jetty 
building to the luminaries to be installed on the bamboo poles . 

 
± 5% variation will be allowed as per practice. 

 
It shall be ensured that before dispatch, both ends of the cables are properly sealed to   prevent 
ingress of moisture in the insulation. Direction of arrow must be marked on the cable drum.  
 
1.02  Laying 

 
 Cable shall be laid generally in accordance with I S:1255-1983. The 3.5C 25 mm2 XLPE cable 
is to be laid in a 4 inch dia HDPE pipe . 2 run of cable should run from switch room to security room 
near jetty. The average depth of   trench for laying cable shall be as below:- 

i) Directly on ground - 0.75 m. 
ii) At road crossing    - 1.00 m. 

 
The trenches shall be excavated in reasonably straight line, and where there is a    
change in direction suitable curvature shall be provided. with 12D radius where D is      the 
diameter of the cable. Where gradients and changes in depth are unavoidable, this shall be gradual, 
except where otherwise directed by the Engineer.   The cable shall be laid on a cushion of sand, 
protected with bricks placed on both sides (along the  length of the cable) and top (across the length 
of the cable). After laying of the cable the duct shall have to be filled up by sand. G.I. pipe shall have 
to be used where cable pass through walls, roads, drains, culverts, railway line etc.  

 
The cable trench shall be filled back with riddled soil obtained from excavation. This shall be done 
in layer and compacted. Cable route marker shall have to be provided at a maximum distance of 50 
m. 

 Micro tunneling of the 3.5C, 70 sqmm cable to be done at the bank of sagar pilot station 
1.03  Termination 

  
 The  3.5 C x 25 mm2 XLPE cable shall be terminated in each of the street light pole by loop-in loop-
out process. One end of the cable is to be terminated at the switch room and the other at the lighting 
pole near the security room near jetty. The other run to be terminated at switch room and in the DB 
at Security room. Termination of cable shall have to be made by using suitable compression cable 
gland and sockets by crimping to the size of the cable. 
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2. Supply, delivery and installation of street light poles 
 
2.01 Item details 
Two types of GI octagonal pole are to be supplied. One is 3 meter high to be installed inside the yard of 
Sagar Pilot Station and the other is 7 meter high GI octagonal pole to be installed along the road from 
Sagar Pilot station  up to the bank of the river.   The Street light GI poles shall have Robust Door Opening 
And Locking System to Increase The Life Of Internal Accessories and for prevention of pilferage of power. The 
poles should be Sleek, Aesthetically Impressive and Elegant. The poles should be Electrically Safe With Inside 
Cable Termination And Earth Connection. The poles shall be  Aerodynamically stable Mechanically Strong to 
with stand the strong sea winds. The steel  for the poles shall conform to  BSEN 10025 Grade S 355. 
 
 
2.02 Installation 
The poles shall have to be properly installed in an absolute vertical manner at a  suitable gap  along the 
road  and inside the yard so that the area  gets adequately illuminated. The planting depth  shall be 1.5 
meter. All the poles shall be properly earthed with spike electrodes. Suitable foundation for lighting 
poles is to be provided . If slushy material are found at the location of installation of poles, the slushy 
material shall have to be removed and is to be replaced by  silver sand and compacted for strengthening 
and making the base suitable for pole foundation. The cost for connection of the luminaries through 
flexible copper wire is to be considered in the cost of installation of luminaries. 

 
3. Luminaries 

3.01 Item details 
The luminaries shall have  the following features   
        •  Better lumens & longer lamp life  
        •  High efficacy & lower power consumption  
        • Should deliver high brightness & excellent illumination  
        • There shall be No harmful UV & IR radiations. It shall be  Environment-friendly  
        • There shall be  Instant light with low running temperatures  
        • The  Operating temperature: -10°C to +45°C  
        • Operating voltage range: 140 -270V  

 The  LEDs shall have  lumen efficacy of >130 lm/W and should have  better uniformity of 
light distribution. The secondary optics shall be of  Poly Carbonate lens with optional beam 
angles 60° & 90° for uniform distribution. 

 The integrated electronic driver shall be incorporated with Surge Voltage Protection, Opec 
Circuit , Short Circuit protection. 

        •The  Average life shall be  at least  50000 burning  hours . 
               The housing shall be Aluminum alloy pressure die casted housing with  control gear box for better 
heat dissipation and should have  aesthetic appeal. The fixture shall be dust, moisture and rain water proof. 
The fixture shall be  epoxy powder coated with grey finish. Mounting arrangement  by means of heavy 
duty nickel plated, forged eye-bolt shall be provided with the fixture 
 

  3.02   Installation 
The luminaries shall have to be installed on Street light poles and on the jetty walls  with proper 
clamping arrangement. 

  
Panels:  The panels for the security room and for the jetty building ,details are mentioned in the BOQ 
MCB: MCBs  with a short circuit breaking capacity of 10 kA  conforming to IS 8828 of approved make is to 
be provided. It should have precise hammer action with auxiliary switch and shunt trip accessories. The 
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switching mechanism must be independent, manual and trip free. It should be of low power consumption, 
cost effective and energy saving 
 
 
Note: 
Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required for 
installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of G.I. Pipes, 
clamps and accessories shall be deemed to be included in the rates for installation of the items for which 
these items are intended. Tenderers are advised to build up the installation prices accordingly. Any claim in 
this regard on the plea that the item is not specifically mentioned shall not be entertained. 
 
Cleaning of site: 
On completion of works, the contractor shall reinstate and make good at his own expense any property or 
land which might have been disturbed and/or damaged by his works.   Contractor should also clean the 
site as required during execution and fully clear the site after completion of all the works. Any 
holes/drillings/openings/damages made on the wall/roof for drawing of cables/installation of equipment 
shall be made good by the tenderer at his own cost. 

 
Inspection and Testing :- 

 
Inspection and testing will be carried out by SMPK Engineer. Inspection will be carried out as applicable as 
per relevant Standard/ Technical Specification/Approved Drawing etc. Manufacturer’s Test and guarantee 
certificate as applicable will have to be submitted for verification.  
High voltage, Insulation Resistance, Earth Continuity and Earth Resistance tests etc. as applicable prior to 
commissioning are to be carried out for electrical installation including LT cable (if any). All pre 
commissioning tests shall be carried out by the authorized representative of the firm having valid 
Supervisor’s Certificate of Competency.  

 
List of Preferred Make 

 
Item  Preferred make  Additional make of 

items, if any. 
MCCB / MCB  ABB/Siemens/ Havells/L&T/ 

Legrand  
 

Luminaires. Philips/ Havells/Bajaj/ Crompton 
/Wipro 

 

LT power cables Gloster/Havells/Polycab/KEI  
GI poles Calcutta Poles/Subham Poles/TATA  
Flexible Copper Wire Finolex/Havells/Anchor/KEI  
Modular switches/Piano 
Switch/ Socket/Ceiling Rose/ 
Electronic regulator/ Call Bell.  

Phillips/Havells/ Anchor/ Ellora/ 
Precision/ Rider/ Sleek/ 
Roma/Crabtree  
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Note: 
 Items of any other make in addition to the make mentioned in the list of preferred makes 

may be accepted subject to such items shall comply all the technical specification / 
requirement mentioned in the tender document.  
 

 Request for consideration of such (additional make) of items shall be supported with 
certificate from any Central Govt. organization, Public Sector Units, PWDs, State Govt. 
organizations regarding satisfactory working / performance of those items during the last 
three years (minimum) (prior to the starting date of submission of subject e-tender). 
 

 If any additional make for any item is proposed, the same shall be indicated in the column 
mentioned above and it should be duly signed and uploaded.  
 

If the bidders in the techno-commercial bid do not submit the supporting documents for the 
aforementioned clauses then, it will be considered that the bidders will provide items from list of 
preferred make only. 
 
If at any stage, it is found that the item offered with make other than preferred make 
mentioned as above is not acceptable due to non-fulfilment of the afore-stated criteria or 
otherwise, the bidder is bound to supply items of preferred make with no additional cost. 
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Annexure – E 
 

Preamble to Bill of Quantity & BOQ 
 
1. The Bill of Quantities must be read with the General Conditions of Contract, the Special 
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have  
examined the above documents and to have thoroughly familiarise himself with the total scope of 
work and its mode of execution. 
 
2. The quantities given in the Bill of Quantities are approximate only and are given to provide a 
common basis for tendering. Payment will be made according to the quantities of each item of work 
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work 
shall be measured jointly by the Engineer or his Representative. 
 
3. General direction and description of work or materials given elsewhere in the contract 
documents are not necessarily repeated in the description of items in the Bill of Quantities. 
 
4. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover 
the complete and finished work, inter-alia, all costs and expenses which may be required for successful 
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, 
taxes and obligations imposed or implied by the Contractor. 

 
5. Where separate items such as mobilisation, demobilisation, temporary works etc., have not 
been provided in the Bill of Quantities for works required under the Contract, then the cost of such 
works shall be deemed to have been included in the prices and rates of other items. 

 
6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill of 
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out 
the followings:- 

 
a. The provision, storage, transport, handling, use distribution and maintenance of all materials, 

plans, equipment machineries and tools including all costs, charges dues demurrages or other 
outlays involved in the transportation. 

b. The provision and maintenance of all his staff and labours and their payments, accommodation, 
transport, taxes and other requirements. 

c. Setting out including measurement and supervision. 
d. The provision, storage, transport, use handling, distribution and maintenance of consumable 

stores, fuel. 
e. All First Aid, Welfare and safety requirements. 
f. Damage caused to the works, plants, materials and consumables stores caused by weather. 
g. Licence, fees and other charges for compliance of Government Acts and Rules that are in force 

and applicable. 
 

7. The Contractor should be held responsible for the safe custody of materials, machineries etc. at 
site procured by him or issued to him by the Trustees. 
 

8. This is being a percentage rate tender, the Bidder shall quote his rates as percentage above / 
below with the estimated amount put to tender on line based on his own analysis. 
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PRICE BID / Bill of Quantity (BOQ) 
 

Name of the work:   Electrical Installation work for street ,jetty  and yard lighting at Sagar Pilot 
Station   
 

Sl. 
No. 

Description of item Qty. Unit Unit rate Total Value  

(in Rs) (in Rs) 

1 Supply & delivery of  3.5C  70 sqmm of XLPE insulated  Al 
armoured cable 

450 Metre 809 364050 

2 Laying of the above  cables in underground trench 280 metre 172 48160 

3 Supply & delivery of  3.5C  25 sqmm of XLPE insulated  Al 
armoured cable 

250 Metre 274 68500 

4 Laying of the above  cables in underground trench 250 Metre 71 17750 

5 Laying of the cable on wall by saddling 20 Metre 83 1660 

6 Microtunneling for 3.5C,70sqmm cable 20 Metre 5000 100000 

7 Laying of 3.5C,70sqmm cable through saddling along 
jetty 150 Metre 60 

9000 

8 Supply & delivery of  3.5C  35 sqmm of XLPE insulated  Al 
armoured cable 

300 Metre 463 138900 

9 Laying of the cable through underground trench 300 Metre 71 21300 
10 Supply & delivery of  4 C  16sqmm of XLPE insulated  Al 

armoured cable 
400 Metre 305 122000 

11 Laying of the cable through underground trench 400 Metre 71 28400 
12 Termination of 4C,16sqmm cable  20 Nos 227 4540 

13 Termination of 3.5C, 35sqmm cable 2 Nos 320 640 

14 Termination of 3.5C,25sqmm cable 28 Nos 262 7336 

15 Termination of 3.5C,70 sq mm cable 2 Nos 475 950 

16 Supply ,delivery of 7metre High Octagonal GI Pole having 
lockable arrangement at cable termination point 

25 Nos 5400 135000 

17 Supply ,delivery of 3metre High Octagonal GI Pole 20 Nos 3000 60000 

18 Installation of the poles on raise concrete platform 45 Nos 1000 45000 
19 Supply, delivery of  LED Street light luminaries 

similar to Havells make Endura Pearl Plus 70W 
fixture 

25 Nos 7700 192500 

20 Supply, delivery of  LED Street light luminaries 
similar to Havells make Endura Pearl 15 W fixture 

20 Nos 2135 42700 

21 Fixing of the above luminaries on the poles and 
amaking necessary connetion for commissioning it 

45 Nos 214 9630 

22 Supply, delivery of 300 W Flood  light luminaries  of 
warm white /yellow  colour for jetty lighting  

8 Nos 44915 359320 

23 Installation of the light from the edifice/corner of 
jetty buiding 

8 Nos 543 4344 

24 Supply,delivery of energy saving bulk head LED 
luminaries similar to Havells make Endura Rugby 
Neo  10 W fixture 

6 Nos 1575 9450 

25 Installation of the luminaries on bamboo jetty 6 Nos 214 1284 
26 Supply delivery of 2 core 10sqmm cable 100 metre 202 20200 

27 Laying of the cable along the walls by saddling 100 Metre 57 5700 
28 Termination of 2C,10sqmm cable 16 Nos 149 2384 
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29 Supply and delivery of a panel  on the wall of the 
Security room having one no 100A TP MCB as 
incomer and 3 nos of 32A TP MCB and one no 16A 
DP MCB as outgoing with 2 nos 40A Push button 
switch 

1 No 15840 15840 

30 Installation of the panel on wall of security room by 
grouting 1 

no 
230 

230 

31 Supply and delivery of a panel  on the wall of the 
Security room having one no 63A TP MCB as 
incomer and 3 nos of 16 A DP MCB with two no 40A 
Push button 

1 no 6855 6855 

32 Installation of the panel on wallof jetty building  by 
grouting 

1 No 230 230 

33 Supply, delivery of  LED Street light luminaries 
similar to Havells make Endura Citylite Platinum of  
15 W fixture 

2 No 2285 4570 

34 Installation of the luminaries projected from the top 
of display board at the entry with GI Pipe, reducer 
and making necessary connection 

2 No 772 1544 

35 Supply, delivery of  LED post top lantern luminaries 
similar to Havells make Endura Spring 6 of  35 W 
fixture 

2 No 16500 33000 

36 Installation of the luminaries on the gate  at entrance 
of sagar Pilot Station including making necessary 
connection 

2 No 230 460 

37 Distribution wiring in 1.1 KV grade 2x22/0.3 (1.5 
sqmm) single core stranded 'FR' PVC insulated & 
unsheathed copper wire (Brand approved by EIC) in 
suitable size PVC casing-capping (Precision make) 
with 1x22/0.3 (1.5 sqmm) single core stranded 'FR' 
PVC insulated & unsheathed copper wire for ECC 
with switchboard on surface having 5A switch socket 
combination. 

8 Points 577 4616 

38 Supply & fixing of a high speed wall fan 1 No 2470 2470 

39 Earthing of the panels at Security room & at Jetty 
building 

      10656 

   Total       1901169 

 
 
       (In Words: Ten lakhs Sixty Eight Thousand & Ninety One  Only) 
 
Note: 

1. The quantity above may increase or decrease as per requirement for which payment will be made as 
per actual.  

2. The rate quoted should be exclusive of GST and should be considered to complete the work in all 
respect. 

3. GST will be paid extra at applicable rates at the time of supply of goods and services. 
 

PRICE SHOULD BE EXCLUSIVE OF GST 
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Tenderer to fill up the following [score out which is not applicable] 
 

PRICE NOT TO BE QUOTED HERE 
 

   
(a)……………………………..%                                         
               (in figures)          Below par (-) Rs. 
 
    …………………………………………………Percent 
              (in words)                                                               
 
(b)……………………………..%                                         
               (in figures)          At par   NIL 
 
     …………………………………………………Percent 
              (in words)                                                               
     
 
 
(c)……………………………..%                                      
               (in figures)          Above par (+) Rs. 
 
    ………………………………………………… Percent 
              (in words) 
 
 

Total Tendered Amount:  Rs. 

Total tendered amount (in words ) 

…………………………………………………………………………………………………………………………… 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

Permanent Income Tax A/C. No… …………………………………………………….. 

 

Date:          
                                                                            ______________________ 
                                                                              (Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted /stated above are to be carried 
over to Form of Tender attached] 

 

Witness: -                                                                                             

(Name in block letters) 

Address: 

Occupation: 
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Annexure-F 
 

Profile of Tenderer / FORM –D 
 
 

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. SMP/ 
KDS/Mech/SE-I/ADV/595 dated 17.12.2021, those mentioned in the “General Conditions of 
Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno-
commercial conference, if any. Our relevant particulars are furnished hereunder: 

Particulars To be filled in by the Tenderer or to be 
mentioned as “none ” 

Name of the Tenderer 
 

 

Name of the owner(s) of the Tenderer 
 

 

Full postal address of the Tenderer including 
Police Station. 
 

 

Telephone No. of the Tenderer 
 

 

Fax No. of the Tenderer 
 

 

E-mail ID of the Tenderer 
 

 

Name of the contact person of the Tenderer 
 

 

Mobile/land line Telephone No. of the contact 
person of the Tenderer. 
 

 

Name of the partners/directors/ members, as 
applicable, in this particular contract 
 

 

Name of their authorized representative(s) 
who would handle the contract on their behalf. 

 

 
 
 

   Signature of the Tenderer 
Date ……………….. 

 
 
 
    Office seal of the Tenderer 
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

 
Covering Letter 

 
Ref. No…………                 Date: 
 
The Chief Mechanical Engineer, 
Syama Prasad Mookerjee Port, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road, 
Kolkata – 700 043 
 
Dear Sir, 
 
1. We, ………………………………………………………..(Name of Tenderer) having examined the 
Tender Document and understood its contents, hereby submit our Tender 
for…………………………………………………… (NIT No. SMP/KDS/Mech/SE-I/ADV/……. 
Dated.………… and confirm that we unconditionally accept all the terms and conditions of the 
same including the Addendum (if issued). 
 
2. All information and proofs provided in the Tender including Addendum and in the Appendices 
are true and correct and all documents accompanying such tender are true copies of their 
respective originals. 
 
3. We shall make available to Syama Prasad Mookerjee Port (hereinafter referred to as SMP, 
Kolkata) any additional information it may find necessary or require to supplement or 
authenticate the Tender. 
 
4. We, ……………………………………………… (Name of Tenderer) hereby undertake that we will 
abide by the decisions of SMP, Kolkata in the matter of examination, evaluation and selection of 
Successful Tenderer and shall refrain from challenging or questioning any decision taken by SMP, 
Kolkata in this regard. We further acknowledge the right of SMP, Kolkata to reject our tender 
without assigning any reason or otherwise and hereby waive our right to challenge the same on 
any account whatsoever. 
 
5. We also certify the following: 
(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or any 
other legal authority from participating in any Tender/Contract/Agreement of whatever kind. 
 
(b) We have also not been expelled from any project or contract nor have had any contract 
terminated for breach in the last 3 years ending on the date of opening of the techno commercial 
part of the tender. 
 
6. We declare that: 
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(a) We have examined and have no reservations to the Tender Document, including the 
Addendum, if any, issued by SMP, Kolkata thereon. 
 
(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our 
behalf will engage in any corrupt, fraudulent or coercive practices to influence the evaluation 
process of the tender. 
 
7. We understand that SMP, Kolkata reserves the right to accept or reject any tender and to annul 
the tendering process and reject all tenders at any time without any liability or any obligation for 
such acceptance, rejection or annulment without assigning any reason thereof. 
 

 
Yours faithfully, 
 
 
Signature of Tenderer………………………………………………. 
 
Name: …………………………………………………………………….. 

Designation: ………………………………………………………………. 

Date: ………………………………………………………………………. 

Seal of the tenderer………………………………………………………… 
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SYAMA PRASAD MOOKERJEE PORT 

 
SCHEDULE – “O” 

 

Tenderers must fill in the undernoted column: 
 

Sl. 
No 

Full 
particulars of 
similar works 
carried out 
by Tenderer 

Value 
of work 
(Rs.) 

Contract 
for 
completion 
time 

Actual 
completion 
time 

Name and 
Addresses 
of 
Authorities 
for whom 
work was 
carried out 

Name and 
Addresses to 
whom 
reference can 
be made 

e-Mail ID of 
the person 
to whom 
reference 
can be 
made 

Telephone
/Mobile 
Phone No. 
of the 
person to 
whom 
reference 
can be 
made 

1.  
 
 
 
 
 
 

     
 
 
 
 
 
 
 

  

2.    
 
 
 
 
 
 
 

   
 
 
 
 
 
 
 
 

  

3.         

 
Signature of Tenderer………………………………………………........... 
 
Date: ………………………………………………………………………... 

Seal of the tenderer………………………………………………………… 
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Attach additional sheet if required and sign with official stamp. 
 

SCHEDULE – “O” 
 

Sheet – 2 
 
The Tenderers are also requested to furnish the following particulars: 
 
A. In case of a Limited Company: 
 

1. Name of the Company    : 
 

2. Address of its present registered office  : 
 

3. Date of its incorporation    : 
 

4. Full ;name and address of each    : 
 of its Directors – any special particulars 

as to Directors if desired to be stated 
 

5. Name, address and other necessary   : 
particulars of Managing Agents, if any,  
appointed by the Company 

 
6. Copies of Memorandum and Articles of  : 

Association (with the latest amendments, 
 if any) 
 

7. Copies of audited Balance Sheets of the  : 
Company  for  the last three years. 
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SCHEDULE – “O” 
Sheet – 3 

B. In case of a Firm: 
 

1. Name and address of the firm    : 
 

2. When business started     : 
 

3. If registered, a certified copy of Certificate  : 
of Registration 

 
4. A certified copy of the Deed Of Partnership : 

 
5. Full name and address of each of the  : 

Partners and the interest of each partner 
in the Partnership. Any special particulars 
as to Partners if desired to be stated 
 

6. Whether the firm pays income tax over  : 
Rs.10, 000/- per year 
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SCHEDULE – “O” 
 

Sheet – 4 
C. In case of an Individual: 
 

1. Full name and address of the     : 
 Tenderer; any special particulars 
 of the Tenderer if desired to be stated 
 

2. Name of the father of the Tenderer   : 
 

3. Whether the Tenderer carried on     : 
 business in his own name or any 
 other name 
 

4. When business was started any by whom  : 
 

5. Whether any other person is interested    : 
 in the business directly or indirectly,  
 if so, name, address, etc. of such persons  
 and the nature of such interest. 
 

6. Whether the Tenderer pays income tax    : 
 over Rs.10,000/- per year 
 
 
Dated, the………………………                          Signature of Tenderer 
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Annexure – G 

 
 
 

FORMAT OF AFFIDAVIT 
On the Rupees Ten Non – Judicial Stamp Paper 

 
BEFOR THE 1ST CLASS JUDICIAL MAGISTRATE AT------------- 
AFFIDAVIT 
 
I ------------------------------------------ son of ------------------------------------- aged about ----------------Years, 

by faith -----------------, by occupation -------------, residing at-----------------------------------------------------

--------------------------------------do hereby solemnly affirm and declare as follows: 

 

1. That I am the proprietor/Partner of ------------------------------- having office at ------------and 

carrying on business on the said name and style. 

(In case the above Deponent is an enlisted Contractor at Syama Prasad Mookerjee Port, the same 

should be mentioned in affidavit.) 

 

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S. I 

Registration. 

 

3. THAT the present affidavit is to be files before the Syama Prasad Mookerjee Port as per the 

clause no --------------------- of Tender no-------------------------------issued by Syama Prasad Mookerjee 

Port in respect of the work (thename of the work is to be mentioned) 

That the statements made above are all true to be the best of my knowledge and belief. 

 

That in the event the declaration is found to be wrong and false, I will be held responsible for all 

the consequences in respect of compliance of The Employees State Insurance Act, 1948 

 
 

DEPONENT 
 
Identified by me 
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Annexure – H 

 

(FORMAT OF INDEMNITY BOND) 
On the Rupees Fifty Non – Judicial Stamp Paper 

 

I N D E M N I T Y  B O N D 
 

By THIS BOND I, Shri/Smt-------------------------------------------------------------, son of Shri/Smt------
-----------------------------------------------------------------------------------Residing at --------------- by 
occupation ------------the Partner/Proprietor/Director------------------------------having office at ----
----------- am a tenderer under Mechanical Engineering Department, Syama Prasad Mookerjee 
Port(A statutory body under MPT Act, 1963) 

 
2. WHEREAS , the said Syama Prasad Mookerjee Port asked the every tenderer, who is not 

covered under E.S.I Act or exempted to furnish an Indemnity Bond in favour of Mechanical 
Engineering Department, Syama Prasad Mookerjee Port against all damages and accident to 
the Labourer Tenderer/contractor. 
 

3. NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named 
herein above shall indemnify the Syama Prasad Mookerjee Port AGAINST ALL DAMAGES 
AND ACCIDENT OCCURRING TO THE Labourers of the Tenderer/contractor as demanded 
by the Syama Prasad Mookerjee Port and which shall be legal and /or claimed by the Syama 
Prasad Mookerjee Port during the execution of the work stated in the NIT No------------------------
---- of ----------------------- 
 

4. AND the contractor hereunder agrees to indemnity and at all times keep indemnified the 
Syama Prasad Mookerjee Port and its administrator and representative. 
 

5. And also all such possible claim or demand for damages and accidents. In the event the 
declaration is found to be wrong and false, the tenderer will be held responsible for all the 
consequences in respect of compliance of The Employees State Insurance Act, 1948. 

 
In WITNESS WHEREOF I--------------------, the Partner/Proprietor/Director----------------- Hereto 
setand seal this the----------------------- Day of--------------------In the year----------------- at--------------
------. 

 
Sureties       Signature of the Indemnifier 
1. Signature: 
Name: 
Address: 
 
2. Signature: 
Name: 
Address: 
 
3 Witness 
Signature 
Name: 
Address: 
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Annexure –I 

 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, SCANNED AND UPLOADED] 

 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 
 

Ref. No……………         Date …………..……….. 
 
The Chief Mechanical Engineer, 
Syama Prasad Mookerjee Port, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road, 
Kolkata – 700 043 
 
Dear Sir, 
 

We, ………………………………………………………..(Name of Tenderer) have fully read 

and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the 

instant e-tender and no other source, and will comply to the said Tender document, GCC and 

Addenda. 

 
We are submitting this undertaking in lieu of submission of signed copy of the full Tender 

document. 
 

Yours faithfully, 
 
Signature of Tenderer…………………………………… 
Name: ………………………………………………………….. 
Designation: ………………………………………….……… 
Date: ……………………………….…………………….…….. 
 
Seal of the tenderer………………………………………. 
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Annexure - J 

 
Bid Securing Declaration Form 

 
NIT No.: SMP/KDS/Mech/SE-I/ADV/595 dated 17.12.2021 

 
 

To,            Date: …………  
The Chief Mechanical Engineer,  
Mechanical and Electrical Engineering Department,  
Syama Prasad Mookerjee Port, Kolkata,  
8, Garden Reach Road,  
Kolkata – 700 043.  
 
Sir,  
I/We, The undersigned, declare that:  
I/We understand that according to the terms and conditions of the Tender vide NIT No. 
……………………………. dated ……………, the bid must be supported by a Bid Securing Declaration.  
 
I/We accept that I/We may be disqualified from bidding for any contract with you for a period of 
three years from the date of notification, if I am /We are in a breach of any obligation under the tender 
conditions in any manner as follows: 
 

(a) have withdrawn/modified/amended, impaired or derogated from the tender, my/our 
Bid during the period of bid validity specified in the form of Bid; or  

 
(b) Notification of the acceptance of our Bid during the period of bid validity (i) have failed 
or refused to execute the contract, if required, or (ii) failed or refused to furnish the 
Performance Security, in accordance with the terms and conditions of the tender.  

 
I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the successful 
Bidder, upon award of order in favour of the successful bidder.  
 
Signature with date: …………………….. 
Name: ………………………….. 
Seal: ………………………….. 
 
 
 
Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all partners to the 
Joint Venture that submits the bid. 
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Annexure - K 

Checklist for Documents to be Uploaded 
[Bidder to submit this document completely filled up for evaluation of its offer] 

Name of the Firm: 
 

Sl. 
No. 

Documents to be uploaded as per instructions of NIT 
Details of Documents as Uploaded 

1 
Earnest Money(details of DD no./Banker’s Cheque No. with date 
or NSIC/DIC/UAM No. with validity period, if applicable, to be 
mentioned here) 

 

2 Tender Fee (details of DD no./Banker’s Cheque No. with date or 
NSIC No. with validity period, if applicable, to be mentioned here) 

 

3 PAN No.  

4 Trade License Details  

5 Electrical Contractor License Details (No. & Validity period) 
 

6 ESI Regn. No. (If registered)  

7 Affidavit/Indemnity Bond Uploaded (Yes/No) (If ESI Registration 
is not applicable for the firm) 

 

8 PF Regn. No.  

9 GST Regn. certificate No.  

10 Professional Tax No.  

11 Undertaking (Annexure-I) Uploaded (Yes/No) 
 

12 Form -D, Covering letter Uploaded (Yes/No)  

13 Schedule ‘O’ Uploaded (Yes/No)  

14 Status of Tenderer (i.e. Pvt. Ltd./Partnership/Proprietorship etc.)  

15 Bid Securing Declaration Form Uploaded (Annexure-J)  

 

"Financial Turnover 
(Average of Last 3 year 
turnover shall be 30% of 
the Tender value)" 

FY: 2018-19  

FY: 2019-20 

FY: 2020-21 

16 

Details as required for 
ECS Payment 
[Scanned copy of 
unissued cheque is to 
be uploaded.] 

Name of Bank with Code  

Branch Name  

Type of A/C  

  A/C no.  

  MICR Code  

  IFSC No.  

Note: No fields are to be left blank.  
 
Signature of Tenderer………………………………………….. 
Date: ……………………………….…………………….…….. 
 
Seal of the tenderer…………………………………………….. 
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Annexure –L 
 
 
 
 
 
 

General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6th 
Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting 
held on July, 2014 
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 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       
& HALDIA DOCK COMPLEX 

 

   
     

GENERAL CONDITIONS OF CONTRACT 
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CONTRACT 

… GC 1  

2. DEFINITION 
 

… GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & 
ENGINEER’S REPRESENTATIVE 
 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-
REQUISITES 
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GC - 1 

AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimated 
Value of 
Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

 For 
Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

Up to Rs. 
1,00,000/- 

5% of the 
estimated 
value of 
work 

1% of the 
estimated value 
of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000/- 

2% of the 
estimated 
value of 
work 
subject to a 
maximum 
of Rs. 
20,000/- 
and 
minimum 
of Rs. 
5,000/-. 

½% of the 
estimated value 
of work subject 
to a maximum of 
Rs. 10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on 
first Rs. 10 
Crore + 
1% on the 
balance 

½% of the estimated 
value of work 
subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

 
[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE 
TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion 

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion 

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
uptoRs 2,00,000/- 

A Rs 50,000/- Any tender priced 
up to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced B Rs 25,000/- Any tender priced 
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uptoRs 1,00,000/- uptoRs 5,00,000/- 
C Rs 2,500/- Any tender priced 

uptoRs 50,000/- 
C Rs 15,000/- Any tender priced 

uptoRs 3,00,000/- 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE 
TRUSTEES’ MEETING HELD ON 12.10.2012 ] 

GC - 2 
 
1.    DEFINITIONS 
 

1.0 In the contract, as here in after defined, the following words and 
expressions shall have the meaning herein assigned to them, except 
where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of 
Trustees for the Port of Kolkata, a body corporate under Section 3 
of the Major Port Trusts Act, 1963, including their successors, 
representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the 
person appointed to act in his place under Sections 14 and 14A of 
the Major Port Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company 
whose tender/offer has been accepted by the Trustees and includes 
the Contractor’s representatives, heirs, successor and assigns, if 
any, permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender 
on its behalf and includes the Manager (Infrastructure & Civic 
Facilities) or other official as may be appointed from time to time 
by the Employer, with written notification to the Contractor, to act 
as Engineer for the purpose of the Contract, in place of the 
“Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to 
the Engineer or any other official appointed from time to time by 
the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 
hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess 
Works” and “Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind 
required in or about the execution, completion or maintenance of 
the works and includes (without thereby limiting the foregoing 
definitions) all temporary erections, scaffolding, ladders, 
timbering, soaking vats, site offices, cement and other godowns, 
platforms and bins for stacking building materials, gantries, 
temporary tracks and roads, temporary culverts and mixing 
platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and 
separately included in the schedule of items of the works i.e. (Bill 

Extra works 
and Excess 
works 
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of Quantities) of the tender. “Excess Works” means the required 
quantities of work in excess of the provision made against any item 
of the bill of Quantities. 

1.9 “Specifications” means the relevant and appropriate Bureau of 
Indian Standard’s specifications / International Standard’s 
Specifications (latest revisions) for materials and workmanship 
unless stated otherwise in the Tender. 
 

Specification 

 
GC - 3 

 
1.10 “Drawings” means the drawings referred to in the Tender and 

specification and any modification of such drawings approved in writing 
by the Engineer and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

“Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of the 
works or temporary works and includes (without thereby limiting the 
foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 

Headings/ 
Marginal 
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interpretation or construction thereof or of the contract. Notes. 
1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 

overhead costs of the Contractor, whether on or off the site. 
Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE.  
2.1 The Contractor shall execute, compete and maintain the works in terms of 

the contract to the entire satisfaction of the Engineer and Shall comply 
with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject 

to limitation of Clause 2.5 hereof, from the Engineer’s 
Representative. 

Authority of 
Engineer’s 
Representativ
e 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress 

of the works such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the contractor shall carry out and 
be bound by the same. 

(b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time. 

 
(c) to order for any variation, alteration and modification of the 
work and for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as 
the first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s 
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship 

not in accordance with the contract and the contractor shall 
comply with his direction in this regard. 

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise. 
 
(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of 

Power of 
Engineer’s 
Representativ
e. 
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the work and 
 
(vii) have such other powers and authorities vested in the 

Engineer, which have been delegated to him in writing by 
the Engineer under intimation to the Contractor. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and 
(c) to relieve the Contractor of any of his duties or obligations 

under the Contract. 
 

Limitation of 
Engineer’s 
Representative
’s Power 
 

2.6 Provided also as follows : 
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer 
thereafter to disapprove such work or materials and to order 
the pulling down, removal, breaking-up thereof and re-
constructing at the contractor’s cost and the contractor shall 
have no claim to compensation for the loss if any sustained by 
him. 

(b) If the contractor shall be dissatisfied by reason of any decision 
of the Engineer’s Representative, he shall be entitled to refer the 
matter to the Engineer who shall thereupon confirm, reverse or 
vary such decision. 

(c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the terms of 
delegation of power and authority vested in the Engineer to his 
Representative in writing, shall bind the contractor and the 
Trustees as though it had been given by the Engineer, who may 
from time to time make such delegation. 

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES 
 

 

3.1 The Contractor shall, before making out and submitting his 
tender/offer, be deemed to have inspected and examined the site, 
fully considered all factors, risks and contingencies, which will 
have direct and indirect impact on his expenses and profit from the 
work and shall be specifically deemed to have taken the following 
aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues. 

 (a) The form and nature of the site and its surroundings 
including their sub-surface, hydrological, tidal and climatic 
conditions, the means of access to the site and all other local 
conditions, including the likely charges and costs for 

Site & Local 
condition. 
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temporary way-leave, if any, required for the work. 
 

 (b) The drawings, specifications, the nature and extent of work to 
be executed and the quality, quantity and availability of the 
required materials and labour for the work and the need to 
execute the work to the entire satisfaction of the Engineer, and 
also by complying with the General and Special Conditions of 
Contract. 

 

Drawing/ 
Specification/ 
Nature & 
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, 
equipment and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost. 

 

Water for drinking 
etc. /Electrical 
power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public 
bodies or any local or other authority by the Contractor, 
keeping the Trustees indemnified against penalties and 
liabilities of every kind arising from the Contractor’s failure in 
such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement 
or for any legal instrument including Bank Guarantees and 
Indemnity Bonds. 

Payment of Stamp 
Duty 
by the Contractor. 

3.2 The Contractor’s tender shall be in ink on the Tender Forms 
supplied by the Trustees, unless stipulated otherwise in the Notice 
Inviting the Tender and shall be faultless in figures and free from 
erasing. Corrections, if any, shall only be made by scoring out and 
initialling of the revised figure. 
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if 
entered into, shall be liable to be cancelled. 
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / 
Offer, every tender must be submitted with Earnest Money of 
the amount calculated as per the following scale. 

Earnest 
Money and 
Security Deposit. 

 Estimated Value 
of Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials 
or Equipment only 
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Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and 
minimum of Rs. 
5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash 
or by Banker’s Cheque of any Kolkata Branch of a Nationalised Bank 
of India drawn in favour of Kolkata Port Trust or in the form of any 
“Account Payee” Draft of any Nationalised Bank of India drawn in 
favour of “Kolkata Port Trust” and payable at Kolkata/Haldia, as the 
case may be, and the receipt granted therefor be kept attached to the 
Tender/Offer in the Sealed Cover. 

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 
interest through A/c. Payee Cheque drawn on a Nationalised Bank 
of Kolkata / Haldia. 

 

Refund of E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of Each 
Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up 
to Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up 
to Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up 
to Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable 

to rejection. 
 
(ii) If before expiry of the validity period of his Tender/Offer, the 

tenderer amends his quoted rates or tender/offer making them 
unacceptable to the Trustees and/or withdraws his tender/offer, the 
Earnest Money deposited shall be liable to forfeiture at the option of 
the Trustees. 

 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before 
Acceptance of 
offer. 
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 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money. 

 

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @ 10% of 
the gross value of work in each such bill, so that the total recovery 
may not exceed the quantum computed as per the under noted 
percentages of the total value of work actually done up to the stage of 
completion. 

Mode of 
recovery of 
balance S.D. 
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 Value of Work % of Security 
Deposit for works 
contract. 

% of Security Deposit 
For contract of 
supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery. 
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- 
+7½% on the 
balance. 

1% on first 
Rs.10,00,000/- + ½% 
on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance. 
 

1% on first 
Rs.10,00,000/- + ½% 
on the next 
Rs.10,00,000/- + ¼% 
on the balance. 
 

  
(h)  Balance Security for Contract of supplying materials and equipment 

computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 
days from the date of placement of supply order, either in cash or by 
A/c. Payee Draft of a Nationalised Bank of India drawn in favour of 
Kolkata Port Trust and payable at Kolkata/Haldia, as the case may 
be. 

 

 
S.D. for 
supply 
contracts to 
be deposited 
in advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor 
on the amount of Earnest Money/Security Deposit held by the 
Trustees, at any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the 
Contract provides for any maintenance period. 50% of the Security 
Deposit may be refunded against any of the treasury Receipt for that 

Mode of 
refund of S.D. 
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amount on expiry of half of the maintenance period and the balance 
deposit on the expiry of the said maintenance period and after the 
Engineer has certified the final completion of work in Form G.C.2 
and the Contractor has submitted his “No Claim” Certificate in 
Form G.C.3. 

 
 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at 

the option of the Trustees, if the Contractor fails to carry out the work 
or to perform/observe any of the conditions of the Contract. The 
Trustees shall also be at liberty to deduct any of their dues from the 
Security Deposit, fixed Security, Earnest Money or from any sum due or 
to become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 
submit to the Engineer a performance Bond in the form of an irrevocable 
guarantee from Kolkata/Haldia Branch, as the case may be, of any 
Nationalised Bank of India in the proforma annexed hereto and for the sum 
and period as mentioned in the letter of acceptance of the Tender/Offer, within 
15 days from the date of such letter, failing which the Contract shall be liable to 
be terminated and the earnest money shall be liable to forfeiture; all at the 
discretion of the Engineer. The cost of obtaining this or any other Bank 
Guarantee and/or the revalidation thereof, wherever required, has to be borne 
by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of 
any contractual obligation by the Contractor, the Engineer and/or the Trustees 
shall be at liberty to raise claim against the Guarantee and/or enforce the same 
unilaterally. 
 

Bank 
Guarantee in 
lieu of Cash 
S.D. in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more 
than Rs 5 Crore, along with their tender comprising Special Conditions of 
Contract, General Conditions of Contract, BOQ, Earnest Money, etc. a 
document called Integrity Pact Agreement duly signed by their authorized 
representative. The Proforma of the Integrity Pact Agreement shall as specified 
in the GCC. In case  of  tender value  more than Rs 5 Crore, the  Integrity Pact 
Agreement is an essential part and parcel of bid document to be submitted by 
each tenderer, without which the tender shall not be considered.” 
 

 

   
4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to be 
used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable 
only within the jurisdiction of the High Court at Kolkata, India, including 
the following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 

Applicability 
of laws on the 
contract 
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3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the 
engineer or his representative, the contractor shall, at his own expense, enter 
into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed, the other 
documents referred to in the definition of the term ‘Contract’ here-in-before, 
shall collectively be the Contract. 
 

Contractor to 
Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually 
explanatory of one another. Should there by any discrepancy, ambiguity, 
omission or error in the various contract documents, the Engineer shall have 
the power to correct the same and his decision shall be final and binding on the 
parties to the Contract. 
 

Interpretation 
of contract 
documents –
Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special 
Conditions of Contract and in the Bill of Quantities, shall be furnished by 
the Engineer to the Contractors free of cost for his use on the work, but 
these shall remain the property of the Trustees and hence, the Contractor 
shall return them to the Engineer or his Representative on completion of 
the work, if not torn or mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of 
the works and shall, when required, furnish copies of the same free of cost 
to the Engineer for his information and/or approval, without meaning 
thereby the shifting of Contractor’s responsibility on the Engineer in any 
way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the 
Engineer. Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his 
agents, servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor himself or his agents, servants or workmen and 
(b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet, provided 
always that the provision of labourers on a “piece rate” basis shall not be 
deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have 
included in his Tender/Offer all his cost for supplying and providing all 
constructional plant, temporary work. Materials both for temporary and 

Contractors’ 
price is inclusive 
of all costs 
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permanent works, labour including supervision thereof, transporting to 
and from the site and in and about the work, including loading, unloading, 
fencing, watching, lighting, payment of fees, taxes and duties to the 
appropriate authorities and other things of every kind required for the 
construction, erection, completion and maintenance of the work. 

 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 
Engineer; but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer. 
 

4.9 Whenever required by the Engineer or his representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment, labour, materials and temporary works. 
The submission to and/or any approval by the Engineer or his 
Representative to any such programme or particulars shall not relieve the 
Contractor of any of his obligations under the contract. 
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 
he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at 
site and the Contractor shall within 48 hours comply with such instruction 
without any demur whenever the Engineer shall feel that the deployment of 
the person concerned will not be conducive to the proper and timely 
completion of the work. 
 

Contractor to 
deploy 
qualified 
men and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
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4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide 
protect and preserve all stakes, templates, bench marks, sight rails, pegs, 
level marks, profile marks and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion certificate 
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the 
same to be made good by any other agency and the expenses incurred and 
certified by the Engineer shall deem proper. This Clause will not apply to 
that part of the work, which might have been taken over by the Trustees on 
partial completion of the work and in such case the Contractor’s obligation 
will be limited to repairs and replacement for manufacturing or construction 
defects during the Maintenance period (Guarantee Period) as per the 
directions of the Engineer as also for defects/damages if any caused to the 
work by the Contractor during such repairs and replacement in the 
maintenance period. 
 

Contractor is 
responsible 
to protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all 
precautions in regard to the personnel or structure or services or 
properties belonging to the Trustees or not which may be interfered 
with or affected or disturbed or endangered and shall indemnify and 
keep indemnified the Trustees against claim for injury, loss or 
damage caused by the Contractor in connection with the execution 
and maintenance of the work to the aforesaid properties, structures 
and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor 
shall not be reimbursed by the Trustees, unless otherwise stipulated 
in the Contract. 
 

Contractor is 
responsible 
for all 
damages to 
other 
structures / 
persons 
caused by 
him in 
executing the 
work. 
 

4.15 The Contractor shall immediately inform the Engineer’s 
Representatives if any fossil, coins, articles of value or antiquity and 
structures and other remains or things of geological or archaeological 

Fossils, 
Treasure 
travois, etc. 
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importance be discovered at site which shall remain the property of 
the Trustees and protect them from being damaged by his workmen 
and arrange for disposal of them at the Trustees’ expense as per the 
instruction of the Engineer’s Representative. 
 

are Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall 
indemnify the Trustees against all claims, demands, actions and 
proceedings and all costs arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or 

other protected right in connection with the works or temporary 
work. 

 
(b) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, for getting all materials and 
equipment required for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, 
footpaths, crane tracks, waterways, quays and other properties 
belonging to the Trustees or any other person. 

(d) Damage/injury caused to any highway and bridge on account of 
the movement of Contractor’s plants and materials in connection 
with the work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall 
or other structure related to waterway, in transporting 
contractor’s plants and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the 
Trustees on or near the site of work. 

 

Contractor to 
Indemnify 
the Trustees 
against all 
claims for 
loss, damage, 
etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, 
building or structure in terms of the Contract shall remain the 
property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 
rubbish, surplus earth or temporary works no longer 
required. 

Contractor’s 
quoted rates/price 
must be all 
inclusive 
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(b) Cleaning and removal from site all the surplus materials 

of every kind to leave the site clean and tidy after 
completion of the work, without which payment against 
final bill may be liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse 
and other materials from being thrown into the water by 
the Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer 

and workers, local or otherwise including payment for 
their wages, transport, accommodation, medical and all 
other statutory benefits and entry permits, wherever 
necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any 
infectious disease like smallpox, cholera, plague or 
malaria by taking effective actions for destruction of rats, 
mice, vermin, mosquitoes, etc. and by maintaining 
healthy and sanitary condition, (ii) illegal storage and 
distribution of Drugs, Narcotics, Alcoholic liquor, Arms 
and Ammunitions, (iii) unlawful, riotous or disorderly 
conduct of the Contractor’s or his Sub-Contractor’s 
workmen, (iv) deployment  of workmen of age less than 
16 years. 

 
4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the 
address given in the tender or to the Contractor’s Site Office 
or to the Registered Office of the Contractor. The time 
mentioned in these conditions for doing any act after 
direction or notice shall be reckoned from the time of such 
posting or despatch. 
 

Notice to 
Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and 
men and any firm supplying plant, materials and equipment 
shall not publish or caused to be published any photographs 
or description of the works without the prior authority of 
the Engineer in writing. 
 

Contractor not to 
publish photograph 
or particulars of 
work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other 
Contractor engaged by the Trustees and their workmen to the 
Trustees’ own staff and to the men of other Public Body on or 
near the site of work and in default the Contractor shall be liable 
to the Trustees for any delay or expense incurred by reason of 
such default. 

 

Contractor to provide 
facilities to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the 
minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause  
minimum possible  
hindrance to traffic  
movement 

 
4.23 All constructional plants, temporary works and materials when 

brought to the site by the Contractor shall be deemed to be the 
property of the Trustees who will have lien on the same until the 
satisfactory completion of the work and shall only be removed 
from the site in part or in full with the written permission of the 
Engineer or his Representative. 
 

Trustees’ lien  
on Contractor’s Plant  
& Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the 
receipt of Engineer’s letter informing acceptance of the 
Contractor’s tender/offer by the Trustees or within such 
preliminary time as mentioned by the Contractor in the Form of 
Tender or the time accepted by the Trustees. The Contractor shall 
then proceed with the work with due expedition and without 
delay, except as may be expressly sanctioned or ordered by the 
Engineer or his Representatives, time being deemed the essence 
of the contract on the part of the contractor. 

 

Preliminary time to 
commence work an 
maintenance of steady 
rate of progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or 
near the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

 

Contractor’s site office 
 

5.3 Unless specified otherwise in the contract or prior permission of 
the Engineer has been taken, the contractor shall not execute the 
work beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the 
Trustees’ system, except in so far as it becomes essential on 
account of tidal work or for safety of the work. If the progress of 
the work lags behind schedule or the work has been endangered 
by any act or neglect on the part of the contractor, then the 
Engineer or his Representative shall order and the contractor at 
his own expense shall work by day and by night and on Sundays 
and Public Holidays. Any failure of the Engineer or his 

Contractor to observe 
Trustees’ working hours 
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Representative to pass such an order shall not relieve the 
contractor from any of his obligations. The Engineer’s decision in 
this regard shall be final binding and conclusive. 
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5.4 Unless stipulated otherwise in the contract all materials required for 

the work shall be procured and supplied by the contractor with the 
approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The Engineer shall exercise his sole discretion to accept 
any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his 
representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer 
or his representative, whenever required to do so, all at the 
Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test 
required by the Engineer or his representative in respect of materials 
and workmanship deployed on the work, shall be borne by the 
Contractor. 
 

Contractor to 
arrange all 
testing at his 
own cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor 
in accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting 
the materials from the Trustees’ Stores, watching, storing and 
keeping them in his safe custody, furnishing of statement of 
consumption thereof in the manner required by the Engineer or his 
representative, return of surplus and empty container to the 
Trustees’ Stores as per the direction of the Engineer or his 
Representative. 

 

The Contractor 
shall account 
for and look 
after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the 
manner decided by the Engineer and shall at no stage remove or 
cause to be removed any such material from the site without his 

Contractor to 
compensate for 
loss and 
damage to 
Trustees’ 
materials 
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permission in writing. 
 

 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer 
from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion 
time of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 
Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the 
work and/or in the manner decided by the Engineer or his 
representative and at the rate/s stipulated in the contract. 
These rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis 
of escalation/variation, if in future the contractor is required 
to procure and provide any such material on the written order 
of the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials 
under normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, 
any of the Trustees’ materials issued to the contractor has 
been – (i) lost or damaged, (ii) consumed in excess of 
requirement and (iii) wasted by the contractor in excess of 
normal  wastage, then the value thereof shall be recovered 
from the contractor’s bills or from any of his other dues, after 
adding 19 ¼% extra over the higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would 

be determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials 
under other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect 
any material and work at any time and to order at any time – (I) 
for removal from the site of any material which in his opinion is 
not in accordance with the contract or the instruction of the 
engineer or his representative, (ii) for the substitution of the 
proper and suitable materials, or (iii) the removal and proper re-
execution of any work which in respect of material and 
workmanship is not in accordance with the contract or the 

Contractor to 
replace 
materials/wor
k not 
acceptable to 
the Engineer 
or his 
Representative 
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instructions of the Engineer. The Contractor shall comply with 
such order at his own expense and within the time specified in 
the order. If the contractor fails to comply, the Engineer shall be at 
liberty to dispose any such materials and re-do any work in the 
manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving 
him a written prior notice of 7 days. 

 
5.10 No work shall be covered up and put out of view by the 

contractor without approval of the Engineer or his Representative 
and whenever required by him, the contractor shall uncover any 
part or parts of the work or make openings in or through the 
same as may be directed by the Engineer or his representative 
from time to time and shall reinstate or make good those part of 
works thus affected to the satisfaction of the Engineer, all at the 
cost of the contractor.  
 
The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of 
the Engineer or his Representative. 
 

Contractor to 
seek approval 
of Engineer or 
his 
Representative 
before 
covering up 
any portion of 
work 
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5.11 On a written order of the Engineer or his Representative, the 
contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All extra 
expenses in giving effect to such order shall be considered by the 
Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, 

or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same 
shall be final and binding on the Contractor. 
 

Contractor to 
suspend 
work on 
Order from 
Engineer or 
his 
Representati
ve 

5.11.1 If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall 
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stop further works in compliance of the same. The Contractor shall 
not be entitled to any claim for compensation for underived profit or 
for such premature stoppage of work or on account of curtailment of 
the originally intended work by reason of alteration made by the 
Engineer in the original specifications, drawings, designs and 
instructions. 
 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, 
the contractor shall, within 21 days of submission of his application to 
the Engineer, be entitled to receive from him a certificate for 
completion of work in Form G.C.1, annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, 
be taken over and/or used by the Trustees, the Contractor shall on 
application be entitled to partial completion certificate in the Form 
G.C.1 indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, if 
any, shall commence from the date mentioned in such certificate so far 
as the completed portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 

GC – 18 
 

6.0 TERMS OF PAYMENT : 
 

 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor 
in respect of the work till final and satisfactory completion thereof 
and until a certificate of final completion in Form G.C.2 has been 
given by the Engineer. 
 
On account payments, if any, made prior to issue of the certificate 
in Form G.C.2, shall all be treated as mere advance, which shall 
stand recoverable in full or in part, if the Engineer so decides in 
the context of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till issue 
of Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, 
as the case may be, except as otherwise provided in the contract 
and when the Engineer decides any other rate for change in the 
scope of work or omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 



 

67  

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of the 
Engineer or his Representative at intervals deemed suitable and 
justified by him. Provided always that subject to execution of 
work of substantial value in the context of the contract price, the 
interval of such on account payments shall be decided by the 
Engineer or his Representative, which shall ordinarily not be less 
than 1 month in between two payments for on account bill 
and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have 
been entered in the Measurement Book, the Contractor or his 
Agent shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior to 
such signature. If the Contractor or his Agent fails to participate 
even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof 
computed in the Measurement Book, the Contractor shall type 
out his bill in the proforma approved by the Engineer and 
submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent 
over his Rubber Stamp. The Engineer or his Representative 
may in his absolute discretion, allow advance payment against 
such bill to the extent of an amount not exceeding 75% of the 
“net payable” sum of the said bill, subject to adjustment 
thereof against the bill at the time of checking and auditing the 
bill at the Trustees’ end. The measurement Book will not be 
handed over to the Contractor; but he will obtain the abstracts 

Contractor to 
prepare and 
submit his bills 
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of quantities, amounts and recoveries to type out the bill. 
 

6.6 At the discretion of the Engineer or his Representative and 
only in respect of accepted offers/where estimated amount put 
to tender would be Rs.2,00,000/- or more, advance payment 
may be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always that –  
 
(i)  the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

 
 
 
 
 
 
Advance 
payment 
against Non-
perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor shall 
indemnify the Trustees against all financial loss/damage, 
on account of loss/damage to such materials for whatever 
reasons, 
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 (vi) in the event of storage of such materials outside the 
Trustees’ protected areas the Contractor shall submit to 
the Engineer an irrevocable Bank Guarantee favouring 
the Trustees and for the same sum as is being advance, in 
the proforma and manner acceptable to the Trustees. The 
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Guarantee shall be of a Kolkata/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the 
case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the 
Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended 
the validity of the Guarantee. 

 
 (vii) The amount of advance shall be recoverable from the 

contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance 
the Indemnity Bond/Bank Guarantee, vide Sub-clause (v) 
& (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall 
protect the Contractor against or prevent the Trustees from 
obtaining repayment from the Contractor, in case the 
Engineer or his representative should overcertify for payment 
or the Trustees should over-pay the Contractor on any 
account. 
 

Recovery for 
wrong and 
over payment 

6.8 No claim for interest shall be admissible or payable to the 
Contractor at any stage and in respect of any money or 
balance or Bank Guarantee, which may be due to the 
Contractor from the Trustees, owing to dispute or otherwise 
or for any delay on the part of the Trustees in making interim 
or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender 
shall be treated as estimated quantities of the work and shall 
never be deemed as actual or correct quantities of the works 
to be executed by the contractor in fulfilment of his obligation 
under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in 
writing to make any variation of the quantity, quality or form 
of the works or any part thereof that may, in his opinion, be 
necessary and the Contractor upon receipt of such an order 
shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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GC – 21 
 

7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in 

the contract. 
 
(d) Change the levels, lines, position and dimensions of any part of 

the work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract 
or be treated ass revocation of the contract, but the value (if any) of 
all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be 
varied accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 
15% where such increase or decrease is not the result of any 
variation order given under this clause but is the result of the 
quantities exceeding or being less than those stated in the bill of 
quantities. Provided also that verbal order of variation from the 
Engineer shall be complied with by the Contractor and the 
Engineer'’ subsequent written confirmation of such verbal order 
shall be deemed to be an order in writing within the meaning of this 
clause. 

 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the 
written orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 
respect of any extra work done or work omitted by his order. 

Payment for extra 
or additional, or 
omitted work or 
substituted work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted 
by order of the Engineer shall be valued on the basis of the rates 
ad prices set out in the contract, if in the opinion of the Engineer, 
the same shall be applicable. If the contract does not contain any 
rates or prices directly applicable to the extra, additional or 
substituted work, then the Engineer may decide the suitable rates 
on the basis of Schedule of Rates (including surcharge in force at 
the time of acceptance of tender), if any, adopted by the Trustees 
with due regard to the accepted contractual percentage, if any 
thereon. In all other cases the Engineer shall solely determine 
suitable rates in the manner deemed by him as fair and 
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reasonable, and his decision shall be final, binding and 
conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to 
the nature or amount of the whole of the contract work or to 
any part thereof shall be such that, in the opinion of the 
Engineer, the rate of prices contained in the contract for any 
item of the works or the rate as evaluated under sub-clauses 
(b) and (c) of this clause, is by reason of such omission or 
addition rendered unreasonable or in-applicable, the Engineer 
shall fix such other rate or price as he deems proper and the 
Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / 
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as 
per contract or exceptionally adverse climatic conditions and 
natural phenomenon or strikes, lock-outs, civil commotion or 
other special circumstances of any kind beyond the control of the 
Contractor, cause delay in completing the work, the contractor 
shall apply to the Engineer in writing for suitable extension of 
completion time within 7 days from the date of occurrence of the 
reason and the Engineer shall thereupon consider the stated 
reasons in the manner deemed necessary and shall either reject 
the application or determine and allow in writing the extension 
period as he would deem proper for completion of the work with 
or without the imposition of “Liquidated Damage” Clause (No.8.3 
hereof) on the Contractor and his decision shall be final and 
binding on the Contractor. If an extension of completion time is 
granted by the Engineer without imposition of liquidated 
damage, from the Clause No.8.3 of the Liquidated damage shall 
apply from its date of expiry, if the work be not completed within 
the extended time, unless stated otherwise in the decision 
communicated by the Engineer, as aforesaid. 
 

Extension of 
completion 
time 

8.2 a) If the Contractor fails to complete the work within the 
stipulated dates or such extension thereof as communicated 
by the Engineer in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as 

‘Liquidated 
Damage’ and 
other 
compensation 



 

72  

a penalty, ½% (half percent) of the total value of work 
(contract piece) as mentioned in the letter of acceptance of the 
tender/offer, for every week or part thereof the work remains 
unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. 
The amount of Liquidated damages shall be determined by 
the Engineer, which shall be final and binding. 

 

due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall 

have the power to recover the said amount of 
compensation/damage in Sub-clause (a) of this clause, from any 
money due or likely to become due to the Contractor. The payment 
or deduction of such compensation/damage shall not relieve the 
Contractor from his obligation to complete the work or from any of 
his other obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer 
or his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of 
the 
Contractors 
remedies & 
powers/Ter
mination of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 
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 (iv) The Contractor has failed to remove materials from site or to 

dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be 
issued by the Engineer on behalf of the Trustees, the Contractor 
shall hand over all the Trustees’ tools, plant and materials issued 
to him at the place to be ascertained from the Engineer, within 7 
days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have 
the power to complete the work through any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited 
any sum or sums that may be expended in completing the work 
beyond the amount that would have been due to the Contractor, 
had he duly completed the work of the work in accordance with 
the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 
receipt payment of only 90% of the value of work actually done or 
materials actually supplied by him and subject to recoveries as per 
contract, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees. The 
payment for work shall be based on measurements of actual work 
done and priced at approved contract rates or other rates, as 
decided by the Engineer. The payment for materials supplied shall 
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be at the rates as decided by the Engineer, which shall I in no case 
be more than market rates prevailing at the time of taking over by 
the Trustees. The Engineer’s decision in all such case shall be final, 
binding and conclusive. 
 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall 
maintain the same for a period, as may be specified in the form of 
a Special Condition of the Contract, from the date mentioned in 
the Initial Completion Certificate in Form G.C.1. Any defect/fault, 
which may appear in the work during aforesaid maintenance 
period, arising, in the sole opinion of the Engineer or his 
representative, from materials or workmanship not in accordance 
with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or 
his representative, be amended and made good by the Contractor 
at his own cost within seven days of the date of such notice, to the 
satisfaction of the Engineer or his representative, failing which the 
Engineer or his representative shall have the defects amended and 
made good through other agency at the Contractor’s risk and cost 
and all expenses, consequent thereon or incidental thereto,   shall 
be recoverable from the Contractor in any manner deemed 
suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall 
not be treated as finally accepted by the Trustees, until a Final 
Completion Certificate in Form G.C.2 annexed hereto shall have been 
signed and issued by the Engineer to the contractor after all 
obligations under the Contract including that in the maintenance 
period, if any, have been fulfilled by the Contractor. Previous entry on 
the works or taking possession, working o using thereof by the 
Trustees shall not relieve the Contractor of his obligations under the 
contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 
may apply for the refund of his Security Deposit by submitting o the 
Engineer (I) The Treasury Receipts granted for the amount of Security 
held by the Trustees, and (ii) his “No further claim” Certificate in 

Refund of 
Security 
Deposit 
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Form G.C.3 annexed hereto (in original), where upon the Engineer 
shall issue Certificate in Form G.C.2 and within two months of the 
Engineer’s recommendation, the Trustees shall refund the balance due 
against the Security Deposit to  the Contractor, after making 
deduction therefrom in respect of any sum due to the Trustees from 
the Contractor. 
 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES 
AND ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the 
meaning of Specifications, drawings, designs and instructions or as to 
the quality of workmanship or as to the materials used in the work or 
the execution of the work whether during the progress of the works or 
after the completion and whether before or after the determination, 
abandonment or breach of the contract the decision of the Engineer 
shall be final and binding on all parties to the contract and shall 
forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the 
Engineer, he shall within 15 days after receiving notice of such 
decision require that the matter shall be referred to Chairman, who 
shall thereupon consider and give a decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such 
decision require that within 60 days from his written notice, the 
Chairman shall refer the matter to an Arbitrator of the panel of 
Arbitrators to be maintained by the Trustees for the purpose and any 
such reference shall be deemed to be a submission to arbitration 
within the meaning of Indian Arbitration Act, 1940 or any statutory 
modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever, 
another person from panel shall be appointed as Sole Arbitrator and 
he shall proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the 
date he issues notice to both the parties fixing the date of first 
hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award 
shall normally be 4 months as provided in Indian Arbitration Act, 
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1940 or any amendment thereof. The Arbitrator may, if found 
necessary, enlarge the time for making and publishing the award, 
with the consent of the parties.. 
 

10.3.4 The venue of the arbitration shall be either Kolkata or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any 
such reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him 
by each party and give reason for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the 
contract – within only the parameters of scope and conditions of the 
contract in question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being 
in force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 
the work with due diligence in accordance with Engineer’s decision. 
The Engineer also shall not withhold any payment, which, according 
to him, is due or payable to the Contractor, on the ground that certain 
disputes have cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 

hereinabove would apply in the cases of contracts, where 
tendered amount appearing in the letter of acceptance of the 
tender / offer is less than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the 
cause of dispute and before the preparation of the final bill, 
giving detailed justifications, in the context of contract 
conditions.  
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 [c] Contractor’s dispute if any arising only during the 
maintenance period, if any, stipulated in the contract, must 
be submitted to the Engineer, with detailed justification in 
the context of contract conditions, before the issuance of 
final completion certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the 
panel of Arbitrators, vide Clause 10.3 hereinabove, on their 
sole discretion, by adding the names of new Arbitrators 
and / or by deleting the names of existing Arbitrators, 
without making any reference to the Contractor.  
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

 
FORM OF TENDER 

 
To 
.................................................................. 
 
................................................................... 
 
.................................................................. 
 
 
I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special 

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 

complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 

General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at 

the rates & prices set out in the annexed Bill of Quantities within ___________ months / weeks from the 

date of order to commence the work and in the event of our tender being accepted in full or in part. I / 

We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations 

or additions thereto which may be necessary to give effect to the acceptance of the Tender and 

incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 

Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, 

Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing 

by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED  

 

 (Repeat in words) ..................................................................................................... 

................................................................................................................................... 
 
I / We require _____________days / months preliminary time to arrange and procure the materials 

required by the work from the date of acceptance of tender before I We could commence the work. 
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I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of  _____________________ as Earnest Money. 

 
 
 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months. 
 
           ___________________________                                                                                                  
Dated :                                                                                                     (Signature of Bidder with Seal) 
 
 
 

WITNESS :   
 

Signature : 
 Name of the Bidder : 

(In Block letters ) 
 

Name : 
(In Block letters ) 

  
Address : 

 
 

Address : 
 

  

 
Occupation : 
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Syama Prasad Mookerjee Port, Kolkata 
 

FORM G.C.1 
 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion :...................................................................................................... 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt…………………………….. 
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 

__________________ day of ___________ 2000    in accordance with terms of the Contract and you are required to 

maintain the work as per Clause 62  of the General Conditions of Contract and under provisions of the Contract 

for a period of _______________________ weeks / months / years 

 

 from the ______________ day of _____________ 20..........      

 to _________________   _ day of _____________ 20..........   . 

 
 
                                                                                     Yours faithfully, 
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Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
 

 
 
 

Syama Prasad Mookerjee Port, Kolkata 
 

FORM G.C.2. 
 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
 
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in 
accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by  the 
Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 

 



 

82  

 

 
 
 
 
 
 

 
 

Syama Prasad Mookerjee Port, Kolkata 
 

FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Engineer  
Syama Prasad Mookerjee Port, Kolkata 

Kolkata. 
 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Syama Prasad Mookerjee Port, 
Kolkata for the execution of the following work viz:- 
 
Name of work : _________________________________________________________ 
 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Syama Prasad Mookerjee Port, Kolkata in respect of the above-
mentioned job.  
 

 
                                                                                                                  Yours faithfully, 
 

 
 
                                                                                                       (Signature of the Contractor) 
 
   Dated ___________ 
 
 
Name of Contractor………………………………………… 
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Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
 
 
 
 

 
 

Syama Prasad Mookerjee Port, Kolkata 

PROFORMA OF FORM OF AGREEMENT 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF AGREEMENT 

THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 

Trustees for the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 

“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their 

successors in office) of the one part and 

…………………………………………………………………………………(hereinafter called “ the Contractor ”, which 

expression shall unless excluded by or repugnant to the context be deemed to include its heirs, executors, 

administrators, representatives and assignees or successors in office) of  the other part. 

 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...and have accepted 

a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS AGREEMENT 

WITNESSETH as follows : 

1. In this Agreement words and expressions shall have the same meanings as are respectively   assigned to 
them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of this   Agreement, 
viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, the contract is added, amended, varied or modified in  any 
way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the 
Contractor hereby covenant with the Trustees to execute and maintain  the work in conformity in all respects 
with the provisions of the contract. 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution  and maintenance 
of the Work, the Contract Prices at the times and in the manner prescribed  by the Contract. 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto 
affixed (or have hereunto set their respective hands and seals) the day and year first above written. 
The Seal of……………………………………………………………………………………… 
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………………………………………………………………………………………………….. 
Was hereunto affixed in the presence of: 
Name …………………………………………………………………………………………………….. 
Address …………………………………………………………………………………………………... 
…………………………………………………………………………………………………………….  
Or 
SIGNED, SEALED AND DELIVERED 
by the said ……………………………………………………………………………………………….. 
In the presence of: 
Name …………………………………………………………………………………………………….. 
Address: …………………………………………………………………………………………………. 
…………………………………………………………………………………………………………… 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
Name…………………………………………………………………………………… 
Address: ………………………………………………………………………………... 
 
 
Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the Kolkata/Haldia, 
as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-  or as decided by the 
Engineer / Legal Adviser of the Trustees. 
To 
The Board of Trustees 
for the Port of Kolkata. 
 

BANK GUARANTEE NO……………………………………DATE…………………………… 
Name of issuing Bank………………………………………………………… 
Name of Branch………………………………………………………………. 
Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major port Trust 

Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / Limited / Registered 

Company, having its Registered Office at ............... ................... ...... .. .................. 

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit through 

deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees and the 

Contractor for ………………… …………………… …… … ……………… (write the name of the work as per Work Order) in 

terms of the Work order No ….… …………………………………………. dated……………………………..(hereinafter referred to 

as “the said contract”), for the due fulfillment by the contractor of all the terms and conditions contained in the said contract, on 

submission of a bank Guarantee for Rs ……… ……… ……… … (Rupees ……………… ……………… ……………… 

………………… …………………… ……… ) we,………………………………………….Branch, 

Kolkata…………………...……………/ Haldia, do on the advise of  the contractor, hereby undertake to indemnify and keep 

indemnified the Trustees to the extent of the said sum of Rs …………………  (Rupees .................. ...................... ........................... ... 

.... .................... .............................................) We………………………….........……Branch,Kolkata 

………………………………/Haldia, further agree that if a written demand is made by the Trustees through any of its officials 

for honoring the Bank Guarantee constituted by these presents, We,…………………………………………. Branch, Kolkata 

……… ………………….. /Haldia shall have no right to decline to cash the same for any reason whatsoever and shall cash the 

same and pay the sum so demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s 

Cheque drawn in favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the contractor and 

the Trustees, this would be no ground for us,…………… …………………………………………………….(Name of Bank), ……… 

…… ……………. Branch, Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the manner 
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aforesaid. The very fact that We,  ………… ………… …………… ……… ………Branch,Kolkata ……………………………. 

/Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for 

the Trustees to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the contractor. 

 
 
2.       We,………..………………………………………………………………………..Branch,Kolkata……...………………………Haldi

a, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is sufficient for us, …………... 

……………… Branch, Kolkata ………………………….. / Haldia, to pay the amount covered by this Bank Guarantee in full and 

in the manner aforesaid and within the time aforesaid without reference to the contractor and no protest by the contractor, 

made either directly or indirectly or through Court , can be valid ground for us, ………… ………………………………… 

……………… ………… …Branch,Kolkata ………………………………. /Haldia, to decline or fail or neglect to make payment to 

the Trustees in, the manner and within the time aforesaid. 

 

 
3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further agree that the 

Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the due performance 

of the said contract by the contractor and that is shall continue to be enforceable till all the dues of the Trustees under and/or by 

virtue of the terms and conditions of the said contract have been fully paid and its claim satisfied and/or discharged in full 

and/or till the Trustees certify that the terms and conditions of the said contract have been fully and properly 

observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank Guarantee, subject however, that 

this guarantee shall remain valid up to and inclusive of ……………………………………….day of …………………..19……and 

subject all so that the provision that the Trustees shall have no right to demand payment against this guarantee after the expiry 

of 6(six) calendar months from the expiry of the aforesaid validity period up to …………………………. Or any extension thereof 

made by us, …………………..Branch, Kolkata …………………………../Haldia, in further extending the said validity period of 

this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees, only on a 

written request by the Trustees to the contractor for such extension of validity of this Bank Guarantee. 

 
4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata ……………………………. 

/Haldia, further agree that, without our consent and without affecting in any manner our obligations hereunder, the Trustees 

shall have the fullest liberty to vary from time to time any of the terms and conditions of the said contract or to extend the time 

for full performance of the said contract including fulfilling all obligations under the said contract by the contractor or to 

postpone for any time or from time to time any of the powers exercisable by the Trustees against the contractor and to forebear 

or enforce any of terms and conditions relating to the said contract and We, ……………………………….. Branch, Kolkata 

…………………………../Haldia, shall not be relieved from our liability by reason of any such variation or extension being 

granted to the contractor or for any fore-bearance, act or commission on the part of the Trustees or any indulgence by the 

Trustees to the contractor or by any such matter or thing of whatsoever nature, which under the law relating to sureties would, 

but for this provision, have effect of so relieving us,……………………………………Branch, 

Kolkata………………………………./Haldia. 

 
5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not to revoke this 

Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 
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BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/Haldia. 

 
(OFFICIAL SEAL OF THE BANK) 

 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

INTEGRITY PACT 
Between 

Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata) hereinafter referred to as “The Principal/ Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The 
Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of resources 
and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the 
tender process and the execution of the contract for compliance with the principles mentioned above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into 
with a view to:- 
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Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired 
said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of work by 
avoiding the high cost and the distortionary impact of corruption on such work /procurement/ disposal and 
Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to secure 
the contract by providing assurance to them that their competitors will also abstain from bribing and other    corrupt 
practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by 
following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or accept, 
for self or third person, any material or immaterial benefit which the person is not legally 
entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will, in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential/  
additional information through which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 

the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 
Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 
(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles during his participation  in the tender process and during the 
contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any 
of the Principal’s employees involved in the tender process or the execution of the contract or to any third person 
any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the tender process or during the execution of the contract. 

 
b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contract, submission or non-submission of bids or any other actions to restrict competitiveness or to 
introduce cartelization in the bidding process. 

 
c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to 
others, any information or document provided by the Principal as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained or transmitted electronically. 

 
d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 
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furnish the name and address of the foreign principles, if any. Further details as mentioned in the “Guidelines 
on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as 
mentioned in the Guidelines, all the payments made to the Indian agent/representative have to be in Indian 
Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed and marked as 
Annex-A. 

 
e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 

committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of 
the contract. 

 
(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 
 
Section-3-Disqualification from tender process and exclusion from future contracts 
 
If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation 
of Section 2 above, or in any other form such as to put his reliability or credibility in question, the Principal is 
entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.  
 
Section 4-Compensation for damages 
 
(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, 

the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security. 
 
(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the 

contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor 
liquidated damages of the contract value or the amount equivalent to Performance Bank Guarantee. 

Section 5-Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the 

Integrity pact with any other Company in any country conforming to the anti corruption approach or with any 
other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could 
justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action 

can be taken as considered appropriate. 
 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with 

this Integrity Pact, and to submit it to the Principal before contract signing. 
 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and 

Sub-contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions. 
 
Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
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The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the 
parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their 
functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority 
designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all 
contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The 
BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his contract documentation, if any. The same is applicable to sub-
contractors. The Monitor shall be under contractual obligation to treat the information and documents of the 
Bidder/Contractor/ Sub-contractor(s) with confidentiality.   

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties 
related to the contract provided such meetings could have an impact on the contractual relations between the 
Principal and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance 
Officer of Syama Prasad Mookerjee Port, Kolkata within 8 to 10 weeks from the date of reference or intimation to 
him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting 
problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for 
the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to take 
other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the 
Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate 
action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, 
and the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or 
reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

 
Section 9 – Facilitation of Investigation: 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information 
and documents in English and shall extend all possible help for the purpose of such examination.  
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Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful 
this Integrity Pact shall expire after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of 
this pact as specified above, unless it is discharged/determined by Chairman, SMP Kolkata. 

Section 11 – Other Provisions: 
 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 
Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 

 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium 
members. 

 

 

 

 

 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement 
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         _________________________________              
___________________________________ 
 
(For & on behalf of the Principal)  (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 
Witness 2: 
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(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 

 
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is 

not registered with SMP, Kolkatashall apply for registration in the prescribed Application-Form.  
1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 

certificate of the principal confirming the agency agreement and giving the status being enjoyed by the agent 
and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent before the 
placement of order by SMP Kolkata.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign 

parties have stated that they are not paying any commission to the Indian agents, and the Indian 
representative is working on the basis of salary or as retainer, a written declaration to this effect should be 
submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 
2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and 

authority given to commit the Principals. In case the agent/representative be a foreign Company, it is to be 
conformed whether it is real substantial Company and details of the same shall be furnished.  

 
2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives 

in India.  
 
2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 

representatives in India, is to be paid by SMP, Kolkatain Indian Rupees only.  
 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. 

whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically 
authorizing the agent to make an offer in India in response to tender either directly or through the agents 
/representatives. 

 
2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 
2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved 

for the Tenderer in the quoted price(s), is to be paid by SMP, Kolkatain India in equivalent Indian Rupees.  
 
2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the 

commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry 
of 90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 

concerned tender liable for rejection or in the event of a contract materializing, the same liable to termination 
by SMP Kolkata. Besides this there would be a penalty of banning business dealings with SMP, Kolkata or 
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damage or payment of a named sum.  
 
 
 

 
ADDENDUM  

 
Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210  by the Board of Trustees for the Port of Kolkata in 
the 13th Meeting held on 26.02.2013. 

 
 
 

i. Earnest Money :Earnest money deposit @ 2% of the estimated cost will be applicable for works / service / O&M 
contract only and not for procurement contract for which existing system as mentioned in the GCC should be followed. 

 
 

ii.     There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects upto Rs.10 crore. 
EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost by which it exceeds Rs.10 crore.  

 
 

iii.    Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. EMD beyond Rs.10 
lakh may be accepted in the form of Bank Guarantee issued by an Indian Nationalized / Scheduled Bank.  

 
 

iv.   Refund of Earnest money to other than L-1 bidders will be made within 2 month  of  opening of bid or on finalization / 
acceptance of tender, whichever is earlier. 

 

--------------- 
 


