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1. SCHEDULE OF TENDER (SOT) 
E-Tender under Two stage two part system (Techno-Commercial Bid and Price Bid) are invited from reliable, 
bonafide & experienced agency with required experience as per Prequalification criteria stipulated in Tender 
Document for “E- TENDER FOR "CONSTRUCTION OF PROPOSED FENCING ON SURROUNDING 
AREAS ENCOMPASSING BETWEEN H- CABIN TO PCC LEVEL CROSSING TOGETHER WITH THE 
AREA BETWEEN THE RAILWAY LINE LEADING TO DOCK AND THE EXISTING CJP ROB AND 
AREA BETWEEN DURGACHAK LEVEL CROSSING TO INDORAMA LEVEL CROSSING, HDC, 
HALDIA..”as per Bill Of Quantities to Haldia Dock Complex. Bid Document may be seen from KoPT website 
(www.kolkataporttrust.gov.in). Corrigenda or clarifications, if any, shall be hosted on the above mentioned 
website only.Bidders will have to participate in bidding process through website 
https://kopt.enivida.in only. 
a.   TENDER NO. 
      

I&CF/IZ&R/T/355 

b.   MODE OF TENDER e-tendering System 
 

c. Date of NIT available to parties to download  20.01.2022 TO 10.02.2022   

d. Date and Time for pre-bid meeting & site visit 27.01.2022 at 12:00 Hrs. [Pre-bid meeting will be off 
line and will be held at the office of General 
Manager(Engg.) at Jawahar Tower, Haldia Township, 
Haldia followed by site visit] 
 

e.  i)  Estimated Cost Of Work 
   
 

Rs 7,32,57,599.34 [Rupees Seven crore Thirty two 
Lakh  Fifty Seven Thousand five Hundred ninety 
nine  and Paise Thirty four only] 
 

     ii) Bid Document fee 
 
    
 
    

The intending bidders should submit Bid Document 
Fee of Rs. 2,950.00 (Rupees Two Thousand Nine 
Hundred and Fifty only) including 18% GST. 
 

     iii) Earnest Money Deposit (EMD) 
 
        
 

Rs 14,65,152.00 (Rs Fourteen lakh Sixty Five Thousand 
One Hundred Fifty Two only) 
 

iv) Transaction Fee/ processing fee for bidding 
in RailTel Portal 

Rs. 8,850.00 (Rupees Eight Thousand Eight Hundred 
and Fifty Only) (Including GST) (non-refundable) by net-
banking / Debit / Credit card at RailTel Portal only. 

f.  Last date of generation of Demand Draft (DD) 
/Banker’s Cheque for EMD and Bid document fee 
before submission of online tender. 

10.02.2022 (upto 3:00 P.M.) 

g. Last date of submission of original copy of 
DD/Banker’s Cheque as EMD & Bid Document 
fee. 
 

10.02.2022 (upto 3:00 P.M.) 

h. Date of starting of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid.  

20.01.2022 

i. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & Price 
Bid. 

10.02.2022 (upto 3:00 P.M.) 

j. Date & time of opening of Techno-commercial 
Bid of Tender.  Price bid opening would be 
intimated separately 

11.02.2022 (shortly after 3:00 P.M.) 
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                                                                                                                   ɢेग-ए 

 
ʴामा Ůसाद मुखजŎ पȅन, कोलकाता 

हİʗया गोदी पįरसर 
 
सं.- आईएंडसीएफ/आईजेडएंडआर/टी/355/               िदनांक- 20.01.2022  

 
[एनआईटी -I ] 

लघु िनिवदा सूचना 
 

हİʗया गोदी पįरसर मŐ िनɻिलİखत कायŊ हेतु िनिवदा मŐ िदए गए योƶता मापदंड के अनुसार दो चरण दो-भाग Ůणाली 

(तकनीकी-वािणİǛक बोली और मूʞ बोली) ई-िनिवदा आमंिũत की जाती है । 
 
कायŊ का नाम : 

ई- िनिवदा “एच-केिबन से पीसीसी लेवल Ţॉिसंग के बीच के 

आसपास, डॉक की ओर जाने वाली रेलवे लाइन तथा मौजूदा 

सीजेपी रेल ओवर िŰज के बीच के Ɨेũ के साथ दुगाŊचक लेवल 

Ţॉिसंग से इंडोरमा लेवल Ţॉिसंग के Ɨेũ Ůˑािवत िचनाई 

वाली सीमा की दीवार का िनमाŊण, हİʗया, एच.डी.सी 

 
  
ई-िनिवदा संƥा : आईएंडसीएफ/आईजेडएंडआर/टी/355 

 
अनुमािनत लागत  : Rs 7,32,57,599.34 [ǽपये सात करोड़ बƣीस लाख सƣावन 

 हजार पांच सौ ǓनÛयानबे और पैसे चɋतीस] 
 

 
ई-िनिवदा जमा करने की 
अंितम ितिथ  

: 10.01.2022 
)अपरा˥  15:00 बजे तक जमा की जाएगी(  

 
िनिवदा और िनिवदा दˑावेज की िवˑृत जानकारी वेबसाईट (www.kolkataporttrust.gov.in) पर 
उपलɩ है एवं केवल उनके इस वेबसाईट https://kopt.enivida.in के माȯम से बोली ŮिŢया मŐ भाग 
ले सकते हœ । इǅुक ठेकेदार pdasgupta.hdc@kolkataporttrust.gov.in  वेबसाईट पर सɼकŊ  कर 

सकते हœ ।  

                      वǐरçठ उप Ĥबंधक(आई एंड सीएफ)                                                                                                                      
                                                                            हİʗया गोदी पįरसर 
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No.  I&CF/IZ&R/T/355/                                                                                             Date: 20.01.2022 
 

2.SHORT TENDER NOTICE  
 

E-Tender under Two stage Two part system (Techno-Commercial Bid and Price Bid) are 
invited as per Prequalification criteria stipulated in Tender Document for the following work at 
Haldia Dock Complex. 
 

 Name of work : 

E- TENDER FOR "CONSTRUCTION OF PROPOSED 
FENCING ON SURROUNDING AREAS ENCOMPASSING 
BETWEEN H- CABIN TO PCC LEVEL CROSSING 
TOGETHER WITH THE AREA BETWEEN THE RAILWAY 
LINE LEADING TO DOCK AND THE EXISTING CJP ROB 
AND AREA BETWEEN DURGACHAK LEVEL CROSSING 
TO INDORAMA LEVEL CROSSING, HDC, HALDIA.” 
 

  
 E-Tender  No. : I&CF/IZ&R/T/355 
  

 Estimated Cost : 
Rs 7,32,57,599.34 [Rupees Seven crore Thirty two 
Lakh  Fifty Seven Thousand five Hundred ninety 
nine  and Paise Thirty four only] 
   

 Last date of 
submission of        e-
tender : 

10.02.2022    
Submission Up to 15:00 hrs. 
  

  
 
Details of the Tender & Tender Documents are available in website 
(www.kolkataporttrust.gov.in) and have to participate in bidding process through their website 
https://SMP, Kolkata.enivida.in only. Interested bidders may contact at 
pdasgupta.hdc@kolkataporttrust.gov.in  
 

 
 
 

  
 

                                                                Sr. Dy. Manager (I&CF) 
                                                              Haldia Dock Complex 

 
 

 
 
 
 
 
 

 
 

 
 
 
 

FLAG-A 
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No.  I&CF/IZ&R/T/355/                                                                               Date: 20.01.2022 
 

3. NOTICE INVITING TENDER  
 

WORK TITLE: - E- TENDER FOR "CONSTRUCTION OF PROPOSED FENCING ON 
SURROUNDING AREAS ENCOMPASSING BETWEEN H- CABIN TO PCC LEVEL CROSSING 
TOGETHER WITH THE AREA BETWEEN THE RAILWAY LINE LEADING TO DOCK AND THE 
EXISTING CJP ROB AND AREA BETWEEN DURGACHAK LEVEL CROSSING TO INDORAMA 
LEVEL CROSSING, HDC, HALDIA.” 
 
3.1   TENDER NO  :   I&CF/IZ&R/T/355 
 

E-Tender under two stage two-part system (Techno-Commercial Bid and Price Bid) are invited 
from resourceful, experienced and bonafide agencies with sound technical and financial 
capabilities on fulfilling the following Pre-qualification Criteria; 
 
3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 

i)  Average Annual Financial Turnover during the last three years, ending on 31-03-2021, 
should be at least Rs. 2,19,77,278.00 

ii) Experience of having successfully completed similar works during last 7 years ending last 
day of month previous to the one in which applications are invited should be either of the 
following: -    

a. Three similar completed works costing not less than Rs. 2, 93, 03,040.00 
Or 

b. Two similar completed works costing not less than Rs. .3, 66,28,800.00 
      Or 

                c. One similar completed works costing not less than Rs. 5, 86, 06,079.00 
iii)  Similar works means: - 
Construction /Up gradation of buildings and/or sheds and/or Godown or any concrete structure  
or any masonry structure or any combination of the above work . 
 
 

TENDER AUTHORITY:-General Manager (Engineering), Haldia Dock Complex, Jawahar Tower 
Complex, Haldia Township, Dist. Purba Medinipur – 721 607, Contact No. -7478005099, E-mail id: 
aganesan.hdc@kolkataporttrust.gov.in 
 

Due 
Date 
 
 

10.02.2022 Time UPTO 
15:00 
hrs. 

Date of 
Opening 
of 
Tender 

11.02.2022 Time 15:30 hrs. 
onwards. 

Bid Document will be available on KoPT website (www.kolkataporttrust.gov.in) Bidders 
will have to participate in bidding process through website https://kopt.enivida.in only. 

Date and Time for 
pre- bid meeting & 
site visit 

27.01.2022 at 12:00 Hrs. [Pre-bid meeting will be off line and will 
be held at the office of General Manager(Engg.) at Jawahar Tower, 
Haldia Township, Haldia followed by site visit] 
 

Cost of Tender 
Document 
(Non-refundable) 

Rs. 2,950.00 (Rupees Two Thousand Nine Hundred and Fifty 
only) including 18% GST. 
 

Earnest Money 
Deposit 

Rs 14,65,152.00 (Rs Fourteen lakh Sixty Five Thousand One Hundred 
Fifty Two only) 
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Time Of 
Completion  

11 (Eleven) months. 

Estimated Cost Of 
Work 

Rs 7,32,57,599.34 [Rupees Seven crore Thirty two Lakh  Fifty 
Seven Thousand five Hundred ninety nine  and Paise Thirty four 
only] 
 

 
3.4 OTHER INSTRUCTIONS:- 
 
 

3.4.1 E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful, 
experienced and bonafide bidders with sound technical and financial capabilities for the above mentioned work at 
Haldia Dock Complex. 
3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender 
Documents are available in web site from KoPT website (www.kolkataporttrust.gov.in) and have to participate in 
bidding process through their website https://kopt.enivida.in only. 
3.4.3 E-Tender Document shall neither be issued by post nor sold. 
3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender Document down 
loaded from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer 
will be summarily rejected. 
3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender 
Document. Trustees reserve the right to verify the submitted copies of Documents / credentials with the original 
Documents. 
3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, 
West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An 
amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered 
from all the bills of the contractor for onward transmission of the same to the appropriate authority. 
3.4.7 E-Tenderers will be received through https://kopt.enivida.in up to 15:00 hrs. on the last date of 
submission and opening of tender specified above.  
3.4.8 Techno Commercial Part of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated date.  
3.4.9 Price Part of only technically & commercially qualified bidders will be opened at a later date under due 
intimation to all concerned. 
3.4.10 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on 
the next working day.  
3.4.11 It is stated here that the subject tender may not be extended further. 
3.4.12 SMP, KOLKATA reserves the right to reject any or all offers or to accept the offer in whole or in part 
without assigning any reason whatsoever thereof.  

 
 

 
                                                                              Sr. Dy. Manager (I&CF) 

                                                                                 Haldia Dock Complex 
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4.  Important instructions for E-procurement 
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 
version 8 or above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions 
available on the RailTel Portal https://kopt.enivida.in before responding to this e-tender: 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (SYAMA PRASAD MOOKERJEE PORT, KOLKATA, Haldia Dock Complex): 
 

1. P. Dasgupta,   Sr. Dy. Manager (I&CF), Mob: 9434062304, email: 
pdasgupta.hdc@kolkataporttrust.gov.in 

 
  Process of E-tender :  

 
THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT 
https://kopt.enivida.in  
1).Vendors are required   to register themselves online with https://kopt.enivida.in  
 
Contact person (Haldia Dock Complex):  
1.  Sri. P. Dasgupta 
     Sr. Dy. Manager (IZ&R),I&CF 
     Haldia Dock Complex 
     Ph. No. 03224 252844 
     pdasgupta.hdc@kolkataporttrust.gov.in 
 
 

 

Contact persons (RailTel Portal): 
Shri Siddharth Ghosh 
Mobile No.: + 91 9355030604 
E-mail : ewizardsiddharth@gmail.com  
 

Shri Deepak Jha  
Mobile No.: +91 8448288981  
E-mail : ewizarddipak@gmail.com  

 

2 
The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
https://kopt.enivida.in Tenders will be opened electronically on specified date and time as given 
in the Tender.  

3 
All entries in the tender should be entered in online Technical & Commercial Formats without 
any ambiguity. 

4 Information about tenders /corrigendum uploaded shall be sent by email only during the 
process till finalization of tender. Hence the vendors are required to ensure that their corporate 
email I.D. provided is valid and updated at the time of registration of vendor with 
https://kopt.enivida.in.  Vendors are also requested to ensure validity of their DSC (Digital 
Signature Certificate). 

5 E-tender cannot be accessed after the due date and time mentioned in NIT. 
6 Bidding in e-tender : 

a) Vendor(s) need to submit necessary EMD and Tender fees to be eligible to bid online in 
the e-tender. Tender fees are non refundable. No interest will be paid on EMD. EMD of 
the unsuccessful vendor(s) will be refunded by the tender inviting authority.  

b) The process involves Electronic Bidding for submission of Technical and Commercial 
Bid. 

c) In all cases, vendor should use their own ID and Password along with Digital Signature 
at the time of submission of their bid. 

d) During the entire e-tender process, the vendors will remain completely anonymous to 
one another and also to everybody else. 

 
e) The e-tender floor shall remain open from the pre-announced date & time and for as 



9 
 

much duration as mentioned above.  
f) All electronic bids submitted during the e-tender process shall be legally binding on the 

vendor. Any bid will be considered as the valid bid offered by that vendor and 
acceptance of the same by the Buyer will form a binding contract between Buyer and 
the Vendor for execution of supply.  

g) It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system.  

h) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof.  

i) No deviation of the terms and conditions of the tender Document is acceptable. 
Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms 
& conditions for the tender. 

7 Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein.  

8 No deviation to the technical and commercial terms & conditions are allowed. 
9 The tender inviting authority has the right to cancel this e-tender or extend the due date of 

receipt of bid(s) without assigning any reason thereof. 
10 Vendors are requested to read the vendor guide and see the video in the page 

https://kopt.enivida.in to familiarize them with the system before bidding. 

11 No deviation of the terms and conditions of the tender Document is acceptable. Submission of 
bid in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the 
tender. 

12 The bidders must upload all the Documents required as per terms of NIT.  Any other Document 
uploaded which is not required as per the terms of the NIT shall not be considered. 

13 The bid will be evaluated based on the filled-in technical & commercial formats. 
14 The Documents uploaded by bidder(s) will be scrutinized.  In case any of the information 

furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be 
forfeited.  Punitive action including suspension and banning of business can also be taken 
against defaulting bidders. 

15 Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering 
portal of RailTel. 

16 Due date of submission of tender will not be extended under any situation. 
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5. INSTRUCTIONS TO BIDDER 
 

  E- TENDER FOR "CONSTRUCTION OF PROPOSED FENCING ON SURROUNDING ARE 
AS ENCOMPASSING BETWEEN H- CABIN TO PCC LEVEL CROSSING TOGETHER WITH 
THE AREA BETWEEN THE RAILWAY LINE LEADING TO DOCK AND THE EXISTING CJP 
ROB AND AREA BETWEEN DURGACHAK LEVEL CROSSING TO INDORAMA LEVEL 
CROSSING, HDC, HALDIA.” 

 
 
5.0  PREFACE : 
         The work as described in the tender shall be executed in Haldia and in accordance with the attached 

General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) 
& detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office of the SR. 
DY. MANAGER (IZ&R), I&CF on any working day before quoting for the tender. 

5.1.1   TENDER DOCUMENT FEES: 
 

Cost of tender Document [original copy] are to be physically deposited at the office of Sr. Dy. 
Manager [IZ&R], I&CF Division, 2nd floor Operational Building, Chiranjibpur, Haldia Dock 
Complex, Haldia,  PIN- 721604, in sealed envelope, mentioning Tender no. with proper 
marking. 
 

Demand Draft / Banker’s Cheque against cost of tender Document should be drawn on any scheduled/ 
nationalised Bank, by the bidder in favour of “SYAMA PRASAD MOOKERJEE PORT, KOLKATA, 
HALDIA DOCK COMPLEX” payable at Haldia.   
OR 
Cost of tender document fee may be deposited through NEFT in the following account. 
 
Beneficiary Name: SYAMA PRASAD MOOKERJEE PORT, KOLKATA, HALDIA DOCK COMPLEX 
[Erstwhile Kolkata Port Trust, Haldia Dock Complex]. 
Bank: Punjab National Bank ( Erstwhile United Bank of India) 
Branch Name: Haldia Dock Complex. 
Account No:    1604050000310 
IFSC Code:      PUNB0160420 
Account Type: Current 
 
The bidder should make payment of cost of tender document fee transactions and mention the UTR 
Numbers and date. 
 
The details of payment made, with Bidder’s Name, Tender Number and Tender subject, Bid Document Fee 
and UTR number may positively be informed to us by your office for checking the status of receipt of 
payment and generating Treasury Receipts. 
 
However, it may be noted that for such successful payment (credited to the aforesaid account) through 
NEFT is the sole responsibility of the Applicant / Bidder. In case on any default for non-credit of the 
amount in the aforesaid account, the submitted offer will be summarily rejected without assigning any 
reason thereof by the Authority.  

 

5.1.1   Details of cost of e-tender paper remitted should be entered by the participating bidder in the space    
provided in the e-tender as indicated hereunder: 
a)      Name of remitting bidder                     : 
b)      Tender No.                                        : 
c)      Amount remitted                                :  
d)      Date of remittance                             : 
e)      DD/BC No.                                         :   
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5.1.2  EARNEST MONEY: 
 

Details of Earnest Money remitted should be entered by the participating vendor/contractor in the space 
provided in the E-tender as indicated hereunder: 
 
a)      Name of remitting bidder                     : 
b)      Tender No.                                        : 
c)      Amount remitted                                :  
d)      Date of remittance                             : 
e)      DD/BC No.                                         :   
OR 
Earnest money may be deposited through NEFT in the following account. 
 
Beneficiary Name: SYAMA PRASAD MOOKERJEE PORT, KOLKATA, HALDIA DOCK COMPLEX 
[Erstwhile Kolkata Port Trust, Haldia Dock Complex]. 
Bank: Punjab National Bank ( Erstwhile United Bank of India) 
Branch Name: Haldia Dock Complex. 
Account No:    1604050000310 
IFSC Code:      PUNB0160420 
Account Type: Current 
 
Tender submitted without requisite Earnest money and tender paper will be liable for rejection. 

5.2 MODE OF SUBMISSION OF BID : 
 

5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions 
set out in the bid Documents and no deviation will be accepted.  

5.2.2 Techno commercial part shall contain the following which are to be uploaded: - 

a) A declaration as per annexure IB that the Bidding Firm has Not been debarred / de-listed by any Govt / 
Quasi Govt. / Public Sector undertaking in India. 

b) A declaration as per annexure IB that the proprietor/partner(s)/authorized signatory of the bidding firm 
(in the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not 
associated with any other firm bidding for the same work. 

c)  The un-priced “Abstract Form of Tender” & “Form of Tender” (without price quoted) shall not only be 
signed and stamped by the Bidder, but must also be duly witnessed and scan copy to be uploaded. 

d)  A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled 
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ in Volume-I of the tender Document. 

e)  A Declaration as per ‘Annexure – IA’ that no conditions / deviations have been added in the price part 
of the Bid. 

f)   Scan copy of the following Documents to be uploaded:- 
    i) PAN Card  
    ii) GST registration certificate. 
    iii) Valid Trade Licence. 
   iv) Valid Professional Tax Clearance Certificate / Up to date tax payment. 
   v) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

vi) Proof of being registered with Employees’ State Insurance Corporation (ESIC). 
 

 g)    Details of the firm as per “BIDDER’S PROFILE” of the tender Document. 

 h) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria. 
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i)  Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last 3    
(three) financial years (i.e. 2018-2019, 2019-2020, 2020-2021). 

 j) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the 
Bidder under office seal. 

The bidder will have to produce the original Documents or any additional Documents, if asked for, to 
satisfy the Authorities.     

5.2.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as 
aforesaid. 

 
5.3 OPENING OF BIDS : 
 

Techno Commercial Part and Price Part as stated above will be opened on the date and time as fixed in 
the e-tender Document on line. 

 

 

5.4     SECURITY DEPOSIT : 
 

5.4.1 For the successful Bidder, the Security Deposit shall be recovered from party’s bill @ 3% of the 
value of the contract as per latest GoI guidelines. 

5.4.2 As an alternative to the deduction of Security Deposit from progressive bills, the Contractor, if he so 
desires, can submit to the Engineer, a Performance Bond as per Cl. 3.6 of General Conditions of Contract in 
the form of an irrevocable bank guarantee from Kolkata / Haldia Branch of any Nationalised Bank or 
Scheduled Bank of India in the proforma attached to the General Conditions of Contract and for a sum 
computed according to Cl. 3.4(g) of the General Conditions of Contract. The Bank Guarantee for the 
Performance Bond shall remain valid till 30 (thirty) days after completion of maintenance period specified in 
the tender or any extension thereto as would be informed by the Engineer. On acceptance of Performance 
Bond, the Earnest Money deposit will be refunded to the successful bidder.    

 
5.4.3 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
  

 

5.5    VALIDITY OF OFFER : 
 

The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of opening the 
techno-commercial bid. If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall 
be liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 
 
5.6 EARNEST MONEY REFUND:   
 The Earnest Money received, will be refunded or released as the case may be to the unsuccessful bidders 
without any interest after opening of price bid of the e- tender document.  

 
5.7 DETAILED SCRUTINY OF E-TENDERERS : 
 

5.7.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for, shall   
furnish any or additional Document(s) for the purpose of evaluation of his / their bids.  The price bids of those 
bidders who meet the qualifying criteria of NIT shall be opened.   
 
5.7.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in case :- 
 

(i) is not accompanied by requisite earnest money declaration,   
(ii) is not accompanied by requisite  Bid Document Fee,   
(iii) validity of the offer is less than tender stipulation,  
(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 

 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 
conditions completely.  

 

     In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and Documents submitted.  
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b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding 
of contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays 
in completion or financial bankruptcy etc.  
 

The decision of SMP, KOLKATA in this regard shall be final and binding on the Bidder.    
 5.8  For Micro & Small Enterprises (MSEs) :-   
 
5.8.1  Micro & Small Enterprises (MSEs) shall submit the following Documents for availing themselves waiver of 

EMD and cost of tender Documents:- 
5.8.2 Micro and Small Enterprise registered with the authorities as mentioned in the Govt. of India gazette 

Notification dated 26.03.2012 shall be exempted from payment of Cost of Tender Document and 
depositing Earnest Money for which copies of valid MSE’s Certificate along with the certificate of the 
authority as mentioned in the Govt. gazette with list of items registered must be submitted with tender.  

5.9    EVALUATION CRITERIA : 
5.9.1  During evaluation of Price Part, provided that the bidder submits his offer following e-tender stipulations & 

specifications, the overall lowest offer received shall be considered for acceptance by the Trustees.  
5.9.2 The MSE’s registered with NSIC/ DIC shall not be eligible to get any benefit other than exemption from 

payment of EMD & cost of tender Document as per New Public Procurement Policy as notified by the Govt. 
of India, Ministry of Micro Small & Medium Enterprises (MSME) in the Gazette of India vide no. 503, dated 
26.03.2012 as splitting of the work can not be done, it being a composite work. 

 
5.10    ACCEPTANCE OF TENDER : 
 

5.10.1   SMP, KOLKATA reserves the right to accept / reject any / all offer(s) without assigning any reason 
thereof and also reserve the right to accept the tender in part or as a whole. 

5.10.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and 
any Tenderer who resorts to this will render his tender liable to rejection. 

 

5.10.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six 
weeks of issue of Letter of acceptance and fulfill all his obligations as required by the Contract.  

 

5.10.4 Work experience, as a sub-contractor or supply contractor shall not be considered as the 
requisite qualification. 

 

5.11   MISCELLANEOUS: 
 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
Documents. Any deviation from the tender Documents and / or any incomplete tender shall not be 
considered.  

 

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own 
terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further 
reference to the bidder.  

 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved 
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all 
labour, tools and plants as stipulated in the Special Conditions of Contract, required for efficient execution 
of the work. 

 

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The 
language used throughout shall be in English.  

 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender 
shall be required to be complete, duly filled in and signed and uploaded.  

 

(vi) The Bidder shall give a declaration about the names of their relations employed in SMP, KOLKATA. It is 
not the intention to debar the Contractors from working if their relatives are working in Ko.P.T, but such a 
declaration is necessary in the interest of Trustees against any possible lapses. 

 
 
 

*************** 
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6. SPECIAL CONDITIONS OF CONTRACT 
 

E- TENDER FOR "CONSTRUCTION OF PROPOSED FENCING ON SURROUNDING 
AREAS ENCOMPASSING BETWEEN H- CABIN TO PCC LEVEL CROSSING TOGETHER 
WITH THE AREA BETWEEN THE RAILWAY LINE LEADING TO DOCK AND THE 
EXISTING CJP ROB AND AREA BETWEEN DURGACHAK LEVEL CROSSING TO 
INDORAMA LEVEL CROSSING, HDC, HALDIA.” 

 
 
E -TENDER NO:  I&CF/IZ&R/T/355 
 
6.0 PREFACE: 
 
 

These provisions though given in a separate section are part of the tender Documents which must be read as a 
whole, the various sections being complementary to one another and are to be taken as mutually explanatory. 
These provisions shall be read in conjunction with the other parts of the tender Documents viz. General 
Conditions of Contract, Notice Inviting E-Tenderers, Instructions to Bidder, Particular Specifications, Drawings, 
Bill of Quantities and other Documents forming part of the Contract. In case of any discrepancy or ambiguity in 
the Documents, the order of precedence of the Documents as stated below will apply. In particular, these 
provisions will over ride those in the General Conditions provided there is discrepancy between them.  
 
6.1  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 

If the stipulations in the various tender Documents be found to be at variance in any respect, one will override 
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any 
particular item in the list will take precedence over all those placed lower down in the list.  

 Order letter.  
 Bill of Quantities.  
 Drawings. 
 Particular Specifications of work. 
 Special Conditions of Contract.  
 General Conditions of Contract.  
 

In case of any dispute, question or difference either during the execution of the work or any other time as to any 
matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. Manager (I&CF), Haldia 
Dock Complex, thereon shall be final and binding upon all parties.  

 

6.2  SCOPE OF WORK: 
 

The scope of work involves mainly Construction of security boundary wall around Rail track in 
Chiranjibpur and Durgachak  area ,H.D.C for which following major items of works are to be 
executed:- 
(i) Earthwork in excavation & filling.  
(ii) Filling of sand 
(iii) Cement concrete (1:3:6) in foundation etc. 
(iv) Reinforcement Cement concrete (1:1.5:3). 
(v) Shuttering and reinforcement work. 
(vi) Brickwork (1:4) 
(vii) Ordinary cement conc.(1:2:4) 
(viii) Neat cement punning 
(ix) M.S. structural work 
(x) R.B.T concertina fencing work 
(xi) Plastering 
(xii) Painting  
The scope of work also includes all other works as described in the attached “Bill of 
Quantities” and ancillary and appurtenant works as may be required hereafter for successful 
completion of the work in accordance with the Trustees’ General Conditions of Contract, 
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attached Special Conditions of Contract, Particular Specifications, Bill of Quantities and in  
accordance with PWD (West Bengal’s) Specifications for materials and workmanship. 
 
6.3  LOCATION  
 

The work shall have to be executed at .Chiranjibpur and Durgachak Area, HDC, Haldia.  
 
6.4  ACCESS TO THE SITE: 
 
 

(a) By Road: 

     All-weather hard top road approachable from N.H. 116B (41) and State Highway exist 
right up to the area of work.  

 

(b) By Rail: 
 

     S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.   
 

6.5 INSPECTION OF SITE : 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 
conditions, and access to the site and location before submission of the tender. He should contact the Sr. Dy. 
Manager (IZ&R), I&CF, Haldia Dock Complex at his office at Chiranjibpur, Haldia for collecting information about 
the site before submission of the tender. No excuse will be entertained afterwards on the above ground. In case 
any part of the site cannot be handed over to the successful Bidder in time, no compensation for loss of labour 
or any other cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, however, 
be granted to the successful Bidder on that ground if applied for.     
 
6.6  SITE CONDITIONS & METHOD OF WORK :  
  
The work shall have to be executed at Chiranjibpur and Durgachak Area ,HDC, Haldia.  
 
The sequence of work shall have to be programmed by the successful Bidder without hampering the traffic 
movement and other activities therein. The working hours may have to be adjusted as the situation demands. No 
claim for idle labour on this account shall be entertained.  

 
The Contractor shall take all possible care so that other construction and / or operational works around the area, 
if any, are not unduly hampered for his work. Proper care should be taken to provide adequate protection to the 
existing structures, cables (Electric / Computer), water lines and all such installations against any damage at the 
Contractor’s risk and expense. Any defect arising during execution of work shall have to be rectified forthwith as 
directed to the satisfaction of the Engineer, without charging extra cost.  
 
The execution of work shall have to be so carried out by the Contractor as not to obstruct the working of other 
agencies that may be deployed in the same area. 
 
The contractor may be required to barricade the area under construction, duly demarcating the same by red flag, 
lighting signal etc and also to deploy suitable personnel with red and green flag, light for controlling the vehicular 
traffic, the cost of which shall have to be included in the quoted rates. The contractor shall take every necessary 
step to ensure the safety of the vehicular traffic as well as of his men deployed for the work. No claim on this 
account shall be entertained.  
 
6.7  TIME OF COMPLETION :  
 
The work is urgent in nature and must be commenced immediately on receipt of the work 
order and to be completed in all respects within 11 (Eleven) months.including preliminary 
time from the date of placement of work order. 
 

 

6.8  MAINTENANCE PERIOD : 
The Contractor shall maintain the works allotted to him as per Clause 9.0 of the General Conditions of Contract 
for a period of 1 (One) year from the date of completion as certified by the Engineer or his representative in  
Form G.C. 1.  
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6.9    METHOD OF MEASUREMENT: 
 

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the P.W.D Schedule of Rates (Buildings & Roads), 2017, Govt. of West Bengal. For details of 
measurement not covered by the above, S.P.-27, 1987 of B.I.S. shall be referred to.   
 
6.10  PAYMENT: 
 
On account payment to the Contractor shall be arranged as and when required at the discretion of the Sr. Dy. 
Manager (I&CF) on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. 
The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract.  
 

As per existing norms, HDC will make payment directly to the contractor’s designated bank account. For this 
purpose, the contractor will have to indicate  (i) Name of Bank   (ii) Branch name (iii) Branch code and (iv) 
Designated Account Number in the “Abstract Form Of Tender “. In case payment is made directly through bank, 
the contractor may be required to submit a pre-receipt as per instruction of HDC. 
 
6.11  PARTICULARS OF EXISTING WORKS: 
 

Such information as may be given in the specification as to the existing features and works other than those now 
under construction as part of the present Haldia Dock Complex given without warranty of accuracy and neither 
the Trustees nor the Engineer will be liable for any discrepancies therein.  
6.12  PROGRAMME OF WORK AND PROGRESS REPORT: 
The successful bidder shall suitably schedule various activities required for completion of the work and shall 
submit detailed programme of work in writing in the form of a Bar Chart before commencement of the work.  
If desired by the Engineer, the contractor, during execution of the work, shall submit on the first day of each 
month the progress report of the work in a manner as directed, showing therein corrective measures to be taken 
to make up the backlog, if there be any.  
6.13  SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions 
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property.  
The contractor shall provide all personal protective equipments like safety shoe, helmet, safety belt, reflective 
Jackets, Face Musk etc. to its labourers during entire period of execution of work. All necessary first aid 
measures to be available in proper condition.  
The successful bidder shall also ensure that –  
 
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of the 
project proper. 

 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect 

adversely the quality or appearance thereof or cause injury or death to animal and plant life.  
 
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the 

period of their use and different effluents of the labour hutment shall have to be disposed off 
suitably.  

 
(iv) Proper safety measure including insurance coverage of workmen during execution of work will be 

ensured by the Contractor. In case of any untoward incident happened during execution of work, 
Contractor will be solely responsible for such incidence.  

 
(v) The work has to be carried out without hampering the railway activities.  

 

6.14  POWER SUPPLY: 
 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply 
point of the site of work on receipt of request letter from the Contractor to that effect. All necessary 



17 
 

arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved by 
the Trustees’ Plant and Equipment Division.  
 

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of 
WBSEDCL as prevalent/ amended from time to time for Haldia region along with departmental overhead of 
19.25% including installation and hire charges for meters. The Trustees do not guarantee uninterrupted power 
supply from the above sources and Contractor shall not be compensated for any delay in providing / irregularity 
of power supply. The Contractor shall have to arrange for the supply of power at his own cost during such 
periods. 
 
6.15  WATER: 
 

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on 
written request from the Contractor, water for drinking and for construction purposes may be made available 
from the exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange 
for laying pipelines, as necessary, as per approval of the Engineer or his representative, for storing and 
distributing the same to the work point at his own cost.  
 
For supply of water by Trustees to the Contractor, an amount equivalent of 1% (one percent) of the gross bill 
value shall be progressively recovered from the running bill including final bill as applicable.  
 
6.16   KEEPING THE SITE AND WORKING AREA CLEAR:  
 
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative.  
 
6.17  CONSTRUCTION OF SITE OFFICE, STORE ETC:           
 

On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the 
construction of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s bill at the 
rates indicated in the prevailing schedule of rates (S.O.R.) of HDC plus applicable GST. The Contractor shall hand 
over vacant possession of the land free from all encumbrances within two months from actual date of completion 
of work (as stated in G.C.-I). In case the contractor does not remove the site offices, store etc. within two 
months from the actual date of completion, the contractor will have to pay compensation equivalent to three 
times the applicable licence fee for the plot of land allotted to him temporarily for site offices, store etc. as per 
Schedule of Rent of Ko.PT’s land and buildings at Haldia and to be recovered from his final bill / Security Deposit. 
The Contractor shall build office, sheds etc. on the land allotted to him as approved by the Engineer or his 
representative and shall maintain a clean hygienic condition throughout the period of their use.  
 
The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him 
from time to time by the Engineer or his representative will be recorded in the Site Order Book. The Contractor 
shall promptly sign each entry as a token of having received such orders.  
 
6.18  MATERIALS : 
 

The Contractor shall make his own arrangements for procuring and supplying all materials of best and approved 
quality at site.  
 
6.19  TESTING OF MATERIALS :   
 

The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as 
directed by the Engineer or his representative at his own cost.  
 

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at the 
worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the 
Engineer for testing. In case of field test, the contractor shall undertake the test by his own testing equipments 
or by any approved agency in presence of the representatives of the Engineer and the contractor at the worksite. 
All the testing charges and all incidental charges like packaging and transporting the test samples, equipments 
etc. shall be borne by the Contractor.  
 
6.20   LABOUR, TOOLS & PLANTS: 
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The contractor shall supply all necessary labour, tools, plants and equipments required for satisfactory execution 
of the work, all at his own risk, cost and expense. 
   
6.21  ESCALATION / VARIATION ON PRICES:   
 
No Escalation / Variation on the prices on any account will be considered for adjustment/payment.  
 
6.22A   CONTRACT LABOUR LAWS: 
 

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 
1970 and Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there 
under with all modifications/amendments being enforced from time to time. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the 
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 
/permanent license as per sec12(1) of the Contract Labour Act. 
 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same to 
the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days 
of such commencement or completion. 
 

Also, as per “Building & Other Construction Workers (Regulation Of Employment & Conditions Of Service ) Act-
1996 and Central Rule 1998, contractors engaging ten(10) or more building workers  in any building or other 
construction works, has to obtain a certificate of registration  without  fail under the referred act. 
 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. 
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). 
The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him to 
his workers. 
 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & 
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to 
be present during period of disbursement. 
6.22B    COMPLIANCE WITH E.P.F & M. P. ACT: 
The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with amendments, if 
any), issued from time to time.  

The contractor will be required to submit Xerox of all payment challans and produce the original for verification 
to the representative of the principal employer, i.e Sr. Dy. Manager (I&CF).  
 

 

6.22C    COMPLIANCE WITH E.S.I ACT: 

If applicable, the successful bidder will have to comply with provisions of “Employers State Insurance Act –1948”, 
along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall deduct 
employees’ contribution @ applicable rate of the wages of each of the employees’ and shall deposit the same 
together with employer’s contribution @ applicable rate of total wages payable to the employees or at such rates 
as fixed by the competent authority from time to time. 

In case, where an employee is Not covered under ESIC Scheme (or contribution Not paid for him regularly) and 
meet an accident during and arising out of his employment, the contractor being the immediate employer, shall 
be liable to pay him suitable compensation.  

The contractor will be required to submit Xerox of all payment challans and produce the original for verification 
to the representative of the principal employer, i.e Sr. Dy. Manager (I&CF).  
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6.22D   INDEMNIFICATION:  
 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of 
any law, rules or regulations having the force of law, including but not limited to:-  
 
(a) The Minimum Wages Act, 1948. 
(b) The Dock Workers (Regulation Of Employment)  Act, 1948 
(c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) Act, 

1996   
(d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
(e) The Payment of Wages Act, 1936. 
(f) The Workmen’s Compensation Act, 1923. 
(g) The Employees Provident Fund Act, 1952. 
(h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
(i) The Payment of Bonus Act, 1965. 
(j) The Payment of Gratuity Act, 1972. 
(k) The Equal Remuneration Act, 1976. 
(l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  
(m) Child Labour (Prohibition and Regulation) Act,1986 
(n) The Maternity Benefits Act 1961 
(o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act , 1979.  
(p) Motor Vehicle Act (Latest revision). 
 
 

6.23    FORCE MAJEURE: 
 

In the event of either party rendered unable by Force Majeure to perform any obligation required to be 
performed by them under the Contract, relevant obligation of the party affected by such Force Majeure shall 
upon notification to the other party be suspended for the period which Force Majeure events lasts. The cost and 
loss sustained by the either party shall be borne by the respective parties. 
 

The term “Force Majeure” as employed shall mean the events as below:-  
 

(i) Riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors 
/ suppliers or occurring outside India) so far as it is uninsurable. 

 

(ii) War, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign 
enemies, directed to India. 

 

(iii) Rebellion, revolutions, insurrection, or military or usurped power, or civil war in India. 
 

(iv) Fire, flood, cyclone, hurricane and acts of God.  
 

Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure. 
Upon the occurrence of such cause and upon its termination, the party alleging that it has been rendered unable  
 
as aforesaid shall notify the other party in writing immediately but not later than forty eight hours of the alleged 
beginning and ending thereof, giving full particulars and satisfactory evidence in support of his claim. 
 

Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the 
period for which such event lasts and affects the relative obligation directly. Such extension of time shall be 
without prejudice to the provision that time is essence of the Contract and any other terms and conditions 
related to time of completion as may provided elsewhere in the Contract 
 

If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract 
shall settle the issue mutually. 
 
  

6.24  DOCK PERMIT:    
 

 

Dock permits which may be necessary for any purpose related to the work shall be issued against payment at 
the prevailing rates of HDC along with GST. The entry permit will be issued as per requirement following 
latest permit scheme of Haldia Dock Complex. All existing rules, including any amendments thereto, in future, will 
have to be complied with by the contractor. 
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6.25 TAXES : 
 

The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra against 
proper invoice submitted by the successful contractor. 
 
The contractor will be required to submit GST compliant invoice with all required details and also to be required 
to file timely and proper return so as to enable KoPT to get due input credit against GST paid of. 
 
In case of any failure on the above account, GST amount even if paid by KoPT shall be recoverable from the 
contractor, along with applicable interest if any. 
 
6.26  SETTLEMENT OF DISPUTES:  
 

[ 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising 
out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the 
General Conditions of Contract and THE ARBITRATION AND CONCILITATION (AMENDMENT) ACT, 2015 and any 
statutory amendment thereof.      
 
6.27  PROVISIONS FOR SITE STAFF OF ENGINEER:- 
 
After the issue of Engineer’s notice to commence, the contractor shall as soon as possible make available of the 
following facilities for the staff of the Engineer at the Site of Work, all in accordance with the approval of the 
Engineer or his Representative and the Contract Price shall be deemed to be inclusive of the provision for all 
these facilities. 
(a) Office Facilities :- Throughout the period of Contract, office accommodation at site for two rooms with 
electricity and water supply and adequate ventilation for the sole use of Engineer’s Representative and his staff. 
The room shall be provided and maintained with suitable furniture, peon facility as directed by the Engineer. An 
independent toilet facility shall have to be provided solely for the use of the client. 
 
(b) Equipment Facilities: - Provide and maintain all necessary equipments in working condition for use of 
Engineer’s staff such survey, testing of materials and any other instruments, equipment and apparatus as they 
may require for carrying out the contractual obligations. 
 
(c) Transport facilities :- Shall make available, maintain and operate one good 4 wheeler vehicle 
(Jeep/Maruti/Ambassador etc.) having a minimum sitting capacity for 4 persons with driver, fuel, etc for the use 
of the Engineer or his representative for survey, testing, inspection, measurement etc related to the work on 
working days from 8:00 A.M to 10:00 P.M during currency of contract. The vehicle shall not be more than 5(five) 
years old. Any failure in supply / sudden withdrawal / stoppage will attract deduction from bills @ HDC’s similar 
operating transport contract. In case of exigency and work during night hours, the car shall be made available 
for the entire night. The supply of vehicle shall start on 15 th day from the date of work order and shall finish on 
the date of completion of work including extension of date of completion, if any. 
 
 

************** 
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7. PARTICULAR SPECIFICATIONS OF WORK 

 
 

E- TENDER FOR "CONSTRUCTION OF PROPOSED FENCING ON SURROUNDING 
AREAS ENCOMPASSING BETWEEN H- CABIN TO PCC LEVEL CROSSING TOGETHER 
WITH THE AREA BETWEEN THE RAILWAY LINE LEADING TO DOCK AND THE 
EXISTING CJP ROB AND AREA BETWEEN DURGACHAK LEVEL CROSSING TO 
INDORAMA LEVEL CROSSING, HDC, HALDIA.” 
 
E -TENDER NO:  I&CF/IZ&R/T/355 

 
7.1 GENERAL: - 
 
The materials supplied and the workmanship shall satisfy the Specifications as given in the PWD Schedule of 
Rates as applicable and the job specifications contained in the Bill Of quantities of the tender. In absence of the 
above, relevant Indian Standards shall be referred to. 
 
In absence of any Standard / Specification / Code of Practice covering any part of the work related to this tender, 
instruction / directions of the Engineer will be binding on the contractor. 
 
All works to be done as detailed in the bill of Quantities. 
 
7.2  EARTH WORK : 
 
7.2.1  INITIAL MEASUREMENTS AND JOINT RECORDS: 
 

Before commencement of excavation or filling, the Contractor shall take initial measurements and spot levels at 
intervals as ordered by the Engineer and after verification by the Engineer these shall be signed by the 
Contractor and serve as the initial record for earth work measurement. 

 
7.2.2    EXCAVATION 
7.2.2.1 SCOPE OF EXCAVATION WORK 
 
Excavation for construction of pavement, trench, drains etc. or other work shall consist of removal of vegetation 
over the area, cutting, removal and satisfactory disposal of all materials as necessary for the construction of the 
facilities or other purposes, in accordance with the requirements of these specifications to lines, grades and 
cross-sections shown in the drawings or as indicated by the Engineer. The work shall also include the hauling 
and stacking of suitable cut materials as directed, as also the disposal of unsuitable cut materials in specified 
manner, and trimming and finishing of the excavation to the specified dimensions or as directed by the Engineer. 

 

For purposes of excavation work under this contract, there shall be no classification of soils. 
 

7.2.2.2  CUTTING GENERAL: 
 

All excavations shall be carried out in conformity with the directions laid herein under and in a manner approved 
by the Engineer. 

 

While planning or executing excavations, the Contractor shall take adequate precautions against collapse of 
sides, soil erosion, water pollution etc. If necessary excavation shall be carried out manually as directed by the 
Engineer. 

 

All vegetation over the area shall be removed prior to commencement of excavation and disposed at locations 
approved by the Engineer. 

 

The excavations shall conform to the grades, side slopes and levels shown on the drawings or directed by the 
Engineer. The Contractor shall not excavate outside the slopes or below the formation level or loosen any 
material outside or below the limits of excavation. 

 

Foundation pits shall not be excavated to the full depth unless construction is imminent; the last 150 mm of the 
depth of excavation shall not be removed until just before concreting. 
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If the bottom of any excavation has been left exposed and in the opinion of the Engineer, has become badly 
affected by the atmosphere or by water, the contractor shall remove such portions of the deteriorated foundation 
material as directed by the Engineer and shall make good with lean concrete and/or sand, all at his own cost and 
expense. 

 
Any excess depth excavated below the specified levels shall be made good with silver sand or lean concrete at 
the cost of the contractor as per the directions of the Engineer.  
 
7.2.2.3 ADJACENT STRUCTURES : 
 
Where the excavation is to be carried out below the foundation level of adjacent structures, the contractor shall 
take precautions such as underpinning, shoring or strutting as directed by the Engineer, before proceeding with 
the excavation. The cost of such measures shall be borne by the contractor. 
 
7.2.2.4 STRUTING AND SHORING : 
 
Any shoring, strutting and planking, close or open required for the execution of the work according to the 
specifications and directions of the Engineer, shall be carried out by the contractor at his own cost and expense 
and is deemed to be covered in his rates for earthwork, except in cases specifically mentioned in BOQ. All the 
safety requirements will be the responsibility of the contractor, notwithstanding any approval of the shoring, 
strutting arrangements by the Engineer. 
 
The shoring, strutting and other planking shall be in position as long as all relevant work in the excavation is 
completed and approved and shall be removed after the permission  to do so is granted. 
 
7.2.2.5 METHODS ,TOOLS AND EQUIPMENT : 
Only such methods, tools and equipment as approved by the Engineer, shall be used in the work. 

 
7.2.2.6 DISPOSAL OF EXCAVATED MATERIALS : 
All the excavated materials shall be the property of the Employer and shall be handled as directed by the 
Engineer. If any thing such as fossils, ancient coins etc. are found while excavating the earth that shall have to 
be handed over to the employer immediately and shall be the property of the employer. 

 
Unsuitable and surplus materials not intended for use in any filling or otherwise shall be disposed off as directed 
by the Engineer. 
 
7.2.2.7 CONSTRUCTION OPERATIONS:  
 

7.2.2.7.1. Setting out:- After the site has been cleared, the limits of excavation shall be set out true to lines, 
curves, slopes, grades and sections, as shown in the sketches or as directed by the Engineer's Representative. 
The contractor shall provide surveyor, all labour, survey instruments and materials such as strings, pegs, nails, 
bamboos, stones, lime, mortar, concrete etc. required in connection with the setting out of works and 
establishment of bench marks. The contractor shall be responsible for the maintenance of bench marks and 
other marks and stakes as long as they required for the work in the opinion of the Engineer's Representative. 
 
7.2.2.7.2. Excavation:- All excavations shall be carried out in conformity with the directions laid herein under 
and in a manner approved by the Engineer's Representative. The work shall be so planned that the suitable 
materials available from excavation are satisfactorily utilised as directed upon beforehand. 
 
The excavation shall conform to the lines, grades, side slopes and levels shown on the drawings or directed by 
the Engineer's Representative. The Contractor shall not excavate outside the slopes or below the established 
grades or loosen any material outside the limits of excavation. Subject to the permitted tolerances, any excess 
depth excavated below the specified levels on the roadway shall be made good at the cost of the contractor with  
sand or lean concrete and compacted. 
 
All debris and loose materials on the slopes of cutting shall be removed. No back filling shall be allowed to obtain 
required slopes excepting that when boulders or soft materials are encountered in cut slopes these shall be 
excavated to approved depth on instructions of the Engineer's Representative and the resulting cavities filled 
with  sand or lean concrete, as per direction of the Engineer and at the cost of the contractor.  
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7.2.2.7.3. Excavation of road shoulders: If directed by the Engineer's Representative, the shoulders shall be 
removed to their full width and to levels shown on the drawings or as directed by the Engineer's Representative. 
While doing so, care shall be taken to see that no portion of the existing pavement designated to be retained is 
loosened or disturbed.  
 
 

7.2.2.7.4 Slides :  
 

If slides occur in cuttings during the process of construction, they shall be removed at the cost of the contractor 
as ordered by the Engineer.  
 
7.2.2.7.5 Dewatering: 
 
If water is met with in the excavated trenches due to springs, seepage, rain or other causes, it shall be removed 
by suitable diversions, pumping or bailing out and the excavation pit kept dry whenever so required or directed 
by the Engineer at the cost of the contractor. Care shall be taken to discharge the drained water as not to cause 
damage to the works, crops or any other property.  

 

However if conditions met are such that conventional methods of dewatering are not adequate and well point or 
other such methods are necessary, the contractor shall submit details thereof for consideration and approval by 
the Engineer. 
 
7.2.2.7.6 Back filling:  
 
Back filling around completed foundation or other work shall commence only after the relevant work has been 
inspected and approved by the Engineer. Backfilling/filling shall be done with Zone-III brown sand only and the 
cost will be separately payable.  
 
The filling shall be done in horizontal layers not exceeding 300 mm in loose thickness with proper ramming, 
watering and consolidation to obtain the degree of compaction as directed by the Engineer. 
 
7.2.2.7.7 Compacting original ground: 
 
In all cases, the original ground shall be consolidated by rolling, as directed by the Engineer's Representative, but 
with a minimum of ten passes of vibro roller of suitable capacity.  
 
Where so directed by the Engineer's Representative, any unsuitable materials occurring in foundation shall be 
removed and replaced by approved materials suitably consolidated. 
 

Payment for earthwork in excavation shall be made in Cu.Mtr based on the measurement of the volume of the pit 
or trench with working space as per IS: 1200 and side slopes of stepping as permitted by the Engineer. 
 
7.3 SAND FILLING:-  
 

The materials for filling shall be fine / medium, brown sand conforming to Zone-III of IS 383, as detailed in the 
Bill of Quantities. 
 

The materials shall be spread uniformly on the prepared sub-grade with the help of a Pay loader, drag spreader, 
motor grader or other approved means as permitted by the Engineer's Representative. The thickness of loose 
layers shall be so regulated that the maximum thickness of the layer after consolidation does not exceed 200 
mm. Thereafter, the area shall be flooded with water, allowed to stay for some time for sand to settle to its 
maximum natural dense state and then the water slowly allowed to drain out without any ruts or piping.  Sand 
shall be consolidated by mechanical Vibro-roller   of L&T / Ingersoll-Rand or any other approved make of suitable 
capacity. 
The surface of any layer of material on completion of compaction shall be well closed, free from movement 
under equipment and from consolidation planes, ridges, cracks of loose material. All loose segregated or 
otherwise defective area shall be made good to the full thickness of layer and re-compacted. 
 

The effectiveness of consolidation shall be tested with respect to Relative Density measured by Sand 
Replacement Method using procedures laid down in relevant IS codes. 
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7.3.1 PAYMENT   : - 
 
Payment for sand filling shall be done on the basis of volume of consolidated filling.  
 

7.4  CEMENT CONCRETE WORKS: 
 
7.4.1 Standards : All concreting work shall be done to IS:456 -2000 – Code of  Practice for Plain and 
Reinforced Concrete and other standards mentioned therein, unless otherwise specified or directed by the 
Engineer. 
 
7.4.2   CEMENT:  
 
Unless specifically mentioned otherwise the cement to be used in the Works shall be Ordinary Portland Cement 
Grade 53/43/33 conforming to IS: 12269 / IS: 8112 / IS: 269 or cement conforming to IS:455 /IS1489 or grades 
approved by the Engineer. The source of supply shall be subject to prior approval of the Engineer. The 
Contractor shall endeavour to get approval of at least two makes / sources, so as to have an alternative make / 
source in hand in case of disruption in supply from the other make / source. 
 
Once the quality and make of cement to be used in the Works is approved the Contractor shall endeavour to 
obtain further supplies from the same source and make. The Contractor should be prepared to furnish 
Manufacturer’s test certificate as and when required to do so by the Engineer.  
 

For each delivery of cement to the Site the Contractor shall forward to the Engineer a certificate to the effect that 
such cement was tested and analysed at the Factory and the results of such tests and analysis meet the 
specifications stipulated in the relevant Indian Standards. The supplier shall also furnish the date of manufacture 
of the lot from which the contractor has drawn the consignment.  
 

Notwithstanding the provisions of certificate as stated above, each consignment of cement may after delivery on 
site and at the discretion of the Engineer be subjected to part or whole of the tests and analyses required by 
relevant IS Codes. Cost of all such tests shall be borne by the Contractor. No cement shall be used in the works 
until the Engineer has accepted it as satisfactory.  
 

Storage space shall be adequate to store the required quantity of cement to suit the concreting program for the 
entire work as well as to permit proper storage. 
 

Cement shall be stored in a proper manner in suitable dry and waterproof sheds to prevent damage from 
weather or improper storage. Where cement in bags are stacked, the stacking shall be at least 10 to 20 cms 
above the floor with at least a space of 60 cms kept all round between exterior walls and the stacks. The height 
of the stacks shall not be more than 10 bags. Further safeguards shall be undertaken in monsoon such as 
covering the stacks with polythene sheets. 
 

The cement storage at site shall be at Contractor's expense and risk. Damage, if any, occurring to cement due to 
faulty storage, shall be the liability of the Contractor.  
 

Any consignment or part of a consignment of cement which has deteriorated in any way or which does not 
otherwise comply with the specifications shall not be used in the Works and shall be removed from the Site by 
the Contractor at no extra cost to the Employer. 
Storage of cement shall be such as to permit easy identification of the different consignments stored. Records 
must be maintained by the Contractor showing the date-wise receipts with consignment numbers, amounts used 
and the balance. 
 

Removal of cement from storage sheds for use in the Works shall be on "First in, First out" basis.  
 
7.4.3    COARSE AGGREGATE: Stone aggregates required for works or aggregate for cement concrete (Plain 
or reinforced) shall be hard, of uniform and fine texture, free from faults or planes of weakness and free from 
weathered faces. These must also be free from loam, clay, free from organic matter or other impurities. The 
materials shall be stacked at roadside lands or other lands (as directed by the Engineer's Representative) in 
specified heights without causing inconvenience to traffic and in such a way as to afford maximum facilities of 
work. Aggregates for Cement concrete work should conform to IS: 383. Physical requirements and grading of 
aggregates for pavement courses shall be as specified for particular type of work and as described in P.W.D. 
(Roads) and the job specifications contained in the Bill of Quantities of the tender. Only stones as is available 
from quarries in Pakur areas will be normally used. 
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All coarse aggregate for concrete works must be well graded. These shall be screened for removal of dust and if 
so necessary in the opinion of the Engineer's Representative, shall be washed at the cost and expense of the 
contractor.  
 
7.4.4  FINE AGGREGATE (SAND):-  All sand shall be clean, sharp and free from clay, loam, organic or any 
other foreign matter and shall be obtained from the approved source. The contractor shall get the sample of 
sand to be used in different kinds of work approved by the Engineer before using the same in work. Sand that in 
the opinion of the Engineer is dirty must be washed to his satisfaction at the cost and expenses of the contractor.  
Sand for cement concrete work must be Zone-II sand. Medium sand may be used for cement mortar for masonry 
plaster etc. Sand filling in bed shall be done with Zone-III brown sand or as specified in the Bill of Quantities. 
The gradation of sand as per IS-383 is given below:- 

 
7.4.5  W A T E R:     

Water used for mortars, grout, concrete, curing and for other purposes on the Works, shall be clean and free 
from deleterious materials such as acids, alkalis, salts, vegetable or organic matters in injurious quantities. 
Potable water, in general, shall be used. The water shall satisfy the requirements laid down in IS: 456-2000. The 
Contractor shall arrange to have the water he proposes to use in the Works, tested at approved laboratories at 
his own cost. The Engineer may at any time refuse to permit the use of water, which contains sugar, or excess of 
alkali, acid or salt as shown by tests. River/Dock Basin water shall not, for any reason whatsoever, be permitted 
to be used in the work.   
7.4.6  SHUTTERING / FORMWORK:  
 

Wherever necessary, shuttering / formwork must be provided. Payment will be made for such shuttering as 
mentioned in B.O.Q of the tender. 
 

Shuttering must be ply board shuttering or steel shuttering true to line as approved by the Engineer. Surface in 
contact with concrete are to be smooth except where otherwise stated. Joints of the shuttering are to be such as 
to prevent the loss of liquid from the concrete. In timber shuttering, joints shall therefore, be either tongued or 
grooved or the joints must be perfectly closed and lined with craft paper or other types of approved materials.  
 

All shuttering and framing must adequately be stayed and braced to the satisfaction of the Engineer for properly 
supporting the concrete during the period of hardening. It shall be so constructed that it may be removed 
without shock or vibration to the concrete.  
 

Before the concrete is placed, the shuttering shall, if considered necessary, be coated with an approved lubricant 
for preventing the adhesion of the concrete to the moulds and it is to be of such a nature and so applied that the 
surface of the finished concrete is not stained. Care shall also be taken that such approved preparation shall be 
kept out of contact with reinforcement. 
 
All formwork shall be removed without shock or vibration before the formwork is stripped, the concrete surface 
shall be exposed where necessary in order to ascertain that the concrete has hardened sufficiently. Before 
stripping the shuttering of structural members, the contractor shall take prior permission of the Engineer or his 
representative 
 
Re-Use Of Forms :- Forms shall be surface cleaned of all adhering  mortar , concrete and other foreign matter, all 
damages due to previous use repaired to restore the original condition , cracks and gaps closed to prevent loss 
of mortar , surface restored and treated with permitted composition . Forms, which in the opinion of the 
Engineer, are not in a condition to be re-used, shall be removed from the site forthwith. 
 

IS SIEVE 
DESIGNATION 

PERCENTAGE 
PASSING FOR 
ZONE-I 

PERCENTAGE 
PASSING FOR 
ZONE-II 

PERCENTAGE 
PASSING FOR 
ZONE-III 

PERCENTAGE 
PASSING FOR 
ZONE-IV 

10 mm 100 100 100 100 
4.75 mm 90-100 90-100 90-100 95-100 
2.36 mm 60-95 75-100 85-100 95-100 
1.18 mm 30-70 55-90 75-100 90-100 
600 micron 15-34 35-59 60-79 80-100 
300 micron 5-20 8-30 12-40 15-50 
150 micron 0-10 0-10 0-10 0-15 
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7.4.7 GRADE & TYPE OF CONCRETE MIX :-    
 

 The grades of concrete shall be as specified in the Bill of Quantities. 
 
 

7.4.8 BATCHING & MIXING: -  
 
Unless specified otherwise in these specifications, for 1:2:4 and 1:1.5:3 nominal mix concrete (by volume), tilting 
type stationery mixers with hoppers, pan mixers , truck mixers or digital weigh batcher  of approved make , 
design and capacity may be used. The mixing equipment shall be capable of combining the aggregates, cement 
and water into a throughly mixed and uniform mass within the specified time and of discharging the mixture 
without segregation. The mixers shall be maintained in a satisfactory operating condition and mixer drums kept 
free of hardened concrete. Mixers shall be properly cleaned before and after every mixing operation. 
 

Mixer blades shall be replaced when worn down more than ten percent (10%) of their depth. Use of mixers 
which do not function satisfactorily and have leaking drums or other defects shall be discontinued and they shall 
be repaired or replaced to the Engineer’s satisfaction. 
 
Batching and mixing for the paving block concrete shall be done in a controlled manner at a suitable place.  
 
Ready-mixed concrete supplied from mechanised Batching Plants and transported to the site of work by Transit 
Mixers may be used with due approval of the Engineer. Batching plant if used shall conform to IS: 4925:2004 
and pan mixers used shall conform to IS-12119:1987. 
 
The type and capacity of the plant shall be got approved by the Engineer before commencement of the work. 
The weighing balances shall be calibrated. All measuring equipments should be maintained in a clean serviceable 
condition, and their accuracy periodically checked. 
 
7.4.9 MIXING TIME: 
 
Mixing shall be continued until there is a uniform distribution of the materials and the mass is uniform in colour 
and consistency. There shall be no segregation while or after unloading the mix. The mixing time shall be about 
1.5 to 2 minutes or as decided by the Engineer. 
Each batch shall be discharged before charging the next batch. Mixing periods shall be measured from the time 
when all of the solid materials are in the mixer drum, provided that all of the mixing mortar shall be introduced 
before a quarter of the mixing time has elapsed. 
7.4.10 CONCRETING DURING RAINS:  
 

To prevent damage to freshly laid concrete during rains, the contractor shall provide an adequate supply of 
tarpaulins or other waterproof covering material. The contractor may require to use make-shift tent like 
structures with water proof claddings to carry out the work during light drizzles/mild shower, if directed by the 
Engineer. Any concrete damaged by rain shall be removed and replaced by the contractor at his own cost as 
directed by the Engineer.  
7.4.11 PROTECTION & CURING: 
 

The contractor shall adequately protect freshly laid concrete after its laying .Curing of concrete shall be carried 
out in accordance with IS: 456-2000. All equipments and materials required for curing shall be available and 
ready for use before concrete is placed.  
 
7.4.12 SAMPLING & STRENGTH OF CONCRETE MIX :- 
 
Samples from fresh concrete shall be taken as per IS 1199 and cubes shall be made, cured & tested at 28 days 
in accordance with IS 516. In this regard all provisions of IS 456-2000 shall apply.  
 

7.4.13 PAYMENT :  
 

Payment for Plain / Reinforced Cement Concrete cast in situ or Pre-cast  shall be made on the basis of volume in 
cubic meters of the actual finished concrete done or as per approved drawings for the work , whichever is less  
and the payment shall be inclusive of  all labour, materials, machinery hire, transportation, all leads, lifts and 
descents, cost of leaving pockets, making channels or grooves as necessary, supply and application of cement 
slurry, all cost for testing of constituents as well as concrete, compacting , surface finish, cleaning, attendance 
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during concreting, curing , protecting etc. and all other works of every description connected with any or all 
aspects of concreting excepting reinforcement shuttering  which will be paid for separately. For pre-cast 
members the rate shall also include cost of carriage from casting yard and placing / hoisting in position.   
 
7.5  BRICKS: 
 
All brick shall be of approved quality of standard specifications, made of good brick earth, uniform deep red, 
cherry or copper colour, thoroughly burnt in kiln (machine made) without being vitrified, regular in shape and 
size, sound, hard, homogeneous in texture, true to shape and of standard dimensions and shall be free from 
cracks, chips, flaws, stones or humps of any kind and shall not show appreciable signs of efflorescence either dry 
or subsequent to soaking in water. The size of bricks shall be 9 ¾ “x 4 ¾” x 2 ¾” (conventional). The Bricks 
shall emit a clear ringing sound on being struck and have minimum crushing strength of 105 kg/sq.cm. All the 
bricks which absorb water more than 20% of their own dry weight after 24 hours immersion in cold water shall 
be rejected.  
 
7.6  RE-INFORCEMENT: 
All steel shall be clean and free from loose mill scales, dust, loose rust and coats of paints, oil or other coatings. 
Any scale or loose rust shall be removed before use, even though the same may be have been supplied by the 
Department without any claim for extra charge for the same. For list of relevant IS Code for reinforcement in 
concrete page B-66 of Volume-I & for structural steel clause 2.1.7.5 (Page-12) of Volume-III may be seen. 
Mandatory tests before use of steel materials into works are given clause 2.0 steel/Iron (Page-188, 189 & 190) 
Volume-III of PWD Schedule, may be seen.  

 
7.7  STORAGE OF MATERIALS: 
 
All materials shall be stored in accordance with the provisions of given hereunder and other relevant IS 
Specifications. All efforts must be made to store the materials in proper places so as to prevent their 
deterioration or contamination by foreign matter and to ensure their satisfactory quality and fitness for the work. 
The platform where aggregates are stockpiled shall be appropriately made. The area shall have slope and drain 
to drain off rain water. The storage space must also permit easy inspection, removal and storage of the 
materials. Aggregates of different sizes shall be stored in partitioned stack-yards. All such materials even though 
stored in approved godowns must be subjected to acceptance test as per these specifications immediately prior 
to their use. 
7.7.1. General:-All materials may be stored at proper places so as to prevent their deterioration or intrusion by 
foreign matter and to ensure their satisfactory quality and fitness for the work. The storage space must also 
permit easy inspection, removal and re-storage of the materials. All such materials even though stored in 
approved godowns/places, must be subjected to acceptance test prior to their immediate use. 
 
 

7.7.2 Brick:-Bricks shall not be dumped at site. They shall be stacked in regular tiers as they are unloaded, to 
minimize breakage and defacement. The supply of bricks shall be available at site at any time. Bricks selected for 
use in different situation shall be stacked separately. 
 

7.7.3. Aggregates: -Aggregate stockpiles may be made on ground that is denuded of vegetation, is hard and well 
drained. If necessary, the ground shall be covered with 50 mm plank. 
 

Coarse aggregates, unless otherwise agreed by the Engineer in writing, 20 mm and downgraded Pakur variety 
stone chips. Aggregates placed directly on the ground shall not be removed from the stockpile within 30 cm. of 
the ground until the final cleaning up of the work, and then only the clean aggregate will be permitted to be 
used. 
 

In the case of fine aggregates, these shall be deposited at the mixing site not less than 8 hours before use and 
shall have been tested and approved by the Engineer. 
 
7.7.4 Cement:-Cement shall be transported, handled and stored on the site in such a manner as to avoid 
deterioration or contamination. Cement shall be stored above ground level in perfectly dry and water-tight sheds 
and shall be stacked not more than eight bags high. Wherever bulk storage containers are used their capacity 
should be sufficient to cater to the requirement at site and should be cleaned at least once every 3 to 4 months. 
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Each consignment shall be stored separately so that it may be readily identified and inspected and cement shall 
be used in the sequence in which it is delivered at site. Any consignment or part of a consignment of cement 
which had deteriorated in any way, during storage, shall not be used in the works and shall be removed from the 
site by the Contractor without charge to the Employer. 
 

The Contractor shall prepare and maintain proper records on site in respect of delivery, handling, storage and 
use of cement and these records shall be available for inspection by the  Engineer at all times. 
 

The Contractor shall make a monthly return to the Engineer on the date corresponding to the interim certificate 
date, showing the quantities of cement received and issued during the month and in stock at the end of the 
month. 
 

7.7.5 Water:- Water shall be stored in containers/tanks covered at top and cleaned at regular intervals in order 
to prevent intrusion by foreign matter or growth of organic matter. Water from shallow, muddy or marshy 
surface shall not be permitted. The intake pipe shall be enclosed to exclude silt, mud, grass and other solid 
materials and there shall be a minimum depth of 0.60 m of water below the intake at all times. 
 
7.8  QUALITY CONTROL FOR WORKS:- 
 

(i)The contractor shall carry out quality control tests on the materials and work to the frequency stipulated in 
subsequent paragraphs. In the absence of clear indication about method and frequency of tests for any item, the 
instructions of Engineer shall be followed.   
 

(ii)The contractor shall provide necessary co-operation and assistance in obtaining the samples for tests and 
carrying out the field tests as required by the Engineer from time to time. This may include provision of labour, 
attendants, assistance in packing and despatching and any other assistance considered  
 

(iii)The contractor shall carry out modifications in the procedure of work, if found necessary, as directed by the 
Engineer during inspection. Works falling short of quality shall be rectified/ redone by the Contractor at his own 
cost, and defective work shall also be removed from the site of works by the Contractor at his own cost. 
 

(iv) Cost of all equipment, tools, materials, labours & incidentals to perform tests and other operations of quality 
control according to the specification requirements shall be deemed to be incidental to the work and no extra 
payment shall be made for the same.   
 

(v) Where essential tests are to be carried out at the manufacturer’s plants or at laboratories other than the site 
laboratory, the cost of samples, sampling, testing and furnishing of test certificates shall be borne by the 
Contractor. He shall also furnish the test certificate to the Engineer.  
 

(vi) The sample of the concrete paver blocks/bricks etc. to be tested will be collected from the site only in 
presence of the representative of the contractor and representative of the Engineer of the contract. 
  
(vii)The supply of aggregates/jhama bricks for construction of road pavement/approach shall be from quarries 
approved by the Engineer. Responsibility for arranging supply of materials from the source shall be that of the 
contractor.  
 

(viii) DEFECTIVE MATERIALS:- All materials which the Engineer /his representative has determined as not 
conforming to the requirements of the contract shall be rejected whether in place or not ; they shall be removed 
immediately from the site as directed . Materials, which have been subsequently corrected, shall not be used in 
the work unless approval is accorded in writing by the Engineer. Upon failure of the contractor to comply with 
any order of the Engineer/his representative, given under this clause, the Engineer/ his representative shall have 
authority to cause the removal of rejected material and to deduct the removal cost thereof from any payments 
due to the contractor. 
 

(ix) Works performed shall conform to the lines, grades, cross sections and dimensions shown on the drawings 
or as directed by the Engineer, subject to the permitted tolerances described here in after. 
 

7.9 Control Tests & Their Minimum Frequency:  
 

Frequency & tests for cement, aggregates, water, admixture, curing compounds, reinforcements etc. will be as 
detailed in the relevant IS Codes, PWD schedule and as approved by the Engineer. 
 

***************** 
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8. PREAMBLE TO THE BILL OF QUANTITIES 

 
 

E- TENDER FOR "CONSTRUCTION OF PROPOSED FENCING ON SURROUNDING 
AREAS ENCOMPASSING BETWEEN H- CABIN TO PCC LEVEL CROSSING TOGETHER 
WITH THE AREA BETWEEN THE RAILWAY LINE LEADING TO DOCK AND THE 
EXISTING CJP ROB AND AREA BETWEEN DURGACHAK LEVEL CROSSING TO 
INDORAMA LEVEL CROSSING, HDC, HALDIA.” 
 
Tender No.: I&CF/IZ&R/T/355 

 
8.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of 
 Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the above 
 Documents and to have thoroughly familiarise himself with the total scope of work and its mode of 
 execution. 
 
8.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common 

basis for tendering. Payment will be made according to the quantities of each item of work actually 
carried out at the accepted rates as per Order Letter. The measurements of each item of work shall be 
measured jointly by the Engineer or his Representative. 

 
8.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at 

par with the estimated amount put to tender on line based on his own analysis . 
 
8.4    Rates and Sums to be for Works Complete. 
 
8.5  Notwithstanding any limits which may be implied by the wording of the individual items and/or the     

explanations in this Preamble, it is to be clearly understood by the Bidder that the rates and sums which he 
enters in the Bill of Quantities are to be for the work finished complete in every respect and the contractor 
will be deemed to have taken full account of all requirements and obligations, whether expressed or 
implied, covered by all parts of this Contract and to have priced the items herein accordingly. The rates 
and sums must therefore include for all incidental and contingent expenses and risks of every kind 
necessary to construct, complete and maintain the whole of the works in accordance with the contract. 

 
No claim will be considered for further payment in respect of any work or method of execution which may 
be described in the Contract or is inherent in the construction of the work and detailed in the Drawings on 
account of (a) items having been omitted from the bill of Quantities or (b) any preamble or (c) no mention 
of such work or method of execution having been made in the Preamble. 

 
8.6  The quantities for work and materials stated in the Bill of Quantities are not to be considered as limiting or 

extending the amount of work to be done or materials to be supplied by the Bidder. 
 
8.7  The rates quoted by the Bidder shall remain valid for variations up to plus or minus 25% of the sum named 

in the Work Order excluding all fixed sums and provisional sums. The Contractor shall be bound to carry 
out the work at the accepted rates (whenever available) and shall not be entitled to any claim or 
compensation whatsoever up to the said limit of variations. 

 
8.8 If there is any inconsistency between the Bill of Quantities, drawings or specifications, the description in the 

Bill of Quantities shall prevail. 
 
8.9 The cost of preliminaries of works if any unless otherwise separately mentioned in Bill of Quantities shall be 

deemed to be included in the rates quoted by the bidder.                                                                                                
 

     The Tender Price thus established would be taken for comparative evaluation of E-Tenderers. 
  

**************** 
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9. BILL OF QUANTITIES 
 
 

E- TENDER FOR "CONSTRUCTION OF PROPOSED FENCING ON SURROUNDING AREAS 
ENCOMPASSING BETWEEN H- CABIN TO PCC LEVEL CROSSING TOGETHER WITH THE AREA 
BETWEEN THE RAILWAY LINE LEADING TO DOCK AND THE EXISTING CJP ROB AND AREA BETWEEN 
DURGACHAK LEVEL CROSSING TO INDORAMA LEVEL CROSSING, HDC, HALDIA.” 
 
Tender No.: I&CF/IZ&R/T/355 
 

PART – I       Location : Area mkd ‘A’, H.D.C [Chiranjibpur P.S to TMILL Office] 
 

SL 
NO. Description of the Item Quantity Unit Rate Amount in  

Rs. 
1 Earth work in excavation in foundation 

trenches etc. 2220.00 Cum 120.46 267421.20 
2 Dismantling all types of masonry 

excepting cement concrete plain or 
reinforced, stacking serviceable materials 
at site and removing rubbish as directed 
within a lead of 75 m. 20 Cu.M. 451.47 9029.40 

3 Dismantling all types of  cement concrete 
plain or reinforced, stacking serviceable 
materials at site and removing rubbish as 
directed within a lead of 75 m. 5 Cu.M. 948.39 4741.95 

4 Filling in foundation trenches by silver sand 
and consolidating the same by thorough 
saturation with ramming complete. 400.00 Cum 548.95 219580.00 

5 Supplying and laying polythene sheet 
(150gm/sqm) in foundation etc. 980.00 Sqm 24.24 23755.20 

6 Ordinary cement conc.(1:3:6) with stone 
ballast etc. 200.00 Cum 4694.48 938896.00 

7 Brickwork in foundation and plinth with 
cement mortar (1:4) etc. 700.00 Cum 5481.27 3836889.00 

8 40mm th. D.P.C with cement conc. 
(1:1.5:3) with waterproofing compound of 
approved brand etc. 415.00 Sqm 280.78 116523.70 

9 Back filling of trenches with excavated 
earth in layer with watering, ramming etc. 1150.00 Cum 78.32 90068.00 

10 Brickwork in superstructure with cement 
mortar (1:4) etc. 940.00 Cum 5706.50 5364110.00 

11 Brickwork in superstructure for string 
course only with cement mortar (1:4) etc. 38.00 Cum 5960.01 226480.38 

12 Ordinary cement conc.(1:2:4) with stone 
aggregates etc. 7.50 Cum 5511.00 41332.50 

13 Ordinary cement conc.(1:1.5:3) with stone 
aggregates etc. 15.00 Cum 6064.64 90969.60 

14 Providing and lay  reinforcement for 
reinforced concrete work in all sorts of 
structures including distribution bars, 
stirrups, binders etc., initial straightening 
and  cutting to requisite length, hooking 
and bending to correct shape, placing in 
proper position and 15binding with 16 
gauge black annealed wire at every inter-
section, for work upto the roof of the 
ground floor with Tor steel all complete.  1.50 M.T. 56060.80 84091.20 

15 Hire and labour charges for shuttering 
with centering and necessary staging up 540 Sq.M. 207.05 111807.00 
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SL 
NO. Description of the Item Quantity Unit Rate Amount in  

Rs. 
to 4m. using approved stout props and 
thick hard wood planks of approved 
thickness with required bracing for 
concrete slabs, beams, columns, lintels 
curved or straight including fitting, fixing 
and striking out after completion of works 
upto roof of the ground floor with 25mm 
to 30mm thick wooden shuttering as per 
decision & direction of Engineer-in-
charge. 

16  Plastering 15mm th with Cement sand 
mortar (1:4) 8000.00 Sqm 154.53 1236240.00 

17 Neat cement punning  1050.00 Sqm 34.34 36057.00 
18 Supplying, fitting and fixing M.S.Structural 

Works for holding of concertina as per 
approved design made of M.S angle 
including necessary welding, locking and 
hanging arrangements fitting and fixing 
complete as per direction of Engineer - in -
charge. 4.50 MT 59710.19 268695.86 

19 Supplying, fitting and fixing M.S.gate of jail 
type as per approved design made of 
strong M.S.frame work, intermideiate 
stiffners and round or sq. bars, angles, M.S 
sheet , cleats etc.including necessary 
bolting, welding, locking and hanging 
arrangements  complete as per direction of 
Engineer - in -charge. 25.00 Qtl 7641.66 191041.50 

20 Supplying, fitting and fixing R.B.T 
concertina fencing 600mm dia as per 
approved design including necessary 
locking and hanging arrangements fitting 
and fixing complete as per direction of 
Engineer - in -charge. 1000.00 Mtr. 412.08 412080.00 

21 
Supplying, fitting and fixing galvanised 3ply 
12gauge / 4points line of  barbed wire  in 
fencing etc. 2000.00 Mtr. 27.96 55913.60 

22 

Provide and lay paints two coats on steel 
surface with best quality synthetic enamel 
paint (with any shade except white) over a 
coat of primer of approved make and brand 
on  steel surface including smoothening 
surface by sand papering etc and cleaning 
the surfaces as necessary all complete as 
directed. 300 Sqm 109.08 32724.00 

23 Protective and decorative acrylic exterior 
emulsion paint of approved quality two 
coats over a coat of primer of approved 
quality after preparing the surface including 
scrapping etc. 6200.00 Sqm 99.38 616156.00 

      
                  Total =Rs. 

 

1,42,74,603.09 
[Rupees One crore Forty Two Lakh  Seventy Four Thousand Six Hundred Three  and Paise Nine 
only] 
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PART – II   
Location : Area mkd ‘B’, H.D.C [Chiranjibpur Level crossing to ‘H’ Cabin] 
 
SL 
NO. Description of the Item Quantity Unit Rate Amount in  

Rs. 
1 Earth work in excavation in foundation 

trenches etc. 2750.00 Cum 120.46 331265.00 
2 Dismantling all types of masonry 

excepting cement concrete plain or 
reinforced, stacking serviceable 
materials at site and removing rubbish 
as directed within a lead of 75 m. 5 Cu.M. 451.47 2257.35 

3 Dismantling all types of  cement 
concrete plain or reinforced, stacking 
serviceable materials at site and 
removing rubbish as directed within a 
lead of 75 m. 10 Cu.M. 948.39 9483.90 

4 Filling in foundation trenches by silver 
sand and consolidating the same by 
thorough saturation with ramming 
complete. 500.00 Cum 548.95 274475.00 

5 Supplying and laying polythene sheet 
(150gm/sqm) in foundation etc. 1200.00 Sqm 24.24 29088.00 

6 Ordinary cement conc.(1:3:6) with stone 
ballast etc. 230.00 Cum 4694.48 1079730.40 

7 Brickwork in foundation and plinth with 
cement mortar (1:4) etc. 850.00 Cum 5481.27 4659079.50 

8 40mm th. D.P.C with cement conc. 
(1:1.5:3) with waterproofing compound of 
approved brand etc. 504.00 Sqm 280.78 141513.12 

9 Back filling of trenches with excavated 
earth in layer with watering, ramming etc. 1500.00 Cum 78.32 117480.00 

10 Brickwork in superstructure with cement 
mortar (1:4) etc. 1140.00 Cum 5706.50 6505410.00 

11 Brickwork in superstructure for string 
course only with cement mortar (1:4) etc. 45.00 Cum 5960.01 268200.45 

12 Ordinary cement conc.(1:2:4) with stone 
aggregates etc. 7.50 Cum 5511.00 41332.50 

13 Ordinary cement conc.(1:1.5:3) with 
stone aggregates etc. 22.00 Cum 6064.64 133422.08 

14 Providing and lay  reinforcement for 
reinforced concrete work in all sorts of 
structures including distribution bars, 
stirrups, binders etc., initial 
straightening and  cutting to requisite 
length, hooking and bending to correct 
shape, placing in proper position and 
binding with 16 gauge black annealed 
wire at every inter-section, for work 
upto the roof of the ground floor with 
Tor steel all complete.  2.50 M.T. 56060.80 140152.00 

15 Hire and labour charges for shuttering 
with centering and necessary staging up 
to 4m. using approved stout props and 
thick hard wood planks of approved 
thickness with required bracing for 
concrete slabs, beams, columns, lintels 540 Sq.M. 207.05 111807.00 
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SL 
NO. Description of the Item Quantity Unit Rate Amount in  

Rs. 
curved or straight including fitting, 
fixing and striking out after completion 
of works upto roof of the ground floor 
with 25mm to 30mm thick wooden 
shuttering as per decision & direction of 
Engineer-in-charge. 

16  Plastering 15mm th with Cement sand 
mortar (1:4) 9830.00 Sqm 154.53 1519029.90 

17 Neat cement punning  1200.00 Sqm 34.34 41208.00 
18 Supplying, fitting and fixing M.S.Structural 

Works for holding of concertina as per 
approved design made of M.S angle 
including necessary welding, locking and 
hanging arrangements fitting and fixing 
complete as per direction of Engineer - in 
-charge. 5.00 MT 59710.19 298550.95 

19 Supplying, fitting and fixing M.S.gate of 
jail type as per approved design made of 
strong M.S.frame work, intermideiate 
stiffners and round or sq. bars, angles, 
M.S sheet , cleats etc.including 
necessary bolting, welding, locking and 
hanging arrangements  complete as per 
direction of Engineer - in -charge. 30.00 Qtl 7641.66 229249.80 

20 Supplying, fitting and fixing R.B.T 
concertina fencing 600mm dia as per 
approved design including necessary 
locking and hanging arrangements fitting 
and fixing complete as per direction of 
Engineer - in -charge. 1200.00 Mtr. 412.08 494496.00 

21 
Supplying, fitting and fixing galvanised 
3ply 12gauge / 4points line of  barbed 
wire  in fencing etc. 2400.00 Mtr. 27.96 67096.32 

22 

Provide and lay paints two coats on steel 
surface with best quality synthetic enamel 
paint (with any shade except white) over 
a coat of primer of approved make and 
brand on  steel surface including 
smoothening surface by sand papering 
etc and cleaning the surfaces as 
necessary all complete as directed. 350 Sqm 109.08 38178.00 

23 Protective and decorative acrylic exterior 
emulsion paint of approved quality two 
coats over a coat of primer of approved 
quality after preparing the surface 
including scrapping etc. 7500.00 Sqm 99.38 745350.00 

      
                  Total =Rs. 

 

1,72,77,855.27 
  [Rupees One crore Seventy Two Lakh  Seventy Seven Thousand Eight Hundred Fifty Five  and 

Paise Twenty Seven only] 
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PART – III  
 
 Location: Area mkd ‘C’, H.D.C [Cjp Main road to CjP ROB] 
SL 
NO. Description of the Item Quantity Unit Rate Amount in  

Rs. 
1 Earth work in excavation in foundation 

trenches etc. 2150.00 Cum 120.46 258989.00 
2 Dismantling all types of masonry 

excepting cement concrete plain or 
reinforced, stacking serviceable 
materials at site and removing rubbish 
as directed within a lead of 75 m. 5 Cu.M. 451.47 2257.35 

3 Dismantling all types of  cement 
concrete plain or reinforced, stacking 
serviceable materials at site and 
removing rubbish as directed within a 
lead of 75 m. 5 Cu.M. 948.39 4741.95 

4 Filling in foundation trenches by silver 
sand and consolidating the same by 
thorough saturation with ramming 
complete. 380.00 Cum 548.95 208601.00 

5 Supplying and laying polythene sheet 
(150gm/sqm) in foundation etc. 950.00 Sqm 24.24 23028.00 

6 Ordinary cement conc.(1:3:6) with stone 
ballast etc. 180.00 Cum 4694.48 845006.40 

7 Brickwork in foundation and plinth with 
cement mortar (1:4) etc. 675.00 Cum 5481.27 3699857.25 

8 40mm th. D.P.C with cement conc. 
(1:1.5:3) with waterproofing compound of 
approved brand etc. 400.00 Sqm 280.78 112312.00 

9 Back filling of trenches with excavated 
earth in layer with watering, ramming etc. 1100.00 Cum 78.32 86152.00 

10 Brickwork in superstructure with cement 
mortar (1:4) etc. 900.00 Cum 5706.50 5135850.00 

11 Brickwork in superstructure for string 
course only with cement mortar (1:4) etc. 36.00 Cum 5960.01 214560.36 

12 Ordinary cement conc.(1:2:4) with stone 
aggregates etc. 6.00 Cum 5511.00 33066.00 

13 Ordinary cement conc.(1:1.5:3) with 
stone aggregates etc. 10.00 Cum 6064.64 60646.40 

14 Providing and lay  reinforcement for 
reinforced concrete work in all sorts of 
structures including distribution bars, 
stirrups, binders etc., initial 
straightening and  cutting to requisite 
length, hooking and bending to correct 
shape, placing in proper position and 
binding with 16 gauge black annealed 
wire at every inter-section, for work 
upto the roof of the ground floor with 
Tor steel all complete.  1.00 M.T. 56060.80 56060.80 

15 Hire and labour charges for shuttering 
with centering and necessary staging up 
to 4m. using approved stout props and 
thick hard wood planks of approved 
thickness with required bracing for 
concrete slabs, beams, columns, lintels 525 Sq.M. 207.05 108701.25 
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SL 
NO. Description of the Item Quantity Unit Rate Amount in  

Rs. 
curved or straight including fitting, 
fixing and striking out after completion 
of works upto roof of the ground floor 
with 25mm to 30mm thick wooden 
shuttering as per decision & direction of 
Engineer-in-charge. 

16  Plastering 15mm th with Cement sand 
mortar (1:4) 7800.00 Sqm 154.53 1205334.00 

17 Neat cement punning  950.00 Sqm 34.34 32623.00 
18 Supplying, fitting and fixing M.S.Structural 

Works for holding of concertina as per 
approved design made of M.S angle 
including necessary welding, locking and 
hanging arrangements fitting and fixing 
complete as per direction of Engineer - in 
-charge. 4.50 MT 59710.19 268695.86 

19 Supplying, fitting and fixing M.S.gate of 
jail type as per approved design made of 
strong M.S.frame work, intermideiate 
stiffners and round or sq. bars, angles, 
M.S sheet , cleats etc.including 
necessary bolting, welding, locking and 
hanging arrangements  complete as per 
direction of Engineer - in -charge. 18.00 Qtl 7641.66 137549.88 

20 Supplying, fitting and fixing R.B.T 
concertina fencing 600mm dia as per 
approved design including necessary 
locking and hanging arrangements fitting 
and fixing complete as per direction of 
Engineer - in -charge. 950.00 Mtr. 412.08 391476.00 

21 
Supplying, fitting and fixing galvanised 
3ply 12gauge / 4points line of  barbed 
wire  in fencing etc. 1950.00 Mtr. 27.96 54515.76 

22 

Provide and lay paints two coats on steel 
surface with best quality synthetic enamel 
paint (with any shade except white) over 
a coat of primer of approved make and 
brand on  steel surface including 
smoothening surface by sand papering 
etc and cleaning the surfaces as 
necessary all complete as directed. 300 Sqm 109.08 32724.00 

23 Protective and decorative acrylic exterior 
emulsion paint of approved quality two 
coats over a coat of primer of approved 
quality after preparing the surface 
including scrapping etc. 6000.00 Sqm 99.38 596280.00 

      
                  Total =Rs. 

 

1,35,69,028.26 
  [Rupees One crore Thirty Five Lakh  Sixty Nine Thousand Twenty Eight  and Paise Twenty Six 

only] 
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PART – IV 
 
Location: Area mkd ‘D’, H.D.C [‘H’ Cabin to PCC Level crossing] 
SL 
NO. Description of the Item Quantity Unit Rate Amount in  

Rs. 
1 Earth work in excavation in foundation 

trenches etc. 2810.00 Cum 120.46 338492.60 
2 Earth work in filling in compound, low land, 

ditches etc with good earth obtained by fresh 
excavation upto 1800mm depth from land 
arranged by department within a lead of 5km 
including breaking clods and consolidating the 
same layer by layer complete etc. Including the 
cost of excavation, loading, unloading and 
transportation.(Payment to be made on the basis 
of profile measurement before and after the work)  1500.00 Cu.M 267.83 401747.70 

3 Dismantling all types of masonry excepting 
cement concrete plain or reinforced, 
stacking serviceable materials at site and 
removing rubbish as directed within a lead 
of 75 m. 5 Cu.M. 451.47 2257.35 

4 Dismantling all types of  cement concrete 
plain or reinforced, stacking serviceable 
materials at site and removing rubbish as 
directed within a lead of 75 m. 5 Cu.M. 948.39 4741.95 

5 Filling in foundation trenches by silver sand 
and consolidating the same by thorough 
saturation with ramming complete. 495.00 Cum 548.95 271730.25 

6 Supplying and laying polythene sheet 
(150gm/sqm) in foundation etc. 1250.00 Sqm 24.24 30300.00 

7 Ordinary cement conc.(1:3:6) with stone 
ballast etc. 240.00 Cum 4694.48 1126675.20 

8 Brickwork in foundation and plinth with 
cement mortar (1:4) etc. 930.00 Cum 5481.27 5097581.10 

9 
40mm th. D.P.C with cement conc. (1:1.5:3) 
with waterproofing compound of approved 
brand etc. 525.00 Sqm 280.78 147409.50 

10 Back filling of trenches with excavated earth 
in layer with watering, ramming etc. 2000.00 Cum 78.32 156640.00 

11 Brickwork in superstructure with cement 
mortar (1:4) etc. 1150.00 Cum 5706.50 6562475.00 

12 Brickwork in superstructure for string course 
only with cement mortar (1:4) etc. 48.00 Cum 5960.01 286080.48 

13 Ordinary cement conc.(1:2:4) with stone 
aggregates etc. 8.00 Cum 5511.00 44088.00 

14 Ordinary cement conc.(1:1.5:3) with stone 
aggregates etc. 20.00 Cum 6064.64 121292.80 

15 Providing and lay  reinforcement for 
reinforced concrete work in all sorts of 
structures including distribution bars, 
stirrups, binders etc., initial straightening 
and  cutting to requisite length, hooking 
and bending to correct shape, placing in 
proper position and binding with 16 gauge 
black annealed wire at every inter-section, 
for work upto the roof of the ground floor 
with Tor steel all complete.  2.00 M.T. 56060.80 112121.60 

16 Hire and labour charges for shuttering with 750 Sq.M. 207.05 155287.50 
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SL 
NO. Description of the Item Quantity Unit Rate Amount in  

Rs. 
centering and necessary staging up to 4m. 
using approved stout props and thick hard 
wood planks of approved thickness with 
required bracing for concrete slabs, beams, 
columns, lintels curved or straight including 
fitting, fixing and striking out after 
completion of works upto roof of the 
ground floor with 25mm to 30mm thick 
wooden shuttering as per decision & 
direction of Engineer-in-charge. 

17  Plastering 15mm th with Cement sand 
mortar (1:4) 10250.00 Sqm 154.53 1583932.50 

18 Neat cement punning  1250.00 Sqm 34.34 42925.00 
19 Supplying, fitting and fixing M.S.Structural 

Works for holding of concertina as per 
approved design made of M.S angle 
including necessary welding, locking and 
hanging arrangements fitting and fixing 
complete as per direction of Engineer - in -
charge. 5.50 MT 59710.19 328406.05 

20 Supplying, fitting and fixing M.S.gate of jail 
type as per approved design made of strong 
M.S.frame work, intermideiate stiffners and 
round or sq. bars, angles, M.S sheet , cleats 
etc.including necessary bolting, welding, 
locking and hanging arrangements  complete 
as per direction of Engineer - in -charge. 30.00 Qtl 7641.66 229249.80 

21 

Supplying, fitting and fixing R.B.T concertina 
fencing 600mm dia as per approved design 
including necessary locking and hanging 
arrangements fitting and fixing complete as 
per direction of Engineer - in -charge. 1250.00 Mtr. 412.08 515100.00 

22 
Supplying, fitting and fixing galvanised 3ply 
12gauge / 4points line of  barbed wire  in 
fencing etc. 2500.00 Mtr. 27.96 69892.00 

23 Provide and lay paints two coats on steel 
surface with best quality synthetic enamel 
paint (with any shade except white) over a 
coat of primer of approved make and brand 
on  steel surface including smoothening 
surface by sand papering etc and cleaning 
the surfaces as necessary all complete as 
directed. 350 Sqm 109.08 38178.00 

      
24 Protective and decorative acrylic exterior 

emulsion paint of approved quality two coats 
over a coat of primer of approved quality after 
preparing the surface including scrapping etc. 8000.00 Sqm 99.38 795040.00 

                Total =Rs. 
 

1,84,61,644.38 
  [Rupees One crore Eighty Four Lakh  Sixty One Thousand Six Hundred Forty Four  and Paise 

Thirty Eigjht only] 
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PART – V 
 
Location: Area from DGK level crossing to Indorama Entrance 
 
SL 
NO. Description of the Item Quantity Unit Rate Amount in  

Rs. 
1 Earth work in excavation in foundation 

trenches etc. 1450.00 Cum 120.46 174667.00 
2 Dismantling all types of masonry 

excepting cement concrete plain or 
reinforced, stacking serviceable 
materials at site and removing rubbish 
as directed within a lead of 75 m. 5 Cu.M. 451.47 2257.35 

3 Dismantling all types of  cement 
concrete plain or reinforced, stacking 
serviceable materials at site and 
removing rubbish as directed within a 
lead of 75 m. 5 Cu.M. 948.39 4741.95 

4 Filling in foundation trenches by silver 
sand and consolidating the same by 
thorough saturation with ramming 
complete. 200.00 Cum 548.95 109790.00 

5 Supplying and laying polythene sheet 
(150gm/sqm) in foundation etc. 600.00 Sqm 24.24 14544.00 

6 Ordinary cement conc.(1:3:6) with stone 
ballast etc. 120.00 Cum 4694.48 563337.60 

7 Brickwork in foundation and plinth with 
cement mortar (1:4) etc. 480.00 Cum 5481.27 2631009.60 

8 40mm th. D.P.C with cement conc. 
(1:1.5:3) with waterproofing compound of 
approved brand etc. 275.00 Sqm 280.78 77214.50 

9 Back filling of trenches with excavated 
earth in layer with watering, ramming etc. 720.00 Cum 78.32 56390.40 

10 Brickwork in superstructure with cement 
mortar (1:4) etc. 600.00 Cum 5706.50 3423900.00 

11 Brickwork in superstructure for string 
course only with cement mortar (1:4) etc. 48.00 Cum 5960.01 286080.48 

12 Ordinary cement conc.(1:2:4) with stone 
aggregates etc. 5.00 Cum 5511.00 27555.00 

13 Ordinary cement conc.(1:1.5:3) with 
stone aggregates etc. 15.00 Cum 6064.64 90969.60 

14 Providing and lay  reinforcement for 
reinforced concrete work in all sorts of 
structures including distribution bars, 
stirrups, binders etc., initial 
straightening and  cutting to requisite 
length, hooking and bending to correct 
shape, placing in proper position and 
binding with 16 gauge black annealed 
wire at every inter-section, for work 
upto the roof of the ground floor with 
Tor steel all complete.  1.50 M.T. 56060.80 84091.20 

15 Hire and labour charges for shuttering 
with centering and necessary staging up 
to 4m. using approved stout props and 
thick hard wood planks of approved 
thickness with required bracing for 350 Sq.M. 207.05 72467.50 
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SL 
NO. Description of the Item Quantity Unit Rate Amount in  

Rs. 
concrete slabs, beams, columns, lintels 
curved or straight including fitting, 
fixing and striking out after completion 
of works upto roof of the ground floor 
with 25mm to 30mm thick wooden 
shuttering as per decision & direction of 
Engineer-in-charge. 

16  Plastering 15mm th with Cement sand 
mortar (1:4) 5500.00 Sqm 154.53 849915.00 

17 Neat cement punning  650.00 Sqm 34.34 22321.00 
18 Supplying, fitting and fixing M.S.Structural 

Works for holding of concertina as per 
approved design made of M.S angle 
including necessary welding, locking and 
hanging arrangements fitting and fixing 
complete as per direction of Engineer - in 
-charge. 3.00 MT 59710.19 179130.57 

19 Supplying, fitting and fixing M.S.gate of 
jail type as per approved design made of 
strong M.S.frame work, intermideiate 
stiffners and round or sq. bars, angles, 
M.S sheet , cleats etc.including 
necessary bolting, welding, locking and 
hanging arrangements  complete as per 
direction of Engineer - in -charge. 36.00 Qtl 7641.66 275099.76 

20 Supplying, fitting and fixing R.B.T 
concertina fencing 600mm dia as per 
approved design including necessary 
locking and hanging arrangements fitting 
and fixing complete as per direction of 
Engineer - in -charge. 650.00 Mtr. 412.08 267852.00 

21 
Supplying, fitting and fixing galvanised 
3ply 12gauge / 4points line of  barbed 
wire  in fencing etc. 1300.00 Mtr. 27.96 36343.84 

22 

Provide and lay paints two coats on steel 
surface with best quality synthetic enamel 
paint (with any shade except white) over 
a coat of primer of approved make and 
brand on  steel surface including 
smoothening surface by sand papering 
etc and cleaning the surfaces as 
necessary all complete as directed. 250 Sqm 109.08 27270.00 

23 Protective and decorative acrylic exterior 
emulsion paint of approved quality two 
coats over a coat of primer of approved 
quality after preparing the surface 
including scrapping etc. 4000.00 Sqm 99.38 397520.00 

      
                  Total =Rs. 

 

96,74,468.35 
  [Rupees Ninety Six Lakh  Seventy Four Thousand Four Hundred Sixty Eight and Paise Thirty 

Five only] 
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Name of work: ESTIMATE FOR CONSTRUCTION OF PROPOSED FENCING ON 
SURROUNDING AREAS ENCOMPASSING BETWEEN H- CABIN TO 
PCC LEVEL CROSSING TOGETHER WITH THE AREA BETWEEN THE 
RAILWAY LINE LEADING TO DOCK AND THE EXISTING CJP ROB 
AND AREA BETWEEN DURGACHAK LEVEL CROSSING TO 
INDORAMA LEVEL CROSSING, HDC, HALDIA.  

 
      Tender No.: I&CF/IZ&R/T/355 
 
 
                                                          ABSTRACT  

 
 
 

PART - I     -    Rs.  14274603.09 
PART - II   -     Rs.  17277855.27 
PART - III     -  Rs.  13569028.26 
PART - IV    -   Rs.  18461644.38 
PART - V     -   Rs.  9674468.35 

   Total Rs.  73257599.34 
 

[Rupees Seven crore Thirty two Lakh  Fifty Seven Thousand five Hundred ninety nine  
and Paise Thirty four only] 
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ANNEXURE – IA 

DECLARATION BY THE BIDDER 
 
 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and 
signed)  
 
 

 
 
 

Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
 
SUB:- E- TENDER FOR "CONSTRUCTION OF PROPOSED FENCING ON SURROUNDING 
AREAS ENCOMPASSING BETWEEN H- CABIN TO PCC LEVEL CROSSING TOGETHER 
WITH THE AREA BETWEEN THE RAILWAY LINE LEADING TO DOCK AND THE 
EXISTING CJP ROB AND AREA BETWEEN DURGACHAK LEVEL CROSSING TO 
INDORAMA LEVEL CROSSING, HDC, HALDIA.” 
 
 
 
 
Dear Sir, 
 
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the Tender 
Document without any deviation / condition. 
   
We further confirm that Part-II of the bid does not contain any condition / deviation. 
  
 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - IB 
DECLARATION BY THE BIDDER 

 
(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and 
signed)  
 
 

 
Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
 
SUB:- E- TENDER FOR "CONSTRUCTION OF PROPOSED FENCING ON SURROUNDING 
AREAS ENCOMPASSING BETWEEN H- CABIN TO PCC LEVEL CROSSING TOGETHER 
WITH THE AREA BETWEEN THE RAILWAY LINE LEADING TO DOCK AND THE 
EXISTING CJP ROB AND AREA BETWEEN DURGACHAK LEVEL CROSSING TO 
INDORAMA LEVEL CROSSING, HDC, HALDIA.” 
 
 
 
 
Dear Sir, 
 
a) The bidding firm has not been debarred / delisted by any Govt / Quasi Govt. / Public sector undertaking in 
India.                                                                                     
 
b) The proprietor / partner(s)/ authorised signatory of the bidding firm is/are not associated with other firm 
bidding for the same work. 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - II 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER  
(To be submitted with Techno-Commercial Bid) 

 
 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in               Rs.) 

Completion time 
as stated in 
tender. 

Name and address to 
whom reference can be 
made. 

1 (i) 
 
 
 
 

   

(ii) 
 
(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
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ANNEXURE - III 
BIDDER’S  PROFILE   

 
(To be submitted with Techno Commercial Bid) 

 
 

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors 
– any special particulars as to Directors if 
desire to be stated.        

       

:  

5) Name, address and other necessary particulars 
of Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the 
Company for the last two years.    

                     

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                  

                                                 

:  

6) Whether the firm pays income tax over Rs.10, 
000/- per year 

:  
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C) In case of an Individual: 
 

  

1) Full name and address of the Bidder 
any special particulars of the Bidder if 
desired to be stated.                        

            

:  

   
2) Name of the father of the Bidder. 
 

:  

   
3) Whether the Bidder carries on 

business in his own name or any 
other name.      

             

:  

   
4) When business was started and by 

whom. 
 

:  

   
5) Whether any other person is 

interested in the business directly or 
indirectly, if so, name and address 
etc. of such persons and the nature 
of such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax 

over Rs.10, 000/- per year.                    
:  

   
   
   
   

 
Dated: (Full signature of Bidder) 
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ANNEXURE - IV 

ABSTRACT FORM OF TENDER (UNPRICED) 

(To be submitted with Techno Commercial Bid) 

I / We hereby tender for the under mentioned work for its execution within the specified time and in accordance, 
in all respects with the specifications, design, drawing and instructions in writing and with such materials as are 
provided for, by and in all other respects in accordance with such conditions so far as practicable. 

 (a)  Name of Work. : E-TENDER FOR "CONSTRUCTION OF PROPOSED FENCING 
ON SURROUNDING AREAS ENCOMPASSING BETWEEN H- 
CABIN TO PCC LEVEL CROSSING TOGETHER WITH THE 
AREA BETWEEN THE RAILWAY LINE LEADING TO DOCK 
AND THE EXISTING CJP ROB AND AREA BETWEEN 
DURGACHAK LEVEL CROSSING TO INDORAMA LEVEL 
CROSSING, HDC, HALDIA.” 

(b)  Estimated Cost. : Rs 7,32,57,599.34 [Rupees Seven crore Thirty two Lakh  
Fifty Seven Thousand five Hundred ninety nine  and 
Paise Thirty four only] 

(c)  Earnest Money : Rs 14,65,152.00 (Rs Fourteen lakh Sixty Five 
Thousand One Hundred Fifty Two only) 
 

(e)  Time allowed for completion of the work : 11 (Eleven) months. 
(f)    Permanent I/T A/C No. :  

 
(g)  Maximum number of workmen to be 

engaged on any day. 
:  

 
 

(h) Bank Details     
 

Name of Bank:  Branch: 
 

Branch Code:  Account Number: 
 

IFS Code:- 
 

  

  

  

                                                                                                
 (Signature of the Bidder) 

Witness:                                                                                             Address: 
(Name in block letters) 
Address:- 
 
Occupation:- 
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ANNEXURE - V 
 
 

FORM OF TENDER (UNPRICED) 
 

(To be submitted with Techno Commercial Bid) 
 
 

 
To 
The Sr. Dy. Manager (I&CF),  
Haldia Dock Complex 

 
 
I/We_____________________________________________________________________________________hav
ing examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions 
of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works 
required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of 
Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed 
Bill of Quantities within ___________ months / weeks from the date of order to commence the work and in the 
event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in 
the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said 
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 
writing by or on behalf of the Trustees shall be the Contract. 
I / We require _____________days / months preliminary time to arrange and procure the materials required by 
the work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                   
_________________________                            

Dated:                                                                                                                (Signature of Bidder with 
Seal) 

WITNESS :      
 
Signature : 

 Name of the Bidder :  

Name :  
(In Block letters) 
 

  Address :  

Address : 
 

   

Occupation :  
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General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 
6th Meeting held on 27th May, 1993 

     
Including Addendum Sanctioned by the Trustees Meeting 

held on July, 2014 
     
     
     
     
     
 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                   
& HALDIA DOCK COMPLEX 

 

 JULY , 2014  
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GC - 1 

AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
  For Works Contract For Contract of Supplying 

Materials or Equipment only 
 For Works 

Contract 
For Contract of 
Supplying 
Materials or 
Equipment only 

Estimate
d Value 
of Work 

Amount of 
Earnest 
Money 

Estimated 
Value of 
Work 

Amount of 
Earnest Money 

Up to Rs. 
1,00,000.00 

5% of the 
estimated 
value of work 

1% of the 
estimated value 
of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of work 

Up to Rs. 
1,00,000.00 

1% of the 
estimated value 
of work 

Over Rs. 
1,00,000.00 

2% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 20,000/- 
and minimum 
of Rs. 5,000/-
. 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

Over Rs. 
1,00,000.00 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF 
THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF 
THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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GC - 2 
 
1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
 

Specification 
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 “Drawings” means the drawings referred to in the Tender and specification Drawings 
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1.10 

and any modification of such drawings approved in writing by the 
Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 
 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
THOROUGH which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
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Representative 
2.3 The Engineer shall have full power and authority : 

 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the 
same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means 
of access to the site and all other local conditions, including the 
likely charges and costs for temporary way-leave, if any, required 
for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work 
to the entire satisfaction of the Engineer, and also by complying 
with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 
for any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of 
Stamp Duty 
by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The failure 
in this regard shall be treated as a breach and a contract, if entered into, 
shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by Method of 
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Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
THOROUGH A/c. Payee Cheque drawn on a Nationalised Bank of 
Calcutta / Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) 
according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 
Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 
the amount of Earnest Money/Security Deposit held by the Trustees, at 
any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall 
also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 
borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. 
in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a Document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
Document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract Documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 
his representative, the contractor shall, at his own expense, enter into and execute a 
Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other Documents referred to in the definition of 
the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several Documents forming the contract are to be taken as mutually explanatory of 
one another. Should there by any discrepancy, ambiguity, omission or error in the 
various contract Documents, the Engineer shall have the power to correct the same 
and his decision shall be final and binding on the parties to the Contract. 
 

Interpretatio
n of 
contract 
Documents 
–Engineers’ 
Power 
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Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 
 

are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of the 
works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor 
himself or his agents, servants or workmen and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by 
him despite being sublet, provided always that the provision of labourers on a 
“piece rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and 
maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the 
Contractor shall be fully responsible for the correct implementation thereof, as 
also for any design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or 
any approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at site 
and the Contractor shall within 48 hours comply with such instruction without 
any demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the same 
to be made good by any other agency and the expenses incurred and certified 
by the Engineer shall deem proper. This Clause will not apply to that part of 
the work, which might have been taken over by the Trustees on partial 
completion of the work and in such case the Contractor’s obligation will be 
limited to repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 
for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 
or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted 
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 inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 
Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Contractor to 
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Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen to the Trustees’ own staff 
and to the men of other Public Body on or near the site of work and in 
default the Contractor shall be liable to the Trustees for any delay or 
expense incurred by reason of such default. 

provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his 
Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt 
of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with the 
work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near 
the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the 
contractor, then the Engineer or his Representative shall order and the 
contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard 
shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the Contractor to 
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work shall be procured and supplied by the contractor with the approval 
of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The Engineer 
shall exercise his sole discretion to accept any such materials. 

supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s 
cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required 
by the Engineer or his representative in respect of materials and 
workmanship deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 

 
 

 
 
 
 

GC – 16 
 



65 
 

 (d) Unless stipulated otherwise in the contract, the value of the 
Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the work 
and/or in the manner decided by the Engineer or his representative 
and at the rate/s stipulated in the contract. These rates shall only 
be considered by the contractor in the preparation of his 
tender/offer and these will form the basis of escalation/variation, 
if in future the contractor is required to procure and provide any 
such material on the written order of the Engineer consequent on 
the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
cirCu.Mstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been – (i) 
lost or damaged, (ii) consumed in excess of requirement and (iii) 
wasted by the contractor in excess of normal  wastage, then the 
value thereof shall be recovered from the contractor’s bills or 
from any of his other dues, after adding 19 ¼% extra over the 
higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
cirCu.Mstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a 
written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or THOROUGH the same as may be 
directed by the Engineer or his representative from time to time and 
shall reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 
 
 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 
contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by the 
Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, 

or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same 
shall be final and binding on the Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall 
stop further works in compliance of the same. The Contractor shall not 
be entitled to any claim for compensation for underived profit or for 
such premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer 
in the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, 
the contractor shall, within 21 days of submission of his application to 
the Engineer, be entitled to receive from him a certificate for 
completion of work in Form G.C.1, annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, 
be taken over and/or used by the Trustees, the Contractor shall on 
application be entitled to partial completion certificate in the Form 
G.C.1 indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, if any, 
shall commence from the date mentioned in such certificate so far as 
the completed portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when 
the Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 
an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or 
his Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value 
in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, 
which shall ordinarily not be less than 1 month in between two 
payments for on account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or 
Agent shall remain present at the time of such measurement and assist 
the engineer’s Representative in every manner required by him. After 
the measurements taken have been entered in the Measurement Book, 
the Contractor or his Agent shall sign the Measurement Book at the 
wend of such Measurements over the Contractor’s Rubber Stamp as a 
token of acceptance of all such measurements, recorded above and 
prior to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the  
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his 
absolute discretion, allow advance payment against such bill to the 
extent of an amount not exceeding 75% of the “net payable” sum 
of the said bill, subject to adjustment thereof against the bill at the 
time of checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; but 
he will obtain the abstracts of quantities, amounts and recoveries 
to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor postponing 
the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor shall 
indemnify the Trustees against all financial loss/damage, on 
account of loss/damage to such materials for whatever 
reasons, 
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 (vi) in the event of storage of such materials outside the 
Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Trustees 
and for the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative 
should overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated as revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision 
shall be taken into account and the contract price shall be varied 
accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where 
such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being 
less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer'’ subsequent written confirmation of such 
verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the written 
orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra, additional or substituted work, 
then the Engineer may decide the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 
the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special cirCu.Mstances of 
any kind beyond the control of the Contractor, cause delay in completing 
the work, the contractor shall apply to the Engineer in writing for 
suitable extension of completion time within 7 days from the date of 
occurrence of the reason and the Engineer shall thereupon consider the 
stated reasons in the manner deemed necessary and shall either reject the 
application or determine and allow in writing the extension period as he 
would deem proper for completion of the work with or without the 
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 
Contractor and his decision shall be final and binding on the Contractor. 
If an extension of completion time is granted by the Engineer without 
imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the 
decision communicated by the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 (a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer in 
writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the 
work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 
which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in 
Sub-clause (a) of this clause, from any money due or likely to 
become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer or 
his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 
all the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work THOROUGH any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond the 
amount that would have been due to the Contractor, had he duly 
completed the work of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
shall I in no case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the 
work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good 
THOROUGH other agency at the Contractor’s risk and cost and all 
expenses, consequent thereon or incidental thereto,   shall be recoverable 
from the Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction therefrom in respect of any sum due to 
the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he  
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issues notice to both the parties fixing the date of first hearing. 
 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be 
borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 
to the provisions of the Indian Arbitration Act 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item of 
disputes and respective claim referred to him by each party and give reason 
for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply 
to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less than 
Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance  
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period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
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FORM OF TENDER (UNPRICED) 
 
To 
The Manager (I&CF),  
Haldia Dock Complex. 

 I/We__________________________________________________________________   
having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all 
the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in 
the annexed Bill of Quantities within ___________ months / weeks from the date of order to commence the 
work and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a 
Contract Agreement in the form hereto annexed with such alterations or additions thereto which may be 
necessary to give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawing and Special & General Conditions of Contract and I / We hereby agree that until such Contract 
Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together 
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required by 
the work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                                                                                
              ___________________________                                                                                                          
Dated :                                                                                                     (Signature of Bidder with 
Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation 
:  

 

   

 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 
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FORM G.C.1 
 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are required 
to maintain the work as per Clause 62  of the General Conditions of Contract and under provisions of the 
Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
 
 
 
                                                                                                 
                                                                                   
 
 
 
 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 
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FORM G.C.2. 
 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every 
respect in accordance with the terms of the Contract and that all obligations under the Contract have been 
fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

HALDIA DOCK COMPLEX 
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FORM G.C.3 

 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the 
execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the 
Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

PROFORMA OF FORM OF AGREEMENT 
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THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the context be 
deemed to include his successor/s in office) on the one part and ___________________________ 
______________ (hereinafter called the “CONTRACTOR” which expression shall unless excluded by or 
repugnant to the context he deemed to include his heirs, executors, administrators, representative, 
successor in officer and permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned 

to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following Documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in any 

way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute ,complete  and 
maintain the work in conformity in all respects with the provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution 

,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto 
as fixed (or have set their respective hands and seals) the day and year first above written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 



82 
 

Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of 
cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may 
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be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or 
as decided by the Engineer/ Legal Adviser of the Trustees.  
 
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 
successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having been 
unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No 
__________________________ dated ____________________ Valued at Rs                             
_______________________________ for “                                        ” and the contractor having agreed 
to prove a Contract performance Guarantee for the faithful performance of the entire Contract 
equivalent to Rs.                           ( rupees                                                  only)  to the EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office 
at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context 
or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee 
and undertake to pay the Employer on demand any and all monies payable by the Contractor to the 
extent of Rs. -(                   only)  as aforesaid at any time   upto                       without any demur, 
reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such 
demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference 
between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal, 
Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its currency 
without previous consent of employer and further agrees that the guarantee herein contained shall 
continue to be enforceable till the Employer discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under 
this guarantee from time to time to extend the time for performance of the CONTRACT by 
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone 
from time to time the exercise of any powers vested in them or any right which they might have against 
Contractor, and to exercise the same at any time in any manner, and other to enforce or to forebear to 
enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER  and 
CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall 
not be released of its obligations under these presents by any exercise by EMPLOYER of its liberty 
with reference to the matters aforesaid or any of them or by reason or any other acts of omission or 
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commission on the part of employer or any other indulgence shown by EMPLOYER or by any other 
matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving 
the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against 
the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 
CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs     
     (rupees                                      only) and it shall remain in force up 
to and including                                       and shall be extended from time to time for such period , on 
whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  
……………………….. at ………………………………………. 
 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
 

 
 
 
 
 
 

Integrity Pact 
Between 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA (SMPK) hereinafter referred to as “The Principal/ 
Employer”. 

 
And 

 
………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. 
The Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor 
the tender process and the execution of the contract for compliance with the principles mentioned above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into 
with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired 
said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of work by 
avoiding the high cost and the distortionary impact of corruption on such work /procurement/ disposal and 
Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to 
secure the contract by providing assurance to them that their competitors will also abstain from bribing and other    
corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its 
officials by following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or THOROUGH family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential/  additional information THOROUGH which the Bidder(s) could obtain 
an advantage in relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence 
under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion 
in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 
actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation  in the tender process and during 
the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer, promise or 
give to any of the Principal’s employees involved in the tender process or the execution of the contract or to 
any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in 
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exchange any advantage of any kind whatsoever during the tender process or during the execution of the 
contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contract, submission or non-submission of bids or any other actions to restrict competitiveness or 
to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to 
others, any information or Document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained or transmitted 
electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principles, if any. Further details as mentioned in the 
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). 
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have to be 
in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed and 
marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the award 
of the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

 
Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression THOROUGH a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the 
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered 
appropriate.  
 

Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 
3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid 
Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate 
the contract according to Section 3, the Principal shall be entitled to demand and recover from the 
Contractor liquidated damages of the contract value or the amount equivalent to Performance Bank 
Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the 
Integrity pact with any other Company in any country conforming to the anti corruption approach or with 
any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that 
could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action can be taken as considered appropriate. 
 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
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(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with 
this Integrity Pact, and to submit it to the Principal before contract signing. 

 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors 
and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 
provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 
The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 
Section 8 – Role of Independent External Monitor(IEM): 
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the 
parties comply with the obligations under this pact.  
(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their 
functions neutrally and independently. 
(c) Both the parties accept that the Monitors have the right to access all the Documents relating to the contract.  
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  
(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all 
contract Documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The 
BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his contract Documentation, if any. The same is applicable to sub-
contractors. The Monitor shall be under contractual obligation to treat the information and Documents of the 
Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the 
parties related to the contract provided such meetings could have an impact on the contractual relations between 
the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.  
(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance 
Officer of SYAMA PRASAD MOOKERJEE PORT, KOLKATA within 8 to 10 weeks from the date of reference 
or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit 
proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent 
External Monitor (s) appointed for the purposes of this Pact.  
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to take 
other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the 
Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate 
action.  
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, 
and the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence 
or reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India.  
 (j) The word ‘Monitor’ would include both singular and plural.  
 
 
Section 9 – Facilitation of Investigation: 
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In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the Documents including the Books of 
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary 
information and Documents in English and shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful 
this Integrity Pact shall expire after 6 months from the date of signing of the contract.  
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse 
of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
Section 11 – Other Provisions: 
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 

Principal in Kolkata. 
(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement 
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 

Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 
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ANNEXURE-A 
 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent 

who is not registered with KoPT shall apply for registration in the prescribed Application-Form.  
 

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the 
agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent 
before the placement of order by KoPT.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign 

parties have stated that they are not paying any commission to the Indian agents, and the Indian 
representative is working on the basis of salary or as retainer, a written declaration to this effect should 
be submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and 
authority given to commit the Principals. In case the agent/representative be a foreign Company, it is to 
be conformed whether it is real substantial Company and details of the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives 
in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by KoPT in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. 

whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or 
THOROUGH the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 
reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian 
Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the 
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on 
expiry of 90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 

concerned tender liable for rejection or in the event of a contract materializing, the same liable to 
termination by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or 
damage or payment of a named sum.  

 
 


