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SYAMAPRASADMOOKERJEEPORT,KOLKATA(Formerly KOLKATA PORT TRUST)

T JTE Ggoll G, DictbTdl (Yd 8 diadblal Uic ¢ie)
Civil Engineering Department

ffad SN faHmT
1.0 ﬁrﬁa'rsmvm / NOTICE INVITING TENDER

Uq3 éél /NIT NO.: SMPK/KDS/CIV /T/2658/17 DT.02.03.2022

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for “Refurbishing and thorough
replacement of existing C.G.l.Sheet by Zincalume coated metal Sheet of Shed No. 27 (N
&S),28 (N & S) & 29 (N & S) along with development of existing drainage system of adjacent
area at Dock-1l at K.P.Docks.”as per Bill of Quantities the Bid Document may be seen from the
https://kopt.enivida.in. Corrigenda or clarifications, if any, shall be hosted on the above-
mentioned website only. The tender is also published on SMPK website
(www.smportkolkata.shipping.gov.in).

AT P51 AN /SCHEDULE OF TENDER (SOT)

a.fAfaer g
JTENDER NO.

SMPK/KDS/CIV /T/2658/17 DT. 02.03.2022

b. fAfdeT HTaieT /MODE OF TENDER

e-Procurement System

(Online single part Techno-Commercial Bid and Price
Bid through Enivida Portal
https://kopt.enivida.in/)

The intending bidders are required to submit their
offers electronically through e-tendering portal.

No physical tender is acceptable by SYAMA PRASAD
MOOKERJEE PORT, KOLKATA.

C.1) HRIBIIHIIANTA/Estimated Cost Of
Work

ii) SO ST RAR1/Earnest Money
Deposit

iii) Ffdar gxas &1 Hiud/Tender

Document fee (Non-refundable)

Rs.2,20,98,737.20

(Rupees Two crore twenty lakh ninety eight
thousand seven hundred thirty seven & paise
twenty only)

Rs. 4,41,980/- (Rupees four lakh forty one
thousand nine hundred eighty Only)

The intending bidders should submit the tender cost
of Rs.2950/-(Rupees two thousand nine hundred
and fifty only) including @18% GST) to KoPT
through DD/Banker’s Cheque in favour of Syama
Prasad Mookerjee Port, Kolkata on any
scheduled/Nationalised Bank payable at Kolkata
otherwise their offer will be summarily rejected. As
per cl. 2, page no.12.

iV)Reied <8R UNIRIT Yedh/ Railtel Tender
Processing Fee (Non-refundable) Mode of
Payment: - E-payment Only through
Debit/Credit Card or Net Banking.

TPF- 0.1% of estimate cost (Minimum 750/- Maximum
7500/-+GST Registration Charges Rs.2000/-
+Applicable GST Per Year.

d.U1fEl B! SIS TR BT UARITANS B
fafdi/Date of NIT available to parties to

05.03.2022 to 28.03.2022(up to 12:00 hrs.)



http://www.smportkolkata.shipping.gov.in/

download

e. MetsHifen ot fafy 3Ty Pre — Bid Meeting
Date & Time

No Pre-bid meeting

f. 3ffmem quT [AfdeT Gxardsl &1 HEd S|l B
PraifdHarEg/Last date of submission of EMD &
Tender Document fee at Syama Prasad
Mookerjee Port, Kolkata

31.03.2022(up to 12:00 hrs.)

g. 3-Afaer &I fiars" oH a3 B URMIS
fafd/ Date of Starting of e-Tender for
submission of online Techno-Commercial Bid
and Price Bid at Enivida Portal

05.03.2022(From 14:00 hrs. onwards)

h.3-Ffdar &1 siiems o &7 &1 3ifad fafd/Date of
closing of online e-tender for submission of
Techno-Commercial Bid & Price Bid.

28.03.2022 (Up to 15:00 hrs.)

i. 3-FPfdee g fafisiRaTa/Date & time of

opening of Techno-Commercial Bid andPrice Bid.

29.03.2022 (After 15:00 hrs.)

(Both the Techno Commercial Part & Financial Part
will be opened on the same date)

&1 ¢ /Note: In the event of any unforeseen closure of work / holiday on any of the above days, the

same will be opened / held on the next working day without any further notice.

mﬁ &1 gt / List of Annexures:

Important Instructions for E- procurement
Commercial Terms & Conditions
Techno Commercial Bid

;- Annexure - A
: - Annexure - B
:- Annexure - C

List of Scanned Documents required to be uploaded: - Annexure — D

(Document consisting Annexure A to Annexure D

To be treated as Techno Commercial Part)
Price Bid (Financial Part)

(Both the Techno Commercial Part &
Financial Part will be uploaded separately

& will be available both in the SMPK website
& Enivida Portal)

General Conditions of Contract

;- Annexure — E

;- Annexure — F

B UG/ Chief Engineer

fafaashaRafaHmT / Civil Engineering Department

RTHT UdTq H"@\_FWW, DIcIDTdT / SYAMA PRASAD MOOKERJEE PORT, KOLKATA

AT S0 UTfhTRY / Tender Inviting Authority
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ANNEXURE-A

2.0 ’5; qfde1 & 1%112 WC[UT EIaEZI/ Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer
version 8 or above, and Java 8 Update 151 or 161.
Further, bidders are requested to go through the following information and instructions
available on the Enivida Portal https://kopt.enivida.in before responding to this e-tender:
»  Bidders Manual Kit
»  Help for Contractors
» FAQ
YU &3 / Contact Persons (Syama Prasad Mookerjee Port, Kolkata):
1. S.K.Halder, SuperintendingEngineer(Contract)
2. S. Das, Engineer(C), Mob.No. 9830621827
BIF &% / Phone no.:03371012486, 03371012398
'sc—flﬁ Gﬂ'é?ﬂ/E—maiIIDs :- sk.halder@kolkataporttrust.gov.in&cecontract@kolkataporttrust.gov.in

TUch B3 (THIfIST UISd) /Contact Persons (Enivida Portal):

B &R /Phone No.: - 7278929467/8448288981

'sc / Ad Gﬂé?ff—E-Mail IDs: - enividahelpdesk@gmail.com&ewizardkumar@gmail.com

1 All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

E-tender cannot be accessed after the due date and time mentioned in NIT.

3 SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender
in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
4 mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any
6 other document uploaded which is not required as per the terms of the tender shall
not be considered.

7 The bid will be evaluated based on the filled-in technical & commercial formats.

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum
and Addenda, if any downloaded from under the instant e-tender and no other source,
and will comply to the said document, GCC, Corrigendum and Addendum.

A declaration in this regard is to be made by the bidder.

9 (A) Tender will be opened electronically on specified date and time as mentioned in
the NIT. Bidders can witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in
the Enivida Portal.



mailto:sk.halder@kolkataporttrust.gov.in
https://kopt.enivida.in/HomePage/loadSiteHomePage/RpJnBrxw-VA3_BFrNwNH7w
mailto:ewizardkumar@gmail.com

Annexure —B

SYAMAPRASADMOOKERJEEPORT,KOLKATA (Formerly KOLKATAPORTTRUST)
T Y1G J&ol 1, PIABIAT (Jd H HIadbidl dre 2)
CivilEngineeringDepartment

' JTAHTT

Office of the Chief Engineer / ¥ T T HraTe,
Head Office Building, 15, Strand Road, Kolkata 700 001 /
Y SR Ha, 15, IS S, HIABIA! 700 001 |
PACE / Phone no — 033 2230-3451Extension: 398,399,400
e/ Fax - (033) 2230-0413

é / Ad 3 éé -E-mail id:sk.halder@kolkataporttrust.gov.in

&ce@kolkataporttrust.gov.in

3.0 gIfuIfcg® HaH 3‘?|T T{ﬁ/ Commercial Terms & Conditions

SL. NO.

a9 /TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at
the time of techno-commercial evaluation of bids also.

2 Copy of valid NSIC Certificate or MSME Certificate under MSME has to be submitted along
with the bid.

3 3UHe= I / EARNEST MONEY: As Per NIT

4 E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting

in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point

registration scheme) or MSME for items for which the tender is invited.

5 IH Bl SIS /SCOPE OF WORK: As per E-Tender Document

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part
of this Contract wherever the Contract so requires.

7 The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of
SMP, Kolkata. In case of any dispute, question or difference either during the execution of
the Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer, SYAMA PRASAD MOOKERJEE PORT, KOLKATA,
thereon shall be final and binding upon all parties.
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11

12

13

14

The Contract will include the Client’s Bid Documents with the General Conditions of Contract
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be
any. Trustees’ General Conditions of contract is the integral part of the tender / contract.
The above-mentioned General Conditions of Contract may be inspected at the office of the
undersigned on any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to
accept a tender in full or in part and / or reject a tender in full or in part without assigning
any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in
connection with the preparation and submission of their bids or for any other expenses
incurred in connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Chief
Engineer/Superintending Engineer (K.P.D)or his authorized representative at his office at
15, Strand Road, Kolkata 700001 in this regard. Non-compliance of the same will in no way
relieve the successful bidder of any of his obligations in performing the work in accordance
with this Bid Document within the quoted price.

JYdT /VALIDITY: -

The tender shall remain open for acceptance for a period of ) 4dY/ T8 (4 (four)
monthsfrom the date of opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.

R-ITRe Siettardr /NON- RESPONSIVE BIDDER: -

The offer/tender shall be treated as non-responsive, if it:

0] is not accompanied by requisite Earnest Money /valid NSIC Registration
Certificate /MSME Registration Certificate.
(ii) is not accompanied by requisite tender paper cost / or valid NSIC/MSME

Registration Certificate.

(i) validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(V) The bidder submits conditional offer / impose own terms and conditions / does
not accept tender conditions completely/offer or tender if submitted with any
deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and
documents submitted.
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20

21

22

23

24

25

26

27

28

29

30

31

b) Record of unsatisfactory performance during the last seven years, such as
abandoning of work or rescinding of contract for which the reasons are attributable
to the non-performance of the contractor or inordinate delays in completion or
financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and
binding on the Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.

ERIGIRURIEIN R&T STHT/ EARNEST MONEY AND SECURITY DEPOSIT: - : As per tender
Document .

U3 Pt MRS /PERFORMANCE GUARANTEE: - Not Applicable

In the event of the successful bidder failing to execute the order within the stipulated
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other
actions.

PId! /PRICES: - As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid
Orders may be placed in full/part to the lowest bidder.

Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra.

i< U9 /EVALUATION CRITERIA:As per relevant clause of Tender document.

YITdIH /PAYMENT: - As per Tender document.

YT /LOCATION: As per Tender document.

R 814 &1 9T /TIME OF COMPLETION: As per Tender document.

Work is to be carried out as per terms & condition of the contract document.

AT &1 AfUHR &7 / JURISDICTION OF COURT: -The contract shall be governed by all
relevant Indian Acts applicable within the jurisdiction of Kolkata.

AT YRET SUHRUT /PERSONAL PROTECTIVE EQUIPMENT (PPE): -

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc.
at the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be
referred to.

Compensation (Liquidated Damages) against failure to complete the work within the
stipulated time as per tender condition.

T JHIISH ©S /PRICE ADJUSTMENT CLAUSE: As per Tender document.




32

33

34.

35

=it &Fdl /TECHNICAL CAPACITY: As stipulated in Tender document.

fa<iia &Hd1 /FINANCIAL CAPACITY:As stipulated in Tender document.

Si% TRfiT /DOCK PERMITS: As per tender document.

The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money
/Security Deposit beyond Rupees 10 (Ten) lakhs.

Besides the above conditions all other conditions as stated in
the NIT, BOQ, Special Conditions of Contract, Instruction to
the tenderers, G.C.C. shall have to be agreed by the Bidders.
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Annexure -C

SYAMAPRASADMOOKERJEEPORT,KOLKATA (FormerlyKOLKATAPORTTRUST)

AT U41G G&oil U, DHIAebIdl (Qd § diadbldl Uie )
CivilEngineeringDepartment
' JTTAHTT
Office of the Chief Engineer / ¥ STl BT d’)IQTQM,
Head Office Building, 15, Strand Road, Kolkata 700 001 /

T Hrafed Had, 15, ¥ AT, Hidadhrar 700 001 |

Uq3 éé| </ NIT NO.: SMPK/KDS/CIV /T/2658/1 DT. 02.03.2022

NOTE: Rfdel Txdw SI3Tdls &3 ot 3ifad fafd /Last Date of Download of tenderdocuments :

28.03.2022(upto 14.00 hours)

3T TRdd 37 & BRI 8/Tender is due for submission by 15.00 Hrs. On 29.03.2022

doHio! aiiviivas sl /Techno Commercial Bid

3k 3k 3k 3k 3k sk 3k 3k 3k 3k sk sk ok 3k 3k 3k %k ok 3k sk 3k 3k >k %k ok 5k 3k 3k %k >k 5k sk 3k 3k >k sk >k 5k 3k 5k 3k 3k %k >k 3k 3k 3k 3k >k %k >k 5k 3k 3k 3k >k 3k >k 3k 3k %k %k >k 5k 3k 3k 3k 3%k 5k >k 3k 3k 3%k 3k %k %k 3k 3k 3k 3%k 3k %k 3%k %k %k %k *k %k kk

“Refurbishing and thorough replacement of existing C.G.l.Sheet by Zincalume
coated metal Sheet of Shed No. 27 (N &S),28 (N & S) & 29 (N & S) along with
development of existing drainage system of adjacent area at Dock-Il at
K.P.Docks.”

P ft.STe & STHIH Vs AT 27 (T & TH), 28 (T & TH) 3i¥ 29 (TH & TI)

B T SPHegd dAoud urg e gRT M L& At Fensew 2He & adi-Hewor aiv gt

TRE I TTARITIA & 1Y - ATY 3T UTH & &F B WY (&1 F SI-THT Yorelt &
SqHTY & ¢ STeIger|”

3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k sk ok 3k 3k 3k sk 3k sk ok 3k 3k ok %k ok sk 3k 3k %k 3k sk ok sk 3k 3k 3k sk sk ok sk 3k 3k sk ok sk ok 3k 3k ok sk ok sk 3k 3k 3k 3k sk ok sk 3k 3k 3k sk sk ok sk 3k 3k 3k ok sk ok 3k 3k >k 3k ok sk 3k 3k ok 3k 3k 3k k %k %k k ok k

*
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o ffdar Yo1 / SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per Pre-Qualification
Criteria stipulated in Tender Document for the following work at Syama Prasad Mookerjee Port, Kolkata.

HAGHH/Name of work “Refurbishing and thorough replacement of existing C.G.l.Sheet
by Zincalume coated metal Sheet of Shed No. 27 (N &S),28 (N & S)
& 29 (N & S) along with development of existing drainage system
of adjacent area at Dock-Il at K.P.Docks.”
TA3MTSc HeR /NIT No SMPK/KDS/CIV /T/2658/17 DT. 02.03.2022
S{ATd dFTd/ Estimated Cost Rs.2,20,98,737.20
(Rupees Two crore twenty lakh ninety eight thousand seven
hundred thirty seven & paise twenty only)
feaTe &t 3/@fd/ Period of _
Execution 8 (31T3) Hal+ / 8 (Eight) Months.
é@@[ (CRIGI IR \_IITFD/@Fﬁ Rl Rs. 4,41,980/- (Rupees four lakh forty one thousand nine hundred

/EMD (Earnest Money
Deposit)/ Bid Security

eighty Only)

& SIS B! 3rafez-MidgI@H 05.03.2022 to 28.03.2022 (UPTO 14:00 hrs.)

& afmfea) / (Bid document will be available on website

Period of Download of https://kopt.enivida.in).

E-Tender Bidders will have to participate in bidding process through website
(Both Days Inclusive) https://kopt.enivida.in/) only.

1-fae Hiféw 3R Orge fafse & forw No pre-bid meeting

f&i® ok wma /

Date and Time for pre-bid
meeting & site visit

3-Ffaer 5w w5 SR ffaer @ra
&1 3ifad fafd/Last date of
submission of e-tender and
opening of the tender

Y¥d HIAT /Submission on 28.03.2022 Up to 15:00 hrs.

RENIRE ] g /Opening on 29.03.2022after 15:00 hrs.

(Both the Techno Commercial Part & Financial Part will be opened on
the same date)

@ AR Urd 3R BRI uré I U g dRIE ST Wi S

fafaer gxards &t arrd

@A Rersaa) /

Cost of Tender Document
(Non-refundable)

Rs.2950/-(Rupees two thousand nine hundred and fifty only) including
@18% GST)

U i /

Contact Person.

S.K.Halder, Superintending Engineer(Contract)
S. Das, Engineer (C), Mob.No 9830621827
03371012486, 03371012398



http://www.eprocure.gov.in/
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4.0: Sictierd o1 <2 / INSTRUCTIONS TO BIDDER

E-TENDER FOR “Refurbishing and thorough replacement of existing C.G.l.Sheet by
Zincalume coated metal Sheet of Shed No. 27 (N &S5),28 (N & S) & 29 (N & S) along with
development of existing drainage system of adjacent area at Dock-Il at K.P.Docks.”

faer & fore "o W, STRT & ST 1A TS HJAT 27 (TF & TH), 28 (T & TH) 3R
29 (TF & TY) $I & (Hegd Aoud UTq e gRT AT o7 At Mg e b
TAIH0T 3R T TRE A USTaRITIA & 1Y - 1Y A U & ST B At g1 d
DT YUITelt & STIhT & ST¢ SiSlaer|”

TA3MTgCl A/ NIT NO.: SMPK/KDS/CIV /T/2658/17, DT. 02.03.2022

1.0 37 /GENERAL
The work as described in the tender shall be executed in Kolkata and in accordance with the

attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications,
and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of work might be
inspected at the office of theSuperintending Engineer(K.P.D).on any working day before quoting
for the tender.

2.0 Cost of tender paper and EMD are to be physically deposited at the office of Chief Engineer at
15, Strand Road, Kolkata-700 001 by vendors/contractors throughBank Draft/Banker’s
Cheque/Demand Draft/Pay Order etc.On any scheduled/nationalised Bank, in favour of Syama
Prasad Mookerjee Port, Kolkata, payable at Kolkata, within 3 working days after opening of
tender.

2.1Details of cost of e-tender paper remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b) Tender No.

c¢) Amount remitted

d) Date of remittance

e) Bank Draft/ Cheque No. :

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in

the space provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor

b) Tender No.

c) Amount remitted

d) Date of remittance

e) Bank Draft / Cheque No.
Tender submitted without requisite cost of tender paper will be liable for rejection.

3.0 SIdil UKd B3 P 3Pl /MODE OF SUBMISSION OF BID:

3.1All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.
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3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure
D):-

i) GST registration certificate.

ii)a) Valid Trade Licence (Valid for current period & also for type of work)

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration
Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate.

vi) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.
vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2018 —19,2019-20 and 2020-21). The same should be audited as per relevant
norms wherever required along with UDIN of the Auditor.

ix) PAN Card

x) Bank Draft/ Pay order etc. regarding Cost of EMD and Tender documents/valid NSIC
certificate

xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work.

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by
any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter
head of the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may
be) is/are not associated with any other firm bidding for the same work(to be mentioned in
the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Schedule —T’ in Part-I of the
tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (ANNEXURE —D-
1) in lieu of submission of signed copies of the full Tender document,G.C.C,addenda &
corrigendum in the letter head of the Firm.

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price
qguoted) shall be duly signed and stamped by the Bidder.
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N. B.-1The bidder will have to produce the original documents or any additional documents,
if asked for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements
and attachments submitted in proof of the qualification requirements and theirEMD will be
forfeited for such action.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission
of Bid as afore-said.

4.0 &I STHT 11 / SECURITY DEPOSIT:-
4.1 For the successful Bidder, the Security Deposit will be recovered from the contractors
each and every On-Account Bill [including the final bill, if necessary] at the percentage of each
such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.
4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

5. 0 fade/aHa o1 foar/aRa= &ifd/d% &1 IHIW / Delay/ Extension of time/ Liquidated

Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.09T7T T 1 dTU=dt /REFUND OF EARNEST MONEY:-NA

7.03{[x &1 YT /VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 ("R) TEIH /4 (four) months from the date of
opening the same. If before expiry of this validity period, the Bidder amends his quoted rates or
tender, making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest
Money deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning
Authority/Engineer.

8.0'5c— GICEED 0l aﬁﬁﬁﬁ\_ﬂ'ﬂ /DETAILED SCRUTINY OF E-TENDERERS:
8.1 During the course of examination of Part-l of the bid, the bidders, if asked for, shall
furnish any or additional document(s) for the purpose of evaluation of his / their bids.

9.0
9.1 During Techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be

considered non-responsive in case it:-
(i) is not accompanied by requisite EMD/ Tender Paper Cost /NSIC /MSME Registration

certificate.

(i) validity of the offer is less than tender stipulation,

(iii)  does not meet the Qualification Criteria as stipulated in the NIT.

(iv)  The bidder submits conditional offer / impose own terms and conditions / does not
accept tender conditions completely/offer or tender if submitted with any deviation from the
tender terms & conditions.

In addition to above, a bidder may be disqualified if —

9.2 a) The bidder provides misleading or false information in the statements and documents
submitted.
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b) Record of unsatisfactory performance during the last seven years, such as abandoning
of work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding
on the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be
progressively recovered from each running bill as well as from the final bill of the contractor
for onward transmission of the same by the appropriate authority statutory deductions will
also be made as applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1  Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) or MSME are exempted from depositing Cost of Tender Document.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in
the tender, for the items they are not registered with NSIC, then they will have to deposit cost of
Tender Document, as per NIT. Otherwise their offer will not be considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 JIHh 1oL Gl /EVALUATION CRITERIA:-

12.1 During evaluation of Part-ll i.e. Price Part, provided that the bidder submits his offer following
e-tender stipulations & specifications, the overall lowest offer receivedshall be considered for
acceptance by the Trustees.

13.0 fHfd<T ®t WHid /ACCEPTANCE OF TENDER:-

13.1 Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s)
without assigning any reason thereof and also reserve the right to accept the tender in partoras a
whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

13.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfil all his obligations
as required by the Contract.

14.0 fdfde / MISCELLANEOUS:

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the
Trustees without further reference to the bidder.

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange
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for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract,
required for efficient execution of the work.

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian
Currency. The language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form
of Tender shall be required to be complete, duly filled in and signed and uploaded.

vi) Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of
Earnest Money up to the prescribed limit. They are to upload the scan copy of the original T.R.
issued to them by SMPK during registration to SMPK relating to Permanent Security Deposit.

vii)The Bidder shall give a declaration about the names of their relations employed in Syama
Prasad Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if
their relatives are working in SMPK, but such a declaration is necessary in the interest of
Trustees against any possible lapses.
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5.0: 3¢ P1 [A= Tl /SPECIAL CONDITIONS OF CONTRACT
E-TENDER FOR“Refurbishing and thorough replacement of existing
C.G.L.Sheet by Zincalume coated metal Sheet of Shed No. 27 (N &S),28 (N & S)
& 29 (N & S) along with development of existing drainage system of adjacent
area at Dock-Il at K.P.Docks.”

1. S3{H/ GENERAL:

These provisions though given in a separate section are part of the tender documents which must
be read as a whole, the various sections being complementary to one another and are to be taken
as mutually explanatory. These provisions shall be read in conjunction with the other parts of the
tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions
to Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part
of the Contract. In case of any discrepancy or ambiguity in the documents, the order of
precedence of the documents as stated below will apply. In particular, these provisions will over
ride those in the General Conditions provided there is discrepancy between them.

2. [ifdgr gxaasl &) adhud &1 ggdey 3R 559 /CORRELATION AND ORDER OF PRECEDENCE OF
TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one
will override others (but only to the extent these are at variance) in the order of precedence as
given in the list below, i.e. any particular item in the list will take precedence over all those placed
lower down in the list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the decision of the
Chief Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all
parties.

The execution of work shall conform minutely to the approved & assigned drawings &
specification & any other details drawings which shall be provided /duly approved by the Engineer
during the progress of the work as to such other drawings those have formed part of the contract
documents.

3. Sciierdnsit & i Ud-aadr Acs /PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

i) The intending bidder must have successfully completed “Civil Engineering Works”during
the last 7(seven) years ending last day of month previous to one in which applications are invited and
the experience should be either of the following.

Either (i)03 (Three) completed works each costing not less than 40 %of the estimated amount put

to tender.
Or(ii)02 (Two) completed works each costing not less than 50 %of the estimated amount put to

tender.
Or (iii)01 (One) completed work costing not less than 80%of the estimated amount put to

tender.
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ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending
on 31-03-2021, should be at least 30% of the estimated amount put to tender.The same should
be audited as per relevant norms wherever required along with UDIN of the Auditor

iii) Work experience as a sub-contractor shall not be considered as the requisite qualification.

4. HTH B! o3 /SCOPE OF WORK
The work comprises of dismantling of RCC / PCC & Masonry work including taking out Single skin colour
qguoted trapezoidal profile for wall cladding, roof, shall be made of 0.45mm RMT, fitting and fixing of
Single skin colour quoted trapezoidal profile for wall cladding, roof, Galvanised iron sheet ridging with
necessary fitting, MS structural works for door and window, removing loose scales, blisters etc, primer
with synthetic enamel paint, Acrylic primer, Decorative Acrylic exterior, emulsion paint, colour wash,
plaster works, etc including 600mm dia Hume Pipe drain with cover slab. The work also includes
forwarding the taken out unusable materials to the Trustees’ stores or any other suitable.
The work has to be carried out as per Specifications/Drawings (if any) of the contract/provided by them
at later stage, as may be decided by the representative of SMP Kolkata or its authorized
agency/institution or as directed including forwarding of the un-serviceable materials to the Trustees’
Sales Yard or any other suitable place as may be directed, all complete up to the full satisfaction of the
Engineer or his representative, including all appurtenant works as described and set forth in Bill of
Quantities, Special Conditions of Contract, Technical Specification of works, Specification for materials &
workmanship with all additional or varied works which may thereafter be required in accordance with
Clause 7 of General Conditions of Contract.
The intending Tenderer may inspect the site of work in consultation with the Superintending Engineer,
K.P.Docks, 51, CGR Road Kokata-700043 and acquaint himself with the nature of work before repairing
his tender; His attention is drawn to Clause No.3.1 of the General Conditions of Contract in this regard
.No excuse on ignorance as to the site conditions, availability of space for storing materials and
approached to site etc., will be entertained.
Unless otherwise specified, the work by the contractor shall include but not be limited to the following:
1. Provide all materials, consumables, all tools& plants, supervision, services, scaffolding, shoring,
strutting, Form work, vibrators, transportation, water supply, temporary drainage, dewatering of
surface, making of Necessary approaches, temporary fencing and temporary lighting as required for
safety and work purposes etc.
2. The Contractor shall have to carry out the work only during specified time allowed by SMPK Authority
in @ manner creating least interference to the CARGO HANDLING (where necessary) with prior
permission of the Traffic Department , SMP, Kolkata) while consistent with the satisfactory execution of
the same.
3. The Contractor shall provide and maintain barricades, signs, lights, flagmen at either end of the work-
zones and intermediate points, would arrange for proper notification of the construction area, fix safety
nets around the construction area and also take all such measures so as to safeguard public lives and
properties as may be necessary, directed by the Police or by the Engineer during the execution of the
work. No extra payment shall be made for such works.
4. The Contractor shall carry out the work in phased manner and even at night time / odd hours /
holidays as per availability of the site as well as permitted by SMPK, so that normal day to day
activities are not affected
For which no extra payment shall be entertained.
5. Complete cleaning of the site of the works and adjoining area after completion of the work.

4,131 / LOCATION:
The work shall have to be executed at Dock-1l K P Docks”.
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5. 913¢ d& Ugd /ACCESS TO THE SITE:

(a) S gIRT/ By Road: From CGR Road.

(b) TR ¥d gRI /By Circular Rail: Kiderpore Railway Station

6.5T4 ®Icl / WORK SITE:
The work site is located at Dock-1l, K P Docks.

Tenderer must visit the work site and its surrounding before submission of the tender, so that due

consideration is given to the local conditions at site. The intending tenderer should contact

Superintending Engineer, K.P.Docks, 51, CGR Road Kokata-700043 to make the site

inspection along with his representative

7. wmﬁﬂ&m /INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work,
site conditions, and access to the site and location before submission of the tender. He should
contact the Superintending Engineer, K.P.Docks, 51, CGR Road Kokata-700043 collecting
information about the site before submission of the tender. No excuse will be entertained
afterwards on the above ground. In case any part of the site cannot be handed over to the successful
Bidder in time, no compensation for loss of labour or any other cause nor any claim will be
entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful
Bidder on that ground if applied for.

8. TISC Bl I 3R HTH B BT d3IbT /SITE CONDITIONS & METHOD OF WORK:

The work shall have to be executed at Within Dock Area of at DOCk-“, K P Docks
Divisionas detailed in the Scope of Work & B.0.Q.

The contractor shall take adequate measures so as to execute the work with due regard to the
above. The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The
bidder shall consider all the above points while quoting as no separate claim for idle charges
towards labour, material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the
work shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without
charging extra.

9.X1 1 &1 I /TIME OF COMPLETION:
The work is urgent in nature and must be commenced immediately on receipt of the work order
and to be completed in all respects within 08(Eight) Months including preliminary time from the
date of placement of work order.
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10. AfdaT F1 yafedar /SUFFICIENCY OF TENDER:

i)The tender drawings and alldata / information as furnished herein or inspected and / or

collected by the tenderer for the purpose of the work should be properly assessed,
interpolated or utilised in his offer at his own responsibility and SMPK does not guarantee
sufficiency or adequacy of the data / information so supplied to him or collected or
understood by the tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the priced
Bill of Quantities and the rates shall cover all his obligations under the contract and all
matters and things necessary for the proper construction, completion, commissioning and
maintenance of the work.

i) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the
schedule ofrates will prevail over the rate misprinted in B.O.Q.

11. W19 3R Gfdef01 & foT Ugd / ACCESSIBILITY FORCHECKINGAND SUPERVISION:
The engaged Contractor is to provide necessary arrangement for free access to the SMPK

officer’s and personnel for supervision and checking of the subject work at his own cost.

12. HHH 3R Yfd /PROGRAMME AND PROGRESS:
The contractor shall submit a detailed programme of work within 7 [seven]days from the date of

Work Order / L.O.l. showing the commencement, duration and completion time of all major items
of work including procurement of all materials etc. The sequence of work shown in the
programme must be practicable and compatible with technical specifications and conditions
prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the
engineer’s directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor,
the delays must individually be informed to the Engineer forthwith in writing and his acceptance
in writing obtained.

13. B! B UGId o [o1U SHER @1 forHGR! /RESPONSIBILITY OF THE CONTRACTOR FOR
METHODOLOGY OF WORKS:
i) The Contractor shall be solely responsible for the methodology and detailed working for the

whole of the works, keeping in mind the site conditions and shall supply to the Engineer such
particulars thereof as he may require from time to time.

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the
work supported by necessary details.

iii) Approval, for the Drawings and sketches, if necessary including those of the plant and
machinery that would be used, their locations, arrangements for conveying and handling materials
etc.,should be obtained from the Engineer well in advance for starting each item of work. The
Engineer reserves the right to suggest modifications or make concrete changes in the methods
proposed by the Contractor whether accepted previously or not at any stage of the work, to
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obtain the desired accuracy, quality and progress of the work, which will be final and binding on
the Contractor.

15. IEH /MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel and other materials from manufacturers approved by the Engineer-
In-Charge.

The contractor will be allowed to take away surplus materials on completion of the work, subject
to Engineer’s verification of contractor’s records of entry and consumption of materials in the
works.

16. TUTgdl [GREL /QUALITY CONTROL:
Quality control is an essential part in the construction of and must be based on proper objective
and qualitative measurement. The Contractor will have the full responsibility for quality control
and delivering the acceptable quality in the field. Regular appraisal of the quality control to the
Engineer should be made for effecting improvements in the construction techniques to ensure
satisfactory quality of work. The quality control function shall include but not be limited to the
following items.

17. FHURTERSTAT3RUEUT /SAMPLING AND TESTING OF CONSTRUCTION MATERIALS:
Essentially to be carried out on the materials brought to site for construction work unless

permitted otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory
tests for all such materials and workmanships as directed by the Engineer or his representative at
his own cost. The samples shall be taken for test jointly by the representatives of the Engineer and
the contractor at the worksite and tested /sent to a Govt. registered laboratory or Institutional
laboratory as may be decided by the Engineer for testing. In case of field test, the contractor shall
undertake the test by his own testing equipments or by any approved agency in presence of the
representatives of the Engineer and the contractor at the worksite. All the testing charges and all
incidental charges like packaging and transporting the test samples, equipments etc. shall be
borne by the Contractor.

18. FfEHIHRUI / HIE 3R HE /SPECIFICATIONS/ CODES AND STANDARDS:
All works under this contract will be executed according to the Trustees’ Specification for works.

Whenever the details are not specifically covered in the specifications, relevant provisions in the
latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other
International Code of Practice/ CPWD specifications will be followed. The Contractor shall have to
procure copies of such codes/ standards for ready reference of his own personnel as well as the
Engineer or his representative at site at his own cost and without any additional reimbursement.

19. 314t SR /TEMPORARY WORKS:

The successful tenderer shall allow for providing labour and materials for the construction
and removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting;
watching, tube well and pipe lines etc. required for constructional purpose as well as for
drinking water purpose of contractor’s men, water supply, vats, platform, etc. as may be
necessary for the successful execution, completion and maintenance of works without any
extra cost to the Trustees and the rates should be quoted accordingly. No rent shall,
however, be charged to the contractor for construction/erection of such temporary sheds
and structures.
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20. T¥F 3R U7 IUSRUT /PLANT & CONSTRUCTIONAL EQUIPMENT:

The contractor shall supply his tools, plants and constructional equipments within his quoted
rates. A list of plant as intended to be employed by the tenderers in this construction must be
furnished with full details along with the tender.

21. Diclac HIAd /CONTRACT PRICE:

The “Contract Price” for this contract means the sum named in the tender subject to such
additions thereto, deductions there from or reductions due to supply of any materials by the
Trustees’ as provided for in the Contract.

22. T 3R YRS AU I dlgr Y BT /SETTING OUT OF WORK AND INITIAL MEASUREMENTS:
The Engineer shall provide the initial reference and Bench Mark for the setting out of work.

It will be the contractor’s responsibility to set out the work accurately and get them checked
by the Engineer. The Contractor shall provide at his own expense all necessary instruments,
staff and labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the
correctness of all dimensions, levels, lines, positions and alignment. Any error in any part of
the works shall be rectified by the Contractor at his own cost. The Contractor would set up
inspection facilities at Site at his own cost.

23. IR &1 39N /FORWARDING OF MATERIALS:

The contractor shall have to arrange transport for forwarding any useable/ saleable materials that
may be found during the process of execution of the work to the Trustees’ Sales yard or any other
site/ godown including labourers, transportation, loading, unloading all complete as per the
direction of the Engineer or his representative at site. No separate payment will be made to the
contractor on this account unless specifically mentioned in the B.O.Q.

24, ﬁG[E'J Pl BT farTr / PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other
than those now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given
without warranty of accuracy and neither the Trustees nor the Engineer will be liable for any
discrepancies therein.

25. Y& 3UlY / SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe
working conditions and follow all safety precautions for prevention of injury or accidents and
safeguarding life and property. The contractor shall comply with relevant provisions of Dock
Workers (Safety, Health and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare)
Regulation — 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all
facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so
required. The contractor shall further comply with any instruction issued by the Engineer,
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary,
enabling or permanent works, working of tools, plants, machineries, equipments, means of access
or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life-saving equipment to
be available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe
etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights;
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective
foot wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and
handling materials etc. as directed by the Engineer-In-Charge.
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All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries
and equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety
torches / lamps should be inserted first before allowing entry to the worker. Suitable hand gloves
and other safety gear will be provided to the worker during handling / removing of slushes /
sludge etc. without any extra cost. The contractor shall adopt all the above safety measures at his
own cost.

The successful bidder shall also ensure that —

(i))No damage is caused to plants and vegetations unless the same is required for execution of the
project proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to animal and plant
life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to be
disposed off suitably.

26.951 41 AR &I H1H /HOLIDAY OR SUNDAY WORK:
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and
complete the works in time.
The Contractor shall not be entitled to any additional payment for taking up works on Holidays
and Sundays. The Contractor should be prepared to resort to round-the-clock working by
following shift timings for labour.

27. fooiell ) 3MYfcd /POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that
effect. All necessary arrangements for the distribution at site will have to be made by the
Contractor at his own cost as approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the
rates of SMPKas prevalent amended from time to time including installation and hire charges for
meters. The Trustees do not guarantee uninterrupted power supply from the above sources and
Contractor shall not be compensated for any delay in providing / irregularity of power supply. The
Contractor shall have to arrange for the supply of power at his own cost during such periods.

28. JTATYff / WATER SUPPLY:
The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking purposes may be made
available free of cost from the exiting water line of the Trustees at a point near the site of work.
The contractor will have to arrange for laying pipelines, as necessary, as per approval of the
Engineer or his representative, for storing and distributing the same to the work point at his own
cost.
i) Under no circumstances, the contractor would be allowed to use such drinking water for
constructional works.
ii) In any case Dock water will not be allowed to be used for any work including curing.
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29. 3¢ 3R Hd &7 P! I I/ / KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the
Engineer’s Representative.

30. HIcT Jar3if Bt JR&T /PROTECTION OF EXISTING SERVICES:
The contractor must pay full attention to the fact that the existing service facilities for users
are not distributed at any time due to storing of materials and rubbish and take every
precaution to keep the entrance passage clear if the same are being used by the laborers.
The contractor shall be held liable for all damage and interference to the existing service,
caused by him in execution of works. Should any damage be done to the existing services, in
general, the contractor shall make good the same and any further work considered
necessary by the Engineer’s representative without any delay otherwise the cost of such
repairing shall be recovered for his running bill for which Engineer’s decision shall be final
and binding.

31. ﬁ'GCI'IE:[ & Eﬁ?'l:f ShT JHYT & EI Wib—l'sc /CLEANING DURING EXECUTION AND AFTER
COMPLETION:
On completion of the works the contractor shall reinstate and make good at his own
expense any property or land which might have been disturbed and/or damaged by his
works. He should also clean the site as required during execution and fully clear the site
after completion of all the works.
The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port
area all at his own expenses by his own transport and labour and clean out all part of the
work and leave everything clean and tidy to the entire satisfaction of the Engineer, failing
which suitable deduction will be made from final bill as per discretion of the
Engineer/Engineer's representative.

32.919 &1 f3fY /METHOD OF MEASUREMENT:
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014),
Govt. of West Bengal and analysed rate. For details of measurement not covered by the above
S.P.-27 1987 of B.I.S. shall be referred to.

33. WId # YT / ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of
the Engineer on the basis of measurements of completed works at the quoted rates in the Bill of
Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions
of Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the
respective Superintending Engineer (K.P.D) with necessary documents in original. Subject to the
availability and feasibility of system, SMPK may make payment directly to the contractor’s
designated bank account. For this purpose, the contractor will have to indicate (i) name of bank (ii)
branch name (iii) branch code and (iv) designated account number in the “Abstract Form of
Tender”. In case payment is made directly through bank, the contractor may be required to
submit a pre-receipt as per instruction of SMPK.

34. Y, 3UPHRUT 3R UIY / LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory
execution of the work.
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35. ®IAdl A gfa/fN=dT / ESCALATION / VARIATION ON PRICES:
No Escalation / Variation on the prices on any account will be considered for adjustment /
payment.

36. 39 4H BTI7 /CONTRACT LABOUR LAWS:
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and
Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws
relating thereto and the rules made there under from time to time.Payment to the labourers to
be made as per the minimum wage rates fixed by Chief Labour Commissioner (Central) and as
per M.W.A. Govt. of W.B. whichever is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no
extra payment shall be made to the Contractor.

The contractor shall indemnify the SMPK against payment to be made under or for the observance
of the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to
obtain necessary Labour Licence from the Competent Authority for deploying requisite Nos. of
labours in the work and submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take
into account all the above said financial liabilities in his quoted rates and nothing extra,
whatsoever, shall be payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have
to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act.

Further, whenever a contract work has commenced or completed, the contractor has to intimate
the same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in
Form IV-A within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his
worksite(s). The contractor shall inform the Principal Employer the date, time & venue of
disbursement to be made by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the
date, time & venue of disbursement to be made by him to his workers and he or his authorized
representative shall have to be present during period of disbursement.
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37.3UL.U%. Ud A.0. Y Ud SUHSS IR 1948 &1 3JUId- / COMPLIANCE WITH E.P.F & M.
P. ACT & ESI Act 1948:
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as
applicable.
If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer,
i.e. Superintending Engineer (K.P.D).

38. &gl /INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach
of any of the provisions of any law, rules or regulations having the force of law, including but not
limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation of Employment) Act, 1948

c¢) The Building and Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996.

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f)  The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h)  The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i) The Equal Remuneration Act, 1976.

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act
,1989
k)  Child Labour (Prohibition and Regulation) Act, 1986.
I)  The Maternity Benefits Act 1961
m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.
n)  Motor Vehicle Act, latest revision.
0) The payment of Bonus Act,1965.
39. P 3IR Pcicd / TAXES & DUTIES:
The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

Supplier/service provider to confirm that the GST amount charged in invoice is declared in its
returns and payment of taxes is also made.

° The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST
acts,rules, regulations, procedures, circulars & instructions thereunder applicable in India from
time to time and to ensure that such compliance is done within the time prescribed under such
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST
laws, are timely uploaded in GSTN. In case there is any mismatch between the details so uploaded
in GSTN by Supplier/ Service Provider and details available with Syama Prasad Mookerjee Port,
Kolkata, then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s



27

under mismatch may be retained from due payments till such time Syama Prasad Mookerjee Port,
Kolkata is not sure that accurate tax amount is finally reflected in the GSTN to SMPK’s Account and
is finally available to Syama Prasad Mookerjee Port, Kolkata in terms of GST laws and that the
credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required to be reversed at
a later date along with applicable interest.

. Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including
interest and penalty suffered by it due to any non-compliance of tax laws by the supplier/service
provider. Any loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of
supplier shall be recovered by Syama Prasad Mookerjee Port, Kolkata by way of adjustment in the
consideration payable.

. Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad
Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a particular
year before September of the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black
listed dealer as per GSTN rating system and further no payment shall be entertained.

40. f3are] &1 AUCRT / SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection
with or arising out of the contract or the execution of the works, the same shall be dealt as per
relevant provisions of the General Conditions of Contract.

41. 3SY 3y FTfed HR & U SbaR /CONTRACTOR TO EXECUTE CONTRACT AGREEMENT:
The contractor after acceptance of his tender shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of
Contract together with such modifications as may be necessary within one month from the
date of placement of the order. The contractor shall have to submit copies in sextuplets of
all documents; correspondence, connected papers etc. as detailed in the above from of
Contract Agreement together with the instrument of Contract Agreement prepared on Non-
Judicial stamped paper of requisite denomination having five more copies made on plain
paper all at his own cost. The successful tenderer shall have to submit three sets of such
Contract Agreement duly executed, sealed, signed and witnessed for execution by the
Trustees. The other three sets shall be completed in all respects but not signed. If the
successful tenderer or tenderers are a partnership concern, they will have to get Agreement
signed by all the partners or by the partner who is authorized to sign for and on behalf of
the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due
fulfillment of the contract. The blank proforma of tender documents shall be supplied in
sextuplets to the successful tenderer free of charge for preparing the documents of the
aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have
to be done at his own cost. The successful contractor shall be required to keep close co-
ordination and liaison with the Marine Department while executing the works. The
Superintending Engineer in charge of the construction will direct the representatives of the
contractor to maintain liaison with different sections of the other departments and the
contractor must keep the concerned Superintending Engineer of the Civil Engineering
Department informed and/or posted with the programme contemplated with other
departments. The Superintending Engineer of the Civil Engineering Department shall be
nodal authority in all these co-ordinations and / or liaison and all programmes must be



vetted by him. In cases of exigencies, the contractor or his representatives may establish
direct liaison/co-ordination but in all such case the Superintending Engineer should be
informed promptly.

42 1Y G4l BT IS / EMPLOYMENT OF LOCAL RESOURCES:
The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled)
both at site and in office, details of such recruitment etc. shall be submitted to the Engineer
periodically or as and when called for.

43. HIABIAI UIc < /KOLKATA PORT TRUST:
The expression “KOLKATA PORT TRUST’ appearing anywhere in the tender documents, shall
be construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”.

44 S{er} BT TIPIHRUT / CLARIFICATION OF BIDS:
To assist in the examination and comparison of Tenders, the Employer may, at his discretion,

ask any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The
request for clarification and the response shall be in writing, but no change in the price or
substance of the Tender shall be sought, offered, or permitted except as required to
conform the correction of arithmetic errors discovered by the Employer in the evaluation of
the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time
of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring
additional information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’'s Tender evaluation, Tender
comparison or contract award decisions, may result in the rejection of his Tender.

45. TR 3R ﬂﬁ'{\ﬁ /WORKMEN AND WAGES:
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in
the requisite form as instructed by the Engineer or his representative.
The contractor shall have to engage sufficient number of technically qualified and skilled
persons to supervise and execute the work and this should be mentioned in the letter head
of the Firm.

a6. 3ifaf¥ed Acl & fold YTd 1 S /RATE FOR PAYMENT AGAINST EXTRA ITEMS:
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,

depending on contingent situation at site, if required for successful completion of the work,
extra items have to be carried out by the Contractor. If those items are already available in
Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate;
including surcharge in force at the time of acceptance of the tender, if any adopted by the
Trustees with due regard to the accepted contractual percentage, if any, thereon,
otherwise, if the rates are not available in the SMPK Schedule of Rates, then the Special
Rates will be prepared as follows:-
(i)The rate of payment of work involving labour & material shall be fixed on the following
basis.

a) Cost of materials consumed including transport and wastage, plus

b) Cost of labour actually engaged in the works, plus

¢) Taxes and Duties as applicable, plus

d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.



(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour
actually engaged in the work plus 11 % towards profit and cess.

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

47. 3¢Yd /R H SRIAFT /DISPARITY IN QUOTED RATE/AMOUNT:
If there is any disparity between the quoted rate in percentage and the Tender Amount, the

rate quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender
Amount shall be derived by adding/subtracting (as the case may be) this percentage
with/from the Estimated Value put to tender.Similarly, in case of disparity between the rate
quoted in figures and in words, the rate quoted in words shall prevail.

48. Sl WHT /DOCK PERMIT:

For works inside the Docks, Dock permit required for men, materials, vehicles and
equipments etc. are to be procured by the successful tenderer at free of cost as per
recommendation of the executing departments/divisions indicating the specific number of
free permits to be issued.But for creation of individual IDs in permit system a charge as
applicable, will be levied per person (one time) even for companies/ Individuals who have
been granted permission to obtain free permits by SMPK. In case the work has to be carried
out in an operational zone, the tenderer should keep in mind that the work is to be
executed without hampering the operational activities and should complete the work within
the stipulated time specified in the tender.

49, W&Iﬁfﬁ/WORKING PERIOD:
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working
days only. However, the tenderer should note that he might be required to carry out the job
on Sundays, holidays and after normal working hours and at night in addition to the normal
working hours to expedite the progress of the work if permitted by Competent Authority.
The tenderer should include in his rates the cost, if any, involved on those accounts.

50. b YR&I ST & Uasl H 9 TRl / BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of
General Conditions of Contract. However, Bank Guarantee may be considered in lieu of
Cash Security Deposit. In that case, the Contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from any Nationalized Bank at
Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be
referred to.

51. UgYUl & RAETH U /MEASURES AGAINST POLLUTION:
The contractor shall have to take proper measures against environmental pollution during

execution of work as directed by the Engineer.
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port,
Kolkata and those that may be issued from time to time without any extra cost to the SMPK.

52.§¢T8 &3 & IR /PORT AREA OBLIGATIONS:

The Dock area is a custom bounded area and as such the contractor shall comply with all
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Regulations of the Port and Custom authorities and those that may be imposed from time to time

in respect of the transit of all of contractor’s plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of
Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and
Workmen to comply with all requirements in this “Restricted Area”.
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The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area”
of
the port for stores and other requirements to the full satisfaction of the Port and Security
Agencies.

The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata
and those that may be issued from time to time without any extra cost to the SMPK..

53. &Y &I 3fdY / DEFECT LIABILITY PERIOD:
The defect liability period for the work is 1 (One) year from the date of completion. During this

period, if any defect arises the contractor is bound to repair the same or take any other action as
directed by the Engineer including replacement of the defective portion and redoing the same a

this own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing
from receipt of such instruction failing which the work may be done by the Trustees’ by some
other agencies and the cost of which including 19 1/4 % departmental charges plus GST will be
recovered from the security deposit or any other dues of the contract.

54. A1 & fod & E[T%'CIT /ERRORS IN THE BILL OF QUANTITIES:
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of
rates will prevail over the rate misprinted in BOQ.
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ANNEXURE-C (Contd.)

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e. Works in The Hand Of The Bidder

At The Time Of Submission Of Tender Offer)

(To be submitted with Part-l of Offer)

Bidders must fill in the under noted columns.

Sl.

No.

Full particulars of works to be
executed concurrently by the bidder.
(i) Name of work.

(i) Client.

(iii) W.O. No. & Date.

Sanctioned

Tender

Value.
(inRs.)

Completion
time as stated
in tender.

Name and address
to whom reference
can be made.

(i)

(ii)

(iii)

(i)

(ii)

(iii)

(i)

(ii)

(iii)

(i)

(ii)

(iii)




(To be submitted with Part-1 of Offer) ANNEXURE-C (Contd.)
SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.
3) Date of its incorporation

4) Full name and address of each of its
Directors — any special particulars as to
Directors if desire to be stated.

5) Name, address and other necessary
particulars of Managing Agents, if any
appointed by the Company.

6) Copies of Memorandum, Articles of
Association (with the latest amendments,

if any).

7) Copies of audited balance sheets of the
Company for the last three years.

B) Incase of a firm -
1)  Name and address of the firm.
2)  When business started

3) If registered a certified copy of
certificate of registration.

4) A certified copy of the Deed of
Partnership

5)  Full name and address of each of the
partners and the interest of each partner
in the partnership — any special particulars
as to partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year



(To be submitted with Part-1 of Offer)

SCHEDULE ‘O’ SHEET - 2.

C) In case of an Individual:

1) Full name and address of the Bidder
any special particulars of the Bidder if
desired to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder -carries on
business in his own name or any other
name.

4) When business was started and by
whom.

5) Whether any other person is
interested in the business directly or
indirectly, if so, name and address etc. of
such persons and the nature of such
interest.

6) Whether the Bidder pays Income Tax
over Rs.10, 000/- per year.

Dated:
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(Full Signature of Bidder)



(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]
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Name of the Certifying Authority:

Name of the work:

Name of the Contractor:

Schedule date of commencement and
completion of the work as per Work
Order:

Date of actual commencement of work
& date of actual completion:

i) If there is time overrun, whether delay
is due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor:

Sanctioned Tender value & Actual value
executed:

Quality of work
(Excellent/satisfactory/poor):

Remarks (If any):




35

ANNEXURE - D

YAT-1 & IIY 3UAS fHhU S a1t SATdS/DOCUMENTS TO BE UPLOADED ALONG WITH

PART I
TS P b %’Q aI{El dIRad W’Ia\?ﬁ i ﬁv_rf Eal Tl'sc PIUlscanned copy of the following documents to be

uploaded:-

i) GST registration certificate.
ii)a) Valid Trade Licence (Valid for current period & also for type of work).
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.If this is not
applicable, the bidder must submit a declaration in this regard.
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration
Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate
vi) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2018-2019, 2019-2020 and 2020-2021).The same should be
audited as perrelevant norms wherever required along with UDIN of the Auditor

ix) Bank Draft/ Pay Order etc. regarding Cost of EMD and Tender documents / valid
NSIC certificate.

x) PAN Card

xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work (to be mentioned in the letter head of the Firm).

xii) Self- declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by
any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter
head of the Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may
be) is/are not associated with any other firm bidding for the same work (to be mentioned in
the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-|
of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-
1) in lieu of submission of signed copies of the full Tender document,G.C.C,addenda &
corrigendum in the letter head of the Firm.
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xvi) Last page of “Bill of Quantities”& the “Form of Tender” duly filled up (without price quoted)
shall be duly signed and stamped by the Bidder.

N.B.-1 The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities.

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements and theirEMD will be forfeited
for such action.
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ANNEXURE -D-1

NIT NO.SMPK/KDS/CIV/T/2658/17 DT. 02.03.2022

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER'’S LETTERHEAD, SIGNED,
SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender

document

Ref. No............ Dated:

The Chief Engineer,

Syama Prasad Mookerjee Port, Kolkata,
Civil Engineering Department,

15, Strand Road,

Kolkata — 700 001

Dear Sir,

Lo WE, s (Name of Tenderer) have fully read and understood
the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the
instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum

and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender

documents GCC, Corrigendum and Addenda.

Yours faithfully,

Signature of TENAErer... ...t

Name: ..o
Designation: .....ccccoeeeveecn e,

Date: o
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ANNEXURE —E
SYAMAPRASADMOOKERJEEPORT,KOLKATA (Formerly KOLKATA PORTTRUST)

AT TG Goll I, HidenTdl (Yd 8 Hiadbldr Uic ¢we)
Civil Engineering Department
SIEGESIGRIUACEID
Office of the Chief Engineer / ¥ 3TNl T d’)IQTQM,
Head Office Building, 15, Strand Road, Kolkata 700 001 /

T Hrafed Had, 15, ¥ AS, Hidadwrar 700 001 |

Uq3 éél =/ NIT NO.: SMPK/KDS/CIV /T/2658/17, DT. 02.03.2022

NOTE:[Afde <xads SI3TdIs B+ @i 3ifaH faf¥ /Last Date of Download of tenderdocuments :

28.03.2022(upto 14.00 hours)

3T TRdd 31 & BRI 8 / Tender is due for submission by15.00 Hrs. On 29.03.2022

qd il /PRICE BID

3k 3k 3k 3k 3k 3k 3k 3k 3k ok 3k 3k 3k 3k 3k 3k %k 3k 3k ok 3k 3k 3k 3k 3k %k 3k 5k 3k 3k 3k 3k 3k sk %k 3k 3k 3k %k 3k 3k ok 5k %k 3k 3k 3k %k %k 3k 3k 3k 3k %k 3k 3k 3k %k 3k 3k 5k %k %k 3%k %k 3k %k ok %k %k %k kk

“Refurbishing and thorough replacement of existing C.G.l.Sheet by
Zincalume coated metal Sheet of Shed No. 27 (N &S5),28 (N & S)
& 29 (N & S) along with development of existing drainage
system of adjacent area at Dock-Il at K.P.Docks.”

% f. ST & STHIY Vs TWAT 27 (TH & TH), 28 (T & TH) 31T 29 (T &
TH) B o SHegH derud UTg e gRT A ga1 W densew e &
TABR0 3R T aRE T USTaRITIA & 1Y - 1Y AR U & &
P A (T F S UUITeN & SaehT=I & SAT S-eraer|”

3k 3k 3k 3k 3k 3k 3k 3k 3k 3k ok sk 3k 3k ok 3k %k 3k 3k ok 3k 3k 3k 5k 3k %k 3k 5k ok %k 3k 3k 3k sk %k 3k 3k sk %k 3k 3k ok ok 3k 3k 3k ok %k 3k 3k 3k 3k 3k 3k 3k 3k ok ok 3k 3k ok 3k ok 3k 3k ok %k ok ok %k %k kk



39

ANNEXURE-E (CONTD.)

E-TENDER FOR “Refurbishing and thorough replacement of existing C.G.l.Sheet by
Zincalume coated metal Sheet of Shed No. 27 (N &S5),28 (N & S) & 29 (N & S) along with
development of existing drainage system of adjacent area at Dock-Il at K.P.Docks.”

ffer & forw & dY. STe & STw 1A Vs T-AT 27 (T & TH), 28 (T & TH) 3R
29 (T & TH) H1 o (HegH derdd urg e gRT At (a1 9t Jenged e &
TA T 3 T TRE A USaITI & 1Y - JTY A U & A ST A a1 d
BRI YUITel! & SaDIR & ST STorder|”

H dicit /PRICE BID

[TENDER PARTICULARS|
S{ATd dFTd/ Estimated Cost Rs.2,20,98,737.20
(Rupees Two crore twenty lakh ninety eight
thousand seven hundred thirty seven & paise
twenty only)
%@3‘? CRIGI T@[W)/@E‘T qr&1/ EMD Rs. 4,41,980/- (Rupees four lakh forty one thousand

(Earnest Money Deposit)/ Bid Security

nine hundred eighty Only)

fafaer e &t ArTa A Rbeaa) /
Cost of Tender Document
(Non-refundable)

Rs.2950/-( Rupees two thousand nine hundred and fifty
only) including @18% GST)

UR1 8- &1 954/ TIME OF COMPLETION 8 (3(T3) TeI- / 8 (Eight) Montbhs.
& SIIArS ot 3afds-MfdeiEH foa 05.03.2022 to 28.03.2022(UPTO 14:00 HRS.) (8
gi#aferd) /Period of Download of document will be available on website

E-Tender (Both Days Inclusive)

https://kopt.enivida.in).
Bidders will have to participate in bidding process through
website https://kopt.enivida.in/only.

-fos Wi SR wrge fafvre & fore feaie

3R qHy /
Date and Time for pre-bid meeting & site
visit

No pre- bid meeting
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3-fAfger o &3 iR Afder @iem &t sifaw Udd BT / Submission on 28.03.2022 Up to 15:00 hrs.
fafd/ Last date of submission of e-tender g Y81 § / Opening on 29.03.2022 after 15:00 hrs.

and opening of the tender (Both the Techno Commercial Part & Financial Part will be
opened on the same date)

@ PRI U 3R BIRARMT Uré T U &) aRkg I
el ST
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SYAMA PRASAD MOOKERJEE PORT,KOLKATA (Formerly KOLKATA PORT TRUST)

T Y1G Gl G, PIABIAr (Gd H HIadbidl Ui g)
Civil Engineering Department
' JTTAHTT
Office of the Chief Engineer / ¥ T T BT,

Head Office Building, 15, Strand Road, Kolkata 700 001 /
Y SR HaH, 15, IS S, BIABIA! 700 001 |

E-TENDER FOR“Refurbishing and thorough replacement of existing C.G.l.Sheet by
Zincalume coated metal Sheet of Shed No. 27 (N &S),28 (N & S) & 29 (N & S) along with
development of existing drainage system of adjacent area at Dock-Il at K.P.Docks.”

Q:f&ﬂgﬁ:i/ NIT NO.: SMPK/KDS/CIV /T/2658/17, DT. 02.03.2022

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have
examined the above documents and to have thoroughly familiarise himself with the total scope of
work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of
work actually carried out at the accepted rates as per Order Letter. The measurements of each
item of work shall be measured jointly by the Engineer-in-Charge or his representative.

1.3 General direction and description of work or materials given elsewhere in the contract
documents are not necessarily repeated in the description of items in the “Bill of Quantities”.

1.4 The prices and rates entered by the Contractor in the “Bill of Quantities” shall be deemed to
cover the complete and finished work, inter-alia, all costs and expenses which may be required for
successful completion of the works together with all risks, liabilities, contingencies, insurance,
octroi, royalties, taxes and obligations imposed or implied by the Contractor.

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not
been provided in the “Bill of Quantities” for works required under the Contract, then the cost of
such works shall be deemed to have been included in the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in
the Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or
arising out the followings:-

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials,
plans, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.

1.8 The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.

1.9 Setting out including the location and preservation of survey markers, measurement and
supervision.
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2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable

stores, fuel, water and electricity.

2.1 All First Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are in-

force and applicable.

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc.

at site procured by him or issued to him by the Trustees.

2.5 This being a percentage rate tender, the Bidder shall quote his rates as percentage above /

below / at parwith the estimated amount put to tender on line based on his own analysis.
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers

2.6The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish, otherexcavated/offensive matter etc. all of which shall be disposed off in a manner to be

approved by the Engineer’s Representative.

2.7 On completion of the works the contractor shall reinstate and make good at his own
expense any property or land which might have been disturbed and/or damaged by his
works. He should also clean the site as required during execution and fully clear the site
after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port
area all at his own expenses by his own transport and labour and clean out all part of the
work and leave everything clean and tidy to the entire satisfaction of the Engineer, failing
which suitable deduction will be made from final bill as per discretion of the
Engineer/Engineer's representative.

3k 3k 3k 3k 3k 3k >k 3k 3k 3k 3k 3k 3k 3k 3k 3k %k 3k 3k %k 3k >k 3k 3k >k 3k 3k 3k 3k 3k >k 3k 3k >k 3k 3k 3k 3k sk 3k 3k 3k 3k 3k ok 3k 3k >k 3k 3k 3k >k ok 3k sk ok ok ok ok %k ok ok sk sk ok sk ok ok kok sk ko kkkkkkskkskokokskskokskkkkkkk
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SYAMAPRASADMOOKERJEEPORT,KOLKATA (FormerlyKOLKATAPORTTRUST)

T Y1G Gl G, HIABIAr (Gd H HIadbial drc gi)
CivilEngineeringDepartment
' FTAHTT
Office of the Chief Engineer / ¥ T T BT,
Head Office Building, 15, Strand Road, Kolkata 700 001 /

Y SR Ha, 15, WS S, HIABIAT 700 001 |

E-TENDER FOR“Refurbishing and thorough replacement of existing C.G.l.Sheet by Zincalume
coated metal Sheet of Shed No. 27 (N &S),28 (N & S) & 29 (N & S) along with development of
existing drainage system of adjacent area at Dock-Il at K.P.Docks.”

Q:T\H'Ig_fﬂ:i/ NIT NO.: SMPK/KDS/CIV /T/2658/17, DT. 02.03.2022

T &1 fod /BILLOFQUANTITIES

SLNo Description Qty Rate Unit Amount
Part A
1 Taking out carefully G.C.1. or C.I. or asbestos 14,600 41.00 Per Sgm 5,98,600.00
sheets (including ridges etc.) from roof or wall Sgm

after unscrewing bolts, nuts, screws etc.and
stacking the material at site as
directed.(Payment to be made on measurement
of portion of roof or wall removed.)

2 Dismantling R.C. floor, roof, beams etc. 50 Cum 1,956.00 Per Cum 97,800.00
including cutting rods and removing rubbish as
directed within a lead of 75 m. including
stacking of steel bars In ground floor including
roof.

3 Dismantling all types of masonry excepting 80 Cum 447.00 Per Cum 35,760.00
cement concrete plain or reinforced, stacking
serviceable materials at site and removing
rubbish as directed within a lead of 75 m.-In gr.
Fl.

4 Dismantling of all types of plain cement 200 Cum 939.00 Per Cum 1,87,800.00
concrete works upto 150 mm thick stacking
serviceable materials at site and removing
rubbish as directed within a lead of 75 metre in
ground floor including roof.

5 Stripping off worn out plaster and raking out 600 Sgm 19.00 Per Sgm 11,400.00
joints of walls, celings etc. upto any height and
in any floor including removing rubbish within a
lead of 75m as directed.
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Cutting holes and subsequent mending good
damages.

Diameter exceeding 150 mm. but not exceeding
300 mm.

In brick work [Cement-6.0 Kg/Mtr]

50 Mtr.

162.00

Mtr.

8,100.00

Filling rat-holes with broken glass and cement
concrete 1: 3: 6 with jhama chips including
shaping holes and mending damages.

100 Nos

56.00

Each

5,600.00

Cleaning rubbish sludge liquid earth mud
debrish and other materials etc. from
kutcha/pucca surface drain of any size and upto
1.8 m deep including stacking the spoils within
alead of 75.00 mt. by manual means . Payment
will be made on the basis of actual
measurement of spoil in dry condition.

200 Cum

167.83

Per Cum

33,566.00

Removal of rubbish,earth etc. from the working
site and disposal of the same beyond the
compound, in conformity with the Municipal /
Corporation Rules for such disposal, loading into
truck and cleaning the site in all respect as per
direction of Engineer in charge

350 Cum

166.00

Per Cum

58,100.00

10

Supplying, fitting & fixing single skin colour
coated trapezoidal profile for wall cladding,Roof
shall be made of 0.45 mm RMT (Base Metal
Thickness) (0.5 mmTCT (Total coated thickness
excluding paint),G550  (min 550 yeild
strength), of zinccalume metallic coating (ISl
5965) with high solar reflectance Index (SRI)
value for better calling as per thermatech
technology,1000-1015 mm effective cover width
with five major corrugation,28 mm high rib
spaced at 203 mm c/c with subtle square fluting
in the pan and the end rib shall have anti
capillary groove and return leg.The steel sheet
shall be fastened with 40 micron zinc coated or
25 micron zinc tin alloy coated,hex head,self-
drilling screw as per IS 3566-2002 Class 3
fastener,The base steel shall be coated with zinc
alumimium alloy Zincalume (AZ150)(i.e 55% Al &
3.4% Zinc,1.6% Si) minimum of 150g/Sgm
coating total on both sides,pre-painted with
colorbond XRW (exterior roofing,walling)paint
system of 35 micron super Durable Polyester
paint (SDP) with stable inorganic pigment with
no lead contents confirming 1S15965..tHE SHEET
SHALL BE FREE FROM DEFECTS AND HAVE
BRAND MARKING OF THE MANUR GIVING
PRODUCT DETAILS ON YJE BACK OF THE SHEET
OR REGULAR INTERVAL CONFIRMING
GENUINITY OF THE MATERIALS.(i) In Roof:-

a) With 0.5 mm thick sheet

14200
Sgm

787.00

Per Sgm

1,11,75,400.00
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11

Supplying fitting &fixing Galvanised corrugated
iron sheet work (excluding the supporting frame
work) fitted and fixed with 10 mm. diaJ or L
hook-bolts, limpet and bitumen washers and
putty complete with 150 mm. end lap and one
corrugation minimum side lap. (Payment to be
made on area of finished work)(GCl sheet to be
supplied by contractor)

In Wall With 0.80 mm thick sheet

400 Sgm

806.00

Per Sgm

3,22,400.00

12

Providing fitting and fixing galvanised plane
sheet 1.6 mm thick vally gutter /eaves gutter as
per approved design with 150 mm each way and
bending as per design and direction fitted with
necessary bolts,nuts,washers and putty
etc.(Payment will be made finished length of the
gutter)

800 Sgm

1,233.55

Sgm

9,86,840.00

13

Provide make & fix in position 150 mm. Dia.30
cm. long spout made of 1mm. Th. G.I sheet with
valley gutters (as connetion pipe with valley
gutters and R.W pipe) with all fittings bolts and
nuts as directed all complete.

36 Nos

800.00

Per Nos.

28,800.00

14

Labour for curving C.I. or G.C.I. sheet for curved
roof etc. (Payment to be made on area of
finished works done with the curved sheets.)

1100
Sgm

25.00

Per Sgm

27,500.00

15

Taking out rain water down pipe.

120 Mtr.

895.00

Per % Mtr

1,074.00

16

Taking out rainwater down pipes, removing
chokage and refixing the same in position
including mending good damages of taking out
and refixing.

100 Mtr.

12.00

Per R.M

1,200.00

17

Supplying, fitting & fixing UPVC pipes A- Type
and fittings conforming to 1S:13592-1992 with
all necessary clamps nails, including making
holes in walls, floor etc. cutting trenches in any
soil through masonry concrete structures etc if
necessary and mending good damages including
joining with jointing materials (Spun Yarn,
Valamoid/Bitumen/M-Seal etc) complete.

UPVC Pipes: 160 mm. Dia.

180 Mtr.

485.00

Per Mtr.

87,300.00

171

Bend 87.5 degree
160 mm. Dia.

36 Nos

346.00

Each

12,456.00

17.2

Shoe 160 mm. Dia.

18 Nos

305.00

Each

5,490.00
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18

M.S. works in brackets made from flats, angles,
tees etc. to sizes specially bent, twisted, forged;
making holes drilled and fitted to rafter of
trusses with necessary bolts, nuts, washer or
screws etc. ( length of straight not less than
230 mm)

(To be used for repair works only)

15 Qntl

7,335.00

Per Qtl.

1,10,025.00

19

Labour for lowering and stacking after
dismantling in parts R.S. joists, channels, angles,
tees, plates etc.complete as directed.

From 1st floor level

10 Qntl.

197.00

Per Qtl.

1,970.00

20

Brick work with 1st class bricks in cement
mortar (1:6)
In foundation & plinth

90 Cum

5,413.00

Per Cum

4,87,170.00

21

In superstructure, ground floor

20 Cum

5,636.00

Per Cum

1,12,720.00

22

125 mm. thick brick work with 1st class bricks in
cement mortar (1:4) in ground floor.

100 Sgm

736.00

Per Sgm

73,600.00

23

Ordinary Cement concrete (mix 1:1.5:3) with
graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement if any,
in ground floor as per relevant IS codes.

(i) Pakur Variety

200 Cum

6,124.34

Per Cum

12,24,868.00

24

Ordinary Cement concrete (mix 1:2:4) with
graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement,if any,
in gound floor as per relevant IS codes.Pakur
Variety

50 Cum

5,533.34

Per Cum

2,76,667.00

25

Hire and labour charges for shuttering with
centering and necessary staging upto 4 m using
approved stout props and thick hard wood
planks of approved thickness with required
bracing for concrete slabs, beams and columns,
lintels curved or straight including fitting, fixing
and striking out after completion of works (upto
roof of ground floor)

25 mm to 30 mm thick wooden shuttering as
per decision & direction of Engineer-In-Charge.

50 Sgm

360.00

Per Sgm

18,000.00

25.1

25 mm to 30 mm shuttering without staging in
foundation

150 Sgm

225.00

Per Sgm

33,750.00

26

Providing and laying reinforced cement concrete
pipe NP4 with spigot socket for culverts on first
class bedding of granular materials in double
row including fixing with cement morter 1:2 as
per Technical Specification Clause 1106 for Rural
Roads of MORD.

600 mm dia.

450 Mtr.

3,904.92

Per Mtr.

17,57,214.00
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27

Supplying, fitting and fixing in position
reinforced cement polymer concrete
manhole/gully pit cover with matching frame.As
per 1.5-12592(M.D) (i) 35 MT load bearing
capacity round manhole cover provided with
two lifter hooks fitted with matching frame of
size

Cover: 700 mm X 100 mm

Frame: 910 mm X 185 mm

opening: 560mm

Weight: 245 kg (approx)

85 Nos

4,034.00

Each

3,42,890.00

28

M.S. structural works in columns, beams etc.
with simple rolled structural members (e.g.
joists, angle, channel sections conforming to IS:
226, IS: 808 & SP (6)- 1964 connected to one
another with bracket, gussets, cleats as per
design, direction of Engineer-in- charge
complete including cutting to requisite shape
and length, fabrication with necessary bolting,
metal arc welding conforming to IS: 816- 1956 &
IS: 1995 using electrodes of approved make and
brand conforming to 15:814- 1957, haulage,
hoisting and erection all complete. The rate
includes the cost of rolled steel section,
consumables such as electrodes, gas and hire
charge of all tools and plants and labour
required for the work including all incidental
chages such as electricity charges, labour
insurance charges etc.Payment to be made on
the basis of calculated weight of structural
members only in finished work as per IS
specified weight. Payment for gusset, bracket,
cleat, rivets, bolts and nuts may be make by
adding the actual weight of such items with the
weight of finished structural members or 7% of
weight for finished structural members
weighing not less than 22.5 Kg. / m. or 15 % of
weight for finished Structure members
weighing less than 22.5 Kg. / m. may be
increased allow for bracket, cleat, rivet, bolts
and nuts etc. and no separate payment being
made for these items, as per direction of
Engineer In Charge. The rates are considered for
a height of erection 8m. / 2nd floor level from
the ground. Add 1.5% extra over the rate for
each additional floor or 4m. beyond initiial 8m.
or part thereof.For Structural Works in Roof
Trusses etc. using joists, channels and angles of
specified section weighing less than 22.5 kg/ m

ISM.T

69,462.00

Per MT

10,41,930.00
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29

Earth work in excavation of foundation trenches
or drains, in all sorts of soil (including mixed soil
but excluding laterite or sandstone) including
removing, spreading or stacking the spoils
within a lead of 75 m. as directed. The item
includes necessary trimming the sides of
trenches, levelling, dressing and ramming the
bottom, bailing out water as required complete.
Depth of excavation not exceeding 1,500 mm.

200 Cum

11,927.00

Per %Cum

23,854.00

30

Filling in foundation or plinth by fine sand in
layers not exceeding 150 mm as directed and
consolidating the same by thorough saturation
with water, ramming complete including the
cost of supply of sand. (payment to be made on
measurement of finished quantity)

120 Cum

1,04,841.00

Per
%Cum

1,25,809.20

31

Reinforcement for reinforced concrete work in
all sorts of structures including distribution bars,
stirrups, binders etc initial straightening and
removal of loose rust (if necessary), cutting to
requisite length, hooking and bending to correct
shape, placing in proper position and binding
with 16 gauge black annealed wire at every
intersection, complete as per drawing and
direction.

a) For works in foundation and upto roof of
ground floor/upto 4 m
(i) Tor steel/Mild Steel
SAIL/ TATA/RINL

5M.T

60,580.00

Per M.T

3,02,900.00

32

Plaster (to wall, floor, ceiling etc.) with sand and
cement mortar including rounding off or
chamfering corners as directed and raking out
joints including throating, nosing and drip
course, scaffolding/staging where necessary
(Ground floor).[Excluding cost of chipping over
concrete surface]
With 1:6 cement mortar
20 mm thick plaster internal -In gr. Fl.

300 Sgm

167.00

Per Sgm

50,100.00

32.1

With 1:6 cement mortar
15 mm thick plaster internal -In gr. Fl.

300 Sgm

151.00

Per Sgm

45,300.00

33

Providing and laying Neat cement punning
about 1.5 mm. thick in wall, dado, window, sills,
floor, drain etc.

NOTE : Cement 0.152 cu.m. per 100 sg.m.

300 Sgm

34.00

Per Sgm

10,200.00

34

Single Brick Flat Soling of picked jhama bricks
including ramming and dressing bed to proper
level and filling joints with local sand.

350 Sgm

358.00

Per Sgm

1,25,300.00

35

Applying epoxy based reactive joining agent for
joining the old concrete with fresh concrete to
be applied within manufacturer's specified time
as per manufacturers specification. (0.4 Kg / m?
of concrete surface).

150 Sgm

309.00

Per Sgm

46,350.00
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36

Removing loose scales, blisters etc. from old
painted surface and thoroughly smoothening
the surface to make the same suitable for
receiving fresh coat of paint.

4,500
Sgm

22.00

Per Sgm

99,000.00

37

Priming one coat on timber or plastered surface
with synthetic oil bound primer of approved
quality including smoothening surfaces by sand
papering etc.

200 Sgm

38.00

Per Sgm

7,600.00

38

Priming one coat on steel or other metal
surface with synthetic oil bound primer of
approved quality including smoothening
surfaces by sand papering etc.

4,500
Sgm

29.00

Per Sgm

1,30,500.00

39

Painting with best quality synthetic enamel
paint of approved make and brand including
smoothening surface by sand papering etc.
including using of approved putty etc. on the
surface, if necessary.

(a) On timber or plastered surface :

With super gloss (hi-gloss) -

Two coats (with any shade except white)

200 Sgm

81.00

Per Sgm

16,200.00

39.01

(b) On steel or other metal surface : - With
super gloss (hi-gloss) -
(iv) Two coats (with any shade except white)

4500
Sgm

79.00

Per Sgm

3,55,500.00

40

Applying cement washing including cleaning and
smoothening surface thoroughly (cement to be
used @ 15 kg /100 sqm of surface for -one coat
and 25 kg/100 sgm .of surface for -two coat s)
External surface In Gr. Floor -One coat.

3,200
Sgm

915.00

Per % Sgm

29,280.00

41

Applying Exterior grade Acrylic primer of
approved quality and brand on plastered or
cencrete surface old or new surface to receive
decorative textured (matt finish) or smooth
finish acrylic exterior emulsion paint including
scraping and preparing the surface throughly,
complete as per manufacturer's specification
and as per direction of the EIC.In Ground Floor:
(a) One Coat

6,000
Sgm

3,140.00

Per %sgm

1,88,400.00

42

Protective and Decorative Acrylic exterior
emulsion paint of approved quality, as per
manufacturer's specification and as per
direction of Engineer-in-Charge to be applied
over acrylic primer as required. Therate includes
cost of material, labour, scaffolding and all
incidentalcharges but excluding the cost of
primer.

Normal Acrylic emulsion paint

6,000
Sgm

67.00

Per Sgm

4,02,000.00
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43

Colour washing with any shade with Stainers, as
required including cleaning and smoothening
surface thoroughly:

(i)Internal surface (All floors)

Two coats ( on new works only ), Other than
yellow, pink.

1,000
Sgm

2,139.00

Per % Sgm

21,390.00

44

Providing and applying two coats (to be done on
specific instruction) white wash including
cleaning and smoothening surface thoroughly

in all floors.

5,000
Sgm

1,887.00

Per % Sgm

94,350.00

45

Welding in M.S. structural work with gas or
electric:
Tack weld

2,000
points

9.00

Per
Point

18,000.00

45.01

Continuous weld.

3,000
cm.run

9.00

Per
Cm. Run

27,000.00

46

(a) M.S.or W.I. Ornamental grill of approved

design joints continuously welded with M.S, W.L.

Flats and bars of windows, railing etc. fitted and
fixed with necessary screws and lugs in ground
floor.

(i) Grill weighing above 10 Kg./sg.mtr and up to
16 Kg./sq. mtr.

7 Qntl

8,247.00

Per Qntl

57,729.00

47

Uprooting and removing plants from the surface
of walls parapet etc and making good damages.
Repairing of damages to be paid separately.
Small plant of girth of exposed stem upto 75
mm. lift upto 6 mtr

50 Nos

51.00

Each

2,550.00

48

Supply of Air Compressor Machine on hire
including labour,operator,fuel,permir for 8.00
hours as desired location all complete.

8 Days

7,250.00

Per Day

58,000.00

49

Hire charges of Earth mover/ Excavator cum
loader for 8 hours including one no. operator,
one no. helper, fuel etc. The rate inclusive of all
expenses etc. complete.

5 Nos

8,150.00

Per Nos.

40,750.00

50

Supplying, fitting and fixing in position fibre
glass panes of approved quality with resin, nail,
clip etc. as per 1S:12866-1989. (In all floors for
internal wall & upto 6 m height for external
wall)

(d) 3.0 mm thick (5.10 Kg/Sq.m)

350 Sgm

1,381.00

Per Sgm

4,83,350.00

51

Painting block letters or digits in Black Japan or
any

approved paint as per direction.

a) Size above 7.5 cm. and upto 10 cm.

500 Nos

12.00

Each

6,000.00

b) Size above 10 cm. and upto 12.5 cm.

500 Nos

14.00

Each

7,000.00
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c) Size above 15 cm. and upto 20 cm.

500 Nos

16.00

Each

8,000.00

52

Cleaning rubbish, sludge, weeds scum, liquid
earth, mud etc.etc.from road side masonary
drain/ hume pipe drain/ culvert etc. by mathor
labour after removing concrete.Slab/manhole
cover etc.without damaging the same and
refixing the same properly after cleaning as
necessary and removing the sludge etc.etc.by
using iron pans,buckets including all labour,
tools & plants including removing the spoils in
dry condition and disposing thesame by truck
beyond the road side in conformity with
municipal/corporation rules for such disposal
including loading into truck and cleaning the
road side in all respects as per direction of the
Engineerin-Charge.cum 289.00 (Payment will be
made on the basis of actual stack measurment
of spoils in dry condition at roadside)

350 Cum

289.00

Per Cum

1,01,150.00

53

Supplying and laying Polythene Sheet (150gm /
sq.m.) over damp proof course or below flooring
or roof terracing or in foundation or in
foundation trenches.

500 Sgm

24.00

Per Sgm

12,000.00

54

Artificial stone in floor, dado, staircase etc with
cement concrete (1:2:4) with stone chips, laid in
panels as directed with topping made with
ordinary or white cement (as necessary) and
marble dust in proportion (1:2) including
smooth finishing and rounding off corners
including raking out joints or roughening of
concrete surface and application of cement
slurry before flooring works using cement @
1.75 kg/sq.m all complete including all materials
and labour.
3 mm. thick topping (High polishing grinding on
this item is not permitted with ordinary
cement).

Using grey cement - 35 mm thick

100 Sgm

330.00

Per Sgm

33,000.00

55

Making one set of scaffolding only for replacing
glass panels, painting, uprooting plant and
another repairing works of building and S&P
works for external works only with 10 cm. dia
bamboo as main posts at the rate of 1 metre
centre to centre and 7.5 cm. dia bamboo ties @
0.75 metre apart fitting and fixing with
necessary coir, nails etc. as per direction of the
Engineer-in-charge.(One no.to be paid and then
labour rate for shifting upto further nineteenth
(19) times @ 10% each time to be considered)
3.90 metre height

10 Nos

279.00

Each

2,790.00
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55.01

of each shifting

Total Amount= Rs.2,20,98,737.20
(Rupees Two crore twenty lakh ninety eight thousand seven hundred thirty seven & paise
twenty only)

Tenderer to fill up the following [score out which is not applicable]
price not to be quoted here

B.F frOMPIre-PAge ....eeeoveeeieciie ettt ettt et Rs. 2,20,98,737.20/-

() FO %

(in figures) Below par (-) Rs.
......................................................... Percent

(in words)
(o) TR At par NIL
(o) PRSI %

(in figures) Above par (+) Rs.
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

Labour charge for shifting the scaffolding @ 10% | 50 Nos 27.90 Each 1,395.00

Total 2,20,98,737.20

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers
Permanent INCOMeE TaX A/C.NO... coveeeeeeieeieeieeee et sttt sss v s

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /
stated above are to be carried over to Form of Tender attached]

Witness: -

(Name in block letters)
Address:

Occupation
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Syama Prasad Mookerjee Port,Kolkata.

I/We
____having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to
execute and complete all the works required to be performed in accordance with the Specification,
Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of
the Trustees and at the rates & prices set out in the annexed Bill of Quantities within 08 (Eight)
Months from the date of order to commence the work and in the event of our tender being accepted
in full or in part. | / We also undertake to enter into a Contract Agreement in the form hereto
annexed with such alterations or additions thereto which may be necessary to give effect to the
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and
Special & General Conditions of Contract and | / We hereby agree that until such Contract Agreement
is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
I / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), SMPK, vide Receipt No.

of as Earnest Money.
I / We agree that the period for which the tender shall remain open for acceptance shall not be less
than four months.

Dated: (Signature of Bidder with Seal)

Name of the Bidder: -

Address: -
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ANNEXURE — F

KOLKATAPORTTRUSTKOLKA

TADOCKSYSTEM
CIVILENGINEERING DEPARTMENT

15, STRANDROAD,KOLKATA-700001

GENERALCONDITIONSOFCONTRACT

FORMSANDAGREEMENTS

SANCTIONEDBYTRUSTEESUNDERRESOLUTION
NO.92
OF
THE6""MEETINGHELDON27""MAY,1993.

(CopyofBookletPublishedonMay,1993)
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1. DEFINITIONS

1.0.

1.1

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

Inthecontract,asher-in-
afterdefined,thefollowingwordsandexpressionsshallhavethemeaninghere-
inassignedtothem,exceptwherethecontextotherwiserequired.

"Employer"” or "Board" or "Trustees" means the Board of Trustees for thePort of
Kolkata, a body c9orporate under Section 3 of the Major Port Trust
Act,1963,includingtheirsuccessors,representativesandassigns.

""Chairman"'meanstheChairmanoftheBoardandincludesthepersonappointed to act in his
place under Sections 14 and 14A of the Major Port TrustsAct,1963.
""Contractor' meansthepersonorpersons;FirmorCompanywhosetender

/offerhasbeenacceptedbytheTrusteesandincludestheContractor'srepresenta
tive’s heirs, successor and assigns, if any permitted by the Board

/Chairman.

"Engineer” means the Board's official who has invited the tender on its
behalfandincludes the Chief Engineer, the Chief Mechanical Engineer, the
SeniorExecutive Engineer the Chief Hydraulic Engineer, the Deputy Chief Engineer,
theDeputy Chief Mechanical Engineer, the Senior Resident Engineer, The
Manager(Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the
DeputyManager ( Infrastructure & Civic Facilities) and the Deputy Manager (Plant
&Equipment), or other official as may be appointed from time to time by theemployer,
with  written notification to the Contractor, to act as Engineer for
thepurposeofthecontract,inplaceofthe"Engineer'sodesignated.

"Engineer's Representative means any subordinate Engineer or Assistant
totheEngineeroranyotherofficialappointedfromtimetotimebytheEngineertoperformthedut
iessetforthinClauses2.4to2.6hereof.

"Work" means the Work to be executed in accordance with the Contract
andincludesauthorized"ExtraWorks"and"ExcessWorks"andTemporaryWorks.

"TemporaryWorks' meansalltemporaryworksofeverykindrequiredinor about the
execution, completion or maintenance of the works and
includes(withouttherebylimitingtheforegoingdefinitions)alltemporaryerections,scaffoldin
g, ladders, timbering, soaking vats, site offices, cement and other godowns, platforms
and bins for stacking building materials, gantries,
temporarytracksandroads,temporaryculvertsandmixingplatforms.

"Extra Works" means those works required by the Engineer for completion ofthe
Contract which were not specifically and separately included in the scheduleof items of
works (i.e., Bills of Quantities) of the tender. "Excess Works" meansthe required
quantities of work in excess of the provision made against any
itemoftheBillofQuantities.

""'Specifications'"meanstherelevantandappropriateBureauofindianStandard's
Specifications (latest revisions) for materials and workmanship
unlessstatedotherwiseintheTender.

56



1.10.""Drawings''meansthedrawingsreferredtointhe Tenderandspecification and any
modification of such drawings approved in writing by theEngineer and such other
drawings as may from time to time be furnished orapprovedinwritingbytheEngineer.

1.11.""Contract” means and includes the General and Special Conditions ofContract,
Specifications, Drawings, priced Bill of  Quantities, the  Tender/
Offer,theletterofacceptanceoftheTender/Offer,theContractAgreementifseparately entered
into and the Schedule of Rates and Price, if any, adopted bytheTrusteesattheirdiscretion.

1.12.""Constructional Plant" means all appliances or things of whatsoevernature required in
or about the execution, completion or maintenance of theworks or temporary works and
includes (without thereby limiting the foregoingdefinition) all machinery and tools but
does not include materials or other
thingsintendedtoformorformingpartofthepermanentwork.

1.13."'Site™ means the land and other places, on, under, in or through whichthe works are to
be executed or carried out and any other lands or
placesprovidedbytheTrusteesforthepurposeoftheContract.

1.14.""Contract Price' means the sum named in the letter of acceptance ofthe Tender/ Offer
of the Contractor, subject to such additions thereto anddeduction there from as may be
made by the Engineer under the provisionshere-in-aftercontained.

1.15. "Month" meansEnglishCalendarMonth.

1.16."Excepted risks" are riot in so far as it is uninsurable, war, invasion, actof foreign
enemies, hostilities (whether war be declared or not) Civil
War,rebellion,revolution,insurrectionormilitaryorusurpedpoweroruseoroccupation by the
Trustees of any portion of the works in respect of which acertificate of completion has
been issued (all of which are herein collectivelyreferredtoastheexceptedrisks).

1.17.Wordimportingthesingularonly,alsoincludesthepluralandvice-
versawherethecontextsorequired.

1.18.The headingsand marginal notesin these General Conditions
ofContractshallnotbedeemedtobepartthereoforbetakenintoconsiderationintheinterpretatio
norconstructionthereoforofthecontract.

1.19.Unless  otherwise stipulated the word "Cost" shall be deemed to
includeoverheadcostsofthecontractor,whetheronoroffthesite.

DUTIES&POWERSOFENGINEER&ENGINEER'SREPRESENTATIVE

2.1. The Contractor shall execute, complete and maintain the works in terms of thecontract
to the entire satisfaction of the Engineer and shall comply with
theEngineer'sdirectiononanymatterwhatsoever.
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2.2. TheContractorshalltakeinstructionsfromtheEngineerandsubjecttolimitationofClause2.5he
rein,fromtheEngineer'sRepresentative.

2.3. TheEngineershallhavefullpowerandauthority

(@)

(b)

(©
(d)
()
)

2.4,

(b)

(©

(d)

(€)

(f)

(9)

to supply to the contractor from time to time during the progress of theworks such
further drawings and instructions as shall be necessary for thepurpose of proper and
adequate execution and maintenance of the
worksandthecontractorshallcarryoutandbeboundbythesame.

to alter or modify the specification of any material and workmanship and
toinspecttheworkatanytime.

to order for any variation, alternation and modification of the work and
forextraworks.
toissuecertificatesaspercontract.

to settle the claims & disputes of the Contractor and Trustees, as the firstreferee.

tograntextensionofcompletiontime.

TheEngineer'srepresentativeshall:
(@ watchandsupervisetheworks.

test and examine any material to be wused or workmanship employed
inconnectionwiththework.

havepowertodisapproveandmaterialandworkmanshipnotinaccordancewith the
contract and the contractor shall comply with his direction in thisregard.

take measurements of work done by the contractor for the purpose
ofpaymentorotherwise.

order demolition of defectively done work for its reconstruction all by
theContactorat hisown expense.

have powers to issue alteration order not implying modification design
andextensionofcompletiontimeoftheworkand

have such other powers and authorities vested in the Engineer, which havebeen
delegated to him in writing by the Engineer under intimation to theContractor.

2.5. ProvidedalwaysthattheEngineer'sRepresentativeshallhavenopower:

()
(b)
(©)

toorderanyworkinvolvingdelayoranyextrapaymentbytheTrustees,
tomakevariationoforintheworksand
torelievetheContractorofanyofhisdutiesorobligationsundertheContract.

2.6. Providedalsoasfollows:
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(@)

(b)

(©

Failure of Engineer's Representative to disapprove any work or materialsshall not
prejudice the power of the Engineer thereafter to disapprove suchwork or materials
and to order the pulling down, removal, breaking-upthereof and re-construction at
the contractor's cost and the contractor
shallhavenoclaimtocompensationforthelosssustainedbyhim.

If the contractor shall be dissatisfied by reason of any decision of theEngineer's
Representative, he shall be entitled to refer the matter to
theEngineerwhoshallthereuponconfirm,reverseorvarysuchdecision.

AnywritteninstructionsorwrittenapprovalgivenbytheEngineer'sRepresentative  to
the contractor, within the terms of delegation of powerand authority vested in
Engineer to his Representative in writing shall
bindthecontractorandtheTrusteesasthoughithadbeengivenbytheEngineer,whomayfro
mtimetotimemakesuchdelegation.Contractorandthe Trustees as though it had been
given by the Engineer, who may fromtimetotime,makesuchdelegation.

3. THETENDER/OFFERANDITSPRE-REQUISITES

3.1. The Contractor shall, before making out and submitting his tender / offer bedeemed to
have inspected and examined the site, fully consider all factors, risksand contingencies,
which will have direct and in direct impact on his expensesand profit from the work and
shall be specifically deemed to have taken thefollowingaspectsintoconsideration:

(@)

(b)

(©

(d)

(€)

The form and nature of the site and its surroundings including their sub-surface,
hydrological, tidal and climate conditions, the means of access tothe site and all
other local conditions including the likely charges and costsfortemporaryway-
leave,ifany,requiredforthework.

Thedrawings,specifications,thenatureandextentofworktobeexecuted and  the
quality, quantity and availability of the required materialsand labour for the work
and the need to execute the work to the entiresatisfaction of the Engineer, and also
by complying with the General andSpecialConditionsofContract.

Theaccommodationrequiredfortheworkmenandsiteoffice,mobilization
/demobilizationandstorageofallplant,equipmentandConstructionma
terials.

Thesourcesandmeansofprocurementofwaterfordrinking,washingandexecution of
work, and source and availability of electrical power, all ofContractor'scost.

Payment of taxes and duties and compliance of all applicable statues,ordinances
and law together with the rules made there under, the rules,regulations and bye-
laws of public bodies or any local or other authority bythe Contractor, keeping the
Trustees indemnified against penalties
andliabilitiesofeverykindarisingfromtheContractor's failureinsuchcompliance.
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3.2.

3.3.

3.4.

(j)] Paymentofallkindsofstamp-
dutyforexactingtheagreementorforanylegalinstrumentincludingBankGuaranteesandl
ndemnityBonds.

The Contractor's tender shall be in ink on the Tender Forms supplied by theTrustees,
unless stipulated otherwise in the Notice-Inviting the Tender and shallbe faultless in
figures and free from erasing. Corrections, if any, shall only
bemadebyscoringoutandinitialingoftherevisedfigure.

If required by the Engineer or the Trustees, the Contractors in their tender
orsubsequently,shalldisclosethenamesoftheirowners/partners/ShareHoldersattherequired
pointsoftime. Thefailureinthisregardshallbetreatedasabreachandacontract,ifenteredinto,sh
allbeliabletobecancelled.

(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer,
everytendermustbesubmittedwithEarnestMoneyoftheamountcalculatedasperthefollow

ingscale.
EstimatedValue AmountofEarnestMoney
Forworkscontract. Forcontractofsupplyingmateri
alsofequipmentonly

Up 5%ofthe 1%oftheestimatedvalueofwor

toRs.1,00,000/- estimatedvalueofwork k.

Over 2%of theestimatedvalue 1/2% of the estimated

Rs.1,00,000/- of work subject to a | valueofworksubjecttoa
maximumof Rs.20,000/- maximumof Ts. 10,000/-
andminimumof and minimum of Rs.
Rs.5,000/- 1,000/-

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or byBanker's
Cheque of any Kolkata Branch of a Nationalized Bank of India drawnin favour of
Kolkata Port Trust or in the form of an "Kolkata Port Trust" andpayable at Kolkata /
Haldia Holding as the case may be and the
receiptgrantedthereforbekeptattachedtotheTender/offerintheSealedCover.

(c) Earnest Money of un-accepted tender shall be refunded without any
interestthroughA/c.PayeeChequedrawnonaNationalizedBankofKolkata/Haldia.

(d) The enlisted (registered) Contractors of the Trustees, who have depositedfixed
Security with the Trustees FA & CAO / Manager (Finance) according tohis Class of
Registration, shall be exempt from depositing the Earnest
Money,asperthefollowingscale:

Class Amount of Financiallimitofeachtender
of FixedSecuri
Registration ity
A Rs.10,000/- Any tender priced up to Rs.
B Rs.5,000/- 2,00,000/-
C Rs.2.500/- Any tender priced up to
Rs.1,00,000/-
AnytenderpriceduptoRs.50,000/-
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3.5.

Q)

®

(9)

(h)

0]

(0

(i) Tender submitted without requisite Earnest Money may be liable torejection.

(i1) If before expiry of the validity period of his Tender / offer, the
tenderamendshisquotedratesortender/offermakingthemunacceptable
totheTrusteesand/orwithdrawshistender/offer,theEarnestMoneydepo
sitedshallbeliabletoforfeitureoftheoptionoftheTrustees.

The Earnest Money of accepted Tender / offer shall be retained by theTrustees as
part of the Security Deposit, for which a separate TreasuryReceipt shall be issued to
the Contractor after cancellation of the previousReceiptofEarnestMoney.

Balance security for works contract shall be recovered by deduction from
allprogressive Bill (including final Bill, if necessary) @ 10% of the gross value
ofworkineachsuchbill,sothatthetotalrecoverymaynotexceedthequantumcomputed  as
per  the under noted percentages of  the total value of
workactuallydoneuptothestageofcompletion.

ValueofWork %ofSecurityDepositforw | %ofSecurityDepositforContracto
orkscontract fsupplyingmaterialsandequipme
nts
only
Forworksupto 10%(Tenpercent) 1%(Onepercent)
Rs.10,00,000/-
Forworks costing 10% on first Rs. | 1% on first Rs.10,0,000/-
more than [10,00,000/-+7%% +1/2%onthebalance
Rs.10,00,000/-and onthebalance
up to
Rs.20,00,000/-
Forworks costing 10% on first Rs. | 1% on first Rs.10,0,000/-
more than {10,00,000/- + | +1/2% on next
Rs.20,00,000/- WA % on next | Rs.10,00,000/-+ 1/4%  on
Rs.10,00,000/- + | thebalance
5%onthebalance

BalanceSecurityforContractofsupplyingmaterialsandequipmentcomputedin terms of
the percentages given above, shall have to be deposited with
thetrustees'Treasurerinadvanceandwithin30daysfromthedateofplacementofsupplyorde
r.eitherincashorbyA/c.PayeeDraftofaNationalizedBankofIndiadrawninfavourofKolkat
aPortTrustandpayableatKolkata/Haldia,asthecasemaybe.

No interest shall be paid by the trustees to the Tenderer / Contractor on theamount of
Earnest Money / Security Deposit held by the Trustees, at anystage.

TheSecurityDepositshallberefundedtotheContractorintermsofClause

9.3 hereinafter and subject to deduction, if any, under the provision of
Sub-
Clause3.5(ii)hereinbelow.If,however,thecontractprovidesforanymainte
nance period, 50% of the Security Deposit may be refunded
againstanyoftheTreasuryReceiptforthatamountonexpiryofhalfofthe
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maintenance period and the balance deposit on the said maintenance
periodandaftertheEngineerhascertifiedthefinalcompletionofworkinform
G.C.2andtheContractorhassubmittedhis"NoClaim"CertificateinformG.
C.3.

(ii)The Security Deposit/Earnest Money may be liable to forfeiture at the
optionoftheTrustees,iftheContractorfailstocarryouttheworkortoperform/observeanyoft
heconditionsofthecontract. TheTrusteesshallalsobe at liberty to deduct any of their
dues from the Security Deposit, fixedSecurity, Earnest Money or from any sum due
or to become due to theContractorunderanyothercontract.

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have tosubmit to
the Engineer a performance Bond in the form of an
irrevocableguaranteefromKolkata/HaldiaBranch,asthecasemaybe,ofanyNationalizedBan
k of India in the proforma annexed hereto and for the sum and period asmentioned in the
letter of acceptance of the Tender/Offer, within 15 days fromthe date of such letter,
failing which the contract shall be liable to be terminatedand the Earnest Money are
liable to forfeiture; all at discretion of the Engineer.The cost of obtaining this or any
other Bank Guarantee and/or the revalidationthereof, wherever required, has to be borne
by the Contractor and it shall be hissole responsibility to arrange for timely revalidation
of such bank guarantee,failingwhichandfornon-
fulfillmentofanycontractualobligationbytheContractor, the Engineer and/or the Trustees
shall be at liberty to raise claimagainsttheGuaranteeand/orenforcethesameunilaterally.

3.7. Every Tenderer / bidder shall submit in respect of a tender value of more thanRs. 5
crores, along with their tender comprising Special Conditions of Contract,General
Conditions of Contract, BOQ, Earnest Money, etc., a document
calledIntegrityPactAgreementdulysignedbytheirauthorizedrepresentative. Theproforma
of the Integrity Pact Agreement shall as specified in the G.C.C. In caseof tender value
more than Rs. 5 crores, the Integrity Pact Agreement is anessential part and parcel of the
bid document to be submitted by each
tenderer,withoutwhichthetendershallnotbeconsidered.

4, THECONTRACT&GENERALOBLIGATIONSOFCONTRACTOR

4.1.

@) Thecontractdocumentsshallbedrawn-upinEnglishlanguage.

(b) The contract shall be governed by all relevant Indian Acts as applicableonly within

the jurisdiction of the High Court at Kolkata, India, including thefollowingAct:

ThelndianContractAct,1872.
TheMajorPortTrust,Act,1963.
TheWorkmen'sCompensationAct,1923.
TheMinimumWagesAct,1948.
TheContractLabour(Regulation&Abolition)Act,1970.
TheDockWorkers'Act,1948.
ThelndianArbitrationAct(1940)(inthecaseofadefinitearbitrationAgreemento

nly).

NogakwhpE

4.2. AfteracceptanceofhisTender/OfferandwhencalledupontodosobytheEngineerorhisreprese
ntative,theContractorshall,athisownexpense,enter



4.3.

4.4,

4.5,

4.6.

4.7.

4.38.

4.9.

into and execute a Contract Agreement to be prepared by him in the
formannexedhereto.UntilsuchContractAgreementisexecutedtheotherdocu
mentsreferredtointhedefinitionoftheterm™Contracthere-in-
beforeshallcollectivelybetheContract.

Several documents forming the contract are to be taken as mutually
explanatoryofoneanother.Shouldtherebeanydiscrepancy,ambiguity,omissionorerrorinthe
variouscontractdocuments,theEngineershallhavethepowertocorrectthesameandhisdecisio
nshallbefinalandbindingonthepartiestotheContract.

Two copies of the Drawing referred to in the General and Special Conditions ofContract
and in the Bill of Quantities, shall be furnished by the Engineer to theContractors free of
cost for his use on the work, but these shall remain theproperly of the Trustees and
hence, the Contractor shall return them to
theEngineerorhisRepresentativeoncompletionofthework.ifnottornormutilatedonbeingreg

ularlyusedat site.

The Contractor shall prove and make at his own expense any working orprogress
drawings required by him or necessary for the proper execution of theworks and shall,
when required, furnish copies of the same free of cost to theEngineer for his information
and/ or approval, without meaning thereby
theshiftingofContractor'sresponsibilityontheengineerinanywaywhatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet
theContractoranypartthereofwithoutthewrittenpermissionoftheengineer.Evenifsuchpermi
ssionbegranted,theContractorshallremainresponsible(a)fortheacts,defaultsandneglectofan
ysub-
contractor,hisagentsservantsorworkmenasfullyasiftheseweretheacts,defaultsorneglectsoft
heContractorhimselforhis agents, servants or workmen, and (b) for his full and entire
responsibility ofthe contract and for active superintendence of the works by him despite
beingsublet, provided always that the provision of labourers on a "piece rate"
basisshallnotbedeemedtobesublettingunderthisclause.

Unless otherwise specified, the Contractor shall be deemed to have included
inhisTender/Offerallhiscostforsupplyingandprovidingallconstructionalplant,temporary
work, materials both for temporary and permanent works, labourincluding supervision
thereof transporting to and from the site and in and aboutthe work, including loading,
unloading, fencing, watching, lighting, payment offees, taxes and duties to the
appropriate authorities and other things of everykind required for the construction,
erection, completion and maintenance of thework.

The Contractor shall be solely responsible for the adequacy, stability and safetyof all site
operations and methods of construction, even if any prior approvalthereto has been taken
from the Engineer or his Representative. The Contractorshall not be responsible for the
correctness of the design or specification of
theTemporaryandPermanentworksformulatedbytheEngineer;butthecontractorshall be
fully responsible for the correct implementation thereof as also for
anydesignandspecificationprepared/proposed/usedbytheContractor.

Whenever required by the Engineer or his Representative, the Contractor
shallsubmittohimthedetailsofhis(a) programmeforexecutionofthework, (b)
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proposed procedure and methods of work, (c) proposed deployment of
plant,equipment labour, materials and temporary works. The submission
to and/ orany approval by the Engineer or his Representative to any such
programme orparticulars, shall not relieve the Contractor of any of his
obligations under thecontract. If for any reason the contractor be unable
to adhere to his
earlierprogramme, heshallsubmithisrevisedprogrammeforcompletionofwo
rkwithinthestipulatedtimewheneveraskedtodoso.

4.10.Necessary and adequate supervision shall be provided by the Contractorduring
execution of the works and as long thereafter as the Engineer or hisRepresentative shall
consider necessary during the maintenance period. TheContractor or his competent and
authorised agent or representative shall
beconstantlyatsiteandinstructionsgiventohimbytheEngineerorhisRepresentativeinwriting
shallbebindingupontheContractorsubjecttolimitation in clause 2.5 hereof. The Contractor
shall inform the Engineer or
hisRepresentativeinwritingaboutsuchrepresentative/agentofhisatsite.

4.11.The Contractor shall employ in execution of the Contract only
qualified,carefulandexperiencedpersonsandtheEngineershallbeatlibertytodirecttheContra
ctor to stop deployment of any of his staff, workmen or official at site andthe Contractor
shall within 48 hours comply with such instruction without anydemur, whenever the
Engineer shall feel that the deployment of the
personconcernedwillnotbeconducivetotheproperandtimelycompletionofthework.

4.12.The Contractor shall be responsible for the true and proper setting-out ofthe works in
relation to reference points/lines/levels given by the Engineer inwriting. The checking of
any setting-out or of any alignment or level by theEngineer or his Representative shall
not in any way relieve the contractor of hisresponsibility for the correctness thereof and
he shall fully provide, protect
andpreserveallstakes,templates,benchmarks,sightrails,pegs,levelmarks,profilemarksando
therthingsusedinsetting-outtheworks.

4.13.Fromthecommencementoftheworkstillissueofthecompletioncertificate in Form G.C.1,
vide Clause 5.12 hereof, the contractor shall take fullresponsibility for the care thereof.
Save for the excepted risks, any damage, lossor injury to the work or any part there of
shall be made good by the
ContractorathisdowncostasperinstructionandtothesatisfactionoftheEngineer,failingwhich
the Engineer or his Representative may cause the same to be made goodby any other
agency and the expenses incurred and certified by the Engineer,shall be recoverable
from the Contractor in whatever manner the Engineer shalldeem proper. This Clause
will not apply to that part of the work, which mighthave been taken over by the Trustees
on partial completion of the work and insuch case the Contractor's obligation will be
limited to repairs and
replacementformanufacturingorconstructiondefectsduringtheMaintenanceperiod(Guarant
ee Period) as per the directions of the Engineer as also for defects/damages if any caused
to the work by the Contractor during such repairs
andreplacementinthemaintenanceperiod.

4.14. TheContractorshallathisowncostprotect,supportandtakeallprecautions in regard to the
personnel or structure or services or propertiesbelonging to the Trustees or not, which
may be interfered with or affected ordisturbedorendangeredand shall indemnifyand keep
indemnified theTrustees
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against claim for injury, loss or damage caused by the Contractor in
connectionwith the execution and maintenance of the work to the
aforesaid
properties,structuresandservicesand/ortoanypersonincludingtheContractor
'sworkmen. Cost of Insurance Cover, if any, taken by the Contractor shall
not bereimbursedbytheTrustees,unlessotherwisestipulatedintheContract.

4.15.The Contractor shall immediately inform the Engineer's Representative ifany fossil,
coins, articles of value or antiquity and structures and other remainsor things of
geological or archaeological importance be discovered at site whichshall remain the
property of the Trustees and protect them from being
damagedbyhisworkmenandarrangefordisposalofthemattheTrusteesexpenseaspertheinstru
ctionoftheEngineer'sRepresentative.

4.16.The Contractor shall be deemed to have indemnified the Trustees againstall claims,
demands, actions and proceedings and all costs arising there from onaccountof:

€)] Infringement of any patent right, design, trade-mark, or name or
otherprotectedright,inconnectionwiththeworksortemporarywork.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments
orcompensation, if any, for getting all materials and equipment required
forthework.

(© Unauthorized obstruction or nuisance caused by the Contractor in respectof

Public or Private road, railway tracks, footpaths, crane tracks,
waterways,quaysandotherpropertiesbelongingtotheTrusteesoranyotherperson.

(d) Damage / injury caused to any highway and bridge on account of
themovementofContractor'splantsandmaterialsinconnectionwiththework

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
otherstructurerelatedtowaterway,intransportingcontractor'splantsandmaterials.

()] TheContractor'sdefaultinaffordingallreasonablefacilitiesandaccommodationaspert
hedirectionoftheEngineerorhisRepresentativetotne workmen of the Trustees and
other agencies employed by or with

thepermissionand/orknowledgeofthe Trusteesonornearthesiteofwork.

4.17.Debris and materials, if obtained by demolishing any properly, building
orstructureintermsoftheContractshallremainthepropertyoftheTrustees.

4.18.The Contractor’s quoted rates shall be deemed to have been inclusive ofthefollowing:

€)] Keeping the site free of unnecessary obstruction and removal from site
ofconstructionalplantwreckage,rubbish,surplusearthortemporaryworksnolongerrequ
ired.

(b) Cleaning and removal from site the entire surplus materials of every kindto leave

the site clean and tidy after completion of the work, without
whichpaymentagainstfinalbillmaybeliabletobewithheld.

(c) Precautionary measures to secure efficient protection of Docks, the
RiverHooghly and other waterways against pollution of whatever nature
duringexecutionandmaintenanceoftheworks,andtopreventrubbish,refuseand



othermaterialsfrombeingthrowninto
thewaterbytheContractor’smen
orthoseof hisagency.

(d) Makingarrangementsfordeploymentofalllabourersandworkers,localorotherwise
including payment for their wages, transport,
accommodation,medicalandallotherstatutorybenefitsandentrypermits,wherevernece
ssary.

(e) Making arrangements in or around the site, as per the requirements ofKolkata

Municipal Corporation or other local authority or the Engineer orhis
Representative, for preventing(i) spread of any infectious disease
likesmallpox,cholera,plagueormalariabytakingeffectiveactionsfordestructionofrats,
mice,vermin,mosquitoesetc.andbymaintaininghealthy and sanitary condition, (ii)
illegal storage and distribution of Drugs,Narcotics,  Alcoholic liquor, Arms and
Ammunitions, (iii) unlawful, riotousordisorderlyconductoftheContractor’sorhisSub-
Contractor’sworkmen,

(iv)deploymentofworkmenofage lessthanl6years.

4.19.Every direction or notice to be given to the Contractor shall be deemed
tohavebeendulyservedonorreceivedbytheContractor,ifthesameispostedorsentbyhandtothe
addressgiveninthetenderortotheContractor’sSiteOfficeor in case of Trustee’s enlisted
Contractor to the address as appearing in
thetrustee’sRegisterortotheRegisteredOfficeoftheContractor. Thetimementioned in these
conditions  for doing any act after direction or notice  shall
bereckonedfromthetimeofsuchpostingordispatch.

4.20.The Contractor and his sub-contractor or their agents and men and anyfirm supplying
plant, materials, and equipment shall not publish or caused to
bepublishedanyphotographsordescriptionoftheworkswithoutthepriorauthorityoftheEngin
eerinwriting.

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer,render all
reasonable facilities and Co-operation as per direction of the Engineeror his
representative to any other Contractor engaged by the Trustees and theirworkmen, to the
Trustees’ own staff and to the men of other Public Body on ornear the site of work and
in default, the contractor shall be liable to the
trusteesforanydelayorexpenseincurredbyreasonofsuchdefault.

4.22.The work has to be carried out by the Contractor causing the minimum
ofhindranceforanymaritimetrafficorsurfacetraffic.

4.23.All constructional plants, temporary works and materials when brought tothe site by the
contractor, shall be deemed to be the property of the Trusteeswho will have a lien on the
same until the satisfactory completion of the workand shall only be removed from the
site in part or in full with the writtenpermissionoftheEngineerorhisRepresentative.

COMMENCEMENT EXECUTIONANDCOMPLETIONOFWORK

5.1. Thecontractorshallcommencetheworkwithin7daysofthereceiptofEngineer’s letter
informing acceptance of  the Contractor’s tender / offer by
theTrusteesowithinsuchpreliminarytimeasmentionedbythecontractorinthe
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5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

5.8.

Form of Tender or the time accepted by the Trustees. The contractor shall
thenproceed with the work with due expedition and without delay, except
as may beexpressly sanctioned or ordered by the Engineer or his
Representatives,
timebeingdeemedtheessenceofthecontractonthepartoftheContractor.

The Contractor shall provide and maintain a suitable office at or near the site, towhich
the Engineer’s Representative may send communications and
instructionsforuseoftheContractor.

UnlessspecifiedotherwiseinthecontractorpriorpermissionoftheEngineerhasbeen  taken,
the contractor shall not execute the work beyond the working
hoursobservedbytheEngineer’sRepresentativeandonSundaysandHolidaysobserved in the
trustees system, except in so far as it becomes essential onaccount of tidal work or for
safety of the work. If the progress of the work lagsbehind schedule or the work has been
endangered by any act or neglect on thepart of the contractor, then the Engineer or his
Representative shall order andthe contractor at his own expense shall work by day and

by night and
onSundaysandPublicHolidays.AnyfailureoftheEngineerorhisRepresentativetopass such
an order shall not relieve the contractor from any of his

obligations. TheEngineer’sdecisioninthisregardshallbefinal,bindingandconclusive.

Unless stipulated otherwise in the contract, all materials required for the workshall be
procured and supplied by the contractor with the approval of theEngineer or his
Representative and subject to subsequent testing as may berequired by the Engineer or
his Representative. The engineer shall exercise
hissolediscretiontoacceptanysuchmaterials.

Unless stipulated otherwise, in the contract, all materials, workmanship
methodofmeasurementshallbeinaccordancewiththerelevantCodes(LatestRevision)oftheB
ureauofindianStandardsandthewritteninstructionsoftheEngineerorhis Representative.
Where no specific reference is available in the contract, thematerials and workmanship
shall be of the best of their respective kinds to thesatisfactionoftheEngineer.

Samples shall be prepared and submitted for approval of the Engineer or
hisRepresentative,wheneverrequiredtodoso,allatthecontractor’scost.

Unless stipulated otherwise in the contract, the cost of any test required by
theEngineerorhisrepresentativeinrespectofmaterialsandworkmanshipdeployedonthework
shallbebornebythecontractor.

Regarding the supply of any materials by the Trustees to the contractor
inaccordancewiththecontract,thefollowingconditionsshallapply:

@ The contractor shall, at his own expense, arrange for transporting thematerials
from the Trustees’ Stores, watching, storing and keeping them inhis safe custody,
furnishing of statement of consumption thereof in

themannerrequiredbytheEngineerorhisrepresentative,returnofsurplusandempty
container to the Trustees’ Stores as per the direction of the
EngineerorhisRepresentative.

(b) BeingthecustodianoftheTrustees’materials,thecontractorshallremainsolely
responsible for any such materials issued to him and for any loss
ordamagethereofforanyreasonotherthan“ExceptedRisks”,thecontractor
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shall compensate the Trustees’ in the manner decided by the Engineer
andshallatnostageremoveorcausetoberemovedanysuchmaterialfromth
esitewithouthispermission.

(© TheTrustees materialswillgenerallybesuppliedinstagesandinaccordance with the
rate of progress of work, but, except for grant ofsuitable extension of completion
time of work as decided by the Engineer,the contractor shall not be entitled to any
other compensation, monetary orotherwise, for any delay in the supply of Trustees’
materials to him.
TheContractorshall,howevercommunicatehisrequirementofsuchmaterialstotheEngin
eerfromtimetotime.

(d) Unlessstipulatedotherwiseinthecontract,thevalueofthe Trustees’ materialsissuedto
thecontactorshallberecoveredfromtheContractor’sbills and/ any of his other dues.
Progressivelyaccordingtotheconsumptionthereofontheworkand/orinthemannerdec
idedbytheEngineerorhisRepresentativeandattherate/stipulatedinthecontract. These

rates shall only be considered by the contractor in the preparation
ofhistender/offerandthesewillformthebasisofescalation/variation,ifinfuturethecontra
ctorisrequiredtoprocureandprovideanysuchmaterialonthewrittenorderoftheEngineer
consequentontheTrustees’failureto

affecttimelysupplythereof.

(e) IftheEngineerdecidesthatduetothecontractor’snegligence,andoftheTrustees’materi
alsissuedtothecontractorhasbeen—(i)lastordamaged,
(i) consumed in excess of requirement, and (iii) wasted by the
contractor inexcess of normal wastage, then the value thereof shall be
recovered fromthe contractor’s bills or from any of his other dues,

after adding 19.25%extraoverthehigheroneofthefollowing:
1. Theissuerateofthematerialsatthe Trustees’Stores,and
2. The market price of the material on the date of issue as would
bedeterminedbytheEngineer.

5.9. The Engineer or his Representative shall have the power to inspect any materialand
work at any time and to order at any time — (i) for removal from the site ofany
materialwhich in his opinion is not in accordance with the contract or theinstruction of
the  Engineer or his Representative, (ii) for the substitution of
theproperandsuitablematerials,or(iii)theremovalandproperre-executionofanywork, which
in  respect of material and workmanship is not in  accordance
withthecontractortheinstructionsoftheEngineer. Thecontractorshallcomplywithsuch order
at his own expense- and within the time specified in the order. If thecontractor falls to
comply, the Engineer shall be at liberty to dispose and suchmaterials and re-do any work
in the manner convenient to the Trustees byengaging any outside agency at the risk and
expense of the contractor and aftergivinghimawrittenpriornoticeof7days.

5.10.NoworkshallbecoveredupandputoutofviewbythecontractorwithoutapprovaloftheEngineer
orhisRepresentativeandwheneverrequiredbyhimthecontractor shall uncover any part or

parts of the work or make openings in
orthroughthesameasmaybedirectedbytheEngineerorhisRepresentativefromtime to time
and shall reinstate or make good those part of works thus

affectedtothesatisfactionoftheEngineer,allatthecostofthecontractor. TheTrusteesshallreim
bursesuchcostasdeterminedbytheEngineer,iftheinitialcoveringupwaswithpriorwrittenorde
roftheEngineerorhisRepresentative.



5.11.0n a written order of the Engineer or his Representative the

contractorshalldelayorsuspendtheprogressoftheworktillsuchtimethewrittenordertoresume
the execution is received by him. During such suspension the contractorshall protect and
secure the work to the satisfaction of the Engineer or
hisRepresentative.AllextraexpensesingivingeffecttosuchordershallbeconsideredbytheTru
stees,unlesssuchsuspensionis

Otherwiseprovideforinthecontract,or

1. NecessarybyreasonofsomedefaultonthepartoftheContractor,or
2. Necessarybyreasonofclimaticconditionsonthesite,or
3. Necessary for proper execution of the works or for the safety of theworks or

anypart thereof.The Engineer shall settle and determinesuch extra payment
and / orExtension of completion time to beallowed to the contractor, as shall,
in the opinionof the Engineer, befairandreasonable.

If at any time before or after commencement of the work the Trustees do
notrequirethewholeoftheworktenderedfor,theEngineershallnotifythesamet
othecontractorinwritingandthecontractorshallstopfurtherworksincomplian
ce of the same. The Contractor shall not be entitled to any claim
forcompensation for underived profit or for such premature stoppage of
work or onaccount of curtailment of the originally intended work by
reason of alterationmade by the Engineer in the original specifications,
drawings, designs andinstruction.

5.12.WhenthewholeoftheworkhasbeencompletedtothesatisfactionoftheEngineer ~ and  has

passed any final test prescribed in the contract, the contractorshall, within 21 days of
submission of his application to the Engineer be entitledto receive from him a certificate
for completion of work in Form G.C1
annexedhereto.Ifanypartofthetotalworkhavingbeencompletedtothesatisfactionofthe
Engineer, be takeover and / or used by the Trustees the Contractor shall onapplication be
entitled to partial completion certificate in the Form of G.C.lindicating the portion of
the work covered by it, S0 that the Contractor’s
liabilityduringmaintenanceperiodofthecontract,ifany,shallcommencefromthedatemention
ed in such certificate so far as the completed portion of the work isconcerned.

6. TERMSOFPAYMENT:

6.1.

6.2.

No Sum shall be considered as earned by or due to the Contractor in respect ofthe work
till final and satisfactory completion thereof and until a certificate offinal completion in
Form G.C2 has been given by the Engineer.On
accountpayments,ifany,madepriortoissueofthecertificateinFormG.C.2,shallallbetreated
as mere advances, which shall stand recoverable in full or in part, if
theEngineersodecidesinthecontextofContractor’sunfulfilledcontractcondition,ifany.

All payments shall be made to the Contractor on the basis of measurement ofactual work
done, as recorded in the Trustees’ measurement books and ataccepted tendered or at
agreed rates, as the case may be except as otherwiseprovided in the contract and when
the Engineer decided any other rate
forchangeinthescopeofworkoromission,ifany,onthepartoftheContractor.
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6.3.

6.4.

6.5.

6.6.

ForworkofsanctionedtendervaluemorethanRs.50,000/-orhavinganinitiallystipulated
completion period of 4 months or more, on account payments may
bemadeatthediscretionoftheEngineerorhisRepresentativeatintervalsdeemedsuitable  and
justified by him. Provided always that, subject to execution of workof substantial value
in the context of the contract price, the interval of such onaccount payments shall be
decided by the Engineer or his Representative, whichshall ordinarily not be less than 1
month in between two payments for onaccountbilland/oradvance.

Measurement for works done shall be progressively taken by the
Engineer’sRepresentative and entered in the Trustees’ Measurement Book, at
intervalsdeemed suitable and proper by him and / or the Engineer. The Contractor or
hisduly accredited Representative or Agent shall remain present at the time of
suchmeasurementandassisttheEngineer’sRepresentativeineverymannerrequiredby — him.
After the measurements taken have been entered in the
MeasurementBook,theContractororhisAgentshallsigntheMeasurementBookattheendofsu
chMeasurementsovertheContractor’sRubberStampasatakenofacceptanceofallsuchmeasur
ements,recordedaboveandpriortosuchsignature. If the Contractor or his Agent fails to
participate even other 3 dayswritten notice from the Engineer’s Representative the
measurement shall betaken ex-part by the Engineer’s representative and those shall be
accepted bytheContractor.

BasedonthequantumofworkandthevaluethereofcomputedintheMeasurementBook,theCon
tractorshalltypeouthisbillintheproformaapprovedbytheEngineerandsubmitthesametotheE
ngineer’sRepresentativein quadruplicate, duly signed by him or his accredited Agent
over his RubberStamp. The Engineer or his Representative may, in his absolute
discretion, allowadvance payment against such bill to the extent of an amount not
exceeding75% of the “net payable’ sum of the said bill, subject to adjustment
thereofagainst the bill at the time of checking and auditing the bill at the Trustees
end.,The measurement Book will not be handed over to the Contractor; but he
willobtaintheabstractsofquantities,amountandrecoveriestotypeoutthebill.

At the discretion of the Engineer or his Representative and only in respect ofaccepted
offers/ where estimated amount put to tender would be Rs. 2,00,000/-or more, advance
payment may be made to the extent of 75% of the value ofany material purchased and
brought to the site by the Contractor. Providedalwaysthat:
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Thematerialsshall,intheopinionoftheEngineerorhisRepresentative,beofimperi

shablenature.

ii. ThevalueofsuchmaterialsshallbeassessedbytheEngineerorhisRepresentative,atthei
rowndiscretion.

iii. Aformalagreementhasbeendrawnupwiththecontractor,underwhichtheTrusteessecu
realienonthecontractor’smaterials.



7.

6.7.

6.8.

iv. The materials are safe-guarded by the contractor against losses,
shortageandmisuse
duetothecontractorpostponingtheexecutionoftheworkorotherwise.

V. In the event of shortage of such materials within the Trustees’ protectedareas in
the Docks, the contractor shall submit an indemnity Bond in theproforma and
manner acceptable to Trustee’ whereby the contractor shallindemnify the
Trustees’ against all financial loss/ damage, on account
ofloss/damagetosuchmaterialsforwhateverreasons.

Vi. In the event of storage of such materials outside the Trustees’ protectedareas the
Contractor shall submit to the Engineer an irrevocable
BankGuaranteefavoringtheTrusteesandforthesamesum asisbeingadvance, in the
proforma and manner acceptable to the Trustees. TheGuarantee shall be of a
Kolkata / Haldia Branch of any Nationalized Bankor a Scheduled Commercial
bank, as the case may be, acceptable to theTrustees and shall remain valid till the
anticipated period of
consumptionofsuchmaterialsinthework. TheBankGuaranteemustbearanundertakin
g by the issuing Bank guaranteeing automatic payment of theguaranteed sum to
the Trustees by the Bank on the date of expiry of thevalidity of the Guarantee,
unless with the prior written approval of theEngineer on behalf of the Trustees,
the Bank has extended the validity oftheGuarantee.

vii.  The amount of advance shall be recoverable from the contractor’s bills orany
other dues, progressively with the consumption of the materials onthebasisof
quantityconsumed.Consequenton fullrecoveryoftheadvance the Indemnity Bond /

Bank Guarantee, vide sub-clause (V) &
(vi)above,shallbereturnedtotheContractordulydischargedbytheEngineeronbehalfo
ftheTrustees.

No Certificate of the Engineer or his Representative shall protect the Contractoragainst
or prevent the Trustees from obtaining repayment from the
Contractor,incasetheEngineerorhisRepresentativeshouldovercertifyforpaymentortheTrus
teesshouldover-paytheContractoronanyaccount.

No claim for interest shall be admissible to the Contractor at any stage and inrespect of
any money or balance or Bank Guarantee, which may be due to theContractor from the
Trustees, owing to dispute or otherwise or for any delay
onthepartoftheTrusteesinmakinginterimorfinalpaymentorotherwise.

VARIATIONANDITSVALUATION:

7.1.

7.2.

The Quantities set out in the Bill of Quantities of the tender shall be treated asestimated
quantities of the work and shall never be deemed as actual or correctquantities of the
works to be executed by the contractor in fulfillment of hisobligationunderthecontract.

TheEngineershallhavethepowertoordertheContractorinwritingtomakeanyvariation of the
Quantity, quantity or form of the works or any part thereof thatmay, in his opinion, be
necessary and the Contractor upon receipt of such anordershallactasfollows:
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7.3.

7.4.

7.5.

a) Increaseordecreasethequantityofanyworkincludedinthecontract.

b) Omitanyworkincludedinthecontract.

c) ChangetheCharacterorqualityorkindofanyworkincludedinthecontract.

d) Changethelevels,lines,positionanddimensionsofanypartofthework,and

e) Executeextraandadditionalworkofanykindnecessaryforcompletionoftheworks.

No such variation shall in any way vitiate or invalidate the contract or be treatedas
revocation of the contract, but the value (if any) of all such variationsevaluated in
accordance with the Engineer’s sole decision shall be taken
intoaccountandthecontractpriceshallbevariedaccordingly.

Provided always that written order of the Engineer shall not be required
forincreaseordecreaseinthequantityofanyworkupto15%wheresuchincreaseor decrease is
not the result of any variation order given under this clause but
istheresultofthequantitiesexceedingorbeinglessthanthosestatedinthebillofquantities.Provi
dedalsothatverbalorderofvariationfromtheEngineershallbecompliedwithbytheContractor
andtheEngineer’ssubsequentwrittenconfirmation of such verbal order shall be deemed to
be an order in writingwithinthemeaningofthisclause.

a)The Contractor shall not be entitled to any claim of extra or additional
workunlesstheyhavebeencarriedoutunderthewrittenordersoftheEngineer.

b) The Engineer shall solely determine the amount (if any) to be added to ordeducted
from the sum named in the tender in respect of any extra
workdoneorworkomittedbyhisorder.

c) All extra, additional or substituted work done or work omitted by order of
theEngineer shall be valued on the basis of the rates and prices set out in thecontract,
if in the opinion of the Engineer, the same shall be applicable. If thecontract does not
contain any rates or prices directly applicable to the extraadditional or substituted
work, then the Engineer may decided the suitablerates on the basis of Schedule of
Rates (including surcharge in force at thetime of acceptance of tender), if any,
adopted by the Trustees with dueregard to the accepted contractual percentage, if any
thereon. In all
othercasestheEngineershallsolelydeterminesuitableratesinthemannerdeemedby him as
fair and reasonable, and his decision shall be final, binding andconclusive.

d) If the nature or amount of any omission or addition relative to the nature
oramountofthewholeofthecontractworkortoanypartthereofshallbesuchthat, in  the
opinion of the Engineer, the rate of prices contained in thecontractforanyitem
oftheworksortherateasevaluatedundersub-clauses

(b) and (c) of this clause, is by reason of such omission or addition
renderedunreasonableorin-
applicabletheEngineershallfixsuchotherrateorpriceashe deems proper
and the Engineer’s decision shall be final, binding andconclusive.
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8. DELAY/EXTENSIONOFCOMPLETIONTIME/LIQUIDATEDDAMAGE/T

ERMINATIONOFCONTRACT

8.1. ShouldthequantumofextraoradditionalworkofanykindordelayedavailabilityoftheTrustees’

8.2.

8.3.

materialstobesuppliedaspercontractorexceptionallyadverseclimaticconditionsandnaturalp
henomenonorstrikes,lock-
outs,civilcommotionsorotherspecialcircumstancesofanykindbeyondthecontroloftheContr
actor cause delay in completing the work, the contractor shall apply to theEngineer in
writing for suitable extension of completion time within 7 days fromthe date of
occurrence of the reason and the Engineer shall thereupon considerthe stated reasons in
the manner deemed necessary and shall either reject theapplication or determine and
allow in writing the extension period as he woulddeem proper for completion of the
work, with or without the imposition
of*“LiquidatedDamaged”Clause(No.8.3hereof)ontheContractorandhisdecisionshall be
binding on the contractor. If an extension of completion time is
grantedbytheEngineer,theclauseNo.8.3oftheLiquidateddamageshallapplyfromitsdate  of
expiry, if the work be not completed within the extended time,
unlessstatedotherwiseinthedecisioncommunicationbytheEngineer,asaforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or
suchextension thereof as communicated by the Engineer in writing, the contractorshall
pay as compensation (Liquidated Damage) to the Trustees and not as apenalty, ¥2 % (half
percent) of the total value of work (contract price) asmentioned in the latter of acceptance
of the tender/offer, for every week or partthereof the work remains unfinished. Provided
always that the amount of suchcompensationshallnotexceed10%thesaidvalueofwork.

b) Without prejudice to any of their legal rights, the Trustees shall have
thepowertorecoverthesaidamountofcompensation/damageinSub-

Clause(a)ofthis clause, from any money due or likely to become due to the
contractor.Thepayment or deduction of such compensation / damage shall
not relieve theContractor from his obligation to complete the work or from
any ofhis otherobligations / liabilities under the contract and in case of the
Contractor’s failureand atthe absolute discreti9on of the Engineer, the
work may be ordered to becompleted by some other agency at the risk
and expense of the Contractor,after a minimum three days notice in
writing has been given to the contractorbytheEngineerorhisRepresentative.

WithoutbeingliableforanycompensationtotheContractor,theTrusteesmay,in their absolute
discretion , terminate the contract due to  occurrence of any
ofthefollowingreasonsanddecisionoftheTrusteesinthisrespect,ascommunicatedbytheEngi
neershallbefinalandconclusive:

(i) TheContractorhasabandonedthecontract.

(i IntheopinionoftheEngineer,eithertheperformanceoftheContractorisnot
satisfactory or the work is not getting completed within the
agreedperiodonaccountofContractor’slapses.
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(i)

(iv)

)

(vi)

(vii)

TheContractorhasfailedtocommencetheworkorhaswithoutanylawfulexcuse under
these conditions , has kept the work suspended despitereceiving the Engineer’s or
his Representative’s written notice to proceedwiththework.

The Contractor has failed to remove materials from site after
receivingfromtheEngineerorhisRepresentativethewrittennoticestatingthatthesaid
materialsorworkarerejectedbyhim.

The Contractor is not executing the work in accordance with the contractor is
persistently or flagrantly neglecting to carry out his obligations underthecontract.

Any bribe, commission, gift or advantage is given, promised or offered byor on
behalf of the contractor to any officer, servant or representative ofthe Trustees or
to any person on his or their behalf in relation to
theobtainingortotheexecutionofthecontract.

The Contractor is adjudged insolvent or enters in to composition with
hiscreditors or being a company goes in to liquidation either compulsorily
orvoluntarily.

8.3.1 Upon receipt of the letter of termination of work, which may beissued by
the Engineer on behalf of the Trustees, the
ContractorshallhandoveralltheTrustees’tools,plantandmaterialsissuedtohi
mattheplacetobeascertainedfromtheEngineer,within7daysofreceiptofsuchl
etter.

8.3.2 In all such cases of Termination of work, the Trustees shall havethe
power to complete the Work through any other agency of theContractor’s
risk and expense and the Contractor shall be debitedany sum or sums that
may be expended in completing the workbeyond the amount that would
have been due to the contractor,had he duly completed the whole of the
work in accordance withthecontract.

8.3.3 Upon termination of contract, the contractor shall be entitled toreceive
payment of only 90 % of the wvalue of the work
actuallydoneormaterialsactuallysuppliedbyhimandsubjecttorecoveries as

per contracts, provided the work done and
materialsconformtospecificationsatthetimeoftakingoverbytheTrustees. Th
e payment for work shall be based on

measurementsofactualworkdoneandpricedatapprovedcontractratesorother
rates, as decided by the Engineer.The payment for materialssupplied
shall be at the rates as decided by the Engineer,
whichshallinnocasebemorethanmarketratesprevailingatthetimeoftalking
over by the Trustees.The Engineer’s decision in all
suchcaseshallbefinal,bindingandconclusive.

8.3.4 The Trustees shall have the power to retain all moneys due to
theContractor until the work is completed by other agency and
theContractor’sLiabilitiestotheTrusteesandknowninallrespect.
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9. MAINTENANCEANDREFUNDOFSECURITYDEPOSIT

9.1

9.2.

9.3.

On completion of execution of the work the contractor shall maintain t6he samefor a
period, as may be specified in the form of a Special Condition of theContract, from the
date mentioned in the initial Completion Certificate in theForm G.C.1.Any defect / fault,
which may appear in the work during
aforesaidmaintenanceperiod,arising,inthesoleopinionoftheEngineerorhisRepresentative,
from materials or workmanship not in accordance with thecontract or the instruction of
the Engineer or his Representative, shall, upon
thewrittennoticeoftheEngineerorhisRepresentative,beamendedandmadegoodbytheContra
ctorathisowncostwithinsevendaysofthedateofsuchnotice,tothe  satisfaction  of  the
Engineer or his Representative, failing which the Engineeror his Representative shall
have the defects amended and made good throughother agency at the Contractor’s risk
and cost and all expenses,
consequentthereonorincidentalthereto,shallberecoverablefromtheContractorinmannerdee
medsuitablebytheEngineer.

The Contract shall not be considered completed and the work shall not betreated as
finally accepted by the Trustees, until a final Completion Certificate infrom G.C. 2
annexed hereto shall have been signed and issued by the Engineerto the contractor after
all obligations under the Contract including that in themaintenance period, if any, have
been fulfilled by the Contractor. Previous
entryontheworksortakingpossession,workingorusingthereofbythetrusteesshallnot  relive
the Contractor of his obligations under the contract for full and
finalcompletionofthework.

Oncompletionofthecontractinthemanneraforesaid,theContractormayapplyfor the refund
of his Security Deposit by submitting to the Engineer (i)TheTreasury Receipts
grantedfor the amountofSecurity heldbytheTrustees,and

(i1) his “No further claim” Certificate in from G.C.3 annexed hereto (in
original),where upon the Engineer shall issue Certificate in from G.C.2
and within
twomonthsoftheEngineer’srecommendation,the Trusteesshallrefundthebal
ancedueagainsttheSecurityDeposittotheContractor,aftermakingdeductiont
herefrominrespectofanysumduetotheTrusteesfromtheContractor.

10.INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES

&ARBITRATION

10.1.1n all disputes, matters, claims, demands or questions arising out of orconnected with the

interpretation of the Contract including the meaning ofSpecifications and Instructions or
as to the quality ofworkmanship or as to thematerials used in the work or the execution
of the work whether during theprogress of the work or after the completion and whether
before or after thedetermination , abandonment or breach ofthe contract the decision of
theEngineer shall be final and binding on all parties to the contract and
shallforthwithbegiveneffecttobytheContractor.
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10.2.1f, the Contractor be dissatisfied with any such decision of the Engineer,he shall within
15 days after receiving notice of such decision require that thematter shall be referred to
Chairman, who shall thereupon consider and give adecision.

10.3.1f , however , the contractor be still dissatisfied with the decision of theChairman , he
shall, within 15 days after receiving notice of such
decisionrequiredthatwithin60daysfromhiswrittennotice,theChairmanshallreferthematter
to an Arbitrator of the panel of Arbitrators to be maintained by theTrustees for the
purpose and any such reference shall be deemed to be asubmission to arbitration within
the meaning ofIndian Arbitration Act , 1940 oranystatutory modificationthereof.

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns
hisappointment or vacates his office due to any reason whatsoever,
anotherperson from panel shall be appointed as Sole Arbitrator and he
shallproceedfromthestageatwhichitwasleftbyhispredecessor.

10.3.2 The Arbitrator shall be deemed to have entered on reference on the
dateheissuesnoticetoboththepartiesfixingthedateoffirsthearing.

10.3.3 The time limit within which the Arbitrator shall submit his award shallnormally
be 4 months as provided in Indian Arbitration Act, 1940 or anyamendment
thereof.The Acrbitrator may, if found necessary, enlarge
thetimeformakingandpublishingtheaward,withtheconsentoftheparties.

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by
theArbitrator in his sole discretion. Upon every or any such reference to costof
any incidental to the reference and award respectively shall be
indiscretionoftheArbitratorwhomaydetermine,theamountthereoforbywhom and
to whom and in what manner the same shall be borne andpaid.

10.3.5 The Award of the Arbitrator shall be final and binding on all partiessubject to
the provisions  of  the Indian  Arbitration Act, 1940 or
anyamendmentthereof. TheArbitratorshallgiveaseparateawardinrespectof ~ each
item of disputes and respective claim referred to him by
eachpartyandgivereasonfortheaward.

10.3.6 The Arbitrator shall consider the claims of all the parties to the contractwithin
only the parameters of scope and conditions of the contract inquestion.

10.3.7 SaveasotherwiseprovidedinthecontracttheprovisionsoftheArbitration Act, 1940
and rules made there under, for the time being
inforce,shallapplytothearbitrationproceedingsunderthisClause.

10.4.The Contractor shall not suspend or delay the work and proceed with thework with due
diligence in accordance with Engineer’s decisions.The
Engineeralsoshallnotwithholdanypayment,which,accordingtohim,isdueorpayable
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totheContractor,onthegroundthatcertaindisputeshavecroppedupandarelikelyto

bereferredtoarbitration.

Providedalwaysasfollows:

(@)  Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove wouldapply in
the case of contracts, where tendered amount appearing in the letter
ofacceptanceofthetender/offerislessthanRs.40,00,000/-.

(b)  The Contractor shall have to raise disputes or differences of any kindwhatsoever
in relation to the execution of the work to the Engineer within 30days from the date of
occurrence of the cause of dispute and before thepreparation of the final bill, giving
detailed justifications, in the context ofcontractconditions.

(©) Contractor’s dispute, if any, arising only during the maintenance periodstipulated
in the contract, must be submitted to the Engineer, with detailedjustifications in the
context of contract Conditions, before the final completion ofthe work. No dispute or
difference on any matter whatsoever, pertaining to
thecontractcanberaisedbythecontractorafterthecompletionofthework.

(d)  Contractor’s claim / dispute raised beyond the time limits prescribed insub-
clauses 8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by
theEngineerand/orbyanyArbitrator,subsequently.

(e)  TheChairman/TrusteesshallhavetherighttoalterthepanelofArbitratorsontheirsoledi
scretion,byaddingthenamesofnewArbitratorsand/or by deleting the names of existing
Arbitrators, without any reference to theContractor.



THEBOARDOFTRUSTEESFORTHEPORTOFKOLKATAFOR

MOFTENDER

having examined the site of works, inspected the Drawings and read the
Specifications,GeneralandSpecialConditionsofContractandConditionsofTender,herebyte
nderandundertake to execute and complete all the works required to be performed in
accordancewith the Specification, Bill of Quantities, General & Special Conditions of
Contract

andDrawingspreparedbyoronbehalfoftheTrusteesandattheratesandpricessetoutintheannex
ed Bill of Quantities with .......................... month/week from the date of theorder to
commence the work and in the event of our Tender being accepted in full or inpart, 1/We
also undertake to enter into a Contract Agreement in the Form hereto annexedwith such
alterations or additions thereto which may be necessary to give effect
theacceptanceoftheTenderandincorporatingsuchSpecification,BillofQuantities, Drawings
andSpecial&GeneralConditionsofContractandl/WeherebyagreethatuntilsuchContractAgr
eementisexecutedthesaidSpecifications,BillofQuantities,ConditionsofContractandtheTen
der,togetherwiththeacceptancethereofinwritingbyoronbehalfofthe TrusteesshallbetheCont

ract.
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THETOTALAMOUNTOFTENDERRS(NotTobefilledup)

(Repeatinwords) (Nottobefilledup)
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*I/We require ...................... days/months preliminary time to arrange
andprocure the materials requwed by the work from date of acceptance of the Tender
beforel/WecouldcommencetheWork.

(*Thisshouldbescoredoutinthecaseoflabourcontracts)

I/We have deposited with the Trustees’ Financial Advisor & Chief
AccountsOfficer/Manager(Finance),HaldiaDockComplexvideReceiptNo
.................................. Of v @SEArnestMoney.

I/We agree that period for which the Tender shall remain open for
acceptanceshallnotbelessthanfourmonths.

SignatureoftheTenderer

Witness: (SealoftheTenderer)
Signature..........coooiiiii NameoftheTenderer
Name.......oovvveiiiiiiiii i,

(InBlockLetters)(l
nBlockLetters)

Address ... Dated

............................................... Address



THEBOARDOFTRUSTEESFORTHEPORTOFKOLKATA

FORMOFAGREEMENT
THIS AGREEMENT made thiS. o day
1) SR 200... ..., betweenthe Board of Trustees for the Port of

Kolkata,a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter
called“Trustees” which expression shall unless excluded by or repugnant to the context
bedeemed to include their successors in office) of the one part and

..................... (hereinafter called “ the Contractor 7, which expression shall
unlessexcluded by or repugnant to the context be deemed to include its heirs,
executors,administrators,representativesandassigneesorsuccessorsinoffice)oftheotherpart

2

WHEREAStheTrusteesaredesirousthatcertainworksshouldbeexecuted/constructed,viz.

..................... andhaveacceptedaTender/OfferbytheContractorfortheexecutionandmain
tenanceofsuchworkNOWTHISAGREEMENTWITNESSETHasfollows:

1. In this Agreement words and expressions shall have the same meanings as
arerespectively assigned to them in General Conditions of Contract
hereinafterreferredto.
2. The following documents shall be deemed to from and be read and construed
aspartofthis Agreement,viz.

@) ThesaidTender/Offer&theacceptanceoftheTender/Offer

(b) TheGeneralConditionsofContract

(c) TheSpecialConditionsofContract

(d) TheConditionsofTender

(e) TheTechnicalSpecifications

0] TheScheduleofRates

() TheTermsofPayment

(h) Allcorrespondencebywhich,thecontractisadded,amended,variedormodifie

din  anywaybymutualconsent.

3. In consideration of the payments to be made by the Trustees to the Contractor
ashereinafter mentioned , the Contractor hereby covenant with the Trustees
toexecuteandmaintain the work in conformity in all respects with the

provisionsofthecontract.

4, The Trustees hereby covenants to pay to the Contractor, in consideration of
suchexecution and maintenance of the Work, the Contract Prices at the times and
inthemannerprescribed by theContract.
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INWITNESSwhereofofthepartiesheretohavecausedtheirrespectiveCommonSealst
obehereuntoaffixed(orhavehereuntosettheirrespectivehandsandseals)thedayandye

arfirstabovewritten.
The Seal

Name
Address
Or
SIGNED,SEALEDANDDELIVERED

by the said
Inthepresenceof:

Name

Address:
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KOLKATAPORTTRUST

FORMG.C.1

CONI aC O
AAUTESS
................................................................................................ Dat
eofCompletion
DearSir/s,
Thisistocertifythatthefollowingworksviz.
Nameofthe W OTK
................................................................................................ Esti
mateNumberE.E.O.............. dt
CEO. dt --
WorkOrderNumber
________________________________________________________________________________________________________________________________ Al
LOCA I ON
CoNtraCtNUMIOT
Whichwascarriedoutbyyouisintheopinionoftheundersignedcompletingineveryr
espectonthe Dayof------------ 20 in
accordancewithclause62oftheGeneralConditionsofContractandundertheprovisionsoftheC
ontractforaperiodof .Days/weeks/months/
years.
Fromthe.................o.ooin. dayof........cooiiiiiiiin, 200 i,
Tothe.....covviviiiiiiiiins dayof.........oooiiiiiiniin, I |
SIGNALUIE( cvveiiiiee e )

NN ..ttt
DeSIgNation. .. ...ttt e,
OfficeSeal
c.c.toTheDeputyChiefEngineer(
)TheD
eputyManager( )

Financial Adviser&ChiefAccountsOfficer/Man
ager(Finance),HaldiaDockComplex.
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KOLKATAPORTTRUST

FORMG.C.2

TheFinancial Adviser&ChiefAccountsOfficer. TheMa

nager(finance),HaldiaDockComplex.

CERTIFICATEOFFINALCOMPLETION
Thisistocertifythatthefollowingworksviz.

NameofWork

Whichwascarriedoutby Shri/
1A T isnowcompleteinever
yrespectinaccordancewiththetermsoftheContractandthatalltheobligationsunderContr
acthavebeenfulfilledbytheContractor.

SIGNALUFE( c.veeeeeee e )
(Engineer/Engineer’sRepresentative)

OfficeSeal
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KOLKATAPORTTRUST

| FOrRMGC3 |

(‘NoClaim’CertificateFromContractor)

The
EngineerKolkataP
ortTrustKolkata/H
aldia
(AN s )
(Address,theTrustees’Official,mentionedinthe
workOrderandunderwhomtheContract
wasexecuted)
DearSir,

I/Wedoherebydeclarethatl/WehavereceivedfullandfinalpaymentfromKolkataPortTrustfor
theexecutionofthefollowingwork,viz.

NameofWork

ContractNO. ..ot At
AgreementNO.........coovvveiiiiiee i, dtee
andl/WehavenofurtherclaimagainstKolkataPortTrustinrespectoftheabovementionedjob.

Yoursfaithfully,

(SignatureofContractor)

(OfficialSealoftheContractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash
SecurityDeposit, to be issued by the Kolkata/Haldia Branch, as the case may be,
of anynationalizedBankoflndiaonNon-JudicialStampPaperworthRs.50/-
orasdecidedbytheEngineer/Legal AdviseroftheTrustees.

To
The Board of
TrusteesforthePortofK

olkata.

BANKGUARANTEE

NO DATE ..o
NameofissuingBank
...................................................................................... Na
MEOTBIaANCh . .. o,
..................................................................................... Addres
1 Y

In consideration of the Board of Trustees of the Port Kolkata, a body corporate-
dulyconstituted under the Major port Trust Act, 1963 ( Act38of 1963),having agreed
toexempt  Shri / Messrs

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit
/Payment of Security Deposit through deduction from the Contractors’ bills under
thetermsandconditionsofacontractmadebetweentheTrusteesandtheContractorfor
................................................... vvi eeiiiiiiiieneaa.. (write the name of
thework as per Work Order) in terms of the Work order No .......
................................................. ated... .oocoeeeiiie el (NEreinafter
referredtoas‘“thesaidcontract”),fortheduefulfillmentbythecontractorofallthetermsandcond
itionscontainedinthesaidcontract,onsubmissionofabankGuaranteeforRs

YW, et e Branch,Kol
Kata...ooovoiii /Haldia,doontheadviseofthecontractor,herebyunderta
ketoindemnifyandkeepindemnifiedtheTrusteestotheextentofthesaidsumofRs

W oo Branch,Kolkata

.................................... /Haldia, further agree that if a written demand is made
bythe Trustees through any of its officials for honoring the Bank Guarantee constituted
bythese presents, We,....ooovviiiiiiiiiii i, Branch, Kolkata.........
....................... /Haldia shall have no right to decline to cash the same for any
reasonwhatsoeverandshallcashthesameandpaythesumsodemandedtothe Trusteeswithina
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weekfromthedateofsuchdemandbyanA/c.PayeeBanker’sChequedrawninfavourof Kolkat
a Port Trust”, without any demur. Even if there be any dispute between thecontractor
and the Trustees, this would be no ground for us,...............
............................................................. (Nameof Bank), ......... ......

................ Branch, Kolkata................................/Haldia to decline to honour
theBankGuaranteeinthemanneraforesaid. TheveryfactthatWe, ........................
................................. Branch,Kolkata ................oeooee oo [Haldia, decline

or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall
constitutesufficient reason for the Trustees to enforce the Bank Guarantee
unconditionally withoutanyreference,whatsoever,tothecontractor.

2 LY LT Br
anch,Kolkata....................ooociiiin .. /Haldia, further agree that a mere
demandby the Trustees atany time and in the manneraforesaid, issufficient for us,
................................. Branch, Kolkata ................................ / Haldia,

topay the amount covered by this Bank Guarantee in full and in the manner
aforesaidandwithinthetimeaforesaidwithoutreferencetothecontractorandnoprotestbyt
hecontractor, made either directly or indirectly or through Court , can be valid
groundfor  US, .ottt e e

...Branch,Kolkata ...........cccccuuviiiiiininniniiiiniiiinnn, /Haldia,todeclineorfailorneglect
tomakepaymenttotheTrusteesin,themannerandwithinthetimeaforesaid.
3. IV, Branch, Kolkata

........................... /Haldia,furtheragreethattheBankGuaranteedhereincontained
shall remain in full force and effect, during the period that is taken for
thedueperformanceofthesaidcontractbythecontractorandthatisshallcontinuetobeenfor
ceable till all the dues of the Trustees under and/or by virtue of the terms
andconditions of the said contract have been fully paid and its claim satisfied
and/ordischarged in full and/or till the Trustees certify that the terms and conditions
of thesaid contract have been fully and properly observed/fulfilled by the contractor
andaccordingly,theTrusteeshavedischargedtheBankGuarantee,subjecthowever,thatth
is guarantee shall remain wvalid wup to and inclusive of
.............................................. dayof.......................19......andsubjectallsotha
ttheprovisionthattheTrusteesshallhavenorighttodemandpaymentagainstthis guarantee
after the expiry of 6(six) calendar months from the expiry of theaforesaid validity
period up 10 Or any extension
thereofmadebyus,....................... Branch,Kolkata .........ccccoevvveeriiinnnee, /Haldia,in
further extending the said validity period of this Bank Guarantee on Non-
JudicialStampPaperofappropriatevalue,asrequired/determinedbytheTrustees,onlyona
writtenrequestbytheTrusteestothecontractorforsuchextensionofvalidityofthisBankGu
arantee.

Branch,Kolkata...........ccccovvvieiiiieeeieieeeee e /Haldia,furtheragreethat,withoutour

consent and without affecting in any manner our obligations hereunder, the
Trusteesshallhavethefullestlibertytovaryfromtimetotimeanyofthetermsandconditions
of the said contract or to extend the time for full performance of the said
contractincluding fulfilling all obligations under the said contract by the contractor
or topostpone for any time or from time to time any of the powers exercisable by
theTrusteesagainstthecontractorandtoforebearorenforceanyoftermsandconditionsrela
tingtothesaidcontractandWe, .........ccccocoveiiiei i Branch,Kolkata
................................ /Haldia,shallnotberelievedfromourliabilitybyreasonof
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any such variation or extension being granted to the contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by
theTrusteestothecontractororbyanysuchmatterorthingofwhatsoevernature,whichunde
r the law relating to sureties would, but for this provision, have effect of sorelieving
LS, + e e eerrerrrrrteeeesssssibbbr e e e e e e e s s ebbbareeeeas Branch,

Kolkata.......cccccoovviiiiiiniiee e, /Haldia.

W Branch, Kolkata
......................... /Haldia,lastlyundertake not torevoke this Bank Guarantee
duringitscurrencyexceptwiththepreviousconsentofthe Trusteesinwriting.

(OFFICIALSEALOFTHEBANK)



88

IntegrityPact

Between

Syama Prasad Mookerjee Port.Kolkata (SMPK) hereinafter referred to as “The
Principal/Employer”.

And

................................ hereinafterreferredtoas‘“TheBidder/Contractor”

Preamble

ThePrincipalintendstoaward,underlaiddownorganizationalprocedures,contract/sfor
......................... The Principal values full compliances with all relevant laws of the land,
rules,regulations, economic use of resources and of fairness/transparency in its relations with
itsBidder(s)and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by
theprincipal, will monitor the tender process and the execution of the contract for compliance
withtheprinciples mentionedabove.

NOW,THEREFORE,

Toavoidallformsofcorruptionbyfollowingasystemthatisfair,transparentandfreefromanyinfluence/
prejudiceddealingspriorto,duringandsubsequenttothecurrencyofthecontractto  beentered into
with a view to:-

EnablingthePRINCIPAL/EMPLOY ERtogetthecontractualworkexecutedand/ortoobtain/dispose
the desired said stores/ equipment ata competitive price in conformity with thedefined
specifications/ scope of work by avoiding the high cost and the distortionary impact
ofcorruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs
toabstain from bribing or indulging in any corrupt practice in order to secure the contract
byproviding assurance to them that their competitors will also abstain from bribing and
othercorrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in
anyform,by its officials by following transparentprocedures.

Section1-CommitmentsofthePrincipal/Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and
toobservethe following principles:

1. No employee of the Principal, personally or through family members, will in
connectionwith the tender for, or the execution of a contract, demand, take a promise for or
accept, for selforthirdperson, anymaterialor immaterialbenefitwhich thepersonis notlegally
entitledto.

2. ThePrincipalwill,duringthetenderprocesstreataliBidder(s)withequityandreason.
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The Principal will, in particular, before and during the tender process, provide to all
Bidder(s)the same information and will not provide to any Bidder(s) confidential/additional
informationthrough which the Bidder(s) could obtain an advantage in relation to the tender
process or thecontractexecution.

3. ThePrincipalwill excludefromtheprocessallknown prejudicedpersons.

(2).1f the Principal obtains information on the conduct of any of its employees which is
acriminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or
ifthere be a substantive suspicion in this regard, the Principal will inform the Chief
VigilanceOfficerand in addition can initiate disciplinary actions.

Section-2—CommitmentsoftheBidder(s)/Contractor(s)

(1)The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
preventcorruption. He commits himself to observe the following principles during his
participationinthetender process and during the contract execution.

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm,
offer,promise or give to any of the Principal’s employees involved in the tender process or
theexecution of the contract or to any third person any material or other benefit which he/she is
notlegally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
duringthetender process or during the execution ofthecontract.

b.  TheBidder(s)/Contractor(s)willnotenterwithotherBiddersintoanyundisclosedagreement or
understanding, whether formal or informal. This applies in particular to prices,specifications,
certifications, subsidiary contract, submission or non-submission of bids or
anyotheractionstorestrictcompetitivenessortointroducecartelizationinthebiddingprocess.

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC
Act;further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition
orpersonal gain, or pass on to others, any information or document provided by the Principal
aspart of the business relationship, regarding plans, technical proposals and business
details,includinginformation contained ortransmitted electronically.

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of
theAgents/representativesinindia,ifany.SimilarlytheBidder(s)/Contractor(s)ofindianNationalitys
hallfurnishthenameandaddressoftheforeignprinciples,ifany.Furtherdetailsas mentioned in the
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed bythe
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made tothe
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines onindian
Agents ofForeignSuppliers”is annexed andmarked asAnnex-A.

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all
paymentshe has made, is committed to or intends to make to agents, brokers or any other
intermediariesinconnection with theaward ofthecontract.
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(2).The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlinedaboveor be an accessoryto such offences.

Section-3-Disqualificationfromtenderprocess andexclusionfromfuturecontracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a
transgressionthrough a violation of Section 2 above, or in any other form such as to put his
reliability  orcredibilityinquestion, the  Principal isentitled to  disqualify  the
Bidder(s)/Contractor(s) fromthetender process or takeaction asconsidered appropriate.

Section4-Compensationfordamages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the
awardaccording to Section 3, the Principal is entitled to demand and recover the damages
equivalenttoEarnest Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal
isentitled to terminate the contract according to Section 3, the Principal shall be entitled
todemand  andrecoverfromthe  Contractorliquidateddamagesof  thecontractvalue  or
theamountequivalent to PerformanceBank Guarantee.

Section5-Previoustransgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from
thedate of signing the Integrity pact with any other Company in any country conforming to the
anticorruption approach or with any other Public Sector Undertaking / Enterprise in India,
MajorPorts/Govt.Departmentsofindiathatcould justifyhisexclusionfrom thetenderprocess.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from
thetenderprocess oraction canbetakenas consideredappropriate.

Section6-EqualtreatmentofallBidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitmentinconformitywiththis IntegrityPact,and tosubmitit tothePrincipal
beforecontractsigning.

(2) The Principal, will enter into agreements with identical conditions as this one with
allBidders,Contractors andSub-contractors.

(3) ThePrincipalwilldisqualifyfromthetenderprocessallbidderswhodonotsignthisPactor
violateits provisions.
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Section7-
OtherLegalactionsagainstviolatingBidder(s)/Contractor(s)/SubContractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action
thatmay follow in accordance with provisions of the extant law in force relating to any civil
orcriminalproceedings. .

Section8—RoleofIndependentExternalMonitor(IEM):

(@) The task of the Monitors shall be to review independently and objectively, whether and
towhatextent theparties comply with theobligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties
andshallperform theirfunctions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents
relatingtothecontract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will
soinformtheauthoritydesignatedbythePrincipalandtheChiefVigilanceOfficerofKolkataProtTrust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access
withoutrestriction to all contract documentation of the PRINCIPAL including that provided by
theBIDDER/ CONTRACTOR. The BIDDER/ CONTRACTORwill also grant the Monitor,
uponhis request and demonstration of a valid interest, unrestricted and unconditional access to
hiscontract documentation, if any. The same is applicable to sub-contractors. The Monitor shall
beunder contractual obligation to treat the information and documents of the
Bidder/Contractor/Sub-contractor(s)withconfidentiality.

(f) ThePrincipal/EmployerwillprovidetotheMonitorsufficientinformationaboutallmeetingsamon
gthepartiesrelatedtothecontractprovidedsuchmeetingscouldhaveanimpactonthecontractualrelatio
nsbetweenthePrincipalandtheContractor. ThepartiesoffertotheMonitor, theoption to participatein
such meetings.

(@) TheMonitorwillsubmitawrittenreporttothedesignatedAuthorityofPrincipal/Employer/ Chief
Vigilance Officer of Syama Prasad Mookerjee Port,Kolkata within 8 to 10weeks from the date
of reference or intimation to him by the Principal/ Employer/ Bidder/Contractor and should the
occasion arise, submit proposals for correcting problematic situation.BIDDER/
CONTRACTOR can approach the Independent External Monitor (s) appointed forthepurposes
of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he
willso inform the Management of the Principal and request the Management to discontinue or
totake corrective action, or to take other relevant action. The Monitor can in this regard
submitnon-binding recommendations. Beyond this, the Monitor has no right to demand from
thepartiesthat they act inaspecificmanner, refrainfrom action ortolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under
therelevant

IPC/PCA ,andthePrincipal/Employerhasnot,withinreasonabletime,takenvisibleactiontoproceed
againstsuchoffenceorreportedtotheChiefVigilanceOfficer,theMonitormayalsotransmitthis
informationdirectlytotheCentralVigilanceCommissioner,Governmentofindia.

(1) Theword‘Monitor'wouldinclude bothsingularandplural.
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8.a)TheNameandCorrespondenceParticularsofindependentExternalMonitors:
a) Shri Anand Deep; IRS (Retd)

117/363, H — 1, Next to Gurdwara

Pandu Nagar, Kanpur,

Uttar Pradesh — 208 005

Mobile : 9044797181

Mail : anand.deepll7@gmail.com

b) Shri Bipin Behari Mallick, IAS, (Retd)
293, Naval Technical Officers,
CGHS, Sector-22
Dwarka
New Delhi-110077
Mobile : 9643002222
9968150900

E-mail ID : bipinmallick@gmail.com

Section9—Facilitation ofInvestigation:

In case of any allegation of violation of any provisions of this Pact or payment of
commission,the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the
documentsincludingtheBooksofAccountsoftheBIDDER/CONTRACTORSandtheBIDDER/CO
NTRACTOR shall provide necessary information and documents in English andshallextend all
possible help forthe purposeofsuch examination.

Section10—PactDuration:

The pact beingswith when both parties have legally signed it andwill extend upto 2 yearsorthe
complete execution of the contract including warranty period whichever is later. In
casebidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the
date ofsigningofthe contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be
validdespitethelapseofthispactasspecifiedabove,unlessitisdischarged/determinedbyChairman,S
MPK.[
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Section11-OtherProvisions:

(1) ThisagreementissubjecttolndianLaw.PlaceofperformanceandjurisdictionistheRegisteredOffi
ceof thePrincipal in Kolkata.

(2) ChangesandsupplementsaswellasterminationnoticesneedtobemadeinwritinginEnglish.

(3) IftheContractorisapartnershiporaconsortium,thisagreementmustbesignedbyallpartnersor
consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder
ofthisagreementremainsvalid.Inthiscase,thepartieswillstrivetocometoanagreementtotheiroriginal
intentions.

(For& onbehalf ofthe Principal) (For&onbehalfof Bidder/Contractor).

(OfficeSeal) (OfficeSeal)

Place:

Date:

Witness1:

(Name&Address)......ovvvveeiiiiiiiiieeieieeannn,

Witness2:

(Name&AddIess).......vviviiiiieiieieie e
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ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.1

1.2

1.3

2.0

2.1
offer:

2.1.1

2.1.2

2.1.3

2.2
2.2.1

2.2.2

2.2.3

2.3

There shall be compulsory registration of Indian agents of Foreign suppliers
for all Tenders. An agent who is not registered with KoPT shall apply for
registration in the prescribed Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by
a Notary Public)/Original certificate of the principal confirming the agency
agreement and giving the status being enjoyed by the agent and the
commission/ remuneration/salary/retainer ship being paid by the principal to
the agent before the placement of order by KoPT.

Wherever the Indian representatives have communicated on behalf of their
principals and the foreign parties have stated that they are not paying any
commission to the Indian agents, and the Indian representative is working
on the basis of salary or as retainer, a written declaration to this effect
should be submitted by the party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF
AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

Tenderers of Foreign nationality shall furnish the following details in their

The name and address of the agents/representatives in India, if any and the
extent of authorization and authority given to commit the Principals. In case
the agent/representative be a foreign Company, it is to be conformed
whether it is real substantial Company and details of the same shall be
furnished.

The amount of commission/ remuneration included in the quoted price(s) for such
agents/ representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his
agents/ representatives in India, is to be paid by KoPT in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as
their status, i.e. whether manufacturer or agents of manufacturer holding the Letter of
Authority of the Principal specifically authorizing the agent to make an offer in India
in response to tender either directly or through the agents /representatives.

The amount of commission/remuneration included in the price(s) quoted by the
Tenderer for himself.

Confirmation of the foreign principals of the Tenderer that the
commission/remunerations, if any, reserved for the Tenderer in the quoted price(s), is
to be paid by KoPT in India in equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide
for payment of the commission/remuneration, if any payable to the
agents/representatives in India in Indian Rupees on expiry of 90 days after the
discharge of the obligations under the contract.



2.4

95

Failure to furnish correct and detailed information as called for in paragraph-2.0 above
will render the concerned tender liable for rejection or in the event of a contract
materializing, the same liable to termination by KoPT. Besides this there would be a
penalty of banning business dealings with KoPT or damage or payment of a named
sum.



