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SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
Formerly Kolkata Port Trust

SYAMA PRASAD MOOKERIJE PORT, KOLKATA
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(Erstwhile KOLKATA PORT TRUST)
(AN AUTONOMOUS BODY UNDER THE MINISTRY OF PORTS, SHIPING AND WATERWAYS,
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TENDER FOR “Construction of Electrical Panel Room, CESC Meter Room, Small Site Office for
Civil/Electrical and other allied works for Redevelopment of Fairlie Ware House with Offices.”
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA
QATHT THTE HE@SH| TS, HIART

(Formerly KOLKATA PORT TRUST)
Civil Engineering Department

1.0 NOTICE INVITING TENDER
NIT NO.: SMPK/KDS/CIV /T/2659/18 DT. 02.03.2022

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for “Construction of Electrical Panel Room, CESC
Meter Room, Small Site Office for Civil/Electrical and other allied works for Redevelopment of Fairlie
Ware House with Offices ”as per Bill of Quantities the Bid Document may be seen from the
https://kopt.enivida.in. Corrigenda or clarifications, if any, shall be hosted on the above- mentioned
website only. The tender is also published on SMPK website (www.smportkolkata.shipping.gov.in).

SCHEDULE OF TENDER (SOT)

a. TENDER NO. SMPK/KDS/CIV /T/2659/18 DT. 02.03.2022
feaT gear
b. MODE OF TENDER e-Procurement System

rfrr 7 A (Online one part Techno-Commercial Bid and

Price Bid through Enivida Portal
https://kopt.enivida.in/) The intending
bidders are required to submit their offers
electronically through e-tendering portal.

No physical tender is acceptable by SYAMA
PRASAD MOOKERIJEE PORT, KOLKATA.

c. i) Estimated Cost Of the Work Rs.26,61,357.70

(Rupees twenty six lakh sixty one
thousand three hundred fifty seven and
paise seventy only )

[N o]
ATHTAT T Of =1

Rs. 53,230/- (Rupees fifty three

thousand two hundred thirty only)

payable through DD / RTGS / NEFT / Bank
Transfer etc.,) to be transferred on

A/C: Syama Prasad Mookerjee Port, Kolkata
A/c No: 067502000000491

IFSC: IOBAO000675

Bank Name: Indian Overseas Bank

Branch Name: STRAND ROAD Branch

ii) Earnest Money Deposit

ERICIRAIE




iii) Tender Document fee (Non-
refundable)

[RIEEESSIEE KA EPIRED))

The intending bidders should submit the tender
costof Rs.1770/-(Rupees one thousand seven
hundred and seventy only) including @18%
GST) to KoPT through DD/Banker’s Cheque in
favour of Syama Prasad Mookerjee Port,
Kolkata on any scheduled/Nationalised Bank
payable at Kolkata

otherwise their offer will be summarily rejected.
Asper cl. 2, page no.12

payable through DD / RTGS / NEFT /
BankTransfer etc.,) to be transferred

on

A/C: Syama Prasad Mookerjee Port, Kolkata
A/c No: 067502000000491

IFSC: IOBAO0O00675

Bank Name: Indian Overseas Bank
Branch Name: STRAND ROAD Branch

iv) Railtel Tender Processing Fee (Non-
refundable) Mode of Payment: - E-
payment Only through
Debit/Credit Card or Net Banking.

T ST TTHTHT eh (AT Nhsaa)
AT 7 T~ S-THE Hdel o6 AT &
e/l #re 7T a=

TPF- 0.1% of estimate cost (Minimum
750/- Maximum7500/-+GST
Registration ChargesRs.2000/-
+Applicable GST Per Year

d. Date of NIT available to parties to download
IR FT STSAAIES FLA & (10 ITA UAATST
et fafer

04.03.2022 to 10.03.2022 (up to 14:00 hrs.)

e. Pre —Bid Meeting Date & Time
sfi-fare e it arire i a9

No Pre-Bid Meeting

f. Last date of submission of EMD &
TenderDocument fee at Syama Prasad
Mookerjee Port, Kolkata

QTTHT ST @Il TIE, HTAHIAT H SUAST 3T
(ATaaT a&dTasT o STHT Fe #hf Sifaw fafer

14.03.2022(up to 12:00 hrs.)

g. Date of Starting of e-Tender for
submission of online Techno-Commercial
Bidand Price Bid at Enivida Portal

= forg <-ffaaT o= g i fafr
Enivida e 9% 3HATSH < I-FH 199 faS T
EIEGREESCIETCH

04.03.2022(From 14:00 hrs. onwards)




h.Date of closing of online e-tender for 10.03.2022(Up to 15:00 hrs.)
submissionof Techno-Commercial Bid &
PriceBid.

o0 [N anN o o
SERIEIECTINISEESCIKI 3ﬁT4-chq ATl SIHT e

& forw sierre S-fAfaer seww iy f/fyr

i.Date & time of opening of Techno-Commercial | 11.03.2022(After 15:00 hrs) (Both the Techno
Bid and Price Bid. Commercial Part & Financial Part will be
opened on the same date)

e T -aATTOT TS ATt 31T JoF STl Gree ht

farfer sfie wwn

Note: In the event of any unforeseen closure of work / holiday on any of the above days,
the samewill be opened / held on the next working day without any further notice.
List of Annexures

Important Instructions for E- procurement : - Annexure -
ACommercial Terms & Conditions : - Annexure -
B

Techno Commercial Bid : - Annexure -

C List of Scanned Documents required to be uploaded: -
Annexure — D(Document consisting Annexure A to Annexure D
To be treated as Techno Commercial Part)

Price Bid (Financial Part) : - Annexure —

E(Both the Techno Commercial Part &

Financial Part will be uploaded separately

& will be available both in the SMPK

website& Enivida Portal)

General Conditions of Contract :- Annexure — F

Chief Engineer
Civil Engineering Department
SYAMA PRASAD MOOKERJEE PORT, KOLKATA
Tender Inviting Authority




ANNEXURE-A

Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer
version 8 or above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and instructions
available on the Enivida Portal https://kopt.enivida.in before responding to this e-tender:

»  Bidders Manual Kit

»  Help for Contractors

» FAQ

Contact Persons (Svama Prasad Mookerjee Port. Kolkata):

1. S. K. Halder, Superintending Engineer (Contract)
2. S.Das ,Engineer(c) M.N.-9830621827

Phone no.: 9836298651,03371012486,
03371012398
E-mail IDs : - sk.halder@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

Contact persons (Enivida Portal):

Phone N0.7278929467/8448288981

E-Mail IDs: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com

1 All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

2 E-tender cannot be accessed after the due date and time mentioned in NIT.

3 SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender

in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
4 mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any
6 other document uploaded which is not required as per the terms of the tender shall
not be considered.

7 The bid will be evaluated based on the filled-in technical & commercial formats.

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum
and Addenda, if any downloaded from under the instant e-tender and no other source,
and will comply to the said document, GCC, Corrigendum and Addendum.

A declaration in this regard is to be made by the bidder.

9 (A) Tender will be opened electronically on specified date and time as mentioned in
the NIT. Bidders can witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in
the Enivida Portal.




Annexure —B

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
Office of the Chief Engineer,

Head Office Building, 15, Strand Road,

Kolkata 700 001.

Tele — 033 2230-3451 Extension: 398,399,400

Fax-(033) 2230-0413
E-mail id: sk.halder@kolkataporttrust.gov.in &
ce@kolkataporttrust.gov.in
3.0 Commercial Terms & Conditions

SL. NO. TERMS

1

Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed atthe
time of techno-commercial evaluation of bids also.

2 Copy of valid NSIC Certificate or MSME Certificate under MSME has to be submitted alongwith
the bid.

3  EARNEST MONEY:. As Per NIT

4 E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in
case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) or MSME for items for which the tender is invited.

5 SCOPE OF WORK: As per E-Tender Document

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions
of Contract, Specifications, Bill of Quantities and other documents forming partof this Contract
wherever the Contract so requires.

7 The several documents forming the Contract shall be taken, as mutually explanatory to one

another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of SMP,
Kolkata. In case of any dispute, question or difference either during the execution of the
Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer, SYAMA PRASAD MOOKERJEE PORT, KOLKATA,
thereon shall be final and binding upon all parties.

8 The Contract will include the Client’s Bid Documents with the General Conditions of Contractand

9

the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any.
Trustees’ General Conditions of contract is the integral part of the tender / contract. The above-
mentioned General Conditions of Contract may be inspected at the office of the undersigned on
any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a
tender in full or in part and / or reject a tender in full or in part without assigning any reason
thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the
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jurisdiction of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in connection
with the preparation and submission of their bids or for any other expenses incurred in
connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Chief
Engineer/Superintending Engineer (Kolkata) or his authorized representative at his office
at 15, Strand Road, Kolkata 700001 in this regard. Non-compliance of the same will in no way
relieve the successful bidder of any of his obligations in performing the work in accordance
with this Bid Document within the quoted price.

VALIDITY: -
The tender shall remain open for acceptance for a period of 4 months from the date of
opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.
NON- RESPONSIVE BIDDER: -

The offer/tender shall be treated as non-responsive, if it:

(i) is not accompanied by requisite Earnest Money /valid NSIC Registration
Certificate /MSME Registration Certificate.

(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME
Registration Certificate.

(i) validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does
not accept tender conditions completely/offer or tender if submitted with any
deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and
documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as
abandoning of work or rescinding of contract for which the reasons are attributable
to the non-performance of the contractor or inordinate delays in completion or
financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and
binding on the Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.

EARNEST MONEY AND SECURITY DEPOSIT: - : As per tender Document

In the event of the successful bidder fails to execute the order within the stipulated

delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other
actions.

PRICES: - As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid
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Orders may be placed in full/part to the lowest bidder.
Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.

PAYMENT: - As per Tender document.

LOCATION: As per Tender document.

TIME OF COMPLETION: As per Tender document.

Work is to be carried out as per terms & condition of the contract document.
27 JURISDICTION OF COURT: -

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of
Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE): -

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the
time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be referred to.

Compensation (Liquidated Damages) against failure to complete the work within the stipulated
time as per tender condition.

PRICE ADJUSTMENT CLAUSE: As per Tender document.
TECHNICAL CAPACITY: As stipulated in Tender document.
FINANCIAL CAPACITY: As stipulated in Tender document.
33DOCK PERMITS: As per tender document.

34. The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any

Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money
/Security Deposit beyond Rupees 10 (Ten) lakhs.

Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions of
Contract, Instruction to

the tenderers, G.C.C. shall have to be agreed by the Bidders.
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Annexure —C
QATHT TETE HESIT TIE, HIAnrar

Syama Prasad Mookerjee Port, Kolkata
CIVILENGINEERING DEPARTMENT
15, 70 T IO T, F AR -700001
15, Strand Road, Kolkata — 700001

NIT No.: SMPK/KDS/CIV /T/2659/18 DT. 02.03.2022
NOTE: Last Date of Download of tender documents : 10.03.2022(up to 14.00 hours)

Tender is due for submission by 15.00 Hrs on 10.03.2022
Tender is due to open after 15.00 Hrs on 11.03.2022

Techno Commercial Bid
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Construction of Electrical Panel Room, CESC Meter Room, Small Site
Office for Civil/Electrical and other allied works for Redevelopment
of Fairlie Ware House with Offices.
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SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required experience as perPre-
Qualification Criteria stipulated in Tender Document for the following work at Syama Prasad

Mookerjee Port, Kolkata.

Name of work

Construction of Electrical Panel Room, CESC Meter Room,
Small Site Office for Civil/Electrical and other allied works

T T ATH for Redevelopment of Fairlie Ware House with Offices.
NIT No SMPK/KDS/CIV /T/2659/18 DT. 02.03.2022
UAETEel qa%

Estimated Cost

AT ARTT

Rs.26,61,357.70
(Rupees twenty six lakh sixty one thousand three
hundred fifty seven and paise seventy only)

Period of Execution

EEIEGEIEEIR]

Three (03) months and Fifteen (15) days.

EMD (Earnest Money
Deposit)/Bid Security

SUHST (GITHT TIT97 STHT) /AT T
T

Rs. 53,230/- (Rupees fifty three thousand
two hundred thirty only) payable through
DD / RTGS / NEFT / BankTransfer etc.,) to be
transferred on

A/C: Syama Prasad Mookerjee Port, Kolkata
A/c No: 067502000000491

IFSC: IOBAO000675

Bank Name: Indian Overseas Bank

Branch Name: STRAND ROAD Branch

Period of Download
ofE-Tender
(Both Days Inclusive)

=-fAfaeT F sTeaee i saty
(Fr= foe =feafer)

04.03.2022t0 10.03.2022(UPTO 14:00 hrs.)

(Bid document will be available on website
https://kopt.enivida.in).

Bidders will have to participate in bidding process through
website https://kopt.enivida.in/) only.

Date and Time for pre-
bidmeeting & site visit

ofY-fag H{ifew siw arge A &
forw feee sfiv vy

No Pre-Bid Meeting
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Last date of submission of
e-tender and opening of
the tender

AARIERECIETCIC ESICE]
ECIRREAEISERRIC]

Submission on 10.03.2022 Up to 15:00 hrs.
Opening on 11.03.2022 after 15:00 hrs. (Both the
Techno Commercial Part & Financial Part will be
opened on the same date)

Cost of Tender
Document(Non-
refundable)

RIERESIESEIRIUE
EEIEER)

Rs.1770/-(Rupees one thousand seven hundred and
seventy only) including @18% GST) payable through
DD / RTGS / NEFT / BankTransfer etc.,) to be
transferred on

A/C: Syama Prasad Mookerjee Port, Kolkata
A/c No: 067502000000491

IFSC: IOBAO000675

Bank Name: Indian Overseas Bank

Branch Name: STRAND ROAD Branch

Contact Person.

CRETR IR

S. K. Halder Superintending Engineer
S.Das, Engineer, Contract

(Contract)96747 20075,03371012486,
03371012366

12



4.0: INSTRUCTIONS TO BIDDER

E-TENDER FOR “Construction of Electrical Panel Room, CESC Meter Room, Small Site Office for
Civil/Electrical and other allied works for Redevelopment of Fairlie Ware
House with Offices. ”

NIT NO: SMPK/KDS/CIV /T/2659/18 DT. 02.03.2022
1.0 GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with
the attached General Conditions of Contract, Special Conditions of Contract, Particular
Specifications, and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of
work might be inspected at the office of the Superintending Engineer (Kolkata)on any working
day before quoting for the tender.

Cost of tender paper and EMD are to be physically deposited at the office of Chief Engineer
at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s
Cheque/Demand Draft/Pay Order etc. On any Scheduled/Nationalised Bank, in favour of Syama
Prasad Mookerjee Port, Kolkata, payable at Kolkata, within 3 working days after opening of
tender.

1.Details of cost of e-tender paper remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b) Tender No.

c) Amount remitted

d) Date of remittance

e) Bank Draft/ Cheque No. :
2. Details of Earnest money remitted should be entered by the participating
vendor/contractor inthe space provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor :

b) Tender No.

c) Amount remitted

d) Date of remittance

e) Bank Draft / Cheque No.
Tender submitted without requisite cost of tender paper will be liable for rejection.

MODE OF SUBMISSION OF BID:

All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

A Bid shall contain the following scanned copies of which are to be uploaded (Refer
AnnexureD):-

i) GST registration certificate.

ii)a) Valid Trade License (Valid for current period & also for type of work).

13



iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate.

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the intending bidder
satisfies the earlier mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover
(i.e. 2018 —19, 2019-20 and 2020-21). The same should be audited as per relevant norms wherever
required along with UDIN of the Auditor.

ix) PAN Card

x) Bank Draft/ Pay order / Bank Transfer Details etc. regarding Cost of EMD and Tender
documents/valid NSIC certificate/Valid MSME Certificate

xi) A list of technically qualified and skilled persons would be engaged to supervise andexecute the
work.

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed byany
Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the
Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the biddingfirm (in
the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not
associated with any other firm bidding for the same work (to be mentioned inthe letter head of the
Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosedproforma
titled ‘Concurrent Commitments of The Bidder’ vide ‘Schedule =T in Part-I of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (ANNEXURE —D-1) in lieu
of submission of signed copies of the full Tender document, G.C.C, addenda & corrigendum in the
letter head of the Firm.

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without pricequoted) shall
be duly signed and stamped by the Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have made misleading or false representations in the forms, statement

and attachments submitted in proof of the qualification requirements and their EMD will be
Forfeited for such action.

All the bidders should submit the e-tender in accordance with the Mode of submission
of Bid as afore-said.
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SECURITY DEPOSIT: -
For the successful Bidder, the Security Deposit will be recovered from the
contractors each and every On-Account Bill [including the final bill, if necessary] at the
percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions
of Contract.
Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated
Damage/Termination of Contract.

6.0 REFUND OF EARNEST MONEY: - The Earnest Money received, will be refunded or released as the case
may be to the unsuccessful Bidders without any interest after opening of Price bid (Part — Il) of the manual
tender document.

7.0 VALIDITY OF OFFER: -

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the
same. If before expiry of this validity period, the Bidder amends his quoted rates or tender,
making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest
Money deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning
Authority/Engineer.

DETAILED SCRUTINY OF E-TENDERERS:

During the course of examination of Part-l of the bid, the bidders, if asked for, shall
furnish any or additional document(s) for the purpose of evaluation of his / their bids.
9.0

During Techno-Commercial Evaluation, i.e. evaluation of Part-1 of tender, an
offer shall beconsidered non-responsive in case it: -

(i) is not accompanied by requisite Earnest Money /valid NSIC Registration Certificate
/MSME Registration Certificate.

(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME
RegistrationCertificate.

(iii) validity of the offer is less than tender stipulation,

(iv) does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions /

does not accept tender conditions completely/offer or tender if submitted with any
deviation from the tender terms & conditions.

a) The bidder provides misleading or false information in the statements and
documentssubmitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning
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of work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee port, Kolkata in this regard shall be final and binding
On the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be
progressively recovered from each running bill as well as from the final bill of the contractor
for onward transmission of the same by the appropriate authority statutory deductions will
also be made as applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME: -

Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) or MSME are exempted from depositing Cost of Tender Document and Earnest Money .
If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in
the tender, for the items they are not registered with NSIC, then they will have to deposit cost of
Tender Document, as per NIT. Otherwise their offer will not be considered.
Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.EVALUATION CRITERIA: -

During evaluation of Part-Il i.e. Price Part, provided that the bidder submits his offer following
e-tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

13. ACCEPTANCE OF TENDER: -

Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s)
without assigning any reason thereof and also reserve the right to accept the tender in part or as a
whole.

Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfil all his obligations
as required by the Contract.

14.0 MISCELLANEOUS:

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the
Trustees without further reference to the bidder.

All materials shall have to be procured by the successful Bidder and shall be of the best and approved
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all
labour, tools and plants as stipulated in the Special Conditions of Contract,

iii) required for efficient execution of the work.

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian
currency. The language used throughout shall be in English.



v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form
of Tender shall be required to be complete, duly filled in and signed and uploaded.

vi)Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of
Earnest Money up to the prescribed limit. They are to upload the scan copy of the original T.R.
issued to them by SMPK during registration to SMPK relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Syama
Prasad Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if

their relatives are working in SMPK, but such a declaration is necessary in the interest of
Trustees against any possible lapses.
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2.

i)

5.0: SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Construction of Electrical Panel Room, CESC Meter Room, Small Site Office for
Civil/Electrical and other allied works for Redevelopment of Fairlie Ware House with Offices.”

GENERAL:
These provisions though given in a separate section are part of the tender documents which must
be read as a whole, the various sections being complementary to one another and are to be taken
as mutually explanatory. These provisions shall be read in conjunction with the other parts of the
tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions
to Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part
of the Contract. In case of any discrepancy or ambiguity in the documents, the order of
precedence of the documents as stated below will apply. In particular, these provisions will over
ride those in the General Conditions provided there is discrepancy between them.

1. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one
will override others (but only to the extent these are at variance) in the order of precedence as
given in the list below, i.e. any particular item in the list will take precedence over all those placed
lower down in the list.

(a) Order letter.

(b)  Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f)  General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the decision of the
Chief Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all
parties.

The execution of work shall conform minutely to the approved & assigned drawings &
specification & any other details drawings which shall be provided /duly approved by the Engineer
during the progress of the work as to such other drawings those have formed part of the contract
documents.

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

The intending bidder must have successfully completed “ General Civil Engineering Works “

during the last 7(seven) years ending last day of month previous to one in which

applications are invitedand the experience should be either of the following:

The Tenderer shall have to furnish documents (certified copy), viz. order letter and proof

of execution (Completion) to establish his credentials.

(i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to

tender.

Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put
to tender.

Or (iii) 01 (One) completed work costing not less than 80 % of the estimated amount put to
tender.
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(a)

ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending
on 31-03-2021, should be at least 30% of the estimated amount put to tender. The same
should be audited as per relevant norms wherever required along with UDIN of the Auditor

3. SCOPE OF WORK:

The work mainly comprises of construction of electrical panel room, meter room, site office,
RCC cable trenches and tube well etc. The work is included various job like earth work in
excavation & filling, surface dressing, removal of rubbish, sand filling , BFS, various
concreting (RCC & PCC) works for roof, cable trenches etc, flooring , windows & door works,
plastering and painting works, installation of steel rolling shutter, boring for tube well , supply
of PVC pipes, installation of submersible pump etc and any other work required for
repair/remodelling as described and set forth in the Bill of quantities, Special Conditions of
Contract, Technical Specifications of Works, Specification for Materials and workmanship
with all additional or varied works which may thereafter be required in accordance with Clause
7 of General Condition of Contract and as per the direction and up to the satisfaction of the
Engineer.

The work also includes cleaning of jungles or other impediments from the site and disposal of
rubbish etc. beyond the trustees jurisdiction and forwarding of any taken out materials/surplus
material/unused material, which have some sale value, as per SMP, Kolkata’s’s discretion, to the
trustees stores or any other place as directed with all Labourers, transport etc. at his own cost all
complete and up to the complete satisfaction of the Trustees’ engineers.

The scope of work also includes all appurtenant works as described and set forth in Bill of
quantities, Special condition of contract, specification of the materials & workman ship and other
documents forming part of the contract with all additional or varied works which may be
required in accordance with Clause 7 of General condition of contract all complete as per
direction and up to the complete satisfaction of the Trustees’ engineers.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be
limited to the following:

Provide all materials, tools & plants, supervision, services, scaffolding, shoring, strutting, form
work, vibrators, other tools and plants, transportation, water supply, temporary drainage,
dewatering of surface, necessary approaches, temporary fencing and temporary lighting as
required for safety and work purposes etc.

(b) The Contractor shall at all-time carry out work in a manner creating least interference to the flow

(c)

of Traffic (where necessary) with prior permission of the Kolkata Police (to be obtained by SMP,
Kolkata) while consistent with the satisfactory execution of the same.

The Contractor shall provide and maintain barricades, signs, lights and flagmen, as necessary, at
either end of the work-zones and at such intermediate points as directed by the Engineer for the
proper notification of the construction area. No extra payment shall be made for such work.



(d) The Contractor shall carry out the work in phased manner, or even at night time/ odd hours/

holidays as per availability of the site so that normal day to day activities are not affected for
which no extra payment shall be entertained.

(e) The Contractor shall ensure that all his men wear proper PPEs and also take all safety

(f)

precautions as may be required or directed during execution of the work.
Complete cleaning of the site of the works and adjoining area after completion of the work.

The intending Tenderer may meet the Superintendent Engineer, Kolkata or his representative
and shall inspect the site of work in consultation with him to get clear idea and thorough
knowledge about the exact nature vis-a-vis the challenges in the work before submission of his
Tender. His attention is drawn to clause no. 3.1 of the GCC in this regards. No excuse on
ignorance to the site condition, availability of the space for storing materials and approach to the
site etc., will be taken into cognizance

It may be noted also that as may be decided by the representative of SMP Kolkata or its
authorized agency/institution or as directed including forwarding of the un-serviceable materials
to the Trustees’ Sales Yard or any other suitable place as may be directed, all complete up to the
full satisfaction of the Engineer or his representative, including all appurtenant works as
described and set forth in Bill of Quantities, Special Conditions of Contract, Technical,
Specification of works, Specification for materials & workmanship with all additional or varied
works which may thereafter be required in accordance with Clause 7 of General Conditions of
Contract.

The intending tenderer shall inspect the site of work in consultation with the Superintending
Engineer, Kolkata, 15, Strand Road, Kolkata-700001 and acquaint himself with the nature of
work before preparing his tender; His attention is drawn to Clause No.3.1 of the General
Conditions of Contract in this regard. No excuse on ignorance as to the site conditions,
availability of space for storing materials and approached to site etc., will be entertained.

The above scope of work including all appurtenant works as described and set forth in Bill of
Quantities, Special Conditions of Contract, Technical, Specification of works, Specification for
materials & workmanship with all additional or varied works which may thereafter be required in
accordance with Clause 7 of General Conditions of Contract.

4. Location:- The work shall have to be executed at Fairlie Warehouse.

5.ACCESS TO THE SITE:

(a) By Road: From Strand Road.
(b) By Circular Rail: B.B.D.Bag Railway Station
6.WORK SITE:

The work site is located at Fairlie Warehouse Area of Syama Prasad Mookerjee Port,
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Kolkata. Tenderer must visit the work site and its surrounding before submission of the
tender, so that due consideration is given to the local conditions at site. The intending
tenderer should contact Superintending Engineer (Kolkata), 15, Strand Road, Kolkata-
700001 to make the site inspection along with his representative.

7. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarize himself with the nature of
work, site conditions, and access to the site and location before submission of the tender. He
should contact the Superintending Engineer (Kolkata), 15, Strand Road, Kolkata-700001 for
Civil Work collecting information about the site before submission ofthe tender. No excuse will be
entertained afterwards on the above ground. In case any part of the site cannot be handed over to
the successful Bidder in time, no compensation for loss of labour or any other cause nor any claim
will be entertained by the Trustees. Suitable extension of time shall, however, be granted to the
successful Bidder on that ground if applied for.

8. SITE CONDITIONS & METHOD OF WORK:
The work shall have to be executed at at Fairlie Warehouse under the jurisdiction of Kolkata
Division as detailed in the Scope of Work & B.0.Q.

The contractor shall take adequate measures so as to execute the work with due regard to the
above. The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The
bidder shall consider all the above points while quoting as no separate claim for idle charges
towards labour, material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the
work shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without
charging extra.

9. TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work order
and to be completed in all respects within Three (03) month and fifteen (15) days. including
preliminary time from the date of placement of work order.

10. SUFFICIENCY OF TENDER:

i) The tender drawings and all data / information as furnished herein or inspected and / or
collected by the tenderer for the purpose of the work should be properly assessed,
interpolated or utilised in his offer at his own responsibility and SMPK does not guarantee
sufficiency or adequacy of the data / information so supplied to him or collected or
understood by the tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the priced
Bill of Quantities and the rates shall cover all his obligations under the contract and all
matters and things necessary for the proper construction, completion, commissioning and
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maintenance of the work.
iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated
in the schedule of rates will prevail over the rate misprinted in B.O.Q.

11. ACCESSIBILITY FOR CHECKING AND SUPERVISION.
The engaged Contractor is to provide necessary arrangement for free access to the SMPK

officer’s and personnel for supervision and checking of the subject work at his own cost.

12. PROGRAMME AND PROGRESS:
The contractor shall submit a detailed programme of work within 7 [seven] days from the date of

Work Order / L.O.l. showing the commencement, duration and completion time of all major items
of work including procurement of all materials etc. The sequence of work shown in the
programme must be practicable and compatible with technical specifications and conditions
prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the
engineer’s directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor,
the delays must individually be informed to the Engineer forthwith in writing and his acceptance
in writing obtained.

13. RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY OF WORKS:
i) The Contractor shall be solely responsible for the methodology and detailed working for the

whole of the works, keeping in mind the site conditions and shall supply to the Engineer such
particulars thereof as he may require from time to time.

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods/Scheme that would be adopted by the Contractor for the execution of each

item of the work supported by necessary details.

iii) Approval, for the Drawings and sketches, if necessary including those of the plant and
machinery that would be used, their locations, arrangements for conveying and handling materials
etc., should be obtained from the Engineer well in advance for starting each item of work. The
Engineer reserves the right to suggest modifications or make concrete changes in the methods
proposed by the Contractor whether accepted previously or not at any stage of the work, to
obtain the desired accuracy, quality and progress of the work, which will be final and binding on
the Contractor.

14. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel and other materials from manufacturers approved by the Engineer-
In-Charge.

The contractor will be allowed to take away surplus materials on completion of the work, subject
to Engineer’s verification of contractor’s records of entry and consumption of materials in the
works.

15. QUALITY CONTROL:



b)

c)

Quality control is an essential part in the construction of and must be based on proper objective
and qualitative measurement. The Contractor will have the full responsibility for quality control
and delivering the acceptable quality in the field. Regular appraisal of the quality control to the
Engineer should be made for effecting improvements in the construction techniques to ensure
satisfactory quality of work. The quality control function shall include but not be limited to the
following items.

Identify Defects

The Engineer in charge (Nodal Officer) or his nominee or PMC team shall check the Contractor's work
and notify the Contractor of any Defects that are found. Such checking shall not affect the Contractor's
responsibilities for timely completion of the work.. The Engineer-in-charge (Nodal Officer) or his
nominee or PMC may instruct the Contractor to search for a Defect and to uncover and test any work
that they consider may have a Defect.

Tests

If the Engineer-in-charge (Nodal Officer) or his nominee or PMC instructs the Contractor to carry out a
test to check whether any work the Contractor shall comply that instruction and arrange for that test
to satisfy them to ensure quality of work.

Correction of Defects

The Engineer-in-charge (Nodal Officer) or his nominee or PMC shall give notice to the Contractor of
any Defects before the end of the Defects Liability Period, which begins at Completion and is defined
in the Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to be
corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect within the length
of time specified by the Engineer-in-charge (Nodal Officer) or his nominee's notice.
D) Uncorrected Defects.

If the Contractor has not corrected a Defect within the time specified in the Engineer-in-charge
(Nodal Officer) or his nominee's notice the Engineer-in-charge (Nodal Officer) or his nominee will
assess the cost of having the Defect corrected, and the Contractor will pay this amount failing
which same will be recovered from their due

16. SAMPLING AND TESTING OF CONSTRUCTION MATERIALS:

Essentially to be carried out on the materials brought to site for construction work unless
permitted otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory
tests for all such materials and workmanships as directed by the Engineer or his representative at
his own cost. The samples shall be taken for test jointly by the representatives of the Engineer and
the contractor at the worksite and tested /sent to a Govt. registered laboratory or Institutional
laboratory as may be decided by the Engineer for testing. In case of field test, the contractor shall
undertake the test by his own testing equipments or by any approved agency in presence of the
representatives of the Engineer and the contractor at the worksite. All the testing charges and all
incidental charges like packaging and transporting the test samples, equipments etc. shall be
borne by the Contractor.

17. SPECIFICATIONS/ CODES AND STANDARDS:
All works under this contract will be executed according to the Trustees’ Specification for works.
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Whenever the details are not specifically covered in the specifications, relevant provisions in the
latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other
International Code of Practice/ CPWD specifications will be followed. The Contractor shall have to
procure copies of such codes/ standards for ready reference of his own personnel as well as the
Engineer or his representative at site at his own cost and without any additional reimbursement.
19.TEMPORARY WORKS:

The successful tenderer shall allow for providing labour and materials for the construction
and removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting;
watching, tube well and pipe lines etc. required for constructional purpose as well as for
drinking water purpose of contractor’s men, water supply, vats, platform, etc. as may be
necessary for the successful execution, completion and maintenance of works without any
extra cost to the Trustees and the rates should be quoted accordingly. No rent shall,
however, be charged to the contractor for construction/erection of such temporary sheds

and structures.
20. PLANT & CONSTRUCTIONAL EQUIPMENIT6

The contractor shall supply his tools, plants and constructional equipments within his quoted rates.
A list of plant as intended to be employed by the tenderers in this construction must be furnished
with full details along with the tender.

21. CONTRACT PRICE:

The “Contract Price” for this contract means the sum named in the tender subject to such
additions thereto, deductions there from or reductions due to supply of any materials by the
Trustees’ as provided for in the Contract.

22.SETTING OUT OF WORK AND INITIAL MEASUREMENTS:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work.
It will be the contractor’s responsibility to set out the work accurately and get them checked
by the Engineer. The Contractor shall provide at his own expense all necessary instruments,
staff and labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the
correctness of all dimensions, levels, lines, positions and alignment. Any error in any part of
the works shall be rectified by the Contractor at his own cost. The Contractor would set up
inspection facilities at Site at his own cost.

23. FORWARDING OF MATERIALS:

The contractor shall have to arrange transport for forwarding any useable/ saleable materials that
may be found during the process of execution of the work to the Trustees’ Sales yard or any other
site/ godown including labourers, transportation, loading, unloading all complete as per the
direction ofthe Engineer or his representative at site. No separate payment will be made to the
contractor on thisaccount unless specifically mentioned in the B.O.Q.

24. PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other
than those now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given
without warranty of accuracy and neither the Trustees nor the Engineer will be liable for any
discrepancies therein.

25.SAFETY MEASURES:
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe
working conditions and follow all safety precautions for prevention of injury or accidents and
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safeguarding life and property. The contractor shall comply with relevant provisions of Dock
Workers (Safety, Health and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare)
Regulation — 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all
facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so
required. The contractor shall further comply with any instruction issued by the Engineer,
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary,
enabling or permanent works, working of tools, plants, machineries, equipments, means of access
or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life-saving equipment to
be available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe
etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights;
protective face and eye shield, goggles, han2d7 gloves for welding / gas cutting works; protective
Foot wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and
handling materials etc. as directed by the Engineer-In-Charge.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries
and equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety
torches / lamps should be inserted first before allowing entry to the worker. Suitable hand gloves
and other safety gear will be provided to the worker during handling / removing of slushes /
sludge etc. without any extra cost. The contractor shall adopt all the above safety measures at his
own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for execution of
the project proper.

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to animal and plant
life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to be
disposed off suitably.

26. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and
complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays
and Sundays. The Contractor should be prepared to resort to round-the-clock working by
following shift timings for labour.

27.POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that
effect. All necessary arrangements for the distribution at site will have to be made by the
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Contractor at his own cost as approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at
the rates of SMPK as prevalent amended from time to time including installation and hire charges
for meters. The Trustees do not guarantee uninterrupted power supply from the above sources
and Contractor shall not be compensated for any delay in providing / irregularity of power supply.
The Contractor shall have to arrange for the supply of power at his own cost during such periods.

28. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking purposes may be made
available free of cost from the exiting water line of the Trustees at a point near the site of work.
The contractor will have to arrange for laying pipelines, as necessary, as per approval of the
Engineer or his representative, for storing and distributing the same to the work point at his own
cost.

i) Under no circumstances, the contractor would be allowed to use such drinking water for
constructional works.

ii) In any case Dock water will not be allowed to be used for any work including curing.

29. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the
Engineer’s Representative.

30. PROTECTION OF EXISTING SERVICES:

The contractor must pay full attention to the fact that the existing service facilities for users
are not distributed at any time due to storing of materials and rubbish and take every
precaution to keep the entrance passage clear if the same are being used by the laborers.
The contractor shall be held liable for all damage and interference to the existing service,
caused by him in execution of works. Should any damage be done to the existing services, in
general, the contractor shall make good the same and any further work considered
necessary by the Engineer’s representative without any delay otherwise the cost of such
repairing shall be recovered for his running bill for which Engineer’s decision shall be final
and binding.

31. CLEANING DURING EXECUTION AND AFTER COMPLETION:

On completion of the works the contractor shall reinstate and make good at his own
expense any property or land which might have been disturbed and/or damaged by his
works. He should also clean the site as required during execution and fully clear the site
after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port
area all at his own expenses by his own transport and labour and clean out all part of the
work and leave everything clean and tidy to the entire satisfaction of the Engineer, failing
which suitable deduction will be made from final bill as per discretion of the
Engineer/Engineer's representative.

32. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014),
Govt. of West Bengal and analysed rate. For details of measurement not covered by the above
S.P.-27 1987 of B.1.S. shall be referred to.
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33.ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of
the Engineer on the basis of measurements of completed works at the quoted rates in the Bill of
Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions
of Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the
respective Superintending Engineer (Kolkata) with necessary documents in original. Subject to the
availability and feasibility of system, SMPK may make payment directly to the contractor’s
designated bank account. For this purpose, the contractor will have to indicate (i) name of bank
(ii) branch name

(iv) branch code and (iv) designated account number in the “Abstract Form Of Tender”. In case

payment is made directly through bank, the contractor may be required to submit a pre-receipt as
per instruction of SMPK.

34.LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory
execution of the work.

35. Escalation / Variation : No Escalation / Variation on the prices on any account will be
considered for adjustment of payment.

36. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and
Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws
relating thereto and the rules made there under from time to time. Payment to the labourers to
be made as per the minimum wage rates fixed by Chief Labour Commissioner (Central) and as
per M.W.A. Govt. of W.B. whichever is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no
extra payment shall be made to the Contractor.

The contractor shall indemnify the SMPK against payment to be made under or for the observance
of the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to
obtain necessary Labour Licence from the Competent Authority for deploying requisite Nos. of
labours in the work and submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take
into account all the above said financial liabilities in his quoted rates and nothing extra,
whatsoever, shall be payable to him on this account.
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The Contractor shall indicate maximum number of workmen to be engaged on any day for
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have
to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act.

Further, whenever a contract work has commenced or completed, the contractor has to intimate
the same to the Assistant Labour Commissioner (Central) /labour Enforcement Officer (Central) in
Form IV-A within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his
worksite(s). The contractor shall inform the Principal Employer the date, time & venue of
disbursement to be made by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the
date, time & venue of disbursement to be made by him to his workers and he or his authorized
representative shall have to be present during period of disbursement.

37.COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as
applicable.

If asked for by the Employer, the contractorill be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer,
i.e. Superintending Engineer (Kolkata).

38. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach
of any of the provisions of any law, rules or regulations having the force of law, including but not
limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation of Employment) Act, 1948

c) The Building and Other Construction Workers (Regulation of Employment & Conditions of

Service) Act, 1996.

d) The Dock Workers’ Safety, Health & Welfare Act, 1986
e) The Payment of Wages Act, 1936.

f)  The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h)  The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i) The Equal Remuneration Act, 1976.

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act
, 1989

k)  Child Labour (Prohibition and Regulation) Act, 1986.
)  The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.

n)  Motor Vehicle Act, latest revision.
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o) The payment of Bonus Act,1965.

39. TAXES & DUTIES:

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
Supplier/service provider to confirm that the GST amount charged in invoice is declared in its
returns and payment of taxes is also made.

° The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST
acts, rules, regulations, procedures, circulars & instructions thereunder applicable in India from
time to time and to ensure that such compliance is done within the time prescribed under such
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST
laws, are timely uploaded in GSTN. In case there is any mismatch between the details so uploaded
in GSTN by Supplier/ Service Provider and details available with Syama Prasad Mookerjee Port,
Kolkata, then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s
under mismatch may be retained from due payments till such time Syama Prasad Mookerjee Port,
Kolkata is not sure that accurate tax amount is finally reflected in the GSTN to SMPK’s Account and
is finally available to Syama Prasad Mookerjee Port, Kolkata in terms of GST laws and that the

. credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required to be
reversed ata later date along with applicable interest.Syama Prasad Mookerjee Port, Kolkat3alhas
the right to recover monetary loss including interest and penalty suffered by it due to any non-
compliance of tax laws by the supplier/service provider. Any loss of input tax credit to Syama
Prasad Mookerjee Port, Kolkata for the fault of supplier shall be recovered by Syama Prasad
Mookerjee Port, Kolkata by way of adjustment in the consideration payable.

° Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad
Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a particular
year before September of the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black
listed dealer as per GSTN rating system and further no payment shall be entertained.

40.SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection
with or arising out of the contract or the execution of the works, the same shall be dealt as per
relevant provisions of the General Conditions of Contract.

41. CONTRACTOR TO EXECUTE CONTRACT AGREEMENT:
The contractor after acceptance of his tender shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of
Contract together with such modifications as may be necessary within one month from the
date of placement of the order. The contractor shall have to submit copies in sextuplets of
all documents; correspondence, connected papers etc. as detailed in the above from of
Contract Agreement together with the instrument of Contract Agreement prepared on Non-
Judicial stamped paper of requisite denomination having five more copies made on plain
paper all at his own cost. The successful tenderer shall have to submit three sets of such
Contract Agreement duly executed, sealed, signed and witnessed for execution by the
Trustees. The other three sets shall be completed in all respects but not signed. If the
successful tenderer or tenderers are a partnership concern, they will have to get Agreement
signed by all the partners or by the partner who is authorized to sign for and on behalf of
the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due
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fulfillment of the contract. The blank proforma of tender documents shall be supplied in
sextuplets to the successful tenderer free of charge for preparing the documents of the
aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have
to be done at his own cost. The successful contractor shall be required to keep close co-
ordination and liaison with the Marine Department while executing the works. The
Superintending Engineer in charge of the construction will direct the representatives of the
contractor to maintain liaison with different sections of the other departments and the
contractor must keep the concerned Superintending Engineer of the Civil Engineering
Department informed and/or posted with the programme contemplated with other
departments. The Superintending Engineer of the Civil Engineering Department shall be
nodal authority in all these co-ordinations and / or liaison and all programmes must be
vetted by him. In cases of exigencies, the contractor or his representatives may establish
direct liaison/co-ordination but in all such case the Superintending Engineer should be
informed promptly.

42. EMPLOYMENT OF LOCAL RESOURCES:

The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled)
periodically or as and when called for.

43. KOLKATA PORT TRUST:
The expression “KOLKATA PORT TRUST’ appearing anywhere in the tender documents, shall
be construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”.

44. CLARIFICATION OF BIDS:
To assist in the examination and comparison of Tenders, the Employer may, at his discretion,

ask any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The
request for clarification and the response shall be in writing, but no change in the price or
substance of the Tender shall be sought, offered, or permitted except as required to
conform the correction of arithmetic errors discovered by the Employer in the evaluation of
the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time
of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring
additional information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’'s Tender evaluation, Tender
comparison or contract award decisions, may result in the rejection of his Tender.

45. WORKMEN AND WAGES:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in
the requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled
persons to supervise and execute the work and this should be mentioned in the letter head
of the Firm.

46.RATE FOR PAYMENT AGAINST EXTRA ITEMS:

For any unforeseen work not covered under the Bill of Quantities and Condition of
Contract,depending on contingent situation at site, if required for successful completion of
the work, extra items have to be carried out by the Contractor. If those items are already
available in Trustees’ Schedule of rate, payment will be made on the basis of Trustees’
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Schedule of rate;including surcharge in force at the time of acceptance of the tender, if any
adopted by the Trustees with due regard to the accepted contractual percentage, if any,
thereon, otherwise, if the rates are not available in the SMPK Schedule of Rates, then the
Special Rates will be prepared as follows: -
(i) The rate of payment of work involving labour & material shall be fixed on the following
basis.

a) Cost of materials consumed including transport and wastage, plus

b) Cost of labour actually engaged in the works, plus

c) Taxes and Duties as applicable, plus

d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour
actually engaged in the work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

47.DISPARITY IN QUOTED RATE/AMOUNT.
If there is any disparity between the quoted rate in percentage and the Tender Amount, the

rate quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender
Amount shall be derived by adding/subtracting (as the case may be) this percentage
quoted in figures and in words, the rate quoted in words shall prevail.

48. DOCK PERMIT:

For works inside the Docks, Dock permit required for men, materials, vehicles and
equipments etc. are to be procured by the successful tenderer at free of cost as per
recommendation of the executing departments/divisions indicating the specific number of
free permits to be issued. But for creation of individual IDs in permit system a charge as
applicable, will be levied per person (one time) even for companies/ Individuals who have
been granted permission to obtain free permits by SMPK. In case the work has to be carried
out in an operational zone, the tenderer should keep in mind that the work is to be
executed without hampering the operational activities and should complete the work within
the stipulated time specified in the tender.

49. WORKING PERIOD:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working
days only. However, the tenderer should note that he might be required to carry out the job
on Sundays, holidays and after normal working hours and at night in addition to the normal
working hours to expedite the progress of the work if permitted by Competent Authority.
The tenderer should include in his rates the cost, if any, involved on those accounts.

50. BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of
General Conditions of Contract. However, Bank Guarantee may be considered in lieu of
Cash Security Deposit. In that case, the Contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from any Nationalized Bank at
Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be
referred to.

51. MEASURES AGAINST POLLUTION:

The contractor shall have to take proper measures against environmental pollution during

execution of work as directed by the Engineer.
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The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port,
Kolkata and those that may be issued from time to time without any extra cost to the SMPK.

52. PORT AREA OBLIGATIONS:

The Dock area is a custom bounded area and as such the contractor shall comply with all
Regulations of the Port and Custom authorities and those that may be imposed from time to time
in respect of the transit of all of contractor’s plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of
Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and
Workmen to comply with all requirements in this “Restricted Area”.

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area”
of the port for stores and other requirements to the full satisfaction of the Port and SecurityAgencies.
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port,
Kolkataand those that may be issued from time to time without any extra cost to the SMPK.

53. Defect Liability Period:

The defect liability period for the work is 1 (one) year from the date of completion. During this period,
if any defect arises the contractor is bound to repair the same or take any other action as

directed by the Engineer including replacement of the defective portion and redoing the same at his
own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing from
receipt of such instruction failing which the 3w4ork may be done by the Trustees’ by some other
agencies and the cost of which including 19 1/4 % departmental charges plus GST will be recovered
from the security deposit or any other dues of the contrac

54.ERRORS IN THE B.O.Q:
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of
rates will prevail over the rate misprinted in BOQ.\
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SCHEDULE T ANNEXURE-C (Contd.)
SYAMA PRASAD MOOKERIJEE PORT, KOLKATA

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e. Works in The Hand Of The Bidder
At The Time Of Submission Of Tender Offer)

(To be submitted with Part-l1 of Offer)
Bidders must fill in the under noted columns.

Sl. Full particulars of works to be Sanctioned Completion Name and address
No. executed concurrently by the bidder. Tender time as stated to whom reference
(i) Name of work. Value. in tender. can be made.
(i) Client. (inRs.)

(iii) W.0O. No. & Date.

1l )

(ii)

(iii)

(ii)

(iii)

(ii)

(iii)

(ii)

(iii)
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(To be submitted with Part-1 of Offer) ANNEXURE-C (Contd.)
SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars: -

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.
3) Date of its incorporation

4) Full name and address of each of its
Directors — any special particulars as to
Directors if desire to be stated.

5) Name, address and other necessary
particulars of Managing Agents, if any
appointed by the Company.

6) Copies of Memorandum, Articles of
Association (with the latest amendments,

if any).

7) Copies of audited balance sheets of the
Company for the last three years.

B) Incaseofa firm -
1) Name and address of the firm.
2)  When business started

3)  If registered a certified copy of
certificate of registration.

4)  Acertified copy of the Deed of
Partnership

5) Full name and address of each of the
partners and the interest of each partner
in the partnership — any special particulars
as to partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year



(To be submitted with Part-I of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder
any special particulars of the Bidder if
desired to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder -carries on
business in his own name or any other
name.

4) When business was started and by
whom.

5) Whether any other person is
interested in the business directly or
indirectly, if so, name and address etc. of
such persons and the nature of such
interest.

6) Whether the Bidder pays Income Tax
over Rs.10, 000/- per year.

Dated:

(Full Signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work:

Name of the Contractor:

Schedule date of commencement and
completion of the work as per Work
Order:

Date of actual commencement of work
& date of actual completion:

i) If there is time overrun, whether delay
is due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor:

Sanctioned Tender value & Actual value
executed:

Quality of work
(Excellent/satisfactory/poor):

Remarks (If any):




ANNEXURE-D

DOCUMENTS TO BE UPLOADED ALONG WITH PART -l

Scanned copy of the following documents to be uploaded: -

i) GST registration certificate.

ii) Valid Trade License (Valid for current period & also for type of work).

ii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iii) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration

Certificate.

iv) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate
v) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vi) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

vii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years
(i.e. 2018-2019, 2019-2020 and 2020-2021). The same shouldbe audited as per relevant norms
wherever required along with UDIN of the Auditor

viii) Bank Draft/ Pay Order etc. regarding Cost of EMD and Tender documents / validNSIC
certificate/Valid MSME Certificate .

ix) PAN Card

x) A list of technically qualified and skilled persons would be engaged to supervise andexecute the
work (to be mentioned in the letter head of the Firm).

xi) Self- declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by
any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter
head of the Firm).

xii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may
be) is/are not associated with any other firm bidding for the same work (to be mentioned in
the letter head of the Firm).

xiii) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-I
of the tender document.

xiv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-
1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda &
corrigendum in the letter head of the Firm.



xv) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted)
shall be duly signed and stamped by the Bidder.

N.B.-1 The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements and their EMD will be forfeited
for such action.
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ANNEXURE -D-1

NIT NO. SMPK/KDS/CIV /T/2659/18 DT. 02.03.2022

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED,

SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender

document

Ref. No............ Dated:

The Chief Engineer,

Syama Prasad Mookerjee Port, Kolkata,
Civil Engineering Department,

15, Strand Road,

Kolkata — 700 001

Dear Sir,

L. W e (Name of Tenderer) have fully read and understood
the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the
instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum

and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender

documents GCC, Corrigendum and Addenda.

Yours faithfully,

Signature of TENAEIrer ...t

NAME: oot e
Designation: ......cceevveeveeieieneneiennas

Date: oo
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ANNEXURE -E

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA

Office of the Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele — 033 2230-3451 Extension: 398,399,400

Fax - (033) 2230-0413

E-mail ID: sk.halder@kolkataporttrust.gov.in &

cecontract@kolkataporttrust.gov.in

NIT No.: SMPK/KDS/CIV /T/2659/18 , DT. 02.03.2022
NOTE: Last Date of Download of tender documents
: 10.03.2022(up to 14-00 hours)

Tender is due for submission (by 15-00 hours) On 10.03.2022
Tender is due to open after 15-00 hours On 11.03.2022

PRICE BID

khkhkhkhkhkkkkkkkkkkkkhkhkhkhkhkhkkkhkkkkkkkkkkhkhkhkhkhkhkkhkhkkkhkkhkkkkkkkkhkkkhkkhkhkkkkkkkx*kx

“FTITATT oh T BALAT AT GTSH o6 [ATA R o (o7 [ T Fed,
Hreuadt e Fet, i / f6=d oY o7 §ag 11 & o a9 913e
AT T AT |

“Construction of Electrical Panel Room, CESC Meter Room, Small Site Office for Civil/Electrical

and other allied works for Redevelopment of Fairlie Ware House with Offices.”
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ANNEXURE-E (CONTD.)

E-TENDER FOR “Construction of Electrical Panel Room, CESC Meter Room, Small Site Office for
Civil/Electrical and other allied works for Redevelopment of Fairlie Ware House with Offices. ”

NIT NO: SMPK/KDS/CIV /T/2659/18
PRICE BID

DT. 02.03.2022

[TENDER PARTICULARS|

ESTIMATED COST

AT T AT

Rs.26,61,357.70
(Rupees twenty six lakh sixty one thousand three
hundred fifty seven and paise seventy only)

EMD (Earnest Money Deposit)/ Bid
Security

SUHEST (FITAT LT STHT) /AT T LT

Rs. 53,230/- (Rupees fifty three thousand two
hundred thirty only)payable through DD / RTGS /
NEFT / BankTransfer etc.,) to be transferred on
A/C: Syama Prasad Mookerjee Port, Kolkata

A/c No: 067502000000491

IFSC: IOBA0O000675

Bank Name: Indian Overseas Bank

Branch Name: STRAND ROAD Branch

Cost of Tender document
(Non-refundable)

fAfaer g=arest it o (srfae)

Rs.1770/-(Rupees one thousand seven
hundred and seventy only) including @18%
GST)payable through DD / RTGS / NEFT /
BankTransfer etc.,) to be transferred on

A/C: Syama Prasad Mookerjee Port, Kolkata
A/c No: 067502000000491

IFSC: IOBA0000675

Bank Name: Indian Overseas Bank

Branch Name: STRAND ROAD Branch

TIME OF COMPLETION
T B T q9T

Three (03) month and fifteen (15) days.

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

-Afeer & sroaere fi sty
EEIRESE IR IER)

04.03.2022to 10.03.2022(UPTO 14:00 HRS.)

(Bid document will be available on website
https://kopt.enivida.in).

Bidders will have to participate in bidding process through
website https://kopt.enivida.in/only.

DATE AND TIME FOR PRE-BID MEETING & SITE
VISIT

of1-fae #ifdwr siw Az fAfse & fom faqrs. &
kiRl

No Pre-Bid Meeting

LAST DATE OF SUBMISSION OF E-TENDER AND
OPENING OF THE TENDER

AT weqa e o7 At arem fr sifaw At

Submission on 10.03.2022up to 15:00 hrs.

Opening on 11.03.2022 after 15:00 hrs. (Both the Techno
Commercial Part & Financial Part will be opened on the
same date)
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SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
Office of the Chief Engineer
Head Office Building
15, Strand Road, Kolkata 700 001.

E-TENDER FOR “Construction of Electrical Panel Room, CESC Meter Room, Small Site Office for
Civil/Electrical and other allied works for Redevelopment of Fairlie Ware House with
Offices.”

NIT NO: SMPK/KDS/CIV /T/2659/18 DT. 02.03.2022

1.1The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of
Contract and the Particular Specifications of Work and the Bidder is deemed to haveexamined the above
documents and to have thoroughly familiarise himself with the total scope ofwork and its mode of execution.

1.2The quantities given in the Bill of Quantities are approximate only and are given to provide acommon

basis for tendering. Payment will be made according to the quantities of each item of work actually carried

out at the accepted rates as per Order Letter. The measurements of each item of work shall be measured
jointly by the Engineer-in-Charge or his representative.

1.3 General direction and description of work or materials given elsewhere in the contract documents are
not necessarily repeated in the description of items in the “Bill of Quantities”.

1.4 The prices and rates entered by the Contractor in the “Bill of Quantities” shall be deemed to cover the
complete and finished work, inter-alia, all costs and expenses which may be required for successful
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties,
taxes and obligations imposed or implied by the Contractor.

1.5 Where separate items such mobilisation, de mobilisation, temporary works etc., have not
been provided in the “Bill of Quantities” for works required under the Contract, then the cost ofsuch
works shall be deemed to have been included in the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in
the Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or
arising out the followings: -

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials,
plans, equipment machineries and tools including all costs, charges dues demurrages or other outlays

involved in the transportation.

1.8 The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.

1.9 Setting out including the location and preservation of survey markers, measurement and
supervision.

2.0The provision, storage, transport, use handling, distribution and maintenance of consumable
stores, fuel, water and electricity.

2.1 All First Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, md6erials and consumables stores caused by weather.
Licence, fees and other charges for compliance of Government Acts and Rules that are in-force and



applicable.

2..3The Contractor should be held responsible for the safe custody of materials, machineries etc.
at site procured by him or issued to him by the Trustees.

2.4This being a percentage rate tender, the Bidder shall quote his rates as percentage above /
below / at par with the estimated amount put to tender on line based on his own analysis.
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers

2.5 The Contractor shall at all times keep the site and working areas free from all surplus
materials, rubbish, other excavated/offensive matter etc. all of which shall be disposed off in a manner
to be approved by the Engineer’s Representative.

2.6 On completion of the works the contractor shall reinstate and make good at his own expense
any property or land which might have been disturbed and/or damaged by his works. He should also
clean the site as required during execution and fully clear the site after completion of all the works.

2.7 The contractor shall forward any usable materials found during the course of construction atthe
work site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at his
own expenses by his own transport and labour and clean out all part of the work and leave everything
clean and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made
from final bill as per discretion of the Engineer/Engineer's representative.
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SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
Civil Engineering Department

BILL OF QUANTITIES
E-TENDER “Construction of Electrical Panel Room, CESC Meter Room, Small Site Office for
Civil/Electrical and other allied works for Redevelopment of Fairlie Ware House with Offices.”

NITNo: SMPK/KDS/CIV /T/2659/18 DT. 02.03.2022

BILL OF QUANTITIES

44

Description Qty Rate Unit Amount

Removal of rubbish, earth etc. from the working site | 100 Cum 166.00 Per Cum 16,600.00
and disposal of the same beyond the compound, in
conformity with the Municipal / Corporation Rules for
such disposal, loading into truck and cleaning the site
in all respect as per direction of Engineer-in-Charge.

Surface Dressing of the ground in any kind of soil | 300 Sqm 6.80 Per Sgm 2,040.00
including removing vegetation inequalities not

exceeding 15 cm depth and disposal of the rubbish
within a lead upto 75 m as directed.

Earth work in excavation of foundation trenches or | 150 Cum 11,927.00 | Per %Cum 17,890.50
drains, in all sorts of soil (including mixed soil but

excluding laterite or sandstone) including removing,
spreading or stacking the spoils within a lead of 75
m. as directed. The item includes necessary trimming
the sides of trenches, levelling, dressing and
ramming the bottom, bailing out water asrequired
complete. Depth of excavation not exceeding 1,500
mm.

Earth work in filling in foundation trenches or plinth | 100 Cum 7,754.00 Per %Cum 7,754.00
with good earth, in layers not exceeding 150 mm.

including watering and ramming etc. layer by layer
complete. (Payment to be made on the basis of
measurement of finished quantity of work). With earth
obtained from excavation of foundation.

A) Filling in foundation or plinth by silver sand in | 100 Cum 93,621.00 | Per %Cum 93,621.00
layers not exceeding 150 mm as directed and

consolidating the same by thorough saturation with
water, ramming complete including the cost of supply
of sand. (payment to be made on measurement of
finished quantity)

Brick soling with picked jhama bricks including | 200 Sgm 361.00 Per Sgm 72,200.00
preparation of bed as necessary with brick joints

properly filled in and packed with powdered earth and
including necessary cushion of similar material below
the soling (and in between layers when more than
one layer is used) completes as per direction. Single
brick flat soling (thickness 75 mm.)

Brick work with 1st class bricks in cement mortar 30 Cum 5,413.00 Per Cum 1,62,390.00
(1:6)
(a) In foundation and plinth.

(b) In superstructure, ground floor. 60 Cum 5,636.00 Per Cum 3,38,160.00




125 mm. thick brick work with 1st class bricks in
cement mortar (1:4) . In ground floor, using approved
H.B netting in every third layer.
In Ground Floor

60 Sgm

736.00

Per Sgm

44,160.00

Ordinary cement concrete (mix 1:2:4) with graded
stone chips (20mm. nominal size) of Pakur variety
excluding shuttering and reinforcement, if any, in
ground floor as per relevant IS codes.

30 Cum

5,533.34

Per Cum

1,66,000.20

10

Ordinary Cement concrete (mix 1:1.5:3) with graded
stone chips (20 mm
nominal size) excluding shuttering and reinforcement
if any, in ground floor
as per relevant IS codes. (i)
Pakur Variety

55 Cum

4,482.00

Per Cum

2,46,510.00

11

Reinforcement for reinforced concrete work in all
sorts of structures including distribution bars, stirrups,
binders etc initial straightening and removal of loose
rust (if necessary), cutting to requisite length, hooking
and bending to correct shape, placing in proper
position and binding with 16 gauge black annealed
wire at every intersection, complete as per drawing
and direction. For works in foundation, basement
and upto roof of ground floor/upto 4 m. Tor steel/
Mild Steel.
JSW/JSPL/SHYAM/SRMB/BMSL/ELECTRO
STEEL/SSL

5MT

60,150.00

Per MT

3,00,750.00

12

Hire and labour charges for shuttering with centering
and necessary staging upto 4 m using approved
stout props and thick hard wood planks of approved
thickness with required bracing for concrete slabs,
beams and columns, lintels curved or straight
including fitting, fixing and striking out after
completion of works (upto roof of ground floor) (When
the height of a particular floor is more than 4 m the
equivalent floor height shall be taken as 4 m and
extra for works beyond the initial 4 m ht. shall be
allowed under 12 (e) for every 4 m or part thereof)
(i) 25 mm to 30 mm thick wooden shuttering as per
decision & direction of Engineer-In-Charge.

250 Sgm

335.00

Per Sgm

83,750.00

(il) Foundation without stagging

240 Sgm

209.00

Per Sgm

50,160.00

13

Plaster (to wall, floor, ceiling etc.) with sand and
cement mortar including rounding off or chamfering
corners as directed and raking out joints including
throating, nosing and drip course, scaffolding /staging
where necessary (Ground floor).[Excluding cost of
chipping over concrete surface] 15mm thick cement
plaster in 1:6 cement mortar. Ground Floor

350 Sgm

151.00

Per Sgm

52,850.00

20mm thick cement plaster in 1:6 cement mortar.
Ground Floor

180 Sgm

175.00

Per Sgm

31,500.00

14

Plaster (to wall, floor, ceiling etc.) with sand and
cement mortar including rounding off or chamfering
corners as directed and raking out joints including
throating, nosing and drip course, scaffolding /staging
where necessary (Ground floor).[Excluding cost of
chipping over concrete surface] 10mm thick cement
plaster in cement mortar 1:4.

400 Sgm

133.00

Per Sgm

53,200.00
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15

Provide Neat cement punning about 1.5mm thick in
wall, dado, window sills, floor drain etc.
NOTE: Cement 0.152 cu.m per100 sq.m.

120 Sgm

34.00

Per Sgm

4,080.00

16

25mm thick artificial stone in floor, dado, staircase
etc. with cement concrete (1:2:4) with stone chips,
laid in panels as directed with topping made with
ordinary or white cement (as necessary) and marble
dust in proportion (1:2) including smooth finishing
and rounding off corners including raking out joints or
roughening of concrete surface and application of
cement slurry before flooring works using cement @
1.75 kg/sq.m all complete including all materials and
labour. In ground floor. 3 mm. thick topping (High
polishing grinding on this item is not permitted with
ordinary cement). Using grey cement. In ground floor.

100 Sgm

273.00

Per Sgm

27,300.00

17

Applying Interior grade Acrylic Primer of approved
quality and brand on plastered or cencrete surface
old or new surface to receive Distemper/ Acrylic
emulsion paint including scraping and preparing the
surface throughly, complete as per manufacturer's
specification and as per direction of the EIC.
(In Ground Floor)
(b) Two Coats
i) Water based interior grade Acrylic Primer

270 Sgm

44.20

Per Sqm

11,934.00

18

Applying Acrylic Emulsion Paint of approved make
and brand on walls and ceiling including sand
papering in intermediate coats including putty (to be
done under specific instruction of Superintending
Engineer) : (Two coats) Standard Quality.

270 Sgm

62.00

Per Sqm

16,740.00

19

Applying Exterior grade Acrylic primer of
approved quality and brand on plastered or
cencrete surface old or new surface to receive
decorative textured (matt finish) or smooth finish
acrylic exterior emulsion paint including
scraping and preparing the surface throughly,
complete as per manufacturer's specification
and as per direction of the EIC. (b) Two Coats

350 Sgm

45.10

Per Sgm

15,785.00

20

Protective and Decorative Acrylic exterior
emulsion paint of approved quality, as per
manufacturer's specification and as per
direction of Engineer-in-Charge to be applied
over acrylic primer as required. The rate
includes cost of material, labour, scaffolding and
all incidentalcharges but excluding the cost of
primer.

In Ground floor (Two Coat)
b) Premium  100%  Acrylic  Emulsion

350 Sgm

84.00

Per Sgm

29,400.00

21

Provide fit and fix Wood work in door and
window frame fitted and fixed in position
complete including a protective coat of painting
at the contact surface of the frame excluding
cost of concrete, Iron Butt Hinges and M.S
clamps. (The quantum should be corrected upto
three decimals). Sal : Malaysian.

0.50 Cum

83,218.00

Per Cum

41,609.00
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22

Z-batten shutters of door and window as per
design havings tongued and groove-half lap
jointed as per direction of the Engineer-in-
Charge including fitting and fixing shutter in
position, but excluding the cost of hinges and
other fittings in ground floor. Shutter with
25mm  thick planks, 19mm thick battens.
Sishu, Gamar, Champ, Badam, Bhola, Morga,
Hallak.

10 Sgm

2,750.00

Per Sgm

27,500.00

23

Supplying fitting and fixing M.S. clamps for door
and window frame made of flat bent bar, end
bifurcated with necessary screws etc. In cement
concrete(1:2:4) including cutting of brick
work/concrete work as per direction. (Cost of
concrete will be paid separately). 40mm X
6mm, 200mm Length.

60 Nos

25.00

Each

1,500.00

24

Iron butt hinges of approved quality fitted and
fixed with steel screws, with ISl mark.
75mm. X 47mm. X 1.70mm.

40 Nos

31.00

Each

1,240.00

100mm. X 58mm. X 1.90mm.

24 Nos

47.00

Each

1,128.00

25

(a) Supplying, fitting and fixing steel rolling
shutter profile type with 18 B.G . of approved
type steel latche section 75mm wide, fitted with
coil wire spring to necessiate the fitting of
required Nos. of C.l
Pulleys on heavy type solid drawn seamless
steel tube complete with locking arrangements
both inside and outside specially builtup side
guide channels including providing a hood for
the steel rolling shutter in the room, painting two
coats of approved aluminium paint over a coat
of red lead primer complete. including
necessary underlay 25 mm thick [avg] cement
mortar (1:3) complete in all respect with all
labour and materials. [Using cement slurry @
4.4 kg/Sq.m at back side and @2.4 kg/Sq.m for
joint filling]

12 Sgm

2,170.00

Per Sgm

26,040.00

26

Shutters of 2/3rd panel and 1/3rd glazed of
doors and windows as per design (each panel
consisting of a single plank without joint and
with ordinary glass of 7.4kg. Per sq.m./3mm
thick) fitted with putty bed and teak wood beads
and nails including fitting and fixing shutters in
position but excluding the cost of glass, putty,
teak bead, nails, hinges etc. and other fittings,
in ground floor. (iii) 35Bmm
thick shutters with  19mm thick panel.
(b) Sishu, Gamar, Champ, Badam, Bhola,
Mogra, Hallak.

20 Sgm

3,194.00

Per Sgm

63,880.00
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27

Anodised aluminium barrel / tower / socket bolt
(full covered) of approved manufactured from
extruded section conforming to I.S. 204/74 fitted
and fixed with cadmium plated plated screws:
(a) 150mm long x 10mm dia. bolt.

20 Nos

63.00

Each

1,260.00

28

Iron hasp bolt of approved quality fitted and
fixed complete (oxidised) with 16mm dia rod
with centre bolt and round fitting. 300mm long.

6 Nos

166.00

Each

996.00

29

Painting with best quality synthetic enamel
paint of approved make and brand including
smoothening surface by sand papering etc.
including using of approved putty etc. on the
surface, if necessary :
a) On timber or plastered surface : With super
gloss (hi-gloss) — Two coats (with any shade
except white).

80 Sgm

81.00

Per Sgm

6,480.00

b) On steel or other metal surface : With super
gloss (hi-gloss) —Two coats (with any shade
except white).

50 Sgm

79.00

Per Sgm

3,950.00

30

Priming one coat on timber or plastered surface
with synthetic oil bound primer of approved
quality including smoothening surfaces by sand
papering etc.

80 Sgm

29.00

Per Sgm

2,320.00

(i)

Priming one coat on steel or other metal surface
with synthetic oil bound primer of approved
quality including smoothening surfaces by sand
papering etc.

50 Sgm

38.00

Per Sgm

1,900.00

31

Supplying best Indian sheet glass panes set in
putty and fitted and fixed with nails and putty
complete. (In all floors for internal wall & upto 6
m height for external wall). 3 mm thick
(weighing 7.4 kg/Sq.m)

20 Sgm

477.00

Per Sgm

9,540.00

32

Anodised aluminium skeleton bolt of approved
quality manufactured from extruded section
conforming to 1.S: specification (1.S: 204/74)
fitted and fixed with cadmiim plated screws:
vii) 600mm long x 10mm dia. bolt.

10 Nos

111.00

Each

1110.00

33

A) lron door ring of approved quality fitted and
fixed with nut and washer complete.
(i) 50mm dia.

20 Nos

17.00

Each

340.00

34

Supplying anodised aluminium catch hook with
eye fitted and fixed to shutter and
chowkat complete of best quality:
i) 150mm long.

20 Nos

37.00

Each

740.00

35

M.S.or W.I. Ornamental grill of approved design
joints continuously welded with M.S, W.I. Flats
and bars of windows, railing etc. fitted and fixed
with necessary screws and lugs in Ground floor.
Grill weighing above 16 Kg./sq.mtr and above

6 Qntl

9,888.00

Per Qntl.

59,328.00
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36

M.S. structural works in columns, beams etc.
with simple rolled structural members (e.g.
joists, angle, channel sections conforming to IS:
226, 1S: 808 & SP (6)- 1964 connected to one
another with bracket, gussets, cleats as per
design, direction of Engineer-incharge complete
including cutting to requisite shape and length,
fabrication with necessary bolting, metal arc
welding conforming to IS: 816- 1969 & IS: 1995
using electrodes of approved make and
brand conforming to 1S:814- 2004, haulage,
hoisting and erection all complete. The rate
includes the cost of rolled steel section,
consumables such as electrodes, gas and hire
charge of all tools and plants and labour
required for the work including all incidental
chages such as electricity charges, labour
insurance charges etc. Payment to be made on
the basis of calculated weight of structural
members only in finished work as per IS
specified weight. Payment for gusset, bracket,
cleat, rivets, bolts and nuts may be make by
adding the actual weight of such items with the
weight of finished structural members or 7% of
weight for finished structural members weighing
not less than 22.5 Kg. / m. or 15 % of weight for
finished structal members weighing less than
22.5 Kg. / m. may be increased allow for
bracket, cleat, rivet, bolts and nuts etc. and no
seperate payment being made for these items,
as per direction of Engineer In Charge. The
rates are considered for a height of erection 8m.
/ 2nd
floor level from the ground. Add 1.5% extra over
the rate for each additional floor or 4m. beyond
initiial 8m. or part thereof.
I) For structural members of specified sections
weighing less than 22.5 Kg./m

1M.T.

72,603.00

Per MT

72,603.00

37

Labour for boring tube well of required dia. by
water jet system through any type of soil strata
including hire and labour charges for boring
pipes, scaffolding, tools and plants as
necessary and taking out them and lowering
pipes, strainers, blind pipe etc. and fitting and
fixing the same complete including bucket
washing and other incidental works in the
onnection. The tube well should have a
minimum 50 mm gap in between the outside of
the  tubewell pipe and the bore.
(i) For depth upto 150 metre for 50 mm dia. tube
well with top enlargement of 100 mm dia.
(a)80 mm dia. boring etc.

100 Mtr.

287.00

Per Mtr.

28,700.00

(b)150 mm dia. boring etc. top enlargement

50 Mtr.

685.00

Per Mtr.

34,250.00




(ii)For depth more than 150 metre for 80 mm
dia. tube well with top enlargement of 100 mm
dia.

50 mm dia. boring etc. beyond 150 metre metre

250 Mtr.

216.00

Per Mtr.

54,000.00

38

Supply of PVC pipes & fittings Schedule 80
(medium duty) conforming to ASTMD - 1785
and threaded to match with Gl Pipes as per IS :
1239 (Part - ).
32 mm dia.

40 Mtr.

169.00

Per Mtr.

6,760.00

80 mm dia.

350 Mtr.

578.00

Per Mtr.

2,02,300.00

150 mm dia.

50 Mtr.

1,420.00

Per Mtr.

71,000.00

39

Supplying high density polythene strainer of
approved make with adapter conforming to I.S.
specifications.

80 mm dia.

10 Mtr.

820.00

Per Mtr.

8,200.00

40

Supplying, fitting and fixing plug of approved
make conforming to |S. specifications.
75 mm

1 Nos

130.00

Each

130.00

41

Supplying, fitting and fixing heavy type bell
mouth reducing socket.
(i) 75 mm X 150 mm

1 Nos

616.00

Each

616.00

42

Packing the annular space between the outside
of the tube well pipes & strainers and the bore
with pea size washed gravel of approved quality
having size from 2 mm to 5 mm or the size
approved by the Engineer-in-charge including
cost of all materials labour and equipment
complete.

3 Cum

2,029.00

Per Cum

6,087.00

43

Packing annular space between the outside of
the housing pipe and the bore with puddled clay
balls of approved size as per direction of the
Engineer-in-charge with cost of all materials and
labour complete.

2 Cum

417.00

Per Cum

834.00

44

Washing and developing tube well with air
compressor pump and engine for 8 (eight)
hours continuous pumping per day with
necessary arrangements for testing the yield in
gallons per hour with 'V' notch including hire
and labour charges for all tools and plants and
scaffolding as required.

3 Days

7,538.00

Per Day

22,614.00

45

Supplying, fitting and fixing G.l. cap at top.
(i) 100 mm

1 Nos

139.00

Each

139.00
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46

Supplying, fitting and fixing PVC pipes of
approved make of Schedule 80 (medium duty)
conforming to ASTMD - 1785 and threaded to
match with Gl Pipes as per IS : 1239 (Part - 1).
with all necessary accessories, specials viz.
socket, bend, tee, union, cross, elbo, nipple,
longscrew, reducing socket, reducing tee, short
piece etc. fitted with holder bats clamps,
including cutting pipes, making threads,fitting,
fixing etc. complete in all respect including cost
of all necessary fittings as required,jointing
materials and two coats of painting with
approved paint in any position above ground.
(Payment will be made on the centre line
measurements of total pipe line including all
specials. No separate payment will be made for
accesories, specials. Payment for painting will
be made seperately).
(@) For Exposed Work , PVC Pipes
32 mm

12 Mtr.

236.00

Per Mtr.

2,832.00

47

Collecting sample of water for bacteriological
and chemical test from any depth at any time
during execution of work including hire and
labour charges for tools and plants and
sterilising the equipments, paying all charges
and fees, testing etc. complete in all respect as
per direction.

1.00

1,231.00

L.S.

1,231.00

48

Supply delivery and install one multistage 1.5
HP (400 volt) submersible pump Motor Set of
KSB or similar other make as approved by
Engineer-in-Charge with 40 mm of delivery
outlet, cable (2.5 sq. mm) atleast 70 mtr. Long,
discharge of pump should be 5000 LPH (litre
per hour) total head 35-45 meter with clamp,
cover and necessary Gl fittings including
lowering with 40mm G.l.Pipe with the following
electrical equipments : Pump motor to be
installed inside the housing pipe of 100mm dia
(internal), one electric main switch of approved
make of 15 AMPS, SPIC/DPIC and one DOL
starter suitable for the pump with Ammeter and
Voltameter, excluding the cost of necessary
G.l./P.V.C pipes and valves.

1 Set

53,426.00

Per Set

53,426.00

Total

26,61,357.70

Total Amount = Rs.26,61,357.70 (Rupees twenty six lakh sixty one thousand three hundred fifty
seven and paise seventy only )
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B/F Rs26,61,357.70
Tenderer to fill up the following [score out which is not applicable]
price not to be quoted here

) T %

(in figures) Below par (-) Rs.
......................................................... Percent

(in words)
(o) PO USRI At par NIL
(c)%

(in figures) Above par (+) Rs.
......................................................... Percent(in words)
Total Tendered Amount: Rs.

Total tendered amount (iN WOrdS..........ccccceieieienecieseceereese e e

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra]

Maximum number of workmen likely to be engaged in days work............... numbers

Permanent INCOME TaX A/C. NO... covvieeeee ettt eee ettt esressess evaeaeanes

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /stated above are to
be carried over to Form of Tender attached]

Witness: -
(Name in block letters)Address:
Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

To FORM OF TENDER
The Chief Engineer,

Syama Prasad Mookerjee Port, Kolkata.

I/We
___having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to
execute and complete all the works required to be performed in accordance with the Specification,
Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of
the Trustees and at the rates & prices set out in the annexed Bill of Quantities within Three (03)
month and fifteen (15) days.from the date of order to commence the work and in the event of
our tender being accepted in full orin part. | / We also undertake to enter into a Contract Agreement
in the form hereto annexed with such alterations or additions thereto which may be necessary to
give effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawing and Special & General Conditions of Contract and | / We hereby agree that until such
Contract Agreementis executed the said Specification, Bill of Quantities, Conditions of Contract and
the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be
the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
I / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), SMPK, vide Receipt No.

of as Earnest Money.
I / We agree that the period for which the tender shall remain open for acceptance shall not be less
than four months.

Dated: (Signature of Bidder with Seal)
Name of the Bidder: -

Address: -



ANNEXURE - F

KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
CIVIL ENGINEERING DEPARTMENT

15, STRAND ROAD, KOLKATA -700001

GENERAL CONDITIONS OF CONTRACT
FORMS AND AGREEMENTS
SANCTIONED BY TRUSTEES UNDER
RESOLUTION NO. 92
OF
THE 6" MEETING HELD ON 27" MAY, 1993.

(Copy of Booklet Published on May, 1993)
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1. DEFINITIONS

In the contract, as her-in-after defined, the following words and expressions shallhave the
meaning here-in assigned to them, except where the context otherwiserequired.
"Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of
Kolkata, a body c9orporate under Section 3 of the Major Port Trust Act, 1963, including
their successors, representatives and assigns.

"Chairman" means the Chairman of the Board and includes the person appointed to act
in his place under Sections 14 and 14A of the Major Port TrustsAct, 1963.
"Contractor" means the person or persons; Firm or Company whose tender

/offer has been accepted by the Trustees and includes the Contractor's
representative’s heirs, successor and assigns, if any permitted by the
Board / Chairman.

"Engineer” means the Board's official who has invited the tender on its behalf and
includes the Chief Engineer, the Chief Mechanical Engineer, the Senior Executive
Engineer the Chief Hydraulic Engineer, the Deputy Chief Engineer, the Deputy Chief
Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure &
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure
& Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as
may be appointed from time to time by the employer, with written notification to the
Contractor, to act as Engineer for the purpose of the contract, in place of the "Engineer’
so designated.

"Engineer's Representative' means any subordinate Engineer or Assistant to the
Engineer or any other official appointed from time to time by the Engineer toperform the
duties set forth in Clauses 2.4 to 2.6 hereof.

"Work'" means the Work to be executed in accordance with the Contract and includes
authorized "Extra Works" and "Excess Works" and Temporary Works.

"Temporary Works" means all temporary works of every kind required in or
about the execution, completion or maintenance of the works and includes (without
thereby limiting the foregoing definitions) all temporary erections, scaffolding, ladders,
timbering, soaking vats, site offices, cement and other god owns, platforms and bins for
stacking building materials, gantries, temporary tracks and roads, temporary culverts and
mixing platforms.

"Extra Works" means those works required by the Engineer for completion of the
Contract which were not specifically and separately included in the scheduleof items of
works (i.e., Bills of Quantities) of the tender. "Excess Works" means the required
quantities of work in excess of the provision made against any item of the Bill of
Quantities.

"Specifications" means the relevant and appropriate Bureau of Indian Standard's
Specifications (latest revisions) for materials and workmanship unlessstated otherwise in
the Tender.
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"Drawings'" means the drawings referred to in the Tender and specification and any
modification of such drawings approved in writing by the Engineer and such other
drawings as may from time to time be furnished or approved in writing by the Engineer.

"Contract" means and includes the General and Special Conditions of Contract,
Specifications, Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of
acceptance of the Tender/Offer, the Contract Agreement if separately entered into and
the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion.

"Constructional Plant" means all appliances or things of whatsoever nature required in
or about the execution, completion or maintenance of the works or temporary works
and includes (without thereby limiting the foregoing definition) all machinery and tools
but does not include materials or other things intended to form or forming part of the
permanent work.

"Site" means the land and other places, on, under, in or through which the worksare to
be executed or carried out and any other lands or places provided by the Trustees for the
purpose of the Contract.

"Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer
of the Contractor, subject to such additions thereto and deduction there from as may be
made by the Engineer under the provisions here-in-after contained.

"Month" means English Calendar Month.

"Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign
enemies, hostilities (whether war be declared or not) Civil War, rebellion, revolution,
insurrection or military or usurped power or use or occupation by the Trustees of any
portion of the works in respect of which a certificate of completion has been issued (all
of which are herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-versawhere the
context so required.

The headings and marginal notes in these General Conditions of Contract shall not be
deemed to be part thereof or be taken into consideration in the interpretation or construction
thereof or of the contract.

Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs
of the contractor, whether on or off the site.

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

The Contractor shall execute, complete and maintain the works in terms of the contract
to the entire satisfaction of the Engineer and shall comply with the Engineer's direction
on any matter whatsoever.
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The Contractor shall take instructions from the Engineer and subject to limitationof
Clause 2.5 herein, from the Engineer's Representative.

The Engineer shall have full power and authority

(@)

(b)

(©)
(d)
(©)
(®)

to supply to the contractor from time to time during the progress of the works such
further drawings and instructions as shall be necessary for the purpose of proper
and adequate execution and maintenance of the works and the contractor shall carry
out and be bound by the same.

to alter or modify the specification of any material and workmanship and toinspect
the work at any time.

to order for any variation, alternation and modification of the work and for extra
works.

to issue certificates as per contract.

to settle the claims & disputes of the Contractor and Trustees, as the first referee.

to grant extension of completion time.

The Engineer's representative shall:

(b)

(©)

(d)

()

(®)

e

(a)  watch and supervise the works.

test and examine any material to be used or workmanship employed in connection
with the work.

have power to disapprove and material and workmanship not in accordancewith the
contract and the contractor shall comply with his direction in this regard.

take measurements of work done by the contractor for the purpose of payment or
otherwise.

order demolition of defectively done work for its reconstruction all by the
Contactor at his own expense.

have powers to issue alteration order not implying modification design and
extension of completion time of the work and

have such other powers and authorities vested in the Engineer, which have been
delegated to him in writing by the Engineer under intimation to the Contractor.

Provided always that the Engineer's Representative shall have no power:

(a)
(b)
(©)

to order any work involving delay or any extra payment by the Trustees,

to make variation of or in the works and

to relieve the Contractor of any of his duties or obligations under the
Contract.

Provided also as follows:
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60.

(a)

(b)

()

Failure of Engineer's Representative to disapprove any work or materials
shall not prejudice the power of the Engineer thereafter to disapprove such work or
materials and to order the pulling down, removal, breaking-up thereof and re-
construction at the contractor's cost and the contractor shall have no claim to
compensation for the loss sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the
Engineer's Representative, he shall be entitled to refer the matter to the Engineer
who shall there upon confirm, reverse or vary such decision.

Any written instructions or written approval given by the Engineer's
Representative to the contractor, within the terms of delegation of power and
authority vested in Engineer to his Representative in writing shall bind the
contractor and the Trustees as though it had been given by theEngineer, who may
from time to time make such delegation. Contractor and the Trustees as though it
had been given by the Engineer, who may from time to time, make such delegation.

3. THE TENDER /OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender / offer be deemed to
have inspected and examined the site, fully consider all factors, risksand contingencies,
which will have direct and in direct impact on his expenses and profit from the work and
shall be specifically deemed to have taken the following aspects into consideration:

(a)

(b)

(©

(d)

(©)

The form and nature of the site and its surroundings including their sub-
surface, hydrological, tidal and climate conditions, the means of access to the site
and all other local conditions including the likely charges and costs for temporary
way-leave, if any, required for the work.

The drawings, specifications, the nature and extent of work to be executed
and the quality, quantity and availability of the required materials and labour for the
work and the need to execute the work to the entire satisfaction of the Engineer,
and also by complying with the General and Special Conditions of Contract.

The accommodation required for the workmen and site office, mobilization
/ demobilization and storage of all plant, equipment and
Constructionmaterials.

The sources and means of procurement of water for drinking, washing and
execution of work, and source and availability of electrical power, all of
Contractor's cost.

Payment of taxes and duties and compliance of all applicable statues,
ordinances and law together with the rules made there under, the rules, regulations
and bye-laws of public bodies or any local or other authority by the Contractor,
keeping the Trustees indemnified against penalties and liabilities of every kind
arising from the Contractor's failure in such compliance.
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(®)

Payment of all kinds of stamp-duty for exacting the agreement or for anylegal
instrument including Bank Guarantees and Indemnity Bonds.

The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees,
unless stipulated otherwise in the Notice-Inviting the Tender and shall be faultless in
figures and free from erasing. Corrections, if any, shall only be made by scoring out and
initialing of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender or
subsequently, shall disclose the names of their owners/partners/Share Holders at the
required points of time. The failure in this regard shall be treated as a breach and a
contract, if entered into, shall be liable to be cancelled.

(@)

(b)

O

(d)

Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every tender
must be submitted with Earnest Money of the amount calculated as perthe following
scale.

Estimated Value Amount of Earnest Money
For works contract. For contract of supplying
materials of equipment only
Up to 5% of the estimated valueof | 1% of the estimated valueof
Rs.1,00,000/- work work.
Over 2% of the estimated value 1/2% of the estimated
Rs. 1,00,000/- of work subject to a | value of work subject to a
maximum of Rs.20,000/- maximum of Ts. 10,000/-
and minimum of and minimum of  Rs.
Rs. 5,000/- 1,000/-

Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's
Cheque of any Kolkata Branch of a Nationalized Bank of India drawn in favour of
Kolkata Port Trust or in the form of an "Kolkata Port Trust" and payable at Kolkata /
Haldia Holding as the case may be and the receipt granted there for be kept attached
to the Tender / offer in the Sealed Cover.

Earnest Money of un-accepted tender shall be refunded without any interest through
A/c. Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia.

The enlisted (registered) Contractors of the Trustees, who have deposited fixed
Security with the Trustees FA & CAO / Manager (Finance) according to his Class of
Registration, shall be exempt from depositing the Earnest Money,as per the following
scale:

Class of |[Amount of  Fixed | Financial limit of each tender
Registration Security
A Rs. 10,000/- Any tender priced up to Rs.
B Rs. 5,000/- 2,00,000/-
C Rs. 2.500/- Any tender priced up to
Rs.1,00,000/-
Any tender priced up to Rs.50,000/-
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(©)

(®)

(e

(h)

(M)

(i)

(i) Tender submitted without requisite Earnest Money may be liable to rejection.

(i1) If before expiry of the validity period of his Tender / offer, the
tender amends his quoted rates or tender/ offer making them
unacceptable to the Trustees and / or withdraws his tender / offer,
the Earnest Money deposited shall be liable to forfeiture of the
option of the Trustees.

The Earnest Money of accepted Tender / offer shall be retained by the Trustees as
part of the Security Deposit, for which a separate Treasury Receipt shall be issued to
the Contractor after cancellation of the previous Receipt of Earnest Money.

Balance security for works contract shall be recovered by deduction from all
progressive Bill (including final Bill, if necessary) @ 10% of the gross value ofwork
in each such bill, so that the total recovery may not exceed the quantumcomputed as
per the under noted percentages of the total value of work actually done up to the
stage of completion.

Value of Work % of Security Depositfor % of Security Deposit for
works contract Contract of supplying materials
and equipments
only
For works up to Rs. 10% (Ten percent ) 1% ( One percent )
10,00,000/-
For works costing 10% on first Rs. | 1% on first Rs.10,0,000/-
more than |10,00,000/- + 7% % +1/2% on the balance
Rs.10,00,000/- and on the balance
up to
Rs.20,00,000/-
For works costing 10% on first Rs. | 1% on first Rs.10,0,000/-
more than |10,00,000/- + | +1/2% on next
Rs.20,00,000/- 7% % on next | Rs.10,00,000/-+ 1/4% on
Rs.10,00,000/- + | the balance
5% on the balance

Balance Security for Contract of supplying materials and equipment computed in
terms of the percentages given above, shall have to be deposited with the trustees'
Treasurer in advance and within 30 days from the date of placementof supply order,
either in cash or by A/c. Payee Draft of a Nationalized Bank ofIndia drawn in favour
of Kolkata Port Trust and payable at Kolkata / Haldia, asthe case may be.

No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of
Earnest Money / Security Deposit held by the Trustees, at any stage.

The Security Deposit shall be refunded to the Contractor in terms of Clause

9.3 hereinafter and subject to deduction, if any, under the provision of
Sub- Clause 3.5(ii) herein below. If, however, the contract provides for
any maintenance period, 50% of the Security Deposit may be refunded
against any of the Treasury Receipt for that amount on expiry of half
of the
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maintenance period and the balance deposit on the said maintenance
period and after the Engineer has certified the final completion of work
in form G.C.2 and the Contractor has submitted his "No Claim"
Certificate in form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the
Trustees, if the Contractor fails to carry out the work or to perform/observe any of the
conditions of the contract. The Trustees shall alsobe at liberty to deduct any of their
dues from the Security Deposit, fixed Security, Earnest Money or from any sum due
or to become due to the Contractor under any other contract.

If stipulated in the contract as a Special Condition, the Contractor shall have to submit to
the Engineer a performance Bond in the form of an irrevocable guarantee from Kolkata /
Haldia Branch, as the case may be, of any Nationalized Bank of India in the proforma
annexed hereto and for the sum and period as mentioned in the letter of acceptance of
the Tender/Offer, within 15 days from the date of such letter, failing which the contract
shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at
discretion of the Engineer. The cost of obtaining this or any other Bank Guarantee
and/or the revalidation thereof, wherever required, has to be borne by the Contractor and
it shall be his sole responsibility to arrange for timely revalidation of such bank
guarantee, failing which and for non-fulfillment of any contractual obligation by the
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the
Guarantee and/or enforce the same unilaterally.

Every Tenderer / bidder shall submit in respect of a tender value of more than Rs. 5
crores, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc., a document called Integrity Pact
Agreement duly signed by their authorized representative. Theproforma of the Integrity
Pact Agreement shall as specified in the G.C.C. In caseof tender value more than Rs. 5
crores, the Integrity Pact Agreement is an essential part and parcel of the bid document
to be submitted by each tenderer,without which the tender shall not be considered.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1.

(a) The contract documents shall be drawn-up in English language.

(b) The contract shall be governed by all relevant Indian Acts as applicable only
within the jurisdiction of the High Court at Kolkata, India, including thefollowing
Act:

The Indian Contract Act, 1872.

The Major Port Trust, Act, 1963.

The Workmen's Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act, 1970.

The Dock Workers' Act, 1948.

The Indian Arbitration Act (1940) (in the case of a definite arbitration
Agreement only).

NN R LD -

After acceptance of his Tender / Offer and when called upon to do so by the
Engineer or his representative, the Contractor shall, at his own expense, enter



into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed the other
documents referred to in the definition of the term "Contract" here-in-
before shall collectivelybe the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one
another. Should there be any discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to correct the same and his
decision shall be final and binding on the parties to the Contract.

Two copies of the Drawing referred to in the General and Special Conditions of
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the
Contractors free of cost for his use on the work, but these shall remain the properly of
the Trustees and hence, the Contractor shall return them to the Engineer or his
Representative on completion of the work. if not torn or mutilated on being regularly
used at site.

The Contractor shall prove and make at his own expense any working or progress
drawings required by him or necessary for the proper execution of the works and shall,
when required, furnish copies of the same free of cost to the Engineer for his
information and/ or approval, without meaning thereby the shifting of Contractor's
responsibility on the engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or
any part thereof without the written permission of the engineer. Evenif such permission
be granted, the Contractor shall remain responsible (a) for theacts, defaults and neglect of
any sub-contractor, his agents servants or workmen as fully as if these were the acts,
defaults or neglects of the Contractor himself orhis agents, servants or workmen, and (b)
for his full and entire responsibility of the contract and for active superintendence of the
works by him despite being sublet, provided always that the provision of labourers on a
"piece rate" basis shall not be deemed to be subletting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in his
Tender / Offer all his cost for supplying and providing all constructional plant,temporary
work, materials both for temporary and permanent works, labour including supervision
thereof transporting to and from the site and in and about the work, including loading,
unloading, fencing, watching, lighting, payment of fees, taxes and duties to the
appropriate authorities and other things of every kind required for the construction,
erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all
site operations and methods of construction, even if any prior approval thereto has been
taken from the Engineer or his Representative. The Contractor shall not be responsible
for the correctness of the design or specification of the Temporary and Permanent works
formulated by the Engineer; but the contractor shall be fully responsible for the correct
implementation thereof as also for any design and specification prepared / proposed /
used by the Contractor.

Whenever required by the Engineer or his Representative, the Contractor shall submit to
him the details of his (a) programme for execution of the work, (b)
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proposed procedure and methods of work, (¢) proposed deployment of
plant, equipment labour, materials and temporary works. The submission
to and/ or any approval by the Engineer or his Representative to any such
programme or particulars, shall not relieve the Contractor of any of his
obligations under the contract. If for any reason the contractor be unable
to adhere to his earlier programme, he shall submit his revised programme
for completion of work withinthe stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during
execution of the works and as long thereafter as the Engineer or his Representative shall
consider necessary during the maintenance period. The Contractor or his competent and
authorised agent or representative shall be constantly at site and instructions given to
him by the Engineer or his Representative in writing shall be binding upon the
Contractor subject to limitation in clause 2.5 hereof. The Contractor shall inform the
Engineer or his Representative in writing about such representative / agent of his at site.

The Contractor shall employ in execution of the Contract only qualified, careful and
experienced persons and the Engineer shall be at liberty to direct the Contractor to stop
deployment of any of his staff, workmen or official at site and the Contractor shall within 48
hours comply with such instruction without any demur, whenever the Engineer shall
feel that the deployment of the person concerned will not be conducive tothe proper and
timely completion of the work.

The Contractor shall be responsible for the true and proper setting-out of the works in
relation to reference points/lines/levels given by the Engineer in writing. The checking
of any setting-out or of any alignment or level by the Engineer or his Representative
shall not in any way relieve the contractor of his responsibility for the correctness
thereof and he shall fully provide, protect and preserve all stakes, templates, bench
marks, sight rails, pegs, level marks, profilemarks and other things used in setting-out the
works.

From the commencement of the works till issue of the completion certificate in Form
G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility for the care
thereof. Save for the excepted risks, any damage, loss or injury to the work or anypart
there of shall be made good by the Contractor at his down cost as per instruction and to
the satisfaction of the Engineer, failingwhich the Engineer or his Representative may
cause the same to be made goodby any other agency and the expenses incurred and
certified by the Engineer, shall be recoverable from the Contractor in whatever manner
the Engineer shall deem proper. This Clause will not apply to that part of the work,
which might have been taken over by the Trustees on partial completion of the work and
in such case the Contractor's obligation will be limited to repairs and replacement for
manufacturing or construction defects during the Maintenance period  (Guarantee
Period) as per the directions of the Engineer as also for defects/ damages if any caused
to the work by the Contractor during such repairs and replacement in the maintenance
period.

The Contractor shall at his own cost protect, support and take all precautions in regard to
the personnel or structure or services or properties belonging to the Trustees or not,
which may be interfered with or affected or disturbed or endangered and shall indemnify
and keep indemnified the Trustees
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against claim for injury, loss or damage caused by the Contractor in
connection with the execution and maintenance of the work to the
aforesaid properties, structures and services and/ or to any person
including the Contractor's workmen. Cost of Insurance Cover, if any,
taken by the Contractor shall not be reimbursed by the Trustees, unless
otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer's Representative if any fossil,
coins, articles of value or antiquity and structures and other remains or things of
geological or archaeological importance be discovered at site which shall remain the
property of the Trustees and protect them from being damaged by his workmen and
arrange for disposal of them at the Trustees expense as per the instruction of the
Engineer's Representative.

The Contractor shall be deemed to have indemnified the Trustees against all claims,
demands, actions and proceedings and all costs arising there from onaccount of:

(a) Infringement of any patent right, design, trade-mark, or name or other
protected right, in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or
compensation, if any, for getting all materials and equipment required for the work.

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of

Public or Private road, railway tracks, footpaths, crane tracks, waterways, quays and
other properties belonging to the Trustees or any other person.

(d) Damage / injury caused to any highway and bridge on account of the
movement of Contractor's plants and materials in connection with the work

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other
structure related to waterway, in transporting contractor's plants and materials.

(f) The Contractor's default in affording all reasonable facilities and

accommodation as per the direction of the Engineer or his Representative to the
workmen of the Trustees and other agencies employed by or with the permission
and / or knowledge of the Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any properly, building or structure in
terms of the Contract shall remain the property of the Trustees.

The Contractor’s quoted rates shall be deemed to have been inclusive of the following:

(a) Keeping the site free of unnecessary obstruction and removal from site of
constructional plant wreckage, rubbish, surplus earth or temporary works nolonger
required.

(b) Cleaning and removal from site the entire surplus materials of every kind to

leave the site clean and tidy after completion of the work, without which payment
against final bill may be liable to be withheld.

(c) Precautionary measures to secure efficient protection of Docks, the River
Hooghly and other waterways against pollution of whatever nature during
execution and maintenance of the works, and to prevent rubbish, refuse and
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other materials from being thrown intothe water by the Contractor’s
menor those of his agency.

(d) Making arrangements for deployment of all labourers and workers, local or
otherwise including payment for their wages, transport, accommodation, medical
and all other statutory benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the requirements of
Kolkata Municipal Corporation or other local authority or the Engineer or his
Representative, for preventing (i) spread of any infectious disease like smallpox,
cholera, plague or malaria by taking effective actions for destruction of rats, mice,
vermin, mosquitoes etc. and by maintaining healthy and sanitary condition, (ii)
illegal storage and distribution of Drugs, Narcotics, Alcoholic liquor, Arms and
Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his
Sub-Contractor’s workmen,

(iv) deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall be deemed to have been duly
served on or received by the Contractor, if the same is posted orsent by hand to the
address given in the tender or to the Contractor’s Site Officeor in case of Trustee’s
enlisted Contractor to the address as appearing in the trustee’s Register or to the
Registered Office of the Contractor. The time mentioned in these conditions for doing
any act after direction or notice shall be reckoned from the time of such posting or
dispatch.

The Contractor and his sub-contractor or their agents and men and any firm supplying
plant, materials, and equipment shall not publish or caused to be published any
photographs or description of the works without the prior authorityof the Engineer in
writing.

The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all
reasonable facilities and Co-operation as per direction of the Engineer or his
representative to any other Contractor engaged by the Trustees and their workmen, to
the Trustees’ own staff and to the men of other Public Body on or near the site of work
and in default, the contractor shall be liable to the trustees for any delay or expense
incurred by reason of such default.

The work has to be carried out by the Contractor causing the minimum of hindrance for
any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought tothe site by the
contractor, shall be deemed to be the property of the Trustees who will have a lien on
the same until the satisfactory completion of the work and shall only be removed from
the site in part or in full with the written permission of the Engineer or his
Representative.

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

The contractor shall commence the work within 7 days of the receipt ofEngineer’s letter
informing acceptance of the Contractor’s tender / offer by the Trustees o within such
preliminary time as mentioned by the contractor in the
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Form of Tender or the time accepted by the Trustees. The contractor shall
then proceed with the work with due expedition and without delay,
except as may beexpressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the part
of the Contractor.

The Contractor shall provide and maintain a suitable office at or near the site, to which
the Engineer’s Representative may send communications and instructionsfor use of the
Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer has been
taken, the contractor shall not execute the work beyond the working hours observed by
the Engineer’s Representative and on Sundays and Holidays observed in the trustees
system, except in so far as it becomes essential on account of tidal work or for safety of
the work. If the progress of the work lags behind schedule or the work has been
endangered by any act or neglect on the part of the contractor, then the Engineer or his
Representative shall order and the contractor at his own expense shall work by day and
by night and on Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the contractor from any of his
obligations. The Engineer’s decision in this regard shall be final, binding and conclusive.

Unless stipulated otherwise in the contract, all materials required for the work shall be
procured and supplied by the contractor with the approval of the Engineer or his
Representative and subject to subsequent testing as may be required by the Engineer or
his Representative. The engineer shall exercise his sole discretion to accept any such
materials.

Unless stipulated otherwise, in the contract, all materials, workmanship method of
measurement shall be in accordance with the relevant Codes (Latest Revision) of the
Bureau of Indian Standards and the written instructions of the Engineer or his
Representative. Where no specific reference is available in the contract, the materials
and workmanship shall be of the best of their respective kinds to the satisfaction of the
Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever required to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer
or his representative in respect of materials and workmanship deployedon the work shall
be borne by the contractor.

Regarding the supply of any materials by the Trustees to the contractor in accordance
with the contract, the following conditions shall apply:

(a) The contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping them in his safe
custody, furnishing of statement of consumption thereof in the manner required by
the Engineer or his representative, return of surplus and empty container to the
Trustees’ Stores as per the direction of the Engineeror his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall remain
solely responsible for any such materials issued to him and for any loss or damage
thereof for any reason other than “Excepted Risks”, the contractor
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shall compensate the Trustees’ in the manner decided by the Engineer
and shall at no stage remove or cause to be removed any such material
from thesite without his permission.

(c) The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of suitable
extension of completion time of work as decided by the Engineer, the contractor
shall not be entitled to any other compensation, monetary or otherwise, for any
delay in the supply of Trustees’ materials to him. The Contractor shall, however
communicate his requirement of such materialsto the Engineer from time to time.

(d) Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the contactor shall be recovered from the Contractor’sbills
and / any of his other dues. Progressively according to the
consumption thereof on the work and / or in the manner decided by the
Engineer or his Representative and at the rate / stipulated in the contract.These
rates shall only be considered by the contractor in the preparation of his tender /
offer and these will form the basis of escalation/ variation, if infuture the contractor
is required to procure and provide any such material onthe written order of the
Engineer consequent on the Trustees’ failure to

affect timely supply thereof.

(e) If the Engineer decides that due to the contractor’s negligence, and of the
Trustees’ materials issued to the contractor has been — (i) last or damaged,

(1) consumed in excess of requirement, and (iiil) wasted by the
contractor inexcess of normal wastage, then the value thereof shall be
recovered from the contractor’s bills or from any of his other dues,

after adding 19.25% extra over the higher one of the following:
1. The issue rate of the materials at the Trustees’ Stores, and
2. The market price of the material on the date of issue as would be determined
by the Engineer.

The Engineer or his Representative shall have the power to inspect any material and
work at any time and to order at any time — (i) for removal from the site of any material
which in his opinion is not in accordance with the contract or the instruction of the
Engineer or his Representative, (ii) for the substitution of the proper and suitable
materials, or (iii) the removal and proper re-execution of anywork, which in respect of
material and workmanship is not in accordance with the contract or the instructions of
the Engineer. The contractor shall comply withsuch order at his own expense- and within
the time specified in the order. If thecontractor falls to comply, the Engineer shall be at
liberty to dispose and such materials and re-do any work in the manner convenient to the
Trustees by engaging any outside agency at the risk and expense of the contractor and
aftergiving him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without approval of
the Engineer or his Representative and whenever required by him the contractor shall
uncover any part or parts of the work or make openings in or through thesame as may be
directed by the Engineer or his Representative from time to time and shall reinstate or
make good those part of works thus affected to the satisfaction of the Engineer, all at the
cost of the contractor. The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering upwas with prior written order of the Engineer or his
Representative.
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On a written order of the Engineer or his Representative the contractor shall delay or
suspend the progress of the work till such time the written order toresume the execution
is received by him. During such suspension the contractor shall protect and secure the
work to the satisfaction of the Engineer or his Representative. All extra expenses in
giving effect to such order shall beconsidered by the Trustees, unless such suspension is

Otherwise provide for in the contract, or

L. Necessary by reason of some default on the part of the Contractor, or
2. Necessary by reason of climatic conditions on the site, or
3. Necessary for proper execution of the works or for the safety of the works or

any part thereof. The Engineer shall settle and determine such extra payment

and / or Extension of completion time to be allowed to the contractor, as shall,

in the opinion of the Engineer, be fair and reasonable.
If at any time before or after commencement of the work the Trustees do
not require the whole of the work tendered for, the Engineer shall notify
the same tothe contractor in writing and the contractor shall stop further
works in compliance of the same. The Contractor shall not be entitled to
any claim for compensation for underived profit or for such premature
stoppage of work or onaccount of curtailment of the originally intended
work by reason of alteration made by the Engineer in the original
specifications, drawings, designs and instruction.

When the whole of the work has been completed to the satisfaction of the Engineer and
has passed any final test prescribed in the contract, the contractor shall, within 21 days of
submission of his application to the Engineer be entitled to receive from him a certificate
for completion of work in Form G.C.1 annexed hereto. If any part of the total work
having been completed to the satisfaction ofthe Engineer, be takeover and / or used by
the Trustees the Contractor shall on application be entitled to partial completion
certificate in the Form of G.C.1 indicating the portion of the work covered by it, so that
the Contractor’s liability during maintenance period of the contract, if any, shall
commence from the date mentioned in such certificate so far as the completed portion of
the work is concerned.

6. TERMS OF PAYMENT:

No Sum shall be considered as earned by or due to the Contractor in respect of the work
till final and satisfactory completion thereof and until a certificate of final completion in
Form G.C.2 has been given by the Engineer. On account payments, if any, made prior to
issue of the certificate in Form G.C.2, shall all betreated as mere advances, which shall
stand recoverable in full or in part, if the Engineer so decides in the context of
Contractor’s unfulfilled contract condition, ifany.

All payments shall be made to the Contractor on the basis of measurement of actual
work done, as recorded in the Trustees’ measurement books and at accepted tendered or
at agreed rates, as the case may be except as otherwise provided in the contract and
when the Engineer decided any other rate for change in the scope of work or omission, if
any, on the part of the Contractor.
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For work of sanctioned tender value more than Rs. 50,000/- or having an initially
stipulated completion period of 4 months or more, on account payments may bemade at
the discretion of the Engineer or his Representative at intervals deemed suitable and
justified by him. Provided always that, subject to execution of workof substantial value
in the context of the contract price, the interval of such on account payments shall be
decided by the Engineer or his Representative, whichshall ordinarily not be less than 1
month in between two payments for on account bill and / or advance.

Measurement for works done shall be progressively taken by the Engineer’s
Representative and entered in the Trustees’ Measurement Book, at intervals deemed
suitable and proper by him and / or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at the time of suchmeasurement and assist
the Engineer’s Representative in every manner requiredby him. After the measurements
taken have been entered in the Measurement Book, the Contractor or his Agent shall
sign the Measurement Book at the end of such Measurements over the Contractor’s
Rubber Stamp as a taken of acceptance of all such measurements, recorded above and
prior to such signature. If the Contractor or his Agent fails to participate even other 3
days written notice from the Engineer’s Representative the measurement shall be taken ex-
part by the Engineer’s representative and those shall be accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the Measurement
Book, the Contractor shall type out his bill in the proformaapproved by the Engineer and
submit the same to the Engineer’s Representativein quadruplicate, duly signed by him or
his accredited Agent over his Rubber Stamp. The Engineer or his Representative may, in
his absolute discretion, allow advance payment against such bill to the extent of an
amount not exceeding 75% of the “net payable’ sum of the said bill, subject to
adjustment thereof against the bill at the time of checking and auditing the bill at the
Trustees end.,The measurement Book will not be handed over to the Contractor; but he
will obtain the abstracts of quantities, amount and recoveries to type out the bill.

At the discretion of the Engineer or his Representative and only in respect of accepted
offers/ where estimated amount put to tender would be Rs. 2,00,000/-or more, advance
payment may be made to the extent of 75% of the value of any material purchased and
brought to the site by the Contractor. Provided always that:

The materials shall, in the opinion of the Engineer or his Representative, be

ofimperishable nature.

ii. The value of such materials shall be assessed by the Engineer or his
Representative, at their own discretion.

iii. A formal agreement has been drawn up with the contractor, under whichthe
Trustees secure a lien on the contractor’s materials.
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iv. The materials are safe-guarded by the contractor against losses, shortage and
misuse due to the contractor postponing the execution of the work orotherwise.

V. In the event of shortage of such materials within the Trustees’ protected areas in
the Docks, the contractor shall submit an indemnity Bond in the proforma and
manner acceptable to Trustee’ whereby the contractor shall indemnify the
Trustees’ against all financial loss/ damage, on account of loss/ damage to such
materials for whatever reasons.

vi. In the event of storage of such materials outside the Trustees’ protected areas the
Contractor shall submit to the Engineer an irrevocable Bank Guarantee favoring
the Trustees and for the same sum as is being advance, in the proforma and
manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia
Branch of any Nationalized Bank or a Scheduled Commercial bank, as the case
may be, acceptable to the Trustees and shall remain valid till the anticipated
period of consumption of such materials in the work. The Bank Guarantee must
bear an undertaking by the issuing Bank guaranteeing automatic payment of the
guaranteed sum to the Trustees by the Bank on the date of expiry of the validity
of the Guarantee, unless with the prior written approval of the Engineer on behalf
of the Trustees, the Bank has extended the validity of the Guarantee.

Vii. The amount of advance shall be recoverable from the contractor’s bills or any
other dues, progressively with the consumption of the materials on the basis of
quantity consumed. Consequent on full recovery of the advance the Indemnity
Bond / Bank Guarantee, vide sub-clause (v) & (vi)above, shall be returned to the
Contractor duly discharged by the Engineeron behalf of the Trustees.

No Certificate of the Engineer or his Representative shall protect the Contractor against
or prevent the Trustees from obtaining repayment from the Contractor, in case the
Engineer or his Representative should over certify for payment or the Trustees should over-
pay the Contractor on any account.

No claim for interest shall be admissible to the Contractor at any stage and in respect of
any money or balance or Bank Guarantee, which may be due to the Contractor from the
Trustees, owing to dispute or otherwise or for any delay on the part of the Trustees in
making interim or final payment or otherwise.

7. VARIATION AND ITS VALUATION:

The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated
quantities of the work and shall never be deemed as actual or correct quantities of the
works to be executed by the contractor in fulfillment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to make anyvariation
of the Quantity, quantity or form of the works or any part thereof that may, in his
opinion, be necessary and the Contractor upon receipt of such an order shall act as
follows:
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a) Increase or decrease the quantity of any work included in the contract.

b) Omit any work included in the contract.

€) Change the Character or quality or kind of any work included in the contract.

d) Change the levels, lines, position and dimensions of any part of the work, and

e) Execute extra and additional work of any kind necessary for completion of theworks.

No such variation shall in any way vitiate or invalidate the contract or be treated as
revocation of the contract, but the value (if any) of all such variations evaluated in
accordance with the Engineer’s sole decision shall be taken into account and the contract
price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for increase or
decrease in the quantity of any work up to 15% where such increaseor decrease is not the
result of any variation order given under this clause but is the result of the quantities
exceeding or being less than those stated in the bill ofquantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of such verbal order shall be deemed to be
an order in writing within the meaning of this clause.

a) The Contractor shall not be entitled to any claim of extra or additional work unless
they have been carried out under the written orders of the Engineer.

b) The Engineer shall solely determine the amount (if any) to be added to or
deducted from the sum named in the tender in respect of any extra work done or
work omitted by his order.

C) All extra, additional or substituted work done or work omitted by order of the
Engineer shall be valued on the basis of the rates and prices set out in the contract, if
in the opinion of the Engineer, the same shall be applicable. If the contract does not
contain any rates or prices directly applicable to the extra additional or substituted
work, then the Engineer may decided the suitable rates on the basis of Schedule of
Rates (including surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted contractual percentage, if
any thereon. In all other cases the Engineer shall solely determine suitable rates in the
manner deemedby him as fair and reasonable, and his decision shall be final, binding
and conclusive.

d) If the nature or amount of any omission or addition relative to the nature or amount
of the whole of the contract work or to any part thereof shall be such that, in the
opinion of the Engineer, the rate of prices contained in the contract for any item of
the works or the rate as evaluated under sub-clauses

(b) and (c) of this clause, is by reason of such omission or addition
rendered unreasonable or in-applicable the Engineer shall fix such
other rate or price ashe deems proper and the Engineer’s decision shall
be final, binding and conclusive.
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8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED

DAMAGE /TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed availabilityof the
Trustees’ materials to be supplied as per contract or exceptionally adverse climatic
conditions and natural phenomenon or strikes, lock-outs, civil commotions or other
special circumstances of any kind beyond the control of the Contractor cause delay in
completing the work, the contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of occurrence of the reason
and the Engineer shall thereupon consider the stated reasons in the manner deemed
necessary and shall either reject the application or determine and allow in writing the
extension period as he would deem proper for completion of the work, with or without
the imposition of “Liquidated Damaged” Clause (No. 8.3 hereof) on the Contractor and
his decision shall be binding on the contractor. If an extension of completion time is
grantedby the Engineer, the clause No. 8.3 of the Liquidated damage shall apply from its
date of expiry, if the work be not completed within the extended time, unless stated

otherwise in the decision communication by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or such
extension thereof as communicated by the Engineer in writing, the contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not as a penalty, %2 % (half
percent) of the total value of work (contract price) as mentioned in the latter
acceptance of the tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such compensation shall not exceed 10%

the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have
the power to recover the said amount of compensation / damage in Sub-
Clause (a) ofthis clause, from any money due or likely to become due to
the contractor. The payment or deduction of such compensation / damage
shall not relieve the Contractor from his obligation to complete the work
or from any of his other obligations / liabilities under the contract and in
case of the Contractor’s failure and at the absolute discreti9on of the
Engineer, the work may be ordered to be completed by some other
agency at the risk and expense of the Contractor, after a minimum three
days notice in writing has been given to the contractor by the Engineer or

his Representative.

Without being liable for any compensation to the Contractor , the Trustees may ,in their
absolute discretion , terminate the contract due to occurrence of any of the following
reasons and decision of the Trustees in this respect, as communicated by the Engineer

shall be final and conclusive:

(i) The Contractor has abandoned the contract.

(ii) In the opinion of the Engineer, either the performance of the Contractor is not
satisfactory or the work is not getting completed within the agreed period on

account of Contractor’s lapses.

74



(iii) The Contractor has failed to commence the work or has without any lawfulexcuse
under these conditions , has kept the work suspended despite receiving the
Engineer’s or his Representative’s written notice to proceed with the work.

(iv) The Contractor has failed to remove materials from site after receiving from the
Engineer or his Representative the written notice stating that thesaid materials or
work are rejected by him .

(v) The Contractor is not executing the work in accordance with the contract or is
persistently or flagrantly neglecting to carry out his obligations underthe contract.

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on
behalf of the contractor to any officer, servant or representative of the Trustees or
to any person on his or their behalf in relation to the obtaining or to the execution
of the contract.

(vii) The Contractor is adjudged insolvent or enters in to composition with his
creditors or being a company goes in to liquidation either compulsorily or
voluntarily.

Upon receipt of the letter of termination of work, which may be issued
by the Engineer on behalf of the Trustees, the Contractor shall hand overall the Trustees’
tools, plant and materials issued tohim at the place to be ascertained from the Engineer,
within 7 daysof receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the
power to complete the Work through any other agency of the Contractor’s risk and
expense and the Contractor shall be debited any sum or sums that may be expended in
completing the work beyond the amount that would have been due to the contractor, had
he duly completed the whole of the work in accordance with the contract.

Upon termination of contract, the contractor shall be entitled to receive
payment of only 90 % of the value of the work actually done or materials actually supplied
by him and subject to recoveries as per contracts, provided the work done and materials
conform to specifications at the time of taking over by the Trustees. The payment for
work shall be based on measurements of actual work done and priced at approved
contract rates or other rates, as decided by the Engineer. The payment for materials
supplied shall be at the rates as decided by the Engineer, which shall in no case be more than
market rates prevailing at the time oftalking over by the Trustees. The Engineer’s
decision in all such case shall befinal, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the Contractor’s Liabilities
to the Trustees and known in all respect.
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9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the contractor shall maintain t6he same for a
period, as may be specified in the form of a Special Condition of the Contract, from the
date mentioned in the initial Completion Certificate in the Form G.C.1. Any defect /
fault, which may appear in the work during aforesaid maintenance period, arising, in the
sole opinion of the Engineer or his Representative, from materials or workmanship not
in accordance with the contract or the instruction of the Engineer or his Representative,
shall, upon thewritten notice of the Engineer or his Representative, be amended and made
goodby the Contractor at his own cost within seven days of the date of such notice, tothe
satisfaction of the Engineer or his Representative, failing which the Engineer or his
Representative shall have the defects amended and made good through other agency at
the Contractor’s risk and cost and all expenses, consequent thereon or incidental thereto,
shall be recoverable from the Contractor in mannerdeemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be treated as
finally accepted by the Trustees, until a final Completion Certificate in from G.C. 2
annexed hereto shall have been signed and issued by the Engineer to the contractor after
all obligations under the Contract including that in the maintenance period, if any, have
been fulfilled by the Contractor. Previous entry on the works or taking possession,
working or using thereof by the trustees shallnot relive the Contractor of his obligations
under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may applyfor the
refund of his Security Deposit by submitting to the Engineer (i)The Treasury Receipts
granted for the amount of Security held by the Trustees, and

(i1) his “No further claim” Certificate in from G.C.3 annexed hereto (in
original), where upon the Engineer shall issue Certificate in from G.C.2
and within two months of the Engineer’s recommendation, the Trustees
shall refund the balancedue against the Security Deposit to the Contractor,
after making deduction there from in respect of any sum due to the
Trustees from the Contractor.

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES
&ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or connected with
the interpretation of the Contract including the meaning of Specifications and
Instructions or as to the quality of workmanship or as to the materials used in the work
or the execution of the work whether during the progress of the work or after the
completion and whether before or after the determination , abandonment or breach of
the contract the decision of the Engineer shall be final and binding on all parties to the
contract and shall forthwith be given effect to by the Contractor.



If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within
15 days after receiving notice of such decision require that the matter shall be referred to
Chairman, who shall thereupon consider and give a decision.

If , however , the contractor be still dissatisfied with the decision of the Chairman , he
shall, within 15 days after receiving notice of such decision required that within 60 days
from his written notice , the Chairman shall refer the matter to an Arbitrator of the panel
of Arbitrators to be maintained by the Trustees for the purpose and any such reference
shall be deemed to be a submission to arbitration within the meaning of Indian
Arbitration Act, 1940 or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another person from panel
shall be appointed as Sole Arbitrator and he shall proceed from the stage at which it was
left by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the datehe issues
notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally
be 4 months as provided in Indian Arbitration Act, 1940 or any amendment thereof. The
Arbitrator may, if found necessary, enlarge the time for making and publishing the
award, with the consent of theparties.

The Venue of the arbitration shall be Kolkata or as may be fixed by the
Arbitrator in his sole discretion. Upon every or any such reference to costof any
incidental to the reference and award respectively shall be in discretion of the Arbitrator
who may determine, the amount thereof or bywhom and to whom andin what manner
the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties subject to
the provisions of the Indian Arbitration Act, 1940 or any amendment thereof. The
Arbitrator shall give a separate award in respectof each item of disputes andrespective
claim referred to him by each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract within
only the parameters of scope and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act,
1940 and rules made there under, for the time being in force, shall apply to the
arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the work with due
diligence in accordance with Engineer’s decisions. The Engineer also shall not withhold
any payment, which, according to him, is due or payable
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to the Contractor, on the ground that certain disputes have cropped up and
arelikely to be referred to arbitration.

Provided always as follows:

@) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in
the case of contracts, where tendered amount appearing in the letter ofacceptance of the
tender / offer is less than Rs. 40,00,000/-.

(b) The Contractor shall have to raise disputes or differences of any kind whatsoever
in relation to the execution of the work to the Engineer within 30 days from the date of
occurrence of the cause of dispute and before the preparation of the final bill, giving
detailed justifications, in the context of contract conditions.

(© Contractor’s dispute, if any, arising only during the maintenance period
stipulated in the contract, must be submitted to the Engineer, with detailed justifications
in the context of contract Conditions, before the final completion ofthe work. No dispute
or difference on any matter whatsoever, pertaining to the contract can be raised by the
contractor after the completion of the work.

(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-
clauses 8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by the Engineer and / or
by any Arbitrator, subsequently.

(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on
their sole discretion, by adding the names of new Arbitrators and / or by deleting the
names of existing Arbitrators, without any reference to the Contractor.



THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

having examined the site of works, inspected the Drawings and read the Specifications,
General and Special Conditions of Contract and Conditions of Tender, hereby tender and
undertake to execute and complete all the works required to be performed in accordance
with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the
annexed Bill of Quantities with .......................... month/week from the date of the
order to commence the work and in the event of our Tender being accepted in full or in
part, I/We also undertake to enter into a Contract Agreement in the Form hereto annexed
with such alterations or additions thereto which may be necessary to give effect the
acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawings and Special & General Conditions of Contract and I/ We hereby agree that until
such Contract Agreement is executed the said Specifications, Bill of Quantities,
Conditions of Contract and the Tender, together with the acceptance thereof in writing by
or on behalf of the Trustees shall be the Contract.
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THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up)

(Repeat in words) (Not to be filled up)

E R R SR R S SRR S R R R S SR R S SR TR R SR SR TR S R SR R SR S R R SR R TR S SR R R SR R R S S SR R R SR R R S S T R SR R R R R R R SR R R S S R R S

*

EE R R R R R R R R R R R R R R R R R R R R R R R TR R R R R T R R R R R R R R R R R R SR TR R R S RS SR S S S

*I/We require ..................... days/months preliminary time to arrange and
procure the materials required by the work from date of acceptance of the Tender before
I/We could commence the Work.

(* This should be scored out in the case of labour contracts)
I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts
Officer / Manager (Finance), Haldia Dock Complex vide Receipt No

.................................. Of.iiiiiiiiieeii e eeviee... as Earnest Money.

I/We agree that period for which the Tender shall remain open for acceptance
shall not be less than four months.

Signature of the Tenderer

Witness: (Seal of the Tenderer)
Signature ........ooeeiiiiiiiiiiie, Name of the Tenderer
Name ..o, (In Block Letters)

(In Block Letters)

Address ... Dated
............................................... Address
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THE BOARD OF TRUSTEES FOR THE PORT OF

KOLKATAFORM OF AGREEMENT

THIS AGREEMENT made thiS...eeeeeiie e, day
of o 200, between the Board of Trustees for the Port of Kolkata,
a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called
“Trustees” which expression shall unless excluded by or repugnant to the context be
deemed to include their successors in office) of the one part and
..................... (hereinafter called “ the Contractor ”, which expression shall unless
excluded by or repugnant to the context be deemed to include its heirs, executors,
administrators, representatives and assignees or successors in office) of the other part.

LR

WHEREAS the Trustees are desirous that certain works should be executed / constructed ,
viz.

..................... and have accepted a Tender / Offer by the Contractor for the execution
and maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in General Conditions of Contract hereinafter
referred to.
2. The following documents shall be deemed to from and be read and construed as
part of this Agreement, viz.

(a) The said Tender / Offer & the acceptance of the Tender / Offer

(b) The General Conditions of Contract

(c) The Special Conditions of Contract

(d) The Conditions of Tender

(e) The Technical Specifications

® The Schedule of Rates

(2) The Terms of Payment

(h) All correspondence by which, the contract is added, amended, varied or

modified in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned , the Contractor hereby covenant with the Trustees to
execute and maintain the work in conformity in all respects with the provisions
of the contract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such
execution and maintenance of the Work, the Contract Prices at the times and in
the manner prescribed by the Contract.
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IN WITNESS whereof of the parties hereto have caused their respective Common
Seals to be hereunto affixed (or have hereunto set their respective hands and seals)
the day and year first above written.

The Seal
OF e

Name
Address
Or
SIGNED, SEALED AND DELIVERED
by the said
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Contractor

Address

Dear Sir/s,
This is to certify that the following works viz.
Name of the Work

Work Order Number
Allocation

Which was carried out by you is in the opinion of the undersigned completing in

every respect on the ----------------—- Day of------------ 20 in
accordance with clause 62 of the General Conditions of Contract and under the provisions
of the Contract for a period of: --. Days /weeks / months /
years.
Fromthe................ooiiiiini, day of ....ooiviiiiii 20
Tothe ..oooovvviiiiii ., day of ...ooiiiiiiii 20
SIGNATULE (vervevvrreeeiieeeeiieeeteeeerieeeeeeeeeeeeee e )

Office Seal
c.c. to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TRUST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.

The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

Name of Work

Contract No.

Resoln. No & Meeting No

AL OCa IO
Which was carried out by Shri /
IMIESSTS -.evieeiieetteitee et ettt ettt ettt et et e sabe e eabe e st enbee st e e naee e is now complete in

every respect in accordance with the terms of the Contract and that all the obligations
under Contract have been fulfilled by the Contractor.

N FeatE 1 1 (O (USSR )

(Engineer / Engineer’s Representative)

Office Seal
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KOLKATA PORT TRUST

| ForRMG.C3 |

(‘No Claim’ Certificate From Contractor)

The Engineer

Kolkata Port Trust

Kolkata / Haldia

2N 5 1 TP )
(Address, the Trustees’ Official, mentioned in
the work Order and under whom the Contract
was executed)
Dear Sir,

1/ We do hereby declare that I/ We have received full and final payment from Kolkata
Port Trust for the execution of the following work, viz.

Name of Work

Contract NO ....ovieiniiiiiiieeeae, dtee
Agreement NO ........cooiiiiiiiiiiiiiennen, At

and I/ We have no further claim against Kolkata Port Trust in respect of the above
mentioned job.

Yours faithfully,

(Signature of Contractor)

(Official Seal of the Contractor)
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Draft Proforma of Bank arant Performance Bond) in li f cash rit

Deposit. to be issued by the Kolkata/Haldia Branch. as the case may be. of any
nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or as
decided by the Engineer / I.egal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata.

BANK GUARANTEE

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly
constituted under the Major port Trust Act, 1963 ( Act 38 of 1963), having agreed to
CXCMPt  ShrL [ eSS
......................................................................................... a proprietary /
Partnership / Limited / Registered Company, having its Registered Office at ...............

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit /
Payment of Security Deposit through deduction from the Contractors’ bills under the
terms and conditions of a contract made between the Trustees and the Contractor for

........................................................................ (write the name of the

................................................. ated.........eeevveveeeeeecciieeeee ..., (hereinafter
referred to as “the said contract”), for the due fulfillment by the contractor of all the terms
and conditions contained in the said contract, on submission of a bank Guarantee for Rs

........................... cee (RUPEES oo e i
...................................................... )
L= Branch,

KoIKata .....oooveeeeeeeeeeeeeeeeeee / Haldia, do on the advise of the contractor,
hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said
sum of Rs ............c.ooell. (RUPEES .vieiiciiieiiet ettt ete et eeere e eees ove aens
................................................................. )
W Branch,Kolkata

.................................... /Haldia, further agree that if a written demand is made by
the Trustees through any of its officials for honoring the Bank Guarantee constituted by
these presents, We,....oooiiviiii i eeaeas Branch, Kolkata .........
....................... /Haldia shall have no right to decline to cash the same for any reason

whatsoever and shall cash the same and pay the sum so demanded to the Trustees within a



week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of
“Kolkata Port Trust”, without any demur. Even if there be any dispute between the
contractor and the Trustees, this would be no ground for us,...............
............................................................. (Name of Bank), ......... ......

................ Branch, Kolkata..................c.cvvuveveeee.........../Haldia to decline to honour the
Bank Guarantee in the manner aforesaid. The very fact that We, ............ ............
................................. Branch,Kolkata...............ccoeeeeeeeeeeeeeennnnneee...... /Haldia, decline

or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without
any reference, whatsoever, to the contractor.

2 I, et e e et aaeete et r it ——————_ Br
anch,Kolkata.........cocoeeveeeeeiniiiieiieeeeeeee /Haldia, further agree that a mere demand
by the Trustees at any time and in the manner aforesaid, is sufficient for us,
................................. Branch, Kolkata ................................ / Haldia, to

pay the amount covered by this Bank Guarantee in full and in the manner aforesaid
and within the time aforesaid without reference to the contractor and no protest by the
contractor, made either directly or indirectly or through Court , can be valid ground

FOT TS, et e e
...Branch,Kolkata............ccccooveeeeeeeiiiiiiiiiiiin. /Haldia, to decline or fail or neglect
to make payment to the Trustees in, the manner and within the time aforesaid.

3. Y, Branch, Kolkata

........................... / Haldia, further agree that the Bank Guaranteed herein
contained shall remain in full force and effect, during the period that is taken for the
due performance of the said contract by the contractor and that is shall continue to be
enforceable till all the dues of the Trustees under and/or by virtue of the terms and
conditions of the said contract have been fully paid and its claim satisfied and/or
discharged in full and/or till the Trustees certify that the terms and conditions of the
said contract have been fully and properly observed/fulfilled by the contractor and
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that
this guarantee shall remain valid up to and inclusive of
.............................................. day of .......................19......and subject all
so that the provision that the Trustees shall have no right to demand payment against
this guarantee after the expiry of 6(six) calendar months from the expiry of the
aforesaid validity period up to ........ocovviiiiiiiiiiiiiii, Or any extension thereof
made by us, ......ccoooeiiiiiininin Branch, Kolkata..........cccoovvviiiiiiiiiiiiiiennn. / Haldia, in
further extending the said validity period of this Bank Guarantee on Non-Judicial
Stamp Paper of appropriate value, as required / determined by the Trustees, only on a
written request by the Trustees to the contractor for such extension of validity of this
Bank Guarantee.

Branch, Kolkata ...........cccoeeveviiiiiiiiiiiiiiieene. / Haldia, further agree that, without our
consent and without affecting in any manner our obligations hereunder, the Trustees
shall have the fullest liberty to vary from time to time any of the terms and conditions
of the said contract or to extend the time for full performance of the said contract
including fulfilling all obligations under the said contract by the contractor or to
postpone for any time or from time to time any of the powers exercisable by the
Trustees against the contractor and to forebear or enforce any of terms and conditions
relating to the said contract and We, .........ccceevivvievinienieieeeie e, Branch, Kolkata

................................ /Haldia, shall not be relieved from our liability by reason of
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any such variation or extension being granted to the contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by the
Trustees to the contractor or by any such matter or thing of whatsoever nature, which
under the law relating to sureties would, but for this provision, have effect of so

relieving LS, eetiieeeeeeee et ee e e e et Branch,
Kolkata..........cooovveeiieieeiiiieeeece. /Haldia.
W Branch, Kolkata

......................... /Haldia, lastly undertake not to revoke this Bank Guarantee during
its currency except with the previous consent of the Trustees in writing.

(OFFICIAL SEAL OF THE BANK)
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Integrity Pact

Between

Syama Prasad Mookerjee Port.Kolkata (SMPK) hereinafter referred to as “The Principal/
Employer”.

And

................................ hereinafter referred to as “The Bidder/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for
......................... The Principal values full compliances with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relations with its
Bidder(s) and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the
principal, will monitor the tender process and the execution of the contract for compliance with
the principles mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from
any influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to
obtain/dispose the desired said stores/ equipment at a competitive price in conformity with the
defined specifications/ scope of work by avoiding the high cost and the distortionary impact of
corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to
abstain from bribing or indulging in any corrupt practice in order to secure the contract by
providing assurance to them that their competitors will also abstain from bribing and other
corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any
form, by its officials by following transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to
observe the following principles:

1. No employee of the Principal, personally or through family members, will in connection
with the tender for, or the execution of a contract, demand, take a promise for or accept, for self
or third person, any material or immaterial benefit which the person is not legally entitled to.

2. The Principal will, during the tender process treat all Bidder(s) with equity and reason.
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The Principal will, in particular, before and during the tender process, provide to all Bidder(s)
the same information and will not provide to any Bidder(s) confidential/ additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

3. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if
there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance
Officer and in addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the tender process and during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer,
promise or give to any of the Principal’s employees involved in the tender process or the
execution of the contract or to any third person any material or other benefit which he/she is not
legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during
the tender process or during the execution of the contract.

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contract, submission or non-submission of bids or any
other actions to restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act;
further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or
personal gain, or pass on to others, any information or document provided by the Principal as
part of the business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principles, if any. Further details
as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to
the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on
Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments
he has made, is committed to or intends to make to agents, brokers or any other intermediaries
in connection with the award of the contract.
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(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression
through a violation of Section 2 above, or in any other form such as to put his reliability or
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from
the tender process or take action as considered appropriate.

Section 4-Compensation for damages

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages equivalent
to Earnest Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled to
demand and recover from the Contractor liquidated damages of the contract value or the
amount equivalent to Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the
date of signing the Integrity pact with any other Company in any country conforming to the anti
corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major
Ports/ Govt. Departments of India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment
in conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all
Bidders, Contractors and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact
or violate its provisions.
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Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub
Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that
may follow in accordance with provisions of the extant law in force relating to any civil or
criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to
what extent the parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and
shall perform their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating
to the contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so
inform the authority designated by the Principal and the Chief Vigilance Officer of Kolkata
Prot Trust.

(e) The BIDDER/ CONTRACTORC(s) accepts that the Monitor has the right to access without
restriction to all contract documentation of the PRINCIPAL including that provided by the
BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon
his request and demonstration of a valid interest, unrestricted and unconditional access to his
contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall be
under contractual obligation to treat the information and documents of the Bidder/Contractor/
Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all
meetings among the parties related to the contract provided such meetings could have an
impact on the contractual relations between the Principal and the Contractor. The parties offer
to the Monitor, the option to participate in such meetings.

(g) The Monitor will submit a written report to the designated Authority of Principal/
Employer/ Chief Vigilance Officer of Syama Prasad Mookerjee Port,Kolkata within 8 to 10
weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/
Contractor and should the occasion arise, submit proposals for correcting problematic situation.
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for
the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will
so inform the Management of the Principal and request the Management to discontinue or to
take corrective action, or to take other relevant action. The Monitor can in this regard submit
non-binding recommendations. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.

(1) If the Monitor has reported to the Principal substantiated suspicion of an offence under the
relevant

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to
proceed

against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit
this

information directly to the Central Vigilance Commissioner, Government of India.

(j) The word ‘Monitor’ would include both singular and plural.
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8.a) The Name and Correspondence Particulars of Independent External Monitors:
a) Shri Subhashish Sarkar,

Flat No. 406, Block-III,

Kirti Apartments,

Mayur Vihar Phase-I Extension,

Delhi-110 091,

Mob No. 98117 07230,

E-mail : subhashishsarkar53@yahoo(dot)com
b) Ms. Bulbul Sen, IRS (Retd.),

B-104 Nayantara Aptts.

Block 8B, Sec - 7

Dwarka

New Delhi-110075

E-mail ID — bsensarkar@gmail(dot)com

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission,
the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents
including the Books of Accounts of the BIDDER/CONTRACTORS and the
BIDDER/CONTRACTOR shall provide necessary information and documents in English and
shall extend all possible help for the purpose of such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or
the complete execution of the contract including warranty period whichever is later. In case
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of
signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged/determined by
Chairman, SMPK_[

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal in Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in
English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all
partners or consortium members.



(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of
this agreement remains valid. In this case, the parties will strive to come to an agreement to
their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & Address) ......coevvevveeeeeneinenenienennns

Witness 2:

(Name & Address) .....cocoveeereeeneneniereenceine s
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ANNEXURE-A
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all
Tenders. An agent who is not registered with KoPT shall apply for registration in the prescribed
Application-Form.

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary
Public)/Original certificate of the principal confirming the agency agreement and giving the status
being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid by
the principal to the agent before the placement of order by KoPT.

1.3Wherever the Indian representatives have communicated on behalf of their principals and the
foreign parties have stated that they are not paying any commission to the Indian agents, and the
Indian representative is working on the basis of salary or as retainer, a written declaration to this
effect should be submitted by the party (i.e. Principal) before finalizing the order.

2.0DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF
ANY.

2.1Tenderers of Foreign nationality shall furnish the following details in their offer:

2.1.1 The name and address of the agents/representatives in India, if any and the extent of
authorization and authority given to commit the Principals. In case the agent/representative be a
foreign Company, it is to be conformed whether it is real substantial Company and details of the
same shall be furnished.

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/
representatives in India.

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/
representatives in India, is to be paid by KoPT in Indian Rupees only.

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers:

2.2.1 The name and address of the foreign principals indicating their nationality as well as their
status, i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the
Principal specifically authorizing the agent to make an offer in India in response to tender either directly
or through the agents /representatives.

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for
himself.
223 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if
any, reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian
Rupees.

2.3In either case, in the event of contract materializing, the terms of payment will provide for payment of
the commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on
expiry of 90 days after the discharge of the obligations under the contract.

2.4Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the
concerned tender liable for rejection or in the event of a contract materializing, the same liable to
termination by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or
damage or payment of a named sum.
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