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लघु िनिवदा सूचना 

SHORT TENDER NOTICE 
 

हİʗया गोदी पįरसर मŐ िनɻिलİखत कायŊ हेतु िनिवदा मŐ िदए गए योƶता मापदंड के अनुसार एक साथ दो भाग 
ŮिŢया के तहत (तकनीकी-वािणİǛक िबड एवं लागत िबड) ई-िनिवदा आमंिũत की जाती है । 
E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per 
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 
 

 कायŊ का नाम/  
Name of work 

: ˠूस गेट दो नंबर का संचालन 1) िवȨासागर पाकŊ  के पास और 2) 
हʗी नदी पर फेरी घाट के पास, कनेƃेड नहर मŐ पानी के Ůवाह 
को िनयंिũत करने के िलए, मई 22 से िदसंबर 22 तक कʢटŊ की 
सफाई सिहत, एचडी मŐ। 

OPERATION OF TWO NOS OF SLUICE GATE 1) 
NEAR VIDHYASAGAR PARK & 2) NEAR FERRY 
GHAT AT RIVER HALDI TO REGULATE FLOW OF 
WATER IN THE CONNECTED CANAL, INCLUDING 
CLEANING OF CULVERTS FROM MAY'22 TO 

DECEMBER'22 AT HALDIA TOWNSHIP, HDC. 

   
 ई-िनिवदा संƥा/  

E-Tender  No 
: आईएंडसीएफ/एसडीएम/आरजेड/ईटी/41 

I&CF/SDM/RZ/ET/41 
   
 अनुमािनत लागत/ 

Estimated Cost 
: Ŝ. 4,75,475.00 [ Ŝपये: चार लाख पचहȅर हजार चार सौ पचहȅर 

माũ] 
Rs. 4,75,475.00 [ Rupees: Four  Lakh Seventy Five 
Thousand Four  Hundred Seventy Five only] 

   
 ई-िनिवदा जमा करने की 

अंितम ितिथ/  
Last date of submission of 
e-tender  

: 03.06.2022   
अपराɎ 15:00  बजे तक जमा की जाएगी ।/ 
Submission Up to 15:00 hrs. 

िनिवदा और िनिवदा दˑावेज की िवˑृत जानकारी एसएमपी, कोलकाता के वेबसाईट 
(https://smportkolkata.shipping.gov.in) पर उपलɩ है एवं बोलीकताŊ उनके रेलटेल पोटŊल के वेबसाईट https://kopt.enivida.in 
के माȯम से ही बोली ŮिŢया मŐ भाग ले सकते हœ । इǅुक ठेकेदार bsengupta.hdc@kolkataporttrust.gov.in  
वेबसाईट पर सɼकŊ  कर सकते हœ  ।  
Details of the Tender & Tender Documents are available in SMP, KOLKATA website 
(https://smportkolkata.shipping.gov.in) and have to participate in bidding process through their website 
https://kopt.enivida.in of RailTel Portal. only. Interested bidders may contact at: 
bsengupta.hdc@kolkataporttrust.gov.in 

 
 
 

वįरʿ उप. Ůबंधक (आरज़ेड एवं ˙े.आर टी) (आई एंड सीएफ Ůभाग।) 
Sr. Dy. Manager (RZ & Spl RT) (I & CF Divn.) 

हİʗया गोदी पįरसर/ Haldia Dock Complex 
ʴामा Ůसाद मुखजŎ पोटŊ, कोलकाता  

Syama Prasad Mookerjee Port, Kolkata 
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स̳मा Ůसाद मुखजŎ पोतŊ, कोलकाता  

Syama Prasad Mookerjee Port, Kolkata 
हİʗया गोिद पįरसर  

HALDIA DOCK COMPLEX 
 

 

 BIDDING DOCUMENTS 

( e-Tender) 
[Tender No.: I&CF/SDM/RZ/ET/41] 

FOR 

OPERATION OF TWO NOS OF SLUICE GATE 1) NEAR 
VIDHYASAGAR PARK & 2) NEAR FERRY GHAT AT RIVER HALDI TO 
REGULATE FLOW OF WATER IN THE CONNECTED CANAL, 
INCLUDING CLEANING OF CULVERTS FROM MAY ' 22 TO 
DECEMBER ' 22 AT HALDIA TOWNSHIP, HDC. 

 

 

 

 

  
May - 2022 
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1. SCHEDULE OF TENDER (SOT) 
                                                

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited 
from reliable, bonafide & experienced agency with required experience as per Prequalification 
criteria stipulated in Tender Document for “Operation of two nos of sluice gate 1) Near 
Vidhyasagar Park & 2) Near Ferry Ghat at River Haldi to regulate flow of water in the 
connected canal, including cleaning of culverts from May'22 to December'22 at Haldia 
Township, HDC. 
as per Bill Of Quantities to Haldia Dock Complex. Bid Document may be seen from SMP, KOLKATA 
website (https://smportkolkata.shipping.gov.in). Corrigenda or clarifications, if any, shall be hosted on 
the above mentioned website only. Bidders will have to participate in bidding process through website 
https://kopt.enivida.in of RailTel Portal only.  
  

a.   TENDER NO. 
      

I&CF/SDM/RZ/ET/41 

b.   MODE OF TENDER e-tendering System 
 

d. Date of NIT available to parties to 
download  

13.05.2022 to 03.06.2022 

e.  i)  Estimated Cost Of Work   
 

Rs. 4,75,475.00 [Indian Rupees: Four  Lakh Seventy 
Five Thousand Four  Hundred Seventy Five only] 

     ii) Bid Document fee 
   
    

The intending bidders should submit Bid Document Fee of 
INR Rs. 590.00 (Rupees Five Hundred Ninety only) 
including 18% GST.  

     iii) Earnest Money Deposit        
 

Rs. 9,510.00 [Rupees Nine Thousand Five Hundred 
Ten only] as Earnest Money, physically to Haldia Dock 
Complex, through DD / Banker’s Cheque in favour of 
Syama Prasad Mookerjee Port, Kolkata, Haldia Dock 
Complex on any Scheduled / Nationalized Bank , payable 
at Haldia , otherwise, their bid will be summarily rejected, 
treating the same as non-responsive. Scanned copy of the 
DD / Banker’s Cheque should be uploaded. 

    iv) Transaction Fee/ processing fee for 
bidding  in RailTel Portal 

Rs. 890.00 (Rupees Eight Hundred and Ninety Only) 
(Including GST) (non-refundable) by net-banking / Debit / 
Credit card at RailTel Portal only. 

g. Last date of submission of Bid Document 
fee. 
 

03.06.2022  upto 15.00 Hrs. 
 

h. Date of starting of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid.  

13.05.2021 

i.   Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid. 

03.06.2022 (Up to 3:00 P.M.) 

j.  Date & time of opening of the subject 
tender 

03.06.2022 (After 3:30 P.M.) 
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2. लघु िनिवदा सूचना 
SHORT TENDER NOTICE 

 

हİʗया गोदी पįरसर मŐ िनɻिलİखत कायŊ हेतु िनिवदा मŐ िदए गए योƶता मापदंड के अनुसार एक साथ दो भाग 
ŮिŢया के तहत (तकनीकी-वािणİǛक िबड एवं लागत िबड) ई-िनिवदा आमंिũत की जाती है । 
E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per 
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 
 

 कायŊ का नाम/  
Name of work 

: ˠूस गेट दो नंबर का संचालन 1) िवȨासागर पाकŊ  के पास और 2) 
हʗी नदी पर फेरी घाट के पास, कनेƃेड नहर मŐ पानी के Ůवाह 
को िनयंिũत करने के िलए, मई 22 से िदसंबर 22 तक कʢटŊ की 
सफाई सिहत, एचडी मŐ। 

OPERATION OF TWO NOS OF SLUICE GATE 1) 
NEAR VIDHYASAGAR PARK & 2) NEAR FERRY 
GHAT AT RIVER HALDI TO REGULATE FLOW OF 
WATER IN THE CONNECTED CANAL, INCLUDING 
CLEANING OF CULVERTS FROM MAY'22 TO 

DECEMBER'22 AT HALDIA TOWNSHIP, HDC. 

   
 ई-िनिवदा संƥा/  

E-Tender  No 
: आईएंडसीएफ/एसडीएम/आरजेड/ईटी/41 

I&CF/SDM/RZ/ET/41 
   
 अनुमािनत लागत/ 

Estimated Cost 
: Ŝ. 4,75,475.00 [ Ŝपये: चार लाख पचहȅर हजार चार सौ पचहȅर 

माũ] 
Rs. 4,75,475.00 [ Rupees: Four  Lakh Seventy Five 
Thousand Four  Hundred Seventy Five only] 

   
 ई-िनिवदा जमा करने की 

अंितम ितिथ/  
Last date of submission of 
e-tender  

: 03.06.2022   
अपराɎ 15:00  बजे तक जमा की जाएगी ।/ 
Submission Up to 15:00 hrs. 

िनिवदा और िनिवदा दˑावेज की िवˑृत जानकारी एसएमपी, कोलकाता के वेबसाईट 
(https://smportkolkata.shipping.gov.in) पर उपलɩ है एवं बोलीकताŊ उनके रेलटेल पोटŊल के वेबसाईट https://kopt.enivida.in 
के माȯम से ही बोली ŮिŢया मŐ भाग ले सकते हœ । इǅुक ठेकेदार bsengupta.hdc@kolkataporttrust.gov.in  वेबसाईट पर 
सɼकŊ  कर सकते हœ  ।  
Details of the Tender & Tender Documents are available in SMP, KOLKATA website 
(https://smportkolkata.shipping.gov.in) and have to participate in bidding process through their website 
https://kopt.enivida.in of RailTel Portal. only. Interested bidders may contact at: bsengupta.hdc@kolkataporttrust.gov.in 

 
 
 

वįरʿ उप. Ůबंधक (आरज़ेड एवं ˙े.आर टी) (आई एंड सीएफ Ůभाग।) 
Sr. Dy. Manager (RZ & Spl RT) (I & CF Divn.) 

हİʗया गोदी पįरसर/ Haldia Dock Complex 
ʴामा Ůसाद मुखजŎ पोटŊ, कोलकाता  

Syama Prasad Mookerjee Port, Kolkata 
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3. िनिवदा आमंũण सूचना  
3. NOTICE INVITING TENDER  

 

कायŊ शीषŊक:- ˠूस गेट दो नंबर का संचालन 1) िवȨासागर पाकŊ  के पास और 2) हʗी नदी पर फेरी घाट के पास, 
कनेƃेड नहर मŐ पानी के Ůवाह को िनयंिũत करने के िलए, मई 22 से िदसंबर 22 तक कʢटŊ की सफाई सिहत, 
एचडी मŐ। 

WORK TITLE: - OPERATION OF TWO NOS OF SLUICE GATE 1) NEAR VIDHYASAGAR PARK 
& 2) NEAR FERRY GHAT AT RIVER HALDI TO REGULATE FLOW OF WATER IN 
THE CONNECTED CANAL, INCLUDING CLEANING OF CULVERTS FROM 
MAY'22 TO DECEMBER'22 AT HALDIA TOWNSHIP, HDC. 

  

 1   ई -िनिवदा/ E -TENDER सं. /NO.:   I&CF/SDM/RZ/ET/41 
 

हİʗया गोदी पįरसर मŐ िनɻिलİखत कायŊ हेतु िनिवदा मŐ िदए गए योƶता मापदंड के अनुसार एक साथ दो भाग ŮिŢया के 
तहत (तकनीकी -वािणİǛक िबड एवं लागत िबड) कुशल तकनीकी एवं िवȅीय Ɨमता वाले साधन सɼɄ, अनुभवी एवं योƶ 
एजŐिसयों से ई -िनिवदा आमंिũत की जाती है । 
E-Tender under single stage two-part system (Techno-Commercial Bid and Price Bid) are invited from 
resourceful, experienced and bonafide agencies with sound technical and financial capabilities on 
fulfilling the following Pre-qualification Criteria; 
 

2 बोलीदाताओं हेतु योƶता मापदंड /PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
i) िपछले तीन वषŘ (31-03-2021 को समाɑ) के दौरान औसत वािषŊक िवȅीय कारोबार, अनुमािनत लागत का कम से 

कम 30% होना चािहए  
Average Annual Financial Turnover during the last three years, ending on 31-03-2021, should 
be at least   30% of the estimated cost. 

ii) िपछले 7 वषŘ (िजस महीने के िलए आवेदन आमंिũत िकए जाते हœ, उससे पहले के महीने के अंितम िदन को 
समाɑ) के दौरान समान िनɻिलİखत मŐ से िकसी  भी कायŊ को सफलतापूवŊक पूरा करने का अनुभव होना चािहए - 

Experience of having successfully completed similar works during last 7 years ending last day 
of month previous to the one in which applications are invited should be either of the following:    

a. समान Ůकृित वाले पूणŊ िकए गए तीन कायŊ, िजनकी लागत अनुमािनत लागत के 40% की  रािश से कम न हो  
Three similar completed works costing not less than the amount equal to 40 % of the estimated cost.             

Or 
b. समान Ůकृित वाले पूणŊ िकए गए दो कायŊ, िजनकी लागत अनुमािनत लागत के 50% की रािश से कम न हो  

Two similar completed works costing not less than the amount equal to 50 % of the estimated cost. 
      Or 

c.   समान Ůकृित वाला पूणŊ िकया गया एक कायŊ, िजसकी लागत अनुमािनत लागत के 80% की रािश से कम न हो  
      One similar completed works costing not less than the amount equal to 80 % of the estimated cost. 
iii)  समान Ůकृित वाले कायŊ का अथŊ है  

कोई भी िसिवल इंजीिनयįरंग कायŊ 

 Similar works means: - 
Any Civil Engineering Work. 
 

iv) उप-ठेकेदार या आपूितŊ ठेकेदार के ŝप मŐ कायŊ का अनुभव, अपेिƗत योƶता के ŝप मŐ माɊ नही ं होगा ।  
Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite 
qualification. 
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िनिवदा Ůािधकार/TENDER AUTHORITY:- 
वįरʿ उप. Ůबंधक (आरज़ेड एवं ˙े.आर टी) (आई एंड सीएफ Ůभाग।), हİʗया गोदी पįरसर ; ʴामा Ůसाद मुखजŎ 
पोटŊ, कोलकाता। 
Sr. Dy. Manager (RZ & Spl RT) (I & CF Divn.), Haldia Dock Complex; Syama Prasad Mookerjee 
Port, Kolkata. 
पता/Address: 
टाउनिशप िसिवल मŐटेनŐस ऑिफस, Ƒːर- 5; पो.: हİʗया टाउनिशप; िजला: पुरबा मेिदनीपुर; िपन:-721607, पिʮम 
बंगाल, भारत। टेलीफ़ोन नंबर। : 03224-263389 
Township Civil Maintenance Office, Cluster- 5; P.O.: Haldia Township; Dist.: Purba Medinipur ; PIN: 
–721607, West Bengal, India. Telephone no. : 03224-263389 
िनयत 
तारीख 
 Due 
Date 

 
 
 

03.06.2022 समय 
Time 

15:00 बजे 
तक 

UPTO 
15:00 hrs. 

िनिवदा खोलन े
की ितिथ 
Date of 

Opening of 
Tender 

03.06.2022 समय 
Time 

15:30 बजे से 
15:30 hrs. 
onwards. 

बोली दˑावेज एसएमपी, कोलकाता वेबसाइट((www.kolkataporttrust.gov.in) पर उपलɩ होगा। बोलीदाता 
केवल रेलटेल पोटŊल की वेबसाइट https://SMP, KOLKATA.enivida.in of RailTel Portal के माȯम से ही बोली 
ŮिŢया मŐ भाग ले सकते हœ । 
Bid document will be available on SMP, KOLKATA website (www.kolkataporttrust.gov.in) 
Bidders will have to participate in bidding process through website https:// KoPT.enivida.in of 
RailTel Portal only. 
िनिवदा दˑावेज की 
लागत (नॉन įरफंडेबल) 
Cost of Tender 
document 
(Non-refundable) 

Ŝ. 590.00 (पाँच सौ नɬे Ŝपये माũ) 18% जीएसटी सिहत। 
Rs. 590.00 (Rupees Five Hundred Ninety only) including 18% GST. 

अिŤम रािश  
Earnest Money 
Deposit 

Ŝ. 9,510.00 [नौ हजार पांच सौ दस Ŝपए माũ] बयाना रािश के ŝप मŐ, हİʗया मŐ देय 
िकसी भी अनुसूिचत/रा Ō̓ ीयकृत बœक पर ʴामा Ůसाद मुखजŎ पोटŊ, कोलकाता, हİʗया 
डॉक कॉ̱ɘेƛ के पƗ मŐ डीडी/बœकर चेक के माȯम से हİʗया डॉक कॉ̱ɘेƛ को 
भौितक ŝप से। एचडीसी के "ए" और "बी" वगŊ के सूचीबȠ ठेकेदारो ंको ईएमडी जमा 
करने से छूट दी गई है।  

Rs. 9,510.00 [Rupees Nine Thousand Five Hundred Ten only] as Earnest 
Money, physically to Haldia Dock Complex, through DD / Banker’s Cheque in 
favour of Syama Prasad Mookerjee Port, Kolkata, Haldia Dock Complex on any 
Scheduled / Nationalized Bank , payable at Haldia . Enlisted contractors of “A” 
& “B” Class of HDC are exempted from deposition of EMD  

कायŊ पूरा करने हेतु 
समय/ Time Of 
Completion  

08 (आठ) महीने 
 08 (Eight) Months. 

Estimated Cost Of 
Work 

Ŝ. 4,75,475.00 [ Ŝपये: चार लाख पचहȅर हजार चार सौ पचहȅर माũ] 
Rs. 4,75,475.00 [ Rupees: Four  Lakh Seventy Five Thousand Four  Hundred 
Seventy Five only] 
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3. अɊ अनुदेश/OTHER INSTRUCTIONS:- 
 
3.1 हİʗया गोदी पįरसर मŐ उपयुŊƅ कायŊ के िलए कुशल तकनीकी और िवȅीय Ɨमताओं वाले साधन संपɄ, अनुभवी और 
योƶ बोलीदाताओं से दो कवर आधार (तकनीकी -वािणİǛक भाग एवं लागत िबड भाग ) पर ई-िनिवदा आमंिũत की जाती 
है। 
E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful, 
experienced and bonafide bidders with sound technical and financial capabilities for the above 
mentioned work at Haldia Dock Complex. 
 
3.2 िनिवदा दˑावेज संबंधी िववरण और िनिवदा दˑावेजों के िकसी भी पįरिशʼ / शुİȠपũ की अिधसूचना एसएमपी, 
कोलकाता की वेबसाइट (www.kolkataporttrust.gov.in) पर उपलɩ है एवं बोलीकताŊ रेलटेल पोटŊल के वेबसाईट 
https://KoPT.enivida.in  के माȯम से ही बोली ŮिŢया मŐ भाग ले सकते हœ । 
Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender 
documents are available in web site from SMP, KOLKATA website (www.kolkataporttrust.gov.in) and 
have to participate in bidding process through their website https:// KoPT.enivida.in of RailTel Portal 
only. 
 
3.3 ई-िनिवदा दˑावेज न तो डाक Ȫारा जारी िकया जाएगा और न ही बेचा जाएगा। 
      E-Tender Document shall neither be issued by post nor sold. 
 
3.4 ई-िनिवदाकारों को वेबसाइट से डाउनलोड िकए गए िनिवदा दˑावेज के िकसी भी खंड मŐ   संशोिधत/आशोधन 
पįरवतŊन/हटाने की अनुमित नही ं  है। यिद िनिवदा Ůˑुत करने के बाद उसमŐ कोई पįरवतŊन/िवसंगित पाई जाती है, तो जमा 
िकए गए Ůˑाव को तुरंत खाįरज कर िदया जाएगा। 
      E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document 
down loaded from the website. If any deviation / discrepancy is found after submission of tender, the 
submitted offer will be summarily rejected. 
 

3.5 बोलीदाताओं को ई-िनिवदा दˑावेज के "बोलीदाताओं को िनदőश" मŐ िनधाŊįरत बोली दˑावेज जमा करना होगा। Ɋासी 
जमा िकए दˑावेज/Ůमाणपũ की Ůितयों को मूल Ůित से सȑािपत करने का अिधकार रखते हœ। 
Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender 
document. Trustees reserve the right to verify the submitted copies of documents / credentials with the 
original documents. 
 

3.6 सफल िनिवदाकताŊ को बीओसीडɲू (आरईसीएस) अिधिनयम, 1996, पिʮम बंगाल बीओसीडɲू (आरईसीएस) 
अिधिनयम, 2004 और बीओसीडɲू कʞाण उपकर अिधिनयम, 1996 और उसके तहत बनाए गए िनयमों के Ůासंिगक 
Ůावधानों का पालन करना होगा। उिचत Ůािधकारी को िबल के अŤेषण हेतु उपकर की रािश की वसूली  Ůचिलत दर 
(वतŊमान मŐ िबल रािश का 1%) से ठेकेदार के सभी िबलों से उȅरोȅर की जाएगी।  
The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 
1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed 
there under. An amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be 
progressively recovered from all the bills of the contractor for onward transmission of the same to the 
appropriate authority. 
 
3.7 ई-िनिवदा, िनिवदा जमा करने और खोलने की उपरोƅ िनिदŊʼ अंितम ितिथ को रेलटेल पोटŊल के https:// 
KoPT.enivida.in के माȯम से 15:00 बजे तक ˢीकार िकए जाएंगे।  
E-Tenderers will be received through https:// KoPT.enivida.in of RailTel Portal up to 15:00 hrs. on 
the last date of submission and opening of tender specified above.  
 
3.8 िनधाŊįरत ितिथ को दोपहर 3.30 बजे के तुरंत बाद ई-िनिवदा का टेƋो कमिशŊयल पाटŊ खोला जाएगा।  
 Techno Commercial Part of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated date.  
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3.9 केवल तकनीकी और ʩावसाियक ŝप से योƶ बोलीदाताओं का मूʞ भाग सभी संबंिधतों को सूिचत करते Šए परवतŎ 
तारीख को खोला जाएगा।  
Price Part of only technically & commercially qualified bidders will be opened at a later date under due 
intimation to all concerned. 
 

3.10 ई-िनिवदा खोलने की ितिथ को अिनधाŊįरत अवकाश/बंद की दशा मŐ िनिवदा अगले कायŊ िदवस को खोली जायेगी। 
In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened 
on the next working day.  
 

3.11 यह ˙ʼ िकया जाता है िक उपरोƅ िनिवदा आगे बढ़ाना संभव नही ं  होगा ।  
It is stated here that the subject tender may not be extended further. 
 

3.12 एसएमपी, कोलकाता िकसी भी Ůˑाव या सभी Ůˑावों को पूणŊ या आंिशक ŝप से िबना कोई कारण बताए ˢीकार 
अथवा अˢीकार करने का अिधकार सुरिƗत रखता है।  
SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in part 
without assigning any reason whatsoever thereof.  

 
 
 
 

वįरʿ उप. Ůबंधक (आरज़ेड एवं ˙े.आर टी) (आई एंड सीएफ Ůभाग।) 
Sr. Dy. Manager (RZ & Spl RT) (I & CF Divn.) 

हİʗया गोदी पįरसर/ Haldia Dock Complex 
ʴामा Ůसाद मुखजŎ पोटŊ, कोलकाता  

Syama Prasad Mookerjee Port, Kolkata 
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4.  Important instructions for E-procurement 
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 
version 8 or above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions 
available on the https://kopt.enivida.in of RailTel Portal before responding to this e-tender: 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (Syama Prasad Mookerjee Port, Haldia Dock Complex): 
 

1. Shri B. Sengupta,   Sr. Dy. Manager (I&CF), Mob: 9002784574, email: 
bsengupta.hdc@kolkataporttrust.gov.in 

  

1 

Process of E-tender :  
 
THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED 
ON-LINE AT https://kopt.enivida.in of RailTel Portal 1).Vendors are required   to 
register themselves online with https://kopt.enivida.in of RailTel Portal  
 
Contact person (Haldia Dock Complex):  
1.  Shri B. Sengupta 
Designation:   Sr. Deputy Manager ( I&CF 
Division)     
Mobile No.: + 91 9002784574; Landline:     + 91-
03224-263389 
E-mail : bsengupta.hdc@kolkataporttrust.gov.in 

 

Contact persons (RailTel Portal):  
Shri Siddharth Ghosh  
Mobile No.: + 91 9355030604 
E-mail :  ewizardsiddharth@gmail.com  
Shri Deepak Jha 
Mobile No.: +91 8448288981 
E-mail :  ewizarddipak@gmail.com  

2 
The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
https://kopt.enivida.in f RailTel Portal Tenders will be opened electronically on specified 
date and time as given in the Tender.  

3 
All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

4 Information about tenders /corrigendum uploaded shall be sent by email only during the 
process till finalization of tender. Hence the vendors are required to ensure that their 
corporate email I.D. provided is valid and updated at the time of registration of vendor 
with https://kopt.enivida.in of RailTel Portal  Vendors are also requested to ensure 
validity of their DSC (Digital Signature Certificate). 

5 E-tender cannot be accessed after the due date and time mentioned in NIT. 
6 Bidding in e-tender : 

a) Vendor(s) need to submit necessary EMD and Tender fees to be eligible to bid 
online in the e-tender. Tender fees are non refundable. No interest will be paid on 
EMD. EMD of the unsuccessful vendor(s) will be refunded by the tender inviting 
authority.  

b) The process involves Electronic Bidding for submission of Technical and 
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Commercial Bid. 
c) In all cases, vendor should use their own ID and Password along with Digital 

Signature at the time of submission of their bid. 
d) During the entire e-tender process, the vendors will remain completely 

anonymous to one another and also to everybody else. 
e) The e-tender floor shall remain open from the pre-announced date & time and for 

as much duration as mentioned above.  
f) All electronic bids submitted during the e-tender process shall be legally binding 

on the vendor. Any bid will be considered as the valid bid offered by that vendor 
and acceptance of the same by the Buyer will form a binding contract between 
Buyer and the Vendor for execution of supply.  

g) It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system.  

h) Buyer reserves the right to cancel or reject or accept or withdraw or extend the 
tender in full or part as the case may be without assigning any reason thereof.  

i) No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any vendor confirms his acceptance of 
terms & conditions for the tender. 

7 Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein.  

8 No deviation to the technical and commercial terms & conditions are allowed. 
9 The tender inviting authority has the right to cancel this e-tender or extend the due date 

of receipt of bid(s) without assigning any reason thereof. 
10 Vendors are requested to read the vendor guide and see the video in the page 

https://kopt.enivida.in of RailTel Portal to familiarize them with the system before 
bidding. 

 

 
 
 
 
 
 
 
 
 
 

11 No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms & 
conditions for the tender. 

12 The bidders must upload all the documents required as per terms of NIT.  Any other 
document uploaded which is not required as per the terms of the NIT shall not be 
considered. 

13 The bid will be evaluated based on the filled-in technical & commercial formats. 
14 The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 

furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) 
will be forfeited.  Punitive action including suspension and banning of business can also 
be taken against defaulting bidders. 

15 Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-
tendering portal of CPP. 

16 Due date of submission of tender will not be extended under any situation. 
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5. INSTRUCTIONS TO BIDDER 
 

E-Tender for “OPERATION OF TWO NOS OF SLUICE GATE 1) NEAR VIDHYASAGAR PARK & 
2) NEAR FERRY GHAT AT RIVER HALDI TO REGULATE FLOW OF WATER IN 
THE CONNECTED CANAL, INCLUDING CLEANING OF CULVERTS FROM 
MAY'22 TO DECEMBER'22 AT HALDIA TOWNSHIP, HDC”. 

 
5.0  PREFACE : 
         The work as described in the tender shall be executed in Haldia and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular 
Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work 
might be inspected at the office of the Sr. Dy. Manager (RZ & Spl. RT.), I&CF on any working 
day before quoting for the tender. 

5.1 Earnest Money Deposit (EMD) and Cost of Tender Document: 

The intending bidders should deposit an amount specified in the Schedule of Tender (SoT), as 
Earnest Money Deposit (EMD) and  Cost of Tender Document in accordance with the procedure 
mentioned therein. 

Earnest Money Deposit (EMD) and  Cost of Tender Document is to be physically deposited at 
the office of Sr. Dy. Manager (RZ & Spl RT) (I&CF), Haldia Dock Complex, Township Civil 
Maintenance Office ,P.O: Haldia Township, Dist.: Purba Medinipur; PIN: 721 607; West Bengal; 
India, separately in a single sealed envelope, mentioning Tender no. with proper marking Demand 
Draft/ Banker’s Cheque / Pay Order etc. against Earnest money should be submitted / deposited 
on any scheduled/ nationalized Bank, by the bidder in favour of Syama Prasad Mookerjee Port, 
Kolkata, payable at Haldia or by RTGS/ NEFT before opening of the tender, as specified in the 
Bidding Document. 

       Details of cost of e-tender paper remitted should be entered by the participating bidder in the space    

provided in the e-tender as indicated hereunder: 

a)      Name of remitting bidder                     : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)      DD/BC No.                                         :   

Cost of tender document fee and EMD may be deposited through NEFT/ RTGS in the following 
account.  

5  

Beneficiary Name: SYAMA PRASAD MOOKERJEE PORT, KOLKATA, HALDIA DOCK 
COMPLEX [Erstwhile Kolkata Port Trust, Haldia Dock Complex].  
Bank: Punjab National Bank (Erstwhile United Bank of India)  
Branch Name: Haldia Dock Complex.  
Account No: 1604050000310 
IFSC Code: PUNB0160420 
 Account Type: Current 
  
The bidder should make payment of cost of tender document, Transactions fee and mention the 
UTR Numbers and date.  
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The details of payment made, with Bidder’s Name, Tender Number and Tender subject, Bid 
Document Fee and UTR number may positively be informed to us by your office for checking the 
status of receipt of payment and generating Treasury Receipts.  
 
However, it may be noted that for such successful payment (credited to the aforesaid account) 
through NEFT/ RTGS is the sole responsibility of the Applicant / Bidder. In case on any default for 
non-credit of the amount in the aforesaid account, the submitted offer will be summarily rejected 
without assigning any reason thereof by the Authority. 

 

Tender submitted without requisite Earnest Money and tender document fee will be liable for 

rejection. 

5.2 MODE OF SUBMISSION OF BID : 
 

5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted.  

5.2.2 Techno commercial part shall contain the following which are to be uploaded: - 

I.  Essential Document :-  

a) Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria. 

b) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the 
last 3 (three) financial years (i.e. 2018-2019, 2019-2020, 2020-2021). 

II. Non-Essential Document :-  

 a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public 
Sector undertaking in India. 

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship 
firm /partnership firm /limited company, as the case may be) is/are not associated with any 
other firm bidding for the same work. 

c)  The un-priced “Abstract Form of Tender” & “Form of Tender” (without price quoted) shall not 
only be signed and stamped by the Bidder, but must also be duly witnessed and scan copy to 
be uploaded. 

d)  A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma titled ‘Concurrent Commitments of the Bidder’ vide ‘Annexure-II’ in Volume-I of 
the tender document. 

e)  A Declaration as per ‘Annexure – IA’ that no conditions / deviations have been added in the 
price part of the Bid. 

f)   Scan copy of the following documents to be uploaded:- 
    i) GSTIN / Provisional GST registration certificate. 
    ii) Valid Trade Licence. 
   iii) Valid Professional Tax Clearance Certificate / Up to date tax payment. 
   iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC). 
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 g)    Details of the firm as per “BIDDER’S PROFILE” of the tender document. 

 h)  Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed 
by the Bidder under office seal. 

The bidder will have to produce the original documents or any additional documents, if asked 
for, to satisfy the Authorities.     

5.2.3    All the bidders should submit the e-tender in accordance with the Mode of submission of Bid 
as aforesaid. 
 
5.3 OPENING OF BIDS: 

Techno Commercial Part and Price Part as stated above will be opened on the date and time as 
fixed in the e-tender document on line. 

  
  5.5 VALIDITY OF OFFER: 
 
The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of 
opening the same. If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

 
5.6 DETAILED SCRUTINY OF E-TENDERERS: 
 
5.6.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for, 
shall   furnish any or additional document(s) for the purpose of evaluation of his / their bids.  The price 
bids of those bidders who meet the qualifying criteria of NIT shall be opened.   
 
5.6.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in 

case:- 
(i) is not accompanied by requisite tender paper cost,   
(ii) validity of the offer is less than tender stipulation,  
(iii) It does not meet the Qualification Criteria as stipulated in the NIT. 
(iv) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely.  
     In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and documents submitted.  
 
b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  
 
The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder.     
 
 
5.7 For Micro & Small Enterprises (MSEs): -   
 
5.7.1  Micro & Small Enterprises (MSEs) shall submit the following documents for availing  
themselves waiver of cost of tender documents: - 
 
5.7.2 Micro and Small Enterprise registered with the authorities as mentioned in the Govt. of India 

gazette Notification dated 26.03.2012 shall be exempted from payment of Earnest money and 
Cost of Tender Document for which copies of valid MSE’s Certificate along with NSIC / DIC / 
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any other certificate of the authority as mentioned in the Govt. gazette with list of items 
registered must be submitted with tender.  

 
5.8    EVALUATION CRITERIA: 
          During evaluation of Price Part, provided that the bidder submits his offer following e-tender 

stipulations & specifications, the overall lowest offer received shall be considered for acceptance 
by the Trustees. 

 
5.9    ACCEPTANCE OF TENDER: 
 
5.9.1 SMP, Kolkata reserves the right to accept / reject any / all offer(s) without assigning any reason    

thereof and also reserve the right to accept the tender in part or as a whole. 

5.9.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 
prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

 
5.9.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” 

then becomes the “Contractor” and he shall forthwith take steps to execute the Contract 
Agreement within six weeks of issue of Letter Of acceptance and fulfill all his obligations as 
required by the Contract.  

 
5.10     GOOD CONDUCT:  
 

If a bidder has had previous history of “defined misconduct” (such as banning from by any 
government sector, premature termination of a contract solely on bidder’s fault, criminal case 
pending against the company or its owner / current director filed by a government entity etc.) his 
offer is liable to be ignored. 

 
5.11   MISCELLANEOUS: 
 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not be 
considered.  

 
(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 

his own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees 
without further reference to the bidder.  

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and 
approved quality conforming to relevant specifications. The successful Bidder shall also arrange 
for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, 
required for efficient execution of the work. 

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian 
Currency. The language used throughout shall be in English.  

 
(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form 

of Tender shall be required to be complete, duly filled in and signed and uploaded.  
 

(vi) The Bidder shall give a declaration about the names of their relations employed in SMP, 
Kolkata. It is not the intention to debar the Contractors from working if their relatives are working 
in SMP, Kolkata, but such a declaration is necessary in the interest of Trustees against any 
possible lapses. 

 
*************** 
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6. SPECIAL CONDITIONS OF CONTRACT 
 

E-Tender for “OPERATION OF TWO NOS OF SLUICE GATE 1) NEAR VIDHYASAGAR PARK & 
2) NEAR FERRY GHAT AT RIVER HALDI TO REGULATE FLOW OF WATER IN 
THE CONNECTED CANAL, INCLUDING CLEANING OF CULVERTS FROM 
MAY'22 TO DECEMBER'22 AT HALDIA TOWNSHIP, HDC”. 

 
6.0 PREFACE: 
 
These provisions though given in a separate section are part of the tender documents which must be 
read as a whole, the various sections being complementary to one another and are to be taken as 
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender 
documents viz. General Conditions of Contract, Notice Inviting E-Tenderers, Instructions to Bidder, 
Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the 
Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the 
documents as stated below will apply. In particular, these provisions will over ride those in the General 
Conditions provided there is discrepancy between them.  
 
6.1 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender documents be found to be at variance in any respect, one will 
override others (but only to the extent these are at variance) in the order of precedence as given in the 
list below, i.e. any particular item in the list will take precedence over all those placed lower down in 
the list.  

 Order letter.  
 Bill of Quantities.  
 Drawings. 
 Particular Specifications of work. 
 Special Conditions of Contract.  
 General Conditions of Contract.  
 

In case of any dispute, question or difference either during the execution of the work or any other time 
as to any matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. 
Manager (I&CF), Haldia Dock Complex, thereon shall be final and binding upon all parties.  

6.2 SCOPE OF WORK:  
 
The major scope of work shall be:- 
 
i) Provide labourers along with necessary tools and tackles to close the sluice gate before high tide and 
open the same after high tide as per requirement and as directed.  
ii) Earth work in excavation for removing semi liquid mud or slushy earth for cleaning of concrete or 
Hume pipe culverts of drains, canals etc. 
All the items of works as detailed above shall have to be carried out as per specification and as detailed 
in the “Bill of Quantities”. 

 

The scope of work also includes all other ancillary and appurtenant works as set forth in the attached 
Bill of Quantities in accordance with specifications for materials and workmanship as per this tender, 
relevant BIS codes, specifications as detailed in PWD, West Bengal’s Schedule of Rates for Building 
Works (Latest editions). 
 

6.3    LOCATION: 
 

The work site is located at Haldia Township area under Residential Zone of HDC.  
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 6.4   ACCESS TO THE SITE:  
 

(a) By Road: 
All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area of 
work. 
(b) By Rail: 
     S. E. Railway Branch Line connects Haldia with the Panskura/Mecheda Railway Station. 
 
6.5     INSPECTION OF SITE: 
 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, 
site conditions, and access to the site and location before submission of the tender. He should contact 
the Sr. Dy. Manager, RZ (I&CF), Cluster –V, P.O.: - Haldia Township, Dist.: Purba Medinipur, Pin: 
721607 for collecting information about the site before submission of the tender. 
 
No excuse will be entertained afterwards on the above ground. In case any part of the site cannot be 
handed over to the successful Bidder in time, no compensation for loss of labour or any other cause nor 
any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to 
the successful Bidder on that ground if applied for. 
 
6.6     SITE CONDITIONS & METHOD OF WORK:   
 
The culverts either concrete or Hume pipe below the bituminous roads connected to the canals inside 
township area within the jurisdiction of Residential Zone of HDC should be kept clean from siltation as 
and when required and as directed.   
Operation of two nos. sluice gate 1) Near Vidhyasagar Park & 2) Near Ferry Ghat at River Haldi should 
be operated round the clock on all days including Sundays/ holidays based on the tidal condition of the 
river as well as intensity of rain fall in order to regulate flow of water in the connected canals at Haldia 
Township. Both the sluice gates should be closed before high tide and opened similarly after high tide at 
an interval of certain time depending on river water level and canal round the clock in any weather 
condition and as directed. No excuse or ignorance in operation of gates in any situation will be 
entertained. The tenderer shall inspect the work sites at his own initiative and obtain relevant 
information about the site, river condition and any other related matter which may be relevant and 
necessary.  

Any damage caused to the existing structures/facilities/service lines or defect arising during 
construction shall have to be made good / rectified forthwith as directed to the satisfaction of the 
Engineer.  

They shall have to plan the work in such a way so that all the activities of the job can be continued after 
taking care of the above hindrances effectively round the clock even on Sundays and holidays in order 
to complete the job within scheduled time frame as mentioned. The tenderers shall consider the above 
points while quoting their rates. 

The tenderers shall have to assess the impact of hindrance to the different activities of the work which 
may likely to occur during execution of the job due to various factors including those of shipping and 
other operational activities in the areas and also as stated above. They shall have to plan the work in 
such a way so that all the activities of the job can be continued after taking care of the above hindrances 
effectively round the clock even on Sundays and holidays in order to complete the job within scheduled 
time frame as mentioned below. The tenderers shall consider the above points while quoting their rates. 
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6.7 SETTING OUT WORKS AND INITIAL MEASUREMENTS: 
 
The Engineer shall provide the initial references and a benchmark for the setting out of the work. It will 
be the Contractor’s responsibility to set out the works accurately and get them checked by the Engineer. 
 
The Contractor shall provide at his own expense all necessary instruments, staff and labourers for the 
checking of the survey. 
The Contractor shall be responsible for the true setting out of the Works, and for the correctness of all 
dimensions, levels, lines, positions and alignment. Any error in any of the dimensions, levels, lines, 
positions and alignment found in any part of the Works shall be rectified by the Contractor at his own 
cost. Checking by the Engineer at any stage shall not absolve the Contractor from any responsibility for 
proper setting out and construction of the Works to correct levels, lines, positions and alignment. 
Before commencement of the work, the Contractor shall take initial measurements and spot levels at 
intervals as ordered by the Engineer and after verification by the Engineer, these records shall be signed 
by the Contractor and serve as the initial record for earthwork measurements. The Contractor shall give 
the Engineer or his representative at least 24 hours prior notice in writing of the time when any part of 
the setting out of the works will be ready for checking. 
 
6.8 TIME OF COMPLETION:  
 
08 (Eight) Months including preliminary time from the date of placement of work order. 
 
6.9 CONTRACTOR’S SITE OFFICE, STORE SHEDS ETC: 
 
On an application from the Contractor, land near to the site of work will be allotted by the Trustees for 
the construction of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s 
bill at prevailing rates of HDC plus applicable tax or any amendments thereof. 
The Contractor shall hand over vacant possession of the land free from all encumbrances within two 
months from actual date of completion of work (as stated in G.C.-I). 
In case the contractor does not remove the site offices, store etc. within two months from the actual date 
of completion, the contractor will have to pay compensation equivalent to three times the applicable 
licence fee for the plot of land allotted to him temporarily for site offices, store etc. as per Schedule of 
Rent of SMP, Kolkata’s land and buildings at Haldia and to be recovered from his final bill / Security 
Deposit. The Contractor shall build office, sheds etc. on the land allotted to him as approved by the 
Engineer or his representative and shall maintain a clean hygienic condition throughout the period of 
their use. 
The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued 
to him from time to time by the Engineer or his representative will be recorded in the Site Order Book. 
The Contractor shall promptly sign each entry as a token of having received such orders. 
 
6.10 KEEPING THE SITE AND WORKING AREA CLEAR:                                                                       
 
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish 
and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 
Representative. As the works will be carried out mainly inside of operational buildings of HDC, the 
Contractor has to make necessary arrangement to clear the rubbishes etc. from the buildings, at the end 
of day’s work at his own cost & risk. 
 
6.11  SAFETY: 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life 
and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health 
and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and 
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Safety Officer of the Trustees or Safety Inspectors  shall be afforded all facilities for inspection of the 
works, tools, plant, machineries, equipments etc. wherever so required. 
The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety 
Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent 
works, working of tools, plants, machineries, equipments, means of access or any other aspect.   
 The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 
available in proper condition. 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe, mask 
etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; 
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot 
wear and gloves for hot works ; facemasks, gloves and overalls for painting works, mixing and handling 
materials etc , as directed by the Engineer. 
All safety rules shall be strictly followed while working on live electrical systems or installations as 
stipulated in the relevant safety codes. 
Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply to the relevant safety codes. 
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers 
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches / 
lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety 
gear will be provided to the worker during handling / removing of slushes / sludge etc. without any 
extra cost. The contractor shall adopt all the above safety measures at his own cost. 
 
The successful bidder shall also ensure that – 
(i) No damage is caused to plants and vegetation’s unless the same is required for execution of the 
project proper. 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 
affect adversely the quality or appearance thereof or cause injury or death to animal and plant life. 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 
throughout the period of their use and different effluents of the labour hutment shall have to be disposed 
off suitably.  
 
6.12 METHOD OF MEASUREMENT:  
 
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be 
measured according to the current P.W.D.’s (Building, Road, and Sanitary) Schedule of Rates, Govt. of 
West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of 
B.I.S. shall be referred to. 
 
6.13 ON ACCOUNT PAYMENT: 
 
Payment will be made to the Contractor on the basis of measurements at the quoted rates in the Bill of 
Quantities after completion of the work. 
On Account payments may be made at the discretion of the Engineer or his representative at intervals 
deemed suitable and justified to him provided always that, subject to execution of work of substantial 
value in the context of contract price, the interval of such On Account payment shall be decided by the 
Engineer or his representative, which shall ordinarily be not less than one month in between two 
payments for on Account bills and/ or advance.  
Any On Account payment made prior to issue of the certificate in Form GC-2 shall all be treated as 
mere advances, which shall stand recoverable in full or in part if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
The terms of payment shall be in accordance with General Conditions of Contract. The Bills should be 
submitted by the contractor in quadruplicate to the Sr. Dy. Manager (I&CF)’s Office with necessary 
documents in original. 
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Subject to the availability and feasibility of system, HDC may make payment directly to the 
contractor’s designated bank account. 
For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code 
and (iv) designated account number in the “Abstract Form Of Tender”. 
In case payment is made directly through bank, the contractor may be required to submit a pre-receipt 
as per instruction of HDC. 
 
6.14  PENALTY: 
 
The operation of sluice gates has to be taken up immediately on demand or as and when required and as 
directed with out wastage of any time. If the contractor fails to do so, a penalty will be imposed and 
recovered for such non operation at a total cost of minimum wages of 5 (Five) nos. Un-skilled Labour 
applicable to that particular period including 19.25% as departmental charges from their bills, 
 
6.15  STATUTORY COMPLIANCE: 
  
6.15 A.   CONTRACT LABOUR LAWS: 

 
The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 
and Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under 
with all modifications/amendments being enforced from time to time. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of 
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a 
regular/permanent license as per sec12(1) of the Contract Labour Act. 

Further , whenever a contract work has commenced or completed , the contractor has to intimate the 
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form 
IV-A , within 15 days of such commencement or completion. 
 
The contractor has to obtain a certificate of registration under “Building & Other Construction Workers 
(Regulation Of Employment & Conditions Of Service) Act-1996 and Central Rule 1998 and his rate 
shall include a cess payable @ 1 % of the cost of construction as applicable under “Building & Other 
Construction Workers Welfare Cess Act -1996 & Welfare Cess Rules 1998. 
 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), 
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). 
 
The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made 
by him to his workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, 
time & venue of disbursement to be made by him to his workers and he or his authorized representative 
shall have to be present during period of disbursement. 
 
6.15 B. COMPLIANCE WITH EPF & M P ACT: 
 
The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with 
amendments, if any), issued from time to time.  
 
If asked for by the Employer, the contractor will be required to submit photocopy of all payment 
challans and produce the original for verification to the representative of the principal employer, i.e. Sr. 
Dy. Manager (I&CF). 
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6.15 C. COMPLIANCE WITH ESI ACT:- 
 
If applicable, the successful bidder will have to comply with provisions of “Employers State Insurance 
Act –1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration 
and shall deduct employees’ contribution as applicable percentage of the wages of each of the 
employees’ and shall deposit the same together with employer’s contribution as applicable percentage 
of such total wages payable to the employees or at such rates as fixed by the competent authority from 
time to time. 
 
In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him 
regularly) and meet an accident during and arising out of his employment, the contractor being the 
immediate employer, shall be liable to pay him suitable compensation.  
 
The contractor will be required to submit Photo copies of all payment challans and produce the original 
for verification to the representative of the principal employer, i.e. Sr. Dy. Manager (I&CF). 
 
6.15 D. INDEMNIFICATIONS: 
 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against 
all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the 
provisions of any law, rules or regulations having the force of law, including but not limited to – 

 
a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment)  Act, 1948 
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   

Service) Act, 1996   
d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Payment of Bonus Act, 1965. 
j) The Payment of Gratuity Act, 1972. 
k) The Equal Remuneration Act, 1976. 
l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act 

,1989  
m) Child Labour (Prohibition and Regulation) Act, 1986. 
n) The Maternity Benefits Act 1961 
o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  
p) Motor Vehicle Act, latest revision. 
 

6.16   FORCE MAJEURE: 
 
In the event of either party rendered unable by Force Majeure to perform any obligation required to be 
performed by them under the Contract, relevant obligation of the party affected by such Force Majeure 
shall upon notification to the other party be suspended for the period which Force Majeure events lasts. 
The cost and loss sustained by the either party shall be borne by the respective parties. 
The term “Force Majeure” as employed shall mean the events as below :  
 
(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / 
suppliers or occurring outside India) so far as it is uninsurable; 
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(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign 
enemies, directed to India;   
 
(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 

 
(iv)  Fire , flood , cyclone , hurricane and acts of God.  
 
Time of performance shall be extended by the period of delay, which is directly caused by the Force 
Majeure. Upon the occurrence of such cause and upon its termination, the party alleging that it has been 
rendered unable as aforesaid shall notify the other party in writing immediately but not later than forty 
eight hours of the alleged beginning and ending thereof, giving full particulars and satisfactory evidence 
in support of his claim. 
 
Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by 
the period for which such event lasts and affects the relative obligation directly. Such extension of time 
shall be without prejudice to the provision that time is essence of the Contract and any other terms and 
conditions related to time of completion as may provided elsewhere in the Contract 
If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the 
Contract shall settle the issue mutually. 
 

6.17  SETTLEMENT OF DISPUTES:  
 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with 
or arising out of the contract or the execution of the works, the same shall be dealt as per relevant 
provisions of the General Conditions of Contract and THE ARBITRATION AND CONCILITATION 
(AMENDMENT) ACT,2015 and any statutory amendment thereof.      
 
6.18  TAX :  
 
The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra 
against proper invoice submitted by the successful contractor. 
 
The contractor will be required to submit GST compliant invoice with all required details and also to be 
required to file timely and proper return so as to enable SMP, KOLKATA to get due input credit against 
GST paid off. 
 
In case of any failure on the above account, GST amount even if paid by SMP, KOLKATA shall be 
recoverable from the contractor, along with applicable interest if any. 
 
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and 
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift 
timings for labour. 
 

6.19   VARIATION IN CONTRACT PRICE: 
 No Escalation / Variation on the prices on any account will be considered for adjustment/payment. 

6.20 WORKING PERIOD: 
 
The bidder should note that due to tidal variation in canals as well as when heavy rainfall occurs, he 
might be required to carry out the job at any time even at night on all days including Sundays/ holidays 
as and when required and as directed . The bidder should include the cost in his quoted rate, involved on 
those accounts. 

**************** 
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7. TECHNICAL SPECIFICATIONS  

 
E-Tender for “OPERATION OF TWO NOS OF SLUICE GATE 1) NEAR VIDHYASAGAR PARK & 

2) NEAR FERRY GHAT AT RIVER HALDI TO REGULATE FLOW OF WATER IN 
THE CONNECTED CANAL, INCLUDING CLEANING OF CULVERTS FROM 
MAY'22 TO DECEMBER'22 AT HALDIA TOWNSHIP, HDC. 

 
7.1     GENERAL: - 
 
 All materials to be used in the permanent works shall be of the best quality of the kind and to the 

approval of the Engineer. They shall comply with the Specifications laid out in the BIS codes 
(referred to as IS) as revised or modified up to the date one month prior to the Tender Date 
unless otherwise specifically mentioned in the Tender Documents. 

 
 Samples of materials to be supplied and used by the Contractor in the works shall be subject to 

the prior approval of the Engineer. For this purpose, the contractor shall furnish in advance, 
representative samples in quantities and in the manner as directed by the Engineer for his 
approval. 

 
 Materials brought to the site, which in the opinion of the Engineer do not conform to the 

approved sample, shall, and if so directed by him, be removed by the contractor within 24 hours 
at his own cost from the site and replaced by materials of approved quality at no extra cost. 

 
 The contractor shall produce manufacturer’s test certificates for the materials procured by him. 

The Engineer may carry out or order any test on any of the materials as he may decide. The 
contractor shall, at his cost and expense, supply requisite materials for this purpose and render 
such assistance to the Engineer as he may require. The cost of testing will be borne by the 
Contractor. Further, if and as required by the Engineer, the contractor shall get the materials 
tested from approved laboratories at his expense and produce the test certificates for the 
inspection of the Engineer.  

 
 If the Engineer is of the opinion that the materials are not suitable for use on the works; he may 

reject the consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision 
regarding the suitability of materials brought to site for use in the works shall be final and 
binding on the contractor, who shall remove the rejected materials from site and replace them 
with materials of required quality. 

 
 All materials bought to the site shall be properly stored and preserved to ensure their quality and 

fitness during the course of their use in work. If the storage arrangements are not to the 
Engineer’s satisfaction, he may direct the contractor for arranging proper storage to which the 
contractor shall have to comply. The materials shall be stored in adequate quantities well in 
advance to meet the construction schedule and shall be guarded in the manner directed by the 
Engineer and to his satisfaction. 

 
 All materials used in the works shall be of the best kind and to the approval of the Engineer's 

Representative. The materials supplied and the workmanship shall satisfy the relevant clauses as 
given below and in the Bill of Quantities of the tender. The specifications of the materials and 
workmanship which do not cover the above shall be referred to BIS specifications/workmanship.  

 
 

**************** 
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8. PREAMBLE TO THE BILL OF QUANTITIES 
 
 

E-Tender for “OPERATION OF TWO NOS OF SLUICE GATE 1) NEAR VIDHYASAGAR PARK & 
2) NEAR FERRY GHAT AT RIVER HALDI TO REGULATE FLOW OF WATER IN 
THE CONNECTED CANAL, INCLUDING CLEANING OF CULVERTS FROM 
MAY'22 TO DECEMBER'22 AT HALDIA TOWNSHIP, HDC “. 

 
 

8.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special 
Conditions of  Contract and the Particular Specifications of Work and the Bidder is deemed to have 
examined the above documents and to have thoroughly familiarise himself with the total scope of work 
and its mode of execution. 
 
8.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a 
common basis for tendering. Payment will be made according to the quantities of each item of work 
actually carried out at  the accepted rates as per Order Letter. The measurements of each item of work 
shall be measured jointly by  the Engineer or his Representative. 
 
8.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below 
/ at par with the estimated amount put to tender on line based on his own analysis. 
 
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers . 

  
  
  

 
 
 

**************** 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



24 

8. BILL OF QUANTITIES 
 

E-Tender for “OPERATION OF TWO NOS OF SLUICE GATE 1) NEAR VIDHYASAGAR PARK & 
2) NEAR FERRY GHAT AT RIVER HALDI TO REGULATE FLOW OF WATER IN 
THE CONNECTED CANAL, INCLUDING CLEANING OF CULVERTS FROM 
MAY'22 TO DECEMBER'22 AT HALDIA TOWNSHIP, HDC”. 

 
Sl. 
No. Description of item Quantity Rate  Unit Amount 

      
1 Provide labourers along with necessary 

tools and tackles to close the sluice 
gate before high tide and open the same 
after high tide at an interval of certain 
time depending on level of water at 
river and canal round the clock in any 
weather condition to regulate flow of 
water in the connected canal at Haldia 
Township as directed.  
1 (one) operation means closing of two 
nos. sluice gate before high tide and 
opening both sluice gate after high tide 
at an interval of certain time depending 
on level of water at river and canal. 410.00 ₹ 890.00 

Per 
operation ₹ 3,64,900.00 

      
2 Earth work in excavation for removing 

semi liquid mud or slushy earth by iron 
pans, buckets etc. for cleaning of 
concrete or Hume pipe culverts of 
drains, canals etc. underneath of road/ 
earthen embankment, etc. manually 
depth beyond 1,500 mm. including 
removing, spreading or stacking the 
spoils within a lead of 100 m.as 
directed. The item includes necessary 
trimming the sides of trenches, 
levelling, dressing and ramming the 
bottom, bailing out water as required 
complete. 500.00 ₹ 221.15 Cum ₹ 110,575.00 

    Total= ₹ 4,75,475.00 
 
 
 
 
 

[Indian Rupees: Four Lakh Seventy Five Thousand Four Hundred Seventy Five only] 
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ANNEXURE – IA 

DECLARATION BY THE BIDDER 
 
 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and 
signed)  
 
 

 
 
 

Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
SMP, Kolkata 
 
SUB:- E-Tender For “OPERATION OF TWO NOS OF SLUICE GATE 1) NEAR VIDHYASAGAR 

PARK & 2) NEAR FERRY GHAT AT RIVER HALDI TO REGULATE FLOW OF 
WATER IN THE CONNECTED CANAL, INCLUDING CLEANING OF CULVERTS 
FROM MAY'22 TO DECEMBER'22 AT HALDIA TOWNSHIP, HDC. 

.” 
 
 
 
 
Dear Sir, 
 
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the 

Tender Document without any deviation / condition. 

   
We further confirm that Part-II of the bid does not contain any condition / deviation. 
  
 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - IB 
DECLARATION BY THE BIDDER 

 
(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and 
signed)  
 
 

 
Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
SMP, Kolkata 
 
SUB:- “OPERATION TWO NOS OF SLUICE GATE 1) NEAR VIDHYASAGAR PARK & 2) NEAR 

FERRY GHAT AT RIVER HALDI TO REGULATE FLOW OF WATER IN THE 
CONNECTED CANAL, INCLUDING CLEANING OF CULVERTS FROM MAY'22 TO 
DECEMBER'22 AT HALDIA TOWNSHIP, HDC. 

.” 
 
Dear Sir, 
 
a) The bidding firm has not been debarred / delisted by any Govt / Quasi Govt. / Public sector 
undertaking in India.                                                                                     
 
b) The proprietor / partner(s)/ authorised signatory of the bidding firm is/are not  associated with other 
firm bidding for the same work. 
   
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - II 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER  
 
 

Sl. 
No. 

Full particulars of works to be 
executed concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in               Rs.) 

Completion time 
as stated in 
tender. 

Name and address to 
whom reference can 
be made. 

1 (i) 
 
 
 
 

   

(ii) 
 
(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
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ANNEXURE - III 
BIDDER’S  PROFILE   

 
(To be submitted with Techno Commercial Bid) 

 
 

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                          :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its 
Directors – any special particulars as to 
Directors if desire to be stated.        

       

:  

5) Name, address and other necessary 
particulars of Managing Agents, if any 
appointed by the Company. 

 

:  

6) Copies of Memorandum, Articles of 
Association (with the latest amendments, if 
any).    
                                 

:  

7) Copies of audited balance sheets of the 
Company for the last two years.    

                     

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate 
of registration.   

 

:  

4) A certified copy of the Deed of 
Partnership 

 

:  

5) Full name and address of each of the 
partners and the interest of each partner in 
the partnership – any special particulars as 
to partners if desired to be stated.                  

                                                 

:  
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6) Whether the firm pays income tax over 
Rs.10, 000/- per year 

:  

 
 
 
 

   
C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired 
to be stated.                        

            

:  

   
2) Name of the father of the Bidder. 
 

:  

   
3) Whether the Bidder carries on business in 

his own name or any other name.      
             

:  

   
4) When business was started and by whom. 
 

:  

   
5) Whether any other person is interested in 

the business directly or indirectly, if so, 
name and address etc. of such persons and 
the nature of such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 
:  

   
   
   
   

 
Dated: (Full signature of Bidder) 
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ANNEXURE - IV 

ABSTRACT FORM OF TENDER (UNPRICED) 

(To be submitted with Techno Commercial Bid) 

I / We hereby tender for the under mentioned work for its execution within the specified time and in 
accordance, in all respects with the specifications, design, drawing and instructions in writing and with 
such materials as are provided for, by and in all other respects in accordance with such conditions so far 
as practicable. 

 (a)  Name of Work. : OPERATION OF TWO NOS OF SLUICE GATE 1) 
NEAR VIDHYASAGAR PARK & 2) NEAR FERRY 
GHAT AT RIVER HALDI TO REGULATE FLOW OF 
WATER IN THE CONNECTED CANAL, 
INCLUDING CLEANING OF CULVERTS FROM 
MAY'22 TO DECEMBER'22 AT HALDIA 
TOWNSHIP, HDC. 

(c)  Earnest Money  

: 

Rs. 9,510.00 [Rupees Nine Thousand Five Hundred 
Ten only] as Earnest Money, physically to Haldia Dock 
Complex, through DD / Banker’s Cheque in favour of 
Syama Prasad Mookerjee Port, Kolkata, Haldia Dock 
Complex on any Scheduled / Nationalized Bank , 
payable at Haldia , otherwise, their bid will be 
summarily rejected, treating the same as non-
responsive. Scanned copy of the DD / Banker’s Cheque 
should be uploaded. 

(e)  Time allowed for completion of the 
work 

: 08 Months. 

(f)    Permanent I/T A/C No. :  
(g)  Maximum number of workmen to be 

engaged on any day. 
:  

 
(h) Bank Details     
Name of Bank:  Branch: 

 
Branch Code:  Account Number: 
IFS Code:-   
  

  

                                                                                                  (Signature of the Bidder) 

Witness:                                                                                             Address: 
(Name in block letters) 

Address:- 
Occupation:- 
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ANNEXURE - V 

 
 

FORM OF TENDER  
 

(To be submitted with Techno Commercial Bid) 
 
 

 

To 
The Sr. Dy. Manager (I&CF),  

Haldia Dock Complex 
 

 
I/We_______________________________________________________________________________
______having examined the site of work, inspected the Drawings and read the specifications, General 
& Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 
and complete all the works required to be performed in accordance with the Specification, Bill of 
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 
Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ months / 
weeks from the date of order to commence the work and in the event of our tender being accepted in 
full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect to the acceptance of the 
Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said 
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance 
thereof in writing by or on behalf of the Trustees shall be the Contract. 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 

 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months. 

                 ________________________                  

Dated:                                                                                                                (Signature of Bidder with 
Seal) 

WITNESS :      
 

Signature : 

 Name of the Bidder 
: 

 

Name :  

(In Block letters) 

  Address :  

Address :    

Occupation :     
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ANNEXURE - VI 
CHECK LIST 

 
( TO BE FILLED- UP BY THE BIDDER)  

 
1 Declarations                                                                        

a) The bidding firm has not been debarred / delisted 
by any Govt / Quasi Govt. / Public sector 
undertaking in India.                                                                                    
b) The proprietor / partner(s)/ authorised signatory of 
the bidding firm is/are not  associated with other firm 
bidding for the same work. 

Declaration submitted  Yes / No 

2 Application money towards cost of tender 
documents. 

Deposited Yes / No 

3 Earnest Money                                                       Deposited Yes / No 

4 Declaration as per Annex-I that no conditions / 
deviations have been added in Volume-II in the 
tender offer. 

Submitted on company's 
letter head. 

Yes / No 

5 GST registration certificate. Submitted Yes / No 
 

6 
Valid Trade License.  Valid up to                 

Submitted Yes / No 
 

7 
Professional Tax Clearance Certificate. / Upto date 
tax payment challan.  

Valid up to                 
Submitted Yes / No 

 
8 

Valid Employees' Provident Fund Account Submitted Yes / No 
Photo  copy of latest 
payment challan of EPF  
submitted 

Yes / No 

 
9 

ESI registration Submitted Yes / No 
Photo  copy of latest 
payment challan of ESI 
submitted 

Yes / No 

10 Details of firm as per Bidder’s Profile Format fill-up Yes / No 
11 Concurrent Commitments of the Bidder Format fill-up Yes / No 
12 Credential within seven years i) Amount   

ii) Amount   
iii) Amount   
Credentials as per pre-
qualification criteria. 

Yes / No 

Letter of award works and 
completion certificate from 
owners are enclosed. 

Yes / No 

13 Certified copies of audited balance sheet  i) Turnover amount and 
year 

  

ii) Turnover amount and 
year 

  

iii) Turnover amount and 
year 

  

Certified by the CA / FA Yes / No 
  

                                                   
 

                                        Signature of the bidder with seal      
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General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6th Meeting held on 27th 
May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting held on July, 2014 

     
     
     
     
     
 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM &  
HALDIA DOCK COMPLEX 

 

 JULY , 2014  
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GC - 1 
AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
  For Works Contract For Contract of Supplying 

Materials or Equipment only 
 For Works 

Contract 
For Contract 
of Supplying 
Materials or 
Equipment 
only 

Estimate
d Value 
of Work 

Amount of 
Earnest 
Money 

Estimated 
Value of 
Work 

Amount of 
Earnest 
Money 

Up to Rs. 
1,00,000.00 

5% of the 
estimated 
value of 
work 

1% of the 
estimated 
value of work 

Up to 
Rs. 10 
Crore 

2% of the 
estimated 
value of 
work 

Up to Rs. 
1,00,000.00 

1% of the 
estimated 
value of work 

Over Rs. 
1,00,000.00 

2% of the 
estimated 
value of 
work 
subject to a 
maximum 
of Rs. 
20,000/- and 
minimum of 
Rs. 5,000/-. 

½% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

Over Rs. 
1,00,000.00 

½% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 
210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 
Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit 
Of Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 
82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 

GC - 2 
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1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except 
where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of 
Trustees for the Port of Calcutta, a body corporate under Section 3 
of the Major Port Trusts Act, 1963, including their successors, 
representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the 
person appointed to act in his place under Sections 14 and 14A of 
the Major Port Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender 
on its behalf and includes the Manager (Infrastructure & Civic 
Facilities) or other official as may be appointed from time to time 
by the Employer, with written notification to the Contractor, to act 
as Engineer for the purpose of the Contract, in place of the 
“Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to 
the Engineer or any other official appointed from time to time by 
the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 
hereof. 

Engineer’s 
Representativ
e 

1.6 “Work” means the work to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess 
Works” and “Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind 
required in or about the execution, completion or maintenance of 
the works and includes (without thereby limiting the foregoing 
definitions) all temporary erections, scaffolding, ladders, timbering, 
soaking vats, site offices, cement and other godowns, platforms and 
bins for stacking building materials, gantries, temporary tracks and 
roads, temporary culverts and mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and 
separately included in the schedule of items of the works i.e. (Bill 
of Quantities) of the tender. “Excess Works” means the required 
quantities of work in excess of the provision made against any item 
of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of 
Indian Standard’s specifications / International Standard’s 
Specifications (latest revisions) for materials and workmanship 
unless stated otherwise in the Tender. 
 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and 
specification and any modification of such drawings approved in writing 
by the Engineer and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender 
/ Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and 
Price, if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of 
the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 
 

Constructiona
l Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
THOROUGH which the works are to be executed by the Trustees for 
the purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 
 

Contract Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act 
of foreign enemies, hostilities) whether war be declared or not), Civil 
War, rebellion, revolution, insurrection or military or usurped power or 
use or occupation by the Trustees of any portion of the works in respect 
of which a certificate of completion has been issued (all of which are 
herein collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-
versa where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in 
the interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 

 

2.1 The Contractor shall execute, compete and maintain the works in terms 
of the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
Representativ
e 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the 
same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  

 

Power of 
Engineer’s 
Representativ
e. 
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2.5 Provided always that the Engineer’s Representative shall have no 
power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations 

under the Contract.  
 

Limitation of 
Engineer’s 
Representative’s 
Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer 
thereafter to disapprove such work or materials and to order the 
pulling down, removal, breaking-up thereof and re-constructing 
at the contractor’s cost and the contractor shall have no claim to 
compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision 
of the Engineer’s Representative, he shall be entitled to refer the 
matter to the Engineer who shall thereupon confirm, reverse or 
vary such decision.  

(c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the terms of 
delegation of power and authority vested in the Engineer to his 
Representative in writing, shall bind the contractor and the 
Trustees as though it had been given by the Engineer, who may 
from time to time make such delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his 
tender/offer, be deemed to have inspected and examined the site, 
fully considered all factors, risks and contingencies, which will 
have direct and indirect impact on his expenses and profit from the 
work and shall be specifically deemed to have taken the following 
aspects into consideration : 

The tender must 
encompass all 
relevant aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including 
their sub-surface, hydrological, tidal and climatic conditions, 
the means of access to the site and all other local conditions, 
including the likely charges and costs for temporary way-
leave, if any, required for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to 
be executed and the quality, quantity and availability of the 
required materials and labour for the work and the need to 
execute the work to the entire satisfaction of the Engineer, and 
also by complying with the General and Special Conditions of 
Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site 
office, mobilisation/demobilisation and storage of all plant, 
equipment and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability 
of electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical 
power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public 
bodies or any local or other authority by the Contractor, 
keeping the Trustees indemnified against penalties and 
liabilities of every kind arising from the Contractor’s failure 
in such compliance. 

 

Payment of 
Taxes/duties 
and observance 
of all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the 
agreement or for any legal instrument including Bank 
Guarantees and Indemnity Bonds.  

Payment of 
Stamp Duty 
by the 
Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms 
supplied by the Trustees, unless stipulated otherwise in the Notice 
Inviting the Tender and shall be faultless in figures and free from 
erasing. Corrections, if any, shall only be made by scoring out and 
initialling of the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in 
their tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if 
entered into, shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / 
Offer, every tender must be submitted with Earnest Money of 
the amount calculated as per the following scale. 

Earnest  
Money and 
Security 
Deposit. 

 Estimated Value 
of Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and 
minimum of Rs. 
5,000/-. 

½% of the estimated 
value of work 
subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash 
or by Banker’s Cheque of any Calcutta Branch of a Nationalised 
Bank of India drawn in favour of Calcutta Port Trust or in the form 
of any “Account Payee” Draft of any Nationalised Bank of India 
drawn in favour of “Calcutta Port Trust” and payable at 
Calcutta/Haldia, as the case may be, and the receipt granted therefor 
be kept attached to the Tender/Offer in the Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 
interest THOROUGH A/c. Payee Cheque drawn on a Nationalised 
Bank of Calcutta / Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt 
from depositing the Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up 
to Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up 
to Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up 
to Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be 

liable to rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the 

tenderer amends his quoted rates or tender/offer making them 
unacceptable to the Trustees and/or withdraws his tender/offer, the 
Earnest Money deposited shall be liable to forfeiture at the option 
of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance 
of offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate 
Treasury Receipt shall be issued to the Contractor after cancellation 
of the previous Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @ 10% 
of the gross value of work in each such bill, so that the total recovery 
may not exceed the quantum computed as per the under noted 
percentages of the total value of work actually done up to the stage 
of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security 
Deposit for works 
contract. 

% of Security 
Deposit For 
contract of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- 
+7½% on the 
balance.  

1% on first 
Rs.10,00,000/- + 
½% on the 
balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the 
balance. 
 

 (h)  Balance Security for Contract of supplying materials and 
equipment computed in terms of the percentages given above, 
shall have to be deposited with the Trustees’ Treasurer in advance 
and within 30 days from the date of placement of supply order, 
either in cash or by A/c. Payee Draft of a Nationalised Bank of 
India drawn in favour of Calcutta Port Trust and payable at 
Calcutta/Haldia, as the case may be.  

 

S.D. for 
supply 
contracts to 
be deposited 
in advance. 
 

 (i) No interest shall be paid by the Trustees to the 
Tenderer/Contractor on the amount of Earnest Money/Security 
Deposit held by the Trustees, at any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the 
Contract provides for any maintenance period. 50% of the 
Security Deposit may be refunded against any of the treasury 
Receipt for that amount on expiry of half of the maintenance 
period and the balance deposit on the expiry of the said 
maintenance period and after the Engineer has certified the final 
completion of work in Form G.C.2 and the Contractor has 
submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at 
the option of the Trustees, if the Contractor fails to carry out the work 
or to perform/observe any of the conditions of the Contract. The 
Trustees shall also be at liberty to deduct any of their dues from the 
Security Deposit, fixed Security, Earnest Money or from any sum due 
or to become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 

submit to the Engineer a performance Bond in the form of an irrevocable 
guarantee from Calcutta/Haldia Branch, as the case may be, of any 
Nationalised Bank of India in the proforma annexed hereto and for the sum and 
period as mentioned in the letter of acceptance of the Tender/Offer, within 15 
days from the date of such letter, failing which the Contract shall be liable to 
be terminated and the earnest money shall be liable to forfeiture; all at the 
discretion of the Engineer. The cost of obtaining this or any other Bank 
Guarantee and/or the revalidation thereof, wherever required, has to be borne 
by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of 
any contractual obligation by the Contractor, the Engineer and/or the Trustees 
shall be at liberty to raise claim against the Guarantee and/or enforce the same 
unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. 
in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than 
Rs 5 Crore, along with their tender comprising Special Conditions of Contract, 
General Conditions of Contract, BOQ, Earnest Money, etc. a document called 
Integrity Pact Agreement duly signed by their authorized representative. The 
Proforma of the Integrity Pact Agreement shall as specified in the GCC. In 
case  of  tender value  more than Rs 5 Crore, the  Integrity Pact Agreement is 
an essential part and parcel of bid document to be submitted by each tenderer, 
without which the tender shall not be considered.” 

 

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language 
to be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable 
only within the jurisdiction of the High Court at Calcutta, India, including 
the following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicabili
ty of laws 
on the 
contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the 
engineer or his representative, the contractor shall, at his own expense, enter 
into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed, the other 
documents referred to in the definition of the term ‘Contract’ here-in-before, 
shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement
. 

4.3 Several documents forming the contract are to be taken as mutually 
explanatory of one another. Should there by any discrepancy, ambiguity, 
omission or error in the various contract documents, the Engineer shall have 
the power to correct the same and his decision shall be final and binding on the 
parties to the Contract. 
 

Interpretati
on of 
contract 
documents 
–
Engineers’ 
Power 
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4.
4 

Two copies of the Drawings referred to in the general and special 
Conditions of Contract and in the Bill of Quantities, shall be furnished 
by the Engineer to the Contractors free of cost for his use on the work, 
but these shall remain the property of the Trustees and hence, the 
Contractor shall return them to the Engineer or his Representative on 
completion of the work, if not torn or mutilated on being regularly used 
at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.
5 

The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution 
of the works and shall, when required, furnish copies of the same free of 
cost to the Engineer for his information and/or approval, without 
meaning thereby the shifting of Contractor’s responsibility on the 
Engineer in any way whatsoever. 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.
6 

The Contractor shall not directly or indirectly transfer, assign or sublet 
the Contract or any part thereof without the written permission of the 
Engineer. Even if such permission be granted, the Contractor shall 
remain responsible (a) for the acts, defaults and neglect of any sub-
contractor, his agents, servants or workmen as fully as if these were the 
acts, defaults or neglects of the Contractor himself or his agents, servants 
or workmen and (b) for his full and entire responsibility of the contract 
and for active superintendence of the works by him despite being sublet, 
provided always that the provision of labourers on a “piece rate” basis 
shall not be deemed to be sub-letting under this clause. 

Contractor 
cannot sub-let 
the work 
 

4.
7 

Unless otherwise specified, the Contractor shall be deemed to have 
included in his Tender/Offer all his cost for supplying and providing all 
constructional plant, temporary work. Materials both for temporary and 
permanent works, labour including supervision thereof, transporting to 
and from the site and in and about the work, including loading, 
unloading, fencing, watching, lighting, payment of fees, taxes and duties 
to the appropriate authorities and other things of every kind required for 
the construction, erection, completion and maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.
8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any 
prior approval thereto has been taken from the Engineer or his 
Representative. The Contractor shall not be responsible for the 
correctness of the design or specification of the Temporary and 
Permanent works formulated by the Engineer; but the Contractor shall be 
fully responsible for the correct implementation thereof, as also for any 
design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all 
construction 
process, 
except for 
correctness of 
design and 
specification 
formulated by 
the Engineer 

4.
9 

Whenever required by the Engineer or his representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment, labour, materials and temporary works. 
The submission to and/or any approval by the Engineer or his 
Representative to any such programme or particulars shall not relieve the 
Contractor of any of his obligations under the contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of 
work within the stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or 
his representative shall consider necessary during the maintenance 
period. The Contractor or his competent and authorised agent or 
representative shall be constantly at site and instructions given to him 
by the Engineer or his representative in writing shall be binding upon 
the Contractor subject to limitation in Clause 2.5 hereof. The Contractor 
shall inform the Engineer or his representative in writing about such 
representative/agent of him at site. 
 

Contractor 
to supervise 
the works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of is staff, workmen or 
official at site and the Contractor shall within 48 hours comply with 
such instruction without any demur whenever the Engineer shall feel 
that the deployment of the person concerned will not be conducive to 
the proper and timely completion of the work. 
 

Contractor 
to deploy 
qualified 
men and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of 
the works in relation to reference points/lines/levels given by the 
Engineer in writing. The checking of any setting-out or of any 
alignment or level by the Engineer or his Representative shall not in any 
way relieve the contractor of his responsibility for the correctness 
thereof and he shall fully provide protect and preserve all stakes, 
templates, bench marks, sight rails, pegs, level marks, profile marks and 
other things used in setting out the works. 
 

Contractor is 
responsible 
for line, 
level, setting 
out etc. 

4.13 From the commencement of the works till issue of the completion 
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall 
take full responsibility for the care thereof. Save for the excepted risks, 
any damage, loss or injury to the work or any part thereof shall be made 
good by the Contractor at his own cost as per instruction and to the 
satisfaction of the engineer, failing which the Engineer or his 
Representative may cause the same to be made good by any other 
agency and the expenses incurred and certified by the Engineer shall 
deem proper. This Clause will not apply to that part of the work, which 
might have been taken over by the Trustees on partial completion of the 
work and in such case the Contractor’s obligation will be limited to 
repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions 
of the Engineer as also for defects/damages if any caused to the work by 
the Contractor during such repairs and replacement in the maintenance 
period.  
 

Contractor is 
responsible 
to protect 
the work 
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4.1
4 

The Contractor shall at his own cost protect support and take all 
precautions in regard to the personnel or structure or services or 
properties belonging to the Trustees or not which may be interfered 
with or affected or disturbed or endangered and shall indemnify and 
keep indemnified the Trustees against claim for injury, loss or damage 
caused by the Contractor in connection with the execution and 
maintenance of the work to the aforesaid properties, structures and 
services and/or to any person including the Contractor’s workmen. 
Cost of Insurance Cover, if any, taken by the Contractor shall not be 
reimbursed by the Trustees, unless otherwise stipulated in the 
Contract. 
 

Contractor is 
responsible 
for all 
damages to 
other 
structures / 
persons 
caused by 
him in 
executing the 
work. 
 

4.1
5 

The Contractor shall immediately inform the Engineer’s 
Representatives if any fossil, coins, articles of value or antiquity and 
structures and other remains or things of geological or archaeological 
importance be discovered at site which shall remain the property of the 
Trustees and protect them from being damaged by his workmen and 
arrange for disposal of them at the Trustees’ expense as per the 
instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. 
are Trustees’ 
property 

4.1
6 

The Contractor shall be deemed to have indemnified and shall 
indemnify the Trustees against all claims, demands, actions and 
proceedings and all costs arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or 

other protected right in connection with the works or temporary 
work. 

 
(b) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, for getting all materials and 
equipment required for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, 
footpaths, crane tracks, waterways, quays and other properties 
belonging to the Trustees or any other person. 

(d) Damage/injury caused to any highway and bridge on account of 
the movement of Contractor’s plants and materials in connection 
with the work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall 
or other structure related to waterway, in transporting contractor’s 
plants and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the 
Trustees on or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for 
loss, damage, 
etc. 
 

4.1
7 

Debris and materials, if obtained by demolishing any property, 
building or structure in terms of the Contract shall remain the property 
of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 
rubbish, surplus earth or temporary works no longer 
required. 

 
(b) Cleaning and removal from site all the surplus materials 

of every kind to leave the site clean and tidy after 
completion of the work, without which payment against 
final bill may be liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse 
and other materials from being thrown into the water by 
the Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their 
wages, transport, accommodation, medical and all other 
statutory benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by 
taking effective actions for destruction of rats, mice, 
vermin, mosquitoes, etc. and by maintaining healthy and 
sanitary condition, (ii) illegal storage and distribution of 
Drugs, Narcotics, Alcoholic liquor, Arms and 
Ammunitions, (iii) unlawful, riotous or disorderly 
conduct of the Contractor’s or his Sub-Contractor’s 
workmen, (iv) deployment  of workmen of age less than 
16 years. 

Contractor’s quoted 
rates/price must be 
all inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the 
address given in the tender or to the Contractor’s Site Office 
or to the Registered Office of the Contractor. The time 
mentioned in these conditions for doing any act after 
direction or notice shall be reckoned from the time of such 
posting or despatch. 

Notice to 
Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and 
men and any firm supplying plant, materials and equipment 
shall not publish or caused to be published any photographs 
or description of the works without the prior authority of the 
Engineer in writing. 
 

Contractor not to 
publish photograph 
or particulars of 
work 
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4.2
1 

The Contractor shall at the Trustees’ cost to be decided by the 
Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other 
Contractor engaged by the Trustees and their workmen to the 
Trustees’ own staff and to the men of other Public Body on or 
near the site of work and in default the Contractor shall be liable 
to the Trustees for any delay or expense incurred by reason of 
such default. 

Contractor to 
provide 
facilities to 
outsiders 
 

4.2
2 

The work has to be carried out by the Contractor causing the 
minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.2
3 

All constructional plants, temporary works and materials when 
brought to the site by the Contractor shall be deemed to be the 
property of the Trustees who will have lien on the same until the 
satisfactory completion of the work and shall only be removed 
from the site in part or in full with the written permission of the 
Engineer or his Representative. 
 

Trustees’ lien 
on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the 
receipt of Engineer’s letter informing acceptance of the 
Contractor’s tender/offer by the Trustees or within such 
preliminary time as mentioned by the Contractor in the Form of 
Tender or the time accepted by the Trustees. The Contractor 
shall then proceed with the work with due expedition and 
without delay, except as may be expressly sanctioned or ordered 
by the Engineer or his Representatives, time being deemed the 
essence of the contract on the part of the contractor. 

Preliminary 
time to 
commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or 
near the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s 
site office 
 

5.3 Unless specified otherwise in the contract or prior permission of 
the Engineer has been taken, the contractor shall not execute the 
work beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the 
Trustees’ system, except in so far as it becomes essential on 
account of tidal work or for safety of the work. If the progress of 
the work lags behind schedule or the work has been endangered 
by any act or neglect on the part of the contractor, then the 
Engineer or his Representative shall order and the contractor at 
his own expense shall work by day and by night and on Sundays 
and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the 
contractor from any of his obligations. The Engineer’s decision 
in this regard shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required 
for the work shall be procured and supplied by the contractor with 
the approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The Engineer shall exercise his sole discretion to 
accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his 
representative 
 

5.5 Unless stipulated otherwise in the contract all materials, 
workmanship and method of measurement shall be in accordance 
with the relevant Codes (Latest Revision) of the Bureau of Indian 
Standards and the written instructions of the Engineer or his 
Representative. Where no specific reference is available in the 
contract, the material and workmanship shall be of the best of their 
respective kinds to the satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the 
Engineer or his representative, whenever required to do so, all at 
the Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test 
required by the Engineer or his representative in respect of 
materials and workmanship deployed on the work, shall be borne 
by the Contractor. 
 

Contractor to 
arrange all 
testing at his 
own cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the 
contractor in accordance with the contract, the following conditions 
shall apply : 

 

 (a) The Contractor shall, at his own expense, arrange for 
transporting the materials from the Trustees’ Stores, watching, 
storing and keeping them in his safe custody, furnishing of 
statement of consumption thereof in the manner required by the 
Engineer or his representative, return of surplus and empty 
container to the Trustees’ Stores as per the direction of the 
Engineer or his Representative. 

The Contractor 
shall account 
for and look 
after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor 
shall remain solely responsible for any such materials issued to 
him and for any loss or damage thereof for any reason other 
than “Excepted Risks”, the Contractor shall compensate the 
Trustees’ in the manner decided by the Engineer and shall at no 
stage remove or cause to be removed any such material from 
the site without his permission in writing. 

Contractor to 
compensate for 
loss and 
damage to 
Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and 
in accordance with the rate of progress of work but except for 
grant of suitable extension of completion time of work as 
decided by the Engineer. The Contractor shall not be entitled to 
any other compensation, monetary or otherwise, for any delay in 
the supply of Trustees’ materials to him. The Contractor shall, 
however, communicate his requirement of such materials to the 
Engineer from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion 
time of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 
Trustees’ materials issued to the contractor shall be 
recovered from the contractor’s bills and/or any of his other 
dues, progressively according to the consumption thereof on 
the work and/or in the manner decided by the Engineer or 
his representative and at the rate/s stipulated in the contract. 
These rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis 
of escalation/variation, if in future the contractor is required 
to procure and provide any such material on the written 
order of the Engineer consequent on the Trustees’ failure to 
effect timely supply thereof. 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s 
negligence, any of the Trustees’ materials issued to the 
contractor has been – (i) lost or damaged, (ii) consumed in 
excess of requirement and (iii) wasted by the contractor in 
excess of normal  wastage, then the value thereof shall be 
recovered from the contractor’s bills or from any of his other 
dues, after adding 19 ¼% extra over the higher one of the 
followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as 

would be determined by the Engineer. 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to 
insect any material and work at any time and to order at any 
time – (I) for removal from the site of any material which in his 
opinion is not in accordance with the contract or the instruction 
of the engineer or his representative, (ii) for the substitution of 
the proper and suitable materials, or (iii) the removal and proper 
re-execution of any work which in respect of material and 
workmanship is not in accordance with the contract or the 
instructions of the Engineer. The Contractor shall comply with 
such order at his own expense and within the time specified in 
the order. If the contractor fails to comply, the Engineer shall be 
at liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving 
him a written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable 
to the Engineer 
or his 
Representative 

5.10 No work shall be covered up and put out of view by the 
contractor without approval of the Engineer or his 
Representative and whenever required by him, the contractor 
shall uncover any part or parts of the work or make openings in 
or THOROUGH the same as may be directed by the Engineer 
or his representative from time to time and shall reinstate or 
make good those part of works thus affected to the satisfaction 
of the Engineer, all at the cost of the contractor.  
The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order 
of the Engineer or his Representative. 

Contractor to 
seek approval 
of Engineer or 
his 
Representative 
before 
covering up 
any portion of 
work 
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5.11 On a written order of the Engineer or his Representative, the 
contractor shall delay or suspend the progress of the work till 
such time the written order to resume the execution is received 
by him. During such suspension the contractor shall protect and 
secure the work to the satisfaction of the Engineer or his 
Representative. All extra expenses in giving effect to such order 
shall be considered by the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the 

contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety 

of the works or any part thereof. 
 
The Engineer shall settle and determine such extra payment 
and/or Extension of completion time to be allowed to the 
contractor, as shall, in the opinion of the Engineer be fair and 
reasonable, and the same shall be final and binding on the 
Contractor. 
 

Contractor to 
suspend work 
on Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and 
the contractor shall stop further works in compliance of the 
same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature 
stoppage of work or on account of curtailment of the originally 
intended work by reason of alteration made by the Engineer in 
the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the 
satisfaction of the Engineer and has passed any final test 
prescribed in the contract, the contractor shall, within 21 days of 
submission of his application to the Engineer, be entitled to 
receive from him a certificate for completion of work in Form 
G.C.1, annexed hereto. If any part of the total work having been 
completed to the satisfaction of the Engineer, be taken over 
and/or used by the Trustees, the Contractor shall on application 
be entitled to partial completion certificate in the Form G.C.1 
indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, 
if any, shall commence from the date mentioned in such 
certificate so far as the completed portion of the work is 
concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 
 

 

6.1 
 
 

No sum shall be considered as earned by or due to the 
Contractor in respect of the work till final and satisfactory 
completion thereof and until a certificate of final completion in 
Form G.C.2 has been given by the Engineer. 
 
On account payments, if any, made prior to issue of the 
certificate in Form G.C.2, shall all be treated as mere advance, 
which shall stand recoverable in full or in part, if the Engineer so 
decides in the context of Contractor’s unfulfilled contract 
condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis 
of measurements of actual work done, as recorded in the 
Trustees’ measurement books and at accepted tendered or at 
agreed rates, as the case may be, except as otherwise provided in 
the contract and when the Engineer decides any other rate for 
change in the scope of work or omission, if any, on the part of 
the Contractor. 
 

Payment on the 
basis of 
measurements 
at agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of 
the Engineer or his Representative at intervals deemed suitable 
and justified by him. Provided always that subject to execution 
of work of substantial value in the context of the contract price, 
the interval of such on account payments shall be decided by the 
Engineer or his Representative, which shall ordinarily not be less 
than 1 month in between two payments for on account bill 
and/or advance. 
 

Limitation for 
on account 
payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have 
been entered in the Measurement Book, the Contractor or his 
Agent shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior 
to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof 
computed in the Measurement Book, the Contractor shall 
type out his bill in the proforma approved by the  
Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his 
accredited Agent over his Rubber Stamp. The Engineer or 
his Representative may in his absolute discretion, allow 
advance payment against such bill to the extent of an amount 
not exceeding 75% of the “net payable” sum of the said bill, 
subject to adjustment thereof against the bill at the time of 
checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the 
Contractor; but he will obtain the abstracts of quantities, 
amounts and recoveries to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and 
only in respect of accepted offers/where estimated amount 
put to tender would be Rs.2,00,000/- or more, advance 
payment may be made to the extent of 75% of the value of 
any material purchased and brought to the site by the 
Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 
(iv) the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor 
shall submit an Indemnity Bond in the proforma and 
manner acceptable to Trustees’ whereby the contractor 
shall indemnify the Trustees against all financial 
loss/damage, on account of loss/damage to such 
materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to 
the Engineer an irrevocable Bank Guarantee favouring the 
Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The 
Guarantee shall be of a Calcutta/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the 
case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the 
Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended 
the validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & 
(vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall 
protect the Contractor against or prevent the Trustees from 
obtaining repayment from the Contractor, in case the Engineer 
or his representative should overcertify for payment or the 
Trustees should over-pay the Contractor on any account. 
 

Recovery for 
wrong and 
over payment 

6.8 No claim for interest shall be admissible or payable to the 
Contractor at any stage and in respect of any money or balance 
or Bank Guarantee, which may be due to the Contractor from 
the Trustees, owing to dispute or otherwise or for any delay on 
the part of the Trustees in making interim or final payment or 
otherwise. 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender 
shall be treated as estimated quantities of the work and shall 
never be deemed as actual or correct quantities of the works to 
be executed by the contractor in fulfilment of his obligation 
under the contract. 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in 
writing to make any variation of the quantity, quality or form 
of the works or any part thereof that may, in his opinion, be 
necessary and the Contractor upon receipt of such an order 
shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included 

in the contract. 
 
(d) Change the levels, lines, position and dimensions of any part 

of the work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the 
contract or be treated as revocation of the contract, but the value 
(if any) of all such variations evaluated in accordance with the 
Engineer’s sole decision shall be taken into account and the 
contract price shall be varied accordingly. 
 

Variation by 
engineer do 
not vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 
15% where such increase or decrease is not the result of any 
variation order given under this clause but is the result of the 
quantities exceeding or being less than those stated in the bill of 
quantities. Provided also that verbal order of variation from the 
Engineer shall be complied with by the Contractor and the 
Engineer'’ subsequent written confirmation of such verbal order 
shall be deemed to be an order in writing within the meaning of 
this clause. 

Where written 
order for 
variation is 
not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the 
written orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 
respect of any extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted 
by order of the Engineer shall be valued on the basis of the 
rates ad prices set out in the contract, if in the opinion of the 
Engineer, the same shall be applicable. If the contract does not 
contain any rates or prices directly applicable to the extra, 
additional or substituted work, then the Engineer may decide 
the suitable rates on the basis of Schedule of Rates (including 
surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted 
contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to 
the nature or amount of the whole of the contract work or to 
any part thereof shall be such that, in the opinion of the 
Engineer, the rate of prices contained in the contract for any 
item of the works or the rate as evaluated under sub-clauses (b) 
and (c) of this clause, is by reason of such omission or addition 
rendered unreasonable or in-applicable, the Engineer shall fix 
such other rate or price as he deems proper and the Engineer’s 
decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / 
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as per 
contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotion or other special 
circumstances of any kind beyond the control of the Contractor, 
cause delay in completing the work, the contractor shall apply to 
the Engineer in writing for suitable extension of completion time 
within 7 days from the date of occurrence of the reason and the 
Engineer shall thereupon consider the stated reasons in the manner 
deemed necessary and shall either reject the application or 
determine and allow in writing the extension period as he would 
deem proper for completion of the work with or without the 
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 
Contractor and his decision shall be final and binding on the 
Contractor. If an extension of completion time is granted by the 
Engineer without imposition of liquidated damage, from the 
Clause No.8.3 of the Liquidated damage shall apply from its date 
of expiry, if the work be not completed within the extended time, 
unless stated otherwise in the decision communicated by the 
Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 (a) If the Contractor fails to complete the work within the 
stipulated dates or such extension thereof as communicated by 
the Engineer in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as 
a penalty, ½% (half percent) of the total value of work 
(contract piece) as mentioned in the letter of acceptance of the 
tender/offer, for every week or part thereof the work remains 
unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. 
The amount of Liquidated damages shall be determined by the 
Engineer, which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees 
shall have the power to recover the said amount of 
compensation/damage in Sub-clause (a) of this clause, from 
any money due or likely to become due to the Contractor. The 
payment or deduction of such compensation/damage shall not 
relieve the Contractor from his obligation to complete the work 
or from any of his other obligations/liabilities under the 
contract and in case of the Contractor’s failure and at the 
absolute discretion of the Engineer, the work may be ordered to 
be completed by some other agency at the risk and expense of 
the Contractor, after a minimum three days notice in writing 
has been given to the Contractor by the Engineer or his 
Representative. 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract 
and enter upon the site and works and expel the Contractor there 
from after giving him a minimum 3 days’ notice in writing, due to 
occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be 
final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of 
the 
Contractors 
remedies & 
powers/Term
ination of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work 
is not satisfactory or the work is not likely to be completed 
within the agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has 
without any lawful excuse under these conditions has kept the 
work suspended for at least 15 days despite receiving the 
Engineer'’ or his Representative'’ written notice to proceed 
with the work. 

 

 (iv) The Contractor has failed to remove materials from site or 
to dismantle or demolish and replace work for 7 days after 
receiving from the Engineer or his representative the written 
notice stating that the said materials or work were condemned 
and rejected by him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance 
with the contract or is persistently or flagrantly neglecting to 
carry out his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, 
promised or offered by or on behalf of the contractor t any 
officer, servant or representative of the Trustees or to any 
person on his or their behalf in relation to the obtaining or to 
the execution of the contract. 

 

 (vii) The Contractor is adjusted insolvent or enters into 
composition with his creditors or being a company goes into 
liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be 
issued by the Engineer on behalf of the Trustees, the Contractor 
shall hand over all the Trustees’ tools, plant and materials issued to 
him at the place to be ascertained from the Engineer, within 7 days 
of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have 
the power to complete the work THOROUGH any other agency at 
the Contractor’s risk and expense and the Contractor shall be 
debited any sum or sums that may be expended in completing the 
work beyond the amount that would have been due to the 
Contractor, had he duly completed the work of the work in 
accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 
receipt payment of only 90% of the value of work actually done or 
materials actually supplied by him and subject to recoveries as per 
contract, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees. The 
payment for work shall be based on measurements of actual work 
done and priced at approved contract rates or other rates, as 
decided by the Engineer. The payment for materials supplied shall 
be at the rates as decided by the Engineer, which shall I in no case 
be more than market rates prevailing at the time of taking over by 
the Trustees. The Engineer’s decision in all such case shall be 
final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall 
maintain the same for a period, as may be specified in the form of 
a Special Condition of the Contract, from the date mentioned in the 
Initial Completion Certificate in Form G.C.1. Any defect/fault, 
which may appear in the work during aforesaid maintenance 
period, arising, in the sole opinion of the Engineer or his 
representative, from materials or workmanship not in accordance 
with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his 
own cost within seven days of the date of such notice, to the 
satisfaction of the Engineer or his representative, failing which the 
Engineer or his representative shall have the defects amended and 
made good THOROUGH other agency at the Contractor’s risk and 
cost and all expenses, consequent thereon or incidental thereto,   
shall be recoverable from the Contractor in any manner deemed 
suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall 

not be treated as finally accepted by the Trustees, until a Final 
Completion Certificate in Form G.C.2 annexed hereto shall have been 
signed and issued by the Engineer to the contractor after all obligations 
under the Contract including that in the maintenance period, if any, 
have been fulfilled by the Contractor. Previous entry on the works or 
taking possession, working o using thereof by the Trustees shall not 
relieve the Contractor of his obligations under the contract for full and 
final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 
may apply for the refund of his Security Deposit by submitting o the 
Engineer (I) The Treasury Receipts granted for the amount of Security 
held by the Trustees, and (ii) his “No further claim” Certificate in 
Form G.C.3 annexed hereto (in original), where upon the Engineer 
shall issue Certificate in Form G.C.2 and within two months of the 
Engineer’s recommendation, the Trustees shall refund the balance due 
against the Security Deposit to  the Contractor, after making deduction 
therefrom in respect of any sum due to the Trustees from the 
Contractor. 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES 
AND ARBITRATION 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the 
meaning of Specifications, drawings, designs and instructions or as to 
the quality of workmanship or as to the materials used in the work or 
the execution of the work whether during the progress of the works or 
after the completion and whether before or after the determination, 
abandonment or breach of the contract the decision of the Engineer 
shall be final and binding on all parties to the contract and shall 
forthwith be given effect to by the Contractor.  

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the 
Engineer, he shall within 15 days after receiving notice of such 
decision require that the matter shall be referred to Chairman, who 
shall thereupon consider and give a decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such 
decision require that within 60 days from his written notice, the 
Chairman shall refer the matter to an Arbitrator of the panel of 
Arbitrators to be maintained by the Trustees for the purpose and any 
such reference shall be deemed to be a submission to arbitration within 
the meaning of Indian Arbitration Act, 1940 or any statutory 
modification thereof.  
 

Arbitration.  

10.3.1
. 

If the Arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever, 
another person from panel shall be appointed as Sole Arbitrator and he 
shall proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the 

date he issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or 
any amendment thereof. The Arbitrator may, if found necessary, 
enlarge the time for making and publishing the award, with the 
consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any 
such reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him 
by each party and give reason for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the 
contract – within only the parameters of scope and conditions of the 
contract in question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 
the work with due diligence in accordance with Engineer’s decision. 
The Engineer also shall not withhold any payment, which, according 
to him, is due or payable to the Contractor, on the ground that certain 
disputes have cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 

hereinabove would apply in the cases of contracts, where 
tendered amount appearing in the letter of acceptance of the 
tender / offer is less than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the cause 
of dispute and before the preparation of the final bill, giving 
detailed justifications, in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must 
be submitted to the Engineer, with detailed justification in 
the context of contract conditions, before the issuance of 
final completion certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the 
panel of Arbitrators, vide Clause 10.3 hereinabove, on their 
sole discretion, by adding the names of new Arbitrators and 
/ or by deleting the names of existing Arbitrators, without 
making any reference to the Contractor.  
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(TO BE SUBMITTED WITH TECHNO COMMERCIAL BID) 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 

To 
The Sr. Manager (I&CF),  

Haldia Dock Complex. 
 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & 
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 
and complete all the works required to be performed in accordance with the Specification, Bill of 
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 
Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ months / 
weeks from the date of order to commence the work and in the event of our tender being accepted in 
full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect to the acceptance of the 
Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said 
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance 
thereof in writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months.                                                                                

              ___________________________                                                                                                  

Dated :                                                                                                     (Signature of Bidder with 
Seal) 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address :    

Occupatio
n :  
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you 
are required to maintain the work as per Clause 62  of the General Conditions of Contract and under 
provisions of the Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.2. 
 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in 
every respect in accordance with the terms of the Contract and that all obligations under the Contract 
have been fulfilled by  the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust 
for the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of 
the Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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Syama Prasad Mookerjee Port, Kolkata 
PROFORMA OF FORM OF AGREEMENT 

 
 
THIS AGREEMENT made ____________________________________ day of 
__________________________ 
_____________________20____ between the "Board Of Trustees  for the Syama Prasad Mookerjee 
Port, Kolkata  , a statutory body constituted under Major Port Trust Act ,1963 under the rules there 
under and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the context be 
deemed to include his successor/s in office) on the one part and ___________________________ 
______________ (hereinafter called the “CONTRACTOR” which expression shall unless excluded by 
or repugnant to the context he deemed to include his heirs, executors, administrators, representative, 
successor in officer and permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works. 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows:-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in any way 

by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute, complete and maintain 
the work in conformity in all respects with the provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution, 

completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor. 
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IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as 
fixed (or have set their respective hands and seals) the day and year first above written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security 
Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any nationalised Bank 
of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser 
of the Trustees.  
 
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
 
To  
The Board of Trustees for the Syama Prasad Mookerjee Port, Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Syama Prasad Mookerjee Port, Kolkata, - (hereinafter 
referred to as the “ EMPLOYER”which expression shall unless repugnant to the context or meaning 
thereof include its successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns) a 
CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having been 
unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No 
__________________________ dated ____________________ Valued at Rs                             
_______________________________ for “                                        ” and the contractor having agreed 
to prove a Contract performance Guarantee for the faithful performance of the entire Contract 
equivalent to Rs.                           ( rupees                                                  only)  to the EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office 
at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context 
or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee 
and undertake to pay the Employer on demand any and all monies payable by the Contractor to the 
extent of Rs. -(                   only)  as aforesaid at any time   upto                       without any demur, 
reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such 
demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference 
between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal, 
Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its currency 
without previous consent of employer and further agrees that the guarantee herein contained shall 
continue to be enforceable till the Employer discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under 
this guarantee from time to time to extend the time for performance of the CONTRACT by 
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone 
from time to time the exercise of any powers vested in them or any right which they might have against 
Contractor, and to exercise the same at any time in any manner, and other to enforce or to forebear to 
enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER  and 
CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall 
not be released of its obligations under these presents by any exercise by EMPLOYER of its liberty 
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with reference to the matters aforesaid or any of them or by reason or any other acts of omission or 
commission on the part of employer or any other indulgence shown by EMPLOYER or by any other 
matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving 
the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against 
the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 
CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs     
     (rupees                                      only) and it shall remain in force up 
to and including                                       and shall be extended from time to time for such period , on 
whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  
……………………….. at ………………………………………. 
 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
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Integrity Pact 
Between 

Syama Prasad Mookerjee Port, Kolkata hereinafter referred to as “The Principal/ Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 
……………………. The Principal values full compliances with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) 
and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose 
the desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ 
scope of work by avoiding the high cost and the distortionary impact of corruption on such work 
/procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging 
in any corrupt practice in order to secure the contract by providing assurance to them that their 
competitors will also abstain from bribing and other    corrupt practices and the 
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following 
transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or THOROUGH family members, 
will in connection with the tender for, or the execution of a contract, demand, 
take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity 
and reason. The Principal will, in particular, before and during the tender 
process, provide to all Bidder(s) the same information and will not provide to 
any Bidder(s) confidential/  additional information THOROUGH which the 
Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 
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substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 
addition can initiate disciplinary actions. 

 
Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 
(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 

He commits himself to observe the following principles during his participation  in the tender 
process and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer, 
promise or give to any of the Principal’s employees involved in the tender process or the execution 
of the contract or to any third person any material or other benefit which he/she is not legally 
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender 
process or during the execution of the contract. 

 
b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

 
c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further 

the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, 
or pass on to others, any information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

 
d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 
shall furnish the name and address of the foreign principles, if any. Further details as mentioned in 
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the 
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the 
Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian 
Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 
e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

 
(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 

be an accessory to such offences. 
 
Section-3-Disqualification from tender process and exclusion from future contracts 
 
If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression 
THOROUGH a violation of Section 2 above, or in any other form such as to put his reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender 
process or take action as considered appropriate.  
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Section 4-Compensation for damages 
 
(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 

to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest 
Money Deposit/Bid Security. 

 
(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the contract value or the amount equivalent to 
Performance Bank Guarantee. 

 Section 5-Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of 

signing the Integrity pact with any other Company in any country conforming to the anti corruption 
approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. 
Departments of India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action can be taken as considered appropriate. 
 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 

its provisions. 
 
Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 
The actions stipulated in this Integrity pact are without prejudice to any other legal action that may 
follow in accordance with provisions of the extant law in force relating to any civil or criminal 
proceedings. 
Section 8 – Role of Independent External Monitor(IEM): 
 
(a) The task of the Monitors shall be to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this pact.  
(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall 
perform their functions neutrally and independently. 
(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 
contract.  
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform 
the authority designated by the Principal and the Chief Vigilance Officer of Syama Prasad Mookerjee 
Port, Kolkata.  
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(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without 
restriction to all contract documentation of the PRINCIPAL including that provided by the BIDDER/ 
CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if 
any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to 
treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 
(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings 
among the parties related to the contract provided such meetings could have an impact on the 
contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the 
option to participate in such meetings.  
(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 
Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to 
him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for 
correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 
Monitor (s) appointed for the purposes of this Pact.  
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform 
the Management of the Principal and request the Management to discontinue or to take corrective 
action, or to take other relevant action. The Monitor can in this regard submit non-binding 
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a 
specific manner, refrain from action or tolerate action.  
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India.  
 (j) The word ‘Monitor’ would include both singular and plural.  
Section 9 – Facilitation of Investigation: 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the 
Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide 
necessary information and documents in English and shall extend all possible help for the purpose of 
such examination.  
 
Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the 
complete execution of the contract including warranty period whichever is later. In case 
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of signing 
of the contract.  
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, SMP, 
KOLKATA. 
Section 11 – Other Provisions: 
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 

Office of the Principal in Kolkata. 
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(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 
(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 
 
(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 
(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 
Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 
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ANNEXURE-A 
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 

agent who is not registered with SMP, KOLKATA shall apply for registration in the prescribed 
Application-Form.  

 
1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 

Public)/Original certificate of the principal confirming the agency agreement and giving the 
status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being 
paid by the principal to the agent before the placement of order by SMP, KOLKATA.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 

foreign parties have stated that they are not paying any commission to the Indian agents, and the 
Indian representative is working on the basis of salary or as retainer, a written declaration to this 
effect should be submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF 

ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 
2.1.1 The name and address of the agents/representatives in India, if any and the extent of 

authorization and authority given to commit the Principals. In case the agent/representative be a 
foreign Company, it is to be conformed whether it is real substantial Company and details of the 
same shall be furnished.  

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India.  

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by SMP, KOLKATA in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, 

i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the 
Principal specifically authorizing the agent to make an offer in India in response to tender either 
directly or THOROUGH the agents /representatives. 

 
2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 

himself.  
 
2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if 

any, reserved for the Tenderer in the quoted price(s), is to be paid by SMP, KOLKATA in India 
in equivalent Indian Rupees.  

 
2.3 In either case, in the event of contract materializing, the terms of payment will provide for 

payment of the commission/remuneration, if any payable to the agents/representatives in India in 
Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will 

render the concerned tender liable for rejection or in the event of a contract materializing, the 
same liable to termination by SMP, KOLKATA. Besides this there would be a penalty of 
banning business dealings with SMP, KOLKATA or damage or payment of a named sum.  


