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SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
T T¥TE G@oil Uie, Hiadbrdl
(Formerly KOLKATA PORT TRUST)

Civil Engineering Department

1.0 NOTICE INVITING TENDER
NIT NO.: SMPK/KDS/CIV /T/2686/45 DT. 22.07.2022

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for “Part A :Bank protection measure at
Jorabagan area between Jaganath Ghat to Nimtala Ghat of Kolkata and Part B :River protection work
for proposed Cafeteria Cum Lounge at Outram Ghat” as per Bill of Quantities the Bid Document may be
seen from the https://kopt.enivida.in. Corrigenda or clarifications, if any, shall be hosted on the above-
mentioned  website  only. The tender is also published on SMPK  website
(www.smportkolkata.shipping.gov.in).

SCHEDULE OF TENDER (SOT)

a.TENDER NO. SMPK/KDS/CIV /T/2686/45 DT. 22.07.2022
fAfaeT FB=m
b. MODE OF TENDER e-Procurement System

fAfaer 1 ateer (Online Two part Techno-Commercial Bid and Price

Bid through Enivida Portal
https://kopt.enivida.in/) The intending bidders are
required to submit their offers electronically
through e-tendering portal.

No physical tender is acceptable by SYAMA
PRASAD MOOKERJEE PORT, KOLKATA.

c. i) Estimated Cost Of the Work

S{TATE ANTd of B

ii) Earnest Money Deposit

SR

Rs.10,72,18,513.41

(Rupees ten crore seventy two lakh eighteen
thousand five hundred thirteen and paise
forty one only)

Rupees 20,72,200/- (Rupees Twenty lakh
seventy two thousand two hundred only)
payable through DD / RTGS / NEFT / Bank
Transfer etc.,) to be transferred on

A/C: Syama Prasad Mookerjee Port, Kolkata
A/c No: 067502000000491

IFSC: IOBA0000675

Bank Name: Indian Overseas Bank

Branch Name: STRAND ROAD Branch



http://www.smportkolkata.shipping.gov.in/

iif) Tender Document fee (Non-
refundable)

fAfaer s geo (3mwfada)

The intending bidders should submit the tender cost
of Rs.2950/-(Rupees two thousand nine hundred
and fifty only) including @18% GST) to KoPT
through DD/Banker’s Cheque in favour of Syama
Prasad Mookerjee Port, Kolkata on any
scheduled/NationalisedBank payable at Kolkata
otherwise their offer will be summarily rejected.
Asper cl. 2, page no.12

payable through DD / RTGS / NEFT / Bank
Transfer etc.,) to be transferred on

A/C: Syama Prasad Mookerjee Port, Kolkata

A/c No: 067502000000491

IFSC: IOBA0000675

Bank Name: Indian Overseas Bank

Branch Name: STRAND ROAD Branch

iv) Railtel Tender Processing Fee (Non-
refundable) Mode ofPayment: - E-payment
Only through
Debit/Credit Card or Net Banking.

dcd ¢ MR Yeh (A4 Rtboad)
YA 61 UHR:- 3-UHC Had & A1eq I
Sfe/hise H1e are sfdh|

TPF- 0.1% of estimate cost (Minimum 750/-
Maximum?7500/-+GST Registration Charges
Rs.2000/-+Applicable GST Per Year

d. Date of NIT available to parties to download

gﬁ%ﬁﬁwﬁgaﬂﬁ$mmm&ﬁﬁaﬁ

25.07.2022 to 18.08.2022(up to 14:00 hrs.)

e. Pre — Bid Meeting Date & Time

W-fos Hifdn 3 aRiE ¢k Iwa

Pre-bid meeting will be held at 11.30 Hours on
03.08.2022 in the chamber of the Chief
Engineer of SYAMA PRASAD MOOKERJEE
PORT, KOLKATA at SMPK

f. Last date of submission of EMD & Tender
Document fee at Syama Prasad Mookerjee
Port, Kolkata

RTHT TATE, GRSl OIS, Hiadhidl & sura! 3R Ffaer
ATl Yech S| A b1 S fafy

22.08.2022(up to 12:00 hrs.)

g. Date of Starting of e-Tender for

submission of online Techno-Commercial Bid
and Price Bid at Enivida Portal

& forg 3-Afaar e g 1 fafy
Enivida TI¢d TR 313 c-p AR fag 3R
Uy fos STHT BT

25.07.2022 (From 14:00 hrs. onwards)

h.Date of closing of online e-tender for submission
of Techno-Commercial Bid & PriceBid.

qh-1ep1-aTorfous sl SR Yoo sieht oAl 6 &
feTQ iTaTsH s-Ffdar dg = o1 fafy

18.08.2022(Up to 15:00 hrs.)




i.Date & time of opening of Techno-Commercial Bid. | 19.08.2022(After 15:00 hrs) (Only Techno
Jah-iieh 1-aTioTode aleht 3R Hed alel! \ia- &1 fdfy | Commercial Part)
3R T |

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same
will be opened / held on the next working day without any further notice.
List of Annexures

Important Instructions for E- procurement :- Annexure - A
Commercial Terms & Conditions : - Annexure - B
Techno Commercial Bid :- Annexure - C
List of Scanned Documents required to be uploaded : - Annexure — D

(Document consisting Annexure A to Annexure D

To be treated as Techno Commercial Part)

Price Bid (Financial Part) :- Annexure — E
(Both the Techno Commercial Part &

Financial Part will be uploaded separately

& will be available both in the SMPK website

& Enivida Portal)

General Conditions of Contract :- Annexure — F

Chief Engineer
Civil Engineering Department
SYAMA PRASAD MOOKERJEE PORT, KOLKATA
Tender Inviting Authority




ANNEXURE-A

Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet
Explorer version 8 or above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and
instructions available on the Enivida Portal https://kopt.enivida.in before
responding to this e-tender:

> Bidders Manual Kit

>  Help for Contractors
>  FAQ

Contact Persons (Syama Prasad Mookerjee Port, Kolkata):

1. S. K. Halder, Superintending Engineer
(Contract)
2. S.Das ,Engineer(c) M.N.-9830621827

Phone no.: 9836298651,03371012486,
03371012398
E-mail IDs : - sk.halder@kolkataporttrust.gov.in &

ce@kolkataporttrust.gov.in

Contact persons (Enivida Portal):

Phone No0.7278929467/8448288981

E-Mail IDs: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com

1 All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

2 E-tender cannot be accessed after the due date and time mentioned in NIT.

3 SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender

in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender.

6 other document uploaded which is not required as per the terms of the tender shall
not be considered.

7 The bid will be evaluated based on the filled-in technical & commercial formats.

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum

and will comply to the said document, GCC, Corrigendum and Addendum.
A declaration in this regard is to be made by the bidder.

and Addenda, if any downloaded from under the instant e-tender and no other source,



mailto:sk.halder@kolkataporttrust.gov.in
mailto:sk.halder@kolkataporttrust.gov.in
mailto:cecontract@kolkataporttrust.gov.in
https://kopt.enivida.in/HomePage/loadSiteHomePage/RpJnBrxw-VA3_BFrNwNH7w
mailto:ewizardkumar@gmail.com

9 (A) Tender will be opened electronically on specified date and time as mentioned
in the NIT. Bidders can witness electronic opening of Bid.
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted
in the Enivida Portal.
10 | Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum
and Addenda, if any downloaded from under the instant e-tender and no other source,
and will comply to the said document, GCC, Corrigendum and Addenda
A declaration in this regard is to be made by the bidder.
11 | (A) Part-l i.e. Techno commercial bid will be opened electronically on specified date and time

as mentioned in the NIT. Bidder's can witness electronic opening of Bid.
(B) Part-1l i.e. Price Bid will be opened electronically of only those bidder(s) whose offer
will be techno commercially qualified and accepted by SMPK. Such bidder(s) will be
intimated the date of opening of Price Bid( Part-1l) in due course through valid email
confirmed by them.
Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the in the
Enivida Portal




Annexure —-B
SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
Office of the Chief Engineer,
Head Office Building, 15, Strand
Road, Kolkata 700 001.
Tele — 033 2230-3451 Extension: 398,399,400
Fax - (033) 2230-0413
E-mail id:
sk.halder@kolkataporttrust.g
ov.in &
ce@kolkataporttrust.gov.in
3.0 Commercial Terms & Conditions

SL. NO. TERMS

1

Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed atthe
time of techno-commercial evaluation of bids also.

Copy of valid NSIC Certificate or MSME Certificate under MSME has to be submitted alongwith
the bid.

EARNEST MONEY:. As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in
case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) or MSME for items for which the tender is invited.

SCOPE OF WORK: As per E-Tender Document

The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions
of Contract, Specifications, Bill of Quantities and other documents forming partof this Contract
wherever the Contract so requires.

The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of SMP,
Kolkata. In case of any dispute, question or difference either during the execution of the
Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer, SYAMA PRASAD MOOKERJEE PORT, KOLKATA,
thereon shall be final and binding upon all parties.



mailto:sk.halder@kolkataporttrust.gov.in
mailto:sk.halder@kolkataporttrust.gov.in
mailto:sk.halder@kolkataporttrust.gov.in
mailto:ce@kolkataporttrust.gov.in

10

11

12

13

The Contract will include the Client’s Bid Documents with the General Conditions of Contract and
the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any.
Trustees’ General Conditions of contract is the integral part of the tender / contract. The above-
mentioned General Conditions of Contract may be inspected at the office of the undersigned on
any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a
tender in full or in part and / or reject a tender in full or in part without assigning any reason
thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in connection
with the preparation and submission of their bids or for any other expenses incurred in
connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Chief
Engineer/Superintending Engineer (RT/ Kolkata) or his authorized representative at his office
at 15, Strand Road, Kolkata 700001 in this regard. Non-compliance of the same will in no way
relieve the successful bidder of any of his obligations in performing the work in accordance
with this Bid Document within the quoted price.

VALIDITY: -
The tender shall remain open for acceptance for a period of 4 months from the date of
opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.
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17

18

19

20

21

22

23

24

NON- RESPONSIVE BIDDER: -

The offer/tender shall be treated as non-responsive, if it:

(i) is not accompanied by requisite Earnest Money /valid NSIC Registration
Certificate /MSME Registration Certificate.

(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME
Registration Certificate.

(iii)  validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(v)  The bidder submits conditional offer / impose own terms and conditions / does
not accept tender conditions completely/offer or tender if submitted with any
deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and
documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as
abandoning of work or rescinding of contract for which the reasons are
attributable to the non-performance of the contractor or inordinate delays in
completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on
the Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.

EARNEST MONEY AND SECURITY DEPOSIT: - : As per tender Document

16. PERFORMANCE GUARANTEE:-

The Contractor should submit a Performance Guarantee in the form of B.G. for 3 % of
contract value in SMPK’s proforma from a Scheduled/ Nationalised Bank within 21 days

from the date of receipt of LOI/Work Order, failing which the contract would be rescind
a. without any further notice. The P.G. should be obtained for the full period covering

defect liability period of 1 (one)year.

In the event of the successful bidder fails to execute the order within the stipulated
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other
actions.

PRICES: - As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid

Orders may be placed in full/part to the lowest bidder.
Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.

PAYMENT: - As per Tender document.



25 LOCATION: As per Tender document.
26 TIME OF COMPLETION: As per Tender document.
27 Work is to be carried out as per terms & condition of the contract document.
28 JURISDICTION OF COURT: -
The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of
Kolkata.
29 PERSONAL PROTECTIVE EQUIPMENT (PPE): -
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc.
at the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be

referred to.

30 Compensation (Liquidated Damages) against failure to complete the work within the
stipulated time as per tender condition.

31 PRICE ADJUSTMENT CLAUSE: As per Tender document.
32 TECHNICAL CAPACITY: As stipulated in Tender document.
33  FINANCIAL CAPACITY: As stipulated in Tender document.
34. DOCK PERMITS: As per tender document.
35. The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any

Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money
/Security Deposit beyond Rupees 10 (Ten) lakhs.

Besides the above conditions all other conditions as stated in the NIT, BOQ,
Special Conditions of Contract, Instruction to the tenderers, G.C.C. shall have
to be agreed by the Bidders.

3k 3k sk 3k 3k 3k 3k 3k sk sk 3k sk 3k 3k ok sk sk 3k ok ok ok sk sk sk sk ok ok ok ok ok sk ok ok ok sk ks sk sk sk sk sksk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk kk sk skkkkkokokkkkkkkk
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Annexure —C

Syama Prasad Mookerjee Port, Kolkata

CIVIL ENGINEERING DEPARTMENT

15, Strand Road, Kolkata — 700001

NIT No.: SMPK/KDS/CIV /T/2686/45 DT. 22.07.2022
NOTE: Last Date of Download of tender documents: 18.08.2022(up to 14.00 hours)

Tender is due for submission by 15.00 Hrs. On 18.08.2022
Tender is due to open after 15.00 Hrs. On 19.08.2022

Techno Commercial Bid

ok ok oK oK oK ok ok o K K oK oK ok o o o K oK ok ok ok o o K ok ok sk ok o ok ok ok ok sk ok ok oK ok ok ok 3k ok oK ok sk ok o o ok ok ok sk ok ok o ok ok ok sk ok ok ok ok ok ok ok ok ok ok ok ok ok ok ok ok oK oK ok ok ok o X

“DHIADBT & ST gTe F Fadiar g & o SIRaFH &3 & “URT T: §&
e U’ & fow Ffaerayr ymr & ;- 3SeM °e R URdTad Bl
g A8 &

forg =< TRemr HRp

Part A :Bank protection measure at Jorabagan area between Jaganath Ghat to
Nimtala Ghat of Kolkata and Part B :River protection work for proposed

Cafeteria Cum Lounge at Outram Ghat.
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SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required experience as
per Pre-Qualification Criteria stipulated in Tender Document for the following work at Syama

Prasad Mookerjee Port, Kolkata.

Name of work

Part A :Bank protection measure at Jorabagan area between

T3Sl TR

ao‘ltfmifm Jaganath Ghat to Nimtala Ghat of Kolkata and Part B :River
protection work for proposed Cafeteria Cum Lounge at Outram
Ghat.

NIT No SMPK/KDS/CIV/T/2686/45 DT. 22.07.2022

Estimated Cost

STTATAT AT

Rs.10,72,18,513.41
(Rupees ten crore seventy two lakh eighteen thousand five
hundred thirteen and paise forty one only)

Period of Execution

fraTed &t 3afy

10(Ten) Months.

EMD (Earnest Money Deposit)/
Bid Security

SUHS! (ST R 54T /St
IR &I

Rupees 20,72,200/- (Rupees Twenty lakh seventy two thousand
two hundred only)

Period of Download of
E-Tender
(Both Days Inclusive)

2-FIfder & S B 3fafd
(@Il faT afefera)

25.07.2022 to 18.08.2022(UPTO 14:00 hrs.)

(Bid document will be available on website
https://kopt.enivida.in).

Bidders will have to participate in bidding process through
website https://kopt.enivida.in/) only.

Date and Time for pre-bid
meeting & site visit

tf-fors Hifén sik Oz fafsie &
forg femies Sk Ty

Pre-bid meeting will be held at 11.30 Hours on
03.08.2022 in the chamber of the Chief Engineer of SYAMA PRASAD
MOOKERIJEE PORT, KOLKATA at SMPK

Last date of submission of e-
tender and opening of the
tender
S-ffaer o v ok fAfaer
Rae &t sifad fafy

Submission on 18.08.2022 Up to 15:00 hrs.

Opening on 19.08.2022 after 15:00 hrs. (Both the Techno
Commercial Part & Financial Part will be opened on the
same date)

13


http://www.eprocure.gov.in/

Cost of Tender
Document (Non-
refundable)

fRfder gxaas &1 arTd (3mfde)

Rs.2950/-(Rupees two thousand ninehundred and fifty only)
including @18% GST)

Contact Person.

U Ao |

S. K. Halder Superintending Engineer
S.Das, Engineer, Contract

(Contract) 9674720075,03371012486,
03371012366

14



4.0: INSTRUCTIONS TO BIDDER

E-TENDER FOR “Part A :Bank protection measure at Jorabagan area between Jaganath Ghat to

Nimtala Ghat of Kolkata and Part B :River protection work for proposed Cafeteria
Cum Lounge at Outram Ghat.”

NIT NO: SMPK/KDS/CIV /T/2686/45 DT. 22.07.2022

1.0 GENERAL
The work as described in the tender shall be executed in Kolkata and in accordance with the
attached General Conditions of Contract, Special Conditions of Contract, Particular
Specifications, and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of
work might be inspected at the office of the Superintending Engineer (RT/ Kolkata)on any
working day before quoting for the tender.

2.0 Cost of tender paper and EMD are to be physically deposited at the office of Chief Engineer
at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s
Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in favour of Syama

Prasad Mookerjee Port, Kolkata, payable at Kolkata, within 3 working days after opening of
tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b) Tender No.

c¢) Amount remitted

d) Date of remittance

e) Bank Draft / Cheque No.

2.2 Details of Earnest money remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor :
b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No.
Tender submitted without requisite cost of tender paper will be liable for rejection.

3.0 MODE OF SUBMISSION OF BID:

All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure
D):-

i) GST registration certificate.

ii)a) Valid Trade License (Valid for current period & also for type of work).

15



iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration
Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate.

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2019 -20,2020-21 and 2021-22). The same should be audited as per relevant
norms wherever required along with UDIN of the Auditor.

ix) PAN Card

x) Bank Draft/ Pay order / Bank Transfer Details etc. regarding Cost of EMD and cost
of Tender documents/valid NSIC certificate/MSME Certificate .

xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work.

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by
any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter
head of the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may

be) is/are not associated with any other firm bidding for the same work (to be mentioned in
the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Schedule =T’ in Part-I of the
tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (ANNEXURE —D-
1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda &
corrigendum in the letter head of the Firm.

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without
price quoted) shall be duly signed and stamped by the Bidder.

xvii) Copy of duly Filled up Integrity Pact in Stamp Paper

N. B.-1 The bidder will have to produce the original documents or any additional
documents, if asked for, to satisfy the Authorities for clarification of his documents or
credibility.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements

16



and attachments submitted in proof of the qualification requirements and their EMD will be
Forfeited for such action.

All the bidders should submit the e-tender in accordance with the Mode of submission of
Bid as afore-said.

4.0 SECURITY DEPOSIT: -
For the successful Bidder, the Security Deposit will be recovered from the contractors each
and every On-Account Bill [including the final bill, if necessary] at the percentage of each
such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.
Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated
Damage/Termination of Contract.

6.0 REFUND OF EARNEST MONEY: - The Earnest Money received, will be refunded or released as the
case may be to the unsuccessful Bidders without any interest after opening of Price bid (Part — Il) of the
manual tender document.

7.0 VALIDITY OF OFFER: -

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the
same. If before expiry of this validity period, the Bidder amends his quoted rates or tender,
making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest
Money deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning
Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS:

During the course of examination of Part-1 of the bid, the bidders, if asked for, shall furnish
any or additional document(s) for the purpose of evaluation of his / their bids.

9.0 During Techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered

non-responsive in case it: -
(i) is not accompanied by requisite Earnest Money /valid NSIC Registration Certificate
/MSME Registration Certificate.

(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME
Registration Certificate.

(iii) validity of the offer is less than tender stipulation,

(iv) does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions /

does not accept tender conditions completely/offer or tender if submitted with any
deviation from the tender terms & conditions.

a) The bidder provides misleading or false information in the statements and documents
submitted.
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b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non- performance of the
contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee port, Kolkata in this regard shall be final and binding
On the Bidder.

An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward
transmission of the same by the appropriate authority statutory deductions will also be
made as applicable at the time of payment.

10. 0 For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME: -

Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or
MSME are exempted from depositing Cost of Tender Document.

If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the
tender, for the items they are not registered with NSIC OR MSME , then they will have to deposit
cost of Tender Document, as per NIT. Otherwise their offer will not be considered.

Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA: -

During evaluation of Part-Il i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER: -

Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s)
without assigning any reason thereof and also reserve the right to accept the tender in part or as a
whole.

Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer”
then becomes the “Contractor” and he shall forthwith take steps to execute the Contract
Agreement within six weeks of issue of Letter Of acceptance and fulfil all his obligations as
required by the Contract.

14.0 MISCELLANEOUS:

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the
Trustees without further reference to the bidder.

All materials shall have to be procured by the successful Bidder and shall be of the best and approved
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all
labour, tools and plants as stipulated in the Special Conditions of Contract,

iii) required for efficient execution of the work.



iv) All measuring units are in Metric System and rates and sums in the tender are in Indian
currency. The language used throughout shall be in English.

v) The Tender Documents with all the enclolsu5res, appendices, Abstract Form of Tender and Form
of Tender shall be required to be complete, duly filled in and signed and uploaded.

vi)Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of
Earnest Money up to the prescribed limit. They are to upload the scan copy of the original T.R.
issued to them by SMPK during registration to SMPK relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Syama
Prasad Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if
their relatives are working in SMPK, but such a declaration is necessary in the interest of
Trustees against any possible lapses.

Du0,0,0,0,0,0.0,0,0,0.0,0,0,0,9,0,0.0,0,0,.0.0,0,0,0,0,0,0,0.0,0,0.0,0,00.0,9,0.0.0,0,0,0.0,0,0,0,0,0,0,0,0,0,0,0,0,0.0.0.9,00.0,0000,000,0000,000.60,004
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3.

i)

5.0: SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR “Part A :Bank protection measure at Jorabagan area between Jaganath Ghat to
Nimtala Ghat of Kolkata and Part B :River protection work for proposed Cafeteria Cum Lounge at
Outram Ghat”.

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must
be read as a whole, the various sections being complementary to one another and are to be taken
as mutually explanatory. These provisions shall be read in conjunction with the other parts of the
tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions
to Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part
of the Contract. In case of any discrepancy or ambiguity in the documents, the order of
precedence of the documents as stated below will apply. In particular, these provisions will over
ride those in the General Conditions provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one
will override others (but only to the extent these are at variance) in the order of precedence as
given in the list below, i.e. any particular item in the list will take precedence over all those placed
lower down in the list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f)  General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the decision of the
Chief Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all
parties.

The execution of work shall conform minutely to the approved & assigned drawings &
specification & any other details drawings which shall be provided /duly approved by the Engineer
during the progress of the work as to such other drawings those have formed part of the contract
documents.

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

The intending bidder must have successfully completed “Bank protection work / River

Training Work in tidal river having average tidal variation of 3.00 Mtr. or more “ during the

last 7(seven) years ending last day of month previous to one in which applications are

invited and the experience should be either of the following:

The Tenderer shall have to furnish documents (certified copy), viz. order letter and proof of

execution(Completion) to establish his credentials.

(i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to

tender.

Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put
to tender.

Or (iii) 01 (One) completed work costing not less than 80 % of the estimated amount put to
tender.
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ii) The Average Annual Financial Turnover of the bidding firm during the last three years,
ending on 31-03-2022, should be at least 30% of the estimated amount put to tender. The same should be
audited as per relevant norms wherever required along with UDIN of the Auditor

4, SCOPE OF WORK:

a.The work comprises of as following....

e Earth excavation, dismantling of Brick masonry, dismantling of PCC and Reinforced concrete.

e Surface dressing and removing of bullah at required locations.

e Supplying and driving of U type hot rolled steel Sheet pile with Larssen interlocks confirming to ISPS 2314-
1986 with designation ISPS 2222U after proper painting works.

e Supplying and laying of HDPE sand filled bags in proper position as directed by E-I-C.

e Supplying and laying of Geo-mattress at bed of river and river bank in proper position.

e Supplying of crate, laterite boulder and placing the same in proper position after filling of laterite boulder
in crates and with properly packing.

e Cutting of branches of trees if required during execution of work.

e Site Cleaning.

b. The additional scope of work comprises for Part-A is as per following

i) Inspection &Testing facilities at site.

The Contractor would setup inspection & testing facilities at site .The facilities would comprise of standard
balances for weighment of laterite boulders ,and HDPE bags and arrangements for determining the specific
gravity of the boulders as directed by the Engineer or his representative.

ii) Night work.

No piling work will be allowed after dusk .However ,some ancillary works like filling of HDPE- bags,
preparation of piles may be allowed.

lii) SITE REGISTER

For the purpose of quick communication between the Engineer and the Contractor ,site register shall be
maintained at site .Any communication ,relating to the works maybe conveyed through records in the Site
Registers, such as communication from one party to the other shall be deemed to have been adequately
served .Any instruction or order which the Engineer may like to issue to the contractor may be recorded by
him in the Site Register.

Iv) PROGRESS PHOTOGRAPHS

The contractor shall arrange to take Progress Photographs regularly at his cost ;the positions from which the
photographs are to be taken shall be directed by the Engineer .The contractor shall submit on monthly basis
minimum one set of colour photographs (size15cmx10cm) each set containing 12 photographs in albums and
also in CD form. Prints may not be reproduced without the approval of the Engineer.

No extra rate shall be paid for this purpose and the quoted rate is deemed to cover the cost of this item also.
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V) CONSTRUCTION RECORDS

The contractor shall keep and supply to Engineer full and accurate records of the dimensions and positions of
all new work and any other information necessary for the Engineer to be able to prepare detailed records of
the work as constructed.

Vi) ACCESS TO CONTRACTOR'’S VESSELS,WORKS,SURVEYING ETC.

The Engineer shall have at all time during working hours access to the Contractor’s plant, workshop etc., and
shall have the right to call for an obtain any information regarding the maintenance and operation of plant
,progress of Works ,etc.,from the contractor .For making such visits to the Plant etc.,the Contractor shall make
available to the Engineer a suitable transport facilities provided for the purpose.

Vii) Tide Gauge.

Tide gauge boards ,clearly marked in 10 cm graduations are to be provided and maintained at the contractor’s
expense at the site throughout the contract period .It should be erected as directed by the Engineer’s
representative and the zero of the tide gauge is to be set to the Chart Datum.

Viii) INSPECTION BEFORE CONCEALMENT

Whenever work requiring inspection or testing is subsequently to be concealed ,due notice shall be given to
the Engineer so that inspection may be made or tests witnessed before concealment .Failure to give such
notice may necessitate the Contractor’s uncovering the work for inspection purposes and reinstating it all at
his own expense .Whenever there is any doubt or in-consistency regarding the levels/datum’s etc. ,indicated
in the drawings ,the same shall be got clarified from the Engineer before proceeding with the works .The
Engineer’s decision will be final and binding on the contract.

Ix) Removal of craft or plant that has sunk:

The contractor’s craft and plant (floating or other wise) be longing to him and engaged at site (including also
any plant that shall forth with dispatch at his own cost ,raise and remove by the contractor under agreement
for hire purchase) which may be sunk in the course of the construction, completion or maintenance of works
and in that occasion the contractor will immediately deploy necessary resources to raise and remove the
sunken crafts/plants and retrieve the same on the land otherwise the employer will be forced to deploy all
necessary resources to raise and remove the same from the location and finally retrieve the
plants/equipments on the land for which the contractor shall reimburse to the employer all costs incurred in
connection therewith,failing which the contract cannot be declared complete and necessary action against
that will be taken accordingly as per contract and the actual cost incurred will be deducted from his/their
dues.

X) Drawings:

2 Nos. drawings are enclosed with this tender providing brief detail of the work.

Xi) Driving Steel Sheet Piles:-

The driving of Non-Alloy Steel/Mild Steel sheet piles will be done in the river bank or in the bed of river even in
tidal condition or on the ground or in trenches in all kinds of soil ,sand, soil mixed with gravel ,shingle sand
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pebbles etc.

Clutches of sheet piles shall be cleaned and examined for metal wire edge lugs (scales) and deflections that
interfere with driving of sheet pile. Besides, the above clutches shall be examined for rectilinearness and
safety. Clutches shall be checked by pulling templates through it .The template is piece of steel pile of the
corresponding section ,more than 5.50 metre of specified length .Clutch longitudinal deflection (along )the
line of pile shall not be more than 1mm per liner meter of sheet pile .All defects of sheet piles is to be
eliminated before driving .If in the same sheet piles there are such defects which cannot be eliminated those
sheet piles shall be rejected/removed from site.

During driving of sheet piles ,it is necessary to carryout strictly in accordance with design sand specifications
.Areas where sheet piles are to be driven shall be prepared as per general directions of the Engineer-in-charge
.Piles shall be driven properly interlocked and piles which gout of clutch shall not be permitted .Sheet piles
may be required to bed riven intern ches back filled with local sand if cobbles or similar layers do not permit to
drive the piles below .Sheet piles shall be painted with one coat of approved Tar primer or equivalent and two
coats of anti corrosive ready mixed oil bound paint .To keep verticality of sheet piles as well as the designed
alignment of sheet piles and required contours ,special guides shall be provided during pile line and on the
plane perpendicular to it .The position of every sheet pile in plan shall be checked with reference to the guides
and vertically along sheet pile line by plumb.

After plumb checking, measurements when driving next sheet pile shall be taken in every 6 sheet piles. Sheet
piles getting out of plumb in plan shall not exceed 150 mm at pile top level and 100mm at ground level.

Taper piles or junction piles as required shall be manufactured .Where the inclination of the pile in the
direction of driving exceeds permissible limits ,it shall be set right by the contractor for which no extra
payment shall be made .The special and tapered sheet pile shall be manufactured with rivets and laps.If it is
permitted to manufacture the above sheet piles welded,perfect quality of welding and safety of welding shall
been sured during driving.

While driving sheet piles with vibro sinker, it is necessary to follow directions given in the operational
instructions of vibro sinker .Fastening of vibro sinker to sheet pile shall be rigid. During driving ,the bolt
connection shall be periodically checked and bolts tightened .Axis of vibro-sinker shall coincide with sheet pile
axis .Tolerance sin sheet pile opening meant for jaw wedge of vibro sinker shall not exceed 2 mm for distance
between pile end and upper wedge of Ningand 4mm for other dimensions .Alternatively ,pneumatically
operate djaw grips can be used.

If during driving ,piles deviate from vertical position ,it shall be lifted up ,corrected and then driven again .If it
is found that clutch or weld seam has been broken or some other breakage has occurred affecting the work of
sheet pile line ,that sheet pile shall be extracted immediately and replaced by ago do neat contractor’s cost.

For smooth lifting and lowering of sheet piles ,the machine used for work shall be equipped with
corresponding crane equipment and attachments.

When keeping and handling sheet pile, safety measures shall be observed top revent it from damage i.e. over
strain of materials ,clutch damage etc. All deviations from technical specifications which may take place in the
process of carrying out of sheet pile driving work, as new points not deal within the technical specifications
shall bed one as per instruction of the Engineer-in- charge.

In the process of driving sheet piles ,register shall be kept in which every driven pile shall be recorded with its
length ,time and driving ,equipment used .All conditions of driving shall also be recorded and maintained.
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Payment to the agency for driving sheet piles shall be made at the unit price per square metre of sheet piles

actually driven including the cost of handling ,cleaning ,painting, driving ,cutting and riveting/welding where
required fabricating taper piles and making hole sin the piles where required ,fabricating corner and special
junction piles ,replacing defect piling etc .in accordance with the provision made in the foregoing paragraphs
complete.

Xii) Geo-Textile:

The geo textile shall be manufactured from polypropylene, Woven with multifilament yarn in both warp and
weft direction and shall be dimensionally stable and able to retain its geometry under construction stress and
resistant to ultraviolet degradation, thermal degradation and shall remain unaffected by naturally occurring
acids, alkalis and organisms, e.g. bacteria, fungi etc to be encountered in the application. The geo-textile shall
posses the following properties:-

a) Mass per unit area : 240 gm / Sgm.(min)

b) Tensile strength: 40 KN / M or equivalent both warp & weft. at 15%elongation
C) Apparent opening size (A.S.0.): 200 Micron (max.).

d) Ultra violet resistance: 70% at500hrs.

e) Water flow rate normal to the plane: 25 1/m2/s (head =100mm)

Xiii) HDPE Bags:

The raw material should be UV stabilized high density polyethylene (HDPE). The fabric used in manufacturing
sacks shall be woven as a tube on circular loom from HDPE tapes having of 2.5mm. The fabric should be tightly
woven having crushed tapes.

The stitching at bottom should be made with two rows of chain stitch separated by at least 4mm. The outer
stitch should be at minimum 7mm apart from outer edge of the sack. The stitching shallbe done with single or
double fold over seam to a depth of minimum of 25mm, so that the stitchespass through a minimum of four
layers of fabric. The material used for stitching shall be HDPE or PP tape and stitching should be uniform
without any loose thread or Knot. The completely open mouth of the sack shall be hemmed with a fold of
minimum 5mm and tape shall not fray. The bag should confirm to the relevant specification of IS 14887 (latest
version)

Mass per unit area : 106 gm. Per Sg.M. (Min)

C. The Scope of work for River protection work for proposed Cafeteria Cum Lounge at Outram Ghat.

The work comprises of of River protection work at outram ghat including earth work in excavation & filling ,
removal of rubbish ,dismantling of masonry/concrete(RCC&PCC) etc structures, surface dressing work, supply
& driving of U-type Hot rolled sheet piles of steel with specified grade mentioned in BOQ, MS works in bolt
and nuts of different sizes, Providing & casting of ordinary cement concrete, supply & filling with dry
earth/sand of empty cement bags ,various painting works etc and all other works as required or as per
specifications as set forth in the Bill of Quantities. , Special Conditions of Contract, Technical Specifications of
Works, Specification for Materials and Workmanship with all additional or varied works which may thereafter
be required in accordance with Clause 7 of the General Conditions of Contract and as per the direction and up
to the satisfaction of the Engineer.

The scope of work also includes all appurtenant works as described and set forth in Bill of quantities, Special

condition of contract, specification of the materials & workman ship and other documents forming part of the
contract with all additional or varied works which may be required in accordance with Clause 7 of General
condition of contract all complete as per direction and up to the complete satisfaction of the Trustees’
engineers.
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. Unless otherwise specified, the work to be provided for by the contractor shall include but not be
limited to the following:

(a) Provide all materials, tools & plants, supervision, services, scaffolding, shoring, strutting, form work,
vibrators, other tools and plants, transportation, water supply, temporary drainage, dewatering of surface,
necessary approaches, temporary fencing and temporary lighting as required for safety and work purposes
etc.

(b) The Contractor shall at all-time carry out work in a manner creating least interference to the flow of
Traffic (where necessary) with prior permission of the Kolkata Police (to be obtained by SMP, Kolkata) while
consistent with the satisfactory execution of the same.

(c) The Contractor shall provide and maintain barricades, signs, lights and flagmen, as necessary, at
either end of the work-zones and at such intermediate points as directed by the Engineer for the proper
notification of the construction area. No extra payment shall be made for such work.

(d) The Contractor shall carry out the work in phased manner, or even at night time/ odd hours/ holidays
as per availability of the site so that normal day to day activities are not affected for which no extra payment
shall be entertained.

(e) The Contractor shall ensure that all his men wear proper PPEs and also take all safety precautions as
may be required or directed during execution of the work.

(f) Complete cleaning of the site of the works and adjoining area after completion of the work.

The intending Tenderer may meet the Superintendent Engineer, RT/ Kolkata or his representative and shall
inspect the site of work in consultation with him to get clear idea and thorough knowledge about the exact
nature vis-a-vis the challenges in the work before submission of his Tender. His attention is drawn to clause
no. 3.1 of the GCC in this regards. No excuse on ignorance to the site condition, availability of the space for
storing materials and approach to the site etc., will be taken into cognizance

It may be noted also that as may be decided by the representative of SMP Kolkata or its authorized
agency/institution or as directed including forwarding of the un-serviceable materials to the Trustees’ Sales
Yard or any other suitable place as may be directed, all complete up to the full satisfaction of the Engineer or
his representative, including all appurtenant works as described and set forth in Bill of Quantities, Special
Conditions of Contract, Technical, Specification of works, Specification for materials & workmanship with all
additional or varied works which may thereafter be required in accordance with Clause 7 of General
Conditions of Contract.

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer, (RT /
Kolkata ) 51, C.G.R. Road, Kolkata 700 043 or 15,Srand and acquaint himself with the nature of work before
preparing his tender; His attention is drawn to Clause No.3.1 of the General Conditions of Contract in this
regard. No excuse on ignorance as to the site conditions, availability of space for storing materials and
approached to site etc., will be entertained.

The above scope of work including all appurtenant works as described and set forth in Bill of Quantities,
Special Conditions of Contract, Technical, Specification of works, Specification for materials & workmanship
with all additional or varied works which may thereafter be required in accordance with Clause 7 of General
Conditions of Contract.

5. Loation:- The work shall have to be executed at Jorabagan area between Jaganath Ghat to Nimtala Ghat of
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Kolkata and at Outram Ghat.

6. ACCESS TO THE SITE:

(a) By Road: From Strand Road.

(b) By Circular Rail: BBD Bag/Eden Garden Railway Station
7. WORK SITE:

The work site is located at Jorabagan area between Jaganath Ghat and Nimtala Ghat and at Outram Ghat
of Syama Prasad Mookerjee Port, Kolkata. Tenderer must visit the work site and its surrounding before
submission of the tender, so that due consideration is given to the local conditions at site. The intending
tenderer should contact Superintending Engineer (RT/ Kolkata ) 51, C.G.R. Road, Kolkata 700043 or 15
strand road .Kolkata 700001 to make the site inspection along with his representative.

8. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site
conditions, and access to the site and location before submission of the tender. He should contact the
Superintending Engineer (RT/ Kolkata ) 51, C.G.R. Road, Kolkata 700043 or 15 strand road .Kolkata 700001
for Civil Work collecting information about the site before submission of the tender. No excuse will be
entertained afterwards on the above ground. In case any part of the site cannot be handed over to the
successful Bidder in time, no compensation for loss of labour or any other cause nor any claim will be
entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on
that ground if applied for.

9. SITE CONDITIONS & METHOD OF WORK:
The work shall have to be executed at Jorabagan area between Jaganath Ghat and Nimtala Ghat and at
Outram Ghat under the jurisdiction RT & Kolkata Division as detailed in the Scope of Work & B.0O.Q.

The contractor shall take adequate measures so as to execute the work with due regard to the above. The cost
of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to
shift / suspend some construction activity for some duration, this shall be done in compliance with the
instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above
points while quoting as no separate claim for idle charges towards labour, material will be considered for
payment.

Proper care should be taken to provide adequate protection to the existing structures and cables (telephone,
computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage /
defect to existing structures arising due to the faulty execution of the work shall have to be rectified forthwith
as directed to the satisfaction of the Engineer, without charging extra.

10. TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be
completed in all respects within 10 (Ten) Months, including preliminary time from the date of placement of
work order.

11. SUFFICIENCY OF TENDER:
i) The tender drawings and all data / information as furnished herein or inspected and / or
collected by the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in
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his offer at his own responsibility and SMPK does not guarantee sufficiency or adequacy of the data /

information so supplied to him or collected or understood by the tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities
and the rates shall cover all his obligations under the contract and all matters and things necessary for the
proper construction, completion, commissioning and maintenance of the work.

iii) In case rate of particular item is printed erroneously in B.0O.Q., the rate stated in the schedule
of rates will prevail over the rate misprinted in B.O.Q.

12. ACCESSIBILITY FOR CHECKING AND SUPERVISION.
The engaged Contractor is to provide necessary arrangement for free access to the SMPK

officer’s and personnel for supervision and checking of the subject work at his own cost.

13. PROGRAMME AND PROGRESS:
The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work Order

/ L.O.l. showing the commencement, duration and completion time of all major items of work including
procurement of all materials etc. The sequence of work shown in the programme must be practicable and
compatible with technical specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of
programme the engineer may require the contractor to augment the input of plant, equipment, labour of any
item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, without any
extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays
must individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained.

14. RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY OF WORKS:
Tentative Methodology of work

Type-A (Refer enclosed Fig.1): The bank line having moderate slope, Scheme-Type A (Ref. fig.) will be adopted:
which comprises of a protection with Berm formation at level 2.5m ACD and filter armour layer over the bank
slope up to the high bank level. An apron will be made from the Berm formation extending up to the level of
+1.5m. The entire slope and apron area are to be protected with woven geotextile and laterite boulder
weighing 30-60 kgs. The entire armour (0.7m thick) layer of laterite boulder should be laid in Polypropylene
rope gabion. The length of Type-A is about to 400m.

Type-B (Refer enclosed Fig.2): For bank line having steep slope/vertical cut, row of steel sheet pile have to be
constructed at contour level of around +3.0m. An apron from the toe of the sheet pile row have to be
extended up to +1.5m so that a continuous line of protection is formed at the entire stretch to be protected.
The length of Type-B is about to 250m.

Specification :
(i) The Geo-textile filter is of woven polypropylene having Mass per unit area- 240g/Sqm,

Nominal tensile strength of 40 KN/m (both warp and weft) at 15% elongation. The maximum AOS should be
180 micron and minimum water flow (h=100mm) 25 lit/m?/s. Geo-textile should be laid with proper
overlapping 400m. The Geo-textile should be able to withstand short term UV exposure (% strength retained
after 500 hr exposure> 70).

(ii) Laterite boulder of size 30-60kg are to be used to form an armour layer of thickness of 0.7m.
(iii) Polypropylene Rope having min dia. 6mm, minimum weight of rope-17 g/m length, minimum
breaking strength of individual rope- 600kg, structure of rope- 3 strand Hawser laid are to be used for Gabion
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of size (a) 2.0m x 2.0m x 0.80m (approx.) with baffle wall ( 4Nos of 1m X 1m compartment) (b) 2.0m x 1.0m x

0.50m (approx.) with baffle wall (2Nos of 1m x 1m compartment) (c) 1.0m x 1.0m x 0.5m (approx)
(iv) M.S. sheet pile should be conforming to ISPS 2314-1986 with designation ISPS 2222U
(minimum 2000 cm? Sectional Modulus per meter of wall) or equivalent conforming European standard.

V) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the
works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may
require from time to time.

Vi) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual
methods/Scheme that would be adopted by the Contractor for the execution of each item of the work
supported by necessary details.

Vii) Approval, for the Drawings and sketches, if necessary including those of the plant and machinery that
would be used, their locations, arrangements for conveying and handling materials etc., should be obtained
from the Engineer well in advance for starting each item of work. The Engineer reserves the right to suggest
modifications or make concrete changes in the methods proposed by the Contractor whether accepted
previously or not at any stage of the work, to obtain the desired accuracy, quality and progress of the work,
which will be final and binding on the Contractor.

15. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary
and permanent works required in accordance with the Bill of Quantities or for any extra/additional work
required as per the directions of the Engineer. The contractor shall procure cement, reinforcement steel and
other materials from manufacturers approved by the Engineer- In-Charge.

The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s
verification of contractor’s records of entry and consumption of materials in the works.

16. QUALITY CONTROL:

Quality control is an essential part in the construction of and must be based on proper objective and
gualitative measurement. The Contractor will have the full responsibility for quality control and delivering the
acceptable quality in the field. Regular appraisal of the quality control to the Engineer should be made for
effecting improvements in the construction techniques to ensure satisfactory quality of work. The quality
control function shall include but not be limited to the following items.

17. SAMPLING AND TESTING OF CONSTRUCTION MATERIALS:

Essentially to be carried out on the materials brought to site for construction work unless permitted otherwise
by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such materials and
workmanships as directed by the Engineer or his representative at

his own cost. The samples shall be taken for test jointly by the representatives of the Engineer and the
contractor at the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may
be decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his own
testing equipments or by any approved agency in presence of the representatives of the Engineer and the
contractor at the worksite. All the testing charges and all incidental charges like packaging and transporting
the test samples, equipments etc. shall be borne by the Contractor.

18. SPECIFICATIONS/ CODES AND STANDARDS:
All works under this contract will be executed according to the Trustees’ Specification for works. Whenever
the details are not specifically covered in the specifications, relevant provisions in the latest revision and/ or
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replacements of the Indian Standard Specifications (IS) or any other International Code of Practice/ CPWD

specifications will be followed. The Contractor shall have to procure copies of such codes/ standards for ready
reference of his own personnel as well as the Engineer or his representative at site at his own cost and
without any additional reimbursement.

19.TEMPORARY WORKS:

The successful tenderer shall allow for providing labour and materials for the construction

and removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well
and pipe lines etc. required for constructional purpose as well as for drinking water purpose of contractor’s
men, water supply, vats, platform, etc. as may be necessary for the successful execution, completion and
maintenance of works without any extra cost to the Trustees and the rates should be quoted accordingly. No
rent shall, however, be charged to the contractor for construction/erection of such temporary sheds and
structures.

20. PLANT & CONSTRUCTIONAL EQUIPMEN2T6:

The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A list of
plant as intended to be employed by the tenderers in this construction must be furnished with full details
along with the tender.

21. CONTRACT PRICE:

The “Contract Price” for this contract means the sum named in the tender subject to such additions thereto,
deductions there from or reductions due to supply of any materials by the Trustees’ as provided for in the
Contract.

22, SETTING OUT OF WORK AND INITIAL MEASUREMENTS:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the
contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The
Contractor shall provide at his own expense all necessary instruments, staff and labour for the checking of the
survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified by the
Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own cost.

23. FORWARDING OF MATERIALS:

The contractor shall have to arrange transport for forwarding any useable/ saleable materials that may be
found during the process of execution of the work to the Trustees’ Sales yard or any other site/ godown
including labourers, transportation, loading, unloading all complete as per the direction ofthe Engineer or his
representative at site. No separate payment will be made to the contractor on thisaccount unless specifically
mentioned in the B.O.Q.

24, PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and works other than those
now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given without warranty of
accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies therein.

25. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare)
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Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety Officer of the

Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant,
machineries, equipments etc. wherever so required. The contractor shall further comply with any instruction
issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to
temporary, enabling or permanent works, working of tools, plants, machineries, equipments, means of access
or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life-saving equipment to be available
in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and
eye shield, goggles, han2d7 gloves for welding / gas cutting works; protective Foot wear and gloves for hot
works; facemasks, gloves and overalls for painting works, mixing and handling materials etc. as directed by the
Engineer-In-Charge.

All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in
the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have
to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be
inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided
to the worker during handling / removing of slushes / sludge etc. without any extra cost. The contractor shall
adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for
execution of the project proper.

(ii) The work shall not pollute any source of water / land / air surrounding the work site
so as to affect adversely the quality or appearance thereof or cause injury or death to animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to be disposed off
suitably.

26. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on
Holidays and Sundays whenever so desired by the Engineer to expedite progress and

complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays.
The Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.

27. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing
supply point of the site of work on receipt of request letter from the Contractor to that effect. All necessary
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved
by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of
SMPK as prevalent amended from time to time including installation and hire charges for meters. The Trustees
do not guarantee uninterrupted power supply from the above sources and Contractor shall not be
compensated for any delay in providing / irregularity of power supply. The Contractor shall have to arrange for
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the supply of power at his own cost during such periods.

28. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on
written request from the Contractor, water for drinking purposes may be made available free of cost from the
exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying
pipelines, as necessary, as per approval of the Engineer or his representative, for storing and distributing the
same to the work point at his own cost.

i) Under no circumstances, the contractor would be allowed to use such drinking water
for constructional works.

i) In any case Dock water will not be allowed to be used for any work including curing.

29. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative.

30. PROTECTION OF EXISTING SERVICES:

The contractor must pay full attention to the fact that the existing service facilities for users are not
distributed at any time due to storing of materials and rubbish and take every precaution to keep the entrance
passage clear if the same are being used by the laborers. The contractor shall be held liable for all damage and
interference to the existing service, caused by him in execution of works. Should any damage be done to the
existing services, in general, the contractor shall make good the same and any further work considered
necessary by the Engineer’s representative without any delay otherwise the cost of such repairing shall be
recovered for his running bill for which Engineer’s decision shall be final and binding.

31. CLEANING DURING EXECUTION AND AFTER COMPLETION:

On completion of the works the contractor shall reinstate and make good at his own expense any property or
land which might have been disturbed and/or damaged by his works. He should also clean the site as required
during execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the work site or
its vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at his own expenses by his
own transport and labour and clean out all part of the work and leave everything clean and tidy to the entire
satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of
the Engineer/Engineer's representative.

32. METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured
according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and
analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.

33. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The
terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should
be submitted by the contractor in quadruplicate to the Office of the respective Superintending Engineer (RT/
Kolkata) with necessary documents in original. Subject to the availability and feasibility of system, SMPK may
make payment directly to the contractor’s designated bank account. For this purpose, the contractor will have
to indicate (i) name of bank (ii) branch name

(iii) branch code and (iv) designated account number in the “Abstract Form Of Tender”. In case payment is
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made directly through bank, the contractor may be required to submit a pre-receipt as per instruction of

SMPK.

34. LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the
work.

35. Escalation / Variation : No Escalation / Variation on the prices on any account will be
considered for adjustment of payment.

36. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938,
Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary
amendments and the modifications thereof, any other laws relating thereto and the rules made there under
from time to time. Payment to the labourers to be made as per the minimum wage rates fixed by Chief
Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from time
to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations,
Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully
responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of
any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and
Procedures. The Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a year to his
workmen accordingly, for which no extra payment shall be made to the Contractor.

The contractor shall indemnify the SMPK against payment to be made under or for the observance of the laws
aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour
Licence from the Competent Authority for deploying requisite Nos. of labours in the work and submit to the
Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as

amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications
thereof and rules made there under from time to time. The contractor shall take into account all the above
said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this
account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular
/permanent license as per sec12(1) of the Contract Labour Act.

Further, whenever a contract work has commenced or completed, the contractor has to intimate the same to
the Assistant Labour Commissioner (Central) /labour Enforcement Officer (Central) in Form IV-A within 15
days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst.
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor shall
inform the Principal Employer the date, time & venue of disbursement to be made by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time &
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to
be present during period of disbursement.
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37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees
State Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.

If asked for by the Employer, the contractorill be required to submit photocopy of all payment challans and
produce the original for verification to the representative of the principal employer,i.e. Superintending
Engineer (RT/Kolkata).

38. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions
of any law, rules or regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.
b) The Dock Workers (Regulation of Employment) Act, 1948
c) The Building and Other Construction Workers (Regulation of Employment &

Conditions of Service) Act, 1996.

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i) The Equal Remuneration Act, 1976.

j) The Employees State Insurance Act, 1948 & Employees State Insurance

(Amendment) Act

, 1989

k) Child Labour (Prohibition and Regulation) Act, 1986.

) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service)
Act, 1979.

n) Motor Vehicle Act, latest revision.

0) The payment of Bonus Act,1965.

39. TAXES & DUTIES:

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns and
payment of taxes is also made.

° The Supplier/ Service Provider agrees to comply with all applicable GST laws,
including GST acts, rules, regulations, procedures, circulars & instructions thereunder applicable in India from
time to time and to ensure that such compliance is done within the time prescribed under such laws.
Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are timely
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uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service

Provider and details available with Syama Prasad Mookerjee Port, Kolkata, then payments to Supplier/Service
Provider to the extent of GST relating to the invoices/s under mismatch may be retained from due payments
till such time Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax amount is finally reflected in
the GSTN to SMPK’s Account and is finally available to Syama Prasad Mookerjee Port, Kolkata in terms of GST
laws and that the

° credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required to
be reversed ata later date along with applicable interest.Syama Prasad Mookerjee Port, Kolkat3alhas the right
to recover monetary loss including interest and penalty suffered by it due to any non- compliance of tax laws
by the supplier/service provider. Any loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for the
fault of supplier shall be recovered by Syama Prasad Mookerjee Port, Kolkata by way of adjustment in the
consideration payable.

° Supplementary invoices/Debit note/credit note for price revisions to enable Syama
Prasad Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a particular year
before September of the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed dealer
as per GSTN rating system and further no payment shall be entertained.

40. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of
the General Conditions of Contract.

41. CONTRACTOR TO EXECUTE CONTRACT AGREEMENT:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract
Agreement to be prepared in the form annexed to the General Conditions of Contract together with such
modifications as may be necessary within one month from the date of placement of the order. The contractor
shall have to submit copies in sextuplets of all documents; correspondence, connected papers etc. as detailed
in the above from of Contract Agreement together with the instrument of Contract Agreement prepared on
Non- Judicial stamped paper of requisite denomination having five more copies made on plain paper all at his
own cost. The successful tenderer shall have to submit three sets of such Contract Agreement duly executed,
sealed, signed and witnessed for execution by the Trustees. The other three sets shall be completed in all
respects but not signed. If the successful tenderer or tenderers are a partnership concern, they will have to
get Agreement signed by all the partners or by the partner who is authorized to sign for and on behalf of the
other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the
contract. The blank proforma of tender documents shall be supplied in sextuplets to the successful tenderer
free of charge for preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly
and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost. The
successful contractor shall be required to keep close co- ordination and liaison with the Marine Department
while executing the works. The Superintending Engineer in charge of the construction will direct the
representatives of the contractor to maintain liaison with different sections of the other departments and the
contractor must keep the concerned Superintending Engineer of the Civil Engineering Department informed
and/or posted with the programme contemplated with other departments. The Superintending Engineer of
the Civil Engineering Department shall be nodal authority in all these co-ordinations and / or liaison and all
programmes must be vetted by him. In cases of exigencies, the contractor or his representatives may establish
direct liaison/co-ordination but in all such case the Superintending Engineer should be informed promptly.
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42, EMPLOYMENT OF LOCAL RESOURCES:

The contractor shall pay special attention to engage the maximum possible number of local Engineer, other
technical personnel, office workers; labourers (skilled, semiskilled, unskilled) periodically or as and when
called for.

43, KOLKATA PORT TRUST:
The expression “KOLKATA PORT TRUST’ appearing anywhere in the tender documents, shall be construed to
read as “SYAMA PRASAD MOOKERIJEE PORT, KOLKATA”.

44, CLARIFICATION OF BIDS:
To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer

for clarification of his Tender, including breakup/analysis of unit rates. The request for clarification and the
response shall be in writing, but no change in the price or substance of the Tender shall be sought, offered, or
permitted except as required to conform the correction of arithmetic errors discovered by the Employer in the
evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender
opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the
notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract
award decisions, may result in the rejection of his Tender.

45, WORKMEN AND WAGES:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite form
as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled persons to supervise
and execute the work and this should be mentioned in the letter head of the Firm.

46. RATE FOR PAYMENT AGAINST EXTRA ITEMS:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,depending on
contingent situation at site, if required for successful completion of the work, extra items have to be carried
out by the Contractor. If those items are already available in Trustees’ Schedule of rate, payment will be made
on the basis of Trustees’ Schedule of rate; including surcharge in force at the time of acceptance of the tender,
if any adopted by the Trustees with due regard to the accepted contractual percentage, if any, thereon,
otherwise, if the rates are not available in the SMPK Schedule of Rates, then the Special Rates will be prepared
as follows: -

(i) The rate of payment of work involving labour & material shall be fixed on the following
basis.

a) Cost of materials consumed including transport and wastage, plus

b) Cost of labour actually engaged in the works, plus

c) Taxes and Duties as applicable, plus

d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.

(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour

actually engaged in the work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

47. DISPARITY IN QUOTED RATE/AMOUNT.
If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in

percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by
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adding/subtracting (as the case may be) this percentage quoted in figures and in words, the rate quoted in

words shall prevail.

48. DOCK PERMIT:

For works inside the Docks, Dock permit required for men, materials, vehicles and equipments etc. are to be
procured by the successful tenderer at free of cost as per recommendation of the executing
departments/divisions indicating the specific number of free permits to be issued. But for creation of
individual IDs in permit system a charge as applicable, will be levied per person (one time) even for
companies/ Individuals who have been granted permission to obtain free permits by SMPK. In case the work
has to be carried out in an operational zone, the tenderer should keep in mind that the work is to be executed
without hampering the operational activities and should complete the work within the stipulated time
specified in the tender.

49. WORKING PERIOD:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. However,
the tenderer should note that he might be required to carry out the job on Sundays, holidays and after normal
working hours and at night in addition to the normal working hours to expedite the progress of the work if
permitted by Competent Authority. The tenderer should include in his rates the cost, if any, involved on those
accounts.

50. BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General Conditions of
Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit. In that case, the
Contractor shall have to submit to the Engineer a performance Bond in the form of an irrevocable guarantee
from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of
G.C.C. may be referred to.

51. MEASURES AGAINST POLLUTION:
The contractor shall have to take proper measures against environmental pollution during execution of work

as directed by the Engineer.
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and those
that may be issued from time to time without any extra cost to the SMPK.

52. PORT AREA OBLIGATIONS:

The Dock area is a custom bounded area and as such the contractor shall comply with all Regulations of the
Port and Custom authorities and those that may be imposed from time to time in respect of the transit of all
of contractor’s plants, vehicles, materials, and staff in the area.

Whenever regulations so require, permits shall have to be obtained for such transit of Contractor’s plants,
vehicles, staff and workmen. The contractor shall instruct his staff and Workmen to comply with all
requirements in this “Restricted Area”.

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area”

of the port for stores and other requirements to the full satisfaction of the Port and SecurityAgencies. The
contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkataand those that
may be issued from time to time without any extra cost to the SMPK.
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53. Defect Liability Period:

The defect liability period for the work is 1(One) year from the date of completion. During this period, if
any defect arises the contractor is bound to repair the same or take any other action asdirected by the
Engineer including replacement of the defective portion and redoing the same at his own cost within 7
days in case of repairing and 21 days in case of replacement and re-doing from receipt of such
instruction failing which the 3w4dork may be done by the Trustees’ by some other agencies and the cost
of which including 19 1/4 % departmental charges plus GST will be recovered from the security deposit
or any other dues of the contractor.ERRORS IN THE B.O.Q: In case rate of particular item is printed
erroneously in BOQ, the rate stated in the Schedule of rates will prevail over the rate misprinted in
BOQ.\

54. Performance Security Deposit

Security Deposit shall consist of two parts; i) Performance Guarantee to be submitted at award of work
and ii) Security Deposit to be recovered from Running Bills.

a. Performance Guarantee:

The Contractor should submit a Performance Guarantee in the form of B.G. for 3 % of contract value in
SMPK’s proforma from a Scheduled/ Nationalised Bank within 21 days from the date of receipt of
LOIl/Work Order, failing which the contract would be rescind without any further notice. The P.G. should
be obtained for the full period covering defect liability period of 1 (one)year.In all cases ,any dispute will
be adjudicated under the jurisdiction of The Calcutta High Court.

The P.G shall be accepted with effect from the date of W.0O/LOI. The SMPK bank account details to
which amount is to be transferred (accepted only online payable through DD / RTGS / NEFT / Bank
Transfer etc) is mentioned below:

A/C: Syama Prasad Mookerjee Port, Kolkata

A/c No: 067502000000491

IFSC: IOBA0O000675

Bank Name: Indian Overseas Bank Branch Name: STRAND ROAD Branch, Kolkata

b. Refund of performance Guarantee:

The Performance Security Deposit shall be held by the Chief Engineer, SMP, Kolkata as security for the
performance of the Contractor’s obligation under the contract.

The performance guarantees to be refunded to the contractor without interest, after he duly performs
and completes all obligations under the contract but not later than 90 days of completion of the Defect
Liability Period (DLP).
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SCHEDULE T

ANNEXURE-C (Contd.)

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e. Works in The Hand Of The

Bidder At The Time Of Submission Of Tender Offer)

(To be submitted with Part-I of Offer) Bidders must fill in the under noted columns.

Full particulars of works to be
executed concurrently by the
bidder.

(i) Name of work.

(ii) Client.

(iii) W.0. No. & Date.

Sanctio
ned
Tender
Value.
(inRs.)

Completio
n time as
stated in
tender.

Name and
address to
whom reference
can be made.

(i)

(ii)

(iii)

(i)

(ii)

(iii)

(i)

(ii)

(iii)

(i)

(ii)

(iii)
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(To be submitted with Part-1 of Offer) ANNEXURE-C (Contd.)
SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars: -

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its
Directors — any special particulars as to
Directors if desire to be stated.

5) Name, address and other necessary
particulars of Managing Agents, if any
appointed by the Company.

6) Copies of Memorandum, Articles of
Association (with the latest amendments,

if any).

7) Copies of audited balance sheets of the
Company for the last three years.

B) Incaseofafirm-

1) Name and address of the firm.
2)  When business started

3) If registered a certified copy of
certificate of registration.

4) A certified copy of the Deed of
Partnership

5) Full name and address of each of the
partners and the interest of each partner
in the partnership — any special particulars
as to partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year



(To be submitted with Part-1 of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired to
be stated.

2)  Name of the father of the Bidder.

3)  Whether the Bidder carries on business
in his own name or any other name.

4) When business was started and by
whom.

5)  Whether any other person is interested
in the business directly or indirectly, if so,
name and address etc. of such persons and
the nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated:

(Full Signature of Bidder)
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(Proforma of Performance certificate/credential of works)

[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work:

Name of the Contractor:

Schedule date of commencement and
completion of the work as per Work
Order:

Date of actual commencement of work
& date of actual completion:

i) If there is time overrun, whether delay
is due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor:

Sanctioned Tender value & Actual value
executed:

Quality of work
(Excellent/satisfactory/poor):

Remarks (If any):
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ANNEXURE - D
DOCUMENTS TO BE UPLOADED ALONG WITH PART -l

Scanned copy of the following documents to be uploaded: -

i) GST registration certificate.

ii) Valid Trade Licence (Valid for current period & also for type of work).

ii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iii) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration

Certificate.

iv) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate
v) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.

vi) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

vii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years
(i.e. 2019-2020, 2020-2021 and 2021-2022). The same should be audited as per relevant norms
19wherever required along with UDIN of the Auditor

viii) Bank Draft/ Pay Order etc. regarding Cost of EMD and Tender documents / valid NSIC
certificate.

ix) PAN Card

x) A list of technically qualified and skilled persons would be engaged to supervise and execute the
work (to be mentioned in the letter head of the Firm).

xi) Self- declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by
any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter
head of the Firm).

xii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may
be) is/are not associated with any other firm bidding for the same work (to be mentioned in
the letter head of the Firm).

xiii) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-I
of the tender document.

xiv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-
1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda &
corrigendum in the letter head of the Firm.



xv) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted)
shall be duly signed and stamped by the Bidder.
xvi)Copy of duly Filled up Integrity Pact in Stamp Paper.

N.B.-1 The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements and their EMD will be forfeited
for such action.
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ANNEXURE -D-1

NIT NO. SMPK/KDS/CIV /T/2686/45 DT. 22.07.2022

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED,
SCANNED AND UPLOADED]

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender

document

Ref. No............ Dated:

The Chief Engineer,

Syama Prasad Mookerjee Port, Kolkata,
Civil Engineering Department,

15, Strand Road,

Kolkata — 700 001

Dear Sir,

1. We, (Name of Tenderer) have fully read and understood
the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the
instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum

and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender documents

GCC, Corrigendum and Addenda.

Yours faithfully,

Signature of TENAEIEr ... .ottt st e

NamMe: .o e
Designation: .....ccocecevveever e

Date: oo



ANNEXURE -E

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA

Office of the Chief Engineer,
Head Office Building, 15, Strand Road,
Kolkata 700 001.
Tele — 033 2230-3451 Extension: 398,399,400
Fax - (033) 2230-0413
E-mail ID: sk.halder@kolkataporttrust.gov.in &
ce@kolkataporttrust.gov.in

NIT No.: SMPK/KDS/CIV /T/2686/45 DT. 22.07.2022
NOTE: Last Date of Download of tender documents

: 18.08.2022(up to 14-00 hours)

Tender is due for submission (by 15-00 hours) On 18.08.2022 Tender is due to
open after 15-00 hours On 19.08.2022

PRICE BID

“HIABIAT & A "l F FHarem 9e & g SRaE 8 & "4 U db JRel Su” &

ferg ffaar
TUT HET & : 3ATSTH U TR IRAIfdd HheRdl U8 ASl & ol T TReur S

“Part A :Bank protection measure at Jorabagan area between Jaganath Ghat to Nimtala Ghat of Kolkata
and Part B :River protection work for proposed Cafeteria Cum Lounge at Outram Ghat.”
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mailto:sk.halder@kolkataporttrust.gov.in
mailto:sk.halder@kolkataporttrust.gov.in
mailto:cecontract@kolkataporttrust.gov

ANNEXURE-E (CONTD.)

E-TENDER FOR “Part A :Bank protection measure at Jorabagan area between Jaganath Ghat to
Nimtala Ghat of Kolkata and Part B :River protection work for proposed Cafeteria Cum Lounge at

Outram Ghat.”

NIT NO: SMPK/KDS/CIV /T/2686/45 DT. 22.07.2022

PRICE BID

ESTIMATED COST

ST ARTd

Rs.10,72,18,513.41

(Rupees ten crore seventy two lakh eighteen
thousand five hundred thirteen and paise forty
oneonly)

EMD (Earnest Money Deposit)/ Bid
Security

SUHS (ST AT STH) /AT GR&

Rupees 20,72,200/- (Rupees Twenty lakh seventy two
thousand two hundred only)

Cost of Tender document
(Non-refundable)

AT g¥d1as &1 ArTd (3MUfdcy)

Rs.2950/-(Rupees two thousand nine
hundred fifty only) including @18%
GST)payable through DD / RTGS / NEFT /
Bank Transfer etc.,) to be transferred on

TIME OF COMPLETION
TR 8 BT I

10(Ten) Months

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

S fAfdeT & ST B 3afy
(@I fa afafera)

25.07.2022 to 18.08.2022(UPTO 14:00 HRS.)

(Bid document will be available on website
https://kopt.enivida.in).

Bidders will have to participate in bidding process through
website https://kopt.enivida.in/only.

DATE AND TIME FOR PRE-BID MEETING & SITE
VISIT

Uit-fore Wi ofik wrge fafore & fag fais iR
N

Pre-bid meeting will be held at 11.30 Hours on
03.08.2022 in the chamber of the Chief
Engineer of SYAMA PRASAD

MOOKERJEE PORT, KOLKATA at SMPK

LAST DATE OF SUBMISSION OF E-TENDER AND
OPENING OF THE TENDER
< Mifder wRqd B ok Rfder e &t sifew
fafy

Submission on 18.08.2022up to 15:00 hrs.
Opening on 19.08.2022 after 15-00 hrs. (The Techno
Commercial Part will be opened only on the date)
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SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
Office of the Chief Engineer Head Office Building
15, Strand Road,Kolkata 700 001.

E-TENDER FOR “Part A :Bank protection measure at Jorabagan area between Jaganath

Ghat to Nimtala Ghat of Kolkata and Part B :River protection work
for proposed Cafeteria Cum Lounge at Outram Ghat.”

NIT NO: SMPK/KDS/CIV /T/2686/45 DT. 22.07.2022

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the
above documents and to have thoroughly familiarise himself with the total scope of work and its
mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of work
actually carried out at the accepted rates as per Order Letter. The measurements of each item of
work shall be measured jointly by the Engineer or his Representative.

1.3

14

1.5

1.6

1.7

1.8

1.9

2.0

2.1
2.2

2.3

General direction and description of work or materials given elsewhere in the contract
documents are not necessarily repeated in the description of items in the Bill of Quantities.

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to
cover the complete and finished work, inter-alia, all costs and expenses which may be required
for successful completion of the works together with all risks, liabilities, contingencies,
insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor.

Where separate items such mobilisation, demobilisation, temporary works etc., have not been
provided in the Bill of Quantities for works required under the Contract, then the cost of such
works shall be deemed to have been included in the prices and rates of other items.

Without affecting the generality of the foregoing provisions, the prices and rates entered in the
Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or
arising out the followings:-

The provision, storage, transport, handling, use distribution and maintenance of all materials,
plants, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.

The provision and maintenance of all his staff and labours and their payments, accommodation,
transport, taxes and other requirements.

Setting out including the location and preservation of survey markers, measurement and
supervision.

The provision, storage, transpsort, use handling, distribution and maintenance of consumable
stores, fuel, water and electricity.

All First Aid, Welfare and safety requirements.

Damage caused to the works, plants, materials and consumables stores caused by weather.

Licence, fees and other charges for compliance of Government Acts and Rules that are inforce
and applicable.



2.4 The Contractor should be held responsible for the safe custody of materials, machineries
etc. at site procured by him or issued to him by the Trustees.

2.5 This being a percentage rate tender, the Bidder shall quote his rate as percentage above /
below / at par with the estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderer.

2.6 The Contractor shall at all times keep the site and working areas free from all surplus
materials, rubbish , other excavated/offensive matter etc. all of which shall be disposed off in a
manner to be approved by the Engineer’s Representative.

2.7 On completion of the works the contractor shall reinstate and make good at his own
expense any property or land which might have been disturbed and/or damaged by his works.
He should also clean the site as required during execution and fully clear the site after
completion of all the works.

The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port area all
at his own expenses by his own transport and labour and clean out all part of the work and
leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable
deduction will be made from final bill as per discretion of the Engineer/Engineer's
representative.
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SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
Civil Engineering Department

BILL OF QUANTITIES

E-TENDER “Part A :Bank protection measure at Jorabagan area between Jaganath Ghat to
Nimtala Ghat of Kolkata and

Part B :River protection work for proposed Cafeteria Cum Lounge at Outram Ghat..”

NIT No: SMPK/KDS/CIV /T/2686/45 Dated 22.07.2022

BILL OF QUANTITIES

SLNo

Description | Qty Rate Unit Amount

Part A: Bank protection measure at Jorabagan area between Jagannath Ghat to Neemtala ghat
of Kolkata.

Earth work in excavation of 1,100 12,463.72 %Cum 1,37,100.87
foundation trenches or drains, in all Cum
sorts of soil (including mixed soil
but excluding laterite or sandstone)
including removing, spreading or
stacking the spoils within a lead of
75 m. as directed. The item
includes necessary trimming the
sides of trenches, leveling, dressing
and ramming the bottom, bailing
out water as required complete.
(a) Depth of excavation not
exceeding 1,500 mm.

Dismantling all types of masonry | 200 Cum 467.12 Per Cum 93,423.00
excepting cement concrete plain or
reinforced, stacking serviceable
materials at site and removing
rubbish as directed within a lead of
75 m.
In ground floor including roof.

Dismantling all types of plain| 100 Cum 981.26 Per Cum 98,125.50
cement concrete
works, stacking serviceable
materials at site and
removing rubbish as directed within
a lead of 75m.
In ground floor including roof.
upto 150 mm. Thick
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Dismantling R.C. floor, roof, beams
etc. including cutting rods and
removing rubbish as directed within
a lead of 75 m. including stacking of
steel bars.
In ground floor including roofworks
in foundation, basement and up to
roof of ground floor/ up to 4Mtr.
Tor steel/Mild steel. other than
SAIL/ TATA/RINL

100 Cum

2,044.02

Per Cum

2,04,402.00

Taking out Sal-bullah / Eucalyptus
piles from river bed or from
elsewhere including carrying
stacking materials in the nearest
stack yard.
(a) Upto 17.5 cm. dia.

300Nos

11.80

Each

3,540.00

Surface Dressing of the ground in
any kind of soil including removing
vegetation inequalities not
exceeding 15 cm depth and
disposal of the rubbish within a
lead upto 75 m as directed.

6500 Sgm

10.00

Per Sgm

65,000.00

Supply of U type hot rolled steel
Sheet pile with Larssen interlocks
confirming to ISPS 2314-1986 with
designation ISPS 2222U (Minimum
2000cm3 Sectional Modulus per
meter of wall) or conforming to
equivalent European Standard with
following specification:
(@) Minimum Yield Strength of
steel: 430 N/mm?2
(b) Minimum  thickness  of
web/flange: 9 mm.

595 MT

73,666.67

MT

4,38,31,668.65
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Driving M S sheet piles of any kind
of approved type and size
conforming to I.S. code in all kinds
of soil/ soil mixed with gravel,
shingle & pebbles, by vibro-sinker
including handling, cutting to
requisite  size, drilling  holes,
hoisting in  position, welding,
fabrication of sets of tapper piles,
corner piles etc. with clutch bars as
may be required including staging,
scaffolding and hire charges of
driving machinery and equipments,
scraping and cleaning piles,
painting the surface with one coat
of surface primer of approved make
and brand and two coats of ready
mixed oil bound paint (except red
lead and black japan) etc. including
all cost of labours, supply and
carriage of equipments to site (by
any mean) as per drawing and
direction of the Engineer-in-charge
but excluding the cost of sheet
piles.

NB:- Measurement of area
underground to be taken i.e.
straight length of pile multiplied by
driven length).

2100 Sgm

1,379.00

Per Sgm

28,95,900.00
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Providing, supplying and making
suitable stack of good quality UV
stabilized HDPE (High density
polyethylene) bags having suitable
internal dimension (to
accommodate river sand not less
that 50 Kg & subsequent filling the
same with local available river sand
weighing (gross wt.) not less than
50 Kg per bag, closing the bag by
stitching with stitch density of 4-5
stitches per inch with PPMFY
(Polypropylene multifilament yarn)
or equivalent approved sewing
thread as per specification,
including all labours materials &
placing the sand filled HDPE bag on
the proper river bank/river bed
locations all complete as per
drawing and as directed by the
Engineer-In-charge.

Specification of HDPE bag:-
The raw material should be UV
stabilized high density polyethylene
(HDPE). The fabric wused in
manufacturing sacks shall be woven
as a tube on circular loom from
HDPE tapes having of 2.5mm. The
fabric should be tightly woven
having crushed tapes.
The stiching at bottom should be
made with two rows of chain stitch
separated by at least 4mm.
The outer stich should be at
minimum 7mm apart from outer
edge of the sack. The stitching shall
be done with single or double fold
over seam to a depth of minimum
of 25mm, so that the stitches pass
through a minimum of four layers
of fabric. The material used for
stitching shall be HDPE or PP tape
and stiching should be uniform
without any loose thread or Knot.
The completely open mouth of the
sack shall be hemmed with a fold of
minimum 5mm and tape shall not
fray.

Mass per unit area : 106 gm. Per
Sq.M. (Min)

30,000
Nos

71.44

Each

21,43,200.00
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10

Supplying and laying PP
multifilament woven geo textile
filter as per specification and as
per site condition having side
lapping of min. 400 mm and end
lapping of min 400 mm and as
directed on the slope of the bank of
the river or on the slope of the
embankment or in the river bed
with all leads and excavating
trenches, where necessary cutting
Geo-textile fabric in proper shape
and size as per drawing and as
directed by the Engineer-In-Charge
including cost of necessary plants
and  equipments as  per
requirement. The cost of
excavation of the trenches will be
paid separately. (Payment will be
made on finished area of laying Geo
textile filter).
Specification for Geotextile filter
a) Mass per unit area : 240 gm /
Sgm. (min) b) Tensile
strength: 40 KN / M or equivalent
both warp & weft. At < 15%

elongation
c) Apparent opening size (A.S.0.):
180 Micron (max.).

d) Ultra violet resistance: 70% at
500hrs.

e) Water flow rate normal to the
plane: 25I/m2/s (head=100m)

22,000
Sgm

124.23

Per Sgm

27,33,060.00
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11

Providing & supplying of
polypropylene rope crate made up
of 6 mm dia. P.P. rope having
maximum mesh opening size
around 150 mm x 150 mm with the
specification of Minimum weight of
rope — 17 gm/m length, minimum
breaking strength for individual
rope — 600 kg, structure of rope : 3
strand Hawser laid, placing the
same on the river bank/river bed as
per prescribed line, level and
alignment and filling the same with
30kg-60Kg size of laterite boulder
and packing with 10kg -30Kg
laterite boulders (filling should be
done in such a manner such that
maximum quantity of boulders can
be placed inside the gabion)
including all loading and unloading,
carriage and stacking at site
complete as per direction of the E-I-
C.

11(a)

Crate of size 2.0m x 2.0m x 0.80 m
(approx.) with baffle wall ( 4Nos of
1mX1m compartment)

3790 Nos

8,276.89

Each

3,13,69,413.10

11(b)

Crate of size 2.0m x 1.0m x 0.50 m
(approx.) with baffle wall ( 2Nos of
ImX1m compartment)

3465 Nos

3,003.04

Each

1,04,05,533.60

11(c)

Crate of size 1.0m x 1.0m x 0.5m
(approx)

3465 Nos

1,753.99

Each

60,77,575.35

12

Removal of rubbish, earth etc. from
the working site and disposal of the
same beyond the compound,in
conformity with the Municipal/
Corporation Rules for such disposal,
loading into truck and cleaning the
site in all respect as per direction
of Engineer in Charge.

300 cum

166.00

Per Cum

49,800.00

13

Cutting of branches of trees and
shrubs from the road way or with in
R.O.W including disposal of wood
and leaves to suitable location as
per technical specification Clause
1914 for Rural Roads of MORD.

20 Nos

95.00

Per Tree

1,900.00
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Total

10,01,09,742.07

Part B : River Protection Work for Proposed Cafetria Cum Lounge At Outram Ghat.

Earth work in excavation of
foundation trenches or
drains, in all sorts of soil (including
mixed soil but
excluding laterite or sandstone)
including removing,
spreading or stacking the spoils
within @ lead of 75 m.
as directed. The item includes
necessary trimming the
sides of trenches, levelling, dressing
and ramming the
bottom, bailing out water as
required complete.
(a) Depth of excavation not
exceeding 1,500 mm.

10 Cum

11,927.00

% Cum

1,192.70

Earth work in filling in compound,
tank, low land,
ditches etc. with good earth, in
layers not exceeding
150 mm. including breaking clods
and consolidating
the same by ramming and dressing
complete.

(Payment will be made on profile
measurement before
and after the work) With carried
earth arranged by the contractor
within a radius exceeding 5 km. but
not exceeding 10 km. including cost
of carried earth.

400 Cum

51,236.00

% Cum

2,04,944.00

Dismantling all types of masonry

excepting cement
concrete plain or reinforced,
stacking serviceable
materials at site and removing
rubbish as directed

within a lead of 75 m. a) In ground
floor including roof.

15 Cum

447.00

Cum

6,705.00
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Dismantling all types of plain
cement concrete
works, stacking serviceable
materials at site and
removing rubbish as directed within
a lead of 75
m. In ground floor including roof.
(a) upto 150 mm. thick

10 Cum

939.00

Cum

9,390.00

Dismantling R.C. floor, roof, beams
etc. including
cutting rods and removing rubbish
as directed
within a lead of 75 m. including
stacking of steel
bars. (a) In ground floor including
roof.

20 Cum

1,956.00

Cum

39,120.00

Supply of U-type Hot rolled sheet of
steel grade S430G according to EN
10248 with larssen interlocks as per
following specification of Arcelor
Mittal make or equivalent :- width-
750mm, Height-411mm, thickness
of web-11.50mm, thickness of
flange-9.30mm, weight per metrer
Square of wall- 115 kg/Sgm, length
of pile 11.80m to 12.00m,
(Tolerances acording to EN 10248)

65 MT

92,950.00

MT

60,41,750.00
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Driving M.S. shet piles of any kind
of approved type and size
conforming to IS code in all kinds of
soil/siol mixed with gravel, shingle
& pebbles, by monkey hammer
including handling, cutting to
requisite  size, drilling  holes,
hoisting in  position, welding,
fabrication of sets of tapper piles,
corner piles etc. with dlutch bars as
may be required including staging,
scaffolding and hire charges of
driving machinery and equipments,
craping and cleaning piles, painting
the surfrace with one coat of
surface primer of approved make
and brand and two coats of ready
mixed oil bound paint (except red
lead and black japan) etc. including
all cost of laboyurs, supply and
carriage of equipments to site (by
any mean) as per drawing and
diorection of EIC but excluding the
cost of sheet piles.
N.B. Measuremnt of area
undergorund to be taken i.e.
straight length of pile multiplied by
driven length.

420 Sgm

1,393.00

Sgm.

5,85,060.00

Painting with black anti-corrosive
bitumastic paint of approved make
and brand including smoohenng
surface by sand papering etc. 40
C.Cell dt.19.12.19

1560 Sgm

61.06

Sgm

95,253.60

Applying priming coat-with ready
mixed red oxide zino chromat
primer of approved brand and
maufactur on stel galvanised
iron/steel works.

1560 Sgm

30.60

Sgm

47,736.00

10

Surface Dressing of the ground in
any kind of soil including removing
vegetation inequalities not
exceeding 15 cm depth and
diosposal of the rubbish within a
lead upto 75m as directed.

700 Sgm

10.00

Sgm

7,000.00
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11

M.S. Works in bolts and nuts of
different sizes fitted and fixed in
position including drilling holes and
welding including cost of labour
and materials.

300 kg

68.40

Kg.

20,520.00

12

Provide and lay ordinary cement
(mix 1:1:4) with graded stone chops
(20m Normal size) excluding
shuttering and reinforcement, as
per relevant code Pakur variety.

6 Cum

5533.34

Cum

33,200.04

13

Suppying cement bags in good
condition

2500 Nos

33.00

100 nos

8,250.00

14

Filling empty Cement bags with dry
earth or sand stitching the bag
(Cost of thread included) and
carrying and placing them in
position and all inidental charges
compite but excluding cost of sand
and guinny bags.

2500
Bags

350.00

100 bags

8,750.00

Total

71,08,871.34

Grand Total

10,72,18,513.41

Total Amount =Rs.10,72,18,513.41/-( Rupees ten crore seventy two lakh eighteen

thousand five hundred thirteen and paise forty one only)

Tenderer to fill up the following [score out which is not applicable]
price not to be quoted

(a)... %
(in figures)
......................................................... Percent
(in words)
(o) R
(c)%
(in figures)
......................................................... Percent (in words)

Total Tendered Amount: Rs.

here

Below par (-) Rs.

At par

Above par (+) Rs.

NIL
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[The prices quoted shall be including all statutory levies excluding GST, which shall be
paid extra]

Maximum number of workmen likely to be engaged in days work

numb

ers Permanent INCoOme TaX A/C. NO... coviuiieineiee ittt st iss st e s
Date:
(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted / stated above
are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters) Address:
Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Syama Prasad Mookerjee Port, Kolkata.

I/We
____having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to
execute and complete all the works required to be performed in accordance with the Specification,
Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of
the Trustees and at the rates & prices set out in the annexed Bill of Quantities within 10(Ten)
Months from the date of order to commence the work and in the event of our tender being accepted
in full or in part. | / We also undertake to enter into a Contract Agreement in the form hereto
annexed with such alterations or additions thereto which may be necessary to give effect to the
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and

Special & General Conditions of Contract and | / We hereby agree that until such Contract Agreement
is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
I / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before | We could commence the
work.

I / We have deposited with the Trustees’ Manager (Finance), SMPK, vide Receipt No.

of as Earnest Money.
| / We agree that the period for which the tender shall remain open for acceptance shall not be less
than four months.

Dated: (Signature of Bidder with Seal)
Name of the Bidder: -

Address: -



ANNEXURE - F

KOLKATA PORT TRUST KOLKATA DOCK SYSTEM

CIVIL ENGINEERING DEPARTMENT 15, STRAND ROAD, KOLKATA -700001

GENERAL CONDITIONS OF CONTRACT
FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92
OF

THE 6™ MEETING HELD ON 27™ MAY, 1993.

(Copy of Booklet Published on May, 1993)
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A. INDEX TO GENERAL CONDITIONS OF CONTRACT
B. FORM OF TENDER

C. FORM OF AGREEMENT

D. FORM GC1, GC 2, GC3

E. PERFORMANCE BOND

F. INTEGRITY PACT

CLAUSE

1. DEFINITIONS.
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3. THE TENDER/OFFER AND ITS PRE-REQUISITES.
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5 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.

6. TERMS OF PAYMENT.

7. VARIATION AND ITS VALUATION.

8. DELAY/EXTENSION OF COMPLETION TIME/LIQUIDATED
DAMAGE/TERMINATION OF CONTRACT.

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT.

10. INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION.



1. DEFINITIONS

In the contract, as her-in-after defined, the following words and expressions shallhave the meaning here-
in assigned to them, except where the context otherwiserequired.

"Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body
c9orporate under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives
and assigns.

"Chairman" means the Chairman of the Board and includes the person appointed to act in his place
under Sections 14 and 14A of the Major Port TrustsAct, 1963.

"Contractor" means the person or persons; Firm or Company whose tender

/offer has been accepted by the Trustees and includes the Contractor's representative’s heirs, successor
and assigns, if any permitted by the Board / Chairman.

"Engineer” means the Board's official who has invited the tender on its behalf and includes the Chief
Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the
Deputy Chief Engineer, the Deputy Chief Mechanical Engineer, the Senior Resident Engineer, The
Manager (Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager (
Infrastructure & Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as may be
appointed from time to time by the employer, with written notification to the Contractor, to act as
Engineer for the purpose of the contract, in place of the "Engineer' so designated.

"Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other
official appointed from time to time by the Engineer toperform the duties set forth in Clauses 2.4 to 2.6
hereof.

"Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra
Works" and "Excess Works" and Temporary Works.

"Temporary Works" means all temporary works of every kind required in or about the execution,
completion or maintenance of the works and includes (without thereby limiting the foregoing definitions)
all temporary erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god
owns, platforms and bins for stacking building materials, gantries, temporary tracks and roads, temporary
culverts and mixing platforms.

"Extra Works" means those works required by the Engineer for completion of the Contract which were
not specifically and separately included in the scheduleof items of works (i.e., Bills of Quantities) of the
tender. "Excess Works" means the required quantities of work in excess of the provision made against
any item of the Bill of Quantities.

"Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest
revisions) for materials and workmanship unlessstated otherwise in the Tender.
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"Drawings" means the drawings referred to in the Tender and specification and any modification of
such drawings approved in writing by the Engineer and such other drawings as may from time to time
be furnished or approved in writing by the Engineer.

"Contract" means and includes the General and Special Conditions of Contract, Specifications,
Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the
Contract Agreement if separately entered into and the Schedule of Rates and Price, if any, adopted by
the Trustees at their discretion.

"Constructional Plant" means all appliances or things of whatsoever nature required in or about the
execution, completion or maintenance of the works or temporary works and includes (without thereby
limiting the foregoing definition) all machinery and tools but does not include materials or other things
intended to form or forming part of the permanent work.

"Site" means the land and other places, on, under, in or through which the worksare to be executed or
carried out and any other lands or places provided by the Trustees for the purpose of the Contract.

"Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the
Contractor, subject to such additions thereto and deduction there from as may be made by the
Engineer under the provisions here-in-after contained.

"Month" means English Calendar Month.

"Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities
(whether war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped
power or use or occupation by the Trustees of any portion of the works in respect of which a certificate
of completion has been issued (all of which are herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-versawhere the context so
required.

The headings and marginal notes in these General Conditions of Contract shall not be deemed to be
part thereof or be taken into consideration in the interpretation or construction thereof or of the
contract.

Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the

contractor, whether on or off the site.

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

The Contractor shall execute, complete and maintain the works in terms of the contract to the entire
satisfaction of the Engineer and shall comply with the Engineer's direction on any matter whatsoever.
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The Contractor shall take instructions from the Engineer and subject to limitationof Clause 2.5
herein, from the Engineer's Representative.

The Engineer shall have full power and authority

(a) to supply to the contractor from time to time during the progress of the works
such further drawings and instructions as shall be necessary for the purpose of proper and adequate
execution and maintenance of the works and the contractor shall carry out and be bound by the same.

(b) to alter or modify the specification of any material and workmanship and
toinspect the work at any time.

(c) to order for any variation, alternation and modification of the work and for
extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee.
) to grant extension of completion time.

The Engineer's representative shall:
(a)  watch and supervise the works.

(b) test and examine any material to be used or workmanship employed in
connection with the work.

(c) have power to disapprove and material and workmanship not in
accordancewith the contract and the contractor shall comply with his direction in this regard.

(d) take measurements of work done by the contractor for the purpose of
payment or otherwise.

(e) order demolition of defectively done work for its reconstruction all by the
Contactor at his own expense.

® have powers to issue alteration order not implying modification design and
extension of completion time of the work and

(2) have such other powers and authorities vested in the Engineer, which have
been delegated to him in writing by the Engineer under intimation to the Contractor.

Provided always that the Engineer's Representative shall have no power:

(a) to order any work involving delay or any extra payment by the Trustees,
(b) to make variation of or in the works and

(c) to relieve the Contractor of any of his duties or obligations under the
Contract.

Provided also as follows:
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60.

(a) Failure of Engineer's Representative to disapprove any work or materials
shall not prejudice the power of the Engineer thereafter to disapprove such work or materials and to
order the pulling down, removal, breaking-up thereof and re- construction at the contractor's cost and
the contractor shall have no claim to compensation for the loss sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of the
Engineer's Representative, he shall be entitled to refer the matter to the Engineer who shall there
upon confirm, reverse or vary such decision.

(c) Any written instructions or written approval given by the Engineer's
Representative to the contractor, within the terms of delegation of power and authority vested in
Engineer to his Representative in writing shall bind the contractor and the Trustees as though it had
been given by theEngineer, who may from time to time make such delegation. Contractor and the
Trustees as though it had been given by the Engineer, who may from time to time, make such
delegation.

3. THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected
and examined the site, fully consider all factors, risksand contingencies, which will have direct and in
direct impact on his expenses and profit from the work and shall be specifically deemed to have taken
the following aspects into consideration:

(a) The form and nature of the site and its surroundings including their sub-
surface, hydrological, tidal and climate conditions, the means of access to the site and all other local
conditions including the likely charges and costs for temporary way-leave, if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required materials and labour for the work
and the need to execute the work to the entire satisfaction of the Engineer, and also by complying
with the General and Special Conditions of Contract.

(c) The accommodation required for the workmen and site office, mobilization
/ demobilization and storage of all plant, equipment and
Constructionmaterials.

(d) The sources and means of procurement of water for drinking, washing
and execution of work, and source and availability of electrical power, all of Contractor's cost.

(e) Payment of taxes and duties and compliance of all applicable statues,
ordinances and law together with the rules made there under, the rules, regulations and bye-laws of
public bodies or any local or other authority by the Contractor, keeping the Trustees indemnified
against penalties and liabilities of every kind arising from the Contractor's failure in such compliance.
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) Payment of all kinds of stamp-duty for exacting the agreement or for
anylegal instrument including Bank Guarantees and Indemnity Bonds.

The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated
otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing.
Corrections, if any, shall only be made by scoring out and initialing of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall
disclose the names of their owners/partners/Share Holders at the required points of time. The failure
in this regard shall be treated as a breach and a contract, if entered into, shall be liable to be cancelled.

(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every
tender must be submitted with Earnest Money of the amount calculated as perthe following scale.

Estimate Amount of Earnest Money
d Value
For works contract. For contract of
supplying
materials of
equipment only
u 5% of the 1% of the estimated
p estimated valueof valueof work.
to work
Rs
i
,0
0,
0
0
0/
Over 2% of the 1/2% of the
estimated value estimated
Rs. of work value of work
1,00,000/ subject to a subject to a
maximum of maximum of Ts.
Rs.20,000/- 10,000/-
and minimum of and
minimu
m of Rs.
Rs. 5,000/- 1,000/-
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's

Cheque of any Kolkata Branch of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or
in the form of an "Kolkata Port Trust" and payable at Kolkata / Haldia Holding as the case may be and
the receipt granted there for be kept attached to the Tender / offer in the Sealed Cover.

(c) Earnest Money of un-accepted tender shall be refunded without any interest
through A/c. Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia.
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(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed
Security with the Trustees FA & CAO / Manager (Finance) according to his Class of Registration, shall be
exempt from depositing the Earnest Money,as per the following scale:

Class Amountof Financial limit of each tender
of Fixed
Regi Security
strat
ion
A Rs. 10,000/- Any tender priced up
to Rs.
B Rs. 5,000/- 2,00,000/-
C Rs. 2.500/- Any tender  priced up
to
Rs.1,00,000/-
Any tender priced up to
Rs.50,000/-




(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection.

(ii) If before expiry of the validity period of his Tender / offer, the tender amends his quoted rates or
tender/ offer making them unacceptable to the Trustees and / or withdraws his tender / offer, the
Earnest Money deposited shall be liable to forfeiture of the option of the Trustees.

63) The Earnest Money of accepted Tender / offer shall be retained by the Trustees
as part of the Security Deposit, for which a separate Treasury Receipt shall be issued to the Contractor
after cancellation of the previous Receipt of Earnest Money.

(2) Balance security for works contract shall be recovered by deduction from all
progressive Bill (including final Bill, if necessary) @ 10% of the gross value ofwork in each such bill, so
that the total recovery may not exceed the quantumcomputed as per the under noted percentages of
the total value of work actually done up to the stage of completion.

Value of % of % of Security Deposit
Work Security for Contract of
Depositfor supplying  materials
works and equipments
contract only
For 10% (Ten 1% ( One percent)
works percent )
up to
Rs.
10,00,0
00/-
For works 1 Rs.10,
costing 0 0,000/
% -
o
n
n t 10,00,00 +1/2% on the balance
o h 0/-+7%
r a %
e n
Rs.10,00,00 on the
0/- and balance
u t
p o
Rs.20,00,00
0/-
For works 1 Rs.10,
costing 0 0,000/
% -
o
n
10,00,0 +1/2%
00/-

m =~ O 3
S5 0 I ot
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Rs.20,00,00 7 Rs.10,
0/- % 00,00
0/-+
%
Rs.10,0 the
0,000/- balanc
e
5% on
the
balance
(h) Balance Security for Contract of supplying materials and equipment computed

in terms of the percentages given above, shall have to be deposited with the trustees' Treasurer in
advance and within 30 days from the date of placementof supply order, either in cash or by A/c. Payee
Draft of a Nationalized Bank oflndia drawn in favour of Kolkata Port Trust and payable at Kolkata /
Haldia, asthe case may be.

() No interest shall be paid by the trustees to the Tenderer / Contractor on the
amount of Earnest Money / Security Deposit held by the Trustees, at any stage.

(M The Security Deposit shall be refunded to the Contractor in terms of Clause

9.3 hereinafter and subject to deduction, if any, under the provision of Sub- Clause 3.5(ii) herein below.
If, however, the contract provides for any maintenance period, 50% of the Security Deposit may be
refunded against any of the Treasury Receipt for that amount on expiry of half of the maintenance
period and the balance deposit on the said maintenance period and after the Engineer has certified the
final completion of work in form G.C.2 and the Contractor has submitted his "No Claim" Certificate in
form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at the option of
the Trustees, if the Contractor fails to carry out the work or to perform/observe any of the conditions
of the contract. The Trustees shall alsobe at liberty to deduct any of their dues from the Security
Deposit, fixed Security, Earnest Money or from any sum due or to become due to the Contractor under
any other contract.

If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer
a performance Bond in the form of an irrevocable guarantee from Kolkata / Haldia Branch, as the case
may be, of any Nationalized Bank of India in the proforma annexed hereto and for the sum and period
as mentioned in the letter of acceptance of the Tender/Offer, within 15 days from the date of such
letter, failing which the contract shall be liable to be terminated and the Earnest Money are liable to
forfeiture; all at discretion of the Engineer. The cost of obtaining this or any other Bank Guarantee
and/or the revalidation thereof, wherever required, has to be borne by the Contractor and it shall be
his sole responsibility to arrange for timely revalidation of such bank guarantee, failing which and for
non-fulfillment of any contractual obligation by the Contractor, the Engineer and/or the Trustees shall
be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally.

Every Tenderer / bidder shall submit in respect of a tender value of more than Rs. 5 crores, along with
their tender comprising Special Conditions of Contract, General Conditions of Contract, BOQ, Earnest
Money, etc.,, a document called Integrity Pact Agreement duly signed by their authorized
representative. Theproforma of the Integrity Pact Agreement shall as specified in the G.C.C. In caseof
tender value more than Rs. 5 crores, the Integrity Pact Agreement is an essential part and parcel of the
bid document to be submitted by each tenderer,without which the tender shall not be considered.
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65
4, THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1.
(a) The contract documents shall be drawn-up in English language.
(b) The contract shall be governed by all relevant Indian Acts as applicable

only within the jurisdiction of the High Court at Kolkata, India, including thefollowing Act:
The Indian Contract Act, 1872.

The Major Port Trust, Act, 1963.

The Workmen's Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act, 1970.
The Dock Workers' Act, 1948.

The Indian Arbitration Act (1940) (in the case of a definite

R o

arbitration Agreement only).

After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his
representative, the Contractor shall, at his own expense, enter



into and execute a Contract Agreement to be prepared by him in the form annexed hereto.
Until such Contract Agreement is executed the other documents referred to in the
definition of the term "Contract" here-in- before shall collectivelybe the Contract.

Several documents forming the contract are to be taken as mutually explanatory of one
another. Should there be any discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to correct the same and his
decision shall be final and binding on the parties to the Contract.

Two copies of the Drawing referred to in the General and Special Conditions of Contract
and in the Bill of Quantities, shall be furnished by the Engineer to the Contractors free of
cost for his use on the work, but these shall remain the properly of the Trustees and
hence, the Contractor shall return them to the Engineer or his Representative on
completion of the work. if not torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or progress drawings
required by him or necessary for the proper execution of the works and shall, when
required, furnish copies of the same free of cost to the Engineer for his information and/
or approval, without meaning thereby the shifting of Contractor's responsibility on the
engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any
part thereof without the written permission of the engineer. Evenif such permission be
granted, the Contractor shall remain responsible (a) for theacts, defaults and neglect of
any sub-contractor, his agents servants or workmen as fully as if these were the acts,
defaults or neglects of the Contractor himself orhis agents, servants or workmen, and (b)
for his full and entire responsibility of the contract and for active superintendence of the
works by him despite being sublet, provided always that the provision of labourers on a
"piece rate" basis shall not be deemed to be subletting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in his Tender
/ Offer all his cost for supplying and providing all constructional plant,temporary work,
materials both for temporary and permanent works, labour including supervision thereof
transporting to and from the site and in and about the work, including loading, unloading,
fencing, watching, lighting, payment of fees, taxes and duties to the appropriate
authorities and other things of every kind required for the construction, erection,
completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all site
operations and methods of construction, even if any prior approval thereto has been taken
from the Engineer or his Representative. The Contractor shall not be responsible for the
correctness of the design or specification of the Temporary and Permanent works
formulated by the Engineer; but the contractor shall be fully responsible for the correct
implementation thereof as also for any design and specification prepared / proposed /
used by the Contractor.

Whenever required by the Engineer or his Representative, the Contractor shall submit to
him the details of his (a) programme for execution of the work, (b)
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proposed procedure and methods of work, (c) proposed deployment of plant, equipment labour,
materials and temporary works. The submission to and/ or any approval by the Engineer or his
Representative to any such programme or particulars, shall not relieve the Contractor of any of his
obligations under the contract. If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of work withinthe stipulated time
whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during execution of the
works and as long thereafter as the Engineer or his Representative shall consider necessary during the
maintenance period. The Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his Representative in writing shall be
binding upon the Contractor subject to limitation in clause 2.5 hereof. The Contractor shall inform the
Engineer or his Representative in writing about such representative / agent of his at site.

The Contractor shall employ in execution of the Contract only qualified, careful and experienced
persons and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his
staff, workmen or official at site and the Contractor shall within 48 hours comply with such instruction
without any demur, whenever the Engineer shall feel that the deployment of the person concerned
will not be conducive tothe proper and timely completion of the work.

The Contractor shall be responsible for the true and proper setting-out of the works in relation to
reference points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any
alignment or level by the Engineer or his Representative shall not in any way relieve the contractor of
his responsibility for the correctness thereof and he shall fully provide, protect and preserve all stakes,
templates, bench marks, sight rails, pegs, level marks, profilemarks and other things used in setting-out
the works.

From the commencement of the works till issue of the completion certificate in Form G.C.1, vide
Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the
excepted risks, any damage, loss or injury to the work or anypart there of shall be made good by the
Contractor at his down cost as per instruction and to the satisfaction of the Engineer, failingwhich the
Engineer or his Representative may cause the same to be made goodby any other agency and the
expenses incurred and certified by the Engineer, shall be recoverable from the Contractor in whatever
manner the Engineer shall deem proper. This Clause will not apply to that part of the work, which
might have been taken over by the Trustees on partial completion of the work and in such case the
Contractor's obligation will be limited to repairs and replacement for manufacturing or construction
defects during the Maintenance period (Guarantee Period) as per the directions of the Engineer as
also for defects/ damages if any caused to the work by the Contractor during such repairs and
replacement in the maintenance period.

The Contractor shall at his own cost protect, support and take all precautions in regard to the
personnel or structure or services or properties belonging to the Trustees or not, which may be
interfered with or affected or disturbed or endangered and shall indemnify and keep indemnified the
Trustees
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against claim for injury, loss or damage caused by the Contractor in connection with the execution and
maintenance of the work to the aforesaid properties, structures and services and/ or to any person
including the Contractor's workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of
value or antiquity and structures and other remains or things of geological or archaeological
importance be discovered at site which shall remain the property of the Trustees and protect them
from being damaged by his workmen and arrange for disposal of them at the Trustees expense as per
the instruction of the Engineer's Representative.

The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions
and proceedings and all costs arising there from onaccount of:

(a) Infringement of any patent right, design, trade-mark, or name or other
protected right, in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments
or compensation, if any, for getting all materials and equipment required for the work.

(c) Unauthorized obstruction or nuisance caused by the Contractor in
respect of Public or Private road, railway tracks, footpaths, crane tracks, waterways, quays and other
properties belonging to the Trustees or any other person.

(d) Damage / injury caused to any highway and bridge on account of the
movement of Contractor's plants and materials in connection with the work

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor's plants and materials.

) The Contractor's default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his Representative to the workmen of the
Trustees and other agencies employed by or with the permission and / or knowledge of the Trustees
on or near the site of work.

Debris and materials, if obtained by demolishing any properly, building or structure in terms of the
Contract shall remain the property of the Trustees.

The Contractor’s quoted rates shall be deemed to have been inclusive of the following:

(a) Keeping the site free of unnecessary obstruction and removal from site
of constructional plant wreckage, rubbish, surplus earth or temporary works nolonger required.

(b) Cleaning and removal from site the entire surplus materials of every kind
to leave the site clean and tidy after completion of the work, without which payment against final bill
may be liable to be withheld.

©) Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution of whatever nature during execution and
maintenance of the works, and to prevent rubbish, refuse and
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other materials from being thrown intothe water by the Contractor’s menor those of his agency.

(d) Making arrangements for deployment of all labourers
and workers, local or otherwise including payment for their wages, transport, accommodation,
medical and all other statutory benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the
requirements of Kolkata Municipal Corporation or other local authority or the Engineer or his
Representative, for preventing (i) spread of any infectious disease like smallpox, cholera, plague
or malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes etc. and
by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct
of the Contractor’s or his Sub-Contractor’s workmen,

(iv) deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall be deemed to have been duly
served on or received by the Contractor, if the same is posted orsent by hand to the address
given in the tender or to the Contractor’s Site Officeor in case of Trustee’s enlisted Contractor
to the address as appearing in the trustee’s Register or to the Registered Office of the
Contractor. The time mentioned in these conditions for doing any act after direction or notice
shall be reckoned from the time of such posting or dispatch.

The Contractor and his sub-contractor or their agents and men and any firm supplying plant,
materials, and equipment shall not publish or caused to be published any photographs or
description of the works without the prior authorityof the Engineer in writing.

The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable
facilities and Co-operation as per direction of the Engineer or his representative to any other
Contractor engaged by the Trustees and their workmen, to the Trustees’ own staff and to the
men of other Public Body on or near the site of work and in default, the contractor shall be
liable to the trustees for any delay or expense incurred by reason of such default.

The work has to be carried out by the Contractor causing the minimum of hindrance for any
maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought tothe site by the
contractor, shall be deemed to be the property of the Trustees who will have a lien on the
same until the satisfactory completion of the work and shall only be removed from the site in
part or in full with the written permission of the Engineer or his Representative.

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

The contractor shall commence the work within 7 days of the receipt ofEngineer’s letter
informing acceptance of the Contractor’s tender / offer by the Trustees o within such
preliminary time as mentioned by the contractor in the
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Form of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work
with due expedition and without delay, except as may beexpressly sanctioned or ordered by the
Engineer or his Representatives, time being deemed the essence of the contract on the part of the
Contractor.

The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s
Representative may send communications and instructionsfor use of the Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the
contractor shall not execute the work beyond the working hours observed by the Engineer’s
Representative and on Sundays and Holidays observed in the trustees system, except in so far as it
becomes essential on account of tidal work or for safety of the work. If the progress of the work lags
behind schedule or the work has been endangered by any act or neglect on the part of the contractor,
then the Engineer or his Representative shall order and the contractor at his own expense shall work by
day and by night and on Sundays and Public Holidays. Any failure of the Engineer or his Representative to
pass such an order shall not relieve the contractor from any of his obligations. The Engineer’s decision in
this regard shall be final, binding and conclusive.

Unless stipulated otherwise in the contract, all materials required for the work shall be procured and
supplied by the contractor with the approval of the Engineer or his Representative and subject to
subsequent testing as may be required by the Engineer or his Representative. The engineer shall exercise
his sole discretion to accept any such materials.

Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be
in accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific reference is available in the
contract, the materials and workmanship shall be of the best of their respective kinds to the satisfaction
of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever
required to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his
representative in respect of materials and workmanship deployedon the work shall be borne by the
contractor.

Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract,
the following conditions shall apply:

(a) The contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by the Engineer or his representative, return
of surplus and empty container to the Trustees’ Stores as per the direction of the Engineeror his
Representative.

(b) Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and for any loss or damage thereof for any
reason other than “Excepted Risks”, the contractor
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shall compensate the Trustees’ in the manner decided by the Engineer and shall at no stage remove or
cause to be removed any such material from thesite without his permission.

(c) The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of suitable extension of completion
time of work as decided by the Engineer, the contractor shall not be entitled to any other compensation,
monetary or otherwise, for any delay in the supply of Trustees’ materials to him. The Contractor shall,
however communicate his requirement of such materialsto the Engineer from time to time.

(d) Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the contactor shall be recovered from the Contractor’sbills and / any
of his other dues. Progressively according to the consumption thereof on the work and

/orin the manner decided by the Engineer or his Representative and at the rate / stipulated in the
contract.These rates shall only be considered by the contractor in the preparation of his tender / offer
and these will form the basis of escalation / variation, if infuture the contractor is required to procure and
provide any such material onthe written order of the

Engineer consequent on the Trustees’ failure to
affect timely supply thereof.
(e) If the Engineer decides that due to the contractor’s negligence, and of
the Trustees’ materials issued to the contractor has been — (i) last or damaged,
(ii) consumed in excess of requirement, and (iii) wasted by the contractor inexcess of normal wastage,
then the value thereof shall be recovered from the contractor’s bills or from any of his other dues, after
adding 19.25% extra over the higher one of the following:
1. The issue rate of the materials at the Trustees’ Stores, and
2. The market price of the material on the date of issue as would be
determined by the Engineer.

The Engineer or his Representative shall have the power to inspect any material and work at any time
and to order at any time — (i) for removal from the site of any material which in his opinion is not in
accordance with the contract or the instruction of the Engineer or his Representative, (ii) for the
substitution of the proper and suitable materials, or (iii) the removal and proper re-execution of anywork,
which in respect of material and workmanship is not in accordance with the contract or the instructions
of the Engineer. The contractor shall comply withsuch order at his own expense- and within the time
specified in the order. If thecontractor falls to comply, the Engineer shall be at liberty to dispose and such
materials and re-do any work in the manner convenient to the Trustees by engaging any outside agency
at the risk and expense of the contractor and aftergiving him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without approval of the Engineer or
his Representative and whenever required by him the contractor shall uncover any part or parts of the
work or make openings in or through thesame as may be directed by the Engineer or his Representative
from time to time and shall reinstate or make good those part of works thus affected to the satisfaction
of the Engineer, all at the cost of the contractor. The Trustees shall reimburse such cost as determined by
the Engineer, if the initial covering upwas with prior written order of the Engineer or his Representative.
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On a written order of the Engineer or his Representative the contractor shall delay or suspend the
progress of the work till such time the written order toresume the execution is received by him. During
such suspension the contractor shall protect and secure the work to the satisfaction of the Engineer or
his Representative. All extra expenses in giving effect to such order shall beconsidered by the Trustees,
unless such suspension is

Otherwise provide for in the contract, or

1. Necessary by reason of some default on the part of the Contractor, or
2. Necessary by reason of climatic conditions on the site, or
3. Necessary for proper execution of the works or for the safety of the

works or any part thereof. The Engineer shall settle and determine such extra payment and / or
Extension of completion time to be allowed to the contractor, as shall, in the opinion of the Engineer, be
fair and reasonable.

If at any time before or after commencement of the work the Trustees do not require the whole of the
work tendered for, the Engineer shall notify the same tothe contractor in writing and the contractor shall
stop further works in compliance of the same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature stoppage of work or onaccount of curtailment
of the originally intended work by reason of alteration made by the Engineer in the original specifications,
drawings, designs and instruction.

When the whole of the work has been completed to the satisfaction of the Engineer and has passed any
final test prescribed in the contract, the contractor shall, within 21 days of submission of his application
to the Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1
annexed hereto. If any part of the total work having been completed to the satisfaction ofthe Engineer,
be takeover and / or used by the Trustees the Contractor shall on application be entitled to partial
completion certificate in the Form of G.C.1 indicating the portion of the work covered by it, so that the
Contractor’s liability during maintenance period of the contract, if any, shall commence from the date
mentioned in such certificate so far as the completed portion of the work is concerned.

6. TERMS OF PAYMENT:

No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and
satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by
the Engineer. On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all
betreated as mere advances, which shall stand recoverable in full or in part, if the Engineer so decides in
the context of Contractor’s unfulfilled contract condition, ifany.

All payments shall be made to the Contractor on the basis of measurement of actual work done, as
recorded in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case
may be except as otherwise provided in the contract and when the Engineer decided any other rate for
change in the scope of work or omission, if any, on the part of the Contractor.
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For work of sanctioned tender value more than Rs. 50,000/- or having an initially
stipulated completion period of 4 months or more, on account payments may bemade at
the discretion of the Engineer or his Representative at intervals deemed suitable and
justified by him. Provided always that, subject to execution of workof substantial value in
the context of the contract price, the interval of such on account payments shall be
decided by the Engineer or his Representative, whichshall ordinarily not be less than 1
month in between two payments for on account bill and / or advance.

Measurement for works done shall be progressively taken by the Engineer’s
Representative and entered in the Trustees’ Measurement Book, at intervals deemed
suitable and proper by him and / or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at the time of suchmeasurement and assist
the Engineer’s Representative in every manner requiredby him. After the measurements
taken have been entered in the Measurement Book, the Contractor or his Agent shall sign
the Measurement Book at the end of such Measurements over the Contractor’s Rubber
Stamp as a taken of acceptance of all such measurements, recorded above and prior to
such signature. If the Contractor or his Agent fails to participate even other 3 days written
notice from the Engineer’s Representative the measurement shall be taken ex-part by the
Engineer’s representative and those shall be accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the Measurement
Book, the Contractor shall type out his bill in the proformaapproved by the Engineer and
submit the same to the Engineer’s Representativein quadruplicate, duly signed by him or
his accredited Agent over his Rubber Stamp. The Engineer or his Representative may, in his
absolute discretion, allow advance payment against such bill to the extent of an amount
not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment thereof
against the bill at the time of checking and auditing the bill at the Trustees end.,The
measurement Book will not be handed over to the Contractor; but he will obtain the
abstracts of quantities, amount and recoveries to type out the bill.

At the discretion of the Engineer or his Representative and only in respect of accepted
offers/ where estimated amount put to tender would be Rs. 2,00,000/-or more, advance
payment may be made to the extent of 75% of the value of any material purchased and
brought to the site by the Contractor. Provided always that:

The materials shall, in the opinion of the Engineer or his Representative, be ofimperishable nature.

ii. The value of such materials shall be assessed
by the Engineer or his Representative, at their own discretion.

iii. A formal agreement has been drawn up with the
contractor, under whichthe Trustees secure a lien on the contractor’s materials.
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iv. The materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the execution of the work orotherwise.

V. In the event of shortage of such materials within the Trustees’
protected areas in the Docks, the contractor shall submit an indemnity Bond in the proforma and
manner acceptable to Trustee’ whereby the contractor shall indemnify the Trustees’ against all
financial loss/ damage, on account of loss/ damage to such materials for whatever reasons.

Vi. In the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer an irrevocable Bank Guarantee favoring
the Trustees and for the same sum as is being advance, in the proforma and manner acceptable to the
Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any Nationalized Bank or a Scheduled
Commercial bank, as the case may be, acceptable to the Trustees and shall remain valid till the
anticipated period of consumption of such materials in the work. The Bank Guarantee must bear an
undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of the Guarantee, unless with the prior
written approval of the Engineer on behalf of the Trustees, the Bank has extended the validity of the
Guarantee.

vii. The amount of advance shall be recoverable from the contractor’s
bills or any other dues, progressively with the consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the Indemnity Bond / Bank Guarantee, vide
sub-clause (v) & (vi)above, shall be returned to the Contractor duly discharged by the Engineeron
behalf of the Trustees.

No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the
Trustees from obtaining repayment from the Contractor, in case the Engineer or his Representative
should over certify for payment or the Trustees should over- pay the Contractor on any account.

No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or
balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute
or otherwise or for any delay on the part of the Trustees in making interim or final payment or
otherwise.

7. VARIATION AND ITS VALUATION:

The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of
the work and shall never be deemed as actual or correct quantities of the works to be executed by the
contractor in fulfillment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to make anyvariation of the
Quantity, quantity or form of the works or any part thereof that may, in his opinion, be necessary and
the Contractor upon receipt of  such an order  shall act as follows:
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a) Increase or decrease the quantity of any work included in the contract.

b) Omit any work included in the contract.

C) Change the Character or quality or kind of any work included in the contract.

d) Change the levels, lines, position and dimensions of any part of the work, and

e) Execute extra and additional work of any kind necessary for completion of the works.

No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the
contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole
decision shall be taken into account and the contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for increase or decrease in
the quantity of any work up to 15% where such increaseor decrease is not the result of any variation
order given under this clause but is the result of the quantities exceeding or being less than those
stated in the bill ofquantities. Provided also that verbal order of variation from the Engineer shall be
complied with by the Contractor and the Engineer’s subsequent written confirmation of such verbal
order shall be deemed to be an order in writing within the meaning of this clause.

a) The Contractor shall not be entitled to any claim of extra or additional work unless they have
been carried out under the written orders of the Engineer.

b) The Engineer shall solely determine the amount (if any) to
be added to or deducted from the sum named in the tender in respect of any extra work done or
work omitted by his order.

c) All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates and prices set out in the contract, if in
the opinion of the Engineer, the same shall be applicable. If the contract does not contain any rates
or prices directly applicable to the extra additional or substituted work, then the Engineer may
decided the suitable rates on the basis of Schedule of Rates (including surcharge in force at the time
of acceptance of tender), if any, adopted by the Trustees with due regard to the accepted
contractual percentage, if any thereon. In all other cases the Engineer shall solely determine suitable
rates in the manner deemedby him as fair and reasonable, and his decision shall be final, binding
and conclusive.

d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part thereof shall be such that, in the
opinion of the Engineer, the rate of prices contained in the contract for any item of the works or the
rate as evaluated under sub-clauses

(b) and (c) of this clause, is by reason of such omission or addition rendered unreasonable or in-
applicable the Engineer shall fix such other rate or price ashe deems proper and the Engineer’s
decision shall be final, binding and conclusive.



8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE /TERMINATION
OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed availabilityof the Trustees’
materials to be supplied as per contract or exceptionally adverse climatic conditions and natural
phenomenon or strikes, lock-outs, civil commotions or other special circumstances of any kind
beyond the control of the Contractor cause delay in completing the work, the contractor shall apply
to the Engineer in writing for suitable extension of completion time within 7 days from the date of
occurrence of the reason and the Engineer shall thereupon consider the stated reasons in the
manner deemed necessary and shall either reject the application or determine and allow in writing
the extension period as he would deem proper for completion of the work, with or without the
imposition of “Liquidated Damaged” Clause (No. 8.3 hereof) on the Contractor and his decision shall
be binding on the contractor. If an extension of completion time is grantedby the Engineer, the
clause No. 8.3 of the Liquidated damage shall apply from its date of expiry, if the work be not
completed within the extended time, unless stated otherwise in the decision communication by the
Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof
as communicated by the Engineer in writing, the contractor shall pay as compensation (Liquidated
Damage) to the Trustees and not as a penalty, % % (half percent) of the total value of work (contract
price) as mentioned in the latter of acceptance of the tender/offer, for every week or part thereof
the work remains unfinished. Provided always that the amount of such compensation shall not
exceed 10% the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the
said amount of compensation / damage in Sub- Clause (a) ofthis clause, from any money due or
likely to become due to the contractor. The payment or deduction of such compensation / damage
shall not relieve the Contractor from his obligation to complete the work or from any of his other
obligations / liabilities under the contract and in case of the Contractor’s failure and at the absolute
discreti9on of the Engineer, the work may be ordered to be completed by some other agency at the
risk and expense of the Contractor, after a minimum three days notice in writing has been given to
the contractor by the Engineer or his Representative.

Without being liable for any compensation to the Contractor , the Trustees may ,in their absolute
discretion , terminate the contract due to occurrence of any of the following reasons and decision of
the Trustees in this respect, as communicated by the Engineer shall be final and conclusive:

0) The Contractor has abandoned the contract.
(i) In the opinion of the Engineer, either the performance of the

Contractor is not satisfactory or the work is not getting completed within the agreed period on
account of Contractor’s lapses.
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(iii) The Contractor has failed to commence the work or has without
any lawfulexcuse under these conditions , has kept the work suspended despite receiving the
Engineer’s or his Representative’s written notice to proceed with the work.

(iv) The Contractor has failed to remove materials from site after
receiving from the Engineer or his Representative the written notice stating that thesaid materials or
work are rejected by him .

(v) The Contractor is not executing the work in accordance with the
contract or is persistently or flagrantly neglecting to carry out his obligations underthe contract.

(vi) Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor to any officer, servant or representative of the Trustees or
to any person on his or their behalf in relation to the obtaining or to the execution of the contract.

(vii) The Contractor is adjudged insolvent or enters in to composition
with his creditors or being a company goes in to liquidation either compulsorily or voluntarily.

Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of
the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued tohim
at the place to be ascertained from the Engineer, within 7 daysof receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the power to complete the Work
through any other agency of the Contractor’s risk and expense and the Contractor shall be debited
any sum or sums that may be expended in completing the work beyond the amount that would have
been due to the contractor, had he duly completed the whole of the work in accordance with the
contract.

Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the
value of the work actually done or materials actually supplied by him and subject to recoveries as
per contracts, provided the work done and materials conform to specifications at the time of taking
over by the Trustees. The payment for work shall be based on measurements of actual work done
and priced at approved contract rates or other rates, as decided by the Engineer. The payment for
materials supplied shall be at the rates as decided by the Engineer, which shall in no case be more
than market rates prevailing at the time oftalking over by the Trustees. The Engineer’s decision in all
such case shall be final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the Contractor until the work is
completed by other agency and the Contractor’s Liabilities to the Trustees and known in all respect.
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9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the contractor shall maintain t6he same for a period, as may
be specified in the form of a Special Condition of the Contract, from the date mentioned in the initial
Completion Certificate in the Form G.C.1. Any defect / fault, which may appear in the work during
aforesaid maintenance period, arising, in the sole opinion of the Engineer or his Representative, from
materials or workmanship not in accordance with the contract or the instruction of the Engineer or his
Representative, shall, upon thewritten notice of the Engineer or his Representative, be amended and
made goodby the Contractor at his own cost within seven days of the date of such notice, tothe
satisfaction of the Engineer or his Representative, failing which the Engineer or his Representative shall
have the defects amended and made good through other agency at the Contractor’s risk and cost and
all expenses, consequent thereon or incidental thereto, shall be recoverable from the Contractor in
mannerdeemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be treated as finally accepted
by the Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been
signed and issued by the Engineer to the contractor after all obligations under the Contract including
that in the maintenance period, if any, have been fulfilled by the Contractor. Previous entry on the
works or taking possession, working or using thereof by the trustees shallnot relive the Contractor of
his obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may applyfor the refund of his
Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of
Security held by the Trustees, and

(ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the
Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s
recommendation, the Trustees shall refund the balancedue against the Security Deposit to the
Contractor, after making deduction there from in respect of any sum due to the Trustees from the
Contractor.

10. INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES

&ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or connected with the
interpretation of the Contract including the meaning of Specifications and Instructions or as to the
quality of workmanship or as to the materials used in the work or the execution of the work whether
during the progress of the work or after the completion and whether before or after the
determination , abandonment or breach of the contract the decision of the Engineer shall be final and
binding on all parties to the contract and shall forthwith be given effect to by the Contractor.
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If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after
receiving notice of such decision require that the matter shall be referred to Chairman, who shall
thereupon consider and give a decision.

If , however , the contractor be still dissatisfied with the decision of the Chairman, he shall, within
15 days after receiving notice of such decision required that within 60 days from his written notice ,
the Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by
the Trustees for the purpose and any such reference shall be deemed to be a submission to
arbitration within the meaning of Indian Arbitration Act, 1940 or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever, another person from panel shall be appointed as Sole
Arbitrator and he shall proceed from the stage at which it was left by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the datehe issues notice to both
the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as
provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found
necessary, enlarge the time for making and publishing the award, with the consent of theparties.

The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole
discretion. Upon every or any such reference to costof any incidental to the reference and award
respectively shall be in discretion of the Arbitrator who may determine, the amount thereof or
bywhom and to whom and in what manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award
in respectof each item of disputes and respective claim referred to him by each party and give
reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract within only the parameters
of scope and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules
made there under, for the time being in force, shall apply to the arbitration proceedings under this
Clause.

The Contractor shall not suspend or delay the work and proceed with the work with due diligence in
accordance with Engineer’s decisions. The Engineer also shall not withhold any payment, which,
according to him, is due or payable
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to the Contractor, on the ground that certain disputes have cropped up and arelikely to be referred to
arbitration.

Provided always as follows:

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7
hereinabove would apply in the case of contracts, where tendered amount appearing in the letter
ofacceptance of the tender / offer is less than Rs. 40,00,000/-.

(b) The Contractor shall have to raise disputes or differences of any
kind whatsoever in relation to the execution of the work to the Engineer within 30 days from the
date of occurrence of the cause of dispute and before the preparation of the final bill, giving
detailed justifications, in the context of contract conditions.

(©) Contractor’s dispute, if any, arising only during the maintenance
period stipulated in the contract, must be submitted to the Engineer, with detailed justifications in
the context of contract Conditions, before the final completion ofthe work. No dispute or difference
on any matter whatsoever, pertaining to the contract can be raised by the contractor after the
completion of the work.

(d) Contractor’s claim / dispute raised beyond the time limits
prescribed in sub- clauses 8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by the Engineer
and / or by any Arbitrator, subsequently.

(e) The Chairman / Trustees shall have the right to alter the panel
of Arbitrators on their sole discretion, by adding the names of new Arbitrators and / or by deleting
the names of existing Arbitrators, without any reference to the Contractor.



THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

CONTRACT NO......ccociiiiiiiriic e

To,

having examined the site of works, inspected the Drawings and read the Specifications, General and
Special Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates and prices set out in the annexed Bill of Quantities with .

month/week from the date of the order to commence the work and in the event of our Tender bemg
accepted in full or in part, I/We also undertake to enter into a Contract Agreement in the Form hereto
annexed with such alterations or additions thereto which may be necessary to give effect the
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawings and Special
& General Conditions of Contract and | / We hereby agree that until such Contract Agreement is
executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender, together
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.
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THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up)

(Repeat in words) (Not to be filled up)

3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k ok 3k 3k ok 3k 3k 3k ok 3k 3k 3k 3k 3k 3k 5k 3k 3k 3k 3k 3k 3k 3k 3k 3k %k 3k 3k ok 3k ok ok 3k 3k 3k 3k 5k 3k ok 3k ok 3k 3k 3k ok 3k 3k 3k 3k 5k %k ok %k 3k %k %k 3k %k k ok

*

3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k ok 3k ok ok 3k 3k 3k 3k 3k 3k 3k 5k 3k 3k 3k 3k 3k 3k 3k 3k ok 3k 3k 3k 5k 3k 3k 3k %k 3k ok 5k 3k ok 3k %k 3k 3k 3k %k 3k 3k 5k %k %k k k

*1I/We require ....coeeeeenee. days/months preliminary time to arrange and procure the materials
required by the work from date of acceptance of the Tender before I/We could commence the
Work.

(* This should be scored out in the case of labour contracts)
I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager
(Finance), Haldia Dock Complex vide Receipt No

.................................. of as Earnest Money.

I/We agree that period for which the Tender shall remain open for acceptance shall not be less
than four months.

Signature of the Tenderer
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Witness: (Seal of the Tenderer)
Signature .....ccccceveceeeeeerienenn Name of the Tenderer
NAME ot (In

Dated

Address



THE BOARD OF TRUSTEES FOR THE PORT OF

KOLKATAFORM OF AGREEMENT

THIS AGREEMENT made this day
o] 200 between the Board of Trustees for the Port of Kolkata,

a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called “Trustees”

which expression shall unless excluded by or repugnant to the context be deemed to include

their successors in office) of the one part and

..................... (hereinafter called “ the Contractor ”, which expression shall unless excluded by or

repugnant to the context be deemed to include its heirs, executors, administrators, representatives

and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed, viz.
..................... and have accepted a Tender / Offer by the Contractor for the execution and
maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings
as are respectively assigned to them in General Conditions of Contract hereinafter
referred to.

2. The following documents shall be deemed to from and be read and
construed as part of this Agreement, viz.

(a) The said Tender / Offer & the acceptance of the Tender / Offer
(b) The General Conditions of Contract

(©) The Special Conditions of Contract

(d) The Conditions of Tender

(e) The Technical Specifications

® The Schedule of Rates

(2) The Terms of Payment

(h) All correspondence by which, the contract is added, amended,
varied or modified in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the

Contractor as hereinafter mentioned , the Contractor hereby covenant with the Trustees to
execute and maintain the work in conformity in all respects with the provisions of the contract.

4, The Trustees hereby covenants to pay to the Contractor, in
consideration of such execution and maintenance of the Work, the Contract Prices at the
times and in the manner prescribed by the Contract.

83



IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be

hereunto affixed (or have hereunto set their respective hands and seals) the day and year first above

written.

The Seal

Was hereunto affixed in the presence of:

Name
Address
Or
SIGNED, SEALED AND DELIVERED
by the said

In the presence of:

Name
Address:




Contractor

Address

................................................................................................ Date of Completion

Dear Sir/s,
This is to certify that the following works viz.

Name of the Work

................................................................................................ Estimate Number E.E.O

Work Order Number

Which was carried out by you is in the opinion of the undersigned completing in every respect on

accordance with clause 62 of the General Conditions of Contract and under the provisions of the

Contract for a period of --. Days
/weeks / months /

years.

Fromthe......coooveveeenen. day of 20

Tothe e, day of 20 .

Signature (
(Engineer / Engineer’s Representative)

Office Seal

c.c. to The Deputy Chief Engineer ( ) The Deputy Manager ()
Financial Adviser & Chief Accounts Officer/ Manager

(Finance), Haldia Dock Complex.
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KOLKATA PORT TRUST

The Financial Adviser & Chief Accounts Officer. The

Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

Name of Work

Estimate No. E.E.O. NO. ...ccovveeiciceiee e o | A

Contract No.

Resoln. No & Meeting No

Allocation

Which was  carried out by Shri /
Messrs is
now complete in

every respect in accordance with the terms of the Contract and that all the obligations under
Contract have been fulfilled by the Contractor.

Signature (
(Engineer / Engineer’s Representative)

Office Seal

86



87

KOLKATA PORT TRUST

(‘No Claim’ Certificate From Contractor)

The Engineer Kolkata Port
Trust Kolkata / Haldia

(Attn: )

(Address, the Trustees’ Official, mentioned in the work Order and under whom the Contract
was executed)

Dear Sir,

I / We do hereby declare that | / We have received full and final payment from Kolkata Port Trust for
the execution of the following work, viz.

Name of Work

Work Order NO ....ooeveceveeece e [0 |
Contract NO ....oovveeevveeeeceesiveeseceeeeenee Ot
Agreement NO .....ccocevevecvveeevneseseeeee Qe

and | / We have no further claim against Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of Contractor)

Name of CONTractor .......ooovvieeieeeeee e

AdArESS e e e

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be
issued by the Kolkata/Haldia Branch, as the case may be, of any nationalized Bank of India on
Non-Judicial Stamp Paper worth Rs.50/- or as decided by the Engineer / Legal Adviser of the
Trustees.

To
The Board of Trustees for the

Port of Kolkata.

BANK GUARANTEE

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted
under the Major port Trust Act, 1963 ( Act 38 of 1963), having agreed to exempt Shri /
Messrs

......................................................................................... a proprietary / Partnership / Limited / Registered

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of
Security Deposit through deduction from the Contractors’ bills under the terms and conditions of a
contract made between the Trustees and the Contractor for

........................................................................ (write the name of the work as per Work Order) in terms

................................................. ated (hereinafter
referred to as “the said contract”), for the due fulfillment by the contractor of all the terms and
conditions contained in the said contract, on submission of a bank Guarantee for Rs

.............................. (RUPEES .vveveeeieieees cteeteeecie e aevvetvesvesaenens
...................................................... ) we,.......
Kolkata / Haldia, do on the advise of the contractor,

hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said sum of

RS oo (RUPEES .vveeeeceeiiees ettt eeee ettt e e eaae e e ens een aes
................................................................. )

We Branch,Kolkata

.................................... /Haldia, further agree that if a written demand is made by the Trustees through
any of its officials for honoring the Bank Guarantee constituted by these presents,
W, i e Branch, Kolkata .........

....................... /Haldia shall have no right to decline to cash the same for any reason whatsoever and
shall cash the same and pay the sum so demanded to the Trustees within a



week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata
Port Trust”, without any demur. Even if there be any dispute between the contractor and the
Trustees, this would be no ground for us,...............

............................................................. (Name of Bank), ... ...

................ Branch, Kolkata /Haldia to decline to honour the
Bank Guarantee in the manner aforesaid. The very fact that We, ............ ...
................................. Branch,Kolkata /Haldia, decline

or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute sufficient
reason for the Trustees to enforce the Bank Guarantee unconditionally without any reference,
whatsoever, to the contractor.

2. We, Br
anch,Kolkata /Haldia, further agree that a mere demand
by the Trustees at any time and in the manner aforesaid, is sufficient for us,

................................. Branch, Kolkata .........ccccoeeerereenee.... / Haldia, to pay the amount covered by this

Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference

to the contractor and no protest by the contractor, made either directly or indirectly or through

Court, can be valid ground for US, .ccceiees e

...Branch,Kolkata /Haldia, to decline or fail or neglect

to make payment to the Trustees in, the manner and within the time aforesaid.
3. W, et e s Branch, Kolkata

........................... / Haldia, further agree that the Bank Guaranteed herein contained shall remain in

full force and effect, during the period that is taken for the due performance of the said contract by

the contractor and that is shall continue to be enforceable till all the dues of the Trustees under

and/or by virtue of the terms and conditions of the said contract have been fully paid and its claim

satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the

said contract have been fully and properly observed/fulfilled by the contractor and accordingly, the

Trustees have discharged the Bank Guarantee, subject however, that this guarantee shall remain

valid up to and inclusive of

.............................................. day of ...............19.....and subject all so that the provision that the

Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six)

calendar months from the expiry of the aforesaid validity period up to ....ccccooeeeveennnnnene. Or any

extension thereof made by us, .......................Branch, Kolkata / Haldia, in
further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of
appropriate value, as required / determined by the Trustees, only on a written request by the

Trustees to the contractor for such extension of validity of this Bank Guarantee.

A, W, it it ettt e, ereee e eee e

Branch, Kolkata / Haldia, further agree that, without our
consent and without affecting in any manner our obligations hereunder, the Trustees shall have the

fullest liberty to vary from time to time any of the terms and conditions of the said contract or to

extend the time for full performance of the said contract including fulfilling all obligations under the

said contract by the contractor or to postpone for any time or from time to time any of the powers
exercisable by the Trustees against the contractor and to forebear or enforce any of terms and

conditions relating to the said contract and We, ......ccoociiiiiiieiii e Branch, Kolkata
................................ /Haldia, shall not be relieved from our liability by reason
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any such variation or extension being granted to the contractor or for any fore- bearance, act or
commission on the part of the Trustees or any indulgence by the Trustees to the contractor or by any
such matter or thing of whatsoever nature, which under the law relating to sureties would, but for this

provision, have effect of so relieving us,
Kolkata /Haldia.
5.0 We Branch,

......................... /Haldia, lastly undertake not to revoke this Bank Guarantee during its currency except
with the previous consent of the Trustees in writing.

DESIGNATION...ccoueirireieireniene e e

(Duly constituted attorney for and on behalf of) BANK..........cccoovveieeeceveierineee et
BRANCH. ..ottt e e

Kolkata......ooovueeeeevineeeeieinnen, / HALDIA.

(OFFICIAL SEAL OF THE BANK)

Branch,

Kolkata
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Integrity Pact
Between

Syama Prasad Mookerjee Port,Kolkata (SMPK) hereinafter referred to as “The Principal/ Employer”.

And

................................ hereinafter referred to as “The Bidder/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for

......................... The Principal values full compliances with all relevant laws of the land, rules, regulations,
economic use of resources and of fairness/transparency in its relations with its Bidder(s) and/or
Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will
monitor the tender process and the execution of the contract for compliance with the principles mentioned
above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered
into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the
desired said stores/ equipment at a competitive price in conformity with the defined specifications/ scope of
work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/
disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt practice in
order to secure the contract by providing assurance to them that their competitors will also abstain from
bribing and other corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any
form, by its officials by following transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(D) The Principal commits itself to take measures necessary to prevent corruption and to
observe the following principles:

1. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a promise for or accept, for self
or third person, any material or immaterial benefit which the person is not legally entitled to.
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2. The Principal will, during the tender process treat all Bidder(s) with equity and reason.



The Principal will, in particular, before and during the tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential/ additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or the contract execution.

3. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence
under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion
in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary
actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the tender process and
during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm,
offer, promise or give to any of the Principal’s employees involved in the tender process or the execution
of the contract or to any third person any material or other benefit which he/she is not legally entitled to,
in order to obtain in exchange any advantage of any kind whatsoever during the tender process or during
the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contract, submission or non-submission of bids or any other
actions to restrict competitiveness or to introduce cartelization in the bidding process.

C. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC
Act; further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal
gain, or pass on to others, any information or document provided by the Principal as part of the business
relationship, regarding plans, technical proposals and business details, including information contained or
transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of
the Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall
furnish the name and address of the foreign principles, if any. Further details as mentioned in the
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s).
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative have
to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed and
marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any other intermediaries
in connection with the award of the contract.
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(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be
an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as
considered appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the
award according to Section 3, the Principal is entitled to demand and recover the damages equivalent to
Earnest Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal
is entitled to terminate the contract according to Section 3, the Principal shall be entitled to demand and
recover from the Contractor liquidated damages of the contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5-Previous transgression

(D) The Bidder declares that no previous transgressions occurred in the last 3 years from
the date of signing the Integrity pact with any other Company in any country conforming to the anti
corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt.
Departments of India that could justify his exclusion from the tender process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from
the tender process or action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(D) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact, and to submit it to the Principal before contract
signing.

2) The Principal, will enter into agreements with identical conditions as this one with all
Bidders, Contractors and Sub-contractors.

3) The Principal will disqualify from the tender process all bidders who do not sign this
Pact or violate its provisions.
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Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and
to what extent the parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties
and shall perform their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents
relating to the contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will
so inform the authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without

restriction to all contract documentation of the PRINCIPAL including that provided by the BIDDER/
CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and demonstration
of a valid interest, unrestricted and unconditional access to his contract documentation, if any. The same is
applicable to sub-contractors. The Monitor shall be under contractual obligation to treat the information
and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.

() The Principal/ Employer will provide to the Monitor sufficient information about all
meetings among the parties related to the contract provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the option
to participate in such meetings.

(2) The Monitor will submit a written report to the designated Authority of Principal/
Employer/ Chief Vigilance Officer of Syama Prasad Mookerjee Port,Kolkata within 8 to 10 weeks from the
date of reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the
occasion arise, submit proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach
the Independent External Monitor (s) appointed for the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he
will so inform the Management of the Principal and request the Management to discontinue or to take
corrective action, or to take other relevant action. The Monitor can in this regard submit non-binding
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.

(1) If the Monitor has reported to the Principal substantiated suspicion of an offence under
the relevant

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner, Government of India.

) The word ‘Monitor’ would include both singular and plural.
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8.a) The Name and Correspondence Particulars of Independent External Monitors:
a) Shri Anand Deep; IRS (Retd)

117/363, H — 1, Next to Gurdwara

Pandu Nagar, Kanpur,

Uttar Pradesh — 208 005

Mobile : 9044797181

Mail : anand.deepll7@gmail.com

b) Shri Bipin Behari Mallick, IAS, (Retd)
293, Naval Technical Officers,

CGHS, Sector-22

Dwarka

New Delhi-110077

Mobile : 9643002222

9968150900

E-mail ID : bipinmallick@gmail.com

Section 9 - Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information
and documents in English and shall extend all possible help for the purpose of such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete
execution of the contract including warranty period whichever is later. In case bidder/contractor is
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the
lapse of this pact as specified above, unless it is discharged/determined by Chairman, SMPK.[

Section 11 — Other Provisions:

(D) This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal in Kolkata.

2) Changes and supplements as well as termination notices need to be made in writing in
English.

3) If the Contractor is a partnership or a consortium, this agreement must be signed by all

partners or consortium members.
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4) Should one or several provisions of this agreement turn out to be invalid, the
reminder of this agreement remains valid. In this case, the parties will strive to come to an agreement to
their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).
(Office Seal) (Office Seal)
Place :
Date :
Witness 1:
(Name & AdAress) .....eeeeveereeeereeceenreeevernenns
Witness 2:



ANNEXURE-A
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is
not registered with SMPK shall apply for registration in the prescribed Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the
agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent
before the placement of order by SMPK.

Wherever the Indian representatives have communicated on behalf of their principals and the foreign
parties have stated that they are not paying any commission to the Indian agents, and the Indian
representative is working on the basis of salary or as retainer, a written declaration to this effect should be
submitted by the party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of authorization and
authority given to commit the Principals. In case the agent/representative be a foreign Company, it is to be
conformed whether it is real substantial Company and details of the same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives
in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/
representatives in India, is to be paid by SMPK in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status, i.e.
whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically
authorizing the agent to make an offer in India in response to tender either directly or through the agents
/representatives.
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The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the
Tenderer in the quoted price(s), is to be paid by SMPK in India in equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for payment of the
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 90 days
after the discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned
tender liable for rejection or in the event of a contract materializing, the same liable to termination by SMPK. Besides
this there would be a penalty of banning business dealings with SMPK or damage or payment of a named sum.
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	CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e. Works in The Hand Of The Bidder At The Time Of Submission Of Tender Offer)
	ANNEXURE – D
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	Fax - (033) 2230-0413

	NIT No.: SMPK/KDS/CIV /T/2686/45 DT. 22.07.2022
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	ANNEXURE-E (CONTD.)
	E-TENDER FOR “Part A :Bank protection measure at Jorabagan area between Jaganath Ghat to Nimtala Ghat  of Kolkata and  Part B :River protection work for proposed Cafeteria Cum Lounge at Outram Ghat.”
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