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1.0 RfSS=mH="E=AT / NOTICE INVITING TENDER

UASTEE! 7 /NIT NO.: SMPK/KDS/CIV /T/2694/53 Dt. 30.08.2022

E-Tender is invited from reliable, bonafide& experienced agency with required experience as per

Prequalification criteria stipulated in Tender Document for “One time repairing of the deck

surafce of the Rabindra Setu and its both side approaches ”as per Bill of Quantities
theBid Document may be seen from the https://kopt.enivida.in. Corrigenda or clarifications, if any, shall be
hosted on theabove- mentioned website only. The tender is also published on SMPK website

(www.smportkolkata.shipping.gov.in).

fafaeT & 9= /SCHEDULE OF TENDER (SOT)

a.fAfaeT g
/JTENDER NO.

SMPK/KDS/CIV /T/2694/53 Dt.30.08.2022

b. fafa=T #1971 /MODE OF TENDER

e-Procurement System

(Online Two part Techno-Commercial Bid and Price Bid
through Enivida Portalhttps://kopt.enivida.in/)

The intending bidders are required to submit their
offers electronically through e-tendering portal.

No physical tender is acceptable by SYAMA PRASAD
MOOKERJEE PORT, KOLKATA.

c.i) FrETsTATAaaTa/Estimated Cost Of
Work

i) e T Tfer/Earnest Money
Deposit

Rs. 3,47,68,487.00 ( Rs. Three Crore fourty seven lakh
sixty eight thousand four hundred eighty seven only)

Rs. 6,95,370/- (Rupees six Lakh ninety five thousand
three hundred seventy Only) to be deposited KoPT
through DD/Banker’s Cheque in favour of Syama
Prasad Mookerjee Port, Kolkata on any
scheduled/Nationalised Bank payable at Kolkata
otherwise their offer will be summarily rejected. As per
cl. 2, page no.12

Or

payable through DD / RTGS / NEFT /
BankTransferetc.,)to be transferred on
A/C:Syama Prasad Mookerjee Port,Kolkata
A/c No :067502000000491
IFSC:I0BA0000675
BankName:IndianOverseasBank
BranchName:STRANDROADBranch




iii) fferar z&arast i Fwa/Tender
Document fee (Non-refundable)

4The intending bidders should submit the tender cost
of Rs.2950/-(Rupees two thousand nine hundred and
fifty only) including @18% GST)to KoPT through
DD/Banker’s Cheque in favour of Syama Prasad
Mookerjee Port, Kolkata on any
scheduled/Nationalised Bank payable at Kolkata
otherwise their offer will be summarily rejected. As
per cl. 2, page no.12

Or

payable through DD / RTGS / NEFT /
BankTransferetc.,)tobetransferredon
A/C:SyamaPrasadMookerjeePort,Kolkata
A/cNo0:067502000000491

IFSC:IOBA0000675

BankName:Indian Overseas Bank

BranchName: STRAND ROAD Branch

1v)¥&ed E=T T 9o/ Railtel Tender
Processing Fee (Non-refundable) Mode of
Payment: - E-payment Only through
Debit/Credit Card or Net Banking.

TPF- 0.1% of estimate cost (Minimum 750/- Maximum
7500/-+GST Registration Charges Rs.2000/- +Applicable
GST Per Year.

d . oIt T TTSAATE FA A TS T TESaT hy
fafar/Date of NIT available to parties to
download

01.09.2022 to 22.09.2022(up to 14:00 hrs.)

e. Seretifé & [t siemwa/ Pre — Bid Meeting
Date & Time

No Pre-bid meeting

f. strwer o ffeeT aeamEst i firmag s
Freffawara/Last date of submission of EMD &
Tender Document fee at Syama Prasad
Mookerjee Port, Kolkata

26.09.2022(up to 12:00 hrs.)

g. =-TAfemT #r saaTea ST F & IS
fafyr/ Date of Starting of e-Tender for
submission of online Techno-Commercial Bid
and Price Bid at Enivida Portal

01.09.2022(From 14:00 hrs. onwards)

h.Z-fAfaer #r staares s F#2 #i sifaw fafa/Date of
closing of online e-tender for submission of
Techno-Commercial Bid & Price Bid.

22.09.2022 (Up to 15:00 hrs.)

1. T-Rfaemrgedatiizaas/Date & time of
opening of Techno-Commercial Bid

23.09.2022 (After 15:00 hrs.)(Only Techno Commercial
Part)




£119 2 /Note: In the event of any unforeseen closure of work / holiday on any of the above days, the
same will beopened / held on the next working day without any further notice

I F1 =T/ List of Annexures:

Important Instructions for E- procurement :- Annexure - A
Commercial Terms & Conditions :- Annexure - B
Techno Commercial Bid :- Annexure - C

List of Scanned Documents required to be uploaded: - Annexure — D
(Document consisting Annexure A to Annexure D

To be treated as Techno Commercial Part)

Price Bid (Financial Part) : - Annexure — E
(Both the Techno Commercial Part &

Financial Part will be uploaded separately

& will be available both in the SMPK website

&Enivida Portal)

General Conditions of Contract :- Annexure — F

=g AfHa=ar/ Chief Engineer
fafeergstiaaarfaan T / Civil Engineering Department

QATHT TG {@s(1 90, FHraawrar / SYAMA PRASAD MOOKERJEE PORT, KOLKATA
A==t =T wTfasRTdY / Tender Inviting Authority.



ANNEXURE-A

2.0 =-fAf3er F foru ggcaqut 491/ Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version
8 or above, and Java 8 Update 151 or 161.
Further, bidders are requested to go through the following information and instructions
available on the Enivida Portal https://kopt.enivida.in before responding to this e-tender:

YV V VYV

Bidders Manual Kit
Help for Contractors
FAQ

EEETY /Contact Persons (Syama Prasad Mookerjee Port, Kolkata):
1. S.K.Halder, SuperintendingEngineer(Contract)

2. S. Das, Engineer(C),Mob.No. 9830621827
%I 79< / Phone no.:03371012486, 03371012398
T AMEST/E-maillDs - sk.halder@kolkataporttrust.gov.in
&cecontract@kolkataporttrust.gov.in

ga+ Y (U=t 98e)  /Contact Persons (Enivida Portal):

%9 49 /Phone No.: - 7278929467/8448288981
g / U<t smEST-E-Mail IDs: - enividahelpdesk@gmail.com&ewizardkumar@gmail.com

All entries in the tender should be entered in online Technical & Commercial Formats without
any ambiguity.

E-tender cannot be accessed after the due date and time mentioned in NIT.

SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender in
full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other
document uploaded which is not required as per the terms of the tender shall not be
considered.

The bid will be evaluated based on the filled-in technical & commercial formats.

Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and
Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addendum.

A declaration in this regard is to be made by the bidder.

(A) Tender will be opened electronically on specified date and time as mentioned in the
NIT. Bidders can witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the
Enivida Portal.
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Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and
Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda

A declaration in this regard is to be made by the bidder.




(A) Part-l i.e. Techno commercial bid will be’bpened electronically on specified date andtime
as mentioned in the NIT. Bidder’s can witness electronic opening of Bid.
(B) Part-Il i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will be
technocommerciallyqualifiedandacceptedbyKoPT.Suchbidder(s)willbe intimatedthe date of
opening of Price Bid( Part-1l) in due course through valid email confirmed bythem.

Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the in the Enivida

Portal




8 Annexure —B

SYAMAPRASADMOOKERJEEPORT, KOLKATA (Formerly KOLKATAPORTTRUST)
QATHT TETE @S I, FHIARIAT (T H FHIAHRAT TIE 2e)

CivilEngineeringDepartment
SN -
Office of the Chief Engineer / T&T ATHIAT FT HTATAL,
Head Office Building, 15, Strand Road, Kolkata 700 001 /
T FTATAT T, 15, T US, AR 700 0011

%9 d9¥ / Phone no — 033 2230-3451Extension: 398,399,400
%=/ Fax - (033) 2230-0413

g / amsst HT-E-mail id:p.dutta@kolkataporttrust.gov.in
&cecontract@kolkataporttrust.gov.in

3.0 arfurfSTe 999 T 914 / Commercial Terms & Conditions

SL. NO.
=7 /TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be automatically considered
qualified and their bids will be entertained. Such qualification will be reviewed at the time of techno-
commercial evaluation of bids also.

2 Copy of valid NSIC Certificate or MSME Certificate under MSME has to be submitted along with the
bid.

3 ufimy= wfr / EARNEST MONEY: As Per NIT

4  E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of
Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or
MSME for items for which the tender is invited.

5 & AT {STE /SCOPE OF WORK: As per E-Tender Document

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of
Contract, Specifications, Bill of Quantities and other documents forming part of this Contract
wherever the Contract so requires.

7  The several documents forming the Contract shall be taken, as mutually explanatory to one another
and in case of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the
Terms and Conditions over the General Conditions of Contract of SMP, Kolkata. In case of any dispute,
question or difference either during the execution of the Contract or any other time as to any matter
or thing connected with or arising out of this Contract, the decision of the Chief Engineer, SYAMA
PRASAD MOOKERJEE PORT, KOLKATA, thereon shall be final and binding upon all parties.
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The Contract will include the Client’s Bid Doc@ments with the General Conditions of Contract and the
Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees’
General Conditions of contract is the integral part of the tender / contract. The above-mentioned
General Conditions of Contract may be inspected at the office of the undersigned on any working day
before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a
tender in full or in part and / or reject a tender in full or in part without assigning any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the
High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in connection with
the preparation and submission of their bids or for any other expenses incurred in connection with
such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself
thoroughly familiarized with the site conditions, existing road facilities for carrying materials etc.
before submission of the e-tender. He may contact the Chief Engineer/Superintending Engineer
(Rabindra Setu)or his authorized representative at his office at 15, Strand Road, Kolkata 700001 in
this regard. Non-compliance of the same will in no way relieve the successful bidder of any of his
obligations in performing the work in accordance with this Bid Document within the quoted price.

Jerar_/VALIDITY: -

The tender shall remain open for acceptance for a period of ) 4=T%/ &I+ ( 4 (four) monthsfrom the
date of opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be
liable to forfeiture at the option of the Trustees / sanctioning Authority.

fr -3t aretierdar/ NON- RESPONSIVE BIDDER: -

The offer/tender shall be treated as non-responsive, if it:

(i) is not accompanied by requisite Earnest Money /valid NSIC Registration Certificate
/MSME Registration Certificate.
(ii) is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration

Certificate.

(iii)  validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not
accept tender conditions completely/offer or tender if submitted with any deviation from
the tender terms & conditions.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of
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work or rescinding of contract for whidl)the reasons are attributable to the non-performance
of the contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the
Bidder.

Offer / tender is submitted with any deviation from the tender terms & conditions.

TATAT L i FZear STaT/ EARNEST MONEY AND SECURITY DEPOSIT: - : As per tender Document .

a. 299 1 T/ PERFORMANCE GUARANTEE: - The Contractor should submit a

Performance Guarantee in the form of B.G. for 3 % of contract value in SMPK’s
proforma from a Scheduled/ Nationalised Bank within 21 days from the date of receipt
of LOI/Work Order, failing which the contract would be rescind without any further
notice. The P.G. should be obtained for the full period covering defect liability period

of 2 (Two)years.

In the event of the successful bidder failing to execute the order within the stipulated delivery period
without sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the
order be cancelled at the option of the Trustees’ apart from other actions.

Fudai /PRICES: - As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid

Orders may be placed in full/part to the lowest bidder.
Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

goaise GHTET /EVALUATION CRITERIA:As per relevant clause of Tender document.

a9 /PAYMENT: - As per Tender document.

TI9 /LOCATION: As per Tender document.

T 21 &1 797/ TIME OF COMPLETION: As per Tender document.

Work is to be carried out as per terms & condition of the contract document.

FTATAT FT AT &/ JURISDICTION OF COURT: -The contract shall be governed by all relevant
Indian Acts applicable within the jurisdiction of Kolkata.

ST F2eT 3T / PERSONAL PROTECTIVE EQUIPMENT (PPE): -

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the
time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be referred to.
Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as
per tender condition.
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33.
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g gHTAeA @< /PRICE ADJUSTMENT CLAUSE: As per Tender document.

AT &rar /TECHNICAL CAPACITY: As stipulated in Tender document.

o= &1aT /FINANCIAL CAPACITY:As stipulated in Tender document.

=i% 7Zf#z /DOCK PERMITS: As per tender document.

The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/
Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit beyond
Rupees 10 (Ten) lakhs.

Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions
Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders.
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Annexure —C

SYAMA PRASAD MOOKERJEE PORT, KOLKATA (Formerly KOLKATA PORT TRUST)
QATHT TETE @S I, FHIARIAT (T H FHIAHRAT TIE 2e)

Civil Engineering Department
e <f P T T
Office of the Chief Engineer / T=T ATHIAT &1 FHTATAL,
Head Office Building, 15, Strand Road, Kolkata 700 001 /
T FHTATAT G, 15, e AT, FHAHar 700 0011

UAsTEEr 9/ NIT NO.: SMPK/KDS/CIV /T/2694/53 Dt.30.08.2022

NOTE: fafaeT s=aew S1ea«is 24 i ifaq fafsr /Last Date of Download of tenderdocuments :

22.09.2022(upto 14.00 hours)

fAfeET s =3 * #or 2/Tender is due for submission by 15.00 Hrs. On 22.09.2022

fafaaT got= A=t 8/ Tender is due for opening after15.00 Hrs. On 23.09.2022

T arrsas aret /Techno Commercial Bid

Mfeer * form " &g aq T 39+ |0 aT% & % qhd &l UF d%
HIFHQ “

TENDER FOR “One time repairing of the deck surafce of the Rabindra Setu and
its both side approaches. ”

2k 3k 3k 3k 3k 3k 5k 3k 3k %k 3k ok 5k 3k ok 5k sk %k 5k sk 3k ok sk %k sk ok 5k 3k 3k 5k sk %k 3k sk 3k 3k sk %k ok sk 5k 3k %k 5k sk %k 3k ok %k 5k ok 3k 3k sk 3k ok sk 5k ok %k 3k ok sk ok sk %k sk ok 5k 3k sk ok sk %k 3k sk ok ok ok %k ok ok ok sk sk ok ok k ok kok
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=9 fAafeeTr 9991 / SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide& experienced agency with required experience as per Pre-
Qualification Criteria stipulated in Tender Document for the following work at Syama Prasad Mookerjee

Port, Kolkata.

Frwrma/Name of work

“One time repairing of the deck surafce of the Rabindra
Setu and its both side approaches.”

uasmeer 45 /NIT No

SMPK/KDS/CIV /T/2694/53 Dt.30.08.2022

srquTa @/ Estimated
Cost

Rs. 3,47,68,487.00 ( Rs. Three Crore fourty seven lakh sixty eight
thousand four hundred eighty seven only)

feaTes # srafar/ Period of

(e e 4 (Four) Months.

TURST (FITAT T STHT) /AT Rs. 6,95,370/- (Rupees six Lakh ninety five thousand three hundred
et/ EMD (Earnest Money seventy Only)

Deposit)/ Bid Security

F TTIAAIe it sraters - AfaeT (FEt
o mfeafera)  /

Period of Download of
E-Tender

(Both Days Inclusive)

01.09.2022 to 22.09.2022 (UPTO 14:00 hrs.)

(Bid document will be available on website
https://kopt.enivida.in).

Bidders will have to participate in bidding process through website
https://kopt.enivida.in/) only.

fr-fore Hifw siw arze At %
foro = s aw /

Date and Time for pre-bid
meeting & site visit

No pre-bid meeting.

2 -fAfereT ST e o fAfaar
grere i sifaw fafer/Last date of
submission of e-tender and
opening of the tender

I+ FXAT /Submission on 22.09.2022 Up to 15:00 hrs.
ga 72T & /Opening on 23.09.2022 after 15:00 hrs.

(Commercial Part only)

BIERESIEE ARG

(T Nhea)  /

Cost of Tender Document
(Non-refundable)

The intending bidders should submit the tender cost of Rs 2950/-(Rupees
two thousand nine hundred and fifty only) including @18% GST)to KoPT
through DD/Banker’s Cheque in favour of Syama Prasad Mookerjee Port,
Kolkata on any scheduled/Nationalised Bank payable at Kolkata otherwise
their offer will be summarily rejected. As per cl. 2, page no.12

He =t /

Contact Person.

P.Dutta, Superintending Engineer(Contract),96747 20078
S. Das, Engineer (C),Mob.No 9830621827
03371012486, 03371012398




4.0: FreteTar #9291 / INSTRUCTIONS TO BIDDER

E-TENDER FOR “One time repairing of the deck surafce of the Rabindra Setu and
its both side approaches.”

FAfeeT F T Aqrsit gETy Tt | 4, TTTESt 39 e F [, e 4 F Sl 8 # G,
TAUHE! e, TATHEHT HI S AT GG Hd, THUAUT, FHIeTehraT ATH g1«

uaaer 5/ NIT NO.: SMPK/KDS/CIV /T/2694/53 Dt.30.08.2022

1.0 M /GENERAL
The work as described in the tender shall be executed in Kolkata and in accordance with the

attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications, and
Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of work might be inspected
at the office of theSuperintending Engineer (Rabindrasetu) on any working day before quoting for
the tender.

2.0 Cost of tender paper and EMD are to be physically deposited at the office of Chief Engineer at 15,
Strand Road, Kolkata-700 001 by vendors/contractors throughBank Draft/Banker’s Cheque/Demand
Draft/Pay Order etc.On any scheduled/nationalised Bank, in favour of Syama Prasad Mookerjee Port,
Kolkata, payable at Kolkata, within 3 working days after opening of tender.

2.1Details of cost of e-tender paper remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b) Tender No.

c¢) Amount remitted

d) Date of remittance

e) Bank Draft/ Cheque No. :

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the

space provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor

b) Tender No.

c) Amount remitted

d) Date of remittance

e) Bank Draft/ Cheque No.
Tender submitted without requisite cost of tender paper will be liable for rejection.

3.0 Il YFqd FA FT1 94T/ MODE OF SUBMISSION OF BID:

3.1All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):-
i) GST registration certificate.

ii) Valid Trade Licence (Valid for current period & also for type of work).
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iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration
Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate.

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.
vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful  Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2018 —-19,2019-20 and 2020-21). The same should be audited as per relevant
norms wherever required along with UDIN of the Auditor.

ix) PAN Card

x) Bank Draft/ Pay order etc. regarding Cost of EMD and Tender documents/valid NSIC
certificate

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute
the work.

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by
any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter head of
the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm
(in the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are
not associated with any other firm bidding for the same work(to be mentioned in the letter
head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Schedule =T’ in Part-I of the
tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (ANNEXURE —D-1) in
lieu of submission of signed copies of the full Tender document,G.C.C,addenda& corrigendum in
the letter head of the Firm.

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price
quoted) shall be duly signed and stamped by the Bidder.

N. B.-1The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements and theirEMD will be forfeited
for such action.
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3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of

Bid as afore-said.

4.0 Fzear ST iy / SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Security Deposit will be recovered from the contractors each
and every On-Account Bill [including the final bill, if necessary] at the percentage of each such
bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.

5. 0 fEeta /a9 1 foear /atwrae e /5% i aqrta / Delay/ Extension of time/ Liquidated

Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.05THT 19 il aTIHT /REFUND OF EARNEST MONEY:-TheEarnestMoneyreceived,will be
refunded or released as the case may be to the unsuccessful Bidders without any interest
after opening of Price bid (Part — II) of the tender document

7.0 T Ferdr /VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (J1¥) #gi= /4 (four) months from the date of
opening the same. If before expiry of this validity period, the Bidder amends his quoted rates or
tender, making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest
Money deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning
Authority/Engineer.

8.0% A=t it f3¥qa = /DETAILED SCRUTINY OF E-TENDERERS:
8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish
any or additional document(s) for the purpose of evaluation of his / their bids.

9.0

9.1 During Techno-Commercial Evaluation, i.e. evaluation of Part-l of tender, an offer shall be
considered non-responsive in case it:-

(i) is not accompanied by requisite EMD/ Tender Paper Cost /NSIC /MSME Registration
certificate.

(i) validity of the offer is less than tender stipulation,

(iii)  does not meet the Qualification Criteria as stipulated in the NIT.

(iv)  The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely/offer or tender if submitted with any deviation from the tender
terms & conditions.

In addition to above, a bidder may be disqualified if —

9.2 a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the non-performance of
the contractor or inordinate delays in completion or financial bankruptcy etc.



The decision of Syama Prasad Mookerjee Pdrt, Kolkata in this regard shall be final and binding on
the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward
transmission of the same by the appropriate authority statutory deductions will also be made
as applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme)
or MSME are exempted from depositing Cost of Tender Document.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the
tender, for the items they are not registered with NSIC, then they will have to deposit cost of Tender
Document, as per NIT. Otherwise their offer will not be considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 geai® GHTAT /EVALUATION CRITERIA:-

12.1 During evaluation of Part-Il i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer receivedshall be considered for
acceptance by the Trustees.

13.0 fAfa=r #it ==t /ACCEPTANCE OF TENDER:-

13.1 Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s)
without assigning any reason thereof and also reserve the right to accept the tender in part or as a
whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the Contract
Agreement within six weeks of issue of Letter Of acceptance and fulfil all his obligations as required
by the Contract.

14.0 f3f3g/ MISCELLANEOUS:

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his
own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange for
the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, required
for efficient execution of the work.



iv) All measuring units are in Metric System ad@ rates and sums in the tender are in Indian Currency.
The language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of
Tender shall be required to be complete, duly filled in and signed and uploaded.

vi) Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of Earnest
Money up to the prescribed limit. They are to upload the scan copy of the original T.R. issued to
them by SMPK during registration to SMPK relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad
Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if their
relatives are working in SMPK, but such a declaration is necessary in the interest of Trustees against
any possible lapses.
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5.0: 1=y Fi faow ord /SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR“One time repairing of the deck surafce of the Rabindra Setu and
its both side approaches.”

FAfeeT F T Aqrsit gy Tt | 4, TITESt 79 e F [, e 4 F Sl 8 # GFwmw,
TAUHE! e, TATHEHT HI S AT GG Hd, THUAUT, FHIeTehraT ATH g1«

1. 3/ GENERAL:

These provisions though given in a separate section are part of the tender documents which must be
read as a whole, the various sections being complementary to one another and are to be taken as
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender
documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder,
Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the
Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the
documents as stated below will apply. In particular, these provisions will over ride those in the
General Conditions provided there is discrepancy between them.

2. RfEeT s=arEstt it aEFar F1 9g9ey i #9 /CORRELATION AND ORDER OF PRECEDENCE OF
TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in
the list below, i.e. any particular item in the list will take precedence over all those placed lower
down in the list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f)  General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the decision of the Chief
Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings & specification &
any other details drawings which shall be provided /duly approved by the Engineer during the
progress of the work as to such other drawings those have formed part of the contract documents.

3. dretieTarst % for 94 -Fngqr #19s /PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

i)The intending bidder must have successfully completed“Construction or Repairing of
Bituminous Roads by deploying some environment friendly Plant installed

outside KMC Area. during the last 7(seven) years ending last day of month previous to one in
which applications are invited and the experience should be Either of the following :-

Either (i) 03 (Three) completed works each cdsting not less than 40 % of the estimated amount
put to tender.



Or (ii) 02 (Two) completed works each costihg not less than 50 ¢, of the estimated
amount putto tender.

Or(iii) 01 (One) completed work costing not less than 80 ¢ of the estimated
amount put totender.

1)

The Average Annual Financial Turnover of the bidding firm during the last three years,
ending on 31-03-2021, should be at least 30% of the estimated amount put to
tender. The same should be audited as per relevant norms wherever required along
with UDIN of the Auditor

iii) Work experience as a sub-contractorshall not be considered as the requisite qualification.

4, F19 F1 [ST297/ SCOPE OF WORK: The work comprises of:

a)

b)

d)

e)

f)

g)

Repairing of the damaged deck surface of Rabindra Setu (erstwhile Howrah Bridge) in the
following steps:

i. Removal of the existing mastic surface manually.

ii. Removal of the damaged concrete from the wearing course/reinforced concrete base
course including disposal of the rubbishes beyond SMPK’s jurisdiction.

iii. Repairing of the cracks and damaged wearing course/reinforced concrete base course by
cement grouting/micro-concrete.

iv. Leveling of the concrete wearing surface by laying 15 to 50 mm thick mastic asphalt at the
depressed places.

v. Laying of 15 mm thick mastic asphalt on the entire bridge deck surface.

Repairing of the damaged approaches on both sides of Rabindra Setu Kolkata & Howrah Side) in
the following steps:

i. Removal of the existing bituminous surface mechanically.
ii. Leveling of the surface by laying up to 50 mm thick Bituminous Concrete.
iii. Laying of 25 mm thick mastic asphalt on the entire surface.

All the bituminous materials like Bituminous Concrete and Mastic Asphalt shall have to be
produced in some environment friendly Plant having clearances from the West Bengal Pollution
Control Board/ any Government /Statutory Authorities, bringing the same to the site and laying
all in accordance with the order of the Hon’ble National Green Tribunal (eastern Zone) dated
01-10-18 and also any order which may be issued later.

The work shall have to be executed in phased manner as per availability of the sites.

It may be noted that only a part of the carriageway/approaches up to maximum of one third of
their width shall be available in the direction of the Traffic for the work at a time as may be
permitted by the Kolkata and Howrah Traffic Police or as directed. The Tenderer shall have to
arrange all barricading for segregation of this working zone for which no extra cost shall be paid.

It may also be noted that the work shall have to be executed during the night time say from
23:00 Hrs to 05:00 Hrs. or on holidays as may be permitted by the Police for which all
arrangements shall have to be made by the Contractor without any extra cost.

If power supply (chargeable) cannot be made available from SMP, Kolkata side, the Contractor
shall have to arrange his own power supply for that.
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h) As the work concerns public conveniences, it shall have to be treated as extremely urgent in
nature and to be completed strictly within the specified time.

i) The contractor shall have to take all necessary permits from concerned authorities for the entire
period. Also, the contractor shall have to take all precautionary measures and arrange all types
of PPEs which may be necessary for this type of work including those needed in the prevailing
Covid situation or as may be directed before commencement.

j) As the work is going to be executed on the carriageway of Rabindra Setu where vehicular traffic
density is very high, the Contractor shall have to take Employee’s Compensation Policy for Full
Wages with medical extension for Rs. 1.0 Lakhs per Worker from a reputed Insurance Service
Provider against each of his worker for the entire pendency of the contract, failing which 1% of
the STV in total or Pro-rata for the period of Non-insurance (considering the scheduled
completion time of the work) would be deducted from his bill.

The work has to be carried out as per Specifications/Drawings (if any) or as may be directed. The
Contractor shall have to forward any material with resale value to the SMPK Sales Yard or any other
suitable place as may be directed and dispose all the other materials beyond the jurisdiction of SMP,
Kolkata, all complete up to the full satisfaction of the Engineer or his representative, without any extra
cost, including all appurtenant works as described and set forth in Bill of Quantities, Special Conditions
of Contract, Technical Specification of works, Specification for materials & workmanship with all
additional or varied works which may thereafter be required in accordance with Clause 7 of General
Conditions of Contract.

The intending Tenderer may inspect the site of work in consultation with the Superintending Engineer,
Rabindra Setu, 205, Strand Bank Road, Kolkata-700007 and acquaint himself with the nature of work
before repairing his tender. His attention is drawn to Clause No.3.1 of the General Conditions of
Contract in this regard. No excuse of ignorance as to the site conditions, availability of space for storing
materials and approached to site etc., will be entertained.

Unless otherwise specified, the work by the contractor shall include but not be limited to the following:

1. Provide all materials, consumables, all tools & plants, supervision, services, scaffolding, shoring,
strutting, form work, vibrators, transportation, water supply, temporary drainage, dewatering of
surface, making of necessary approaches, temporary fencing/barricading and temporary lighting
as required for safety and work purposes etc.

2. The Contractor shall have to carry out the work only during specified time allowed by Kolkata
Police Authority in a manner creating least interference to the flow of Traffic (where necessary)
with prior permission of the Kolkata Police (to be obtained through SMP, Kolkata) while
consistent with the satisfactory execution of the same.

3. The Contractor shall provide and maintain barricades, signs, lights, flagmen at either end of the
work-zones and intermediate points, would arrange for proper notification of the construction
area, fix safety nets around the construction area and also take all such measures so as to
safeguard public lives and properties as may be necessary, directed by the Police or by the
Engineer during the execution of the work. No extra payment shall be made for such works.

4. The Contractor shall have to make arrangement for adequate illumination at the worksite for
safety of his workmen as well the road users.

5. Adequate nos. of personnel with safety gadgets such as light batons, reflective jackets shall have
to be deployed by the Contractor.
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6. Proper barricading, guard rail, cones etc. shall have to be placed at the strategic locations as
directed by the Police or this office.

7. Proper informative and directional signage/flex preferably retro-reflective type shall have to be
installed by the Contractor.

8. No debris or construction materials can be kept outside the working area.

9. All Vehicles/Plants/Equipments etc. related to the execution of the work shall have to be kept
within the barricaded area and not in the operational portion of the carriageway.

5. Complete cleaning of the site of the works and adjoining area after completion of the work.

4.1¥197 / LOCATION:
The work shall have to be executed at Rabindra Setu(Howrah Bridge), Kolkata.

5. @< % T+ /ACCESS TO THE SITE:

(a) ¥= 511 / By Road: From Strand Road .

(b) =T ¥ 31T /By Rail /Circular Rail: Howrah Station /BBDBag Railway Station

6.7 ¥4 / WORK SITE:
The work site is located at Rabindra Setu (Howrah Bridge)Area of Syama Prasad Mookerjee Port,
Kolkata.Tenderer must visit the work site and its surrounding before submission of the tender, so
that due consideration is given to the local conditions at site. The intending tenderer should
contact Superintending Engineer (Rabindra Setu) 205, Strand Bank Road, Kolkata 700007 to
make the site inspection along with his representative.

7. @rze &1 e /INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work,
site conditions, and access to the site and location before submission of the tender. He should
contact the Superintending Engineer (Rabindra Setu) 205, Strand Bank Road, Kolkata FOR collecting
information about the site before submission of the tender. No excuse will be entertained afterwards
on the above ground. In case any part of the site cannot be handed over to the successful Bidder in
time, no compensation for loss of labour or any other cause nor any claim will be entertained by the
Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on that
ground if applied for.

8. TTze i od ST FTH FIA & T /SITE CONDITIONS & METHOD OF WORK:
The work shall have to be executed atWithin at Rabindra Setu (Howrah Bridge)Area of Syama Prasad
Mookerjee Port, Kolkata under SE (RS)Divisionas detailed in the Scope of Work & B.O.Q.

The contractor shall take adequate measures so as to execute the work with due regard to the above.
The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder
shall consider all the above points while quoting as no separate claim for idle charges towards labour,
material will be considered for payment.



Proper care should be taken to provide ade@@ate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the work
shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging
extra.

9.731 2 %1 77 /TIME OF COMPLETION:
The work is urgent in nature and must be commenced immediately on receipt of the work order and

to be completed in all respects within 04 (Four) Months including preliminary time from the date of
placement of work order.

10. =T #it w=tAar /SUFFICIENCY OF TENDER:
i)The tender drawings and alldata / information as furnished herein or inspected and / or
collected by the tenderer for the purpose of the work should be properly assessed,
interpolated or utilised in his offer at his own responsibility and SMPK does not guarantee
sufficiency or adequacy of the data / information so supplied to him or collected or understood

by the tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill
of Quantities and the rates shall cover all his obligations under the contract and all matters and
things necessary for the proper construction, completion, commissioning and maintenance of
the work.

i) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the
schedule ofrates will prevail over the rate misprinted in B.O.Q.

11. St= i w3 & forw 9g= / ACCESSIBILITY FORCHECKINGAND SUPERVISION:
The engaged Contractor is to provide necessary arrangement for free access to the SMPK

officer’s and personnel for supervision and checking of the subject work at his own cost.

12. FI#FT A T /PROGRAMME AND PROGRESS:
The contractor shall submit a detailed programme of work within 7 [seven]days from the date of

Work Order / L.O.I. showing the commencement, duration and completion time of all major items of
work including procurement of all materials etc. The sequence of work shown in the programme
must be practicable and compatible with technical specifications and conditions prevailing at site.
The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s
directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the
delays must individually be informed to the Engineer forthwith in writing and his acceptance in

writing obtained.

13. FAT AT TETd % [0 Shae Hit AT /RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY
OF WORKS:
i) The Contractor shall be solely responsible for the methodology and detailed working for the whole

of the works, keeping in mind the site conditions and shall supply to the Engineer such particulars
thereof as he may require from time to time.

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the work

supported by necessary details.



iii) Approval, for the Drawings and sketches, iD#ecessary including those of the plant and machinery
that would be used, their locations, arrangements for conveying and handling materials etc.,should
be obtained from the Engineer well in advance for starting each item of work. The Engineer reserves
the right to suggest modifications or make concrete changes in the methods proposed by the
Contractor whether accepted previously or not at any stage of the work, to obtain the desired
accuracy, quality and progress of the work, which will be final and binding on the Contractor.

15. AT / MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel and other materials from manufacturers approved by the Engineer-In-
Charge.

The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

16. IoraT =0T /QUALITY CONTROL:
Quality control is an essential part in the construction of and must be based on proper objective and
qualitative measurement. The Contractor will have the full responsibility for quality control and
delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer
should be made for effecting improvements in the construction techniques to ensure satisfactory
quality of work. The quality control function shall include but not be limited to the following items.

17. FwToETEfERTaATsiTa{eaT /SAMPLING AND TESTING OF CONSTRUCTION MATERIALS:

Essentially to be carried out on the materials brought to site for construction work unless permitted
otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all
such materials and workmanships as directed by the Engineer or his representative at his own cost.
The samples shall be taken for test jointly by the representatives of the Engineer and the contractor
at the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be
decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his
own testing equipments or by any approved agency in presence of the representatives of the
Engineer and the contractor at the worksite. All the testing charges and all incidental charges like
packaging and transporting the test samples, equipments etc. shall be borne by the Contractor.

18. [AfEdzor / Fr= i wra+ /SPECIFICATIONS/ CODES AND STANDARDS:
All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the

latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other
International Code of Practice/ CPWD specifications will be followed. The Contractor shall have to
procure copies of such codes/ standards for ready reference of his own personnel as well as the
Engineer or his representative at site at his own cost and without any additional reimbursement.

19. sreardt F14_/ TEMPORARY WORKS:
The successful tenderer shall allow for providing labour and materials for the construction and
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting;
watching, tube well and pipe lines etc. required for constructional purpose as well as for
drinking water purpose of contractor’'s men, water supply, vats, platform, etc. as may be
necessary for the successful execution, completion and maintenance of works without any




extra cost to the Trustees and the rates shoulg®e quoted accordingly. No rent shall, however,
be charged to the contractor for construction/erection of such temporary sheds and structures.

20. == i AT 370 /PLANT & CONSTRUCTIONAL EQUIPMENT:
The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A
list of plant as intended to be employed by the tenderers in this construction must be furnished with
full details along with the tender.

21. Figr#e HHd_/CONTRACT PRICE:

The “Contract Price” for this contract means the sum named in the tender subject to such
additions thereto, deductions there from or reductions due to supply of any materials by the
Trustees’ as provided for in the Contract.

22. FTH ¥ I 917 7 a127 J2 Fe41_/SETTING OUT OF WORK AND INITIAL MEASUREMENTS:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It
will be the contractor’s responsibility to set out the work accurately and get them checked by
the Engineer. The Contractor shall provide at his own expense all necessary instruments, staff
and labour for the checking of the survey.
The Contractor shall be responsible for the true setting out of the work and for the correctness
of all dimensions, levels, lines, positions and alignment. Any error in any part of the works shall
be rectified by the Contractor at his own cost. The Contractor would set up inspection facilities
at Site at his own cost.

23. TTET 7 3T / FORWARDING OF MATERIALS:
The contractor shall have to arrange transport for forwarding any useable/ saleable materials that
may
be found during the process of execution of the work to the Trustees’ Sales yard or any other site/
godown including labourers, transportation, loading, unloading all complete as per the direction of
the
Engineer or his representative at site. No separate payment will be made to the contractor on this
account unless specifically mentioned in the B.0.Q.

24, wis[aT F1At &1 {3370 / PARTICULARS OF EXISTING WORKS:
Such information as maybe given in the specification as to the existing features and works other than
those now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given without
warranty of accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies
therein.

25, LT 3914 / SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe
working conditions and follow all safety precautions for prevention of injury or accidents and
safeguarding life and property. The contractor shall comply with relevant provisions of Dock Workers
(Safety, Health and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation —
1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for
inspection of the works, tools, plant, machineries, equipments etc. wherever so required. The
contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer,
Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works,
working of tools, plants, machineries, equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life-saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc.
to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights;



protective face and eye shield, goggles, hand Z#pves for welding / gas cutting works; protective foot
wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and
handling materials etc. as directed by the Engineer-In-Charge.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries
and equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches /
lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other
safety gear will be provided to the worker during handling / removing of slushes / sludge etc. without
any extra cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i)No damage is caused to plants and vegetations unless the same is required for execution of the
project proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to animal and plant life.
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout
the period of their use and different effluents of the labour hutment shall have to be disposed off
suitably.

26.321 a1 T=ETT #1 w17 /HOLIDAY OR SUNDAY WORK:
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and
complete the works in time.
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift
timings for labour.

27. fasTet 1 =it /POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that
effect. All necessary arrangements for the distribution at site will have to be made by the Contractor
at his own cost as approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the
rates of SMPKas prevalent amended from time to time including installation and hire charges for
meters. The Trustees do not guarantee uninterrupted power supply from the above sources and
Contractor shall not be compensated for any delay in providing / irregularity of power supply. The
Contractor shall have to arrange for the supply of power at his own cost during such periods.

28. STATYf / WATER SUPPLY:
The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking purposes may be made
available free of cost from the exiting water line of the Trustees at a point near the site of work. The
contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or
his representative, for storing and distributing the same to the work point at his own cost.
i) Under no circumstances, the contractor would be allowed to use such drinking water for
constructional works.
ii) In any case Dock water will not be allowed to be used for any work including curing.




29. HT=e ¥ F1F &7 %l 9T% w41 / KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the
Engineer’s Representative.

30. HIS[aT Harat #t g1 /PROTECTION OF EXISTING SERVICES:

The contractor must pay full attention to the fact that the existing service facilities for users are
not distributed at any time due to storing of materials and rubbish and take every precaution to
keep the entrance passage clear if the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service,
caused by him in execution of works. Should any damage be done to the existing services, in
general, the contractor shall make good the same and any further work considered necessary
by the Engineer’s representative without any delay otherwise the cost of such repairing shall be
recovered for his running bill for which Engineer’s decision shall be final and binding.

31. [ATuTeH F 3 3T THTIA & 915 a6 /CLEANING DURING EXECUTION AND AFTER COMPLETION:

On completion of the works the contractor shall reinstate and make good at his own expense
any property or land which might have been disturbed and/or damaged by his works. He
should also clean the site as required during execution and fully clear the site after completion
of all the works.
The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port area
all at his own expenses by his own transport and labour and clean out all part of the work and
leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable
deduction will be made from final bill as per discretion of the Engineer/Engineer's
representative.

32717 # f3fer /METHOD OF MEASUREMENT:
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of
West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of
B.L.S. shall be referred to.

33. @1d # AT / ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of
the Engineer on the basis of measurements of completed works at the quoted rates in the Bill of
Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions of
Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the
respective Superintending Engineer (Netaji Subhash Dock) andSuperintending Engineer (Electrical,
M&EE Deptt.)with necessary documents in original. Subject to the availability and feasibility of
system, SMPK may make payment directly to the contractor’s designated bank account. For this
purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code and
(iv) designated account number in the “Abstract Form of Tender”. In case payment is made directly
through bank, the contractor may be required to submit a pre-receipt as per instruction of SMPK.

34. ¥, ITEH AT 91 / LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution
of
the work.

35. Fwdi # Ffe/f9=ar / ESCALATION / VARIATION ON PRICES:
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.




36. 94 H FT1 /CONTRACT LABOUR LAWS:
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act,
1970, or statuary amendments and the modifications thereof, any other laws relating thereto and the
rules made there under from time to time.Payment to the labourers to be made as per the
minimum wage rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of
W.B. whichever is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no extra
payment shall be made to the Contractor.

The contractor shall indemnify the SMPK against payment to be made under or for the observance of
the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain
necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the
work and submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding “‘Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take into
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall
be payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution
of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a
regular /permanent license as per sec12(1) of the Contract Labour Act.

Further, whenever a contract work has commenced or completed, the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form
IV-A within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his
worksite(s). The contractor shall inform the Principal Employer the date, time & venue of
disbursement to be made by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the
date, time & venue of disbursement to be made by him to his workers and he or his authorized
representative shall have to be present during period of disbursement.

37..M.U%. UAH.¥. A ud SuHens Afafaaw 1948 T sqara= / COMPLIANCE WITH E.P.F &
M. P. ACT & ESI Act 1948:
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as
applicable.
If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer, i.e.
Superintending Engineer (Rabindra Setu ).




38. &fafc /INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of
any of the provisions of any law, rules or regulations having the force of law, including but not limited
to-

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation of Employment) Act, 1948

c) The Building and Other Construction Workers (Regulation of Employment & Conditions of
Service)

Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f)  The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h)  The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i)  The Equal Remuneration Act, 1976.

j)  The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
k)  Child Labour (Prohibition and Regulation) Act, 1986.
)  The Maternity Benefits Act 1961
m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.
n)  Motor Vehicle Act, latest revision.
o) The payment of Bonus Act,1965.
39. FT AT Fi=1 / TAXES & DUTIES:
The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns
and payment of taxes is also made.

° The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST
acts,rules, regulations, procedures, circulars & instructions thereunder applicable in India from time
to time and to ensure that such compliance is done within the time prescribed under such laws.
Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are
timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by
Supplier/ Service Provider and details available with Syama Prasad Mookerjee Port, Kolkata, then
payments to Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch
may be retained from due payments till such time Syama Prasad Mookerjee Port, Kolkata is not sure
that accurate tax amount is finally reflected in the GSTN to SMPK’s Account and is finally available to
Syama Prasad Mookerjee Port, Kolkata in terms of GST laws and that the credit of GST so taken by
Syama Prasad Mookerjee Port, Kolkata is not required to be reversed at a later date along with
applicable interest.

° Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including interest
and penalty suffered by it due to any non-compliance of tax laws by the supplier/service provider.
Any loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be



recovered by Syama Prasad Mookerjee Port3(Kolkata by way of adjustment in the consideration
payable.

° Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad
Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a particular
year before September of the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black
listed dealer as per GSTN rating system and further no payment shall be entertained.

40. faarat #1 fA9erT / SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection
with or arising out of the contract or the execution of the works, the same shall be dealt as per
relevant provisions of the General Conditions of Contract.

41. ey qa Aearfad #7 % forw e /CONTRACTOR TO EXECUTE CONTRACT AGREEMENT:
The contractor after acceptance of his tender shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of Contract
together with such modifications as may be necessary within one month from the date of
placement of the order. The contractor shall have to submit copies in sextuplets of all
documents; correspondence, connected papers etc. as detailed in the above from of Contract
Agreement together with the instrument of Contract Agreement prepared on Non-Judicial
stamped paper of requisite denomination having five more copies made on plain paper all at
his own cost. The successful tenderer shall have to submit three sets of such Contract
Agreement duly executed, sealed, signed and witnessed for execution by the Trustees. The
other three sets shall be completed in all respects but not signed. If the successful tenderer or
tenderers are a partnership concern, they will have to get Agreement signed by all the partners
or by the partner who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due
fulfillment of the contract. The blank proforma of tender documents shall be supplied in
sextuplets to the successful tenderer free of charge for preparing the documents of the
aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to
be done at his own cost. The successful contractor shall be required to keep close co-ordination
and liaison with the Marine Department while executing the works. The Superintending
Engineer in charge of the construction will direct the representatives of the contractor to
maintain liaison with different sections of the other departments and the contractor must keep
the concerned Superintending Engineer of the Civil Engineering Department informed and/or
posted with the programme contemplated with other departments. The Superintending
Engineer of the Civil Engineering Department shall be nodal authority in all these co-
ordinations and / or liaison and all programmes must be vetted by him. In cases of exigencies,
the contractor or his representatives may establish direct liaison/co-ordination but in all such
case the Superintending Engineer should be informed promptly.

42 =11 J1eEL 7 9 / EMPLOYMENT OF LOCAL RESOURCES:
The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, unskilled)
both at site and in office, details of such recruitment etc. shall be submitted to the Engineer
periodically or as and when called for.




43, FaTdr 9re 2x2 /KOLKATA PORT TRUST:
The expression “KOLKATA PORT TRUST’ appearing anywhere in the tender documents, shall be
construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”.

44, T T TTSTRCT / CLARIFICATION OF BIDS:
To assist in the examination and comparison of Tenders, the Employer may, at his discretion,

ask any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The
request for clarification and the response shall be in writing, but no change in the price or
substance of the Tender shall be sought, offered, or permitted except as required to conform
the correction of arithmetic errors discovered by the Employer in the evaluation of the Tenders.
No Tenderer shall contact the Employer on any matter relating to his Tender from the time of
the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring
additional information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison
or contract award decisions, may result in the rejection of his Tender.

45. FTHIA 3T 75igit /WORKMEN AND WAGES:
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative.
The contractor shall have to engage sufficient number of technically qualified and skilled
persons to supervise and execute the work and this should be mentioned in the letter head of
the Firm.

46. TAfih Tai & o7 sFrar it a7 /RATE FOR PAYMENT AGAINST EXTRA ITEMS:
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,

depending on contingent situation at site, if required for successful completion of the work,

extra items have to be carried out by the Contractor. If those items are already available in
Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate;
including surcharge in force at the time of acceptance of the tender, if any adopted by the
Trustees with due regard to the accepted contractual percentage, if any, thereon, otherwise, if
the rates are not available in the SMPK Schedule of Rates, then the Special Rates will be
prepared as follows:-
(i)The rate of payment of work involving labour & material shall be fixed on the following basis.

a) Cost of materials consumed including transport and wastage, plus

b) Cost of labour actually engaged in the works, plus

c) Taxes and Duties as applicable, plus

d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

47. 338d 3%/ # @A /DISPARITY IN QUOTED RATE/AMOUNT:
If there is any disparity between the quoted rate in percentage and the Tender Amount, the

rate quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender

Amount shall be derived by adding/subtracting (as the case may be) this percentage with/from
the Estimated Value put to tender.Similarly, in case of disparity between the rate quoted in
figures and in words, the rate quoted in words shall prevail.



48. =i% 7ZfHz /DOCK PERMIT:

For works inside the Docks, Dock permit required for men, materials, vehicles and equipments
etc. are to be procured by the successful tenderer at free of cost as per recommendation of the
executing departments/divisions indicating the specific number of free permits to be issued.But
for creation of individual IDs in permit system a charge as applicable, will be levied per person
(one time) even for companies/ Individuals who have been granted permission to obtain free
permits by SMPK. In case the work has to be carried out in an operational zone, the tenderer
should keep in mind that the work is to be executed without hampering the operational
activities and should complete the work within the stipulated time specified in the tender.

49. ¥ 1Aty /WORKING PERIOD:
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days
only. However, the tenderer should note that he might be required to carry out the job on
Sundays, holidays and after normal working hours and at night in addition to the normal
working hours to expedite the progress of the work if permitted by Competent Authority. The
tenderer should include in his rates the cost, if any, involved on those accounts.

50. TohE TLEAT STHT % U § 9 et / BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT:
Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security
Deposit. In that case, the Contractor shall have to submit to the Engineer a performance Bond
in the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma
as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.

51. YU & T 39/ MEASURES AGAINST POLLUTION:

The contractor shall have to take proper measures against environmental pollution during execution

of work as directed by the Engineer.

The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata

and those that may be issued from time to time without any extra cost to the SMPK.

52,5272 & % a13@ /PORT AREA OBLIGATIONS:
The Dock area is a custom bounded area and as such the contractor shall comply with all

Regulations of the Port and Custom authorities and those that may be imposed from time to time
in respect of the transit of all of contractor’s plants, vehicles, materials, and staff in the area.

Whenever regulations so require, permits shall have to be obtained for such transit of
Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and
Workmen tocomply with all requirements in this “Restricted Area”.

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of

the port for stores and other requirements to the full satisfaction of the Port and Security Agencies.
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and

those that may be issued from time to time without any extra cost to the SMPK..

53. 21 aTiAca =& / DEFECT LIABILITY PERIOD:

The defect liability period for the work is 2 (TWO) years from the date of completion. During

thisperiod, if any defect arises the contractor is bound to repair the same or take any other action

asdirected by the Engineer including replacement of the defective portion and redoing the same athis
own cost within 7 days in case of repairing and 21 days in case of replacement and re-doingfrom

receipt of such instruction failing which the work may be done by the Trustees’ by someother

agencies and the cost of which including 19 1/4 % departmental charges plus GST will berecovered

from the security deposit or any other dues of the contract.



54, A= & faer § Afeai /ERRORS IN THE BILL OF QUANTITIES:
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates
will prevail over the rate misprinted in BOQ.

55. Performance Security
SecurityDepositshallconsistoftwo parts;

i) PerformanceGuarantee to besubmittedatawardof workand
ii) SecurityDeposittoberecoveredfrom RunningBills.
PerformanceGuarantee:

b.The Contractor should submit a Performance Guarantee in the form of B.G. for 3 % ofcontract
value in SMPK’s proforma from a Scheduled/ Nationalised Bank within 21 daysfrom the date of
receipt of LOI/Work Order, failing which the contract would be rescindwithout any further notice.
The P.G. should be obtained for the full period covering defectliabilityperiod of 2 (two)years.

The P.G shall be accepted with effect from the date of W.O/LOIl. The SMPK bank account
detailsto which amount is to be transferred (accepted only online payable through DD / RTGS /
NEFT /Bank Transfer etc)ismentioned below:

A/C:SyamaPrasadMookerjeePort,KolkataA/cNo:067502000000491

IFSC:I0OBA0O000675

Bank Name: IndianOverseas BankBranchName: STRANDROAD Branch,Kolkata

The contractor shall be required to deposit an amount equal to 3% of the Contractvalue of
thecontract as PerformanceGuarantee.PerformanceGuarantee is to be furnished within 21 (twenty-
one) days after notification of the award and it should remain valid for a period of 60 (sixty) days
beyond the dateof completion of all contractual obligations ofthe contractor,including Defect

Liability Period (DLP).The performance security will be forfeited and credited to the procuringentity’s
account in the even to fabreach of contract by the contractor.

56.Refundof performance Guarantee:

The performance guarantees to be refunded to the contractor without interest, after he duly
performsand completes all obligations under the contract but not later than 60 days of completion of
the Defect Liability Period (DLP) of 2 (Two )years .

1,9,0,0,0,0,0.9,0.9,0,0,0,0,0.0,0,0,0,0,0,0,0,0,0,0,9,0.9,¢.9,0.9,0.0,0.9,0.0,0.0,0.0,0,0,0,0,0.0,0,0,9,0.0,0,.0,0.9,0.9,0,9,0.0,0.9,0,9,¢.0,0.9,0.0,0,0,.0,0.0,0,0.9,0.9,0.00,9,0,0.¢
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SCHEDULE T ANNEXURE-C (Contd.)
SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e. Works in The Hand Of The Bidder At
The Time Of Submission Of Tender Offer)

(To be submitted with Part-l of Offer)
Bidders must fill in the under noted columns.

Sl. Full particulars of works to be Sanctioned Completion Name and address
No. executed concurrently by the bidder. Tender time as stated to whom reference
(i) Name of work. Value. in tender. can be made.
(i) Client. (inRs.)

(iii) W.O. No. & Date.

1 (i)

(i)

(i)

(i)

(i)

(ii)

(i)

(i)

(iii)
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(To be submitted with Part-1 of Offer) ANNEXURE-C (Contd.)
SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.
3) Date of its incorporation

4) Full name and address of each of its
Directors — any special particulars as to
Directors if desire to be stated.

5) Name, address and other necessary
particulars of Managing Agents, if any
appointed by the Company.

6) Copies of Memorandum, Articles of
Association (with the latest amendments,

if any).

7) Copies of audited balance sheets of the
Company for the last three years.

B) Incase of a firm -
1)  Name and address of the firm.
2)  When business started

3) If registered a certified copy of
certificate of registration.

4) A certified copy of the Deed of
Partnership

5)  Full name and address of each of the
partners and the interest of each partner
in the partnership — any special particulars
as to partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year



(To be submitted with Part-1 of Offer)

SCHEDULE ‘O’ SHEET — 2.
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C) In case of an Individual:

1) Full name and address of the Bidder
any special particulars of the Bidder if
desired to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on
business in his own name or any other
name.

4) When business was started and by
whom.

5) Whether any other person s
interested in the business directly or
indirectly, if so, name and address etc. of
such persons and the nature of such
interest.

6) Whether the Bidder pays Income Tax
over Rs.10, 000/- per year.

Dated:

(Full Signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work:

Name of the Contractor:

Schedule date of commencement and
completion of the work as per Work
Order:

Date of actual commencement of work
& date of actual completion:

i) If there is time overrun, whether delay
is due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor:

Sanctioned Tender value & Actual value
executed:

Quality of work
(Excellent/satisfactory/poor):

Remarks (If any):
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ANNEXURE - D

RT-1 % AT ATAIE FFU S99t g&arest/DOCUMENTS TO BE UPLOADED ALONG WITH PART

|
ATATE T2 [0 (Ao T aearasii il b il T2 FdTScanned copy of the following documents to be
uploaded:-

i) GST registration certificate.

ii)a) Valid Trade Licence (Valid for current period & also for type of work).
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.If this is not applicable,
the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate

vi) Details of the firm as per Schedule-O (in Part-l) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2018-2019, 2019-2020 and 2020-2021).The same should be audited
as perrelevant norms wherever required along with UDIN of the Auditor

ix) Bank Draft/ Pay Order etc. regarding Cost of EMD and Tender documents / valid
NSIC certificate.

x) PAN Card

xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work (to be mentioned in the letter head of the Firm).

xii) Self- declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by any
Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of
the Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may be)
is/are not associated with any other firm bidding for the same work (to be mentioned in the
letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-I of
the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in
lieu of submission of signed copies of the full Tender document,G.C.C,addenda& corrigendum
in the letter head of the Firm.



xvi) Last page of “Bill of Quantities”& the “Form3éf Tender” duly filled up (without price quoted) shall
be duly signed and stamped by the Bidder.

N.B.-1 The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities.

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be disqualified
if they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and theirEMD will be forfeited for such action.
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ANNEXURE -D-1

NIT NO.SMPK/KDS/CIV /T/2694/53 Dt. 30.08.2022

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED,
SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref. No............ Dated:

The Chief Engineer,

Syama Prasad Mookerjee Port, Kolkata,
Civil Engineering Department,

15, Strand Road,

Kolkata — 700 001

Dear Sir,

L. WE, ettt e v e (Name of Tenderer) have fully read and understood
the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the
instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and

Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender

documents GCC, Corrigendum and Addenda.

Yours faithfully,

SigNature of TENUEIEN ...ttt et

NaME: (oo
Designation: .......ccceceveevrvenvennenrenreeens

D F ] <N
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ANNEXURE -E

SYAMAPRASADMOOKERJEEPORT,KOLKATA (FormerlyKOLKATAPORTTRUST)
QATHT THTE HESI O, FHIARTAT (T | ATl qIe aee)

CivilEngineeringDepartment
BIEEESIERIETIERID
Office of the Chief Engineer / =T ATHIAT &1 FHTATAL,
Head Office Building, 15, Strand Road, Kolkata 700 001 /
T HTATAT G, 15, T AL, FHAHEr 700 0011

T3mEST 7/ NIT NO.: SMPK/KDS/CIV /T/2694/53 Dt. 30.08.2022

NOTE: A== st steaeie #4 #i sifaw faf¥ /Last Date of Download of tenderdocuments :

22.09.2022(upto 14.00 hours)

fAfeET s=qa =3 & w2 2 / Tender is due for submission by15.00 Hrs. On 22.09.2022

fafaaT got= aret 8/ Tender is due for opening after15.00 Hrs. On 23.09.2022

=g areit /PRICE BID

3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k %k 3k 3k 3k 5k 3k 3k %k 3k 3k 3k 3k 3k sk sk 5k sk 3k 3k 3k 3k 3k sk 3k 5k 3k 5k 3k 3k 3k 3k 5k 3k 3k 3k 3k 3k 3k 3k 3k 5k %k 5k ok 3k %k 3k 3k %k %k 3k 3k %k k k

“[Mfaar % forw " &g 8q 3T 396 A0 JTF 6 SF g6 al UFh JR
JLHT “

TENDER FOR “One time repairing of the deck surafce of the Rabindra Setu and
its both side approaches”

3k 3k 3k 3k 3k ok ok 3k 3k 3k ok ok 3k 3k 3k 3k ok ok 3k 3k 3k ok 3k %k 3k 3k 3k 3k %k 3k 3k 3k 3k %k 3k 3k 3k 3k 3k %k 3k 3k 3k 3k %k %k 3k 3k ok %k %k 3k 3k ok 5k %k 3k >k 3k 5k 5k %k 3k 3k ok %k %k 3k 3k %k %k %k k
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ANNEXURE-E (CONTD.)

E-TENDER FOR “One time repairing of the deck surafce of the Rabindra Setu and

its both side approaches

fifer ¥ o AfEET & fom " T iw §q it Sa% Il 0% & <% ahd al
UF FIT HIEAT “

7o a1 /PRICE BID

[TENDER PARTICULARS|

et @/ Estimated Cost

Rs. 3,47,68,487.00 ( Rs. Three Crore fourty seven
lakh sixty eight thousand four hundred eighty seven
only)

TURST (FATAT I STAT) /AT qgeear/ EMD
(Earnest Money Deposit)/ Bid Security

Rs. 6,95,370/- (Rupees six Lakh ninety five thousand
three hundred seventy Only)

fafeeT =Eamas i ar (3 Reeaa) /
Cost of Tender Document
(Non-refundable)

The intending bidders should submit the tender cost of
Rs.2950/-(Rupees two thousand nine hundred and fifty
only) including @18% GST)to KoPT through DD/Banker’s
Cheque in favour of Syama Prasad Mookerjee Port, Kolkata
on any scheduled/Nationalised Bank payable at Kolkata
otherwise their offer will be summarily rejected. As per cl.
2, page no.12

1 2+ &1 97/ TIME OF COMPLETION

4 (Four ) Months.

* TTSAAre it sraters -fafeeT (@ fam
gfeafera)  /Period of Download of
E-Tender (Both Days Inclusive)

01.09.2022t0 22.09.2022(UPTO 14:00 HRS.)

document will be available on website
https://kopt.enivida.in).

Bidders will have to participate in bidding process through
website https://kopt.enivida.in/only.

sfr-fae #ifew sz |rze e F o e

dv T/
Date and Time for pre-bid meeting & site
visit

No pre- bid meeting




-fafter swr w9 siw [Afeer g & osifow | 4°
fafy/ Last date of submission of e-tender

and opening of the tender ga 7ET 2 / Opening on 23.09.2022 after 15:00 hrs.

IEId FLAT / Submission on 22.09.2022 Up to 15:00 hrs.

(Techno Commercial Part only)
(THT FHTTTS qTE ST FISATATA TTE TA1 TF 2F qATE AT
Gret S{TUT)




SYAMAPRASADMOOKERJEEPORT,KOLKATA (FormerlyKOLKATAPORTTRUST)
QATHT THTE @Il I, FIAHIAT (T § HlAHIdT qIe 26e)

CivilEngineeringDepartment
SN S S
Office of the Chief Engineer / =T ATHIAT &1 FHTATAL,
Head Office Building, 15, Strand Road, Kolkata 700 001 /
T FHTATAT G, 15, e AL, FHAHar 700 0011

E-TENDER FOR‘[ATAaT & forw " ¥eflg | 3T 39+ Il d¥h & <6 TRH hl
TH I HEHT “

Tender for” One time repairing of the deck surafce of the Rabindra Setu and its

both side approaches«

UAsEéi+/ NIT NO.: SMPK/KDS/CIV /T/2694/53 Dt. 30.08.2022

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have
examined the above documents and to have thoroughly familiarise himself with the total scope of
work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of work
actually carried out at the accepted rates as per Order Letter. The measurements of each item of
work shall be measured jointly by the Engineer-in-Charge or his representative.

1.3 General direction and description of work or materials given elsewhere in the contract
documents are not necessarily repeated in the description of items in the “Bill of Quantities”.

1.4 The prices and rates entered by the Contractor in the “Bill of Quantities” shall be deemed to
cover the complete and finished work, inter-alia, all costs and expenses which may be required for
successful completion of the works together with all risks, liabilities, contingencies, insurance, octroi,
royalties, taxes and obligations imposed or implied by the Contractor.

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been
provided in the “Bill of Quantities” for works required under the Contract, then the cost of such
works shall be deemed to have been included in the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the
Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or
arising out the followings:-

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials,
plans, equipment machineries and tools including all costs, charges dues demurrages or other outlays
involved in the transportation.



1.8 The provision and maintenance of all his 4&ff and labours and their payments, accommodation,
transport, taxes and other requirements.

1.9 Setting out including the location and preservation of survey markers, measurement and
supervision.

2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable
stores, fuel, water and electricity.

2.1 All First Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are in-force
and applicable.

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at
site procured by him or issued to him by the Trustees.

2.5 This being a percentage rate tender, the Bidder shall quote his rates as percentage
above /below / at par with the estimated amount put to tender on line based on his own
analysis. The Tender Price thus established would be taken for comparative evaluation
of E-Tenderers

2.6The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish, otherexcavated/offensive matter etc. all of which shall be disposed off in a manner to be
approved by the Engineer’s Representative.

2.7 On completion of the works the contractor shall reinstate and make good at his own
expense any property or land which might have been disturbed and/or damaged by his works.
He should also clean the site as required during execution and fully clear the site after
completion of all the works.

The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port area
all at his own expenses by his own transport and labour and clean out all part of the work and
leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable
deduction will be made from final bill as per discretion of the Engineer/Engineer's
representative.
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SYAMAPRASADMOOKERJEEPORT,KOLKATA (FormerlyKOLKATAPORTTRUST)
SATHT THTE @S T, FHIAHIAT (T3 § HIARAT TS T8)

CivilEngineeringDepartment
IGIEEESTIERIEIERIU]
Office of the Chief Engineer / T=T ATHIAT &1 FHTATAL,
Head Office Building, 15, Strand Road, Kolkata 700 001
T HTATAT G, 15, T AL, FHAHEr 700 0011

E-TENDER FOR

fAfeer & fom " wEfis 8q =i 38+ T dTF F SF dhA 6l UH I HEA
TENDER FOR “ One time repairing of the deck surafce of the Rabindra Setu and its both side
approaches.”

UF3s4/ NIT NO.: SMPK/KDS/CIV /T/2694/53 Dt. 30.08.2022

qTAT T T /BILLOFQUANTITIES

PART A: RISK & COST Estimate

[tem o ) Rate . Amount
No. Description Of Item Quantity Re. P Unit Re P
1 Picking up and removing old bituminous layer

or sand sealing coat from old black topped/
Concrete surface and cleaning the exposed
surface by scraping and stacking the material

as directed.

(a) By manual means :

(i) From 25 mm to 50 mm thick. 10100.00 Sgm. 22.60 2,28,260.00
(ii) From 50 mm to 100 mm thick. 3030.00 Sgm. 30.40 92,112.00

(b) By Mechnical means (Using milling | 10000.00 Sgm 46.00 4,60,000.00
machine):

Cold milling of Bituminous Pavement surface
upto the required depth by mechanical means
using milling machine, without disturbing the
under laying layers, to proper line and level,
cleaning the surface properly after milling and
removing the loose materials, necessary
guarding, barricading & lighting, including hire
charges of machinery, cost of fuel and labour
and other incidental charges all complete and
as per direction of Engineer-in-charge.
(i) For depth upto 100mm.
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Dismantling all types of plain cement concrete
works, stacking serviceable materials at site
and removing rubbish as directed within a lead
of 75m.

In ground floor including roof.Upto 150 mm.
thick.

160.00

Cum

939.00

1,50,240.00

Removing corrosion of steel reinforcement by
mechanical means like wire brushing, chipping
to remove loose rust and then application of
Rust Converter: Providing & applying Alkaline
Rust converting primer of approved brand &
specification in two coats conforming to
ASTM-B-117 & ASTM-G-60-86 to exposed
existing rebars after removing & cleaning
loose rust by wire brush and leave it for 6-8
hours. The rust converter shall have a
minimum pH of 7.5 and shall be able to
convert both hematite and magnetite forms of
rust shall pass 400 alternate immersion cycles
in 3.5 % NaCl (Material : Fosroc/ Sika Or
equivalent).

5.00

Sgm

140.00

700.00

Anti Corrosive  coating to  exposed
reinforcement: Providing and applying anti-
corrosive coatingof approved brand &
specification in 2 coats. The coating shall have
ECorr value of -45 mV against SCE in 3.5 NaCL
for 100 hours and electrochemical evaluation
of max 0.5 mA /cm2. This coating shall be
applied over Feovert coated rebars.(Material :
Fosroc/ Sika Or equivalent).

5.00

Sgm

208.00

1,040.00

Tefflon Nozzles for Grouting : Drilling and
fixing Teflon nozzles in RCC members,Drilling
12 mm dia.& 50 to 75 mm deep holes in
structural members at the intervals of 450 mm
in staggered manner or as directed by the
engineer.

( Approx 3 nos / Sgmt).Cleaning of holes:
Clean the holes by air blower prior to fixing
nozzles.Fixing of Nozzles: Insert 12 mm dia.
Teflon nozzles in cleaned holes. External end
of nozzles to be machine to receive outlet of
grouting gun. Fix it inside the holes by applying
thixotropic epoxy putty to ensure complete
sealing. Wait till the puuty gets set. After
completion of grouting remove access nozzle
part without damaging structural elements.

50.00

Each

64.00

3,200.00




Providing & injecting high performat&e non
shrink, Anti- washout Polymer Cement Grout
of approved brand & specification @ 225gm
per 50kg bag of cement as per manufacturer’s
specifications into honeycombing area /
porous concrete with suitable pump at
pressure of 2.0 Kg/Cm2 and subsequently
cutting / removal of nozzles and sealing of
holes.

Payment would be made per Kg of cement.

100.00

Kg

60.30

6,030.00

Bond Coat: Providing & applying a coat of
structural grade epoxy bond coat of approved
brand & specification having excellent water
and alkali resistance and has long tack free
time of more than 120 minutes by brush
conforming to ASTM-C- 882-87 to the
prepared concrete surface to be repaired /
strengthened. This is applied prior to the
application of polymer repair mortar / epoxy
mortar / Micro concrete to have monolithic
action between old concrete surface and new
concrete surface. (Material : Fosroc/ Sika Or
equivalent).

5.00

Sgm

250.00

1,250.00

Providing ready mix micro concrete of Sika/
Fosroc of equivalent brand (to be approved by
the engineer) into any hole formed in the
concrete wearing course/ RCC base course of
the deck surface of Rabindra Setu as per
manufacture's specification inclusive of all
cost. Payment would be made on the basis of
weight of microconcrete used in Kg.

1375.00

Kg

57.00

78,375.00

Providing and applying tack coat with Cationic
Bitumen Emulsion of approved grade
conforming to IS: 8887-1978 on the prepared
surface cleaned with Hydraulic broom,
moistening the surface including cost and
carriage of emulsion, hire charges of
machinery and labour, cost of fuel and
lubricants all complete as per Clause 503 of
Specifications for Road & Bridge Works of
MOoRT&H (5th Revision). On granular surface/
Cement concrete pavement (Using Bitumen
emulsion at the rate of 0.20 to 0.30 kg per
sgm.).

35000.00

Sgm

9.37

3,27,950.00

10

Providing and laying bituminous concrete with
to be produced in an environment friendly
mechanised plant within 30 KM from the site
using coarse aggregates, fine aggregates, filler
materials and bituminous binder of required
specification including screening, cleaning of

500.00

Cum

8837.76

44,18,880.00




chips and preparing a uniform and quiity mix
in the Plant and ensuring a homogeneous mix,
in which all particles of the mineral aggregates
are coated uniformly, transporting the hot mix
to work site, laying the mixed materials at
specified laying temperature with a
hydrostatic paver finisher with sensor control
to the required grade, level and alignment
over prepared surface coated with tack coat,
rolling with smooth wheeled, vibratory and
tandem rollers for break down, inter-mediate
and finished rolling to achieve the desired
density of at least 98% of that of Laboratory
Marshall specimen, including cost and carriage
of bitumen, coarse and fine aggregates and
filler materials and hire charges of machinery
and equipment for construction and quality
control, fuels and lubricants and wages of
operational staff complete as per Clause 507
of Specifications for Road & Bridge Works of
MoRT&H (5th Revision).
A. For Grading 1 (19 mm nominal size, 50 mm
thick.)

11

Providing and laying mastic asphalt produced
in a centralized batching plant with
appropriate built- in pollution units with
specified aggregates and lime stone powder
(with Calcium Carbonate content not less than
80%) and approved grade of industrial grade
bitumen as per approved design mix,
transporting the hot mastic asphalt to the
worksite by thermo container with the
arrangement of  maintaining  specified
temperature during transport, laying the same
manually in plastic condition uniformly on the
deck surface of the bridge, to the specified
width and thickness at correct grade and
camber through its heated, distortion free
steel float and turning sword distributors,
applying uniform size of bitumen coated stone
chips at a specified rate, on the laid surface as
per the procedure laid down in IRC: 107 (2013)
all complete as per clause 516 along with IRC :
107 for materials and design mix etc.
(N By Manual Means
(a) 15 mm

10100.00

Sgm

899.20

90,81,920.00

(b) for depth of 15 mm-50 mm

200.00

Cum

38197.1
5

76,39,430.00
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Mechanized Mastic SBsphalt:
Providing and laying mastic asphalt by
mechanical means done in a centralized
batching plant with appropriate built- in
pollution control units with specified
aggregates and lime stone powder (with
Calcium Carbonate content not less than 80%)
and approved grade of industrial grade
bitumen as per approved design mix,
transporting the hot mastic asphalt to the
worksite by thermo container with the
arrangement of  maintaining  specified
temperature during transport, laying with a
paver finisher for spreading and floating the
plastic mix uniformly on the surface to the
specified width and thickness at correct grade
and camber through its heated, distortion free
steel float and turning sword distributors,
applying uniform size of bitumen coated stone
chips at a specified rate, on the laid surface
through a power driven chip spreader as per
the procedure laid down in Annexure - 1l of IRC
: 107 (2013) all complete as per clause 516
along with IRC : 107 for materials and design
mix etc.
(a) 25 mm

10000.00

Sgm

1145.12

1,14,51,200.00

13

Providing and laying of hot applied
thermoplastic compound 2.5 mm thick
including reflectorising glass beads @ 250 gms
per sgm area, thickness of 2.5 mm is exclusive
of surface applied glass beads as per IRC:35.
The finished surface to be level, uniform and
free from streaks and holes complete as per
Clause 803 of Specifications for Road & Bridge
Works of MoRT&H (5th Revision).

850.00

Sgm

584.00

4,96,400.00

14

Supplying & fixing of Raised Pavement
Markers / Road Studs / Cats Eye made of
polycarbonate moulded body and reflective
panels with micro prismatic lens capable of
providing total internal reflection of the light
entering the lens face which shall support a
load of 13635 kg tested in accordance to
ASTM D 4280 Type H and complying to clause
no 804 of MoRT&H's specification for Road &
Bridge Works (Fifth Rev.). Marker height shall
not be less than 10 mm and .The contractor
will have to provide a test certificate from a
reputable national/ international laboratory
conforming the above specifications.
shall not exceed 20 mm, width shall not
exceed 130mm and with minimum reflective
area of 13 sg.cm. on each side and slope to

1300.00

Each

255.00

3,31,500.00




the base shall be 35 + 5 degree. Fixinglwill be
without nails but by using epoxy resin based
adhesive as per manufacturer's
recommendation including site clearance etc.
and complete as directed by the Engineer in
Charge

TOTAL 3,47,68,487.00

Total Amount= Rs. 3,47,68,487.00 ( Rs. Three Crore fourty seven lakh sixty eight thousand
four hundred eighty seven only)
Tenderer to fill up the following [score out which is not applicable]

Price not to be quoted here

Total Tendered Amount: Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers
Permanent INCOmME TaX A/C.NO... cooviviieeeereeee e st sre s

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /
stated above are to be carried over to Form of Tender attached]

Witness: -

(Name in block letters)
Address:

Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Syama Prasad Mookerjee Port,Kolkata.

I/We

having examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at
the rates & prices set out in the annexed Bill of Quantities within 04 (Four ) Months from the date of
order to commence the work and in the event of our tender being accepted in full or in part. | / We also
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or
additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of
Contract and | / We hereby agree that until such Contract Agreement is executed the said Specification,
Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in
writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
I / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), SMPK, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less

than four months.

Dated: (Signature of Bidder with Seal)

Name of the Bidder: -

Address: -
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ANNEXURE - F

KOLKATAPORTTRUSTKOLKAT

-

R
A=
(3
(4 £

1’;:;::! 55_?,#

ADOCKSYSTEM
CIVILENGINEERING DEPARTMENT

15, STRANDROAD,KOLKATA-700001

GENERALCONDITIONSOFCONTRACT

FORMSANDAGREEMENTS

SANCTIONED BY TRUSTEES UNDER
RESOLUTIONNO.92
OF
THE6'"MEETING HELDON27""MAY,1993.

(CopyofBookletPublishedonMay,1993)
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1. DEFINITIONS

1.0.

I1.1.

1.2.

1.3.

1.4.

L.5.

1.6.

1.7.

1.8.

1.9.

Inthecontract,asher-in-
afterdefined,thefollowingwordsandexpressionsshallhavethemeaninghere-
inassignedtothem,exceptwherethecontextotherwiserequired.

"Employer" or "Board" or "Trustees" means the Board of Trustees for thePort of
Kolkata, a body c9orporate under Section 3 of the Major Port Trust
Act, 1963, includingtheirsuccessors,representativesandassigns.

"Chairman"'meanstheChairmanoftheBoardandincludesthepersonappointed to act in his
place under Sections 14 and 14A of the Major Port TrustsAct,1963.
"Contractor' meansthepersonorpersons;FirmorCompanywhosetender

/offerhasbeenacceptedbytheTrusteesandincludestheContractor'srepresenta
tive’s heirs, successor and assigns, if any permitted by the Board

/Chairman.

"Engineer” means the Board's official who has invited the tender on its
behalfandincludes the Chief Engineer, the Chief Mechanical Engineer, the
SeniorExecutive Engineer the Chief Hydraulic Engineer, the Deputy Chief Engineer,
theDeputy Chief Mechanical Engineer, the Senior Resident Engineer, The
Manager(Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the
DeputyManager ( Infrastructure & Civic Facilities) and the Deputy Manager (Plant
&Equipment), or other official as may be appointed from time to time by theemployer,
with  written notification to the Contractor, to act as Engineer for
thepurposeofthecontract,inplaceofthe"Engineer'sodesignated.

"Engineer's Representative'" means any subordinate Engineer or Assistant
totheEngineeroranyotherofficialappointedfromtimetotimebytheEngineertoperformthedut
iessetforthinClauses2.4to2.6hereof.

"Work" means the Work to be executed in accordance with the Contract
andincludesauthorized"ExtraWorks"and"ExcessWorks"andTemporary Works.

"TemporaryWorks''meansalltemporaryworksofeverykindrequiredinor =~ about  the
execution, completion or maintenance of the works and
includes(withouttherebylimitingtheforegoingdefinitions)alltemporaryerections,scaffoldin
g, ladders, timbering, soaking vats, site offices, cement and other godowns, platforms
and bins for stacking building materials, gantries,
temporarytracksandroads,temporaryculvertsandmixingplatforms.

"Extra Works" means those works required by the Engineer for completion ofthe
Contract which were not specifically and separately included in the scheduleof items of
works (i.e., Bills of Quantities) of the tender. "Excess Works" meansthe required
quantities of work in excess of the provision made against any
itemoftheBillofQuantities.

"Specifications'" meanstherelevantandappropriateBureauofIndianStandard's
Specifications (latest revisions) for materials and workmanship
unlessstatedotherwiseintheTender.
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1.10."Drawings''meansthedrawingsreferredtointheTenderandspecification and any
modification of such drawings approved in writing by theEngineer and such other
drawings as may from time to time be furnished orapprovedinwritingbytheEngineer.

1.11."Contract" means and includes the General and Special Conditions ofContract,
Specifications, Drawings, priced Bill of  Quantities, the Tender/
Offer,theletterofacceptanceoftheTender/Offer,theContractAgreementifseparately entered
into and the Schedule of Rates and Price, if any, adopted bytheTrusteesattheirdiscretion.

1.12."Constructional Plant" means all appliances or things of whatsoevernature required in
or about the execution, completion or maintenance of theworks or temporary works and
includes (without thereby limiting the foregoingdefinition) all machinery and tools but
does not include materials or other
thingsintendedtoformorformingpartofthepermanentwork.

1.13."Site" means the land and other places, on, under, in or through whichthe works are to
be executed or carried out and any other lands or
placesprovidedbytheTrusteesforthepurposeoftheContract.

1.14."Contract Price" means the sum named in the letter of acceptance ofthe Tender/ Offer
of the Contractor, subject to such additions thereto anddeduction there from as may be
made by the Engineer under the provisionshere-in-aftercontained.

1.15. "Month"meansEnglishCalendarMonth.

1.16."Excepted risks" are riot in so far as it is uninsurable, war, invasion, actof foreign
enemies, hostilities (whether war be declared or not) Civil
War,rebellion,revolution,insurrectionormilitaryorusurpedpoweroruseoroccupation by the
Trustees of any portion of the works in respect of which acertificate of completion has
been issued (all of which are herein collectivelyreferredtoastheexceptedrisks).

1.17.Wordimportingthesingularonly,alsoincludesthepluralandvice-
versawherethecontextsorequired.

1.18.The headingsand marginal notesin these General Conditions
ofContractshallnotbedeemedtobepartthereoforbetakenintoconsiderationintheinterpretatio
norconstructionthereoforofthecontract.

1.19.Unless  otherwise stipulated the word "Cost" shall be deemed to
includeoverheadcostsofthecontractor,whetheronoroffthesite.

DUTIES&POWERSOFENGINEER&ENGINEER'SREPRESENTATIVE

2.1. The Contractor shall execute, complete and maintain the works in terms of thecontract
to the entire satisfaction of the Engineer and shall comply with
theEngineer'sdirectiononanymatterwhatsoever.
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2.2. TheContractorshalltakeinstructionsfromtheEngineerandsubjecttolimitationofClause2.5he
rein,fromtheEngineer'sRepresentative.

2.3. TheEngineershallhavefullpowerandauthority

(a)

(b)

(©)
(d)
(e)
®

2.4.

(b)

(©)

(d)

(e)

®

(2

to supply to the contractor from time to time during the progress of theworks such
further drawings and instructions as shall be necessary for thepurpose of proper and
adequate execution and maintenance of the
worksandthecontractorshallcarryoutandbeboundbythesame.

to alter or modify the specification of any material and workmanship and
toinspecttheworkatanytime.

to order for any variation, alternation and modification of the work and
forextraworks.
toissuecertificatesaspercontract.

to settle the claims & disputes of the Contractor and Trustees, as the firstreferee.

tograntextensionofcompletiontime.

TheEngineer'srepresentativeshall:
(a) watchandsupervisetheworks.

test and examine any material to be used or workmanship employed
inconnectionwiththework.

havepowertodisapproveandmaterialandworkmanshipnotinaccordancewith the
contract and the contractor shall comply with his direction in thisregard.

take measurements of work done by the contractor for the purpose
ofpaymentorotherwise.

order demolition of defectively done work for its reconstruction all by
theContactorathisown expense.

have powers to issue alteration order not implying modification design
andextensionofcompletiontimeoftheworkand

have such other powers and authorities vested in the Engineer, which havebeen
delegated to him in writing by the Engineer under intimation to theContractor.

2.5. ProvidedalwaysthattheEngineer'sRepresentativeshallhavenopower:

(@)
(b)
(©)

toorderanyworkinvolvingdelayoranyextrapaymentbythe Trustees,
tomakevariationoforintheworksand
torelievetheContractorofanyofhisdutiesorobligationsundertheContract.

2.6. Providedalsoasfollows:
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Failure of Engineer's Representative to disapprove any work or materialsshall not
prejudice the power of the Engineer thereafter to disapprove suchwork or materials
and to order the pulling down, removal, breaking-upthereof and re-construction at
the contractor's cost and the contractor
shallhavenoclaimtocompensationforthelosssustainedbyhim.

If the contractor shall be dissatisfied by reason of any decision of theEngineer's
Representative, he shall be entitled to refer the matter to
theEngineerwhoshallthereuponconfirm,reverseorvarysuchdecision.

AnywritteninstructionsorwrittenapprovalgivenbytheEngineer'sRepresentative  to
the contractor, within the terms of delegation of powerand authority vested in
Engineer to his Representative in writing shall
bindthecontractorandthe TrusteesasthoughithadbeengivenbytheEngineer,whomayfro
mtimetotimemakesuchdelegation.Contractorandthe Trustees as though it had been
given by the Engineer, who may fromtimetotime,makesuchdelegation.

3. THETENDER/OFFERANDITSPRE-REQUISITES

3.1. The Contractor shall, before making out and submitting his tender / offer bedeemed to
have inspected and examined the site, fully consider all factors, risksand contingencies,
which will have direct and in direct impact on his expensesand profit from the work and
shall be specifically deemed to have taken thefollowingaspectsintoconsideration:

(a)

(b)

(©)

(d)

(e)

The form and nature of the site and its surroundings including their sub-surface,
hydrological, tidal and climate conditions, the means of access tothe site and all
other local conditions including the likely charges and costsfortemporaryway-
leave,ifany,requiredforthework.

Thedrawings,specifications,thenatureandextentofworktobeexecuted  and  the
quality, quantity and availability of the required materialsand labour for the work
and the need to execute the work to the entiresatisfaction of the Engineer, and also
by complying with the General andSpecialConditionsofContract.

Theaccommodationrequiredfortheworkmenandsiteoffice,mobilization
/demobilizationandstorageofallplant,equipmentandConstructionma
terials.

Thesourcesandmeansofprocurementofwaterfordrinking,washingandexecution of
work, and source and availability of electrical power, all ofContractor'scost.

Payment of taxes and duties and compliance of all applicable statues,ordinances
and law together with the rules made there under, the rules,regulations and bye-
laws of public bodies or any local or other authority bythe Contractor, keeping the
Trustees indemnified against penalties
andliabilitiesofeverykindarisingfromtheContractor'sfailureinsuchcompliance.
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63} Paymentofallkindsofstamp-
dutyforexactingtheagreementorforanylegalinstrumentincludingBankGuaranteesandl
ndemnityBonds.

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by theTrustees,

3.3.

3.4.

unless stipulated otherwise in the Notice-Inviting the Tender and shallbe faultless in
figures and free from  erasing. Corrections, if any, shall only
bemadebyscoringoutandinitialingoftherevisedfigure.

If required by the Engineer or the Trustees, the Contractors in their tender
orsubsequently,shalldisclosethenamesoftheirowners/partners/ShareHoldersattherequired
pointsoftime. Thefailureinthisregardshallbetreatedasabreachandacontract,ifenteredinto,sh
allbeliabletobecancelled.

(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer,
everytendermustbesubmittedwithEarnestMoneyoftheamountcalculatedasperthefollow

ingscale.
EstimatedValue AmountofEarnestMoney
Forworkscontract. Forcontractofsupplyingmateri
alsofequipmentonly

Up 5%ofthe 1%oftheestimatedvalueofwor

toRs.1,00,000/- estimatedvalueofwork k.

Over 2%of theestimatedvalue 1/2% of the estimated

Rs.1,00,000/- of work subject to a | valueofworksubjecttoa
maximumof Rs.20,000/- maximumof Ts. 10,000/-
andminimumof and minimum of Rs.
Rs.5,000/- 1,000/-

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or byBanker's
Cheque of any Kolkata Branch of a Nationalized Bank of India drawnin favour of
Kolkata Port Trust or in the form of an "Kolkata Port Trust" andpayable at Kolkata /
Haldia Holding as the case may be and the
receiptgrantedthereforbekeptattachedtothe Tender/offerintheSealedCover.

(c) Earnest Money of wun-accepted tender shall be refunded without any
interestthroughA/c.PayeeChequedrawnonaNationalizedBankofKolkata/Haldia.

(d) The enlisted (registered) Contractors of the Trustees, who have depositedfixed
Security with the Trustees FA & CAO / Manager (Finance) according tohis Class of
Registration, shall be exempt from depositing the Earnest
Money,asperthefollowingscale:

Class Amount of Financiallimitofeachtender
of FixedSecuri
Registration ty
A Rs.10,000/- Any tender priced up to Rs.
B Rs.5,000/- 2,00,000/-
C Rs.2.500/- Any tender priced up to
Rs.1,00,000/-
AnytenderpriceduptoRs.50,000/-
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(e) (i)Tender submitted without requisite Earnest Money may be liable torejection.

(i) If before expiry of the validity period of his Tender / offer, the
tenderamendshisquotedratesortender/offermakingthemunacceptable
totheTrusteesand/orwithdrawshistender/offer,theEarnestMoneydepo
sitedshallbeliabletoforfeitureoftheoptionoftheTrustees.

(f) The Earnest Money of accepted Tender / offer shall be retained by theTrustees as
part of the Security Deposit, for which a separate TreasuryReceipt shall be issued to
the Contractor after cancellation of the previousReceiptofEarnestMoney.

(g) Balance security for works contract shall be recovered by deduction from
allprogressive Bill (including final Bill, if necessary) @ 10% of the gross value
ofworkineachsuchbill,sothatthetotalrecoverymaynotexceedthequantumcomputed  as
per  the under noted percentages of  the total value of
workactuallydoneuptothestageofcompletion.

ValueofWork %ofSecurityDepositforw | %ofSecurityDepositforContracto
orkscontract fsupplyingmaterialsandequipme
nts
only
Forworksupto 10%(Tenpercent) 1%(Onepercent)
Rs.10,00,000/-
Forworks costing 10% on first Rs. | 1% on first Rs.10,0,000/-
more than [10,00,000/-+7%% +1/2%onthebalance
Rs.10,00,000/-and onthebalance
up to
Rs.20,00,000/-
Forworks costing 10% on first Rs. | 1% on first Rs.10,0,000/-
more than [10,00,000/- + | +1/2% on next
Rs.20,00,000/- 7% % on next | Rs.10,00,000/-+ 1/4% on
Rs.10,00,000/- + | thebalance
5%onthebalance

(h) BalanceSecurityforContractofsupplyingmaterialsandequipmentcomputedin terms of
the percentages given above, shall have to be deposited with
thetrustees'Treasurerinadvanceandwithin30daysfromthedateofplacementofsupplyorde
r,eitherincashorbyA/c.PayeeDraftofaNationalizedBankofIndiadrawninfavourofKolkat
aPortTrustandpayableatKolkata/Haldia,asthecasemaybe.

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on theamount of
Earnest Money / Security Deposit held by the Trustees, at anystage.

(i) TheSecurityDepositshallberefundedtotheContractorintermsofClause
9.3 hereinafter and subject to deduction, if any, under the provision of
Sub-
Clause3.5(ii)hereinbelow.If,however,thecontractprovidesforanymainte
nance period, 50% of the Security Deposit may be refunded
againstanyoftheTreasuryReceiptforthatamountonexpiryofhalfofthe
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maintenance period and the balance deposit on the said maintenance
periodandaftertheEngineerhascertifiedthefinalcompletionofworkinform
G.C.2andtheContractorhassubmittedhis"NoClaim"CertificateinformG.
C.3.

(ii)The Security Deposit/Earnest Money may be liable to forfeiture at the
optionoftheTrustees,iftheContractorfailstocarryouttheworkortoperform/observeanyoft
heconditionsofthecontract. TheTrusteesshallalsobe at liberty to deduct any of their
dues from the Security Deposit, fixedSecurity, Earnest Money or from any sum due
or to become due to theContractorunderanyothercontract.

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have tosubmit to
the Engineer a performance Bond in the form of an
irrevocableguaranteefromKolkata/HaldiaBranch,asthecasemaybe,ofanyNationalizedBan
k of India in the proforma annexed hereto and for the sum and period asmentioned in the
letter of acceptance of the Tender/Offer, within 15 days fromthe date of such letter,
failing which the contract shall be liable to be terminatedand the Earnest Money are
liable to forfeiture; all at discretion of the Engineer.The cost of obtaining this or any
other Bank Guarantee and/or the revalidationthereof, wherever required, has to be borne
by the Contractor and it shall be hissole responsibility to arrange for timely revalidation
of such bank guarantee,failingwhichandfornon-
fulfillmentofanycontractualobligationbytheContractor, the Engineer and/or the Trustees
shall be at liberty to raise claimagainsttheGuaranteeand/orenforcethesameunilaterally.

3.7. Every Tenderer / bidder shall submit in respect of a tender value of more thanRs. 5
crores, along with their tender comprising Special Conditions of Contract,General
Conditions of  Contract, BOQ, Earnest Money, etc., a document
calledIntegrityPactAgreementdulysignedbytheirauthorizedrepresentative. Theproforma
of the Integrity Pact Agreement shall as specified in the G.C.C. In caseof tender value
more than Rs. 5 crores, the Integrity Pact Agreement is anessential part and parcel of the
bid document to be submitted by each
tenderer,withoutwhichthetendershallnotbeconsidered.

4. THECONTRACT&GENERALOBLIGATIONSOFCONTRACTOR

4.1.
(a) Thecontractdocumentsshallbedrawn-upinEnglishlanguage.
(b) The contract shall be governed by all relevant Indian Acts as applicableonly within
the jurisdiction of the High Court at Kolkata, India, including thefollowingAct:
ThelndianContractAct,1872.
TheMajorPortTrust,Act,1963.
TheWorkmen'sCompensationAct,1923.
TheMinimumWagesAct,1948.
TheContractLabour(Regulation&Abolition)Act,1970.
TheDockWorkers'Act,1948.
ThelndianArbitrationAct(1940)(inthecaseofadefinitearbitration A greemento

nly).

Nk =

4.2. AfteracceptanceothisTender/OfferandwhencalledupontodosobytheEngineerorhisreprese
ntative,theContractorshall,athisownexpense,enter
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into and execute a Contract Agreement to be prepared by him in the
formannexedhereto.UntilsuchContractAgreementisexecutedtheotherdocu
mentsreferredtointhedefinitionoftheterm"Contract"here-in-
beforeshallcollectivelybetheContract.

Several documents forming the contract are to be taken as mutually
explanatoryofoneanother.Shouldtherebeanydiscrepancy,ambiguity,omissionorerrorinthe
variouscontractdocuments,theEngineershallhavethepowertocorrectthesameandhisdecisio
nshallbefinalandbindingonthepartiestotheContract.

Two copies of the Drawing referred to in the General and Special Conditions ofContract
and in the Bill of Quantities, shall be furnished by the Engineer to theContractors free of
cost for his use on the work, but these shall remain theproperly of the Trustees and
hence, the Contractor shall return them to
theEngineerorhisRepresentativeoncompletionofthework.ifnottornormutilatedonbeingreg
ularlyusedat site.

The Contractor shall prove and make at his own expense any working orprogress
drawings required by him or necessary for the proper execution of theworks and shall,
when required, furnish copies of the same free of cost to theEngineer for his information
and/ or approval, without meaning thereby
theshiftingofContractor'sresponsibilityontheengineerinanywaywhatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet
theContractoranypartthereofwithoutthewrittenpermissionoftheengineer.Evenifsuchpermi
ssionbegranted,theContractorshallremainresponsible(a)fortheacts,defaultsandneglectofan
ysub-
contractor,hisagentsservantsorworkmenasfullyasiftheseweretheacts,defaultsorneglectsoft
heContractorhimselforhis agents, servants or workmen, and (b) for his full and entire
responsibility ofthe contract and for active superintendence of the works by him despite
beingsublet, provided always that the provision of labourers on a "piece rate"
basisshallnotbedeemedtobesublettingunderthisclause.

Unless otherwise specified, the Contractor shall be deemed to have included
inhisTender/Offerallhiscostforsupplyingandprovidingallconstructionalplant,temporary
work, materials both for temporary and permanent works, labourincluding supervision
thereof transporting to and from the site and in and aboutthe work, including loading,
unloading, fencing, watching, lighting, payment offees, taxes and duties to the
appropriate authorities and other things of everykind required for the construction,
erection, completion and maintenance of thework.

The Contractor shall be solely responsible for the adequacy, stability and safetyof all site
operations and methods of construction, even if any prior approvalthereto has been taken
from the Engineer or his Representative. The Contractorshall not be responsible for the
correctness of the design or specification of
theTemporaryandPermanentworksformulatedbytheEngineer;butthecontractorshall be
fully responsible for the correct implementation thereof as also for
anydesignandspecificationprepared/proposed/usedbytheContractor.

Whenever required by the Engineer or his Representative, the Contractor
shallsubmittohimthedetailsofhis(a)programmeforexecutionofthework,(b)
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proposed procedure and methods of work, (c¢) proposed deployment of
plant,equipment labour, materials and temporary works. The submission
to and/ orany approval by the Engineer or his Representative to any such
programme orparticulars, shall not relieve the Contractor of any of his
obligations under thecontract. If for any reason the contractor be unable
to adhere to his
earlierprogramme,heshallsubmithisrevisedprogrammeforcompletionofwo

rkwithinthestipulatedtimewheneveraskedtodoso.

4.10.Necessary and adequate supervision shall be provided by the Contractorduring
execution of the works and as long thereafter as the Engineer or hisRepresentative shall
consider necessary during the maintenance period. TheContractor or his competent and
authorised agent or representative shall
beconstantlyatsiteandinstructionsgiventohimbytheEngineerorhisRepresentativeinwriting
shallbebindingupontheContractorsubjecttolimitation in clause 2.5 hereof. The Contractor
shall inform the Engineer or
hisRepresentativeinwritingaboutsuchrepresentative/agentothisatsite.

4.11.The  Contractor shall employ in execution of the Contract only
qualified,carefulandexperiencedpersonsandtheEngineershallbeatlibertytodirecttheContra
ctor to stop deployment of any of his staff, workmen or official at site andthe Contractor
shall within 48 hours comply with such instruction without anydemur, whenever the
Engineer shall feel that the deployment of the
personconcernedwillnotbeconducivetotheproperandtimelycompletionofthework.

4.12.The Contractor shall be responsible for the true and proper setting-out ofthe works in
relation to reference points/lines/levels given by the Engineer inwriting. The checking of
any setting-out or of any alignment or level by theEngineer or his Representative shall
not in any way relieve the contractor of hisresponsibility for the correctness thereof and
he shall fully provide, protect
andpreserveallstakes,templates,benchmarks,sightrails,pegs,levelmarks,profilemarksando
therthingsusedinsetting-outtheworks.

4.13.Fromthecommencementoftheworkstillissueofthecompletioncertificate in Form G.C.1,
vide Clause 5.12 hereof, the contractor shall take fullresponsibility for the care thereof.
Save for the excepted risks, any damage, lossor injury to the work or any part there of
shall be made good by the
ContractorathisdowncostasperinstructionandtothesatisfactionoftheEngineer,failingwhich
the Engineer or his Representative may cause the same to be made goodby any other
agency and the expenses incurred and certified by the Engineer,shall be recoverable
from the Contractor in whatever manner the Engineer shalldeem proper. This Clause
will not apply to that part of the work, which mighthave been taken over by the Trustees
on partial completion of the work and insuch case the Contractor's obligation will be
limited to repairs and
replacementformanufacturingorconstructiondefectsduringtheMaintenanceperiod(Guarant
ee Period) as per the directions of the Engineer as also for defects/damages if any caused
to the work by the Contractor during such repairs
andreplacementinthemaintenanceperiod.

4.14.TheContractorshallathisowncostprotect,supportandtakeallprecautions in regard to the
personnel or structure or services or propertiesbelonging to the Trustees or not, which
may be interfered with or affected ordisturbedorendangeredand shall indemnifyand keep
indemnified theTrustees



64

against claim for injury, loss or damage caused by the Contractor in
connectionwith the execution and maintenance of the work to the
aforesaid
properties,structuresandservicesand/ortoanypersonincludingtheContractor
'sworkmen. Cost of Insurance Cover, if any, taken by the Contractor shall
not bereimbursedbytheTrustees,unlessotherwisestipulatedintheContract.

4.15.The Contractor shall immediately inform the Engineer's Representative ifany fossil,
coins, articles of value or antiquity and structures and other remainsor things of
geological or archaeological importance be discovered at site whichshall remain the
property of the Trustees and protect them from being
damagedbyhisworkmenandarrangefordisposalofthemattheTrusteesexpenseaspertheinstru
ctionoftheEngineer'sRepresentative.

4.16.The Contractor shall be deemed to have indemnified the Trustees againstall claims,
demands, actions and proceedings and all costs arising there from onaccountof:

(a) Infringement of any patent right, design, trade-mark, or name or
otherprotectedright,inconnectionwiththeworksortemporarywork.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments
orcompensation, if any, for getting all materials and equipment required
forthework.

(c) Unauthorized obstruction or nuisance caused by the Contractor in respectof

Public or Private road, railway tracks, footpaths, crane tracks,
waterways,quaysandotherpropertiesbelongingtothe Trusteesoranyotherperson.

(d) Damage / injury caused to any highway and bridge on account of
themovementofContractor'splantsandmaterialsinconnectionwiththework

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
otherstructurerelatedtowaterway,intransportingcontractor'splantsandmaterials.

® TheContractor'sdefaultinaffordingallreasonablefacilitiesandaccommodationaspert
hedirectionoftheEngineerorhisRepresentativetothe workmen of the Trustees and
other agencies employed by or with
thepermissionand/orknowledgeoftheTrusteesonornearthesiteofwork.

4.17.Debris and materials, if obtained by demolishing any properly, building
orstructureintermsoftheContractshallremainthepropertyofthe Trustees.

4.18.The Contractor’s quoted rates shall be deemed to have been inclusive ofthefollowing:

(a) Keeping the site free of unnecessary obstruction and removal from site
ofconstructionalplantwreckage,rubbish,surplusearthortemporaryworksnolongerrequ
ired.

(b) Cleaning and removal from site the entire surplus materials of every kindto leave

the site clean and tidy after completion of the work, without
whichpaymentagainstfinalbillmaybeliabletobewithheld.

() Precautionary measures to secure efficient protection of Docks, the
RiverHooghly and other waterways against pollution of whatever nature
duringexecutionandmaintenanceoftheworks,andtopreventrubbish,refuseand
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othermaterialsfrombeingthrowninto
thewaterbytheContractor’smen
orthoseothisagency.

(d) Makingarrangementsfordeploymentofalllabourersandworkers,localorotherwise
including payment for their wages, transport,
accommodation,medicalandallotherstatutorybenefitsandentrypermits,wherevernece

ssary.

(e) Making arrangements in or around the site, as per the requirements ofKolkata
Municipal Corporation or other local authority or the Engineer orhis
Representative, for preventing(i) spread of any infectious disease
likesmallpox,cholera,plagueormalariabytakingeffectiveactionsfordestructionofrats,
mice,vermin,mosquitoesetc.andbymaintaininghealthy and sanitary condition, (ii)
illegal storage and distribution of Drugs,Narcotics,  Alcoholic liquor, Arms and
Ammunitions, (iii) unlawful, riotousordisorderlyconductoftheContractor’sorhisSub-
Contractor’sworkmen,

(iv)deploymentofworkmenofage lessthanl6years.

4.19.Every direction or notice to be given to the Contractor shall be deemed
tohavebeendulyservedonorreceivedbytheContractor,ifthesameispostedorsentbyhandtothe
addressgiveninthetenderortotheContractor’sSiteOfficeor in case of Trustee’s enlisted
Contractor to the address as appearing in
thetrustee’sRegisterortotheRegisteredOfficeoftheContractor. Thetimementioned in these
conditions for doing any act after direction or notice  shall
bereckonedfromthetimeofsuchpostingordispatch.

4.20.The Contractor and his sub-contractor or their agents and men and anyfirm supplying
plant, materials, and equipment shall not publish or caused to
bepublishedanyphotographsordescriptionoftheworkswithoutthepriorauthorityoftheEngin
eerinwriting.

4.21.The Contractor shall, at the Trustees’ cost to be decided by the Engineer,render all
reasonable facilities and Co-operation as per direction of the Engineeror his
representative to any other Contractor engaged by the Trustees and theirworkmen, to the
Trustees’ own staff and to the men of other Public Body on ornear the site of work and
in default, the contractor shall be liable to the
trusteesforanydelayorexpenseincurredbyreasonofsuchdefault.

4.22.The work has to be carried out by the Contractor causing the minimum
othindranceforanymaritimetrafficorsurfacetraffic.

4.23.All constructional plants, temporary works and materials when brought tothe site by the
contractor, shall be deemed to be the property of the Trusteeswho will have a lien on the
same until the satisfactory completion of the workand shall only be removed from the
site in part or in full with the writtenpermissionoftheEngineerorhisRepresentative.

COMMENCEMENT.EXECUTIONANDCOMPLETIONOFWORK

5.1. Thecontractorshallcommencetheworkwithin7daysofthereceiptofEngineer’s letter
informing acceptance of  the Contractor’s tender / offer by
theTrusteesowithinsuchpreliminarytimeasmentionedbythecontractorinthe
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Form of Tender or the time accepted by the Trustees. The contractor shall
thenproceed with the work with due expedition and without delay, except
as may beexpressly sanctioned or ordered by the Engineer or his
Representatives,
timebeingdeemedtheessenceofthecontractonthepartoftheContractor.

The Contractor shall provide and maintain a suitable office at or near the site, towhich
the Engineer’s Representative may send communications and
instructionsforuseoftheContractor.

UnlessspecifiedotherwiseinthecontractorpriorpermissionoftheEngineerhasbeen  taken,
the contractor shall not execute the work beyond the working
hoursobservedbytheEngineer’sRepresentativeandonSundaysandHolidaysobserved in the
trustees system, except in so far as it becomes essential onaccount of tidal work or for
safety of the work. If the progress of the work lagsbehind schedule or the work has been
endangered by any act or neglect on thepart of the contractor, then the Engineer or his
Representative shall order andthe contractor at his own expense shall work by day and
by night and
onSundaysandPublicHolidays. AnyfailureoftheEngineerorhisRepresentativetopass  such
an order shall not relieve the contractor from any of his
obligations.TheEngineer’sdecisioninthisregardshallbefinal,bindingandconclusive.

Unless stipulated otherwise in the contract, all materials required for the workshall be
procured and supplied by the contractor with the approval of theEngineer or his
Representative and subject to subsequent testing as may berequired by the Engineer or
his Representative. The engineer shall exercise
hissolediscretiontoacceptanysuchmaterials.

Unless stipulated otherwise, in the contract, all materials, workmanship
methodofmeasurementshallbeinaccordancewiththerelevantCodes(LatestRevision)oftheB
ureauofIndianStandardsandthewritteninstructionsoftheEngineerorhis Representative.
Where no specific reference is available in the contract, thematerials and workmanship
shall be of the best of their respective kinds to thesatisfactionoftheEngineer.

Samples shall be prepared and submitted for approval of the Engineer or
hisRepresentative,wheneverrequiredtodoso,allatthecontractor’scost.

Unless stipulated otherwise in the contract, the cost of any test required by
theEngineerorhisrepresentativeinrespectofmaterialsandworkmanshipdeployedonthework
shallbebornebythecontractor.

Regarding the supply of any materials by the Trustees to the contractor

inaccordancewiththecontract,thefollowingconditionsshallapply:

(a) The contractor shall, at his own expense, arrange for transporting thematerials
from the Trustees’ Stores, watching, storing and keeping them inhis safe custody,
furnishing of statement of consumption thereof in
themannerrequiredbytheEngineerorhisrepresentative,returnofsurplusandempty
container to the Trustees’ Stores as per the direction of the
EngineerorhisRepresentative.

(b) BeingthecustodianoftheTrustees’ materials,thecontractorshallremainsolely
responsible for any such materials issued to him and for any loss
ordamagethereofforanyreasonotherthan“ExceptedRisks”,thecontractor
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shall compensate the Trustees’ in the manner decided by the Engineer
andshallatnostageremoveorcausetoberemovedanysuchmaterialfromth
esitewithouthispermission.

() TheTrustees’materialswillgenerallybesuppliedinstagesandinaccordance with the
rate of progress of work, but, except for grant ofsuitable extension of completion
time of work as decided by the Engineer,the contractor shall not be entitled to any
other compensation, monetary orotherwise, for any delay in the supply of Trustees’
materials to him.
TheContractorshall,howevercommunicatehisrequirementofsuchmaterialstotheEngin
eerfromtimetotime.

(d) Unlessstipulatedotherwiseinthecontract,thevalueoftheTrustees’materialsissuedto
thecontactorshallberecoveredfromtheContractor’sbills and/ any of his other dues.
Progressivelyaccordingtotheconsumptionthereofontheworkand/orinthemannerdec
idedbytheEngineerorhisRepresentativeandattherate/stipulatedinthecontract. These

rates shall only be considered by the contractor in the preparation
ofhistender/offerandthesewillformthebasisofescalation/variation,ifinfuturethecontra
ctorisrequiredtoprocureandprovideanysuchmaterialonthewrittenorderoftheEngineer
consequentontheTrustees’failureto

affecttimelysupplythereof.

(e) IftheEngineerdecidesthatduetothecontractor’snegligence,andofthe Trustees’materi
alsissuedtothecontractorhasbeen—(i)lastordamaged,

(1) consumed in excess of requirement, and (iii) wasted by the
contractor inexcess of normal wastage, then the value thereof shall be
recovered fromthe contractor’s bills or from any of his other dues,
after adding 19.25%extraoverthehigheroneofthefollowing:

1. Theissuerateofthematerialsatthe Trustees’Stores,and

2. The market price of the material on the date of issue as would
bedeterminedbytheEngineer.

5.9. The Engineer or his Representative shall have the power to inspect any materialand
work at any time and to order at any time — (i) for removal from the site
ofanymaterialwhich in his opinion is not in accordance with the contract or
theinstruction of the Engineer or his Representative, (ii) for the substitution of
theproperandsuitablematerials,or(iii)theremovalandproperre-executionofanywork, which
in respect of material and workmanship is not in  accordance
withthecontractortheinstructionsoftheEngineer. Thecontractorshallcomplywithsuch order
at his own expense- and within the time specified in the order. If thecontractorfalls to
comply, the Engineer shall be at liberty to dispose and suchmaterials and re-do any work
in the manner convenient to the Trustees byengaging any outside agency at the risk and
expense of the contractor and aftergivinghimawrittenpriornoticeof7days.

5.10.NoworkshallbecoveredupandputoutofviewbythecontractorwithoutapprovaloftheEngineer
orhisRepresentativeandwheneverrequiredbyhimthecontractor shall uncover any part or
parts of the work or make openings in
orthroughthesameasmaybedirectedbytheEngineerorhisRepresentativefromtime to time
and  shall reinstate or make good those part of works thus
affectedtothesatisfactionoftheEngineer,allatthecostofthecontractor. TheTrusteesshallreim
bursesuchcostasdeterminedbytheEngineer,iftheinitialcoveringupwaswithpriorwrittenorde
roftheEngineerorhisRepresentative.
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5.11.0n a written order of the Engineer or his Representative the

contractorshalldelayorsuspendtheprogressoftheworktillsuchtimethewrittenordertoresume
the execution is received by him. During such suspension the contractorshall protect and
secure the work to the satisfaction of the Engineer or
hisRepresentative. AllextraexpensesingivingeffecttosuchordershallbeconsideredbytheTru
stees,unlesssuchsuspensionis

Otherwiseprovideforinthecontract,or

1. NecessarybyreasonofsomedefaultonthepartoftheContractor,or
2. Necessarybyreasonofclimaticconditionsonthesite,or
3. Necessary for proper execution of the works or for the safety of theworks or

anypartthereof. The Engineer shall settle and determinesuch extra payment
and / orExtension of completion time to beallowed to the contractor, as shall,
in the opinionof the Engineer, befairandreasonable.

If at any time before or after commencement of the work the Trustees do
notrequirethewholeoftheworktenderedfor,theEngineershallnotifythesamet
othecontractorinwritingandthecontractorshallstopfurtherworksincomplian
ce of the same. The Contractor shall not be entitled to any claim
forcompensation for underived profit or for such premature stoppage of
work or onaccount of curtailment of the originally intended work by
reason of alterationmade by the Engineer in the original specifications,
drawings, designs andinstruction.

5.12.WhenthewholeoftheworkhasbeencompletedtothesatisfactionoftheEngineer  and  has

passed any final test prescribed in the contract, the contractorshall, within 21 days of
submission of his application to the Engineer be entitledto receive from him a certificate
for completion of work in Form G.C.1
annexedhereto.Ifanypartofthetotalworkhavingbeencompletedtothesatisfactionofthe
Engineer, be takeover and / or used by the Trustees the Contractor shall onapplication be
entitled to partial completion certificate in the Form of G.C.lindicating the portion of
the work covered by it, ) that the Contractor’s
liabilityduringmaintenanceperiodofthecontract,ifany,shallcommencefromthedatemention
ed in such certificate so far as the completed portion of the work isconcerned.

6. TERMSOFPAYMENT:

6.1.

6.2.

No Sum shall be considered as earned by or due to the Contractor in respect ofthe work
till final and satisfactory completion thereof and until a certificate offinal completion in
Form G.C.2 has been given by the Engineer.On
accountpayments,ifany,madepriortoissucofthecertificateinFormG.C.2,shallallbetreated
as mere advances, which shall stand recoverable in full or in part, if
theEngineersodecidesinthecontextofContractor’sunfulfilledcontractcondition,ifany.

All payments shall be made to the Contractor on the basis of measurement ofactual work
done, as recorded in the Trustees’ measurement books and ataccepted tendered or at
agreed rates, as the case may be except as otherwiseprovided in the contract and when
the Engineer decided any other rate
forchangeinthescopeofworkoromission,ifany,onthepartoftheContractor.
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6.3. ForworkofsanctionedtendervaluemorethanRs.50,000/-orhavinganinitiallystipulated
completion period of 4 months or more, on account payments may
bemadeatthediscretionoftheEngineerorhisRepresentativeatintervalsdeemedsuitable  and
justified by him. Provided always that, subject to execution of workof substantial value
in the context of the contract price, the interval of such onaccount payments shall be
decided by the Engineer or his Representative, whichshall ordinarily not be less than 1
month in between two payments for onaccountbilland/oradvance.

6.4. Measurement for works done shall be progressively taken by the
Engineer’sRepresentative and entered in the Trustees” Measurement Book, at
intervalsdeemed suitable and proper by him and / or the Engineer. The Contractor or
hisduly accredited Representative or Agent shall remain present at the time of
suchmeasurementandassisttheEngineer’sRepresentativeineverymannerrequiredby  him.
After the measurements taken have been entered in the
MeasurementBook,theContractororhisA gentshallsigntheMeasurementBookattheendofsu
chMeasurementsovertheContractor’sRubberStampasatakenofacceptanceofallsuchmeasur
ements,recordedaboveandpriortosuchsignature. If the Contractor or his Agent fails to
participate even other 3 dayswritten notice from the Engineer’s Representative the
measurement shall betaken ex-part by the Engineer’s representative and those shall be
accepted bytheContractor.

6.5. BasedonthequantumofworkandthevaluethereofcomputedintheMeasurementBook,theCon
tractorshalltypeouthisbillintheproformaapprovedbytheEngineerandsubmitthesametotheE
ngineer’sRepresentativein quadruplicate, duly signed by him or his accredited Agent
over his RubberStamp. The Engineer or his Representative may, in his absolute
discretion, allowadvance payment against such bill to the extent of an amount not
exceeding75% of the “net payable’ sum of the said bill, subject to adjustment
thereofagainst the bill at the time of checking and auditing the bill at the Trustees
end.,The measurement Book will not be handed over to the Contractor; but he
willobtaintheabstractsofquantities,amountandrecoveriestotypeoutthebill.

6.6. At the discretion of the Engineer or his Representative and only in respect ofaccepted
offers/ where estimated amount put to tender would be Rs. 2,00,000/-or more, advance
payment may be made to the extent of 75% of the value ofany material purchased and
brought to the site by the Contractor. Providedalwaysthat:

Thematerialsshall,intheopinionoftheEngineerorhisRepresentative,beofimperi
shablenature.

ii. ThevalueofsuchmaterialsshallbeassessedbytheEngineerorhisRepresentative,atthei
rowndiscretion.

iii. Aformalagreementhasbeendrawnupwiththecontractor,underwhichtheTrusteessecu
realienonthecontractor’smaterials.
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iv. The materials are safe-guarded by the contractor against losses,
shortageandmisuseduetothecontractorpostponingtheexecutionoftheworkorotherwi
se.

V. In the event of shortage of such materials within the Trustees’ protectedareas in

the Docks, the contractor shall submit an indemnity Bond in theproforma and
manner acceptable to Trustee’ whereby the contractor shallindemnify the
Trustees’ against all financial loss/ damage, on account
ofloss/damagetosuchmaterialsforwhateverreasons.

Vi. In the event of storage of such materials outside the Trustees’ protectedareas the
Contractor shall submit to the Engineer an irrevocable
BankGuaranteefavoringtheTrusteesandforthesamesumasisbeingadvance, in the
proforma and manner acceptable to the Trustees. TheGuarantee shall be of a
Kolkata / Haldia Branch of any Nationalized Bankor a Scheduled Commercial
bank, as the case may be, acceptable to theTrustees and shall remain valid till the
anticipated period of
consumptionofsuchmaterialsinthework. TheBankGuaranteemustbearanundertakin
g by the issuing Bank guaranteeing automatic payment of theguaranteed sum to
the Trustees by the Bank on the date of expiry of thevalidity of the Guarantee,
unless with the prior written approval of theEngineer on behalf of the Trustees,
the Bank has extended the validity oftheGuarantee.

Vii.  The amount of advance shall be recoverable from the contractor’s bills orany
other dues, progressively with the consumption of the materials
onthebasisofquantityconsumed.Consequentonfullrecoveryoftheadvance the
Indemnity Bond / Bank  Guarantee, vide sub-clause (v) &
(vi)above,shallbereturnedtotheContractordulydischargedbytheEngineeronbehalfo
ftheTrustees.

No Certificate of the Engineer or his Representative shall protect the Contractoragainst
or prevent the Trustees from obtaining repayment from the
Contractor,incasetheEngineerorhisRepresentativeshouldovercertifyforpaymentortheTrus
teesshouldover-paytheContractoronanyaccount.

No claim for interest shall be admissible to the Contractor at any stage and inrespect of
any money or balance or Bank Guarantee, which may be due to theContractor from the
Trustees, owing to dispute or  otherwise or for any delay
onthepartoftheTrusteesinmakinginterimorfinalpaymentorotherwise.

7. VARIATIONANDITSVALUATION:

7.1.

7.2.

The Quantities set out in the Bill of Quantities of the tender shall be treated asestimated
quantities of the work and shall never be deemed as actual or correctquantities of the
works to be executed by the contractor in fulfillment of hisobligationunderthecontract.

TheEngineershallhavethepowertoordertheContractorinwritingtomakeanyvariation of the
Quantity, quantity or form of the works or any part thereof thatmay, in his opinion, be
necessary and the Contractor upon receipt of such anordershallactasfollows:
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a) Increaseordecreasethequantityofanyworkincludedinthecontract.

b) Omitanyworkincludedinthecontract.

C) ChangetheCharacterorqualityorkindofanyworkincludedinthecontract.

d) Changethelevels,lines,positionanddimensionsofanypartofthework,and

e) Executeextraandadditionalworkofanykindnecessaryforcompletionoftheworks.

No such variation shall in any way vitiate or invalidate the contract or be treatedas
revocation of the contract, but the value (if any) of all such variationsevaluated in
accordance with the Engineer’s sole decision shall be taken
intoaccountandthecontractpriceshallbevariedaccordingly.

Provided always that written order of the Engineer shall not be required
forincreaseordecreaseinthequantityofanyworkuptol5%wheresuchincreaseor decrease is
not the result of any variation order given under this clause but
istheresultofthequantitiesexceedingorbeinglessthanthosestatedinthebillofquantities.Provi

dedalsothatverbalorderofvariationfromtheEngineershallbecompliedwithbytheContractor

andtheEngineer’ssubsequentwrittenconfirmation of such verbal order shall be deemed to
be an order in writingwithinthemeaningofthisclause.

a)The Contractor shall not be entitled to any claim of extra or additional
workunlesstheyhavebeencarriedoutunderthewrittenordersoftheEngineer.

b) The Engineer shall solely determine the amount (if any) to be added to ordeducted
from the sum named in the tender in respect of any extra
workdoneorworkomittedbyhisorder.

C) All extra, additional or substituted work done or work omitted by order of
theEngineer shall be valued on the basis of the rates and prices set out in thecontract,
if in the opinion of the Engineer, the same shall be applicable. If thecontract does not
contain any rates or prices directly applicable to the extraadditional or substituted
work, then the Engineer may decided the suitablerates on the basis of Schedule of
Rates (including surcharge in force at thetime of acceptance of tender), if any,
adopted by the Trustees with dueregard to the accepted contractual percentage, if any
thereon. In all
othercasestheEngineershallsolelydeterminesuitableratesinthemannerdeemedby him as
fair and reasonable, and his decision shall be final, binding andconclusive.

d) If the nature or amount of any omission or addition relative to the nature
oramountofthewholeofthecontractworkortoanypartthereofshallbesuchthat, in  the
opinion of the  Engineer, the rate of prices contained in
thecontractforanyitemoftheworksortherateasevaluatedundersub-clauses

(b) and (c) of this clause, is by reason of such omission or addition
renderedunreasonableorin-
applicabletheEngineershallfixsuchotherrateorpriceashe deems proper
and the Engineer’s decision shall be final, binding andconclusive.
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8. DELAY/EXTENSIONOFCOMPLETIONTIME/LIQUIDATEDDAMAGE/T

ERMINATIONOFCONTRACT

8.1. ShouldthequantumofextraoradditionalworkofanykindordelayedavailabilityoftheTrustees’

8.2.

8.3.

materialstobesuppliedaspercontractorexceptionallyadverseclimaticconditionsandnaturalp
henomenonorstrikes,lock-
outs,civilcommotionsorotherspecialcircumstancesofanykindbeyondthecontroloftheContr
actor cause delay in completing the work, the contractor shall apply to theEngineer in
writing for suitable extension of completion time within 7 days fromthe date of
occurrence of the reason and the Engineer shall thereupon considerthe stated reasons in
the manner deemed necessary and shall either reject theapplication or determine and
allow in writing the extension period as he woulddeem proper for completion of the
work, with or without the imposition
of*“LiquidatedDamaged”Clause(No.8.3hereof)ontheContractorandhisdecisionshall be
binding on the contractor. If an extension of completion time is
grantedbytheEngineer,theclauseNo.8.3oftheLiquidateddamageshallapplyfromitsdate  of
expiry, if the work be not completed within the extended time,
unlessstatedotherwiseinthedecisioncommunicationbytheEngineer,asaforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or
suchextension thereof as communicated by the Engineer in writing, the contractorshall
pay as compensation (Liquidated Damage) to the Trustees and not as apenalty, %2 % (half
percent) of the total value of work (contract price) asmentioned in the latter of acceptance
of the tender/offer, for every week or partthereof the work remains unfinished. Provided
always that the amount of suchcompensationshallnotexceed10%thesaidvalueofwork.

b) Without prejudice to any of their legal rights, the Trustees shall have
thepowertorecoverthesaidamountofcompensation/damageinSub-

Clause(a)ofthis clause, from any money due or likely to become due to the
contractor.Thepayment or deduction of such compensation / damage shall
not relieve theContractor from his obligation to complete the work or from
any ofhisotherobligations / liabilities under the contract and in case of the
Contractor’s failureandatthe absolute discreti9on of the Engineer, the
work may be ordered to becompleted by some other agency at the risk
and expense of the Contractor,after a minimum three days notice in
writing has been given to the contractorbytheEngineerorhisRepresentative.

WithoutbeingliableforanycompensationtotheContractor,theTrusteesmay,in their absolute
discretion ,  terminate the contract due to  occurrence of any
ofthefollowingreasonsanddecisionoftheTrusteesinthisrespect,ascommunicatedbytheEngi
neershallbefinalandconclusive:

() TheContractorhasabandonedthecontract.

(i) IntheopinionoftheEngineer,eithertheperformanceoftheContractorisnot
satisfactory or the work is not getting completed within the
agreedperiodonaccountofContractor’slapses.
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)

(vi)

(vii)
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TheContractorhasfailedtocommencetheworkorhaswithoutanylawfulexcuse under
these conditions , has kept the work suspended despitereceiving the Engineer’s or
his Representative’s written notice to proceedwiththework.

The Contractor has failed to remove materials from site after
receivingfromtheEngineerorhisRepresentativethewrittennoticestatingthatthesaid
materialsorworkarerejectedbyhim.

The Contractor is not executing the work in accordance with the contractor is
persistently or flagrantly neglecting to carry out his obligations underthecontract.

Any bribe, commission, gift or advantage is given, promised or offered byor on
behalf of the contractor to any officer, servant or representative ofthe Trustees or
to any person on his or their Dbehalf in relation to
theobtainingortotheexecutionofthecontract.

The Contractor is adjudged insolvent or enters in to composition with
hiscreditors or being a company goes in to liquidation either compulsorily
orvoluntarily.

8.3.1 Upon receipt of the letter of termination of work, which may beissued by
the Engineer on behalf of the Trustees, the
ContractorshallhandoveralltheTrustees’tools,plantandmaterialsissuedtohi
mattheplacetobeascertainedfromtheEngineer,within7daysofreceiptofsuchl
etter.

8.3.2 In all such cases of Termination of work, the Trustees shall havethe
power to complete the Work through any other agency of theContractor’s
risk and expense and the Contractor shall be debitedany sum or sums that
may be expended in completing the workbeyond the amount that would
have been due to the contractor,had he duly completed the whole of the
work in accordance withthecontract.

8.3.3 Upon termination of contract, the contractor shall be entitled toreceive
payment of only 90 % of the wvalue of the work
actuallydoneormaterialsactuallysuppliedbyhimandsubjecttorecoveries as

per contracts, provided the work done and
materialsconformtospecificationsatthetimeoftakingoverbytheTrustees. Th
e payment for work shall be based on

measurementsofactualworkdoneandpricedatapprovedcontractratesorother
rates, as decided by the Engineer.The payment for materialssupplied
shall be at the rates as decided by the Engineer,
whichshallinnocasebemorethanmarketratesprevailingatthetimeoftalking
over by the  Trustees.The Engineer’s decision in  all
suchcaseshallbefinal,bindingandconclusive.

8.3.4 The Trustees shall have the power to retain all moneys due to
theContractor until the work is completed by other agency and
theContractor’sLiabilitiestotheTrusteesandknowninallrespect.
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9. MAINTENANCEANDREFUNDOFSECURITYDEPOSIT

9.1.

9.2.

9.3.

On completion of execution of the work the contractor shall maintain t6he samefor a
period, as may be specified in the form of a Special Condition of theContract, from the
date mentioned in the initial Completion Certificate in theForm G.C.1.Any defect / fault,
which may appear in the work during
aforesaidmaintenanceperiod,arising,inthesoleopinionoftheEngineerorhisRepresentative,
from materials or workmanship not in accordance with thecontract or the instruction of
the Engineer or his Representative, shall, upon
thewrittennoticeoftheEngineerorhisRepresentative,beamendedandmadegoodbytheContra
ctorathisowncostwithinsevendaysofthedateofsuchnotice,tothe  satisfaction of  the
Engineer or his Representative, failing which the Engineeror his Representative shall
have the defects amended and made good throughother agency at the Contractor’s risk
and cost and all expenses,
consequentthereonorincidentalthereto,shallberecoverablefromtheContractorinmannerdee
medsuitablebytheEngineer.

The Contract shall not be considered completed and the work shall not betreated as
finally accepted by the Trustees, until a final Completion Certificate infrom G.C. 2
annexed hereto shall have been signed and issued by the Engineerto the contractor after
all obligations under the Contract including that in themaintenance period, if any, have
been fulfilled by the Contractor. Previous
entryontheworksortakingpossession,workingorusingthereofbythetrusteesshallnot relive
the Contractor of his obligations under the contract for full and
finalcompletionofthework.

Oncompletionofthecontractinthemanneraforesaid,theContractormayapplyfor the refund
of his Security Deposit by submitting to the Engineer (i)TheTreasury Receipts
grantedfor the amountofSecurityheldbytheTrustees,and

(i1) his “No further claim™ Certificate in from G.C.3 annexed hereto (in
original),where upon the Engineer shall issue Certificate in from G.C.2
and within
twomonthsoftheEngineer’srecommendation,theTrusteesshallrefundthebal
ancedueagainsttheSecurityDeposittotheContractor,aftermakingdeductiont
herefrominrespectofanysumduetotheTrusteesfromtheContractor.

10.INTERPRETATION OF CONTRACT DOCUMENTS ., DISPUTES

&ARBITRATION

10.1.In all disputes, matters, claims, demands or questions arising out of orconnected with the

interpretation of the Contract including the meaning ofSpecifications and Instructions or
as to the quality ofworkmanship or as to thematerials used in the work or the execution
of the work whether during theprogress of the work or after the completion and whether
before or after thedetermination , abandonment or breach ofthe contract the decision of
theEngineer shall be final and binding on all parties to the contract and
shallforthwithbegiveneffecttobytheContractor.



75

10.2.1f, the Contractor be dissatisfied with any such decision of the Engineer,he shall within
15 days after receiving notice of such decision require that thematter shall be referred to
Chairman, who shall thereupon consider and give adecision.

10.3.If , however , the contractor be still dissatisfied with the decision of theChairman , he
shall, within 15 days after receiving notice of such
decisionrequiredthatwithin60daysfromhiswrittennotice,theChairmanshallreferthematter
to an Arbitrator of the panel of Arbitrators to be maintained by theTrustees for the
purpose and any such reference shall be deemed to be asubmission to arbitration within
the meaning ofIndian Arbitration Act , 1940 oranystatutorymodificationthereof.

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns
hisappointment or vacates his office due to any reason whatsoever,
anotherperson from panel shall be appointed as Sole Arbitrator and he
shallproceedfromthestageatwhichitwasleftbyhispredecessor.

10.3.2 The Arbitrator shall be deemed to have entered on reference on the
dateheissuesnoticetoboththepartiesfixingthedateoffirsthearing.

10.3.3 The time limit within which the Arbitrator shall submit his award shallnormally
be 4 months as provided in Indian Arbitration Act, 1940 or
anyamendmentthereof. The Arbitrator may, if found necessary, enlarge
thetimeformakingandpublishingtheaward,withtheconsentoftheparties.

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by
theArbitrator in his sole discretion. Upon every or any such reference to costof
any incidental to the reference and award respectively shall be
indiscretionofthe Arbitratorwhomaydetermine,theamountthereoforbywhom and
to whom and in what manner the same shall be borne andpaid.

10.3.5 The Award of the Arbitrator shall be final and binding on all partiessubject to
the provisions of the Indian Arbitration Act, 1940 or
anyamendmentthereof. TheArbitratorshallgiveaseparateawardinrespectof ~ each
item of disputes and respective claim referred to him by
eachpartyandgivereasonfortheaward.

10.3.6 The Arbitrator shall consider the claims of all the parties to the contractwithin
only the parameters of scope and conditions of the contract inquestion.

10.3.7 SaveasotherwiseprovidedinthecontracttheprovisionsoftheArbitration Act, 1940
and rules made there under, for the time being
inforce,shallapplytothearbitrationproceedingsunderthisClause.

10.4.The Contractor shall not suspend or delay the work and proceed with thework with due
diligence in accordance with Engineer’s decisions.The
Engineeralsoshallnotwithholdanypayment,which,accordingtohim,isdueorpayable
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totheContractor,onthegroundthatcertaindisputeshavecroppedupandarelikelyto
bereferredtoarbitration.

10.5. Providedalwaysasfollows:

(@) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove wouldapply in
the case of contracts, where tendered amount appearing in the letter
ofacceptanceofthetender/offerislessthanRs.40,00,000/-.

(b)  The Contractor shall have to raise disputes or differences of any kindwhatsoever
in relation to the execution of the work to the Engineer within 30days from the date of
occurrence of the cause of dispute and before thepreparation of the final bill, giving
detailed justifications, in the context ofcontractconditions.

(9) Contractor’s dispute, if any, arising only during the maintenance periodstipulated
in the contract, must be submitted to the Engineer, with detailedjustifications in the
context of contract Conditions, before the final completion ofthe work. No dispute or
difference on any matter whatsoever, pertaining to
thecontractcanberaisedbythecontractorafterthecompletionofthework.

(d) Contractor’s claim / dispute raised beyond the time limits prescribed insub-
clauses 8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by
theEngineerand/orbyanyArbitrator,subsequently.

(e)  TheChairman/TrusteesshallhavetherighttoalterthepanelofArbitratorsontheirsoledi
scretion,byaddingthenamesofnewArbitratorsand/or by deleting the names of existing
Arbitrators, without any reference to theContractor.
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THEBOARDOFTRUSTEESFORTHEPORTOFKOLKATAFOR

MOFTENDER

having examined the site of works, inspected the Drawings and read the
Specifications,GeneralandSpecial ConditionsofContractandConditionsofTender,herebyte
nderandundertake to execute and complete all the works required to be performed in
accordancewith the Specification, Bill of Quantities, General & Special Conditions of
Contract
andDrawingspreparedbyoronbehalfoftheTrusteesandattheratesandpricessetoutintheannex
ed Bill of Quantities with .......................... month/week from the date of theorder to
commence the work and in the event of our Tender being accepted in full or inpart, /'We
also undertake to enter into a Contract Agreement in the Form hereto annexedwith such
alterations or additions thereto which may be necessary to give effect
theacceptanceoftheTenderandincorporatingsuchSpecification,BillofQuantities,Drawings
andSpecial&GeneralConditionsofContractandl/WeherebyagreethatuntilsuchContractA gr
eementisexecutedthesaidSpecifications,BillofQuantities, ConditionsofContractandtheTen
der,togetherwiththeacceptancethereofinwritingbyoronbehalfofthe TrusteesshallbetheCont
ract.
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THETOTALAMOUNTOFTENDERRs(NotTobefilledup)

(Repeatinwords) (Nottobefilledup)
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*I/We require ...................... days/months preliminary time to arrange
andprocure the materials required by the work from date of acceptance of the Tender
beforel/Wecouldcommencethe Work.

(*Thisshouldbescoredoutinthecaseoflabourcontracts)

I/We have deposited with the Trustees’ Financial Advisor & Chief
AccountsOfficer/Manager(Finance),HaldiaDockComplexvideReceiptNo
.................................. Of i e asEarnestMoney.

I/We agree that period for which the Tender shall remain open for
acceptanceshallnotbelessthanfourmonths.

SignatureoftheTenderer

Witness: (SealoftheTenderer)
Signature........cooovviviiieiiieainanns NameoftheTenderer
Name.....coovviviiiiiiiiii

(InBlockLetters)(I
nBlockLetters)
Address  ...oooiiiiiiii Dated
............................................... Address
.......................................... Occupatio
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THEBOARDOFTRUSTEESFORTHEPORTOFKOLKATA

FORMOFAGREEMENT
THIS AGREEMENT made thiS...eeeeeiie e, day
Of oo, 200............. betweenthe Board of Trustees for the Port of

Kolkata,a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter
called“Trustees” which expression shall unless excluded by or repugnant to the context
bedeemed to include their successors in office) of the one part and

..................... (hereinafter called “ the Contractor ”, which expression shall
unlessexcluded by or repugnant to the context be deemed to include its heirs,
executors,administrators,representativesandassigneesorsuccessorsinoffice)oftheotherpart

2

WHEREA StheTrusteesaredesirousthatcertainworksshouldbeexecuted/constructed,viz.
..................... andhaveacceptedaTender/OfferbytheContractorfortheexecutionandmain
tenanceofsuchwork NOWTHISAGREEMENTWITNESSETHasfollows:

1. In this Agreement words and expressions shall have the same meanings as
arerespectively assigned to them in General Conditions of Contract
hereinafterreferredto.
2. The following documents shall be deemed to from and be read and construed
aspartofthis Agreement,viz.

(a) ThesaidTender/Offer&theacceptanceoftheTender/Offer

(b) TheGeneralConditionsofContract

© TheSpecialConditionsofContract

(d) TheConditionsofTender

(e) TheTechnicalSpecifications

® TheScheduleofRates

(2) TheTermsofPayment

(h) Allcorrespondencebywhich,thecontractisadded,amended, variedormodifie

din  anywaybymutualconsent.

3. In consideration of the payments to be made by the Trustees to the Contractor
ashereinafter mentioned , the Contractor hereby covenant with the Trustees
toexecuteandmaintain the work in conformity in all respects with the

provisionsofthecontract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of
suchexecution and maintenance of the Work, the Contract Prices at the times and
inthemannerprescribed by theContract.
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INWITNESSwhereofofthepartiesheretohavecausedtheirrespectiveCommonSealst

obehereuntoaffixed(orhavehereuntosettheirrespectivehandsandseals)thedayandye

arfirstabovewritten.

The Seal
OF e

N A C

AAATCSS

Or
SIGNED,SEALEDANDDELIVERED

by the said
Inthepresenceof:
N A C

Address
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KOLKATAPORTTRUST

FORMG.C.1

Contractor
Address
................................................................................................ Dat
eofCompletion
DearSir/s,
Thisistocertifythatthefollowingworksviz.
NameoftheWork ...
................................................................................................ Esti
mateNumberE.E.O. ... dt
CEO. dt --
WorkOrderNumber
________________________________________________________________________________________________________________________________ Al
location.
________________________________________________________________________________________________________________________________ Co
ntractNumber

Whichwascarriedoutbyyouisintheopinionoftheundersignedcompletingineveryr

espectonthe Dayof- 20 e in
accordancewithclause62oftheGeneral ConditionsofContractandundertheprovisionsoftheC
ontractforaperiodof --.Days/weeks/months/
years.
Fromthe........................ dayof......ccooiviiiiiiinni 20, i
Tothe.....coovviiiiii dayof........cooiiiiiiiin.n, 20, i
SIZNATULE( .eerereriieeeiireeiiiieeereeeeeiaeeereeeeseiveeeans )

OfficeSeal
c.c.toTheDeputyChiefEngineer(
)TheD
eputyManager( )
Financial Adviser&ChiefAccountsOfficer/Man
ager(Finance),HaldiaDockComplex.
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KOLKATAPORTTRUST

FORMG.C.2

TheFinancial Adviser&ChiefAccountsOfficer. TheMa

nager(finance),HaldiaDockComplex.

CERTIFICATEOFFINALCOMPLETION
Thisistocertifythatthefollowingworksviz.

NameofWork

Whichwascarriedoutby SNri/
Y (] U isnowcompleteinever
yrespectinaccordancewiththetermsoftheContractandthatalltheobligationsunderContr
acthavebeenfulfilledbytheContractor.

SIGNATUTE( .evrenveeeerieeeeiiieeeieeeeeeeeeeeeeeeneee e )

(Engineer/Engineer’sRepresentative)

OfficeSeal
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KOLKATAPORTTRUST

| ForRMG.C3 |

(‘NoClaim’CertificateFromContractor)

The
EngineerKolkataP
ortTrustKolkata/H
aldia
72N 25 1 TP )
(Address,theTrustees’ Official,mentionedinthe
workOrderandunderwhomtheContract
wasexecuted)
DearSir,

I/Wedoherebydeclarethatl/WehavereceivedfullandfinalpaymentfromKolkataPortTrustfor
theexecutionofthefollowingwork,viz.

NameofWork

ContractNO.....oovieiiii i dteo
AgreementNO.........o.oiviriiiiiieeiaaen, oo
andl/WehavenofurtherclaimagainstKolkataPortTrustinrespectoftheabovementioned;job.

Yoursfaithfully,

(SignatureofContractor)

(OfficialSealoftheContractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash
SecurityDeposit, to be issued by the Kolkata/Haldia Branch, as the case may be,
of anynationalizedBankofIndiaonNon-JudicialStampPaperworthRs.50/-
orasdecidedbytheEngineer/LegalAdviseroftheTrustees.

To
The Board of
TrusteesforthePortofK

olkata.

BANKGUARANTEE

NO. o DATE. ...
NameofissuingBank
...................................................................................... Na
MEOTBIanch. ... ..o,
..................................................................................... Addres
S e et e

In consideration of the Board of Trustees of the Port Kolkata, a body corporate-
dulyconstituted under the Major port Trust Act, 1963 ( Act38of 1963),having agreed
toexempt Shri / Messrs

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit
/Payment of Security Deposit through deduction from the Contractors’ bills under
thetermsandconditionsofacontractmadebetweentheTrusteesandtheContractorfor
................................................... ver veieierenieeeen.. (write the name of
thework as per Work Order) in terms of the Work order No .......
................................................. ated... ..oooceeeieeeeeieeeeeieeeeneee..nnn (hereinafter
referredtoas“thesaidcontract”),fortheduefulfillmentbythecontractorofallthetermsandcond
itionscontainedinthesaidcontract,onsubmissionofabankGuaranteeforRs

Wi Branch,Kolkata

.................................... /Haldia, further agree that if a written demand is made
bythe Trustees through any of its officials for honoring the Bank Guarantee constituted
bythese presents, We,.....ovouiieiiiiiii i, Branch, Kolkata.........
....................... /Haldia shall have no right to decline to cash the same for any
reasonwhatsoeverandshallcashthesameandpaythesumsodemandedtotheTrusteeswithina
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weekfromthedateofsuchdemandbyanA/c.PayeeBanker’sChequedrawninfavourof“Kolkat
a Port Trust”, without any demur. Even if there be any dispute between thecontractor
and the Trustees, this would be no ground for us,...............
............................................................. (Nameof Bank), ......... ......

................ Branch, Kolkata................................/Haldia to decline to honour
theBankGuaranteeinthemanneraforesaid. TheveryfactthatWe, ........................
................................. Branch,Kolkata..............ceceeevnvnvvvvvenennnneeee..... /Haldia,decline

or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall
constitutesufficient reason for the Trustees to enforce the Bank Guarantee
unconditionally withoutanyreference,whatsoever,tothecontractor.

2. I, e et e et e e e e et eaaaaaaaas Br
anch,Kolkata..............ooooviiiiinnn. /Haldia, further agree that a mere
demandby the Trustees atany time and in the manneraforesaid, issufficient for us,
................................. Branch, Kolkata ................................ / Haldia,

topay the amount covered by this Bank Guarantee in full and in the manner
aforesaidandwithinthetimeaforesaidwithoutreferencetothecontractorandnoprotestbyt
hecontractor, made either directly or indirectly or through Court , can be valid
groundfor  US,  iiiiiiiiiis e e

...Branch,Kolkata............cccooevveeeeeeiiiiiiiiiiiin, /Haldia,todeclineorfailorneglect
tomakepaymenttotheTrusteesin,themannerandwithinthetimeaforesaid.
3. W, e, Branch, Kolkata

........................... /Haldia,furtheragreethattheBankGuaranteedhereincontained
shall remain in full force and effect, during the period that is taken for
thedueperformanceofthesaidcontractbythecontractorandthatisshallcontinuetobeenfor
ceable till all the dues of the Trustees under and/or by virtue of the terms
andconditions of the said contract have been fully paid and its claim satisfied
and/ordischarged in full and/or till the Trustees certify that the terms and conditions
of thesaid contract have been fully and properly observed/fulfilled by the contractor
andaccordingly,theTrusteeshavedischargedtheBankGuarantee,subjecthowever,thatth
is guarantee shall remain valid wup to and inclusive of
.............................................. dayof.......................19......andsubjectallsotha
ttheprovisionthattheTrusteesshallhavenorighttodemandpaymentagainstthis guarantee
after the expiry of 6(six) calendar months from the expiry of theaforesaid validity
period up 170 J Or any extension
thereofmadebyus,....................... Branch,Kolkata .............cooeeeeinnnnnnnnnns /Haldia,in
further extending the said validity period of this Bank Guarantee on Non-
JudicialStampPaperofappropriatevalue,asrequired/determinedbytheTrustees,onlyona
writtenrequestbytheTrusteestothecontractorforsuchextensionofvalidityofthisBankGu
arantee.

A W, i e e e e s
Branch,Kolkata..........cccoeeeeeeiiiiiiniiiiiiiinn. /Haldia,furtheragreethat,withoutour
consent and without affecting in any manner our obligations hereunder, the
Trusteesshallhavethefullestlibertytovaryfromtimetotimeanyofthetermsandconditions
of the said contract or to extend the time for full performance of the said
contractincluding fulfilling all obligations under the said contract by the contractor
or topostpone for any time or from time to time any of the powers exercisable by
theTrusteesagainstthecontractorandtoforebearorenforceanyoftermsandconditionsrela
tingtothesaidcontractandWe, ..........cccoeeveiiiiieiieeeiiee e Branch,Kolkata
................................ /Haldia,shallnotberelievedfromourliabilitybyreasonof
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any such variation or extension being granted to the contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by
theTrusteestothecontractororbyanysuchmatterorthingofwhatsoevernature,whichunde
r the law relating to sureties would, but for this provision, have effect of sorelieving
US, . eeeeeeieeeteeeee e e e e e eeeeeeee e eeeeeeeens Branch,

Kolkata. ...c.cccooverniiiniiiniinieciiceeen /Haldjia.

W Branch, Kolkata
......................... /Haldia,lastlyundertake not torevoke this Bank Guarantee
duringitscurrencyexceptwiththepreviousconsentofthe Trusteesinwriting.

(OFFICIALSEALOFTHEBANK)
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INTEGRITYPACT
Between
KolkataPortTrust(KoPT)hereinafterreferredtoas“ThePrincipal”

And
......................................................................... hereinafterreferredtoas“TheBidder/
Contractor”

Preamble

The principal intends to award, under laiddown organizational procedures,
contract/sfor.........oooeviiiiiiiii The Principal
valuesfullcomplianceswithallrelevant laws of the land, rules, regulations, economic use
of resources and of
fairness/transparencyinitsrelationswithitsBidder(s)and/orcontractor(s).

In order to achieve these goals, the Principal will appoint an Independent
ExternalMonitor(IEM),whowillmonitorthetenderprocessandtheexecutionofthecontractfor
compliancewiththeprinciples mentionedabove.

Section1-CommitmentsofthePrincipal
(1) The Principal commits itself to take measures necessary to prevent

corruptionandtoobservethefollowingprinciples:-

a. NoemployeeofthePrincipal,personallyorthroughfamilymembers,will,inconne
ction with the tender for, or the execution of a contract, demand, take
apromise for oraccept, for self orthirdperson, any
materialsorimmaterialbenefitwhichthepersonisnotlegallyentitledto.

b. The Principal will, during the tender process, treat all Bidder(s) with

equityand  reason. ThePrincipalwill,in  particular, before and
duringthetenderprocess, provideto all Bidder(s) the sameinformation and will
not

providetoanyBidder(s)confidential/additionalinformationthroughwhichtheBid
der(s) could obtain an advantageinrelation to thetenderprocess or
thecontractexecution.

c. ThePrincipalwillexcludefromtheprocessallknownprejudicedpersons.

(2) If the Principal obtains information on the conduct of any of its employees
whichisacriminaloffenceundertheIPC/PCAct,oriftherebeasubstantivesuspicionint
his regard, the Principal will inform the Chief Vigilance Officer and in
additioncaninitiatedisciplinaryactions.

Section2-CommitmentsoftheBidder(s)/Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
preventcorruption.Hecommitshimselftoobservethefollowingprinciplesduringhisparti
cipationinthetenderprocessandduringthecontractexecution.

a. The Bidder(s)/Contractor(s) will not, directly orthrough any other person orfirm,
offer, promise orgive to any of the Principal’s employees involved in
thetenderprocess or theexecution of the contract or to any third person
anymaterial or otherbenefit which he/she is notlegally entitled to, in order
toobtain in exchange any advantage of any kindwhatsoeverduring the
tenderprocessorduringtheexecutionofthecontract.
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b. TheBidder(s)/Contractor(s)willnotenterwithotherBiddersintoanyundisclosedagree
mentorunderstanding,whetherformalorinformal. Thisappliesinparticulartoprices,s
pecifications,certifications,subsidiarycontracts,submissionor non- submission of
bid or any other actions to  restrict competitiveness  or
tointroducecartelizationinthebiddingprocess.

c. The Bidder(s)/Contractor (s) will notcommit any
offenceundertherelevantIPC/PC Act; further the Bidder(s)/Contractor(s) will not
useimproperly, forpurpose of competition or personal gain, or pass on to others,

any information
ordocumentprovidedbythePrincipalaspartofthebusinessrelationship,regarding
plans, technical proposals and business details including

informationcontainedortransmittedelectronically.

d. TheBidder(s)/Contractor(s)offoreignoriginshalldisclosethenameandaddressofthe
Agents/representativeinlndia,ifany.SimilarlytheBidder(s)/Contractor(s)ofIndian
Nationalityshallfurnishthenameandaddressoftheforeignprincipals,if any. Further
details as mentioned in the “Guidelines on Indian Agents
of ForeignSuppliers”shallbedisclosedbytheBidder(s)/Contractor(s).Further,asm
entionedintheGuidelines,allthepaymentsmadetothelndianA gent/representativeha
vetobeinIndianRupeesonly.CopyoftheGuidelineson‘IndianAgentsofForeignSupp
liers”isannexedandmarkedas Annex-“A”.

d.The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and
allpaymentshehasmade,iscommittedtoorintendstomaketoagents,brokersorany
otherintermediariesinconnectionwiththeawardofthecontract.

(2) TheBidder(s)/Contractor(s)willnotinstigatethirdpersonstocommitoffencesoutline
daboveorbeanaccessorytosuchoffences.

Section 3: Di lification f i 1 exclusion from fi
contracts.IftheBidder(s)/Contractor(s),beforeawardorduringexecutionhascommi
ttedatransgressionthroughaviolationofSection2above,orinanyotherformsuchastop
uthisreliabilityorcredibilityinquestion,thePrincipalisentitledtodisqualifytheBidde
r(s)/Contractor(s)fromthetenderprocessortakeactionasperthe

procedurementionedinthe““GuidelinesonBanning of
businessdealings”. Copy of the “Guidelines on Banning of business
dealings” is annexedandmarkedasAnnex “B”.

Sectiond—CompensationforDamages
(1) If the Principal has disqualified the Bidder(s) from the tender process prior

tothe award according to Section 3, the Principal is entitled to demand
therecoverthedamagesequivalenttoEarnestMoneyDeposit/BidSecurity.
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(2) If the Principal hasterminatedthecontractaccordingto Section 3or if
thePrincipal is entitledto terminate the contract accordingto Section 3,
thePrincipal shall beentitledtodemandand recover from the
ContractorliquidateddamagesofthecontractvalueortheamountequivalenttoPerf
ormanceBankGuarantee.

SectionS-Previoustransgression

(1) The Bidder declaresthat no previous transgressionsoccurred in thelast
3yearswithanyotherCompanyinanycountryconformingtotheanticorruptionappr

oach
orwithanyotherPublicSectorEnterpriseinlndiathatcouldjustifyhisexclusionfrom
thetenderprocess.

(2) IftheBiddermakesincorrectstatementonthissubject,he can

bedisqualifiedfromthetenderprocessoractioncanbetakenaspertheprocedurement
ionedin“GuidelinesonBanningofbusinessdealings”.

Section6—EqualtreatmentofallBidders/Contractors/Subcontractors

(1) TheBidder(s)/Contractor(s)undertake(s)todemandallsubcontractorsacommitme
nt in conformity with this Integrity Pact, and to submit it to
thePrincipalbeforecontractsigning.

(2) ThePrincipalwillenterintoagreementswithidenticalconditionsasthisonewitha
lIBidders,Contractorsandsubcontractors.

(3) ThePrincipalwilldisqualifyfromthetenderprocessallbidderswhodonotsignth
isPactorviolateitsprovisions.

Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)/
Subcontractor(s).

If the Principal obtains knowledge ofconductofaBidder, Contractor
orSubcontractor, orof an employee or a representative or an associate of
aBidder, Contractor or Subcontractor which constitutescorruption, or
ifthePrincipal has substantive suspicion in this regard, the Principal will inform
thesametotheChiefVigilanceOfficer.

Section8-PactDuration:
This pact begins when both parties have legally signed it. It expires for
theContractors12monthsafterthelastpaymentunderthecontract,andforallotherBid
dersémonthsafterthecontracthasbeenawarded.

If any claim is made/ lodgedduringthistime, the same shall be
bindingandcontinueto the valid despite the lapse of this pact as specified
above, unlessitisdischarged/determinedbyChairmanofKoPT.

Section9-OtherProvisions:
(1) ThisagreementissubjecttoIndianLaw.Placeofperformanceandjurisd

ictionistheRegisteredOfficeofthePrincipal,i.e.NewDelhi.
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(2) Changesandsupplementsaswellasterminationnoticesneedtobemadeinwriting.S
ideagreementshavenotbeenmade.

(3) IftheContractorisapartnershiporaconsortium,thisagreementmustbesignedby
allpartnersorconsortiummembers.

(4) Shouldoneorseveralprovisionsofthisagreementturnouttobeinvalid,theremainder
ofthisagreementremainsvalid.Inthiscase,thepartieswillstrivetocometoanagreem
enttotheiroriginalintentions.

(For&onbehalfofthePrincipal) (For&onbehalfofBidder/Contractor)
(OfficeSeal) (OfficeSeal)

Witness|1:
(Name&Address)

Witness2:
(Name&Address)




