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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

                                                                  ᭫यामा
                                                (Formerly KOLKATA PORT TRUST)

 
1.0 NOTICE INVITING TENDER

NIT NO.: SMPK/KDS/CIV /T/2695/54
E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 

Prequalification criteria stipulated in Tender Document for 

M-40 grade concrete topping
the Bid Document may be seen from the 
be hosted on the above-
(www.smportkolkata.shipping.gov.in

 

 
a.TENDER NO. 

  िनिवदा सं᭎या 
b. MODE OF TENDER 

      िनिवदा का तरीका 
 

c. i) Estimated Cost 0f the Work
   अनुमािनत लागत 0f कायᭅ 

 
 

ii) Earnest Money Deposit
   बयाना रािश 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
᭫यामा ᮧसाद मुखजᱮ पोटᭅ, कोलकाता 

(Formerly KOLKATA PORT TRUST) 
Civil Engineering Department 

NOTICE INVITING TENDER 

SMPK/KDS/CIV /T/2695/54 DT. 02.09.2022 
is invited from reliable, bonafide & experienced agency with required experience as per 

Prequalification criteria stipulated in Tender Document for “Development of G.C.D area with  
40 grade concrete topping and other allied works, N.S.Dock

the Bid Document may be seen from the https://kopt.enivida.in. Corrigenda or clarifications, if any, shall 
- mentioned website only. The tender is also published on SMPK web

www.smportkolkata.shipping.gov.in). 

SCHEDULE OF TENDER (SOT) 

SMPK/KDS/CIV /T/2686/45

e-Procurement System
(Online Two part Techno
Price Bid through 
https://kopt.enivida.in/
bidders are required to submit their offers 
electronically through e
No physical tender is acceptable 
PRASAD MOOKERJEE PORT, KOLKATA.

c. i) Estimated Cost 0f the Work 

ii) Earnest Money Deposit 

Rs. 6,58,05,545.80 ( Rs. Six Crore fifty eight 
lakh five  thousand 
paise eighty  only) 
 

Rs.13,16,120/- (Rupees
sixteen  thousand one  hundred twenty 
Only) payable through DD / RTGS / NEFT / 
Bank Transfer etc.,) to be transferred on
A/C: Syama Prasad Mookerjee Port, Kolkata
A/c No: 067502000000491
IFSC: IOBA0000675 
Bank Name: Indian Overseas Bank
Branch Name: STRAND ROAD Branch
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  

 

is invited from reliable, bonafide & experienced agency with required experience as per 

Development of G.C.D area with  
and other allied works, N.S.Dock. as per Bill of Quantities 

Corrigenda or clarifications, if any, shall 
mentioned website only. The tender is also published on SMPK website 

SMPK/KDS/CIV /T/2686/45 DT. 22.07.2022 

Procurement System 
Techno-Commercial Bid and 

Price Bid through Enivida Portal 
https://kopt.enivida.in/) The intending 
bidders are required to submit their offers 
electronically through e-tendering portal. 
No physical tender is acceptable by SYAMA 
PRASAD MOOKERJEE PORT, KOLKATA. 
Rs. 6,58,05,545.80 ( Rs. Six Crore fifty eight 
lakh five  thousand five hundred forty five and 

 

(Rupees thirteen   Lakh 
sixteen  thousand one  hundred twenty 

payable through DD / RTGS / NEFT / 
Bank Transfer etc.,) to be transferred on 

Syama Prasad Mookerjee Port, Kolkata 
067502000000491 

 
Indian Overseas Bank 

STRAND ROAD Branch 



 

 

 
iii) Tender Document fee (
refundable) 
   िनिवदा द᭭तावेज श᭨ुक (अᮧितदेय
 

iv) Railtel Tender Processing Fee (Non
refundable) Mode ofPayment: 
payment Only through 
Debit/Credit Card or Net Banking.

     रेलटेल टᱶडर ᮧोसᳲेसग श᭨ुक(नॉन
     भुगतान का ᮧकार:- ई-पेमᱶट केवल
     डेिबट/ᮓेिडट काडᭅ या नेट बᱹ᳴कग।
 

d. Date of NIT available to parties to download
 पा᳷टयᲂ को डाउनलोड करन ेके िलए
कᳱ ितिथ 

 
e. Pre – Bid Meeting Date & Time

  ᮧी-िबड मीᳳटग कᳱ तारीख और

f. Last date of submission of EMD & 
Tender Document fee at Syama Prasad 
Mookerjee Port, Kolkata 

᭫यामा ᮧसाद मुखजᱮ पोटᭅ, कोलकाता
िनिवदा द᭭तावेज श᭨ुक जमा करने

 
g. Date of Starting of e-Tender for

submission of online Techno
Bid  and Price Bid at Enivida Portal

  के िलए ई-िनिवदा शᱨु होने कᳱ
Enivida पोटᭅल पर ऑनलाइन टेᲣो
ᮧाइस िबड जमा करना 
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Tender Document fee (Non- 

अᮧितदेय) 

 
The intending bidders should submit the tender 
cost of Rs.2950/-(Rupees two thousand nine 
hundred and fifty only)   including @18% GST) 
to KoPT through DD/Banker’s Cheque in favour 
of Syama Prasad Mookerjee Port, Kolkata on 
any scheduled/NationalisedBank payable at 
Kolkata 
otherwise their offer will be summari
rejected. Asper cl. 2, page no.12
payable through DD / RTGS / NEFT / 
Bank Transfer etc.,) to be transferred 
on 
A/C: Syama Prasad Mookerjee Port, Kolkata
A/c No: 067502000000491
IFSC: IOBA0000675 
Bank Name: Indian Overseas Bank
Branch Name: STRAND ROAD 

iv) Railtel Tender Processing Fee (Non-
refundable) Mode ofPayment: - E-

 
Debit/Credit Card or Net Banking. 

नॉन ᳯरफंडेबल) 
केवल के मा᭟यम स े

बᱹ᳴कग। 

TPF- 0.1% of estimate cost (Minimum 
750/- Maximum7500/
Registration Charges Rs.2000/
+Applicable GST Per Year

d. Date of NIT available to parties to download 
िलए उपल᭣ध एनआईटी 

06.09.2022 to 27.09

Bid Meeting Date & Time 
और समय 

No prebid Meeting  

f. Last date of submission of EMD & 
Syama Prasad 

कोलकाता मᱶ ईएमडी और 
करने कᳱ अंितम ितिथ 

30.09.2022(up to 12:00 hrs

Tender for 
Techno-Commercial 

Bid  and Price Bid at Enivida Portal 
कᳱ ितिथ 
टेᲣो-कमᳶशयल िबड और 

06.09.2022 (From 14:00 hrs

The intending bidders should submit the tender 
(Rupees two thousand nine 

hundred and fifty only)   including @18% GST) 
to KoPT through DD/Banker’s Cheque in favour 
of Syama Prasad Mookerjee Port, Kolkata on 
any scheduled/NationalisedBank payable at 

otherwise their offer will be summarily 
rejected. Asper cl. 2, page no.12 
payable through DD / RTGS / NEFT / 
Bank Transfer etc.,) to be transferred 

Syama Prasad Mookerjee Port, Kolkata 
067502000000491 

 
Indian Overseas Bank 

STRAND ROAD Branch 

of estimate cost (Minimum 
Maximum7500/-+GST 

Registration Charges Rs.2000/- 
+Applicable GST Per Year 

9.2022(up to 14:00 hrs.) 

 

12:00 hrs.) 

.2022 (From 14:00 hrs. onwards) 



 

 

h.Date of closing of online e
submission of Techno-Commercial Bid & 
PriceBid. 

  तकनीकᳱ-वािणि᭔यक बोली और
के िलए ऑनलाइन ई-िनिवदा बंद

 
i.Date & time of opening of 
Bid. 

तकनीकᳱ-वािणि᭔यक बोली और 
ितिथ और समय। 

 
                          
  Note: In the event of any unforeseen closure of work / holiday
the same will be opened / held on the next working day without any further notice.

List of Annexures 
Important Instructions for E
A Commercial Terms & Conditions
B 
Techno Commercial Bid 
C List of Scanned Documents required to be uploaded: 
Annexure – D (Document consisting Annexure A to Annexure 
D 
To be treated as Techno Commercial Part)
Price Bid (Financial Part) 
E (Both the Techno Commercial Part &
Financial Part will be uploaded separately
& will be available both in the SMPK 
website & Enivida Portal) 
General Conditions of Contract
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online e-tender for 
Commercial Bid & 

और म᭨ूय बोली जमा  करने 
बंद करने कᳱ ितिथ 

27.09.2022(Up to 15:00 hrs.)

i.Date & time of opening of Techno-Commercial 

 म᭨ूय बोली खोलन ेकᳱ 

28.09.2022(After 15:00   hrs) (Only Techno 
Commercial Part) 

: In the event of any unforeseen closure of work / holiday on any of the above days, 
the same will be opened / held on the next working day without any further notice.

Important Instructions for E- procurement : - Annexure - 
A Commercial Terms & Conditions : - Annexure - 

 : - Annexure - 
C List of Scanned Documents required to be uploaded: - 

D (Document consisting Annexure A to Annexure 

To be treated as Techno Commercial Part) 
 : - Annexure – 

E (Both the Techno Commercial Part & 
Financial Part will be uploaded separately 
& will be available both in the SMPK 

 
General Conditions of Contract : - Annexure – F 

Chief Engineer
                  Civil Engineering Department 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA

Tender Inviting Authority

.2022(Up to 15:00 hrs.) 

.2022(After 15:00   hrs) (Only Techno 
  

on any of the above days, 
the same will be opened / held on the next working day without any further notice. 

Chief Engineer 
Civil Engineering Department  

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
Tender Inviting Authority



 

 

 

 Important Instructions for e-Tender 
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 
version 8 or above, and Java 8 Update 151 or 161.
Further, bidders are requested to go through the following information and instructions 
available on the Enivida Portal 
⮚  Bidders Manual Kit 
⮚  Help for Contractors 
⮚  FAQ 

 
Contact Persons (Syama Prasad 

 

                                                                                                                             
2. S.Das ,Engineer(c) M.N.

03371012398 
E-mail IDs : - 

 

Contact persons (Enivida Portal):
 

Phone No.7278929467/8448288981
 

E-Mail IDs: - enividahelpdesk@gmail.com
 

 
1 

 
All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity.

2 E-tender cannot be accessed after the due date and time mentioned in 

3 SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof.
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Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein.

5 No deviation to the technical and commercial terms & conditions are allowed.

 
6 

The bidders must upload all the documents required as per terms of tender.   Any 
other document uploaded which is not required as per the terms of the 
not be considered.

7 The bid will be evaluated based on the filled

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum 
and Addenda, if any downloaded from under the instant 
and will comply to the said document, GCC, Corrigendum and Addendum.
A declaration in this regard is to be made by the bidder.

6 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 
version 8 or above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions 
available on the Enivida Portal https://kopt.enivida.in before responding to this e

 

Contact Persons (Syama Prasad Mookerjee Port, Kolkata): 

1. P.Dutta, Superintending Engineer (Contract)  
                                                                                                                             
2. S.Das ,Engineer(c) M.N.-9830621827 
 
Phone no.: 9836298651,03371012486, 

 p.dutta@kolkataporttrust.gov.in & 
cecontract@kolkataporttrust.gov.in 

Contact persons (Enivida Portal): 

Phone No.7278929467/8448288981 

enividahelpdesk@gmail.com/ ewizardkumar@gmail.com 

All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

tender cannot be accessed after the due date and time mentioned in 
SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender.   Any 
other document uploaded which is not required as per the terms of the 
not be considered. 

The bid will be evaluated based on the filled-in technical & commercial formats.

Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum 
and Addenda, if any downloaded from under the instant e-tender and no other source, 
and will comply to the said document, GCC, Corrigendum and Addendum.
A declaration in this regard is to be made by the bidder. 

ANNEXURE-A 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 

Further, bidders are requested to go through the following information and instructions 
before responding to this e-tender: 

 
                                                                                                                                                                                                                                                          

All entries in the tender should be entered in online Technical & Commercial Formats 

tender cannot be accessed after the due date and time mentioned in NIT. 
SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof. 

Any order resulting from this tender shall be governed by the terms and conditions 

No deviation to the technical and commercial terms & conditions are allowed. 

The bidders must upload all the documents required as per terms of tender.   Any 
other document uploaded which is not required as per the terms of the tender shall 

in technical & commercial formats. 

Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum 
tender and no other source, 

and will comply to the said document, GCC, Corrigendum and Addendum. 



 

 

9 (A) Tender will be opened electronically on specified date and time as mentioned 
in the NIT. Bidders 
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted 
in the Enivida Portal

10 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
Addenda, if any downloaded 
comply to the said document, GCC, Corrigendum and Addenda

A declaration in this regard is to be made by the bidder.

11 (A) Part-I i.e. Techno commercial bid will be opened electronically on 

(B) Part-II i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will 
be techno commercially qualified and accepted by SMPK. Such bidder(s) will be intimated the 
date of opening of Price Bid( Part

Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the
Portal  
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Tender will be opened electronically on specified date and time as mentioned 
 can witness electronic opening of Bid. 

Necessary addendum/corrigendum (if any) of the tender would only be hoisted 
Enivida Portal. 

Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
Addenda, if any downloaded from under the instant e-tender and no other source, and will 
comply to the said document, GCC, Corrigendum and Addenda 

A declaration in this regard is to be made by the bidder. 

I i.e. Techno commercial bid will be opened electronically on specified date and time
 

II i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will 
be techno commercially qualified and accepted by SMPK. Such bidder(s) will be intimated the 
date of opening of Price Bid( Part-II) in due course through valid email confirmed by them.

Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the

Tender will be opened electronically on specified date and time as mentioned 

Necessary addendum/corrigendum (if any) of the tender would only be hoisted 

Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
tender and no other source, and will 

specified date and time 

II i.e. Price Bid will be opened electronically of only those bidder(s) whose offer will 
be techno commercially qualified and accepted by SMPK. Such bidder(s) will be intimated the 

e course through valid email confirmed by them. 
Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the in the Enivida 



 

 

 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA

Tele 

3.0 
 

SL. NO. 

1 Mere participation in e-tender will not mean that a particular 
considered qualified and their bids will be entertained. Such qualification will be reviewed atthe 
time of techno-commercial evaluation of bids also.

2 Copy of valid NSIC Certificate or MSME Certificate under 
the bid. 

3 EARNEST MONEY:. As Per NIT

4 E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in 
case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) or MSME for items for which the tender is invited.

5 SCOPE OF WORK: As per E

6 The Terms and Conditions of E
of Contract, Specifications, Bill of Quantities and 
wherever the Contract so requires.

7 The several documents forming the Contract shall be taken, as mutually explanatory to one 
another and in case of any discrepancies; the Bill of Quantities shall prevail over
Specifications and the Terms and Conditions over the General Conditions of Contract of SMP, 
Kolkata. In case of any dispute, question or difference either during the execution of the 
Contract or any other time as to any matter or thing connected with 
Contract, the decision of the Chief Engineer, SYAMA PRASAD MOOKERJEE PORT, KOLKATA,
thereon shall be final and binding upon all parties.

 
 8 
 
 
 
 
 

9 

The Contract will include the Client’s Bid Documents with the General Conditions of 
the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. 
Trustees’ General Conditions of contract is the integral part of the tender / contract. The above
mentioned General Conditions of Contract may be ins
any working day before quoting for the Tender.

 
The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a 
tender in full or in part and / or reject a tender in full or in part
thereof. 

8 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
Office of the Chief Engineer, 

Head Office Building, 15, Strand 
Road, Kolkata 700 001. 

Tele – 033 2230-3451 Extension: 398,399,400
Fax - (033) 2230-0413 

E-mail id: p.dutta@kolkataporttrust.gov.in 
ce@kolkataporttrust.gov.in 

 
3.0 Commercial Terms & Conditions 

TERMS 

tender will not mean that a particular bidder will be automatically 
considered qualified and their bids will be entertained. Such qualification will be reviewed atthe 

commercial evaluation of bids also. 

Copy of valid NSIC Certificate or MSME Certificate under MSME has to be 

As Per NIT 
 

Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in 
case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) or MSME for items for which the tender is invited. 

As per E-Tender Document 
 

The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions 
of Contract, Specifications, Bill of Quantities and other documents forming partof this Contract 
wherever the Contract so requires. 

The several documents forming the Contract shall be taken, as mutually explanatory to one 
another and in case of any discrepancies; the Bill of Quantities shall prevail over
Specifications and the Terms and Conditions over the General Conditions of Contract of SMP, 
Kolkata. In case of any dispute, question or difference either during the execution of the 
Contract or any other time as to any matter or thing connected with 
Contract, the decision of the Chief Engineer, SYAMA PRASAD MOOKERJEE PORT, KOLKATA,
thereon shall be final and binding upon all parties. 

The Contract will include the Client’s Bid Documents with the General Conditions of 
the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. 
Trustees’ General Conditions of contract is the integral part of the tender / contract. The above
mentioned General Conditions of Contract may be inspected at the office of the undersigned on 
any working day before quoting for the Tender. 

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a 
tender in full or in part and / or reject a tender in full or in part without assigning any reason 

Annexure –B 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

: 398,399,400 

 & 

bidder will be automatically 
considered qualified and their bids will be entertained. Such qualification will be reviewed atthe 

has to be submitted alongwith 

Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in 
case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 

Tender shall be read in conjunction with the General Conditions 
other documents forming partof this Contract 

The several documents forming the Contract shall be taken, as mutually explanatory to one 
another and in case of any discrepancies; the Bill of Quantities shall prevail over the 
Specifications and the Terms and Conditions over the General Conditions of Contract of SMP, 
Kolkata. In case of any dispute, question or difference either during the execution of the 
Contract or any other time as to any matter or thing connected with or arising out of this 
Contract, the decision of the Chief Engineer, SYAMA PRASAD MOOKERJEE PORT, KOLKATA, 

The Contract will include the Client’s Bid Documents with the General Conditions of Contract and 
the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. 
Trustees’ General Conditions of contract is the integral part of the tender / contract. The above-

pected at the office of the undersigned on 

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a 
without assigning any reason 



 

 

 10 The contract shall be governed by all relevant Indian Acts applicable only within the
  jurisdiction of the High Court at Calcutta.

 11 Intending bidders must take into account any cost or expense incurred by 
with the preparation and submission of their bids or for any other expenses incurred in 
connection with such bidding.

 12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
himself thoroughly familiarized with the site conditions, existing road facilities for carrying 
materials etc. before submission of the e
Engineer/Superintending Engineer (
15, Strand Road, Kolkata 700001 in this regard. Non
relieve the successful bidder of any of his obligations in performing the work in accordance with 
this Bid Document within the quoted price.

 13 VALIDITY: - 
The tender shall remain open for acceptance for a period of 
of techno-commercial bid.

 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making 
them unacceptable to the Trustees and / 
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.

14 NON- RESPONSIVE BIDDER: 
 

The offer/tender shall be treated as non
(i) is not accompanied by 

Certificate /MSME Registration Certificate.
(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate.
(iii) validity of the offer is less than tender stipulation,
(iv) does not meet the Qualification Criteria as stipulated in the NIT.
(v) The bidder submits conditional offer / impose own terms and conditions / does not 

accept tender conditions completely/offer or tender if submitted with any 
deviation from the tender terms & 
In addition to above, a bidder may be disqualified if 

 
a) The bidder provides misleading or false information in the statements and 

documents submitted.
b) Record of unsatisfactory performance during the last seven years, such as 

abandoning of work
to the non-performance of the contractor or inordinate delays in completion or 
financial bankruptcy etc.

 
The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final 
the Bidder. 
Offer / tender is submitted with any deviation from the tender terms & conditions.
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The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta. 

Intending bidders must take into account any cost or expense incurred by 
with the preparation and submission of their bids or for any other expenses incurred in 
connection with such bidding. 

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
thoroughly familiarized with the site conditions, existing road facilities for carrying 

materials etc. before submission of the e-tender. He may contact the Chief 
Superintending Engineer (N.S.Dock) or his authorized representative at his office at

15, Strand Road, Kolkata 700001 in this regard. Non-compliance of the same will in no way 
relieve the successful bidder of any of his obligations in performing the work in accordance with 
this Bid Document within the quoted price. 

The tender shall remain open for acceptance for a period of 4 months from the date of opening 
commercial bid. 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making 
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money 

ed shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.
RESPONSIVE BIDDER: - 

The offer/tender shall be treated as non-responsive, if it: 
is not accompanied by requisite Earnest Money /valid NSIC Registration 
Certificate /MSME Registration Certificate. 
is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate. 
validity of the offer is less than tender stipulation, 

meet the Qualification Criteria as stipulated in the NIT.
The bidder submits conditional offer / impose own terms and conditions / does not 
accept tender conditions completely/offer or tender if submitted with any 
deviation from the tender terms & conditions. 
In addition to above, a bidder may be disqualified if – 

The bidder provides misleading or false information in the statements and 
documents submitted. 
Record of unsatisfactory performance during the last seven years, such as 
abandoning of work or rescinding of contract for which the reasons are attributable 

performance of the contractor or inordinate delays in completion or 
financial bankruptcy etc. 

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final 

Offer / tender is submitted with any deviation from the tender terms & conditions.

The contract shall be governed by all relevant Indian Acts applicable only within the 

Intending bidders must take into account any cost or expense incurred by them in connection 
with the preparation and submission of their bids or for any other expenses incurred in 

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
thoroughly familiarized with the site conditions, existing road facilities for carrying 

tender. He may contact the Chief 
or his authorized representative at his office at 

compliance of the same will in no way 
relieve the successful bidder of any of his obligations in performing the work in accordance with 

from the date of opening 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making 
or withdraws his tender, the Earnest Money 

ed shall be liable to forfeiture at the option of the Trustees / sanctioning Authority. 

requisite Earnest Money /valid NSIC Registration 

is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

meet the Qualification Criteria as stipulated in the NIT. 
The bidder submits conditional offer / impose own terms and conditions / does not 
accept tender conditions completely/offer or tender if submitted with any 

The bidder provides misleading or false information in the statements and 

Record of unsatisfactory performance during the last seven years, such as 
or rescinding of contract for which the reasons are attributable 

performance of the contractor or inordinate delays in completion or 

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on 

Offer / tender is submitted with any deviation from the tender terms & conditions. 



 

 

15 EARNEST MONEY AND SECURITY DEPOSIT: 
 
 
16.  PERFORMANCE GUARANTEE:
The Contractor should submit a Performance 

contract value in SMPK’s proforma from a Scheduled/ Nationalised Bank within 21 days

from the date of receipt of LOI/Work Order, failing which the contract would be rescind
 without any further notice. The P.G. should be obtained for the full period covering 

defect liability period of 1 (one)year

 
17 In the event of the successful bidder fail

 delivery period without sufficient 
 may be forfeited and the order be cancelled at the option of the Trustees’ 
 actions. 

18 PRICES: -  As per BOQ given in the tender document.

19 The bidder shall quote his price 

20 Orders may be placed in full/part to the lowest bidder.

21 Price(s) to be quoted should remain firm over the contract period.

22 The prices quoted shall be including all statutory levies excluding GST, 
 extra. 

23 EVALUATION CRITERIA: As per relevant clause of Tender document.

 
 

24 PAYMENT: - As per Tender document.

25 LOCATION: As per Tender document.

26 TIME OF COMPLETION: As per Tender document.

27 Work is to be carried out as
 
28 JURISDICTION OF COURT: 

 The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 
Kolkata. 

29 PERSONAL PROTECTIVE EQUIPMENT (PPE): 
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. 
at the time of work inside the dock premises. For safety measure Cl. No.25, page
referred to. 

30 Compensation (Liquidated Damages) against failure to complete the work within
stipulated time as per tender condition.

31 PRICE ADJUSTMENT CLAUSE: As per Tender document.
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EARNEST MONEY AND SECURITY DEPOSIT: - : As per tender Document 

16.  PERFORMANCE GUARANTEE:-  
The Contractor should submit a Performance Guarantee in the form of B.G. for 3 % of

contract value in SMPK’s proforma from a Scheduled/ Nationalised Bank within 21 days

from the date of receipt of LOI/Work Order, failing which the contract would be rescind
without any further notice. The P.G. should be obtained for the full period covering 

defect liability period of 1 (one)year. 

In the event of the successful bidder fails to execute the order within the stipulated
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit

may be forfeited and the order be cancelled at the option of the Trustees’ 

As per BOQ given in the tender document. 

The bidder shall quote his price as per the Bill of Quantities in the Price bid

Orders may be placed in full/part to the lowest bidder. 

Price(s) to be quoted should remain firm over the contract period. 

The prices quoted shall be including all statutory levies excluding GST, 

EVALUATION CRITERIA: As per relevant clause of Tender document. 

As per Tender document. 

LOCATION: As per Tender document. 

TIME OF COMPLETION: As per Tender document. 

Work is to be carried out as per terms & condition of the contract document.

28 JURISDICTION OF COURT: - 
The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 

PERSONAL PROTECTIVE EQUIPMENT (PPE): - 
workmen including driver & helper must use PPE i.e. safety helmet etc. 

at the time of work inside the dock premises. For safety measure Cl. No.25, page

Compensation (Liquidated Damages) against failure to complete the work within
stipulated time as per tender condition. 

PRICE ADJUSTMENT CLAUSE: As per Tender document. 

Guarantee in the form of B.G. for 3 % of 

contract value in SMPK’s proforma from a Scheduled/ Nationalised Bank within 21 days 

from the date of receipt of LOI/Work Order, failing which the contract would be rescind 
without any further notice. The P.G. should be obtained for the full period covering  

to execute the order within the stipulated 
reasons acceptable to the Trustees, the Security Deposit 

may be forfeited and the order be cancelled at the option of the Trustees’ apart from other 

as per the Bill of Quantities in the Price bid 

The prices quoted shall be including all statutory levies excluding GST, which shall be paid 

per terms & condition of the contract document. 

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 

workmen including driver & helper must use PPE i.e. safety helmet etc. 
at the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be 

Compensation (Liquidated Damages) against failure to complete the work within the 



 

 

32 TECHNICAL CAPACITY: As stipulated in  Tender document.

33 FINANCIAL CAPACITY: As stipulated in  Tender document.
 

DOCK PERMITS: As per tender document.34. 

 35. The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money
/Security Deposit beyond Rupees 10 (Ten) lakhs

 
Besides the above 

the NIT, BOQ, Special Conditions of Contract, Instruction to
the tenderers, G.C.C. shall have to be agreed by the Bidders.

 

**********************************************************************************
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TECHNICAL CAPACITY: As stipulated in  Tender document. 

FINANCIAL CAPACITY: As stipulated in  Tender document. 

DOCK PERMITS: As per tender document. 

35. The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money

Rupees 10 (Ten) lakhs. 

Besides the above conditions all other conditions as stated in 
the NIT, BOQ, Special Conditions of Contract, Instruction to
the tenderers, G.C.C. shall have to be agreed by the Bidders.

**********************************************************************************

35. The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any 
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money 

conditions all other conditions as stated in 
the NIT, BOQ, Special Conditions of Contract, Instruction to 
the tenderers, G.C.C. shall have to be agreed by the Bidders. 

**********************************************************************************



 

 

 

Syama Prasad Mookerjee Port, Kolkata

CIVIL ENGINEERING DEPARTMENT

15, ᭭ᮝ
15, Strand Road, Kolkata 

 

NOTE: Last Date of

 
Tender is due for submission by 
Tender is due to open after 15.00 Hrs. On 

 
 
 

 
******************************************************************************************

“एम-40 ᮕेड कंᮓᳱट टॉᳲपग और अ᭠य सबं᳍ कायᲄ के साथ जी

“Development of G.C.D area with  M
and other allied works, N.S.Dock”

******************************************************************************************
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Syama Prasad Mookerjee Port, Kolkata

CIVIL ENGINEERING DEPARTMENT 

᭭ᮝ ◌ै̀ ◌ै̇ ड रै ड, क लकैTतैT -700001         
15, Strand Road, Kolkata – 700001 

NIT No.: SMPK/KDS/CIV /T/2695/54 DT. 02.0
 

NOTE: Last Date of Download of tender documents: 27
hours) 

Tender is due for submission by 15.00 Hrs. On 27.09
Tender is due to open after 15.00 Hrs. On 28.09.2022

Techno Commercial Bid 

******************************************************************************************

ᮕेड कंᮓᳱट टॉᳲपग और अ᭠य सबं᳍ कायᲄ के साथ जी
का िवकास, एन.एस.डॉक.” 

                                                                                                                             
“Development of G.C.D area with  M-40 grade concrete topping 

and other allied works, N.S.Dock” 
‘ 
. 

******************************************************************************************

Annexure –C 

Syama Prasad Mookerjee Port, Kolkata 

700001         

2.09.2022 

Download of tender documents: 27.09.2022(up to 14.00 

9.2022 
.2022 

****************************************************************************************** 

ᮕेड कंᮓᳱट टॉᳲपग और अ᭠य सबं᳍ कायᲄ के साथ जी.सी.डी ᭃेᮢ 

                                                                                                                             
0 grade concrete topping 

****************************************************************************************** 



 

 

 

 

E-Tender is invited from reliable, bonafide & experienced agency
Pre-Qualification Criteria stipulated in Tender Document for the following work at Syama Prasad 
Mookerjee Port, Kolkata. 

 
Name of work 

  कायᭅ का नाम 
 

 
NIT No 

 एनआईटी नंबर 
 

 
Estimated Cost 

 अनुमािनत लागत 
 

 
Period of Execution 

िन᭬पादन कᳱ अविध 
 

 
EMD (Earnest Money 
Deposit)/ Bid Security 

ईएमडी (बयाना रािश जमा)/बोली 
सुरᭃा 

 

 
Period of Download 
of E-Tender 
(Both Days Inclusive) 

ई-िनिवदा के डाउनलोड कᳱ अविध 
(दोनᲂ ᳰदन सि᭥मिलत) 

 
 

Date and Time for pre-
bid meeting & site visit 

ᮧी-िबड मीᳳटग और साइट िविज़ट के
िलए ᳰदनांक और समय 

 
 

13 

SHORT TENDER NOTICE 

Tender is invited from reliable, bonafide & experienced agency with required experience as per 
Qualification Criteria stipulated in Tender Document for the following work at Syama Prasad 

: Development of G.C.D area with  M
concrete topping and other allied works, 
N.S.Dock. 

 
: SMPK/KDS/CIV /T/2695/54 DT. 02.09.2022

 
: Rs. 6,58,05,545.80 ( Rs. Six Crore fifty eight lakh five  

thousand five hundred forty five and paise eighty  only
 

 
:  06(Six) Months. 

 

 

: Rs.13,16,120/- (Rupees thirteen   Lakh sixteen  
thousand one  hundred twenty Only)
DD / RTGS / NEFT / Bank Transfer etc.,) to be 
transferred on  
   A/C: Syama Prasad Mookerjee Port, Kolkata
 

 

 

: 06.09.2022 to 27.09.2022(UPTO 14:00 hrs
(Bid document will be available on website
https://kopt.enivida.in). 
Bidders will have to participate in bidding process through
website https://kopt.enivida.in/) only.

 

के 

: No Pre-bid meeting. 
 

 

with required experience as per 
Qualification Criteria stipulated in Tender Document for the following work at Syama Prasad 

Development of G.C.D area with  M-40 grade 
other allied works, 

DT. 02.09.2022 

Rs. 6,58,05,545.80 ( Rs. Six Crore fifty eight lakh five  
thousand five hundred forty five and paise eighty  only) 

Lakh sixteen  
thousand one  hundred twenty Only) payable through 
DD / RTGS / NEFT / Bank Transfer etc.,) to be 

Syama Prasad Mookerjee Port, Kolkata 

14:00 hrs.) 
(Bid document will be available on website 

Bidders will have to participate in bidding process through 
) only. 



 

 

Last date of submission of 
e- tender and opening of 
the tender 

ई-िनिवदा जमा करने और िनिवदा 
खोलन ेकᳱ अंितम ितिथ 

 
 

Cost of Tender 
Document (Non-
refundable) 

िनिवदा द᭭तावेज कᳱ लागत 
(अᮧितदेय) 

 

             
 

Contact Person. 
संपकᭅ  ᳞िᲦ। 

 

14 

: Submission on 27.09.2022 Up to 15:00 hrs.
Opening on 28.09.2022 after 15:00 hrs. ( Techno 
Commercial Part  will be opened on 

 
: Rs.2950/-(Rupees two thousand nine 

hundred and fifty only)   including 
@18% GST) payable through DD / 
RTGS / NEFT / Bank Transfer etc.,) to 
be transferred on 
A/C: Syama Prasad Mookerjee Port, Kolkata
 

 
: P.Dutta, Superintending Engineer 

S.Das, Engineer, Contract   
 
(Contract) 96747 20075,03371012486, 
03371012366 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

.2022 Up to 15:00 hrs. 
.2022 after 15:00 hrs. ( Techno 

Commercial Part  will be opened on that date) 

(Rupees two thousand nine 

RTGS / NEFT / Bank Transfer etc.,) to 

Syama Prasad Mookerjee Port, Kolkata 

(Contract) 96747 20075,03371012486, 



 

 

 

E-TENDER FOR “Development of G.C.D area with  M
other allied 

 
NIT NO: SMPK/KDS/CIV /T/2695/54
1.0 GENERAL 

The work as described in the tender shall be executed in Kolkata and in accordance with the 
attached General Conditions of Contract, Special Conditions of Contract, Particular 
and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of work might be 
inspected at the office of the 
for the tender. 

 2.0 Cost of tender paper and EMD
Engineer at 15, Strand Road, Kolkata
Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in favour of Syama 
Prasad Mookerjee Port, Kolkata, payable at Kolkata, within 3 working days after opening of tender.

 
 Details of cost of e-
vendor/contractor in the space provided in the e
a) Name of remitting vendor/contractor
b) Tender No. 
c) Amount remitted 
d) Date of remittance 
e) Bank Draft / Cheque No.
  Details of Earnest money remitted should be entered by the participating vendor/contractor in 

the space provided in the e
a) Name of remitting vendor/contractor :
b) Tender No. 
c) Amount remitted 
d) Date of remittance 
e) Bank Draft / Cheque No.

Tender submitted without requisite cost of tender paper will be liable for rejection.
 
 3.0 MODE OF SUBMISSION OF BID:

 All bidders must submit their offers through e
conditions set out in the bid documents and no deviation will be accepted.

 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure 
D):- 

i) GST registration certificate.
ii) a) Valid Trade License (Valid for current period & also for type of work).Valid Professional 

Tax Clearance Certificate / Up to date tax payment challan If this is not applicable, the bidder 

must submit a declaration in this regard

iii) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration 

Certificate. 
15 

 
4.0: INSTRUCTIONS TO BIDDER 

Development of G.C.D area with  M-40 grade concrete topping and 
other allied works, N.S.Dock.” 

SMPK/KDS/CIV /T/2695/54  DT. 02.09.2022 

The work as described in the tender shall be executed in Kolkata and in accordance with the 
attached General Conditions of Contract, Special Conditions of Contract, Particular 
and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of work might be 
inspected at the office of the Superintending Engineer (NSD) on any working day before quoting 

Cost of tender paper and EMD are to be physically deposited at the office of Chief 
Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s 
Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in favour of Syama 

e Port, Kolkata, payable at Kolkata, within 3 working days after opening of tender.

-tender paper remitted should be entered by the participating 
vendor/contractor in the space provided in the e-tender as indicated hereunder:

remitting vendor/contractor : 
 : 

 : 
 : 

Bank Draft / Cheque No. : 
Details of Earnest money remitted should be entered by the participating vendor/contractor in 
the space provided in the e-tender as indicated hereunder: 
Name of remitting vendor/contractor : 

 : 
 : 

 : 
Bank Draft / Cheque No. 

Tender submitted without requisite cost of tender paper will be liable for rejection.

MODE OF SUBMISSION OF BID: 

must submit their offers through e- tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted.

A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure 

registration certificate. 
a) Valid Trade License (Valid for current period & also for type of work).Valid Professional 

Tax Clearance Certificate / Up to date tax payment challan If this is not applicable, the bidder 

must submit a declaration in this regard. 

Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration 

 

40 grade concrete topping and 

The work as described in the tender shall be executed in Kolkata and in accordance with the 
attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications, 
and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of work might be 

on any working day before quoting 

are to be physically deposited at the office of Chief 
700 001 by vendors/contractors through Bank Draft/Banker’s 

Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in favour of Syama 
e Port, Kolkata, payable at Kolkata, within 3 working days after opening of tender. 

tender paper remitted should be entered by the participating 
tender as indicated hereunder: 

Details of Earnest money remitted should be entered by the participating vendor/contractor in 

Tender submitted without requisite cost of tender paper will be liable for rejection. 

tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted. 

A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure 

a) Valid Trade License (Valid for current period & also for type of work).Valid Professional 

Tax Clearance Certificate / Up to date tax payment challan If this is not applicable, the bidder 

Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration 



 

 

iv) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 
Registration Certificate. 
v) Details of the firm as per Schedule
vi) Credentials in the form of copies of Letters of Award of Works along with 
corresponding/successful Completion Certificates from owners to justify that the intending 
bidder satisfies the earlier mentioned 

 
vii) Last three years balance sheet and profit & loss account in support of Annual Financial 
turnover (i.e. 2018 –19, 2019
norms wherever required along with UDIN of the 

 
viii) PAN Card 

ix) Bank Draft/ Pay order / Bank Transfer Details etc. regarding Cost of EMD and cost 
of Tender   documents/valid NSIC certificate/MSME Certificate . 

x) A list of technically qualified and skilled persons would be engaged to supervise and 
execute the work. 

 

xi) Self declaration of the bidder that the Bidding Firm has Not been debarred / de
any Govt / Quasi Govt. / Public Sector undertaking in India (
head of the Firm). 

 
xii) Self-declaration regarding the 
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may 
be) is/are not associated with any other firm bidding for the same work (
the letter head of the Firm

xiii) A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Schedule 
tender document. 

xiv) Undertaking of the tenderer to be submitted as per enclosed Pro
D- 1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda & 
corrigendum in the letter head of the Firm.

 

xv) Last page of “Bill of Quantities” & the
price quoted) shall be duly signed and stamped by the Bidder.

 

xvi) Copy of duly Filled up Integrity Pact in Stamp Paper
 

N. B.-1 The bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy the Authorities for clarification of his documents or 
credibility. 

 
N.B.-2 Even though the bidders meet the above qualifying 
disqualified if they have made misleading or false representations in the forms, statement
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Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 

Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.
Credentials in the form of copies of Letters of Award of Works along with 

corresponding/successful Completion Certificates from owners to justify that the intending 
bidder satisfies the earlier mentioned pre-qualification criteria. 

Last three years balance sheet and profit & loss account in support of Annual Financial 
2019-20 and 2020-21). The same should be audited as per relevant 

norms wherever required along with UDIN of the Auditor. 

Bank Draft/ Pay order / Bank Transfer Details etc. regarding Cost of EMD and cost 
of Tender   documents/valid NSIC certificate/MSME Certificate .  

A list of technically qualified and skilled persons would be engaged to supervise and 

Self declaration of the bidder that the Bidding Firm has Not been debarred / de
any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter 

declaration regarding the proprietor/partner(s)/authorized signatory of the bidding 
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may 
be) is/are not associated with any other firm bidding for the same work (to be mentioned in 

ad of the Firm). 

A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Schedule –T’ in Part

Undertaking of the tenderer to be submitted as per enclosed Pro-forma (ANNEXURE 
1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda & 

in the letter head of the Firm. 

Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without 
price quoted) shall be duly signed and stamped by the Bidder. 

Copy of duly Filled up Integrity Pact in Stamp Paper 

The bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy the Authorities for clarification of his documents or 

Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, statement

Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 

of the tender document duly filled up. 
Credentials in the form of copies of Letters of Award of Works along with 

corresponding/successful Completion Certificates from owners to justify that the intending 

Last three years balance sheet and profit & loss account in support of Annual Financial 
The same should be audited as per relevant 

Bank Draft/ Pay order / Bank Transfer Details etc. regarding Cost of EMD and cost 

A list of technically qualified and skilled persons would be engaged to supervise and 

Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by 
to be mentioned in the letter 

proprietor/partner(s)/authorized signatory of the bidding 
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may 

to be mentioned in 

A list of works which are in hand at the time of submitting the offer as per the enclosed 
T’ in Part-I of the 

forma (ANNEXURE –
1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda & 

“Form of Tender” duly filled up (without 

The bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy the Authorities for clarification of his documents or 

criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, statement



 

 

 

and attachments submitted in proof of the qualification  requirements and their EMD will be 
Forfeited for such action. 

 
 All the bidders should submit the e
of Bid as afore-said. 

 
 4.0 SECURITY DEPOSIT: 

 For the successful Bidder, the Security Deposit will be recovered from the 
contractors each and every On
percentage of each such bills as set forth in 
of Contract. 
 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C

 
5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

 
Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ 

Damage/Termination of Contract.
 

6.0 REFUND OF EARNEST MONEY: 
case may be to the unsuccessful Bidders without any interest after opening of Price bid (Part 
manual tender document. 

 
7.0 VALIDITY OF OFFER: 

 
The e-tender shall remain valid for a period of 
same. If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable 
Money deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning 
Authority/Engineer. 

 
 8.0 DETAILED SCRUTINY OF E

 
 During the course of examination of Part
furnish any or additional document(s) for the purpose of evaluation of his / their bids.
9.0 

 
 During Techno

offer shall be considered non
(i) is not accompanied by requisite Earnest Money /valid NSIC Registration Certificate
/MSME Registration Certificate.
(ii)  

NSIC/MSME Registration Certificate.
(iii) validity of the offer is less 
(iv) does not meet the Qualification Criteria as stipulated in the NIT.
(v) The bidder submits conditional offer / impose own terms and conditions / 

does not accept tender conditions completely/offer or tender if submitted with any 
deviation from the tender terms & conditions.

 a) The bidder provides misleading or false information in the statements and documents 
submitted. 

b) Record of unsatisfactory performance during the last seven years, such as abandoning
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and attachments submitted in proof of the qualification  requirements and their EMD will be 
 

bidders should submit the e-tender in accordance with the Mode of submission 

SECURITY DEPOSIT: - 
For the successful Bidder, the Security Deposit will be recovered from the 

contractors each and every On-Account Bill [including the final bill, if necessary] at the 
percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Condit

Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C

Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ 
Damage/Termination of Contract. 

REFUND OF EARNEST MONEY: - The Earnest Money received, will be refunded or released as the 
case may be to the unsuccessful Bidders without any interest after opening of Price bid (Part 

 

VALIDITY OF OFFER: - 

tender shall remain valid for a period of 4 (four) months from the date of opening the 
same. If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest 
Money deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning 

DETAILED SCRUTINY OF E-TENDERERS: 

During the course of examination of Part-I of the bid, the bidders, if asked for, shall 
furnish any or additional document(s) for the purpose of evaluation of his / their bids.

During Techno-Commercial Evaluation, i.e. evaluation of Part
offer shall be considered non-responsive in case it: - 

is not accompanied by requisite Earnest Money /valid NSIC Registration Certificate
/MSME Registration Certificate. 

 is not accompanied by requisite tender paper cost / or valid 
NSIC/MSME Registration Certificate. 

validity of the offer is less than tender stipulation, 
does not meet the Qualification Criteria as stipulated in the NIT.
The bidder submits conditional offer / impose own terms and conditions / 

does not accept tender conditions completely/offer or tender if submitted with any 
deviation from the tender terms & conditions. 

a) The bidder provides misleading or false information in the statements and documents 

 
b) Record of unsatisfactory performance during the last seven years, such as abandoning

and attachments submitted in proof of the qualification  requirements and their EMD will be 

tender in accordance with the Mode of submission 

For the successful Bidder, the Security Deposit will be recovered from the 
Account Bill [including the final bill, if necessary] at the 

Clause. 3.4, 3.5 & 3.6 of the General Conditions 

Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

Extension of time/ Liquidated Damage/ Termination of Contract. 

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated 

The Earnest Money received, will be refunded or released as the 
case may be to the unsuccessful Bidders without any interest after opening of Price bid (Part – II) of the 

from the date of opening the 
same. If before expiry of this validity period, the Bidder amends his quoted rates or tender, 

tender, the Earnest 
Money deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning 

the bid, the bidders, if asked for, shall 
furnish any or additional document(s) for the purpose of evaluation of his / their bids. 

Commercial Evaluation, i.e. evaluation of Part-I of tender, an 

is not accompanied by requisite Earnest Money /valid NSIC Registration Certificate 

is not accompanied by requisite tender paper cost / or valid 

does not meet the Qualification Criteria as stipulated in the NIT. 
The bidder submits conditional offer / impose own terms and conditions / 

does not accept tender conditions completely/offer or tender if submitted with any 

a) The bidder provides misleading or false information in the statements and documents 

b) Record of unsatisfactory performance during the last seven years, such as abandoning



 

 

of work or rescinding of contract for which the reasons are attributable to the non
of the contractor or inordinate delays in completion or financial bankruptcy etc.

 
The decision of Syama Prasad Mookerjee   port, Kolkata in this regard shall be final a
On the Bidder. 

 
10. An amount of Cess 
progressively recovered from each running bill as well as from the final bill of the contractor 
for onward transmission of the same by the appropriate authority 
also be made as applicable at the time of payment.

 
11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME: 

 
 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) or MSME are exempted from depositing Cost of Tender Document.
 If Micro & Small Enterprises (MSEs) registered with 
the tender, for the items they are not registered with NSIC OR MSME , then they will have to 
deposit cost of Tender Document, as per NIT. 
 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

 
 12. EVALUATION CRITERIA: 

 During evaluation of Part
e-tender stipulations & specifications, the 
acceptance by the Trustees.

 13. ACCEPTANCE OF TENDER: - 
 

 Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) 
without assigning any reason thereof and also 
whole. 
 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

 
 The successful Tenderer will be notified in writing of the acceptance of his tender. The 
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the 
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfil a
as required by the Contract.

 
14.0 MISCELLANEOUS: 
i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall 
considered. 

 
ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 
his own terms and conditions, such E
Trustees without further reference to the bidder

 
All materials shall have to be procured by the successful Bidder and shall be of the best and approved 
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all 
labour, tools and plants as stipulated 
iii) required for efficient execution of the work.

 
iv) All measuring units are in Metric System and rates and sums in the tender are in Indian
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rescinding of contract for which the reasons are attributable to the non
of the contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee   port, Kolkata in this regard shall be final a

Cess calculated at the rate of 1% of the billed amount 
progressively recovered from each running bill as well as from the final bill of the contractor 
for onward transmission of the same by the appropriate authority statutory deductions will 
also be made as applicable at the time of payment. 

Micro & Small Enterprises (MSEs) registered with NSIC & or MSME: 

Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
are exempted from depositing Cost of Tender Document.

Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in 
the tender, for the items they are not registered with NSIC OR MSME , then they will have to 
deposit cost of Tender Document, as per NIT. Otherwise their offer will not be con

Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

EVALUATION CRITERIA: - 

During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following 
tender stipulations & specifications, the overall lowest offer received shall be considered for 

acceptance by the Trustees. 
 

Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) 
without assigning any reason thereof and also reserve the right to accept the tender in part or as a 

Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

successful Tenderer will be notified in writing of the acceptance of his tender. The 
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the 
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfil a
as required by the Contract. 

 
Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 

documents. Any deviation from the tender documents and / or any incomplete tender shall 

The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the 
Trustees without further reference to the bidder. 

All materials shall have to be procured by the successful Bidder and shall be of the best and approved 
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all 
labour, tools and plants as stipulated in the Special Conditions of Contract,

required for efficient execution of the work. 

All measuring units are in Metric System and rates and sums in the tender are in Indian

rescinding of contract for which the reasons are attributable to the non- performance 
of the contractor or inordinate delays in completion or financial bankruptcy etc. 

The decision of Syama Prasad Mookerjee   port, Kolkata in this regard shall be final and binding 

1% of the billed amount shall be 
progressively recovered from each running bill as well as from the final bill of the contractor 

tatutory deductions will 

Micro & Small Enterprises (MSEs) registered with NSIC & or MSME: - 

Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
are exempted from depositing Cost of Tender Document. 

intends to participate in 
the tender, for the items they are not registered with NSIC OR MSME , then they will have to 

Otherwise their offer will not be considered. 
Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 

II i.e. Price Part, provided that the bidder submits his offer following 
overall lowest offer received shall be considered for 

Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) 
reserve the right to accept the tender in part or as a 

Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 
prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

successful Tenderer will be notified in writing of the acceptance of his tender. The 
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the 
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfil all his obligations 

Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not be 

The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 
Tenderers are liable to rejection at the option of the 

All materials shall have to be procured by the successful Bidder and shall be of the best and approved 
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all 

in the Special Conditions of Contract, 

All measuring units are in Metric System and rates and sums in the tender are in Indian  



 

 

currency. The language used throughout shall be in English.
 
                                v) The Tender Documents with all the enclo

of Tender shall be required to be complete, duly filled in and signed and uploaded.
 

vi)Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of 
Earnest Money up to the prescribed limit
issued to them by SMPK during registration to SMPK relating to 

 

vii) The Bidder shall give a declaration about the names of their relations employed in Syama 
Prasad Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if 
their relatives are working in SMPK, 
Trustees against any possible lapses
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currency. The language used throughout shall be in English. 

v) The Tender Documents with all the enclo1su5res, appendices, Abstract Form of Tender and Form
of Tender shall be required to be complete, duly filled in and signed and uploaded.

vi)Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of 
up to the prescribed limit. They are to upload the scan copy of the original T.R. 

issued to them by SMPK during registration to SMPK relating to Permanent Security Deposit

vii) The Bidder shall give a declaration about the names of their relations employed in Syama 
Prasad Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if 
their relatives are working in SMPK, but such a declaration is necessary in the interest of 
Trustees against any possible lapses. 

res, appendices, Abstract Form of Tender and Form 
of Tender shall be required to be complete, duly filled in and signed and uploaded. 

vi)Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of 
. They are to upload the scan copy of the original T.R. 

anent Security Deposit. 

vii) The Bidder shall give a declaration about the names of their relations employed in Syama 
Prasad Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if 

but such a declaration is necessary in the interest of 



 

 

 

E-TENDER FOR “Development of G.C.D area with  M
and other allied works, N.S.Dock
GENERAL: 
These provisions though given in a separate section are part of the tender documents which must 
be read as a whole, the various sections being complementary to one another and are to be taken 
as mutually explanatory. These provisions shall be read
tender documents viz. General Conditions of Contract, Notice Inviting E
to Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part 
of the Contract. In case of any discrepancy or ambiguity in the documents, the order of 
precedence of the documents as stated below will apply. In particular, these provisions will over 
ride those in the General Conditions provided there is discrepancy between them.

 
1. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

 
If the stipulations in the various tender documents be found to be at variance in any respect, one 
will override others (but only to the extent these are at variance) in the order of precedence as 
given in the list below, i.e. any particular item in the list will take precedence over all those placed 
lower down in the list. 
(a) Order letter. 
(b) Bill of Quantities. 
(c) Drawings. 
(d) Particular Specifications of work.
(e) Special Conditions of Contract.
(f) General Conditions of Contract.

 
In case of any dispute, question or difference either during the execution of the work or any other 
time as to any matter or thing connected with or arising out of this Contract, the decision of the 
Chief Engineer, Syama Prasad 
parties. 
The execution of work shall conform minutely to the approved & assigned drawings & 
specification & any other details drawings which shall be provided /duly approved by the Engine
during the progress of the work as to such other drawings those have formed part of the contract 
documents. 

 
2. PRE-QUALIFICATION CRITERIA FOR BIDDERS:

 

i)  The intending bidder must have successfully completed 
Concrete Yard /Road/ Pavement
ending last day of month previous to one in which applications are invited and the 
experience should be either of the following:
The Tenderer shall have to furnish documents (certified copy
of execution(Completion) to establish his credentials
(i) 03 (Three) completed works each costing not less than 
tender. 
Or (ii) 02 (Two) completed works each costing not less than 
to tender. 
Or (iii) 01 (One) completed work costing not less than 

tender.

20 

5.0: SPECIAL CONDITIONS OF CONTRACT

Development of G.C.D area with  M-40 grade concrete topping 
and other allied works, N.S.Dock “  

These provisions though given in a separate section are part of the tender documents which must 
be read as a whole, the various sections being complementary to one another and are to be taken 
as mutually explanatory. These provisions shall be read in conjunction with the other parts of the 
tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions 
to Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part 

t. In case of any discrepancy or ambiguity in the documents, the order of 
precedence of the documents as stated below will apply. In particular, these provisions will over 
ride those in the General Conditions provided there is discrepancy between them.

RRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one 
will override others (but only to the extent these are at variance) in the order of precedence as 
given in the list below, i.e. any particular item in the list will take precedence over all those placed 

Particular Specifications of work. 
Special Conditions of Contract. 

Conditions of Contract. 

In case of any dispute, question or difference either during the execution of the work or any other 
time as to any matter or thing connected with or arising out of this Contract, the decision of the 
Chief Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all 

The execution of work shall conform minutely to the approved & assigned drawings & 
specification & any other details drawings which shall be provided /duly approved by the Engine
during the progress of the work as to such other drawings those have formed part of the contract 

QUALIFICATION CRITERIA FOR BIDDERS: - 

The intending bidder must have successfully completed “Construction / Repairing of 
/Road/ Pavement/Industrial Floor  “ during the last 7(seven) years 

ending last day of month previous to one in which applications are invited and the 
experience should be either of the following: 
The Tenderer shall have to furnish documents (certified copy), viz. order letter and proof 
of execution(Completion) to establish his credentials. 

completed works each costing not less than 40 % of the estimated amount put to 

completed works each costing not less than 50 % of the estimated amount put 

completed work costing not less than 80 % of the estimated amount put to 

SPECIAL CONDITIONS OF CONTRACT 

40 grade concrete topping 

These provisions though given in a separate section are part of the tender documents which must 
be read as a whole, the various sections being complementary to one another and are to be taken 

in conjunction with the other parts of the 
Tenders, and Instructions 

to Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part 
t. In case of any discrepancy or ambiguity in the documents, the order of 

precedence of the documents as stated below will apply. In particular, these provisions will over 
ride those in the General Conditions provided there is discrepancy between them. 

RRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

If the stipulations in the various tender documents be found to be at variance in any respect, one 
will override others (but only to the extent these are at variance) in the order of precedence as 
given in the list below, i.e. any particular item in the list will take precedence over all those placed 

In case of any dispute, question or difference either during the execution of the work or any other 
time as to any matter or thing connected with or arising out of this Contract, the decision of the 

Mookerjee Port, Kolkata, thereon shall be final and binding upon all 

The execution of work shall conform minutely to the approved & assigned drawings & 
specification & any other details drawings which shall be provided /duly approved by the Engineer 
during the progress of the work as to such other drawings those have formed part of the contract 

Construction / Repairing of 
during the last 7(seven) years 

ending last day of month previous to one in which applications are invited and the 

), viz. order letter and proof 

of the estimated amount put to 

estimated amount put 

of the estimated amount put to 



 

 

 

ii) The Average Annual Financial Turnover of the bidding firm during the 
years, ending on 31
tender. The same should be audited as per relevant norms wherever required 
along with UDIN of the Auditor

 
3. SCOPE OF WORK:

 
The work comprises of 

shuttering,concreting

bound macadam,M 15 Concrete

including all appurtenant works as described and set forth in the Bill of Quantities, 

Special Conditions of Contract, Technical Specifications of Works, Specification for 

Materials and Workmanship with all additional or varied works which may thereafter be 

required in accordance with Clause 7 of General Conditions of Contract and as per the 

direction and up to the satisfaction of the Engineer.

The Yard will be constructed as per CRRI Schemes

Schemes   will be provided by SMP,

The scope of work also includes all appurtenant works as described and set forth in Bill of 
quantities, Special condition of contract, specification of the materials & workman ship and 
other documents forming part of the contract with all additional or varied works which may 
be required in accordance with Clause 7 of General condition of contract all complete as 
direction and up to the complete satisfaction of the Trustees’ engineers.
 
● Unless otherwise specified, the work to be provided for by the contractor shall 
include but not be limited to the following:
 
(a) Provide all materials, tools & plants, 
strutting, form work, vibrators, other tools and plants, transportation, water supply, 
temporary drainage, dewatering of surface, necessary approaches, temporary fencing and 
temporary lighting as required for sa
(b) The Contractor shall at all
to the flow of Traffic (where necessary) with prior permission of the Kolkata Police (to be 
obtained by SMP, Kolkata) while consistent with 
(c) The Contractor shall provide and maintain barricades, signs, lights and flagmen, as 
necessary, at either end of the work
the Engineer for the proper notification o
made for such work. 
(d) The Contractor shall carry out the work in phased manner, or even at night time/ odd 
hours/ holidays as per availability of the site so that normal day to day activities are not 
affected for which no extra payment shall be entertained.
(e) The Contractor shall ensure that all his men wear proper PPEs and also take all safety 
precautions as may be required or directed during execution of the work.

21 

The Average Annual Financial Turnover of the bidding firm during the 
31-03-2021, should be at least 30% of the estimated amount put to 

The same should be audited as per relevant norms wherever required 
along with UDIN of the Auditor 

SCOPE OF WORK: 

ses of Earth work in excavation,Rod cutting,binding and 

shuttering,concreting,NP4 Pipe Laying,Rolling of sub grade,Filling in foundation

M 15 Concrete,M 40 Concrete,Road marking,Removal of rubbish

including all appurtenant works as described and set forth in the Bill of Quantities, 

ial Conditions of Contract, Technical Specifications of Works, Specification for 

Materials and Workmanship with all additional or varied works which may thereafter be 

required in accordance with Clause 7 of General Conditions of Contract and as per the 

ection and up to the satisfaction of the Engineer. 

The Yard will be constructed as per CRRI Schemes

Schemes   will be provided by SMP, Kolkata 

The scope of work also includes all appurtenant works as described and set forth in Bill of 
al condition of contract, specification of the materials & workman ship and 

other documents forming part of the contract with all additional or varied works which may 
be required in accordance with Clause 7 of General condition of contract all complete as 
direction and up to the complete satisfaction of the Trustees’ engineers.
  

Unless otherwise specified, the work to be provided for by the contractor shall 
include but not be limited to the following: 

Provide all materials, tools & plants, supervision, services, scaffolding, shoring, 
strutting, form work, vibrators, other tools and plants, transportation, water supply, 
temporary drainage, dewatering of surface, necessary approaches, temporary fencing and 
temporary lighting as required for safety and work purposes etc. 

The Contractor shall at all-time carry out work in a manner creating least interference 
to the flow of Traffic (where necessary) with prior permission of the Kolkata Police (to be 
obtained by SMP, Kolkata) while consistent with the satisfactory execution of the same.

The Contractor shall provide and maintain barricades, signs, lights and flagmen, as 
necessary, at either end of the work-zones and at such intermediate points as directed by 
the Engineer for the proper notification of the construction area.  No extra payment shall be 

 
The Contractor shall carry out the work in phased manner, or even at night time/ odd 

hours/ holidays as per availability of the site so that normal day to day activities are not 
ed for which no extra payment shall be entertained. 
The Contractor shall ensure that all his men wear proper PPEs and also take all safety 

precautions as may be required or directed during execution of the work.

The Average Annual Financial Turnover of the bidding firm during the last three 
of the estimated amount put to 

The same should be audited as per relevant norms wherever required 

Rod cutting,binding and 

Filling in foundation,water 

Removal of rubbish etc. 

including all appurtenant works as described and set forth in the Bill of Quantities, 

ial Conditions of Contract, Technical Specifications of Works, Specification for 

Materials and Workmanship with all additional or varied works which may thereafter be 

required in accordance with Clause 7 of General Conditions of Contract and as per the 

The Yard will be constructed as per CRRI Schemes. The 

The scope of work also includes all appurtenant works as described and set forth in Bill of 
al condition of contract, specification of the materials & workman ship and 

other documents forming part of the contract with all additional or varied works which may 
be required in accordance with Clause 7 of General condition of contract all complete as per 
direction and up to the complete satisfaction of the Trustees’ engineers. 

Unless otherwise specified, the work to be provided for by the contractor shall 

supervision, services, scaffolding, shoring, 
strutting, form work, vibrators, other tools and plants, transportation, water supply, 
temporary drainage, dewatering of surface, necessary approaches, temporary fencing and 

time carry out work in a manner creating least interference 
to the flow of Traffic (where necessary) with prior permission of the Kolkata Police (to be 

the satisfactory execution of the same. 
The Contractor shall provide and maintain barricades, signs, lights and flagmen, as 

zones and at such intermediate points as directed by 
f the construction area.  No extra payment shall be 

The Contractor shall carry out the work in phased manner, or even at night time/ odd 
hours/ holidays as per availability of the site so that normal day to day activities are not 

The Contractor shall ensure that all his men wear proper PPEs and also take all safety 
precautions as may be required or directed during execution of the work. 



 

 

(f)  Complete cleaning of the site of the works 
work. 
 
The intending Tenderer may meet the 
and shall inspect the site of work in consultation with him to get clear idea and thorough 
knowledge about the exact n
his Tender. His attention is drawn to clause no. 3.1 of the GCC in this regards. No excuse on 
ignorance to the site condition, availability of the space for storing materials and approach 
to the site etc., will be taken into cognizance
 
It may be noted also that as may be decided by the representative of SMP Kolkata or its 
authorized agency/institution or as directed including forwarding of the un
materials to the Trustees’ Sales Ya
complete up to the full satisfaction of the Engineer or his representative, including all 
appurtenant works as described and set forth in Bill of Quantities, Special Conditions of 
Contract, Technical, Specification of works, Specification for materials & workmanship with 
all additional or varied works which may thereafter be required in accordance with Clause 7 
of General Conditions of Contract.
 
The intending tenderer shall inspect the site of work in 
Superintending Engineer, (
with the nature of work before preparing his tender; His attention is drawn to 
No.3.1 of the General Conditions of Contract in this regard.  
the site conditions, availability of space for storing materials and approached to site etc., 
will be entertained. 
 
The above scope of work including all appurtenant works as described and set forth in Bill of 
Quantities, Special Conditions of Contract, Technical, Specification of works, Specification 
for materials & workmanship with all additional or varied works which may thereafter be 
required in accordance with Clause 7 of General Conditions of Contract.

 

 

Loation:- The work
 

4. ACCESS TO THE SITE:
 

(a) By Road: 
 

(b) By Circular Rail
 

5. WORK SITE: 
The work site is located 
Port, Kolkata. Tenderer must visit the work site and its surrounding before 
submission of the tender, so that due consideration is given to the local 
conditions at site. The intending tenderer should contact 
Engineer (NSD ) 51, C.G.R. Road, Kolkata 700043 
along with his representative.
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Complete cleaning of the site of the works and adjoining area after completion of the 

The intending Tenderer may meet the Superintendent Engineer, NSD
and shall inspect the site of work in consultation with him to get clear idea and thorough 
knowledge about the exact nature vis-a-vis the challenges in the work before submission of 
his Tender. His attention is drawn to clause no. 3.1 of the GCC in this regards. No excuse on 
ignorance to the site condition, availability of the space for storing materials and approach 

he site etc., will be taken into cognizance 

It may be noted also that as may be decided by the representative of SMP Kolkata or its 
authorized agency/institution or as directed including forwarding of the un
materials to the Trustees’ Sales Yard or any other suitable place as may be directed, all 
complete up to the full satisfaction of the Engineer or his representative, including all 
appurtenant works as described and set forth in Bill of Quantities, Special Conditions of 

Specification of works, Specification for materials & workmanship with 
all additional or varied works which may thereafter be required in accordance with Clause 7 
of General Conditions of Contract. 

The intending tenderer shall inspect the site of work in consultation with the 
Superintending Engineer, (NSD ) 51, C.G.R. Road, Kolkata 700 043
with the nature of work before preparing his tender; His attention is drawn to 

of the General Conditions of Contract in this regard.  No excuse on ignorance as to 
the site conditions, availability of space for storing materials and approached to site etc., 

The above scope of work including all appurtenant works as described and set forth in Bill of 
al Conditions of Contract, Technical, Specification of works, Specification 

for materials & workmanship with all additional or varied works which may thereafter be 
required in accordance with Clause 7 of General Conditions of Contract.

The work shall have to be executed at GCD Yard  

ACCESS TO THE SITE: 

 From CGR Road   Road. 

By Circular Rail: Khidirpur  Railway Station 

The work site is located at GCD Yard near NSDock  of Syama Prasad Mookerjee 
Port, Kolkata. Tenderer must visit the work site and its surrounding before 
submission of the tender, so that due consideration is given to the local 
conditions at site. The intending tenderer should contact Superintending 

) 51, C.G.R. Road, Kolkata 700043 to make the site inspection 
along with his representative. 

and adjoining area after completion of the 

NSD  or his representative 
and shall inspect the site of work in consultation with him to get clear idea and thorough 

vis the challenges in the work before submission of 
his Tender. His attention is drawn to clause no. 3.1 of the GCC in this regards. No excuse on 
ignorance to the site condition, availability of the space for storing materials and approach 

It may be noted also that as may be decided by the representative of SMP Kolkata or its 
authorized agency/institution or as directed including forwarding of the un-serviceable 

rd or any other suitable place as may be directed, all 
complete up to the full satisfaction of the Engineer or his representative, including all 
appurtenant works as described and set forth in Bill of Quantities, Special Conditions of 

Specification of works, Specification for materials & workmanship with 
all additional or varied works which may thereafter be required in accordance with Clause 7 

consultation with the 
Kolkata 700 043 and acquaint himself 

with the nature of work before preparing his tender; His attention is drawn to Clause 
No excuse on ignorance as to 

the site conditions, availability of space for storing materials and approached to site etc., 

The above scope of work including all appurtenant works as described and set forth in Bill of 
al Conditions of Contract, Technical, Specification of works, Specification 

for materials & workmanship with all additional or varied works which may thereafter be 
required in accordance with Clause 7 of General Conditions of Contract. 

 

of Syama Prasad Mookerjee 
Port, Kolkata. Tenderer must visit the work site and its surrounding before 
submission of the tender, so that due consideration is given to the local 

Superintending 
to make the site inspection 



 

 

 
6. INSPECTION OF SITE:
The Bidder shall inspect the site of work and thoroughly familiarise himself with the 
nature of work, site conditions, and access to the site and location before 
submission of the tender. He should contact the 
C.G.R. Road, Kolkata 700043
submission of the tender. No excuse will be entertained afterwards on the above 
ground. In case any part of the site cannot be handed over to the successful Bidder 
in time, no compensation for l
entertained by the Trustees. Suitable extension of time shall, however, be granted 
to the successful Bidder on that ground if applied for.
 

 
7. SITE CONDITIONS & METHOD OF WORK:
The work shall have to be executed at GCD Yard 
detailed in the Scope of Work & B.O.Q.

 
The contractor shall take adequate measures so as to execute the work with due 
regard to the above. The cost of which shall have to be 
Further, if so required by the Engineer in the interests of normal working of the Port, 
if it is found necessary to shift / suspend some construction activity for some 
duration, this shall be done in compliance with the instru
as per relevant clause of the G.C.C. The bidder shall consider all the above points 
while quoting as no separate claim for idle charges towards labour, material will be 
considered for payment.

 
Proper care should be taken to prov
structures and cables (telephone, computer, etc) all such installations against any 
damage at the Contractor’s risk and expense. Any damage / defect to existing 
structures arising due to the faulty execution of the w
forthwith as directed to the satisfaction of the Engineer, without charging extra.

 
 

8. TIME OF COMPLETION
The work is urgent in nature and must be commenced immediately on receipt of the 
work order and to be completed in all respects within 
preliminary time from the date of placement of work order.
 
9. SUFFICIENCY OF TENDER:

i) The tender drawings and all data / information as furnished herein or 
inspected and / or collected by the tenderer for the purpose of the work should 
be properly assessed, interpolated or utilised in his offer at his own responsibility 
and SMPK does not guarantee suf
so supplied to him or collected or understood by the tenderer.
ii) The Contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender for the works and of
stated in the priced Bill of Quantities and the rates shall cover all his obligations 
under the contract and all matters and things necessary for the proper 
construction, completion, commissioning and maintenance of the work.
iii) In case rate of particular item is printed erroneously in B.O.Q., the rate 
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INSPECTION OF SITE: 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the 
nature of work, site conditions, and access to the site and location before 
submission of the tender. He should contact the Superintending Engineer (

, Kolkata 700043 collecting information about the site before 
submission of the tender. No excuse will be entertained afterwards on the above 
ground. In case any part of the site cannot be handed over to the successful Bidder 
in time, no compensation for loss of labour or any other cause nor any claim will be 
entertained by the Trustees. Suitable extension of time shall, however, be granted 
to the successful Bidder on that ground if applied for. 

SITE CONDITIONS & METHOD OF WORK: 
k shall have to be executed at GCD Yard under jurisdiction

detailed in the Scope of Work & B.O.Q. 

The contractor shall take adequate measures so as to execute the work with due 
regard to the above. The cost of which shall have to be included in the quoted rates.
Further, if so required by the Engineer in the interests of normal working of the Port, 
if it is found necessary to shift / suspend some construction activity for some 
duration, this shall be done in compliance with the instructions of the Engineer and 
as per relevant clause of the G.C.C. The bidder shall consider all the above points 
while quoting as no separate claim for idle charges towards labour, material will be 
considered for payment. 

Proper care should be taken to provide adequate protection to the existing 
structures and cables (telephone, computer, etc) all such installations against any 
damage at the Contractor’s risk and expense. Any damage / defect to existing 
structures arising due to the faulty execution of the work shall have to be rectified 
forthwith as directed to the satisfaction of the Engineer, without charging extra.

TIME OF COMPLETION 
The work is urgent in nature and must be commenced immediately on receipt of the 
work order and to be completed in all respects within 06 (Six) Months
preliminary time from the date of placement of work order. 

SUFFICIENCY OF TENDER: 
drawings and all data / information as furnished herein or 

inspected and / or collected by the tenderer for the purpose of the work should 
be properly assessed, interpolated or utilised in his offer at his own responsibility 
and SMPK does not guarantee sufficiency or adequacy of the data / information 
so supplied to him or collected or understood by the tenderer. 

The Contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender for the works and of
stated in the priced Bill of Quantities and the rates shall cover all his obligations 
under the contract and all matters and things necessary for the proper 
construction, completion, commissioning and maintenance of the work.

In case rate of particular item is printed erroneously in B.O.Q., the rate 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the 
nature of work, site conditions, and access to the site and location before 

Superintending Engineer (NSD ) 51, 
collecting information about the site before 

submission of the tender. No excuse will be entertained afterwards on the above 
ground. In case any part of the site cannot be handed over to the successful Bidder 

oss of labour or any other cause nor any claim will be 
entertained by the Trustees. Suitable extension of time shall, however, be granted 

under jurisdiction NSD Division as 

The contractor shall take adequate measures so as to execute the work with due 
included in the quoted rates. 

Further, if so required by the Engineer in the interests of normal working of the Port, 
if it is found necessary to shift / suspend some construction activity for some 

ctions of the Engineer and 
as per relevant clause of the G.C.C. The bidder shall consider all the above points 
while quoting as no separate claim for idle charges towards labour, material will be 

ide adequate protection to the existing 
structures and cables (telephone, computer, etc) all such installations against any 
damage at the Contractor’s risk and expense. Any damage / defect to existing 

ork shall have to be rectified 
forthwith as directed to the satisfaction of the Engineer, without charging extra. 

The work is urgent in nature and must be commenced immediately on receipt of the 
) Months including 

drawings and all data / information as furnished herein or 
inspected and / or collected by the tenderer for the purpose of the work should 
be properly assessed, interpolated or utilised in his offer at his own responsibility 

ficiency or adequacy of the data / information 

The Contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender for the works and of the rates 
stated in the priced Bill of Quantities and the rates shall cover all his obligations 
under the contract and all matters and things necessary for the proper 
construction, completion, commissioning and maintenance of the work. 

In case rate of particular item is printed erroneously in B.O.Q., the rate 



 

 

stated in the schedule of rates will prevail over the rate misprinted in B.O.Q.
 
 

 
10. ACCESSIBILITY FOR CHECKING AND SUPERVISION.
The engaged Contractor is to provide necessary 
officer’s and personnel for supervision and checking of the subject work at his own cost.

 
11. PROGRAMME AND PROGRESS:
The contractor shall submit a detailed 
from the date of Work 
completion time of all major items of work including procurement of all materials 
etc. The sequence of work shown in the programme must be practicable and 
compatible with technical specifications and co
The contractor shall maintain the progress of work as per the approved programme. 
In case of any slippage of programme the engineer may require the contractor to 
augment the input of plant, equipment, labour of any item as he m
contractor shall comply with the engineer’s directive in this regard, without any 
extra charge whatsoever.
In case of delays caused due to conditions or circumstances beyond the control of 
the contractor, the delays must individually be 
writing and his acceptance in writing obtained.

 
12. RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY OF WORKS:

Tentative Methodology of work
 

i) The Contractor shall be solely responsible for the methodology and detailed 
working for the whole of the works, keeping in mind the site conditions and 
shall supply to the Engineer such particulars thereof as he may require from 
time to time. 
ii) The Contractor shall submit within the time stipulated by the Engineer in 
writing, the details of actual methods/Scheme that would be adopted by the 
Contractor for the execution of each item of the work supported by necessary 
details. 
iii) Approval, for the Drawings and sketches, if necessary including those of the 
plant and machinery that would 
conveying and handling materials etc., should be obtained from the Engineer well in 
advance for starting each item of work. The Engineer reserves the right to suggest 
modifications or make concrete changes in the 
whether accepted previously or not at any stage of the work, to obtain the desired
accuracy, quality and progress of the work, which will be final and binding on the 
Contractor. 
13. MATERIALS: 
It will be the responsibility of the contractor to make timely procurement of all 
materials for both temporary and permanent works required in accordance with the 
Bill of Quantities or for any extra/additional work required as per the directions of 
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stated in the schedule of rates will prevail over the rate misprinted in B.O.Q.

ACCESSIBILITY FOR CHECKING AND SUPERVISION. 
The engaged Contractor is to provide necessary arrangement for free access to the SMPK
officer’s and personnel for supervision and checking of the subject work at his own cost.

PROGRAMME AND PROGRESS: 
The contractor shall submit a detailed programme of work within 
from the date of Work Order / L.O.I. showing the commencement, duration and 
completion time of all major items of work including procurement of all materials 
etc. The sequence of work shown in the programme must be practicable and 
compatible with technical specifications and conditions prevailing at site.
The contractor shall maintain the progress of work as per the approved programme. 
In case of any slippage of programme the engineer may require the contractor to 
augment the input of plant, equipment, labour of any item as he m
contractor shall comply with the engineer’s directive in this regard, without any 
extra charge whatsoever. 
In case of delays caused due to conditions or circumstances beyond the control of 
the contractor, the delays must individually be informed to the Engineer forthwith in 
writing and his acceptance in writing obtained. 

RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY OF WORKS:
Methodology of work 

The Contractor shall be solely responsible for the methodology and detailed 
working for the whole of the works, keeping in mind the site conditions and 
shall supply to the Engineer such particulars thereof as he may require from 

The Contractor shall submit within the time stipulated by the Engineer in 
details of actual methods/Scheme that would be adopted by the 

Contractor for the execution of each item of the work supported by necessary 

Approval, for the Drawings and sketches, if necessary including those of the 
plant and machinery that would be used, their locations, arrangements for 
conveying and handling materials etc., should be obtained from the Engineer well in 
advance for starting each item of work. The Engineer reserves the right to suggest 
modifications or make concrete changes in the methods proposed by the Contractor 
whether accepted previously or not at any stage of the work, to obtain the desired
accuracy, quality and progress of the work, which will be final and binding on the 

It will be the responsibility of the contractor to make timely procurement of all 
materials for both temporary and permanent works required in accordance with the 
Bill of Quantities or for any extra/additional work required as per the directions of 

stated in the schedule of rates will prevail over the rate misprinted in B.O.Q. 

arrangement for free access to the SMPK 
officer’s and personnel for supervision and checking of the subject work at his own cost. 

within 7 [seven] days 
Order / L.O.I. showing the commencement, duration and 

completion time of all major items of work including procurement of all materials 
etc. The sequence of work shown in the programme must be practicable and 

nditions prevailing at site. 
The contractor shall maintain the progress of work as per the approved programme. 
In case of any slippage of programme the engineer may require the contractor to 
augment the input of plant, equipment, labour of any item as he may deem fit. The 
contractor shall comply with the engineer’s directive in this regard, without any 

In case of delays caused due to conditions or circumstances beyond the control of 
informed to the Engineer forthwith in 

RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY OF WORKS: 

The Contractor shall be solely responsible for the methodology and detailed 
working for the whole of the works, keeping in mind the site conditions and 
shall supply to the Engineer such particulars thereof as he may require from 

The Contractor shall submit within the time stipulated by the Engineer in 
details of actual methods/Scheme that would be adopted by the 

Contractor for the execution of each item of the work supported by necessary 

Approval, for the Drawings and sketches, if necessary including those of the 
be used, their locations, arrangements for 

conveying and handling materials etc., should be obtained from the Engineer well in 
advance for starting each item of work. The Engineer reserves the right to suggest 

methods proposed by the Contractor 
whether accepted previously or not at any stage of the work, to obtain the desired 
accuracy, quality and progress of the work, which will be final and binding on the 

It will be the responsibility of the contractor to make timely procurement of all 
materials for both temporary and permanent works required in accordance with the 
Bill of Quantities or for any extra/additional work required as per the directions of 



 

 

the Engineer. The contractor shall procure cement, reinforcement steel and other 
materials from manufacturers approved by the Engineer
The contractor will be allowed to take away surplus materials on completion of the 
work, subject to Engineer’s verif
consumption of materials in the works.
 
 

 
14. QUALITY CONTROL:
Quality control is an essential part in the construction of and must be based on 
proper objective and qualitative measurement. The Contractor will have 
responsibility for quality control and delivering the acceptable quality in the field. 
Regular appraisal of the quality control to the Engineer should be made for effecting 
improvements in the construction techniques to ensure satisfactory quality
The quality control function shall include but not be limited to the following items.

 
15. SAMPLING AND TESTING OF CONSTRUCTION MATERIALS:
Essentially to be carried out on the materials brought to site for construction work 
unless permitted otherwise
tests and laboratory tests for all such materials and workmanships as directed by the 
Engineer or his representative at
his own cost. The samples shall be taken for test jointly by the representati
Engineer and the contractor at the worksite and tested /sent to a Govt. registered 
laboratory or Institutional laboratory as may be decided by the Engineer for testing. 
In case of field test, the contractor shall undertake the test by his own te
equipments or by any approved agency in presence of the representatives of the 
Engineer and the contractor at the worksite. All the testing charges and all incidental 
charges like packaging and transporting the test samples, equipments etc. shall be 
borne by the Contractor.

 
16. SPECIFICATIONS/ CODES AND STANDARDS:
All works under this contract will be executed according to the Trustees’ 
Specification for works. Whenever the details are not specifically covered in the 
specifications, relevant provisions in the latest revision and/ or replacements of the 
Indian Standard Specifications (IS) or any other International Code of Practice/ 
CPWD specifications will be followed. The Contractor shall have to procure copies 
of such codes/ standards for ready reference of his own personnel as well as the 
Engineer or his represent
reimbursement. 19.TEMPORARY WORKS:
The successful tenderer shall allow for providing labour and materials for the construction
and removal of all temporary works, e.g. site office, site store, 
fencing lighting; watching, tube well and pipe lines etc. required for 
constructional purpose as well as for drinking water purpose of contractor’s 
men, water supply, vats, platform, etc. as may be necessary for the successful 
execution, completion and maintenance of works without any extra cost to 
the Trustees and the rates should be quoted accordingly. No rent shall, 
however, be charged to the contractor for construction/erection of such 
temporary sheds and structures.
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ineer. The contractor shall procure cement, reinforcement steel and other 
materials from manufacturers approved by the Engineer- In-Charge.
The contractor will be allowed to take away surplus materials on completion of the 
work, subject to Engineer’s verification of contractor’s records of entry and 
consumption of materials in the works. 

QUALITY CONTROL: 
Quality control is an essential part in the construction of and must be based on 
proper objective and qualitative measurement. The Contractor will have 
responsibility for quality control and delivering the acceptable quality in the field. 
Regular appraisal of the quality control to the Engineer should be made for effecting 
improvements in the construction techniques to ensure satisfactory quality
The quality control function shall include but not be limited to the following items.

SAMPLING AND TESTING OF CONSTRUCTION MATERIALS: 
Essentially to be carried out on the materials brought to site for construction work 
unless permitted otherwise by the Engineer. The Contractor shall undertake all field 
tests and laboratory tests for all such materials and workmanships as directed by the 
Engineer or his representative at 
his own cost. The samples shall be taken for test jointly by the representati
Engineer and the contractor at the worksite and tested /sent to a Govt. registered 
laboratory or Institutional laboratory as may be decided by the Engineer for testing. 
In case of field test, the contractor shall undertake the test by his own te
equipments or by any approved agency in presence of the representatives of the 
Engineer and the contractor at the worksite. All the testing charges and all incidental 
charges like packaging and transporting the test samples, equipments etc. shall be 
borne by the Contractor. 

SPECIFICATIONS/ CODES AND STANDARDS: 
All works under this contract will be executed according to the Trustees’ 
Specification for works. Whenever the details are not specifically covered in the 
specifications, relevant provisions in the latest revision and/ or replacements of the 

rd Specifications (IS) or any other International Code of Practice/ 
CPWD specifications will be followed. The Contractor shall have to procure copies 
of such codes/ standards for ready reference of his own personnel as well as the 
Engineer or his representative at site at his own cost and without any additional 

19.TEMPORARY WORKS: 
The successful tenderer shall allow for providing labour and materials for the construction
and removal of all temporary works, e.g. site office, site store, 
fencing lighting; watching, tube well and pipe lines etc. required for 
constructional purpose as well as for drinking water purpose of contractor’s 
men, water supply, vats, platform, etc. as may be necessary for the successful 

etion and maintenance of works without any extra cost to 
the Trustees and the rates should be quoted accordingly. No rent shall, 
however, be charged to the contractor for construction/erection of such 
temporary sheds and structures. 

ineer. The contractor shall procure cement, reinforcement steel and other 
Charge. 

The contractor will be allowed to take away surplus materials on completion of the 
ication of contractor’s records of entry and 

Quality control is an essential part in the construction of and must be based on 
proper objective and qualitative measurement. The Contractor will have the full 
responsibility for quality control and delivering the acceptable quality in the field. 
Regular appraisal of the quality control to the Engineer should be made for effecting 
improvements in the construction techniques to ensure satisfactory quality of work. 
The quality control function shall include but not be limited to the following items. 

Essentially to be carried out on the materials brought to site for construction work 
by the Engineer. The Contractor shall undertake all field 

tests and laboratory tests for all such materials and workmanships as directed by the 

his own cost. The samples shall be taken for test jointly by the representatives of the 
Engineer and the contractor at the worksite and tested /sent to a Govt. registered 
laboratory or Institutional laboratory as may be decided by the Engineer for testing. 
In case of field test, the contractor shall undertake the test by his own testing 
equipments or by any approved agency in presence of the representatives of the 
Engineer and the contractor at the worksite. All the testing charges and all incidental 
charges like packaging and transporting the test samples, equipments etc. shall be 

All works under this contract will be executed according to the Trustees’ 
Specification for works. Whenever the details are not specifically covered in the 
specifications, relevant provisions in the latest revision and/ or replacements of the 

rd Specifications (IS) or any other International Code of Practice/ 
CPWD specifications will be followed. The Contractor shall have to procure copies 
of such codes/ standards for ready reference of his own personnel as well as the 

ative at site at his own cost and without any additional 

The successful tenderer shall allow for providing labour and materials for the construction 
and removal of all temporary works, e.g. site office, site store, scaffolding, 
fencing lighting; watching, tube well and pipe lines etc. required for 
constructional purpose as well as for drinking water purpose of contractor’s 
men, water supply, vats, platform, etc. as may be necessary for the successful 

etion and maintenance of works without any extra cost to 
the Trustees and the rates should be quoted accordingly. No rent shall, 
however, be charged to the contractor for construction/erection of such 



 

 

20. PLANT & CONSTRUCTIONAL 

The contractor shall supply his tools, plants and constructional equipments within his 
quoted rates. A list of plant as intended to be employed by the tenderers in this 
construction must be furnished with full details along with the tender.

 
21. CONTRACT PRICE:

 
The “Contract Price” 
subject to such additions thereto, deductions there from or reductions due to 
supply of any materials by the Trustees’ as provided for in the Contract.

 
22. SETTING OUT OF WORK AND INITIAL MEASUREMENTS:
The Engineer shall provide the initial reference and Bench Mark for the setting 
out of work. It will be the contractor’s responsibility to set out the work 
accurately and get them checked by the Engineer. The Contractor sh
provide at his own expense all necessary instruments, staff and labour for the 
checking of the survey.
The Contractor shall be responsible for the true setting out of the work and for 
the correctness of all dimensions, levels, lines, positions and alig
error in any part of the works shall be rectified by the Contractor at his own 
cost. The Contractor would set up inspection facilities at Site at his own cost.

 
23. FORWARDING OF MATERIALS:
The contractor shall have to arrange transport for 
materials that may be found during the process of execution of the work to the 
Trustees’ Sales yard or any other site/ godown including labourers, transportation, 
loading, unloading all complete as per the direction ofthe E
representative at site. No separate payment will be made to the contractor on 
thisaccount unless specifically mentioned in the B.O.Q.
 

24. PARTICULARS OF EXISTING WORKS:
Such information as maybe given in the specification as to the existing 
and works other than those now under construction as part of “Syama Prasad 
Mookerjee Port, Kolkata” given without warranty of accuracy and neither the 
Trustees nor the Engineer will be liable for any discrepancies therein.

 
25. SAFETY MEASURES:
The contractor shall adhere to safe construction practice, guard against hazardous 
and unsafe working conditions and follow all safety precautions for prevention of 
injury or accidents and safeguarding life and property. The contractor shall comply 
with relevant provisions of Dock Workers (Safety, Health and Welfare) Act 
and Dock Workers (Safety, Health and Welfare) Regulation 
of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of 
the works, tools, plant, machineries, equipments etc. wherever so required. The 
contractor shall further comply with any instruction issued by the Engineer, 
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 
temporary, enabling or permane
equipments, means of access or any other aspect.

 
The contractor shall provide all necessary first aid measures, rescue and life
equipment to be available in proper condition.
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PLANT & CONSTRUCTIONAL EQUIPMEN2T6: 

The contractor shall supply his tools, plants and constructional equipments within his 
quoted rates. A list of plant as intended to be employed by the tenderers in this 
construction must be furnished with full details along with the tender.

CONTRACT PRICE: 

“Contract Price” for this contract means the sum named in the tender 
subject to such additions thereto, deductions there from or reductions due to 
supply of any materials by the Trustees’ as provided for in the Contract.

OF WORK AND INITIAL MEASUREMENTS: 
The Engineer shall provide the initial reference and Bench Mark for the setting 
out of work. It will be the contractor’s responsibility to set out the work 
accurately and get them checked by the Engineer. The Contractor sh
provide at his own expense all necessary instruments, staff and labour for the 
checking of the survey. 
The Contractor shall be responsible for the true setting out of the work and for 
the correctness of all dimensions, levels, lines, positions and alig
error in any part of the works shall be rectified by the Contractor at his own 
cost. The Contractor would set up inspection facilities at Site at his own cost.

FORWARDING OF MATERIALS: 
The contractor shall have to arrange transport for forwarding any useable/ saleable 
materials that may be found during the process of execution of the work to the 
Trustees’ Sales yard or any other site/ godown including labourers, transportation, 
loading, unloading all complete as per the direction ofthe E
representative at site. No separate payment will be made to the contractor on 
thisaccount unless specifically mentioned in the B.O.Q. 

PARTICULARS OF EXISTING WORKS: 
Such information as maybe given in the specification as to the existing 
and works other than those now under construction as part of “Syama Prasad 
Mookerjee Port, Kolkata” given without warranty of accuracy and neither the 
Trustees nor the Engineer will be liable for any discrepancies therein.

SAFETY MEASURES: 
contractor shall adhere to safe construction practice, guard against hazardous 

and unsafe working conditions and follow all safety precautions for prevention of 
injury or accidents and safeguarding life and property. The contractor shall comply 

nt provisions of Dock Workers (Safety, Health and Welfare) Act 
and Dock Workers (Safety, Health and Welfare) Regulation – 1990 and Safety Officer 
of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of 

s, plant, machineries, equipments etc. wherever so required. The 
contractor shall further comply with any instruction issued by the Engineer, 
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 
temporary, enabling or permanent works, working of tools, plants, machineries, 
equipments, means of access or any other aspect. 

The contractor shall provide all necessary first aid measures, rescue and life
equipment to be available in proper condition. 

The contractor shall supply his tools, plants and constructional equipments within his 
quoted rates. A list of plant as intended to be employed by the tenderers in this 
construction must be furnished with full details along with the tender. 

for this contract means the sum named in the tender 
subject to such additions thereto, deductions there from or reductions due to 
supply of any materials by the Trustees’ as provided for in the Contract. 

The Engineer shall provide the initial reference and Bench Mark for the setting 
out of work. It will be the contractor’s responsibility to set out the work 
accurately and get them checked by the Engineer. The Contractor shall 
provide at his own expense all necessary instruments, staff and labour for the 

The Contractor shall be responsible for the true setting out of the work and for 
the correctness of all dimensions, levels, lines, positions and alignment. Any 
error in any part of the works shall be rectified by the Contractor at his own 
cost. The Contractor would set up inspection facilities at Site at his own cost. 

forwarding any useable/ saleable 
materials that may be found during the process of execution of the work to the 
Trustees’ Sales yard or any other site/ godown including labourers, transportation, 
loading, unloading all complete as per the direction ofthe Engineer or his 
representative at site. No separate payment will be made to the contractor on 

Such information as maybe given in the specification as to the existing features 
and works other than those now under construction as part of “Syama Prasad 
Mookerjee Port, Kolkata” given without warranty of accuracy and neither the 
Trustees nor the Engineer will be liable for any discrepancies therein. 

contractor shall adhere to safe construction practice, guard against hazardous 
and unsafe working conditions and follow all safety precautions for prevention of 
injury or accidents and safeguarding life and property. The contractor shall comply 

nt provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 
1990 and Safety Officer 

of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of 
s, plant, machineries, equipments etc. wherever so required. The 

contractor shall further comply with any instruction issued by the Engineer, 
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 

nt works, working of tools, plants, machineries, 

The contractor shall provide all necessary first aid measures, rescue and life-saving 



 

 

The contractor shall 
safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety 
belts for working at heights; protective face and eye shield, goggles, han
for welding / gas cut
facemasks, gloves and overalls for painting works, mixing and handling materials etc. 
as directed by the Engineer

 
All safety rules shall be strictly followed while working on live 
installations as stipulated in the relevant safety codes.

 
Use of hoisting machines and tackles including their attachments, construction tools, 
machineries and equipments shall comply to the relevant safety codes.
Before allowing wor
manhole covers shall have to be kept open and ventilated at least one hour in 
advance and necessary safety torches / lamps should be inserted first before 
allowing entry to the worker. Suitable
provided to the worker during handling / removing of slushes / sludge etc. without 
any extra cost. The contractor shall adopt all the above safety measures at his own 
cost. 

 
The successful bidder shall also ensure
(i) No damage is caused to plants and vegetations unless the same is required for 
execution of the project proper.
(ii) The work shall not pollute any source of water / land / air surrounding the work 
site so as to affect adversely the quality or appearance
death to animal and plant life.
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic 
condition throughout the period of their use and different effluents of the labour 
hutment shall have to be disposed of

 
26. HOLIDAY OR SUNDAY WORK:
Subject to provisions in local Acts and any statutes of the State, the Contractor shall 
arrange for working on Holidays and Sundays whenever so desired by the Engineer 
to expedite progress and
complete the works in 
The Contractor shall not be entitled to any additional payment for taking up works 
on Holidays and Sundays. The Contractor should be prepared to resort to round
clock working by following shift timings for labour.

 
27. POWER SUPPLY:
If available and if required, suitable power supply may be arranged by the Trustees 
at the nearest existing supply point of the site of work on receipt of request letter 
from the Contractor to that effect. All necessary arrangements for the distribution at 
site will have to be made by the Contractor at his own cost as approved by the 
Trustees’ Engineer or his representative.
Charges for consumption of power shall be periodically recovered
Contractor’s Bill at the rates of SMPK as prevalent amended from time to time 
including installation and hire charges for meters. The Trustees do not guarantee 
uninterrupted power supply from the above sources and Contractor shall not be 
compensated for any delay in providing / irregularity of power supply. The 
Contractor shall have to arrange for the supply of power at his own cost during such 
periods. 

27 

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, 
safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety 
belts for working at heights; protective face and eye shield, goggles, han
for welding / gas cutting works; protective Foot wear and gloves for hot works; 
facemasks, gloves and overalls for painting works, mixing and handling materials etc. 
as directed by the Engineer-In-Charge. 

All safety rules shall be strictly followed while working on live electrical systems or 
installations as stipulated in the relevant safety codes. 

Use of hoisting machines and tackles including their attachments, construction tools, 
machineries and equipments shall comply to the relevant safety codes.
Before allowing workers in sewers, manholes, any duct or covered channel etc, the 
manhole covers shall have to be kept open and ventilated at least one hour in 
advance and necessary safety torches / lamps should be inserted first before 
allowing entry to the worker. Suitable hand gloves and other safety gear will be 
provided to the worker during handling / removing of slushes / sludge etc. without 
any extra cost. The contractor shall adopt all the above safety measures at his own 

The successful bidder shall also ensure that – 
No damage is caused to plants and vegetations unless the same is required for 

execution of the project proper. 
The work shall not pollute any source of water / land / air surrounding the work 

site so as to affect adversely the quality or appearance thereof or cause injury or 
death to animal and plant life. 

His office & labour hutment etc. shall be maintained in a clean and hygienic 
condition throughout the period of their use and different effluents of the labour 
hutment shall have to be disposed off suitably. 

HOLIDAY OR SUNDAY WORK: 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall 
arrange for working on Holidays and Sundays whenever so desired by the Engineer 
to expedite progress and 
complete the works in time. 
The Contractor shall not be entitled to any additional payment for taking up works 
on Holidays and Sundays. The Contractor should be prepared to resort to round
clock working by following shift timings for labour. 

POWER SUPPLY: 
if required, suitable power supply may be arranged by the Trustees 

at the nearest existing supply point of the site of work on receipt of request letter 
from the Contractor to that effect. All necessary arrangements for the distribution at 

o be made by the Contractor at his own cost as approved by the 
Trustees’ Engineer or his representative. 
Charges for consumption of power shall be periodically recovered
Contractor’s Bill at the rates of SMPK as prevalent amended from time to time 
including installation and hire charges for meters. The Trustees do not guarantee 
uninterrupted power supply from the above sources and Contractor shall not be 

ted for any delay in providing / irregularity of power supply. The 
Contractor shall have to arrange for the supply of power at his own cost during such 

provide PPE’s (Personal Protective Equipments) such as, helmet, 
safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety 
belts for working at heights; protective face and eye shield, goggles, han2d7 gloves 

ting works; protective Foot wear and gloves for hot works; 
facemasks, gloves and overalls for painting works, mixing and handling materials etc. 

electrical systems or 

Use of hoisting machines and tackles including their attachments, construction tools, 
machineries and equipments shall comply to the relevant safety codes. 

kers in sewers, manholes, any duct or covered channel etc, the 
manhole covers shall have to be kept open and ventilated at least one hour in 
advance and necessary safety torches / lamps should be inserted first before 

hand gloves and other safety gear will be 
provided to the worker during handling / removing of slushes / sludge etc. without 
any extra cost. The contractor shall adopt all the above safety measures at his own 

No damage is caused to plants and vegetations unless the same is required for 

The work shall not pollute any source of water / land / air surrounding the work 
thereof or cause injury or 

His office & labour hutment etc. shall be maintained in a clean and hygienic 
condition throughout the period of their use and different effluents of the labour 

Subject to provisions in local Acts and any statutes of the State, the Contractor shall 
arrange for working on Holidays and Sundays whenever so desired by the Engineer 

The Contractor shall not be entitled to any additional payment for taking up works 
on Holidays and Sundays. The Contractor should be prepared to resort to round-the-

if required, suitable power supply may be arranged by the Trustees 
at the nearest existing supply point of the site of work on receipt of request letter 
from the Contractor to that effect. All necessary arrangements for the distribution at 

o be made by the Contractor at his own cost as approved by the 

Charges for consumption of power shall be periodically recovered from the 
Contractor’s Bill at the rates of SMPK as prevalent amended from time to time 
including installation and hire charges for meters. The Trustees do not guarantee 
uninterrupted power supply from the above sources and Contractor shall not be 

ted for any delay in providing / irregularity of power supply. The 
Contractor shall have to arrange for the supply of power at his own cost during such 



 

 

 
28. WATER: 
The Contractor will arrange for supply of water both for drinking and for 
construction purposes. However, on written request from the Contractor, water for 
drinking purposes may be made available free of cost from the exiting water line of 
the Trustees at a point near the site of work. The contractor will have to arrange for 
laying pipelines, as necessary, as per approval of the Engineer or his representative, 
for storing and distributing the same to the work point at his own cost.
i) Under no circumstances, the contractor would be allowed to use such drinking 
water for constructional works.
ii) In any case Dock water will not be allowed to be used for any work including curing.
iii)  

 
29. KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus 
materials, rubbish and offensive matter all
manner to be approved by the Engineer’s Representative.
 

 
30. PROTECTION OF EXISTING SERVICES:
The contractor must pay full attention to the fact that the existing service 
facilities for users are not distributed at any 
and rubbish and take every precaution to keep the entrance passage clear if 
the same are being used by the laborers. The contractor shall be held liable for 
all damage and interference to the existing service, caused by him
execution of works. Should any damage be done to the existing services, in 
general, the contractor shall make good the same and any further work 
considered necessary by the Engineer’s representative without any delay 
otherwise the cost of such repairin
which Engineer’s decision shall be final and binding.

 
31. CLEANING DURING EXECUTION AND AFTER COMPLETION:
On completion of the works the contractor shall reinstate and make good at 
his own expense any property or 
and/or damaged by his works. He should also clean the site as required during 
execution and fully clear the site after completion of all the works.
The contractor shall forward any usable materials found during the cour
construction at the work site or its vicinity to SMPK stores/yards, dispose off 
the debris beyond the port area all at his own expenses by his own transport 
and labour and clean out all part of the work and leave everything clean and 
tidy to the entire satisfaction of the Engineer, failing which suitable deduction 
will be made from final bill as per discretion of the Engineer/Engineer's 
representative. 

 
32. METHOD OF MEASUREMENT:
Unless otherwise specified in the Particular Specifications and Bill of 
work shall be measured according to the current P.W.D.’s (Building, S&P & Road) 
Schedule of Rates (2014), Govt. of West Bengal and analysed rate. For details of 
measurement not covered by the above S.P.

 
33. ON ACCOUNT PAYMENT:
On account payment to the Contractor shall be arranged as and when required at 
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The Contractor will arrange for supply of water both for drinking and for 
purposes. However, on written request from the Contractor, water for 

drinking purposes may be made available free of cost from the exiting water line of 
the Trustees at a point near the site of work. The contractor will have to arrange for 

, as necessary, as per approval of the Engineer or his representative, 
for storing and distributing the same to the work point at his own cost.

Under no circumstances, the contractor would be allowed to use such drinking 
water for constructional works. 

any case Dock water will not be allowed to be used for any work including curing.

KEEPING THE SITE AND WORKING AREA CLEAR: 
The Contractor shall at all times keep the site and working areas free from all surplus 
materials, rubbish and offensive matter all of which shall be disposed off in a 
manner to be approved by the Engineer’s Representative. 

PROTECTION OF EXISTING SERVICES: 
The contractor must pay full attention to the fact that the existing service 
facilities for users are not distributed at any time due to storing of materials 
and rubbish and take every precaution to keep the entrance passage clear if 
the same are being used by the laborers. The contractor shall be held liable for 
all damage and interference to the existing service, caused by him in 
execution of works. Should any damage be done to the existing services, in 
general, the contractor shall make good the same and any further work 
considered necessary by the Engineer’s representative without any delay 
otherwise the cost of such repairing shall be recovered for his running bill for 
which Engineer’s decision shall be final and binding. 

CLEANING DURING EXECUTION AND AFTER COMPLETION: 
On completion of the works the contractor shall reinstate and make good at 
his own expense any property or land which might have been disturbed 
and/or damaged by his works. He should also clean the site as required during 
execution and fully clear the site after completion of all the works. 
The contractor shall forward any usable materials found during the cour
construction at the work site or its vicinity to SMPK stores/yards, dispose off 
the debris beyond the port area all at his own expenses by his own transport 
and labour and clean out all part of the work and leave everything clean and 

re satisfaction of the Engineer, failing which suitable deduction 
will be made from final bill as per discretion of the Engineer/Engineer's 

METHOD OF MEASUREMENT: 
Unless otherwise specified in the Particular Specifications and Bill of 
work shall be measured according to the current P.W.D.’s (Building, S&P & Road) 
Schedule of Rates (2014), Govt. of West Bengal and analysed rate. For details of 
measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred t

ON ACCOUNT PAYMENT: 
On account payment to the Contractor shall be arranged as and when required at 

The Contractor will arrange for supply of water both for drinking and for 
purposes. However, on written request from the Contractor, water for 

drinking purposes may be made available free of cost from the exiting water line of 
the Trustees at a point near the site of work. The contractor will have to arrange for 

, as necessary, as per approval of the Engineer or his representative, 
for storing and distributing the same to the work point at his own cost. 

Under no circumstances, the contractor would be allowed to use such drinking 

any case Dock water will not be allowed to be used for any work including curing. 

The Contractor shall at all times keep the site and working areas free from all surplus 
of which shall be disposed off in a 

The contractor must pay full attention to the fact that the existing service 
time due to storing of materials 

and rubbish and take every precaution to keep the entrance passage clear if 
the same are being used by the laborers. The contractor shall be held liable for 

in 
execution of works. Should any damage be done to the existing services, in 
general, the contractor shall make good the same and any further work 
considered necessary by the Engineer’s representative without any delay 

g shall be recovered for his running bill for 

On completion of the works the contractor shall reinstate and make good at 
land which might have been disturbed 

and/or damaged by his works. He should also clean the site as required during 
 

The contractor shall forward any usable materials found during the course of 
construction at the work site or its vicinity to SMPK stores/yards, dispose off 
the debris beyond the port area all at his own expenses by his own transport 
and labour and clean out all part of the work and leave everything clean and 

re satisfaction of the Engineer, failing which suitable deduction 
will be made from final bill as per discretion of the Engineer/Engineer's 

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the 
work shall be measured according to the current P.W.D.’s (Building, S&P & Road) 
Schedule of Rates (2014), Govt. of West Bengal and analysed rate. For details of 

27 1987 of B.I.S. shall be referred to. 

On account payment to the Contractor shall be arranged as and when required at 



 

 

the discretion of the Engineer on the basis of measurements of completed works at 
the quoted rates in the Bill of Quantities. The terms of payment shall be in 
accordance with Clause
submitted by the contractor in quadruplicate to the Office of the respective 
Superintending Engineer (
availability and feasibility of system, SMPK may make payment directly to the 
contractor’s designated bank ac
indicate (i) name of bank (ii) branch name
(iii) branch code and (iv) designated account number in the “Abstract Form Of 
Tender”. In case payment is made directly through bank, the contractor may be 
required to submit a pre

 
34. LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required 
for satisfactory execution of the work.

 
35. Escalation / Variation 
any account will be considered for adjustment of payment.

 
36. CONTRACT LABOUR LAWS:
The contractor shall be required to comply with the Minimum wages Acts 1948, 
Employees Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour 
(Regulation and Abolition) Act, 1970, or statuary amendments and the modifications 
thereof, any other laws relating thereto and the rules made there under from time 
to time. Payment to the labourers to be made as per the minimum wage rates 
fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. 
whichever is higher and revision from time to time.

 
It will be the duty of the contractor to abide by the provisions of the Act. 
Ordinances, Rules, Regulations, Byelaws and Procedures as are lawfully necessary in 
the execution of the works. The contractor will be fully responsible for any 
delay/damage etc. 
liabilities of any kind for noncompliance or infringement of such Acts, Ordinances, 
Rules, Regulations By
Employees’ Bonus rules & to pay Bo
for which no extra payment shall be made to the Contractor.

 
The contractor shall indemnify the SMPK against payment to be made under or for 
the observance of the laws aforesaid without prejudice to his right to 
from his subcontractor.

 
The aforesaid regulations shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a Breach of Contract. It will be obligatory on 
the part of Contractor to obtain necessary Labour 
Authority for deploying requisite Nos. of labours in the work and submit to the 
Engineer-In-Charge prior to commencement of the work.

 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 
1963 and any modifications thereof and rules made there under from time to 
time. The contractor shall take into account all the above said financial liabilities 
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the discretion of the Engineer on the basis of measurements of completed works at 
the quoted rates in the Bill of Quantities. The terms of payment shall be in 
accordance with Clause-6 of the General Conditions of Contract. The Bills should be 

the contractor in quadruplicate to the Office of the respective 
Superintending Engineer (NSD) with necessary documents in original. Subject to the 
availability and feasibility of system, SMPK may make payment directly to the 
contractor’s designated bank account. For this purpose, the contractor will have to 
indicate (i) name of bank (ii) branch name 
(iii) branch code and (iv) designated account number in the “Abstract Form Of 
Tender”. In case payment is made directly through bank, the contractor may be 

ired to submit a pre-receipt as per instruction of SMPK. 

LABOUR, TOOLS & PLANTS: 
The Contractor shall supply all necessary labour, tools and plants required 
for satisfactory execution of the work. 

Escalation / Variation : No Escalation / Variation on the prices on 
any account will be considered for adjustment of payment. 

CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum wages Acts 1948, 
Employees Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour 
Regulation and Abolition) Act, 1970, or statuary amendments and the modifications 

thereof, any other laws relating thereto and the rules made there under from time 
Payment to the labourers to be made as per the minimum wage rates 

bour Commissioner (Central) and as per M.W.A. Govt. of W.B. 
whichever is higher and revision from time to time. 

It will be the duty of the contractor to abide by the provisions of the Act. 
Ordinances, Rules, Regulations, Byelaws and Procedures as are lawfully necessary in 
the execution of the works. The contractor will be fully responsible for any 
delay/damage etc. and keep the Engineer indemnified against all penalties and 
liabilities of any kind for noncompliance or infringement of such Acts, Ordinances, 
Rules, Regulations By-laws and Procedures. The Contractor shall comply to the 
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, 
for which no extra payment shall be made to the Contractor. 

The contractor shall indemnify the SMPK against payment to be made under or for 
the observance of the laws aforesaid without prejudice to his right to 
from his subcontractor. 

The aforesaid regulations shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a Breach of Contract. It will be obligatory on 
the part of Contractor to obtain necessary Labour Licence from the Competent 
Authority for deploying requisite Nos. of labours in the work and submit to the 

Charge prior to commencement of the work. 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as
mended by Amendment Act No.65 of 1976’ 

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 
1963 and any modifications thereof and rules made there under from time to 
time. The contractor shall take into account all the above said financial liabilities 

the discretion of the Engineer on the basis of measurements of completed works at 
the quoted rates in the Bill of Quantities. The terms of payment shall be in 

6 of the General Conditions of Contract. The Bills should be 
the contractor in quadruplicate to the Office of the respective 

with necessary documents in original. Subject to the 
availability and feasibility of system, SMPK may make payment directly to the 

count. For this purpose, the contractor will have to 

(iii) branch code and (iv) designated account number in the “Abstract Form Of 
Tender”. In case payment is made directly through bank, the contractor may be 

The Contractor shall supply all necessary labour, tools and plants required 

prices on 

The contractor shall be required to comply with the Minimum wages Acts 1948, 
Employees Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour 
Regulation and Abolition) Act, 1970, or statuary amendments and the modifications 

thereof, any other laws relating thereto and the rules made there under from time 
Payment to the labourers to be made as per the minimum wage rates 

bour Commissioner (Central) and as per M.W.A. Govt. of W.B. 

It will be the duty of the contractor to abide by the provisions of the Act. 
Ordinances, Rules, Regulations, Byelaws and Procedures as are lawfully necessary in 
the execution of the works. The contractor will be fully responsible for any 

and keep the Engineer indemnified against all penalties and 
liabilities of any kind for noncompliance or infringement of such Acts, Ordinances, 

The Contractor shall comply to the 
nus once a year to his workmen accordingly, 

The contractor shall indemnify the SMPK against payment to be made under or for 
the observance of the laws aforesaid without prejudice to his right to claim indemnity 

The aforesaid regulations shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a Breach of Contract. It will be obligatory on 

Licence from the Competent 
Authority for deploying requisite Nos. of labours in the work and submit to the 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as 

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 
1963 and any modifications thereof and rules made there under from time to 
time. The contractor shall take into account all the above said financial liabilities 



 

 

in his quoted rates and nothing extra, whatsoever, shall be payable to him on 
this account. 
The Contractor shall indicate maximum number of workmen to be engaged on any 
day for execution of the work in the appropriate place in the ABSTRACT FORM OF 
TENDER & he shall have to
the Contract Labour Act.

 
Further, whenever a contract work has commenced or completed, the contractor 
has to intimate the same to the Assistant Labour Commissioner (Central) /labour 
Enforcement Officer (Central) in Form IV
or completion. 
The contractor has to arrange for displaying the name of the Regional Labour 
Commissioner (Central), Asst. Labour Commissioner (Central) & Labour Enforcement 
Officer (Central) at 
Employer the date, time & venue of disbursement to be made by him to his workers.
The successful bidder shall also be required to put up a notice at the site of work 
mentioning the date, time & ven
workers and he or his authorized representative shall have to be present during 
period of disbursement.

 
37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:
The successful contractor will have to comply with 
and also for Employees State Insurance Act 1948 (along with amendments, if any), 
issued from time to time as applicable.
If asked for by the Employer, the contractorill be required to submit photocopy of all 
payment challans and produce the original for verification to the representative of 
the principal employer,
i.e. Superintending Engineer (RT).

 
38. INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the 
Trustees from and against all 
under and in respect of the breach of any of the provisions of any law, rules or 
regulations having the force of law, including but not limited to 

 
a) The Minimum Wages Act, 1948.

b) The Dock Workers 

c) The Building and Other Construction Workers (Regulation of Employment & 

Conditions of Service) 

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation 

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i) The Equal Remuneration Act, 1976.

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act
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es and nothing extra, whatsoever, shall be payable to him on 

The Contractor shall indicate maximum number of workmen to be engaged on any 
day for execution of the work in the appropriate place in the ABSTRACT FORM OF 
TENDER & he shall have to obtain a regular /permanent license as per sec12(1) of 
the Contract Labour Act. 

Further, whenever a contract work has commenced or completed, the contractor 
has to intimate the same to the Assistant Labour Commissioner (Central) /labour 

er (Central) in Form IV-A within 15 days of such commencement 

The contractor has to arrange for displaying the name of the Regional Labour 
Commissioner (Central), Asst. Labour Commissioner (Central) & Labour Enforcement 
Officer (Central) at his worksite(s). The contractor shall inform the Principal 
Employer the date, time & venue of disbursement to be made by him to his workers.
The successful bidder shall also be required to put up a notice at the site of work 
mentioning the date, time & venue of disbursement to be made by him to his 
workers and he or his authorized representative shall have to be present during 
period of disbursement. 

COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 
The successful contractor will have to comply with provision of EPF & MP Act 1952 
and also for Employees State Insurance Act 1948 (along with amendments, if any), 
issued from time to time as applicable. 
If asked for by the Employer, the contractorill be required to submit photocopy of all 

and produce the original for verification to the representative of 
the principal employer, 

Superintending Engineer (RT). 

INDEMNIFICATION: 
The successful bidder shall be deemed to indemnify and keep indemnified the 
Trustees from and against all actions, claims, demands and liabilities whatsoever 
under and in respect of the breach of any of the provisions of any law, rules or 
regulations having the force of law, including but not limited to – 

The Minimum Wages Act, 1948. 

The Dock Workers (Regulation of Employment) Act, 1948 

The Building and Other Construction Workers (Regulation of Employment & 

Conditions of Service) Act, 1996. 

The Dock Workers’ Safety, Health & Welfare Act, 1986 

The Payment of Wages Act, 1936. 

The Workmen’s Compensation Act, 1923. 

The Employees Provident Fund Act, 1952. 

The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
The Equal Remuneration Act, 1976. 

The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act

es and nothing extra, whatsoever, shall be payable to him on 

The Contractor shall indicate maximum number of workmen to be engaged on any 
day for execution of the work in the appropriate place in the ABSTRACT FORM OF 

obtain a regular /permanent license as per sec12(1) of 

Further, whenever a contract work has commenced or completed, the contractor 
has to intimate the same to the Assistant Labour Commissioner (Central) /labour 

A within 15 days of such commencement 

The contractor has to arrange for displaying the name of the Regional Labour 
Commissioner (Central), Asst. Labour Commissioner (Central) & Labour Enforcement 

his worksite(s). The contractor shall inform the Principal 
Employer the date, time & venue of disbursement to be made by him to his workers. 
The successful bidder shall also be required to put up a notice at the site of work 

ue of disbursement to be made by him to his 
workers and he or his authorized representative shall have to be present during 

provision of EPF & MP Act 1952 
and also for Employees State Insurance Act 1948 (along with amendments, if any), 

If asked for by the Employer, the contractorill be required to submit photocopy of all 
and produce the original for verification to the representative of 

The successful bidder shall be deemed to indemnify and keep indemnified the 
actions, claims, demands and liabilities whatsoever 

under and in respect of the breach of any of the provisions of any law, rules or 

The Building and Other Construction Workers (Regulation of Employment & 

The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act 



 

 

, 1989 

k) Child Labour (Prohibition and Regulation) Act, 1986.
l) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.

n) Motor Vehicle Act, latest revision.

o) The payment of Bonus Act,1965.
 

39. TAXES & DUTIES:
The prices quoted shall be including all statutory levies excluding GST, which shall 
be paid extra. Supplier/service provider to confirm that the GST amount charged in 
invoice is declared in its returns and payment of taxes is also made.

 
● The Supplier/ 
including GST acts, rules, regulations, procedures, circulars & instructions 
thereunder applicable in India from time to time and to ensure that such compliance 
is done within the time prescri
ensure accurate transaction details, as required by GST laws, are timely uploaded in 
GSTN. In case there is any mismatch between the details so uploaded in GSTN by 
Supplier/ Service Provider and details
Kolkata, then payments to Supplier/Service Provider to the extent of GST relating to 
the invoices/s under mismatch may be retained from due payments till such time 
Syama Prasad Mookerjee Port, Kolkata is not sur
reflected in the GSTN to SMPK’s Account and is finally available to Syama Prasad 
Mookerjee Port, Kolkata in terms of GST laws and that the

● credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required 
to be reversed ata later date along with applicable interest.Syama Prasad Mookerjee 
Port, Kolkat3a1has the right to recover monetary loss including interest and penalty 
suffered by it due to any non
provider. Any loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for 
the fault of supplier shall be recovered by Syama Prasad Mookerjee Port, Kolkata by 
way of adjustment in the consideration payable.
● Supplementary invoices/Debit note/credit note for 
Syama Prasad Mookerjee Port, Kolkata to claim tax benefit on the same shall be 
issued by bidder for a particular year before September of the succeeding Financial 
Year. 

 
The purchase order/ work order shall be void, if at any 
be to a black listed dealer as per GSTN rating system and further no payment shall 
be entertained. 

 
40. SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor 
in connection with 
same shall be dealt as per relevant provisions of the General Conditions of Contract.

 
41. CONTRACTOR TO EXECUTE CONTRACT AGREEMENT:
The contractor after acceptance of his tender shall be required to enter into 
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Labour (Prohibition and Regulation) Act, 1986. 
The Maternity Benefits Act 1961 

Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.

Motor Vehicle Act, latest revision. 

The payment of Bonus Act,1965. 

TAXES & DUTIES: 
The prices quoted shall be including all statutory levies excluding GST, which shall 

Supplier/service provider to confirm that the GST amount charged in 
invoice is declared in its returns and payment of taxes is also made.

The Supplier/ Service Provider agrees to comply with all applicable GST laws, 
including GST acts, rules, regulations, procedures, circulars & instructions 
thereunder applicable in India from time to time and to ensure that such compliance 
is done within the time prescribed under such laws. Supplier/Service Provider should 
ensure accurate transaction details, as required by GST laws, are timely uploaded in 
GSTN. In case there is any mismatch between the details so uploaded in GSTN by 
Supplier/ Service Provider and details available with Syama Prasad Mookerjee Port, 
Kolkata, then payments to Supplier/Service Provider to the extent of GST relating to 
the invoices/s under mismatch may be retained from due payments till such time 
Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax amount is finally 
reflected in the GSTN to SMPK’s Account and is finally available to Syama Prasad 
Mookerjee Port, Kolkata in terms of GST laws and that the 

credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required 
to be reversed ata later date along with applicable interest.Syama Prasad Mookerjee 

has the right to recover monetary loss including interest and penalty 
suffered by it due to any non- compliance of tax laws by the supplier/service 

Any loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for 
the fault of supplier shall be recovered by Syama Prasad Mookerjee Port, Kolkata by 
way of adjustment in the consideration payable. 

Supplementary invoices/Debit note/credit note for price revisions to enable 
Syama Prasad Mookerjee Port, Kolkata to claim tax benefit on the same shall be 
issued by bidder for a particular year before September of the succeeding Financial 

The purchase order/ work order shall be void, if at any point of time bidder is found 
be to a black listed dealer as per GSTN rating system and further no payment shall 

SETTLEMENT OF DISPUTES: 
If a dispute of any kind whatsoever arises between the Employer and the Contractor 
in connection with or arising out of the contract or the execution of the works, the 
same shall be dealt as per relevant provisions of the General Conditions of Contract.

CONTRACTOR TO EXECUTE CONTRACT AGREEMENT: 
The contractor after acceptance of his tender shall be required to enter into 

Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979. 

The prices quoted shall be including all statutory levies excluding GST, which shall 
Supplier/service provider to confirm that the GST amount charged in 

invoice is declared in its returns and payment of taxes is also made. 

Service Provider agrees to comply with all applicable GST laws, 
including GST acts, rules, regulations, procedures, circulars & instructions 
thereunder applicable in India from time to time and to ensure that such compliance 

bed under such laws. Supplier/Service Provider should 
ensure accurate transaction details, as required by GST laws, are timely uploaded in 
GSTN. In case there is any mismatch between the details so uploaded in GSTN by 

available with Syama Prasad Mookerjee Port, 
Kolkata, then payments to Supplier/Service Provider to the extent of GST relating to 
the invoices/s under mismatch may be retained from due payments till such time 

e that accurate tax amount is finally 
reflected in the GSTN to SMPK’s Account and is finally available to Syama Prasad 

credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required 
to be reversed ata later date along with applicable interest.Syama Prasad Mookerjee 

has the right to recover monetary loss including interest and penalty 
compliance of tax laws by the supplier/service 

Any loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for 
the fault of supplier shall be recovered by Syama Prasad Mookerjee Port, Kolkata by 

price revisions to enable 
Syama Prasad Mookerjee Port, Kolkata to claim tax benefit on the same shall be 
issued by bidder for a particular year before September of the succeeding Financial 

point of time bidder is found 
be to a black listed dealer as per GSTN rating system and further no payment shall 

If a dispute of any kind whatsoever arises between the Employer and the Contractor 
or arising out of the contract or the execution of the works, the 

same shall be dealt as per relevant provisions of the General Conditions of Contract. 

The contractor after acceptance of his tender shall be required to enter into 



 

 

and execute a Contract Agreement to be prepared in the form annexed to the 
General Conditions of Contract together with such modifications as may be 
necessary within one month fr
contractor shall have to submit copies in sextuplets of all documents; 
correspondence, connected papers etc. as detailed in the above from of 
Contract Agreement together with the instrument of Contract Agreement 
prepared on Non-
five more copies made on plain paper all at his own cost. The successful 
tenderer shall have to submit three sets of such Contract Agreement duly 
executed, sealed, signed and witnessed
other three sets shall be completed in all respects but not signed. If the 
successful tenderer or tenderers are a partnership concern, they will have to 
get Agreement signed by all the partners or by the partner who is a
to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit 
for the due fulfillment of the contract. The blank proforma of tender 
documents shall be supplied in sextuplets to the suc
charge for preparing the documents of the aforesaid Contract Agreement.
The successful tenderer shall have to copy out and prepare the documents of 
the Contract Agreement neatly and correctly. The necessary amendments, 
corrections etc. (if any) have to be done at his own cost. The successful 
contractor shall be required to keep close co
Marine Department while executing the works. The 
in charge of the construction will direct 
to maintain liaison with different sections of the other departments and the 
contractor must keep the concerned 
Engineering Department informed and/or posted with the programme 
contemplated with other departments. The 
Civil Engineering Department shall be nodal authority in all these co
ordinations and / or liaison and all programmes must be vetted by him. In 
cases of exigencies, the contractor or his r
liaison/co-ordination but in all such case the 
be informed promptly.

 
42. EMPLOYMENT OF LOCAL RESOURCES:
The contractor shall pay special attention to engage the maximum possible 
number of local Engineer, other technical personnel, office workers; labourers 
(skilled, semiskilled, unskilled) periodically or as and when called for.

 
43. KOLKATA PORT TRUST:
The expression “KOLKATA PORT TRUST’ 
documents, shall be construed to read as 
KOLKATA”. 

 
44. CLARIFICATION OF BIDS:
To assist in the examination and comparison of Tenders, the Employer may, at 
his discretion, ask any Tenderer for clarification of his Tender, including 
breakup/analysis of unit rates. The request for clarification and the response 
shall be in writing, but
be sought, offered, or permitted except as required to conform the correction 
of arithmetic errors discovered by the Employer in the evaluation of the 
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and execute a Contract Agreement to be prepared in the form annexed to the 
General Conditions of Contract together with such modifications as may be 
necessary within one month from the date of placement of the order. The 
contractor shall have to submit copies in sextuplets of all documents; 
correspondence, connected papers etc. as detailed in the above from of 
Contract Agreement together with the instrument of Contract Agreement 

- Judicial stamped paper of requisite denomination having 
five more copies made on plain paper all at his own cost. The successful 
tenderer shall have to submit three sets of such Contract Agreement duly 
executed, sealed, signed and witnessed for execution by the Trustees. The 
other three sets shall be completed in all respects but not signed. If the 
successful tenderer or tenderers are a partnership concern, they will have to 
get Agreement signed by all the partners or by the partner who is a
to sign for and on behalf of the other partners. 

The contractor shall also comply with the requirements of Security Deposit 
for the due fulfillment of the contract. The blank proforma of tender 
documents shall be supplied in sextuplets to the successful tenderer free of 
charge for preparing the documents of the aforesaid Contract Agreement.
The successful tenderer shall have to copy out and prepare the documents of 
the Contract Agreement neatly and correctly. The necessary amendments, 

etc. (if any) have to be done at his own cost. The successful 
contractor shall be required to keep close co- ordination and liaison with the 
Marine Department while executing the works. The Superintending Engineer 
in charge of the construction will direct the representatives of the contractor 
to maintain liaison with different sections of the other departments and the 
contractor must keep the concerned Superintending Engineer 
Engineering Department informed and/or posted with the programme 

emplated with other departments. The Superintending Engineer 
Civil Engineering Department shall be nodal authority in all these co
ordinations and / or liaison and all programmes must be vetted by him. In 
cases of exigencies, the contractor or his representatives may establish direct 

ordination but in all such case the Superintending Engineer 
be informed promptly. 

EMPLOYMENT OF LOCAL RESOURCES: 
The contractor shall pay special attention to engage the maximum possible 

local Engineer, other technical personnel, office workers; labourers 
(skilled, semiskilled, unskilled) periodically or as and when called for.

KOLKATA PORT TRUST: 
“KOLKATA PORT TRUST’ appearing anywhere in the tender 

documents, shall be construed to read as “SYAMA PRASAD MOOKERJEE PORT, 

CLARIFICATION OF BIDS: 
To assist in the examination and comparison of Tenders, the Employer may, at 
his discretion, ask any Tenderer for clarification of his Tender, including 
breakup/analysis of unit rates. The request for clarification and the response 
shall be in writing, but no change in the price or substance of the Tender shall 
be sought, offered, or permitted except as required to conform the correction 
of arithmetic errors discovered by the Employer in the evaluation of the 

and execute a Contract Agreement to be prepared in the form annexed to the 
General Conditions of Contract together with such modifications as may be 

om the date of placement of the order. The 
contractor shall have to submit copies in sextuplets of all documents; 
correspondence, connected papers etc. as detailed in the above from of 
Contract Agreement together with the instrument of Contract Agreement 

Judicial stamped paper of requisite denomination having 
five more copies made on plain paper all at his own cost. The successful 
tenderer shall have to submit three sets of such Contract Agreement duly 

for execution by the Trustees. The 
other three sets shall be completed in all respects but not signed. If the 
successful tenderer or tenderers are a partnership concern, they will have to 
get Agreement signed by all the partners or by the partner who is authorized 

The contractor shall also comply with the requirements of Security Deposit 
for the due fulfillment of the contract. The blank proforma of tender 

cessful tenderer free of 
charge for preparing the documents of the aforesaid Contract Agreement. 
The successful tenderer shall have to copy out and prepare the documents of 
the Contract Agreement neatly and correctly. The necessary amendments, 

etc. (if any) have to be done at his own cost. The successful 
ordination and liaison with the 

Superintending Engineer 
the representatives of the contractor 

to maintain liaison with different sections of the other departments and the 
Superintending Engineer of the Civil 

Engineering Department informed and/or posted with the programme 
Superintending Engineer of the 

Civil Engineering Department shall be nodal authority in all these co-
ordinations and / or liaison and all programmes must be vetted by him. In 

epresentatives may establish direct 
Superintending Engineer should 

The contractor shall pay special attention to engage the maximum possible 
local Engineer, other technical personnel, office workers; labourers 

(skilled, semiskilled, unskilled) periodically or as and when called for. 

appearing anywhere in the tender 
“SYAMA PRASAD MOOKERJEE PORT, 

To assist in the examination and comparison of Tenders, the Employer may, at 
his discretion, ask any Tenderer for clarification of his Tender, including 
breakup/analysis of unit rates. The request for clarification and the response 

no change in the price or substance of the Tender shall 
be sought, offered, or permitted except as required to conform the correction 
of arithmetic errors discovered by the Employer in the evaluation of the 



 

 

Tenders. 
No Tenderer shall contact the Employer 
from the time of the Tender opening to the time the contract is awarded. If 
the Tenderer wishes to bring additional information to the notice of the 
Employer, he should do so in writing.
Any effort by the Tenderer to in
Tender comparison or contract award decisions, may result in the rejection of 
his Tender. 

 
45. WORKMEN AND WAGES:
The Contractor shall deliver, if ordered, a weekly return for all labour 
employed in writing in the 
representative. 
The contractor shall have to engage sufficient number of technically qualified 
and skilled persons to supervise and execute the work 
mentioned in the letter head of the 

 
46. RATE FOR PAYMENT AGAINST EXTRA ITEMS:
For any unforeseen work not covered under the Bill of Quantities and 
Condition of Contract,depending on contingent situation at site, if required for 
successful completion of the work, extra items have to be 
Contractor. If those items are already available in Trustees’ Schedule of rate, 
payment will be made on the basis of Trustees’ Schedule of rate; including 
surcharge in force at the time of acceptance of the tender, if any adopted by 
the Trustees with due regard to the accepted contractual percentage, if any, 
thereon, otherwise, if the rates are not available in the SMPK Schedule of 
Rates, then the Special Rates will be prepared as follows: 
(i) The rate of payment of work involving labour & 
the following basis.

a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, 

(ii) For any work involving only labour, rate of payment shall be fixed on cost 
of labour actually engaged in the work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on 
actual cost of material plus transport, loading & unloading (if any) plus 11 % 
towards profit and cess.

 
47. DISPARITY IN QUOTED RATE/AMOUNT.
If there is any disparity between the quoted rate in percentage and the Tender 
Amount, the rate quoted in percentage shall prevail as
tenderer and the Tender Amount shall be derived by adding/subtracting (as 
the case may be) this percentage quoted in figures and in words, the rate 
quoted in words shall prevail.

 
48. DOCK PERMIT: 
For works inside the Docks, Dock permit required for men, materials, vehicles 
and equipments etc. are to be procured by the successful tenderer 
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No Tenderer shall contact the Employer on any matter relating to his Tender 
from the time of the Tender opening to the time the contract is awarded. If 
the Tenderer wishes to bring additional information to the notice of the 
Employer, he should do so in writing. 
Any effort by the Tenderer to influence the Employer’s Tender evaluation, 
Tender comparison or contract award decisions, may result in the rejection of 

WORKMEN AND WAGES: 
The Contractor shall deliver, if ordered, a weekly return for all labour 
employed in writing in the requisite form as instructed by the Engineer or his 

The contractor shall have to engage sufficient number of technically qualified 
and skilled persons to supervise and execute the work and this should be 
mentioned in the letter head of the Firm. 

RATE FOR PAYMENT AGAINST EXTRA ITEMS: 
For any unforeseen work not covered under the Bill of Quantities and 
Condition of Contract,depending on contingent situation at site, if required for 
successful completion of the work, extra items have to be carried out by the 
Contractor. If those items are already available in Trustees’ Schedule of rate, 
payment will be made on the basis of Trustees’ Schedule of rate; including 
surcharge in force at the time of acceptance of the tender, if any adopted by 

Trustees with due regard to the accepted contractual percentage, if any, 
thereon, otherwise, if the rates are not available in the SMPK Schedule of 
Rates, then the Special Rates will be prepared as follows: - 

The rate of payment of work involving labour & material shall be fixed on 
the following basis. 

Cost of materials consumed including transport and wastage, plus
Cost of labour actually engaged in the works, plus 
Taxes and Duties as applicable, plus 
16 % on the aggregate of (a) and (b) towards overhead, profit and cess.

For any work involving only labour, rate of payment shall be fixed on cost 
of labour actually engaged in the work plus 11 % towards profit and cess.

For only supply of any material at site, rate of payment shall be fixed on 
material plus transport, loading & unloading (if any) plus 11 % 

towards profit and cess. 

DISPARITY IN QUOTED RATE/AMOUNT. 
If there is any disparity between the quoted rate in percentage and the Tender 
Amount, the rate quoted in percentage shall prevail as the rate quoted by the 
tenderer and the Tender Amount shall be derived by adding/subtracting (as 
the case may be) this percentage quoted in figures and in words, the rate 
quoted in words shall prevail. 

 
For works inside the Docks, Dock permit required for men, materials, vehicles 
and equipments etc. are to be procured by the successful tenderer 

on any matter relating to his Tender 
from the time of the Tender opening to the time the contract is awarded. If 
the Tenderer wishes to bring additional information to the notice of the 

fluence the Employer’s Tender evaluation, 
Tender comparison or contract award decisions, may result in the rejection of 

The Contractor shall deliver, if ordered, a weekly return for all labour 
requisite form as instructed by the Engineer or his 

The contractor shall have to engage sufficient number of technically qualified 
and this should be 

For any unforeseen work not covered under the Bill of Quantities and 
Condition of Contract,depending on contingent situation at site, if required for 

carried out by the 
Contractor. If those items are already available in Trustees’ Schedule of rate, 
payment will be made on the basis of Trustees’ Schedule of rate; including 
surcharge in force at the time of acceptance of the tender, if any adopted by 

Trustees with due regard to the accepted contractual percentage, if any, 
thereon, otherwise, if the rates are not available in the SMPK Schedule of 

material shall be fixed on 

Cost of materials consumed including transport and wastage, plus 

profit and cess. 
For any work involving only labour, rate of payment shall be fixed on cost 

of labour actually engaged in the work plus 11 % towards profit and cess. 
For only supply of any material at site, rate of payment shall be fixed on 

material plus transport, loading & unloading (if any) plus 11 % 

If there is any disparity between the quoted rate in percentage and the Tender 
the rate quoted by the 

tenderer and the Tender Amount shall be derived by adding/subtracting (as 
the case may be) this percentage quoted in figures and in words, the rate 

For works inside the Docks, Dock permit required for men, materials, vehicles 
and equipments etc. are to be procured by the successful tenderer at free of 



 

 

cost as per recommendation of the executing departments/divisions indicating 
the specific number of f
IDs in permit system a charge as applicable, will be levied per person (one 
time) even for companies/ Individuals who have been granted permission to 
obtain free permits by SMPK. In case the work has
operational zone, the tenderer should keep in mind that the work is to be 
executed without hampering the operational activities and should complete 
the work within the stipulated time specified in the tender.

 
49. WORKING PERIOD:
Normally the work will be carried out between 
Trustees’ working days only. However, the tenderer should note that he might 
be required to carry out the job on Sundays, holidays and after normal 
working hours and at night in addition
expedite the progress of the work if permitted by 
tenderer should include in his rates the cost, if any, involved on those 
accounts. 

 
50. BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT:
Security deposit shall be recovered from the On A/C. Bill as per 
3.4 and 3.5 of General Conditions of Contract
may be considered in lieu of Cash Security Deposit. In that case, the 
Contractor shall have to submit to the En
form of an irrevocable guarantee from any Nationalized Bank at Kolkata in 
the proforma as given in the G.C.C. In this context 
be referred to. 
51. MEASURES AGAINST POLLUTION:
The contractor shall have to
pollution during execution of work as directed by the Engineer.
 
The contractor shall, abide by all the regulations and rules of Syama Prasad 
Mookerjee Port, Kolkata and those that may be issued from time to time
without any extra cost to the SMPK.

 
52. PORT AREA OBLIGATIONS:
The Dock area is a custom bounded area and as such the contractor shall comply 
with all Regulations of the Port and Custom authorities and those that may be 
imposed from time to time in respect 
vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such 
transit of Contractor’s plants, vehicles, staff and workmen. The contractor 
shall instruct his staff and Workmen to comply with all requirements in this 
“Restricted Area”. 
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area”
of the port for stores and other requirements to the full satisfaction of 
SecurityAgencies. The contractor shall, abide by all the regulations and rules of Syama 
Prasad Mookerjee Port, Kolkataand those that may be issued from time to time without 
any extra cost to the SMPK.
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as per recommendation of the executing departments/divisions indicating 
the specific number of free permits to be issued. But for creation of individual 
IDs in permit system a charge as applicable, will be levied per person (one 
time) even for companies/ Individuals who have been granted permission to 
obtain free permits by SMPK. In case the work has to be carried out in an 
operational zone, the tenderer should keep in mind that the work is to be 
executed without hampering the operational activities and should complete 
the work within the stipulated time specified in the tender. 

WORKING PERIOD: 
Normally the work will be carried out between 8 A.M. to 5 P.M
Trustees’ working days only. However, the tenderer should note that he might 
be required to carry out the job on Sundays, holidays and after normal 
working hours and at night in addition to the normal working hours to 
expedite the progress of the work if permitted by Competent Authority
tenderer should include in his rates the cost, if any, involved on those 

BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT: 
Security deposit shall be recovered from the On A/C. Bill as per Clause 

General Conditions of Contract. However, Bank Guarantee 
may be considered in lieu of Cash Security Deposit. In that case, the 
Contractor shall have to submit to the Engineer a performance Bond in the 
form of an irrevocable guarantee from any Nationalized Bank at Kolkata in 
the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. 

MEASURES AGAINST POLLUTION: 
The contractor shall have to take proper measures against environmental 
pollution during execution of work as directed by the Engineer. 

The contractor shall, abide by all the regulations and rules of Syama Prasad 
Mookerjee Port, Kolkata and those that may be issued from time to time
without any extra cost to the SMPK. 

PORT AREA OBLIGATIONS: 
The Dock area is a custom bounded area and as such the contractor shall comply 
with all Regulations of the Port and Custom authorities and those that may be 
imposed from time to time in respect of the transit of all of contractor’s plants, 
vehicles, materials, and staff in the area. 
Whenever regulations so require, permits shall have to be obtained for such 
transit of Contractor’s plants, vehicles, staff and workmen. The contractor 

his staff and Workmen to comply with all requirements in this 
 

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area”
of the port for stores and other requirements to the full satisfaction of 
SecurityAgencies. The contractor shall, abide by all the regulations and rules of Syama 
Prasad Mookerjee Port, Kolkataand those that may be issued from time to time without 
any extra cost to the SMPK. 

as per recommendation of the executing departments/divisions indicating 
ree permits to be issued. But for creation of individual 

IDs in permit system a charge as applicable, will be levied per person (one 
time) even for companies/ Individuals who have been granted permission to 

to be carried out in an 
operational zone, the tenderer should keep in mind that the work is to be 
executed without hampering the operational activities and should complete 

5 P.M. on the 
Trustees’ working days only. However, the tenderer should note that he might 
be required to carry out the job on Sundays, holidays and after normal 

to the normal working hours to 
Competent Authority. The 

tenderer should include in his rates the cost, if any, involved on those 

Clause – 
. However, Bank Guarantee 

may be considered in lieu of Cash Security Deposit. In that case, the 
gineer a performance Bond in the 

form of an irrevocable guarantee from any Nationalized Bank at Kolkata in 
Clause 3.6 of G.C.C. may 

take proper measures against environmental 

The contractor shall, abide by all the regulations and rules of Syama Prasad 
Mookerjee Port, Kolkata and those that may be issued from time to time 

The Dock area is a custom bounded area and as such the contractor shall comply 
with all Regulations of the Port and Custom authorities and those that may be 

of the transit of all of contractor’s plants, 

Whenever regulations so require, permits shall have to be obtained for such 
transit of Contractor’s plants, vehicles, staff and workmen. The contractor 

his staff and Workmen to comply with all requirements in this 

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” 
of the port for stores and other requirements to the full satisfaction of the Port and 
SecurityAgencies. The contractor shall, abide by all the regulations and rules of Syama 
Prasad Mookerjee Port, Kolkataand those that may be issued from time to time without 



 

 

53. Defect Liability Period:
 

The defect liability period for the work is 
During this period, if any defect arises the contractor is bound to repair the same or 
take any other action as

directed by the Engineer including replacement of the defec
the same at his own cost 
replacement and re-
may be done by the Trustees’ by some other agencies and the cost 
19 1/4 % departmental charges plus GST will be recovered from the security deposit or 
any other dues of the contractor.

 
54. ERRORS IN THE B.O.Q:
in the Schedule of rates will prevail over the rate misprinted in BOQ.
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Security Deposit shall consist of two parts; i) Performance Guarantee to be submitted at award 
of 

work and ii) Security Deposit to be recovered from Running 
a. Performance Guarantee:

The Contractor should submit a Performance Guarantee in the form of B.G. for 3 % of 
contract value in SMPK’s proforma from a Scheduled/ Nationalised Bank within 21 days 
from the date of receipt of LOI/Work Order, failing which
without any further notice. The P.G. should be obtained for the full period covering defect 
liability period of 1 (one)year.In all cases ,any dispute will be adjudicated under the 
jurisdiction of The Calcutta High Court. 
 
The P.G shall be accepted with effect from the date of W.O/LOI. The SMPK bank account 
details to which amount is to be transferred (accepted only online payable through DD / 
RTGS / NEFT / Bank Transfer etc) is mentioned below:
 A/C: Syama Prasad Mookerjee Po
A/c No: 067502000000491 
IFSC: IOBA0000675 
Bank Name: Indian Overseas Bank Branch Name: STRAND ROAD Branch, Kolkata
 

b. Refund of performance Guarantee
 

The Performance Security Deposit shall be held by the Chief Engineer, SMP, Kolkata as 
the performance of the Contractor’s obligation under the contract.
The performance guarantees to be refunded to the contractor without interest, after he duly 
performs and completes all obligations under the contract but not later than 90 days
of the Defect Liability Period (DLP). 
 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx
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Defect Liability Period: 

The defect liability period for the work is 1(One) year from the date of completion. 
During this period, if any defect arises the contractor is bound to repair the same or 
take any other action as 

directed by the Engineer including replacement of the defective portion and redoing 
the same at his own cost within 7 days in case of repairing and 21 days in case of 

-doing from receipt of such instruction failing which the 
may be done by the Trustees’ by some other agencies and the cost 
19 1/4 % departmental charges plus GST will be recovered from the security deposit or 
any other dues of the contractor. 

ERRORS IN THE B.O.Q:In case rate of particular item is printed erroneously in BOQ, the rate stated 
Schedule of rates will prevail over the rate misprinted in BOQ.\ 

55. Performance Security Deposit 
Security Deposit shall consist of two parts; i) Performance Guarantee to be submitted at award 

work and ii) Security Deposit to be recovered from Running Bills. 
Performance Guarantee: 
The Contractor should submit a Performance Guarantee in the form of B.G. for 3 % of 
contract value in SMPK’s proforma from a Scheduled/ Nationalised Bank within 21 days 
from the date of receipt of LOI/Work Order, failing which the contract would be rescind 
without any further notice. The P.G. should be obtained for the full period covering defect 
liability period of 1 (one)year.In all cases ,any dispute will be adjudicated under the 
jurisdiction of The Calcutta High Court.  

e P.G shall be accepted with effect from the date of W.O/LOI. The SMPK bank account 
details to which amount is to be transferred (accepted only online payable through DD / 
RTGS / NEFT / Bank Transfer etc) is mentioned below: 
A/C: Syama Prasad Mookerjee Port, Kolkata  
A/c No: 067502000000491  
IFSC: IOBA0000675  
Bank Name: Indian Overseas Bank Branch Name: STRAND ROAD Branch, Kolkata

Refund of performance Guarantee: 

The Performance Security Deposit shall be held by the Chief Engineer, SMP, Kolkata as 
the performance of the Contractor’s obligation under the contract.
The performance guarantees to be refunded to the contractor without interest, after he duly 
performs and completes all obligations under the contract but not later than 90 days
of the Defect Liability Period (DLP).  

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx

from the date of completion. 
During this period, if any defect arises the contractor is bound to repair the same or 

tive portion and redoing 
within 7 days in case of repairing and 21 days in case of 

failing which the 3w4ork 
may be done by the Trustees’ by some other agencies and the cost of which including 
19 1/4 % departmental charges plus GST will be recovered from the security deposit or 

In case rate of particular item is printed erroneously in BOQ, the rate stated 

Security Deposit shall consist of two parts; i) Performance Guarantee to be submitted at award 

The Contractor should submit a Performance Guarantee in the form of B.G. for 3 % of 
contract value in SMPK’s proforma from a Scheduled/ Nationalised Bank within 21 days 

the contract would be rescind 
without any further notice. The P.G. should be obtained for the full period covering defect 
liability period of 1 (one)year.In all cases ,any dispute will be adjudicated under the 

e P.G shall be accepted with effect from the date of W.O/LOI. The SMPK bank account 
details to which amount is to be transferred (accepted only online payable through DD / 

Bank Name: Indian Overseas Bank Branch Name: STRAND ROAD Branch, Kolkata 

The Performance Security Deposit shall be held by the Chief Engineer, SMP, Kolkata as security for 
the performance of the Contractor’s obligation under the contract. 
The performance guarantees to be refunded to the contractor without interest, after he duly 
performs and completes all obligations under the contract but not later than 90 days of completion 

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 



 

 

 
 
 
 
 
 

CONCURRENT COMMITMENT(S) OF THE 
Of The Bidder

 
 

Sl. 
No. 

Full particulars of works to be 
executed concurrently by the bidder.
(i) Name of work.
(ii) Client. 
(iii) W.O. No. & Date.

1 (i) 

(ii) 

(iii) 

2 (i) 

(ii) 

(iii) 

3 (i) 

(ii) 

(iii) 

4 (i) 
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SCHEDULE T ANNEXURE
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e. Works in The Hand 
Of The Bidder At The Time Of Submission Of Tender Offer)

(To be submitted with Part-I of 
Offer) Bidders must fill in the 

under noted columns. 

Full particulars of works to be 
executed concurrently by the bidder. 

of work. 

W.O. No. & Date. 

Sanctioned 
Tender 
Value. 
(in Rs.) 

Completion 
time as stated 
in tender.

  

  

  

  

ANNEXURE-C (Contd.) 
 

BIDDER (i.e. Works in The Hand 
At The Time Of Submission Of Tender Offer) 

Completion 
time as stated 
in tender. 

Name and address 
to whom reference 
can be made. 

 

 

 

 



 

 

(ii) 

(iii) 

37 



 

 

 
 
 

(To be submitted with Part

The Bidders are also requested to furnish the following particulars: 

A) In case of Limited Company

1) Name of Company 

2) Address of its present registered office.

3) Date of its incorporation 

4) Full name and address of each of its 
Directors – any special particulars as to 
Directors if desire to be stated.

5) Name, address and other necessary 
particulars of Managing Agents, if any 
appointed by the Company. 

6) Copies of Memorandum, Articles of 
Association (with the latest amendments, 
if any). 

7) Copies of audited balance sheets of the 
Company for the last three years

 
B) In case of a firm - 

1) Name and address of the firm.

2) When business started 

3) If registered a certified copy of 
certificate of registration. 

4) A certified copy of the Deed of 
Partnership 

5) Full name and address of each of the 
partners and the interest of each 
in the partnership – any special particulars 
as to partners if desired to be stated.

6) Whether the firm pays income tax over 
Rs.10, 000/- per year 
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(To be submitted with Part-I of Offer) ANNEXURE-C (Contd.)
SCHEDULE ‘O’ SHEET – 1 

The Bidders are also requested to furnish the following particulars: - 

In case of Limited Company -  

: 

2) Address of its present registered office. : 

: 

4) Full name and address of each of its 
any special particulars as to 

Directors if desire to be stated. 

: 

5) Name, address and other necessary 
Managing Agents, if any 

: 

6) Copies of Memorandum, Articles of 
Association (with the latest amendments, 

: 

7) Copies of audited balance sheets of the 
three years. 

: 

 

and address of the firm. : 

: 

If registered a certified copy of : 

A certified copy of the Deed of : 

5) Full name and address of each of the 
partners and the interest of each partner 

any special particulars 
as to partners if desired to be stated. 

: 

6) Whether the firm pays income tax over : 

C (Contd.) 



 

 

 

 
C) In case of an Individual

1) Full name and address of the Bidder 
any special particulars of the Bidder if 
desired to be stated. 

 
 

2) Name of the father of the Bidder.
 
 

3) Whether the Bidder carries on 
business in his own name or any other 
name. 

4) When business was started 
whom. 

 
 

5) Whether any other person is 
interested in the business directly or 
indirectly, if so, name and address etc. of 
such persons and the nature of such 
interest. 

 
 

6) Whether the Bidder pays Income Tax 
over Rs.10, 000/- per year.

Dated: 
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(To be submitted with Part-I of Offer) 

SCHEDULE ‘O’ SHEET – 2. 

an Individual: 

Full name and address of the Bidder 
any special particulars of the Bidder if 

Name of the father of the Bidder. 

Whether the Bidder carries on 
business in his own name or any other 

 

When business was started and by 

Whether any other person is 
interested in the business directly or 
indirectly, if so, name and address etc. of 
such persons and the nature of such 

Whether the Bidder pays Income Tax 
per year. 

 

(Full (Full Signature of Bidder) 



 

 

(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

 
1. Name of the Certifying Authority:

2. Name of the work:

3. Name of the Contractor:

4. Schedule date of commencement and 
completion of the work as per Work 
Order: 

5. Date of actual commencement of work 
& date of actual completion:

6. i) If there is time overrun, whether delay 
is due to the contractor (Yes/No.):

 
ii) If yes, what is the extent of delay 
attributable to the contractor:

7. Sanctioned Tender value & Actual value 
executed: 

8. Quality of work 
(Excellent/satisfactory/poor):

9. Remarks (If any): 
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:  

Name of the work:  

Contractor:  

Schedule date of commencement and 
completion of the work as per Work 

 

Date of actual commencement of work 
& date of actual completion: 

 

If there is time overrun, whether delay 
is due to the contractor (Yes/No.): 

what is the extent of delay 
attributable to the contractor: 

 

Sanctioned Tender value & Actual value  

(Excellent/satisfactory/poor): 
 

  

(Proforma of Performance certificate/credential of works) 
[To be issued on issuing authority’s letterhead duly signed with office seal] 



 

 

DOCUMENTS TO BE UPLOADED ALONG WITH 

Scanned copy of the following documents to be uploaded

a. GST registration certificate.

b.  Valid Trade Licence (Valid for current period & also for type of work).

ii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this 

applicable, the bidder must submit a declaration in this regard.

iii) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration

Certificate. 

iv) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 
Registration Certificate 
v) Details of the firm as per Schedule

vi) Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that 
mentioned pre-qualification criteria.

 
vii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years 

(i.e. 2018–2019, 2019-2020
19wherever required along with UDIN of the Auditor

 
viii) Bank Draft/ Pay Order etc. regarding 
certificate. 

 
ix) PAN Card 

 
x) A list of technically qualified and skilled persons would be engaged to supervise and execute the 

work (to be mentioned in the letter head of the Firm).
 

xi) Self- declaration of the bidder that the Bidding Firm has Not been debarred / de
any Govt / Quasi Govt. / Public Sector undertaking in India 
head of the Firm). 

 
xii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding 
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may 
be) is/are not associated with any other firm bidding for the same work 
the letter head of the Firm).

xiii) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure
of the tender document. 

xiv) Undertaking of the tenderer to be submitted as per enclosed Pro
1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda & 
corrigendum in the letter head of the Firm.
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DOCUMENTS TO BE UPLOADED ALONG WITH PART 

Scanned copy of the following documents to be uploaded: - 

GST registration certificate. 

Valid Trade Licence (Valid for current period & also for type of work).

Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this 

applicable, the bidder must submit a declaration in this regard. 

Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration

Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 

Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that the intending bidder satisfies the earlier 

qualification criteria. 

Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years 
0 and 2020-2021). The same should be audited as pe

wherever required along with UDIN of the Auditor 

Bank Draft/ Pay Order etc. regarding Cost of EMD and Tender documents / valid   NSIC 

A list of technically qualified and skilled persons would be engaged to supervise and execute the 
(to be mentioned in the letter head of the Firm). 

declaration of the bidder that the Bidding Firm has Not been debarred / de
any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter 

Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding 
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may 
be) is/are not associated with any other firm bidding for the same work (to be mentioned in 
the letter head of the Firm). 

A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule 

Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure 
1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda & 

in the letter head of the Firm.

ANNEXURE – D 
PART –I 

Valid Trade Licence (Valid for current period & also for type of work). 

Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not 

Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration 

Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 

I) of the tender document duly filled up. 

Credentials in the form of copies of Letters of Award of Works along with corresponding 
the intending bidder satisfies the earlier 

Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years 
). The same should be audited as per relevant norms 

Cost of EMD and Tender documents / valid   NSIC 

A list of technically qualified and skilled persons would be engaged to supervise and execute the 

declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by 
(to be mentioned in the letter 

Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding 
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may 

o be mentioned in 

A list of works which are in hand at the time of submitting the offer as per the enclosed 
C’ (Schedule –T) in Part-I 

forma (Annexure –D- 
1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda & 



 

 

 

xv) Last page of “Bill of Quantities” 
shall be duly signed and stamped by the Bidder.

 

 
xvi) Copy of duly Filled up Integrity Pact in Stamp Paper

 

N.B.-1 The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities.

 
N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made mislead
attachments submitted in proof of the qualification requirements and their EMD will be forfeited 
for such action 
XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
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“Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) 
shall be duly signed and stamped by the Bidder. 

Copy of duly Filled up Integrity Pact in Stamp Paper

The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities. 

Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements and their EMD will be forfeited 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX

duly filled up (without price quoted) 

Copy of duly Filled up Integrity Pact in Stamp Paper. 
 

The bidder will have to produce the original documents or any additional documents, if 

Even though the bidders meet the above qualifying criteria, they are subject to be 
ing or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements and their EMD will be forfeited 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX



 

 

 
 

 

NIT NO. SMPK/KDS/CIV /T/2695/54
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

 

Ref. No………… 
 
 

The Chief Engineer, 
Syama Prasad Mookerjee Port, Kolkata, 
Civil Engineering Department,
15, Strand Road, 
Kolkata – 700 001 

Dear Sir, 

1. We, 

the entire Tender Document, GCC, Corrigendum 

instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum 

and Addenda. 

 

We are submitting this undertaking in lieu of submission of signed copy of the full tender documents 

GCC, Corrigendum and Addenda.

 
 
 

Yours faithfully, 

Signature of Tenderer……………………………………………………………
 
 

Name: …………………………………………..

Designation: ……………………………………

Date: …………………………………………..

Seal of the tenderer:…………………………….
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SMPK/KDS/CIV /T/2695/54 DT. 02.09.2022 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED, 

SCANNED AND UPLOADED] 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 

 

Syama Prasad Mookerjee Port, Kolkata, 
Civil Engineering Department, 

 (Name of Tenderer) have fully read and understood

the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the 

tender and no other source, and will comply to the said document, GCC, Corrigendum 

We are submitting this undertaking in lieu of submission of signed copy of the full tender documents 

GCC, Corrigendum and Addenda. 

Signature of Tenderer…………………………………………………………… 

Name: ………………………………………….. 

Designation: …………………………………… 

Date: ………………………………………….. 

Seal of the tenderer:…………………………….

ANNEXURE –D-1 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

 Dated: 

(Name of Tenderer) have fully read and understood 

and Addenda, if any, downloaded from under the 

tender and no other source, and will comply to the said document, GCC, Corrigendum 

We are submitting this undertaking in lieu of submission of signed copy of the full tender documents 



 

 

 
 

SYAMA PRASAD 

Tele 

 

NOTE: Last Date of 

 
 

Tender is due for submission 
Tender is du

 

 

**********************************************************
एम-40 ᮕेड कंᮓᳱट 

“Development of G.C.D area with  M
topping and other allied works, N.S.Dock

*********************************************
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA

Office of the Chief Engineer, 
Head Office Building, 15, Strand 

Road, Kolkata 700 001. 
Tele – 033 2230-3451 Extension: 398,399,400

Fax - (033) 2230-0413 
E-mail ID: sk.halder@kolkataporttrust.gov.in

cecontract@kolkataporttrust.gov

NIT No.: SMPK/KDS/CIV /T/2695/54 DT. 0

NOTE: Last Date of Download of tender documents

 : 27.09.2022(up to 14-00 hours) 

Tender is due for submission (by 15-00 hours) On 27
Tender is due to open after 15-00 hours On 28.0

PRICE BID 

**********************************************************
 टॉᳲपग और अ᭠य सबं᳍ कायᲄ के साथ 

का िवकास, एन.एस.डॉक.” 
                                                                                                                             

Development of G.C.D area with  M-40 grade concrete 
topping and other allied works, N.S.Dock

‘ 
******************************************************************

ANNEXURE –E 

MOOKERJEE PORT, KOLKATA 

: 398,399,400 

sk.halder@kolkataporttrust.gov.in & 
cecontract@kolkataporttrust.gov.in 

02.09.2022 

of tender documents 

  

On 27.09.2022 
.09.2022 

**********************************************************“
 जी.सी.डी ᭃेᮢ 

                                                                                                                             
40 grade concrete 

topping and other allied works, N.S.Dock” 

*********************



 

 

 
E-TENDER FOR “Development of G.C.D area with  M
and other allied works, N.S.Dock
NIT NO: SMPK/KDS/CIV /T/2695/54

 

 

 

ESTIMATED COST 
  अनुमािनत लागत 

 

EMD (Earnest Money Deposit)/ Bid 
Security 

   ईएमडी (बयाना रािश जमा)/बोली सुरᭃा
 

Cost of Tender 
document (Non-
refundable) 

   िनिवदा द᭭तावेज कᳱ लागत (अᮧितदेय
 

TIME OF COMPLETION 
   पूरा होने का समय 

 
PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive) 

   ई-िनिवदा के डाउनलोड कᳱ अविध 
  (दोनᲂ ᳰदन सि᭥मिलत) 

 

DATE AND TIME FOR PRE-BID MEETING & 
SITE VISIT 

  ᮧी-िबड मीᳳटग और साइट िविज़ट के िलए
और समय 
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ANNEXURE

Development of G.C.D area with  M-40 grade concrete topping 
and other allied works, N.S.Dock.” 

SMPK/KDS/CIV /T/2695/54 DT. 02.09.2022 

PRICE BID 

 Rs. 6,58,05,545.80 ( Rs. Six Crore fifty eight 
thousand five hundred forty five and paise eighty  
only) 

 
EMD (Earnest Money Deposit)/ Bid 

सुरᭃा 

 Rs.13,16,120/- (Rupees thirteen  
sixteen  thousand one  hundred twenty 
Only) payable through DD / RTGS / NEFT / 
Bank Transfer etc.,) to be transferred on
A/C: Syama Prasad Mookerjee Port, Kolkata
A/c No: 067502000000491
IFSC: IOBA0000675 
Bank Name: Indian Overseas Bank
Branch Name: STRAND ROAD Branch

अᮧितदेय) 

 Rs.2950/-(Rupees two thousand 
hundred and fifty only) including @18% 
GST)payable through DD / RTGS / NEFT / 
Bank Transfer etc.,) to be transferred on

 
A/C: Syama Prasad Mookerjee 
A/c No: 067502000000491
IFSC: IOBA0000675 
Bank Name: Indian Overseas Bank
Branch Name: STRAND ROAD Branch

 06(Six)  Months 

TENDER  06.09.2022 to 27.09.2022
(Bid document will be available on website
https://kopt.enivida.in). 
Bidders will have to participate in 
through 
website https://kopt.enivida.in/

BID MEETING & 

िलए ᳰदनांक      

 No Pre-bid meeting  
 

ANNEXURE-E (CONTD.) 

40 grade concrete topping 

Rs. 6,58,05,545.80 ( Rs. Six Crore fifty eight lakh five  
thousand five hundred forty five and paise eighty  

thirteen   Lakh 
sixteen  thousand one  hundred twenty 

through DD / RTGS / NEFT / 
Bank Transfer etc.,) to be transferred on 

Syama Prasad Mookerjee Port, Kolkata 
067502000000491 

Indian Overseas Bank 
STRAND ROAD Branch 

thousand nine 
including @18% 

payable through DD / RTGS / NEFT / 
Bank Transfer etc.,) to be transferred on 

Syama Prasad Mookerjee Port, Kolkata 
067502000000491 

Indian Overseas Bank 
STRAND ROAD Branch 

.2022(UPTO 14:00 HRS.) 
(Bid document will be available on website 

 
Bidders will have to participate in bidding process 

https://kopt.enivida.in/only. 



 

 

LAST DATE OF SUBMISSION OF E
AND OPENING OF THE TENDER

  ई-िनिवदा ᮧ᭭ततु करने और िनिवदा खोलने
ितिथ 
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LAST DATE OF SUBMISSION OF E-TENDER 
OPENING OF THE TENDER 

खोलन ेकᳱ  अंितम 

 Submission on 27.09.2022up to 15:00 hrs.
Opening on 28.09.2022 after 15
Commercial Part  will be opened 

.2022up to 15:00 hrs. 
.2022 after 15-00 hrs. (The Techno 

Commercial Part  will be opened only on the date) 



 

 

 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA

 
E-TENDER FOR “Part A : Development of G.C.D area with  M
topping and other allied works, N.S.Dock

 
NIT NO: SMPK/KDS/CIV /T/2695/54
 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions 
of Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the 
above documents and to have thoroughly familiarise himself with the total scope of work and its mode 
of execution. 
 
 The quantities given in the Bill of Quantities are approximate only and are given to provide a 
common basis for tendering. Payment will be made according to 
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work 
shall be measured jointly by the Engineer
 
 General direction and description of work 
are not necessarily repeated in the description of items in the “Bill of Quantities”.

 
 The prices and rates entered by the Contractor in the “Bill of Quantities” shall be deemed to cover 
the complete and finished work, inter
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, 
taxes and obligations imposed or implied by the Contractor
 
 Where separate items such mobilisation, demobilisation, temporary works etc., have not been 
provided in the “Bill of Quantities” for works required under the Contract, then the cost of such works 
shall be deemed to have been included in the prices and r
 
 Without affecting the generality of the foregoing provisions, the prices and rates entered in the 
Bill of Quantities by the Contractor shall include inter
out the followings: - 
 
 The provision, storage, transport, handling, use distribution and maintenance of all materials, 
plans, equipment machineries and tools including all costs, charges dues demurrages or other outlays 
involved in the transportation.
 
 The provision and maintenance 
transport, taxes and other requirements.
 
 Setting out including the location and preservation of survey markers, measurement and 
supervision. 
 
 The provision, storage, transport, use handling, 
stores, fuel, water and electricity.
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA
Office of the Chief 

Engineer Head Office 
Building 

15, Strand Road,Kolkata 700 001. 

Development of G.C.D area with  M-40 grade concrete 
topping and other allied works, N.S.Dock.” 

SMPK/KDS/CIV /T/2695/54 DT. 02.09.2022 
The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions 

of Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the 
nd to have thoroughly familiarise himself with the total scope of work and its mode 

The quantities given in the Bill of Quantities are approximate only and are given to provide a 
common basis for tendering. Payment will be made according to the quantities of each item of work 
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work 
shall be measured jointly by the Engineer-in-Charge or his representative. 

General direction and description of work or materials given elsewhere in the contract documents 
are not necessarily repeated in the description of items in the “Bill of Quantities”.

The prices and rates entered by the Contractor in the “Bill of Quantities” shall be deemed to cover 
and finished work, inter-alia, all costs and expenses which may be required for successful 

completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, 
taxes and obligations imposed or implied by the Contractor. 

Where separate items such mobilisation, demobilisation, temporary works etc., have not been 
provided in the “Bill of Quantities” for works required under the Contract, then the cost of such works 
shall be deemed to have been included in the prices and rates of other items.

Without affecting the generality of the foregoing provisions, the prices and rates entered in the 
Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising 

provision, storage, transport, handling, use distribution and maintenance of all materials, 
plans, equipment machineries and tools including all costs, charges dues demurrages or other outlays 
involved in the transportation. 

The provision and maintenance of all his staff and labours and their payments, accommodation, 
transport, taxes and other requirements. 

Setting out including the location and preservation of survey markers, measurement and 

The provision, storage, transport, use handling, distribution and maintenance of consumable 
stores, fuel, water and electricity. 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

40 grade concrete 

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions 
of Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the 

nd to have thoroughly familiarise himself with the total scope of work and its mode 

The quantities given in the Bill of Quantities are approximate only and are given to provide a 
the quantities of each item of work 

actually carried out at the accepted rates as per Order Letter. The measurements of each item of work 
 

or materials given elsewhere in the contract documents 
are not necessarily repeated in the description of items in the “Bill of Quantities”. 

The prices and rates entered by the Contractor in the “Bill of Quantities” shall be deemed to cover 
alia, all costs and expenses which may be required for successful 

completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, 

Where separate items such mobilisation, demobilisation, temporary works etc., have not been 
provided in the “Bill of Quantities” for works required under the Contract, then the cost of such works 

ates of other items. 

Without affecting the generality of the foregoing provisions, the prices and rates entered in the 
alia, all costs and expenses involved in or arising 

provision, storage, transport, handling, use distribution and maintenance of all materials, 
plans, equipment machineries and tools including all costs, charges dues demurrages or other outlays 

of all his staff and labours and their payments, accommodation, 

Setting out including the location and preservation of survey markers, measurement and 

distribution and maintenance of consumable 



 

 

                 All First Aid, Welfare and safety requirements.
 
2.2    Damage caused to the works, plants, m
 Licence, fees and other charges for compliance of Government Acts and Rules that are in
and applicable. 
 
 The Contractor should be held responsible for the safe custody of materials, machineries etc. at 
site procured by him or issued to him by the Trustees.
 
 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / 
at par with the estimated amount put to tender 
The Tender Price thus established would be taken for comparative evaluatio
 
 The Contractor shall at all times keep the site and working areas free from all surplus materials, 
rubbish, other excavated/offensive matter etc. all of which shall be disposed off in a manner to be 
approved by the Engineer’s 
 
 On completion of the works the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. He should also clean 
the site as required during execution and 
The contractor shall forward any usable materials found during the course of construction at the work 
site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at his 
expenses by his own transport and labour and clean out all part of the work and leave everything clean 
and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made from 
final bill as per discretion of the Engineer/
 
 
 
 
 
*************************************************************************************************
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All First Aid, Welfare and safety requirements. 

2.2    Damage caused to the works, plants, m4a6erials and consumables stores caused by weather.
and other charges for compliance of Government Acts and Rules that are in

The Contractor should be held responsible for the safe custody of materials, machineries etc. at 
site procured by him or issued to him by the Trustees. 

This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / 
at par with the estimated amount put to tender on line based on his own analysis.
The Tender Price thus established would be taken for comparative evaluatio

The Contractor shall at all times keep the site and working areas free from all surplus materials, 
rubbish, other excavated/offensive matter etc. all of which shall be disposed off in a manner to be 
approved by the Engineer’s Representative. 

On completion of the works the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. He should also clean 
the site as required during execution and fully clear the site after completion of all the works.
The contractor shall forward any usable materials found during the course of construction at the work 
site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at his 
expenses by his own transport and labour and clean out all part of the work and leave everything clean 
and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made from 
final bill as per discretion of the Engineer/Engineer's representative. 

*************************************************************************************************

a6erials and consumables stores caused by weather. 
and other charges for compliance of Government Acts and Rules that are in- force 

The Contractor should be held responsible for the safe custody of materials, machineries etc. at 

This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / 
based on his own analysis. 

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers 

The Contractor shall at all times keep the site and working areas free from all surplus materials, 
rubbish, other excavated/offensive matter etc. all of which shall be disposed off in a manner to be 

On completion of the works the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. He should also clean 

fully clear the site after completion of all the works. 
The contractor shall forward any usable materials found during the course of construction at the work 
site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at his own 
expenses by his own transport and labour and clean out all part of the work and leave everything clean 
and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made from 

*************************************************************************************************
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
 

Civil Engineering Department 
 

BILL OF QUANTITIES 

E-TENDER “Development of G.C.D area with  M-40 grade concrete 
topping and other allied works, N.S.Dock  

NIT No: SMPK/KDS/CIV /T/2695/54  Dated 02.09.2022 
 

BILL OF QUANTITIES 
 

Item 
No.  

Description Of Item Quantity 
Rate 

Rs. P. 
Unit 

Amount 
Rs. P. 

1 Earth work in excavation of the foundation 
tranches or drains in all sorts of soil (including 
mixed soil but excluding laterite or sand stone) 
including removing spreading or stacking the 
spoils within a lead of 75Mtr as directed. The 
Item including necessary trimming the sides of 
tranches, levelling, dressing and ramming the 
bottom, bailing out water etc. as required 
complete. Depth of excavation not exceeding 
1500 mm. 
 

10,800 Cum 11927.00 Per%  
Cum 

12,88,116.00 

2 Dismantle all types of Masonry excepting 
cement concrete plain or reinforced, stacking 
serviceable Materials at site &removing the 
rubbish as directed within a lead of 75 Mtr in 
ground floor including roof. 
 

50 Cum 447.00 Per Cum 22,350.00 

3 Dismantling all types of plain cement concrete 
works, stacking serviceable materials at site and 
removing rubbish as directed within a lead of 75 
m. in ground floor including roof. 
above 150 mm. thick 
 

100 Cum 1,417.00 Per Cum 1,41,700.00 

4 Dismantling R.C. floor, roof, beams etc. 
including cutting rods and removing rubbish as 
directed within a lead of 75 m. including stacking 
of steel bars in ground floor including roof. 

20 Cum 1,956.00 Per Cum 39,120.00 

5 Rolling of sub grade by vibratory roller 
maintaining proper gradient,camber,and 
compacted with minimum field dry density 95% 
of MDD with dressing all complete as per 
dirrection of Engineer-in Chagre. 
 
 
 
 

10,500 sqm 26.68 Per Sqm 2,80,140.00 
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6 Filling in foundation or plinth by fine sand in 
layers not exceeding 150 mm as directed and 
consolidating the same by thorough saturation 
with water, ramming complete including the cost 
of supply of sand. (payment to be made on 
measurement of finished quantity) 
 

3,200 Cum 1,31,714.00 Per 
% Cum 

42,14,848.00 

7 Providing, laying, spreading and compacting 
stone aggregates of specific sizes to water 
bound macadam specification including 
spreading in uniform thickness, hand packing, 
rolling with vibratory roller 8-10 tonnes in stages 
to proper grade and camber, applying and 
brooming requisite type of screening / binding 
materials to fill up the interstices of coarse 
aggregate, watering including lighting, guarding, 
barricading and making necessary earthen 
bundh of one metre width on each side and 
preparing the bed by necessary cutting or filling, 
including cost of all materials and hire and 
labour charges of all men and machinery and 
compacting to the required density, as per 
Clause 404 of Specifications for Road & Bridge 
Works of MoRT&H (5th Revision). 
Grading-I Aggregate (63 mm to 45 mm) Using 
Stone Screening Type B (11.2 mm) : 
 

2,370 Cum 2,695.18 Per Cum 63,87,576.60 

8 Supplying and laying Polythene Sheet (150gm / 
sq.m.) over damp proof course or below flooring 
or roof terracing or in foundation or in foundation 
trenches 

10,500 sqm 24.00 Per Sqm 2,52,000.00 

9 Hire and labour charges for the shuttering with 
centering and necessary staging up to 4Mtr 
using approved stout props and 25 mm to 30 
mm thick hard wood planked with required 
bracing for concrete slabs 
beams, columns, lintels curved or straight 
including fittings, fixing and striking out after 
completion of the works (up to roof of ground 
floor) as per the direction of Engineer – In – 
Charge. 
 
Steel shuttering or 9 to 12 mm thick approved 
quality ply board shuttering in any concrete work 
 
 

2,250 sqm 369.00 Per Sqm 8,30,250.00 



 

51 
 

10 Provide Reinforcement for reinforced concrete 
work in all sorts of structures including 
distribution bars, stirrups, binders etc initial 
straightening and removal of loose rust (if 
necessary), cutting to requisite length, hooking 
and bending to correct shape, placing in proper 
position and binding with 16 gauge black 
annealed wire at every intersection, complete as 
per drawing and direction. 
For works in foundation and upto roof of ground 
floor/upto 4 m 
Tor steel/Mild steel. JSW/JSPL/SHYAM/ 
SRMB/BMASL /ELECROSTEEL /SSL or 
OTHER MANUFACTURERS NOT SPECIFIED 
 

13.50 MT 60,150.00 Per MT 8,12,025.00 

11.a Single Brick Flat Soling of picked jhama bricks 
including ramming and dressing bed to proper 
level and filling joints with local sand. 
 

1,000 sqm 361.00 Per Sqm 3,61,000.00 

11.b Hire and labour charges for shoring work 
(including 
necessary close plank walling, framing, 
Eucalyptus/Jhou bulla piling, strutting etc) 
complete 
as per direction of the Engineer-in-charge for 
foundation excavation (vertical surface are in 
contact 
with supported earth is to be measured.) (This 
item 
should be executed on specific direction of the 
Enginner in charge). 
(a) Depth upto 1.5 m. 
 

900 sqm 386.00 Per Sqm 3,47,400.00 

12 Supplying ready mixed concrete of M 15 Grade 
with well 
graded stone chips of 20 mm nominal size 
containing designed quantity of cement per 
Cu.m of wet concrete produced in computerised 
batching plant under controlled condition using 
approved super plastisizer, designing concrete 
mix following I.S. 10262 and I.S. 456, 
transporting the mix with agitation in transit 
mixer to work site depositing the mix on a 
platform erected for the purpose at required 
levels of concreting and then placing the mix in 
its final location of form work, compacting and 
curing the same complete as per specification & 
direction of the Engineer-in-charge including 
computerised batching plant transit mixer with all 
accessories vibrators etc. 
inclusive of all other incidental charges in this 
connection 
complete but excluding cost of hire charge of 
platform and its supporting staging which would 
be paid through separate item. 
[Cement to be supplied by the Manufacturer or 
supplier] 
 

1,575 Cum 5,505.36 Per Cum 86,70,942.00 
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13 Supplying ready mixed concrete of M 40 Grade 
with well 
graded stone chips of 20 mm nominal size 
containing designed quantity of cement per 
Cu.m of wet concrete produced in computerised 
batching plant under controlled condition using 
approved super plastisizer, designing concrete 
mix following I.S. 10262 and I.S. 456, 
transporting the mix with agitation in transit 
mixer to work site depositing the mix on a 
platform erected for the purpose at required 
levels of concreting and then placing the mix in 
its final location of form work, compacting and 
curing the same complete as per specification & 
direction of the Engineer-in-charge including 
computerised batching plant transit mixer with all 
accessories vibrators etc. 
inclusive of all other incidental charges in this 
connection 
complete but excluding cost of hire charge of 
platform and its supporting staging which would 
be paid through separate item.Consumption of 
cement will not be less than 360 kg of OPC 
(43/53 grade) cement per cubic meter of 
controlled concrete but actual consumption will 
be determined on the basis of preliminary test 
and job mix formula . [cement to be supplied by 
the Manufacturer/ supplier] 
In ground floor and foundation.(Pakur variety) 
Without approved concrete pump. 
 

3,360 Cum 7,821.14 Per Cum 2,62,79,030.40 

14 Ordinary Cement concrete (mix 1:1.5:3) with 
graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement if any, in 
ground floor as per relevant IS codes. 
Pakur Variety 

20 cum 6,124.34 Per Cum 1,22,486.80 

15 Supply & spreading ShaliFloor MDH metalic 
floor hardening compound at the surface of the 
concrete for heavy traffic yard after compaction 
but before its finishing to increase resistance to 
abrasion & resistant to mechanical wear and the 
hardener should be compacted with a power 
trowel / floater. Broom or line texturing in 
transveres direction shall be provided at the 
surface after finishing and floating . 
 

10,500 Sqm 361.37 Per sqm 37,94,385.00 

16 Providing & fixing MS round dowel bar of 32 mm 
dia & 500 mm long with necessary anchoraing 
arrangement including carriage & all complete. 
 

1,200 No 224.46 Each 2,69,352.00 
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17 Providing & fixing Plastic sheating Dowel cap 
(Pvc) of 32 mm dia & 300 mm long with 
necessary arrangement for fixing the same of 
approve make including carriage & all complete. 
 

1,200 No 22.97 Each 27,564.00 

18 Providing and laying sealing compound 
(polysulphide sealent) of approved make & 
manufacture in joints of concrete pavement as 
per drawing including applying a coat of sealent 
primer of approved brand with top as concave 
surface having 3mm depression in the middle of 
the joint including cost of backer rod of size 10 
mm dia at the bottom of the groove (size 8.0 to 
10.0 mm wide and 22.00 mm deep)including 
cost of all accessories , all materials , 
transportation, cleaning of joints by blower all 
complete including application by a authorazed 
applicater or the manufracturer as per 
manufracturer's specification all complete. 
 

10,000 Mtr 357.87 per Mtr. 35,78,700.00 

19 Labour charges for saw cutting of green 
concrete with Saw Cutting Machine after 24 hrs. 
of concreting. The width & depth of Initial saw 
cut groove will be 4mm x 90mm. After 28 days 
the groove size is to be increased to 8-10 mm 
width & 22 mm depth with saw cut machine. 
 

10,000 Mtr 140.00 per Mtr. 14,00,000.00 

20 Provide and lay bricks work with 1st class bricks 
in cement morter (1:6). In foundation and plinth 
 

130 Cum 5,413.00 Per Cum 7,03,690.00 

21 Provide and lay Plaster (to wall, floor, ceiling 
etc.) with sand and cement mortar including 
rounding off or chamfering corners as directed 
and raking out joints including throating, nosing 
and drip course, scaffolding/staging where 
necessary (Ground floor).[Excluding cost of 
chipping over concrete surface] 
15 mm. thick plaster with 1:6 Cement morter. 
 

500 sqm 151.00 Per Sqm 75,500.00 

22 Provide and lay Neat cement punning about 
1.5mm thick in wall,dado,window sill,floor etc. 
Note: cement 0.152 Per Cum per 100 sq. Mtr. 
 

500 sqm 34.00 Per Sqm 17,000.00 

23 Cleaning rubbish, sludge, liquid earth, 
mud,debris and other materials etc. from kutcha/ 
pucea surface drain of any size and up to 1.8 M 
deep including stacking the spoils within a lead 
of 75.00 mtrs. by manual means (Payment will 
be made on the basis of actual measurements of 
spoil in dry Condition). 
 

1,000 Cum 273.30 Per Cum 2,73,300.00 
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24 Providing & applying 1 coat of road marking 
primer for concrete surface of approved make to 
receive Thermoplastic paint after necessary 
brushing & cleaning of the surface etc. with the 
help of templates of different shapes & sizes as 
per instruction of Engineer -In-Charge. 
 

2,000 Sqm 64.87 Per sqm 1,29,740.00 

25 Road Marking with Hot Applied Thermoplastic 
Compound with Reflectorising Glass Beads 
Providing and laying of hot applied thermoplastic 
compound 2.5 mm thick including reflectorising 
glass beads @ 250 gms per sqm area, thickness 
of 2.5 mm is exclusive of surface applied glass 
beads as per IRC:35. The finished surface to be 
level, uniform and 
free from streaks and holes complete as per 
Clause 803 of Specifications for Road & Bridge 
Works of MoRT&H (5th Revision). 
 

2,000 sqm 584.00 Per Sqm 11,68,000.00 

26 Providing and laying reinforced cement concrete 
pipe NP4 with spigot socket for culverts on first 
class bedding of granular material in double row 
including fixing with cement mortar 1:2 as per 
Technical Specification Clause 1106 for Rural 
Roads of MORD. 
600 mm dia 
 

500 Mtr 3,904.92 per Mtr. 19,52,460.00 

27 Removal of rubbish,earth etc. from the working 
site and disposal of the same beyond the 
compound, in conformity with the 
Municipal /Corporation Rules for such disposal, 
loading into truck and cleaning the site in all 
respect as per direction of Engineer in charge 
 

12,000 Cum 166.00 Per Cum 19,92,000.00 

28 Hire charges of Earth movers / Excavator -cum -
loader for 8 hours. including one no operator , 
one no. helper ,fuel etc. The rate inclusive of all 
expenses etc complete but excluding G.S.T. 
 

10 days 8,700.00 Per day 
operation 

87,000.00 

29 Supplying, fitting and fixing retro-reflective 
warning & regulatory sign with imported 
reflective sticker of approved quality for lettering 
direction, arrow,symbol etc. pasted on 14 S.W.C 
plain galvanised steel of TATA make having 
clean cut edge & radiuses at all corners painting 
two coats of synthetic enamel paint over a coat 
of priming on both sides of the G.I sheet by 
spray painting with necessary bolting etc. The 
rate includes cost of reflective sign sticker, G.I 
sheet, fitting fixing , hoisting & placing in position 
on steel frame work with necessary tack welding 
in bolting complete as per approved drawing etc. 
& direction of Engineer-in-charge but excluding 

15 Sqm 5,146.00 Sqm 77,190.00 
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the cost of steel frame. 
a) Retro reflective sign on one side. 
 

30 Supplying, fitting and fixing in position reinforced 
cement polymer concrete manhole /gully pit 
cover with matching frame.As per I.S-
12592(M.D) 
(i) 35 MT load bearing capacity round manhole 
cover provided with two lifter hooks fitted with 
matching frame of size 
Cover: 700 mm X 100 mm 
Frame: 910 mm X 185 mm 
opening: 560mm 
Weight: 245 kg (approx) 
 

40 No 4,034.00 Each 1,61,360.00 

31 Supplying, fitting and fixing in position reinforced 
cement polymer concrete manhole /gully pit 
cover with matching frame.As per I.S-
12592(M.D) 
(ix) Light duty gully pit cover (yard gully) with 
with frame and hinge 
arrangement for opening of size 
Cover: 300 mm X 275 mm X 30 mm 
Frame: 450 mm X 375 mm X 75 mm 
opening: 300mm x 225mm 
Weight: 43 kg (approx) 
  

40 No 1,233.00 Each 49,320.00 

Total = Rs. 6,58,05,545.80 
 

Total Amount =Rs.6,58,05,545.80/-( Rupees six crore fifty eight lakh five  
thousand five  hundred forty five and paise  eighty only) 
                                                                                                                                      

Tenderer to fill up the following [score out which is not applicable] 
price not to be quoted 
here 

 

(a)… % 
(in figures) Below par (-) Rs. 

 
…………………………………………………Percent 

(in words) 
 

(b)……………………………………………… At par NIL 
 

(c)% 
(in figures) Above par (+) Rs. 

 

………………………………………………… Percent (in words) 
Total Tendered Amount: Rs.   

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be 



 

 

paid extra] 

Maximum number of workmen likely to be engaged in days work

 

ers Permanent Income Tax A/C. No… ……………………………………………………..

Date: 
 

 
[Total amount of tender, completion time and preliminary time as quoted / stated above 
are to be carried over to Form of Tender attached]
 
Witness: - 
(Name in block letters) Address:
Occupation:
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Maximum number of workmen likely to be engaged in days work

 

ers Permanent Income Tax A/C. No… ……………………………………………………..

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted / stated above 
are to be carried over to Form of Tender attached] 

(Name in block letters) Address: 

 numb

ers Permanent Income Tax A/C. No… …………………………………………………….. 

(Signature of Tenderer) 

[Total amount of tender, completion time and preliminary time as quoted / stated above 



 

 

 
 

To 
The Chief Engineer, 
Syama Prasad Mookerjee Port, Kolkata.

 
 

I/We  
  having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to 
execute and complete all the works required to be performed in accordance with the Specification, 
Bill of Quantities, General & Special Conditions of Contract and 
the Trustees and at the rates & prices set out in the annexed Bill of Quantities within 
from the date of order to commence the work and in the event of our tender being accepted in full 
or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect to the acceptance of the 
Tender and incorporating such Specification, Bill of Quantities, Drawing 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the 
said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the 
acceptance thereof in writing by or on 
THE TOTAL AMOUNT OF TENDER Rs.

(Repeat in words) 
 

I / We require 
required by the work from the date 
work. 

 
I / We have deposited with the Trustees’ Manager (Finance), SMPK, vide Receipt No.
  
I / We agree that the period for which the tender shall remain open for acceptance shall
than four months. 

 
 
 
 
 

Dated: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
 FORM OF TENDER 

Syama Prasad Mookerjee Port, Kolkata. 

 
having examined the site of work, inspected the Drawings and read the specifications, General &

Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to 
execute and complete all the works required to be performed in accordance with the Specification, 
Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of 
the Trustees and at the rates & prices set out in the annexed Bill of Quantities within 
from the date of order to commence the work and in the event of our tender being accepted in full 

also undertake to enter into a Contract Agreement in the form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect to the acceptance of the 
Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the 
said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the 
acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.
THE TOTAL AMOUNT OF TENDER Rs. Not to mention here 

 Not to mention here 

 days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the 

I / We have deposited with the Trustees’ Manager (Finance), SMPK, vide Receipt No.
 of as Earnest Money.
I / We agree that the period for which the tender shall remain open for acceptance shall

 (Signature of Bidder with Seal)

Name of the Bidder: 

Address: -

FOR THE PORT OF KOLKATA 

  
having examined the site of work, inspected the Drawings and read the specifications, General & 

Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to 
execute and complete all the works required to be performed in accordance with the Specification, 

Drawings prepared by or on behalf of 
the Trustees and at the rates & prices set out in the annexed Bill of Quantities within 6(Six) Months 
from the date of order to commence the work and in the event of our tender being accepted in full 

also undertake to enter into a Contract Agreement in the form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect to the acceptance of the 

and Special & General 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the 
said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the 

behalf of the Trustees shall be the Contract. 

days / months preliminary time to arrange and procure the materials 
of acceptance of tender before I We could commence the 

I / We have deposited with the Trustees’ Manager (Finance), SMPK, vide Receipt No. 
as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less 

(Signature of Bidder with Seal) 

Name of the Bidder: - 



 

 

 

 

 
 
 

CIVIL ENGINEERING DEPARTMENT 

15, STRAND ROAD, KOLKATA 

 
 
 
 
 

 
GENERAL 

 
FORMS AND AGREEMENTS

 
SANCTIONED BY TRUSTEES UNDER 

THE 6TH MEETING HELD ON 27
 

(Copy of Booklet Published on May, 1993)
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KOLKATA PORT TRUST 

KOLKATA DOCK SYSTEM

CIVIL ENGINEERING DEPARTMENT 

15, STRAND ROAD, KOLKATA -

GENERAL CONDITIONS OF CONTRACT

FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDER 
RESOLUTION NO. 92 

OF 

MEETING HELD ON 27TH MAY, 1993.

(Copy of Booklet Published on May, 1993)

ANNEXURE – F 

KOLKATA PORT TRUST 

KOLKATA DOCK SYSTEM 

CIVIL ENGINEERING DEPARTMENT 

-700001 

CONDITIONS OF CONTRACT 

FORMS AND AGREEMENTS 

SANCTIONED BY TRUSTEES UNDER 

MAY, 1993. 

(Copy of Booklet Published on May, 1993)



 

 

 

 
 
 

A. INDEX TO GENERAL CONDITIONS OF CONTRACT
 

B. FORM OF TENDER
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D. FORM GC1, GC 2, GC3
 

E. PERFORMANCE BOND
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4. THE CONTRACT & GENERAL OBLIGATION OF CONTRACTOR.
 

5 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.
 

6. TERMS OF PAYMENT.
 

7. VARIATION AND ITS VALUATION.
 

8. DELAY/EXTENSION OF COMPLETION TIME/LIQUIDATED 
DAMAGE/TERMINATION OF CONTRACT.
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INDEX TO GENERAL CONDITIONS OF CONTRACT 
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OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION.



 

 

 
 
 

1. DEFINITIONS 
 

 In the contract, as her-in-after defined, the following words and expressions shallhave the meaning here
except where the context otherwiserequired. 

 "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body c9orporate under Section 3 
of the Major Port Trust Act, 1963, including their successors, representatives and assigns.

 
 "Chairman" means the Chairman of the Board and includes the pe

14A of the Major Port TrustsAct, 1963. 
 "Contractor" means the person or persons; Firm or Company whose tender

/offer has been accepted by the Trustees and includes the Contractor's 
representative’s 
Chairman. 

 "Engineer” means the Board's official who has invited the tender on its behalf and includes the Chief Engineer, the Chief 
Mechanical Engineer, the Senior Executive Engineer the Chief 
Chief Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure & Civic Facilities), the Manager 
(Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and 
or other official as may be appointed from time to time by the employer, with written notification to the Contractor, to act 
Engineer for the purpose of the contract, in place of the "Engineer' so designated.
 

 "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other official appointed 
from time to time by the Engineer toperform the duties set forth in Clauses 2.4 to 2.6 hereof.

 
 "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra Works" and "Excess 

Works" and Temporary Works. 

 
 "Temporary Works" means all   temporary   works   of   every   kind   required   in or about the execution, completion or 

maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary erections, 
scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and bins for stacking 
building materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms.
 

 "Extra Works" means those works required by the Engineer for completion of the Contract which were not specifically and 
separately included in the scheduleof items of works (i.e., Bills of Quantities) 
required quantities of work in excess of the provision made against any item of the Bill of Quantities.
 

 "Specifications" means the relevant and appropriate Bureau of Indian Standard's 
materials and workmanship unlessstated otherwise in the Tender.
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after defined, the following words and expressions shallhave the meaning here

or "Trustees" means the Board of Trustees for the Port of Kolkata, a body c9orporate under Section 3 
of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 

means the Chairman of the Board and includes the person appointed to act in his place under Sections 14 and 

means the person or persons; Firm or Company whose tender 

/offer has been accepted by the Trustees and includes the Contractor's 
representative’s heirs, successor and assigns, if any permitted by the Board / 

means the Board's official who has invited the tender on its behalf and includes the Chief Engineer, the Chief 
Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief Engineer, the Deputy 
Chief Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure & Civic Facilities), the Manager 
(Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the Deputy Manager (Plant & Equipment), 
or other official as may be appointed from time to time by the employer, with written notification to the Contractor, to act 
Engineer for the purpose of the contract, in place of the "Engineer' so designated. 

means any subordinate Engineer or Assistant to the Engineer or any other official appointed 
from time to time by the Engineer toperform the duties set forth in Clauses 2.4 to 2.6 hereof. 

accordance with the Contract and includes authorized "Extra Works" and "Excess 

means all   temporary   works   of   every   kind   required   in or about the execution, completion or 
and includes (without thereby limiting the foregoing definitions) all temporary erections, 

scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and bins for stacking 
s and roads, temporary culverts and mixing platforms. 

means those works required by the Engineer for completion of the Contract which were not specifically and 
separately included in the scheduleof items of works (i.e., Bills of Quantities) of the tender. "Excess Works" means the 
required quantities of work in excess of the provision made against any item of the Bill of Quantities. 

means the relevant and appropriate Bureau of Indian Standard's Specifications (latest revisions) for 
materials and workmanship unlessstated otherwise in the Tender.

after defined, the following words and expressions shallhave the meaning here-in assigned to them, 

or "Trustees" means the Board of Trustees for the Port of Kolkata, a body c9orporate under Section 3 

rson appointed to act in his place under Sections 14 and 

/offer has been accepted by the Trustees and includes the Contractor's 
heirs, successor and assigns, if any permitted by the Board / 

means the Board's official who has invited the tender on its behalf and includes the Chief Engineer, the Chief 
Hydraulic Engineer, the Deputy Chief Engineer, the Deputy 

Chief Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure & Civic Facilities), the Manager 
the Deputy Manager (Plant & Equipment), 

or other official as may be appointed from time to time by the employer, with written notification to the Contractor, to act as 

means any subordinate Engineer or Assistant to the Engineer or any other official appointed 

accordance with the Contract and includes authorized "Extra Works" and "Excess 

means all   temporary   works   of   every   kind   required   in or about the execution, completion or 
and includes (without thereby limiting the foregoing definitions) all temporary erections, 

scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and bins for stacking 

means those works required by the Engineer for completion of the Contract which were not specifically and 
of the tender. "Excess Works" means the 

Specifications (latest revisions) for 
materials and workmanship unlessstated otherwise in the Tender.



 

 

 "Drawings" means the drawings referred to in the Tender and specification and any modification of such drawings approved 
in writing by the Engineer and such other drawings as may from time to time be furnished or approved in writing by the 
Engineer. 

 
 "Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, priced Bill of 

Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement if separately entered into 
and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion.
 

 "Constructional Plant" means all appliances or things of whatsoever natur
or maintenance of the works or temporary works and includes (without thereby limiting the foregoing definition) all 
machinery and tools but does not include materials or other things intended to form or form
 

 "Site" means the land and other places, on, under, in or through which the worksare to be executed or carried out and any 
other lands or places provided by the Trustees for the purpose of the Contract.

 
 "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, subject to such 

additions thereto and deduction there from as may be made by the Engineer under the provisions here
 

 "Month" 
 

 "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether war be 
declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or occupation by the 
Trustees of any portion of the works in respect of which a certificate of completion has been issued (all of which are herein
collectively referred to as the excepted risks). 
 

 Word importing the singular only, also includes the 

 
 The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part thereof or be taken 

into consideration in the interpretation or construction thereof or of the contract.

 
 Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether on or off 

the site. 
 
 

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE
 

 The Contractor shall execute, complete and maintain the works in 
the entire satisfaction of the Engineer and shall comply with the Engineer's direction on any matter whatsoever.
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means the drawings referred to in the Tender and specification and any modification of such drawings approved 
ch other drawings as may from time to time be furnished or approved in writing by the 

means and includes the General and Special Conditions of Contract, Specifications, Drawings, priced Bill of 
letter of acceptance of the Tender/Offer, the Contract Agreement if separately entered into 

and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion. 

means all appliances or things of whatsoever nature required in or about the execution, completion 
or maintenance of the works or temporary works and includes (without thereby limiting the foregoing definition) all 
machinery and tools but does not include materials or other things intended to form or forming part of the permanent work.

means the land and other places, on, under, in or through which the worksare to be executed or carried out and any 
other lands or places provided by the Trustees for the purpose of the Contract. 

means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, subject to such 
additions thereto and deduction there from as may be made by the Engineer under the provisions here-in

"Month" means English Calendar Month. 

are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether war be 
declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or occupation by the 
Trustees of any portion of the works in respect of which a certificate of completion has been issued (all of which are herein

only, also includes the plural and vice-versawhere the context so required.

in these General Conditions of Contract shall not be deemed to be part thereof or be taken 
into consideration in the interpretation or construction thereof or of the contract. 

stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether on or off 

DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

The Contractor shall execute, complete and maintain the works in terms of the contract to 
the entire satisfaction of the Engineer and shall comply with the Engineer's direction on any matter whatsoever.

means the drawings referred to in the Tender and specification and any modification of such drawings approved 
ch other drawings as may from time to time be furnished or approved in writing by the 

means and includes the General and Special Conditions of Contract, Specifications, Drawings, priced Bill of 
letter of acceptance of the Tender/Offer, the Contract Agreement if separately entered into 

e required in or about the execution, completion 
or maintenance of the works or temporary works and includes (without thereby limiting the foregoing definition) all 

ing part of the permanent work. 

means the land and other places, on, under, in or through which the worksare to be executed or carried out and any 

means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, subject to such 
in-after contained. 

are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether war be 
declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or occupation by the 
Trustees of any portion of the works in respect of which a certificate of completion has been issued (all of which are herein 

he context so required. 

in these General Conditions of Contract shall not be deemed to be part thereof or be taken 

stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether on or off 

DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 

terms of the contract to 
the entire satisfaction of the Engineer and shall comply with the Engineer's direction on any matter whatsoever.



 

 

 The Contractor shall take instructions from the Engineer and subject to limitationof 
Clause 2.5 herein, from the Engineer's Representative.

 
 The Engineer shall have full power and authority 

(a) to supply to the contractor from time to time during the progress of the works such 
further drawings and instructions as shall be necessary for the  purpose of proper and 
adequate execution and maintenance of the works and the contractor shall carry out and 
be bound by the same.

 
(b) to alter or modify the specification of any material and workmanship and toinspect the 

work at any time.

 
(c) to order for any variation, alternation and 
(d) to issue certificates as per contract.

 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee.

 
(f) to grant extension of completion time.

 
 The Engineer's representative shall: 

(a) watch 
 

(b) test and examine any material to be used or workmanship employed in connection with 
the work. 

 
(c) have power to disapprove and material and workmanship not in accordancewith the 

contract and the contractor shall comply with his 

 
(d) take measurements of work done by the contractor for the purpose of payment or 

otherwise. 

 
(e) order demolition of defectively done work for its reconstruction all by  the Contactor at 

his own expense.

 
(f) have powers to issue 

completion time of the work and

 
(g) have such other powers and authorities vested in the Engineer, which have been 

delegated to him in writing by the Engineer under intimation to the 

 
 Provided always that the Engineer's Representative shall have no power:

(a) to order any work involving delay or any extra payment by the Trustees,
(b) to make variation of or in the works and
(c)  to relieve the Contractor of any of his duties or 

Contract. 

 
 Provided also as follows:
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The Contractor shall take instructions from the Engineer and subject to limitationof 
eer's Representative. 

 
to supply to the contractor from time to time during the progress of the works such 
further drawings and instructions as shall be necessary for the  purpose of proper and 

execution and maintenance of the works and the contractor shall carry out and 
be bound by the same. 

to alter or modify the specification of any material and workmanship and toinspect the 
work at any time. 

to order for any variation, alternation and modification of the work and for extra works.
to issue certificates as per contract. 

to settle the claims & disputes of the Contractor and Trustees, as the first referee.

to grant extension of completion time. 

watch and supervise the works. 

test and examine any material to be used or workmanship employed in connection with 

have power to disapprove and material and workmanship not in accordancewith the 
contract and the contractor shall comply with his direction in this regard.

take measurements of work done by the contractor for the purpose of payment or 

order demolition of defectively done work for its reconstruction all by  the Contactor at 
his own expense. 

have powers to issue alteration order not implying modification design and extension of 
completion time of the work and 

have such other powers and authorities vested in the Engineer, which have been 
delegated to him in writing by the Engineer under intimation to the 

Provided always that the Engineer's Representative shall have no power: 
to order any work involving delay or any extra payment by the Trustees,
to make variation of or in the works and 
to relieve the Contractor of any of his duties or obligations under the 

The Contractor shall take instructions from the Engineer and subject to limitationof 

to supply to the contractor from time to time during the progress of the works such 
further drawings and instructions as shall be necessary for the  purpose of proper and 

execution and maintenance of the works and the contractor shall carry out and 

to alter or modify the specification of any material and workmanship and toinspect the 

modification of the work and for extra works. 

to settle the claims & disputes of the Contractor and Trustees, as the first referee. 

test and examine any material to be used or workmanship employed in connection with 

have power to disapprove and material and workmanship not in accordancewith the 
direction in this regard. 

take measurements of work done by the contractor for the purpose of payment or 

order demolition of defectively done work for its reconstruction all by  the Contactor at 

alteration order not implying modification design and extension of 

have such other powers and authorities vested in the Engineer, which have been 
delegated to him in writing by the Engineer under intimation to the Contractor. 

to order any work involving delay or any extra payment by the Trustees, 

obligations under the 
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(a)  Failure of Engineer's  Representative to disapprove any work or materials shall 
not prejudice the power of the Engineer thereafter to disapprove such work or materials 
and to order the pulling down, removal, breaking
contractor's cost and the contractor shall have no claim to compensation for the loss 
sustained by him.

 
(b)  If the contractor shall be dissatisfied by reason of any decision of 

Representative, he shall be entitled to refer the matter to the Engineer who shall there 
upon confirm, reverse or vary such decision.

 
(c)  Any written instructions or written approval given by the Engineer's 

Representative to the contractor, wi
vested in Engineer to his Representative in writing shall bind the contractor and the 
Trustees as though it had been given by theEngineer, who may from time to time make 
such delegation. Contractor and th
Engineer, who may from time to time, make such delegation.

 
3. THE TENDER / OFFER AND ITS PRE

 

 The Contractor shall, before making out and submitting his tender / offer be deemed to have 
inspected and examined the site, fully consider all factors, risksand contingencies, which will have direct and in direct impact 
on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into 
consideration: 
 

(a)  The form 
hydrological, tidal and climate conditions, the means of access to the site and all other 
local conditions including the likely charges and costs for temporary way
required for the work.

 
(b)  The drawings, specifications, the nature and extent of work to be executed and 

the quality, quantity and availability of the required materials and labour for the work 
and the need to execute the work to the entire  satisfaction of 
complying with the General and Special Conditions of Contract.

 
(c) The accommodation required for the workmen and site office, mobilization

/   demobilization
Constructionmaterials.

 
(d)  The sources and means of procurement of water for drinking, washing and 

execution of work, and source and availability of electrical power, all of Contractor's 
cost. 

 
(e)  Payment of taxes and duties and compliance of all applicable statues, 

and law together with the rules made there under, the rules, regulations and bye
public bodies or any local or other authority by the Contractor, keeping the Trustees 
indemnified against penalties and liabilities of every kind arising fr
failure in such compliance.
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Failure of Engineer's  Representative to disapprove any work or materials shall 
not prejudice the power of the Engineer thereafter to disapprove such work or materials 

order the pulling down, removal, breaking-up thereof and re
contractor's cost and the contractor shall have no claim to compensation for the loss 
sustained by him. 

If the contractor shall be dissatisfied by reason of any decision of 
Representative, he shall be entitled to refer the matter to the Engineer who shall there 
upon confirm, reverse or vary such decision. 

Any written instructions or written approval given by the Engineer's 
Representative to the contractor, within the terms of delegation of power and authority 
vested in Engineer to his Representative in writing shall bind the contractor and the 
Trustees as though it had been given by theEngineer, who may from time to time make 
such delegation. Contractor and the Trustees as though it had been given by the 
Engineer, who may from time to time, make such delegation. 

THE TENDER / OFFER AND ITS PRE-REQUISITES 

The Contractor shall, before making out and submitting his tender / offer be deemed to have 
examined the site, fully consider all factors, risksand contingencies, which will have direct and in direct impact 

on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into 

The form and nature of the site and its surroundings including their sub
hydrological, tidal and climate conditions, the means of access to the site and all other 
local conditions including the likely charges and costs for temporary way

uired for the work. 

The drawings, specifications, the nature and extent of work to be executed and 
the quality, quantity and availability of the required materials and labour for the work 
and the need to execute the work to the entire  satisfaction of the Engineer, and also by 
complying with the General and Special Conditions of Contract. 

The accommodation required for the workmen and site office, mobilization
/   demobilization and storage of all plant, equipment
Constructionmaterials. 

sources and means of procurement of water for drinking, washing and 
execution of work, and source and availability of electrical power, all of Contractor's 

Payment of taxes and duties and compliance of all applicable statues, 
and law together with the rules made there under, the rules, regulations and bye
public bodies or any local or other authority by the Contractor, keeping the Trustees 
indemnified against penalties and liabilities of every kind arising fr
failure in such compliance.

Failure of Engineer's  Representative to disapprove any work or materials shall 
not prejudice the power of the Engineer thereafter to disapprove such work or materials 

up thereof and re- construction at the 
contractor's cost and the contractor shall have no claim to compensation for the loss 

If the contractor shall be dissatisfied by reason of any decision of the Engineer's 
Representative, he shall be entitled to refer the matter to the Engineer who shall there 

Any written instructions or written approval given by the Engineer's 
thin the terms of delegation of power and authority 

vested in Engineer to his Representative in writing shall bind the contractor and the 
Trustees as though it had been given by theEngineer, who may from time to time make 

e Trustees as though it had been given by the 

The Contractor shall, before making out and submitting his tender / offer be deemed to have 
examined the site, fully consider all factors, risksand contingencies, which will have direct and in direct impact 

on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into 

and nature of the site and its surroundings including their sub- surface, 
hydrological, tidal and climate conditions, the means of access to the site and all other 
local conditions including the likely charges and costs for temporary way-leave, if any, 

The drawings, specifications, the nature and extent of work to be executed and 
the quality, quantity and availability of the required materials and labour for the work 

the Engineer, and also by 

The accommodation required for the workmen and site office, mobilization 
equipment and 

sources and means of procurement of water for drinking, washing and 
execution of work, and source and availability of electrical power, all of Contractor's 

Payment of taxes and duties and compliance of all applicable statues, ordinances 
and law together with the rules made there under, the rules, regulations and bye-laws of 
public bodies or any local or other authority by the Contractor, keeping the Trustees 
indemnified against penalties and liabilities of every kind arising from the Contractor's 
failure in such compliance.



 

 

(f)  Payment of all kinds of stamp
instrument including Bank Guarantees and Indemnity Bonds.

 
 The Contractor's tender shall be in ink on the Tender Forms supplied 
stipulated otherwise in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. Corrections, if 
any, shall only be made by scoring out and initialing of the revised figure.

 
 If required by the Enginee
shall disclose the names of their owners/partners/Share Holders at the required points of time. The failure in this regard sh
be treated as a breach and a contract, if entered into, sha
 

  
(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every  tender must be 

submitted with Earnest Money of the amount calculated as perthe following scale.
 

Estimated Value
 

Up to 
Rs.1,00,000/-
Over 
Rs. 1,00,000/
 
 

 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque 

of any Kolkata Branch of a Nationalized 
Trust or in the form of an "Kolkata Port Trust" and payable at Kolkata / Haldia Holding 
as the case may be and the receipt granted there for be kept attached to the Tender / offer 
in the Sealed Cover.

 
(c) Earnest Money of un

Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia.

 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security 

with the Trustees FA & 
shall be exempt from depositing the Earnest Money,as per the following scale:

 
Class 
Registration 

A 
B 
C 
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Payment of all kinds of stamp-duty for exacting the agreement or for anylegal 
instrument including Bank Guarantees and Indemnity Bonds. 

The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless 
Inviting the Tender and shall be faultless in figures and free from erasing. Corrections, if 

any, shall only be made by scoring out and initialing of the revised figure. 

If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, 
shall disclose the names of their owners/partners/Share Holders at the required points of time. The failure in this regard sh
be treated as a breach and a contract, if entered into, shall be liable to be cancelled. 

Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every  tender must be 
submitted with Earnest Money of the amount calculated as perthe following scale.

Estimated Value Amount of Earnest Money
For works contract. For contract of supplying 

materials of equipment only

- 
5% of the estimated valueof 
work 

1% of the estimated valueof 
work. 

2% of the estimated value 1/2% of
Rs. 1,00,000/- of work subject to a value of work subject to a

maximum of Rs.20,000/- maximum of Ts. 10,000/
and minimum of and minimum
Rs. 5,000/- 1,000/- 

Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque 
of any Kolkata Branch of a Nationalized Bank of India drawn in favour of Kolkata Port 
Trust or in the form of an "Kolkata Port Trust" and payable at Kolkata / Haldia Holding 
as the case may be and the receipt granted there for be kept attached to the Tender / offer 
in the Sealed Cover. 

Money of un-accepted tender shall be refunded without any interest through A/c. 
Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 

The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security 
with the Trustees FA & CAO / Manager (Finance) according to his Class of Registration, 
shall be exempt from depositing the Earnest Money,as per the following scale:

 of 
 

Amount of Fixed 
Security 

Financial limit of each tender

Rs. 10,000/- Any tender priced
Rs. 5,000/- 2,00,000/- 
Rs. 2.500/- Any tender priced
 Rs.1,00,000/- 
 Any tender priced up to Rs.50,000/

duty for exacting the agreement or for anylegal 

by the Trustees, unless 
Inviting the Tender and shall be faultless in figures and free from erasing. Corrections, if 

r or the Trustees, the Contractors in their tender or subsequently, 
shall disclose the names of their owners/partners/Share Holders at the required points of time. The failure in this regard shall 

Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every  tender must be 
submitted with Earnest Money of the amount calculated as perthe following scale. 

Amount of Earnest Money 
For contract of supplying 
materials of equipment only 
1% of the estimated valueof 

of the estimated 
work subject to a 

maximum of Ts. 10,000/- 
minimum of Rs. 

Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque 
Bank of India drawn in favour of Kolkata Port 

Trust or in the form of an "Kolkata Port Trust" and payable at Kolkata / Haldia Holding 
as the case may be and the receipt granted there for be kept attached to the Tender / offer 

accepted tender shall be refunded without any interest through A/c. 

The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security 
CAO / Manager (Finance) according to his Class of Registration, 

shall be exempt from depositing the Earnest Money,as per the following scale: 

Financial limit of each tender 

priced up to Rs. 

priced up to 

Any tender priced up to Rs.50,000/- 



 

 

(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection.

 
(ii) If before expiry of the

amends his quoted rates or tender/ offer making them unacceptable to 
the Trustees and / or withdraws his tender / offer, the Earnest Money 
deposited shall be liable to forfeiture of the option of the Trust

 
(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of 

the Security Deposit, for which a separate Treasury Receipt shall be issued to the 
Contractor after cancellation of the previous Receipt of Earnest Money.

 
(g) Balance security for works contract shall be recovered by deduction from all progressive 

Bill (including final Bill, if necessary) @ 10% of the gross value ofwork in each such 
bill, so that the total recovery may not exceed the quantumcomputed as per the u
noted percentages of the total value of work actually done up to the stage of completion.

 
Value of Work

For works up to Rs. 
10,00,000/- 
For works costing
more 
Rs.10,00,000/
up 
Rs.20,00,000/
For works costing
more 
Rs.20,00,000/
 

 

 
(h) Balance Security for Contract of supplying materials and equipment 

of the percentages given above, shall have to be deposited with the trustees' Treasurer in 
advance and within 30 days from the date of placementof supply order, either in cash or 
by A/c. Payee Draft of a Nationalized Bank ofIndia drawn in
and payable at Kolkata / Haldia, asthe case may be.

 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of 
Earnest Money / Security Deposit held by the Trustees, at any stage.

  
(i) The Security 

9.3 hereinafter and subject to deduction, if any, under the provision of 
Sub- Clause 3.5(ii) herein below. If, however, the contract provides for 
any maintenance period, 50% of the
against any of the Treasury Receipt for that amount on expiry of half of 
the
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(i) Tender submitted without requisite Earnest Money may be liable to rejection.

(ii) If before expiry of the validity period of his Tender / offer, the tender 
amends his quoted rates or tender/ offer making them unacceptable to 
the Trustees and / or withdraws his tender / offer, the Earnest Money 
deposited shall be liable to forfeiture of the option of the Trust

The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of 
the Security Deposit, for which a separate Treasury Receipt shall be issued to the 
Contractor after cancellation of the previous Receipt of Earnest Money.

Balance security for works contract shall be recovered by deduction from all progressive 
Bill (including final Bill, if necessary) @ 10% of the gross value ofwork in each such 
bill, so that the total recovery may not exceed the quantumcomputed as per the u
noted percentages of the total value of work actually done up to the stage of completion.

Value of Work % of Security Depositfor 
works contract 

% of Security Deposit for Contract 
of supplying materials and 
equipments 
only 

For works up to Rs. 10% (Ten percent ) 1% ( One percent )

For works costing 10% on first Rs. 1% on first
than 10,00,000/- + 7½ %  +1/2% on the balance

Rs.10,00,000/- and on the balance   

to    

Rs.20,00,000/-    

For works costing 10% on first Rs. 1% on first
than 10,00,000/- + +1/2% 

Rs.20,00,000/- 7½ % on next Rs.10,00,000/
Rs.10,00,000/- + the balance 
5% on the balance   

Balance Security for Contract of supplying materials and equipment 
of the percentages given above, shall have to be deposited with the trustees' Treasurer in 
advance and within 30 days from the date of placementof supply order, either in cash or 
by A/c. Payee Draft of a Nationalized Bank ofIndia drawn in favour of Kolkata Port Trust 
and payable at Kolkata / Haldia, asthe case may be. 

No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of 
Earnest Money / Security Deposit held by the Trustees, at any stage.

The Security Deposit shall be refunded to the Contractor in terms of Clause

9.3 hereinafter and subject to deduction, if any, under the provision of 
Clause 3.5(ii) herein below. If, however, the contract provides for 

any maintenance period, 50% of the Security Deposit may be refunded 
against any of the Treasury Receipt for that amount on expiry of half of 

(i) Tender submitted without requisite Earnest Money may be liable to rejection. 

validity period of his Tender / offer, the tender 
amends his quoted rates or tender/ offer making them unacceptable to 
the Trustees and / or withdraws his tender / offer, the Earnest Money 
deposited shall be liable to forfeiture of the option of the Trustees. 

The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of 
the Security Deposit, for which a separate Treasury Receipt shall be issued to the 
Contractor after cancellation of the previous Receipt of Earnest Money. 

Balance security for works contract shall be recovered by deduction from all progressive 
Bill (including final Bill, if necessary) @ 10% of the gross value ofwork in each such 
bill, so that the total recovery may not exceed the quantumcomputed as per the under 
noted percentages of the total value of work actually done up to the stage of completion. 

% of Security Deposit for Contract 
of supplying materials and 

 

1% ( One percent ) 

first Rs.10,0,000/- 
+1/2% on the balance 

first Rs.10,0,000/- 
on  next 

Rs.10,00,000/-+  1/4% on 
  

 

Balance Security for Contract of supplying materials and equipment computed in terms 
of the percentages given above, shall have to be deposited with the trustees' Treasurer in 
advance and within 30 days from the date of placementof supply order, either in cash or 

favour of Kolkata Port Trust 

No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of 
Earnest Money / Security Deposit held by the Trustees, at any stage. 

Deposit shall be refunded to the Contractor in terms of Clause 

9.3 hereinafter and subject to deduction, if any, under the provision of 
Clause 3.5(ii) herein below. If, however, the contract provides for 

Security Deposit may be refunded 
against any of the Treasury Receipt for that amount on expiry of half of 



 

 

maintenance period and the balance deposit on the said maintenance 
period and after the Engineer has certified the final completion of work in 
form G.C.2 and the Contractor has submitted his "No Claim" Certificate in 
form G.C.3.

 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the 

Trustees, if the Contractor fails to carry out the work or to perform/observe any of 
conditions of the contract. The Trustees shall alsobe at liberty to deduct any of their dues 
from the Security Deposit, fixed Security, Earnest Money or from any sum due or to 
become due to the Contractor under any other contract.

 
 If stipulated in the
Engineer a performance Bond in the form of an irrevocable guarantee from Kolkata / Haldia Branch, as the case may be, of 
any Nationalized Bank of India in the proforma annexed her
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract shall be liable to be
terminated and the Earnest Money are liable to forfeiture; all at dis
other Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by the Contractor and it shall be hi
sole responsibility to arrange for timely revalidation of such bank gu
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the 
Guarantee and/or enforce the same unilaterally. 
 
 Every Tenderer / bidder shall submit in respect of a tender value of more than Rs. 5 crores, 
along with their tender comprising Special Conditions of Contract, General Conditions of Contract, BOQ, Earnest Money, 
etc., a document called Integrity Pact Agreement 
Integrity Pact Agreement shall as specified in the G.C.C. In caseof tender value more than Rs. 5 crores, the Integrity Pact 
Agreement is an  essential part and parcel of the bid docume
shall not be considered. 
 

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
 

4.1. 
(a) The contract documents shall be drawn
(b)  The contract shall be governed by all relevant 

the jurisdiction of the High Court at Kolkata, India, including thefollowing Act:
1. The Indian Contract Act, 1872.
2. The Major Port Trust, Act, 1963.
3. The Workmen's Compensation Act, 1923.
4. The Minimum Wages Act, 1948.
5. The Contract Labour (Regulation & Abolition) Act, 1970.
6. The Dock Workers' Act, 1948.
7. The Indian Arbitration Act (1940) (in the case of a definite arbitration 

Agreement only).
 
 After acceptance of his Tender / Offer and when called upon to do so by
Engineer or his representative, the Contractor shall, at his own expense, enter
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maintenance period and the balance deposit on the said maintenance 
period and after the Engineer has certified the final completion of work in 

rm G.C.2 and the Contractor has submitted his "No Claim" Certificate in 
form G.C.3. 

The Security Deposit/Earnest Money may be liable to forfeiture at the option of the 
Trustees, if the Contractor fails to carry out the work or to perform/observe any of 
conditions of the contract. The Trustees shall alsobe at liberty to deduct any of their dues 
from the Security Deposit, fixed Security, Earnest Money or from any sum due or to 
become due to the Contractor under any other contract. 

If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the 
Engineer a performance Bond in the form of an irrevocable guarantee from Kolkata / Haldia Branch, as the case may be, of 
any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract shall be liable to be
terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. The cost of obtaining this or any 
other Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by the Contractor and it shall be hi
sole responsibility to arrange for timely revalidation of such bank guarantee, failing which and for non
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the 

Every Tenderer / bidder shall submit in respect of a tender value of more than Rs. 5 crores, 
along with their tender comprising Special Conditions of Contract, General Conditions of Contract, BOQ, Earnest Money, 

ment duly signed by their authorized representative. Theproforma of the 
Integrity Pact Agreement shall as specified in the G.C.C. In caseof tender value more than Rs. 5 crores, the Integrity Pact 
Agreement is an  essential part and parcel of the bid document to be submitted by each tenderer,without which the tender 

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

The contract documents shall be drawn-up in English language.
The contract shall be governed by all relevant Indian Acts as applicable only within 

the jurisdiction of the High Court at Kolkata, India, including thefollowing Act:
The Indian Contract Act, 1872. 
The Major Port Trust, Act, 1963. 
The Workmen's Compensation Act, 1923. 
The Minimum Wages Act, 1948. 

Contract Labour (Regulation & Abolition) Act, 1970. 
The Dock Workers' Act, 1948. 
The Indian Arbitration Act (1940) (in the case of a definite arbitration 
Agreement only). 

After acceptance of his Tender / Offer and when called upon to do so by
Engineer or his representative, the Contractor shall, at his own expense, enter

maintenance period and the balance deposit on the said maintenance 
period and after the Engineer has certified the final completion of work in 

rm G.C.2 and the Contractor has submitted his "No Claim" Certificate in 

The Security Deposit/Earnest Money may be liable to forfeiture at the option of the 
Trustees, if the Contractor fails to carry out the work or to perform/observe any of the 
conditions of the contract. The Trustees shall alsobe at liberty to deduct any of their dues 
from the Security Deposit, fixed Security, Earnest Money or from any sum due or to 

contract as a Special Condition, the Contractor shall have to submit to the 
Engineer a performance Bond in the form of an irrevocable guarantee from Kolkata / Haldia Branch, as the case may be, of 

eto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract shall be liable to be 

cretion of the Engineer. The cost of obtaining this or any 
other Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by the Contractor and it shall be his 

arantee, failing which and for non-fulfillment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the 

Every Tenderer / bidder shall submit in respect of a tender value of more than Rs. 5 crores, 
along with their tender comprising Special Conditions of Contract, General Conditions of Contract, BOQ, Earnest Money, 

duly signed by their authorized representative. Theproforma of the 
Integrity Pact Agreement shall as specified in the G.C.C. In caseof tender value more than Rs. 5 crores, the Integrity Pact 

nt to be submitted by each tenderer,without which the tender 

THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 

up in English language. 
Indian Acts as applicable only within 

the jurisdiction of the High Court at Kolkata, India, including thefollowing Act: 

 

The Indian Arbitration Act (1940) (in the case of a definite arbitration 

After acceptance of his Tender / Offer and when called upon to do so by the 



 

 

into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed the other 
documents referred to in the de
shall collectivelybe the Contract.

 
 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there be any discrepancy, ambiguity, omission or error in the various 
have the power to correct the same and his decision shall be final and binding on the parties to the Contract.

 
 Two copies of the Drawing referred to in the General and Special Conditions of Contract and 
in the Bill of Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 
shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his Representative o
completion of the work. if not torn or mutilated on being regularly used at site.
 
 The Contractor shall prove and make at his own expense any working or progress drawings 
required by him or necessary for the proper execution of the works and shall, when required, 
of cost to the Engineer for  his information and/ or approval, without meaning thereby the shifting of Contractor's 
responsibility on the engineer in any way whatsoever.
 
 The Contractor shall not directly or indirectly trans
part thereof without the written permission of the engineer. Evenif such permission be granted, the Contractor shall remain 
responsible (a) for theacts, defaults and neglect of any sub
the acts, defaults or neglects of the Contractor himself orhis agents, servants or workmen, and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by him despite be
the provision of labourers on a "piece rate" basis shall not be deemed to be subletting under this clause.
 
 Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / 
Offer all his cost for supplying and providing all constructional plant,temporary work, materials both for temporary and 
permanent works, labour including supervision thereof transporting to and from the site and in and about the work, including 
loading, unloading, fencing, watching, lighting, payment of fees, taxes and duties to the appropriate authorities and other 
things of every kind required for the construction, erection, completion and maintenance of the work.
 
 The Contractor shall be solely responsible for the adequacy, 
operations and methods of construction, even if any prior approval thereto has been taken from the Engineer or his 
Representative. The Contractor shall not be responsible for the correctness of the design or specification o
and Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the correct implementation 
thereof as also for any design and specification prepared / proposed / used by the Contractor.
 
 Whenever required by the Engineer or his Representative, the Contractor shall submit to him 
the details of his (a) programme for execution of the work, (b)
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into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed the other 
documents referred to in the definition of the term "Contract" here
shall collectivelybe the Contract. 

Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there be any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall 
have the power to correct the same and his decision shall be final and binding on the parties to the Contract.

Two copies of the Drawing referred to in the General and Special Conditions of Contract and 
of Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 

shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his Representative o
f the work. if not torn or mutilated on being regularly used at site. 

The Contractor shall prove and make at his own expense any working or progress drawings 
required by him or necessary for the proper execution of the works and shall, when required, furnish copies of the same free 
of cost to the Engineer for  his information and/ or approval, without meaning thereby the shifting of Contractor's 
responsibility on the engineer in any way whatsoever. 

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any 
part thereof without the written permission of the engineer. Evenif such permission be granted, the Contractor shall remain 
responsible (a) for theacts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as if these were 
the acts, defaults or neglects of the Contractor himself orhis agents, servants or workmen, and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by him despite being sublet, provided always that 
the provision of labourers on a "piece rate" basis shall not be deemed to be subletting under this clause. 

Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / 
supplying and providing all constructional plant,temporary work, materials both for temporary and 

permanent works, labour including supervision thereof transporting to and from the site and in and about the work, including 
hing, lighting, payment of fees, taxes and duties to the appropriate authorities and other 

things of every kind required for the construction, erection, completion and maintenance of the work. 

The Contractor shall be solely responsible for the adequacy, stability and safety of all site 
operations and methods of construction, even if any prior approval thereto has been taken from the Engineer or his 
Representative. The Contractor shall not be responsible for the correctness of the design or specification o
and Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the correct implementation 
thereof as also for any design and specification prepared / proposed / used by the Contractor. 

er required by the Engineer or his Representative, the Contractor shall submit to him 
the details of his (a) programme for execution of the work, (b)

into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed the other 

finition of the term "Contract" here-in- before 

Several documents forming the contract are to be taken as mutually explanatory of one 
contract documents, the Engineer shall 

have the power to correct the same and his decision shall be final and binding on the parties to the Contract. 

Two copies of the Drawing referred to in the General and Special Conditions of Contract and 
of Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 

shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his Representative on 

The Contractor shall prove and make at his own expense any working or progress drawings 
furnish copies of the same free 

of cost to the Engineer for  his information and/ or approval, without meaning thereby the shifting of Contractor's 

fer, assign or sublet the Contract or any 
part thereof without the written permission of the engineer. Evenif such permission be granted, the Contractor shall remain 

ts or workmen as fully as if these were 
the acts, defaults or neglects of the Contractor himself orhis agents, servants or workmen, and (b) for his full and entire 

ing sublet, provided always that 
 

Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / 
supplying and providing all constructional plant,temporary work, materials both for temporary and 

permanent works, labour including supervision thereof transporting to and from the site and in and about the work, including 
hing, lighting, payment of fees, taxes and duties to the appropriate authorities and other 

stability and safety of all site 
operations and methods of construction, even if any prior approval thereto has been taken from the Engineer or his 
Representative. The Contractor shall not be responsible for the correctness of the design or specification of the Temporary 
and Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the correct implementation 

er required by the Engineer or his Representative, the Contractor shall submit to him 
the details of his (a) programme for execution of the work, (b)



 

 

proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment labour, materials and 
any approval by the Engineer or his Representative to any such programme 
or particulars, shall not relieve the Contractor of any of his obligations under 
the contract. If for any reason the contractor be unable to
programme, he shall submit his revised programme for completion of work 
withinthe stipulated time whenever asked to do so.

 Necessary and adequate supervision shall be provided by the Contractor  during execution of 
the works and as long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. 
The Contractor or his competent and authorised agent or representative shall be  constantly at site and instructions given to
him by the Engineer or his Representative in writing shall be binding upon  the Contractor subject to limitation in clause 2.5 
hereof. The Contractor shall inform the Engineer or his Representative in writing about such representative / agent of his at
site. 
 
 The Contractor s
experienced persons and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, 
workmen or official at site and the Contractor shall within 48 ho
whenever the Engineer shall feel that the deployment of the person concerned will not be conducive tothe proper and timely 
completion of the work. 
 
 The Contractor shall be responsible for the true and 
relation to reference points/lines/levels given by the Engineer in writing. The  checking of any setting
or level by the Engineer or  his Representative shall not in any way relieve the contractor 
correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, l
marks, profilemarks and other things used in setting
 
 From the commencement of t
vide Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any
damage, loss or injury to the work or anypart there of shall be m
and to the satisfaction of the Engineer, failingwhich the Engineer or his Representative may cause the same to be made 
goodby any other agency and the expenses incurred and certified by the Eng
whatever manner the Engineer shall deem proper. This Clause will not apply to that part of the work, which might have been 
taken over by the Trustees on partial completion of the work and in such case the 
repairs and replacement for manufacturing or construction defects during the Maintenance period   (Guarantee Period) as per 
the directions of the Engineer as also for defects/ damages if any caused to the work by 
replacement in the maintenance period. 
 
 The Contractor shall at his own cost protect, support and take all precautions in regard to the 
personnel or structure or services or properties belonging to the 
disturbed or endangered and shall indemnify and keep indemnified the Trustees
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proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment labour, materials and temporary works. The submission to and/ or 
any approval by the Engineer or his Representative to any such programme 
or particulars, shall not relieve the Contractor of any of his obligations under 
the contract. If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of work 
withinthe stipulated time whenever asked to do so. 

Necessary and adequate supervision shall be provided by the Contractor  during execution of 
long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. 

The Contractor or his competent and authorised agent or representative shall be  constantly at site and instructions given to
or his Representative in writing shall be binding upon  the Contractor subject to limitation in clause 2.5 

hereof. The Contractor shall inform the Engineer or his Representative in writing about such representative / agent of his at

The Contractor shall employ in execution of the Contract only qualified, careful and 
experienced persons and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, 
workmen or official at site and the Contractor shall within 48 hours comply with such instruction without any demur, 
whenever the Engineer shall feel that the deployment of the person concerned will not be conducive tothe proper and timely 

The Contractor shall be responsible for the true and proper setting
relation to reference points/lines/levels given by the Engineer in writing. The  checking of any setting-out or of any alignment 
or level by the Engineer or  his Representative shall not in any way relieve the contractor of his responsibility for the  
correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, l
marks, profilemarks and other things used in setting-out the works. 

From the commencement of the works till issue of the completion certificate in Form G.C.1, 
vide Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any
damage, loss or injury to the work or anypart there of shall be made good by the Contractor at his down cost as per instruction 
and to the satisfaction of the Engineer, failingwhich the Engineer or his Representative may cause the same to be made 
goodby any other agency and the expenses incurred and certified by the Engineer, shall be recoverable from the Contractor in 
whatever manner the Engineer shall deem proper. This Clause will not apply to that part of the work, which might have been 
taken over by the Trustees on partial completion of the work and in such case the Contractor's obligation will be limited to 
repairs and replacement for manufacturing or construction defects during the Maintenance period   (Guarantee Period) as per 
the directions of the Engineer as also for defects/ damages if any caused to the work by the Contractor during such repairs and 

The Contractor shall at his own cost protect, support and take all precautions in regard to the 
personnel or structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or 
disturbed or endangered and shall indemnify and keep indemnified the Trustees

proposed procedure and methods of work, (c) proposed deployment of plant, 
temporary works. The submission to and/ or 

any approval by the Engineer or his Representative to any such programme 
or particulars, shall not relieve the Contractor of any of his obligations under 

adhere to his earlier 
programme, he shall submit his revised programme for completion of work 

Necessary and adequate supervision shall be provided by the Contractor  during execution of 
long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. 

The Contractor or his competent and authorised agent or representative shall be  constantly at site and instructions given to 
or his Representative in writing shall be binding upon  the Contractor subject to limitation in clause 2.5 

hereof. The Contractor shall inform the Engineer or his Representative in writing about such representative / agent of his at 

hall employ in execution of the Contract only qualified, careful and 
experienced persons and the Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, 

urs comply with such instruction without any demur, 
whenever the Engineer shall feel that the deployment of the person concerned will not be conducive tothe proper and timely 

proper setting-out of the works in 
out or of any alignment 

of his responsibility for the  
correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level 

he works till issue of the completion certificate in Form G.C.1, 
vide Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any 

ade good by the Contractor at his down cost as per instruction 
and to the satisfaction of the Engineer, failingwhich the Engineer or his Representative may cause the same to be made 

ineer, shall be recoverable from the Contractor in 
whatever manner the Engineer shall deem proper. This Clause will not apply to that part of the work, which might have been 

Contractor's obligation will be limited to 
repairs and replacement for manufacturing or construction defects during the Maintenance period   (Guarantee Period) as per 

the Contractor during such repairs and 

The Contractor shall at his own cost protect, support and take all precautions in regard to the 
Trustees or not, which may be interfered with or affected or 

disturbed or endangered and shall indemnify and keep indemnified the Trustees



 

 

against claim for injury, loss or damage caused by the Contractor in 
connection with the execution and maintenance of
properties, structures and services and/ or to any person including the 
Contractor's workmen. Cost of Insurance Cover, if any, taken by the 
Contractor shall not be reimbursed by the Trustees, unless otherwise 
stipulated in the Co

 
 The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, 
articles of value or antiquity and structures and other remains or things of geological or archaeological importance be 
discovered at site which shall remain the property of the Trustees and protect them from being damaged by his workmen and 
arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's Representative.
 
 The Contractor shall be deemed to have indemnified the 
demands, actions and proceedings and all costs arising there from onaccount of:

(a)  Infringement of any patent right, design, trade
right, in connection with the works or temporary work.

(b)  Payment 
compensation, if any, for getting all materials and equipment required for the work.

(c)  Unauthorized obstruction or nuisance caused by the Contractor in respect of 
Public or Private road, 
other properties belonging to the Trustees or any other person.

(d)  Damage / injury caused to any highway and bridge on account of the movement 
of Contractor's plants and materials in connection wi

(e)  Pollution of waterway and damage caused to river, lock, sea
structure related to waterway, in transporting contractor's plants and materials.

(f)  The Contractor's default in affording all reasonable facilities and accommodation 
as per the direction of the Engineer or his Representative to the workmen of the 
Trustees and other agencies employed by or with the permission and / or knowledge of 
the Trustees on or near the site of work.

 
 Debris and materials, if obtained by demolishing a
of the Contract shall remain the property of the Trustees.

 
 The Contractor’s quoted rates shall be deemed to have been inclusive of the following:

 
(a)  Keeping the site free of unnecessary obstruction and removal 

constructional plant wreckage, rubbish, surplus earth or temporary works nolonger 
required. 

 
(b)  Cleaning and removal from site the entire surplus materials of every kind to leave 

the site clean and tidy after completion of the work, without whic
final bill may be liable to be withheld.

 
(c)  Precautionary measures to secure efficient protection of Docks, the River 

Hooghly and other waterways against pollution of whatever nature  during execution 
and maintenance of the 
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against claim for injury, loss or damage caused by the Contractor in 
connection with the execution and maintenance of the work to the aforesaid 
properties, structures and services and/ or to any person including the 
Contractor's workmen. Cost of Insurance Cover, if any, taken by the 
Contractor shall not be reimbursed by the Trustees, unless otherwise 
stipulated in the Contract. 

The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, 
articles of value or antiquity and structures and other remains or things of geological or archaeological importance be 

in the property of the Trustees and protect them from being damaged by his workmen and 
arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's Representative.

The Contractor shall be deemed to have indemnified the Trustees against all claims, 
demands, actions and proceedings and all costs arising there from onaccount of: 

Infringement of any patent right, design, trade-mark, or name or other protected 
right, in connection with the works or temporary work. 

Payment of all royalties, rent, toll charges, local taxes, other payments or 
compensation, if any, for getting all materials and equipment required for the work.

Unauthorized obstruction or nuisance caused by the Contractor in respect of 
Public or Private road, railway tracks, footpaths, crane tracks, waterways, quays and 
other properties belonging to the Trustees or any other person. 

Damage / injury caused to any highway and bridge on account of the movement 
of Contractor's plants and materials in connection with the work 

Pollution of waterway and damage caused to river, lock, sea
structure related to waterway, in transporting contractor's plants and materials.

The Contractor's default in affording all reasonable facilities and accommodation 
per the direction of the Engineer or his Representative to the workmen of the 

Trustees and other agencies employed by or with the permission and / or knowledge of 
the Trustees on or near the site of work. 

Debris and materials, if obtained by demolishing any properly, building or structure in terms 
of the Contract shall remain the property of the Trustees. 

The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 

Keeping the site free of unnecessary obstruction and removal 
constructional plant wreckage, rubbish, surplus earth or temporary works nolonger 

Cleaning and removal from site the entire surplus materials of every kind to leave 
the site clean and tidy after completion of the work, without whic
final bill may be liable to be withheld. 

Precautionary measures to secure efficient protection of Docks, the River 
Hooghly and other waterways against pollution of whatever nature  during execution 
and maintenance of the works, and to prevent rubbish, refuse and

against claim for injury, loss or damage caused by the Contractor in 
the work to the aforesaid 

properties, structures and services and/ or to any person including the 
Contractor's workmen. Cost of Insurance Cover, if any, taken by the 
Contractor shall not be reimbursed by the Trustees, unless otherwise 

The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, 
articles of value or antiquity and structures and other remains or things of geological or archaeological importance be 

in the property of the Trustees and protect them from being damaged by his workmen and 
arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's Representative. 

Trustees against all claims, 

mark, or name or other protected 

of all royalties, rent, toll charges, local taxes, other payments or 
compensation, if any, for getting all materials and equipment required for the work. 

Unauthorized obstruction or nuisance caused by the Contractor in respect of 
railway tracks, footpaths, crane tracks, waterways, quays and 

Damage / injury caused to any highway and bridge on account of the movement 

Pollution of waterway and damage caused to river, lock, sea-wall or other 
structure related to waterway, in transporting contractor's plants and materials. 

The Contractor's default in affording all reasonable facilities and accommodation 
per the direction of the Engineer or his Representative to the workmen of the 

Trustees and other agencies employed by or with the permission and / or knowledge of 

ny properly, building or structure in terms 

Keeping the site free of unnecessary obstruction and removal from site of 
constructional plant wreckage, rubbish, surplus earth or temporary works nolonger 

Cleaning and removal from site the entire surplus materials of every kind to leave 
the site clean and tidy after completion of the work, without which payment against 

Precautionary measures to secure efficient protection of Docks, the River 
Hooghly and other waterways against pollution of whatever nature  during execution 

works, and to prevent rubbish, refuse and



 

 

other materials from being thrown intothe water by the Contractor’s menor 
those of his agency.

 
(d)  Making arrangements for deployment of all labourers and workers, local or 

otherwise including payment for their wages
all other statutory benefits and entry permits, wherever necessary.

 
(e)  Making arrangements in or around the site, as per the requirements of Kolkata 

Municipal Corporation or other local authority or the Engineer or 
for preventing (i) spread of any infectious disease like smallpox, cholera, plague or 
malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes etc. 
and by maintaining healthy and sanitary condition, (ii) ill
Drugs, Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 
disorderly conduct of the Contractor’s or his Sub

(iv) deployment of workmen of age
 
 Every direction or notice to be given to the Contractor shall be deemed to have been duly 
served on or received by the Contractor, if the same is posted orsent by hand to the address given in the tender or to the 
Contractor’s Site Officeor in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to 
the Registered Office of the Contractor. The time mentioned in these conditions for doing any act after direction or notice 
shall be reckoned from the time of such posting or di
 
 The Contractor and his sub
materials, and equipment shall not publish or caused to be published any photographs or description of the works without the 
prior authorityof the Engineer in writing. 

 
 The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all 
reasonable facilities and Co-operation as per direction of the Engineer or his representative to any other Contractor engaged 
by the Trustees and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work 
and in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason of such default.
 
 The work has to be carried out 
maritime traffic or surface traffic. 

 
 All constructional plants, temporary works and materials when brought tothe site by the 
contractor, shall be deemed to be the property of the Trustees  who  wi
completion of the work and shall only be removed from the site in part or in full with the written permission of the Engineer
or his Representative. 
 

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK
 

 The contractor shall commence the work within 7 days of the receipt ofEngineer’s letter 
informing acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the 
contractor in the
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other materials from being thrown intothe water by the Contractor’s menor 
those of his agency. 

Making arrangements for deployment of all labourers and workers, local or 
otherwise including payment for their wages, transport, accommodation, medical and 
all other statutory benefits and entry permits, wherever necessary.

Making arrangements in or around the site, as per the requirements of Kolkata 
Municipal Corporation or other local authority or the Engineer or 
for preventing (i) spread of any infectious disease like smallpox, cholera, plague or 
malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes etc. 
and by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of 
Drugs, Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 
disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen,

(iv) deployment of workmen of age less than 16 years.

direction or notice to be given to the Contractor shall be deemed to have been duly 
served on or received by the Contractor, if the same is posted orsent by hand to the address given in the tender or to the 

nlisted Contractor to the address as appearing in the trustee’s Register or to 
the Registered Office of the Contractor. The time mentioned in these conditions for doing any act after direction or notice 
shall be reckoned from the time of such posting or dispatch. 

The Contractor and his sub-contractor or their agents and men and any firm supplying plant, 
materials, and equipment shall not publish or caused to be published any photographs or description of the works without the 

The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all 
operation as per direction of the Engineer or his representative to any other Contractor engaged 

workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work 
and in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason of such default.

The work has to be carried out by the Contractor causing the minimum of hindrance for any 

All constructional plants, temporary works and materials when brought tothe site by the 
contractor, shall be deemed to be the property of the Trustees  who  will have a lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part or in full with the written permission of the Engineer

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

The contractor shall commence the work within 7 days of the receipt ofEngineer’s letter 
informing acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the 
contractor in the

other materials from being thrown intothe water by the Contractor’s menor 

Making arrangements for deployment of all labourers and workers, local or 
, transport, accommodation, medical and 

all other statutory benefits and entry permits, wherever necessary. 

Making arrangements in or around the site, as per the requirements of Kolkata 
Municipal Corporation or other local authority or the Engineer or his Representative, 
for preventing (i) spread of any infectious disease like smallpox, cholera, plague or 
malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes etc. 

egal storage and distribution of 
Drugs, Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 

Contractor’s workmen, 

less than 16 years. 

direction or notice to be given to the Contractor shall be deemed to have been duly 
served on or received by the Contractor, if the same is posted orsent by hand to the address given in the tender or to the 

nlisted Contractor to the address as appearing in the trustee’s Register or to 
the Registered Office of the Contractor. The time mentioned in these conditions for doing any act after direction or notice 

contractor or their agents and men and any firm supplying plant, 
materials, and equipment shall not publish or caused to be published any photographs or description of the works without the 

The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all 
operation as per direction of the Engineer or his representative to any other Contractor engaged 

workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work 
and in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason of such default. 

by the Contractor causing the minimum of hindrance for any 

All constructional plants, temporary works and materials when brought tothe site by the 
ll have a lien on the same until the satisfactory 

completion of the work and shall only be removed from the site in part or in full with the written permission of the Engineer 

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

The contractor shall commence the work within 7 days of the receipt ofEngineer’s letter 
informing acceptance of the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the 
contractor in the



 

 

Form of Tender or the time accepted by the Trustees. The contractor shall 
then proceed with the work with due expedition and  without  delay, except 
as may beexpressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of t
the Contractor.

 
 The Contractor shall provide and maintain a suitable office at or near the site, to which the 
Engineer’s Representative may send communications and instructionsfor use of the Contractor.

 
 Unless specified 
the contractor shall not execute the work beyond the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the trustees system, except i
safety of the work. If the progress of the work lags behind schedule or the work has been endangered by any act or neglect on
the part of the contractor, then the Engineer or his Representati
by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or his Representative to pass such an 
order shall not relieve the contractor from any of his obligations. Th
and conclusive. 
 
 Unless stipulated otherwise in the contract, all materials required for the work shall be 
procured and supplied by the contractor with the approval of the Engineer or his Represe
testing as may be required by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept a
such materials. 
 
 Unless stipulated otherwise, in the contract, all materials, workmanship 
measurement shall be in accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the   
materials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer.
 
 Samples shall be prepared and submitted for approval of the Engineer or his Representative, 
whenever required to do so, all at the contractor’s 

 
 Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or 
his representative in respect of materials and workmanship deployedon the work shall be borne by the contractor.

 
 Regarding the supply of any materials by 
the contract, the following conditions shall apply: 

(a)  The contractor shall, at his own expense, arrange for transporting the materials 
from the Trustees’ Stores, watching, storing and keeping them in his saf
furnishing of statement of consumption thereof in the manner required by the Engineer 
or his representative, return of surplus and empty container to the Trustees’ Stores as 
per the direction of the Engineeror his Representative.

(b)  Being the custodian of the Trustees’ materials, the contractor shall remain solely 
responsible for any such materials issued to him and for any loss or damage thereof for 
any reason other than “Excepted Risks”, the contractor
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Tender or the time accepted by the Trustees. The contractor shall 
then proceed with the work with due expedition and  without  delay, except 
as may beexpressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the part of 
the Contractor. 

The Contractor shall provide and maintain a suitable office at or near the site, to which the 
Engineer’s Representative may send communications and instructionsfor use of the Contractor. 

Unless specified otherwise in the contract or prior permission of the Engineer has been taken, 
the contractor shall not execute the work beyond the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or for 
safety of the work. If the progress of the work lags behind schedule or the work has been endangered by any act or neglect on
the part of the contractor, then the Engineer or his Representative shall order and the contractor at his own expense shall work 
by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or his Representative to pass such an 
order shall not relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall be final, binding 

Unless stipulated otherwise in the contract, all materials required for the work shall be 
procured and supplied by the contractor with the approval of the Engineer or his Representative and subject to subsequent 
testing as may be required by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept a

Unless stipulated otherwise, in the contract, all materials, workmanship 
measurement shall be in accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the   

erials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his Representative, 
whenever required to do so, all at the contractor’s cost. 

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or 
his representative in respect of materials and workmanship deployedon the work shall be borne by the contractor.

Regarding the supply of any materials by the Trustees to the contractor in accordance with 
 

The contractor shall, at his own expense, arrange for transporting the materials 
from the Trustees’ Stores, watching, storing and keeping them in his saf
furnishing of statement of consumption thereof in the manner required by the Engineer 
or his representative, return of surplus and empty container to the Trustees’ Stores as 
per the direction of the Engineeror his Representative. 

Being the custodian of the Trustees’ materials, the contractor shall remain solely 
responsible for any such materials issued to him and for any loss or damage thereof for 
any reason other than “Excepted Risks”, the contractor

Tender or the time accepted by the Trustees. The contractor shall 
then proceed with the work with due expedition and  without  delay, except 
as may beexpressly sanctioned or ordered by the Engineer or his 

he contract on the part of 

The Contractor shall provide and maintain a suitable office at or near the site, to which the 

otherwise in the contract or prior permission of the Engineer has been taken, 
the contractor shall not execute the work beyond the working hours observed by the Engineer’s Representative and on 

n so far as it becomes essential on account of tidal work or for 
safety of the work. If the progress of the work lags behind schedule or the work has been endangered by any act or neglect on 

ve shall order and the contractor at his own expense shall work 
by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or his Representative to pass such an 

e Engineer’s decision in this regard shall be final, binding 

Unless stipulated otherwise in the contract, all materials required for the work shall be 
ntative and subject to subsequent 

testing as may be required by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any 

Unless stipulated otherwise, in the contract, all materials, workmanship method of 
measurement shall be in accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the   

erials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer. 

Samples shall be prepared and submitted for approval of the Engineer or his Representative, 

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or 
his representative in respect of materials and workmanship deployedon the work shall be borne by the contractor. 

the Trustees to the contractor in accordance with 

The contractor shall, at his own expense, arrange for transporting the materials 
from the Trustees’ Stores, watching, storing and keeping them in his safe custody, 
furnishing of statement of consumption thereof in the manner required by the Engineer 
or his representative, return of surplus and empty container to the Trustees’ Stores as 

Being the custodian of the Trustees’ materials, the contractor shall remain solely 
responsible for any such materials issued to him and for any loss or damage thereof for 
any reason other than “Excepted Risks”, the contractor



 

 

shall compensate the Trustees’
and shall at no stage remove or cause to be removed any such material 
from thesite without his permission.

(c)  The Trustees’ materials will generally be supplied in stages and  in accordance 
with the rate of progress of 
completion time of work as decided by the Engineer, the contractor shall not be entitled 
to any other compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The C
of such materialsto the Engineer from time to time.

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ 
materials issued to
and / any of his other dues.
consumption thereof on the work and / or in   the   manner   decided by   the Engineer 
or his Representative and at the rate / stipulated in the contract.These rates shall only 
be considered by t
form the basis of escalation / variation, if infuture the contractor is required to procure 
and provide any such material onthe written order of the

affect timely supply thereof.
(e)  If the Engineer decides that due to the contractor’s negligence, and of the 

Trustees’ materials issued to the contractor has been 

(ii) consumed in excess of requirement, and (iii) wasted by 
inexcess of normal wastage, then the value thereof shall be recovered 
from the contractor’s bills or from any of his other dues, after adding 
19.25% extra over the higher one of the following:

1. The issue rate of the materials at the Trustees’
2.  The market price of the material on the date of issue as would be determined by 

the Engineer.

 
 The Engineer or his Representative shall have the power to inspect any material and work at 
any time and to order at any time – (i) for removal 
the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution
accordance with the contract or the instructions of the Engineer. The contractor shall comply withsuch order at his own 
expense- and within the time specified in the order. If thecontracto
and such materials and re-do any work in the manner convenient to the Trustees by engaging any outside agency at the risk 
and expense of the contractor and aftergiving him a written prior notic
 
 No work shall be covered up and put out of view by the contractor without approval of the 
Engineer or his Representative and whenever required by him the contractor shall uncover any part or parts of the work or 
make openings in or through thesame as may be directed by the Engineer or his Representative from time to time and shall 
reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of the contract
The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering upwas with prior written order of 
the Engineer or his Representative.
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shall compensate the Trustees’ in the manner decided by the Engineer 
and shall at no stage remove or cause to be removed any such material 
from thesite without his permission. 

The Trustees’ materials will generally be supplied in stages and  in accordance 
with the rate of progress of work, but, except for grant of suitable extension of 
completion time of work as decided by the Engineer, the contractor shall not be entitled 
to any other compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however communicate his requirement 
of such materialsto the Engineer from time to time. 

Unless stipulated otherwise in the contract, the value of the Trustees’ 
materials issued to the contactor shall be recovered from the Contractor’sbills
and / any of his other dues. Progressively according to the 
consumption thereof on the work and / or in   the   manner   decided by   the Engineer 
or his Representative and at the rate / stipulated in the contract.These rates shall only 
be considered by the contractor in the preparation of his tender / offer and these will 
form the basis of escalation / variation, if infuture the contractor is required to procure 
and provide any such material onthe written order of the 

Engineer consequent on the Trustees’ 

affect timely supply thereof. 
If the Engineer decides that due to the contractor’s negligence, and of the 

Trustees’ materials issued to the contractor has been – (i) last or damaged,

(ii) consumed in excess of requirement, and (iii) wasted by 
inexcess of normal wastage, then the value thereof shall be recovered 
from the contractor’s bills or from any of his other dues, after adding 
19.25% extra over the higher one of the following: 

The issue rate of the materials at the Trustees’ Stores, and 
The market price of the material on the date of issue as would be determined by 

the Engineer. 

The Engineer or his Representative shall have the power to inspect any material and work at 
(i) for removal from the site of any material which in his opinion is not in accordance with 

the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and suitable 
execution of anywork, which in respect of material and workmanship is not in 

accordance with the contract or the instructions of the Engineer. The contractor shall comply withsuch order at his own 
and within the time specified in the order. If thecontractor falls to comply, the Engineer shall be at liberty to dispose 

do any work in the manner convenient to the Trustees by engaging any outside agency at the risk 
and expense of the contractor and aftergiving him a written prior notice of 7 days. 

No work shall be covered up and put out of view by the contractor without approval of the 
Engineer or his Representative and whenever required by him the contractor shall uncover any part or parts of the work or 

or through thesame as may be directed by the Engineer or his Representative from time to time and shall 
reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of the contract

burse such cost as determined by the Engineer, if the initial covering upwas with prior written order of 
the Engineer or his Representative.

in the manner decided by the Engineer 
and shall at no stage remove or cause to be removed any such material 

The Trustees’ materials will generally be supplied in stages and  in accordance 
work, but, except for grant of suitable extension of 

completion time of work as decided by the Engineer, the contractor shall not be entitled 
to any other compensation, monetary or otherwise, for any delay in the supply of 

ontractor shall, however communicate his requirement 

Unless stipulated otherwise in the contract, the value of the Trustees’ 
the contactor shall be recovered from the Contractor’sbills 

Progressively according to the 
consumption thereof on the work and / or in   the   manner   decided by   the Engineer 
or his Representative and at the rate / stipulated in the contract.These rates shall only 

he contractor in the preparation of his tender / offer and these will 
form the basis of escalation / variation, if infuture the contractor is required to procure 

Engineer consequent on the Trustees’ failure to 

If the Engineer decides that due to the contractor’s negligence, and of the 
(i) last or damaged, 

(ii) consumed in excess of requirement, and (iii) wasted by the contractor 
inexcess of normal wastage, then the value thereof shall be recovered 
from the contractor’s bills or from any of his other dues, after adding 

 
The market price of the material on the date of issue as would be determined by 

The Engineer or his Representative shall have the power to inspect any material and work at 
from the site of any material which in his opinion is not in accordance with 

the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and suitable 
of anywork, which in respect of material and workmanship is not in 

accordance with the contract or the instructions of the Engineer. The contractor shall comply withsuch order at his own 
r falls to comply, the Engineer shall be at liberty to dispose 

do any work in the manner convenient to the Trustees by engaging any outside agency at the risk 

No work shall be covered up and put out of view by the contractor without approval of the 
Engineer or his Representative and whenever required by him the contractor shall uncover any part or parts of the work or 

or through thesame as may be directed by the Engineer or his Representative from time to time and shall 
reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of the contractor. 

burse such cost as determined by the Engineer, if the initial covering upwas with prior written order of 
the Engineer or his Representative.



 

 

 On a written order of the Engineer or his Representative the contractor shall delay or suspend 
the progress of the work till such time the written order toresume the execution is received by him. During such suspension 
the contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra expense
giving effect to such order shall beconsidered by the Trustees, unless such suspension is

Otherwise provide for in the contract, or
1. Necessary by reason of some default on the part of the Contractor, or
2. Necessary by reason of climatic conditions on the site, or
3.  Necessary for 

part thereof. The Engineer shall settle and determine such extra payment and / or 
Extension of completion time to be allowed to the contractor, as shall, in the 
opinion of the Engineer, be

If at any time before or after commencement of the work the Trustees do not 
require the whole of the work tendered for, the Engineer shall notify the same 
tothe contractor in writing and the contractor shall stop further works in 
compliance of the same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature stoppage of work or 
onaccount of curtailment of the originally intended work by reason of 
alteration made by the Engineer in t
designs and instruction.

 
 When the whole of the work has been completed to the satisfaction of the Engineer and has 
passed any final test prescribed in the contract, the contractor shall, within 21 days of submission o
Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of th
total work having been completed to the satisfaction ofthe Engineer, be takeover and / or used by the Tr
shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance period of the contract, if any, shall comm
date mentioned in such certificate so far as the completed portion of the work is concerned.
 
 

6. TERMS OF PAYMENT:
 

 No Sum shall be considered as earned by or due to the Contractor in respect of the work till 
final and satisfactory completion thereof and until a certificate of final completion in Form G.C.2 has been given by the 
Engineer. On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all betreated as mere 
advances, which shall stand recoverable in full or in part, if the Engineer so decides in the context of Contractor’s unfulfilled 
contract condition, ifany. 
 
 All payments shall be made to the Contractor on the basis of  measurement of actual work 
done, as recorded in the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except 
as otherwise  provided in the contract and when the Engineer decided any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor.
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On a written order of the Engineer or his Representative the contractor shall delay or suspend 
work till such time the written order toresume the execution is received by him. During such suspension 

the contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra expense
order shall beconsidered by the Trustees, unless such suspension is 

Otherwise provide for in the contract, or 
Necessary by reason of some default on the part of the Contractor, or
Necessary by reason of climatic conditions on the site, or 
Necessary for proper execution of the works or for the safety of the works or any 

part thereof. The Engineer shall settle and determine such extra payment and / or 
Extension of completion time to be allowed to the contractor, as shall, in the 
opinion of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not 
require the whole of the work tendered for, the Engineer shall notify the same 
tothe contractor in writing and the contractor shall stop further works in 

liance of the same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature stoppage of work or 
onaccount of curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original specifications, drawings, 
designs and instruction. 

When the whole of the work has been completed to the satisfaction of the Engineer and has 
passed any final test prescribed in the contract, the contractor shall, within 21 days of submission of his application to the 
Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of th
total work having been completed to the satisfaction ofthe Engineer, be takeover and / or used by the Tr
shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance period of the contract, if any, shall comm
date mentioned in such certificate so far as the completed portion of the work is concerned. 

TERMS OF PAYMENT: 

No Sum shall be considered as earned by or due to the Contractor in respect of the work till 
thereof and until a certificate of final completion in Form G.C.2 has been given by the 

Engineer. On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all betreated as mere 
or in part, if the Engineer so decides in the context of Contractor’s unfulfilled 

All payments shall be made to the Contractor on the basis of  measurement of actual work 
ent books and at accepted tendered or at agreed rates, as the case may be except 

as otherwise  provided in the contract and when the Engineer decided any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor.

On a written order of the Engineer or his Representative the contractor shall delay or suspend 
work till such time the written order toresume the execution is received by him. During such suspension 

the contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra expenses in 

Necessary by reason of some default on the part of the Contractor, or 

proper execution of the works or for the safety of the works or any 
part thereof. The Engineer shall settle and determine such extra payment and / or 
Extension of completion time to be allowed to the contractor, as shall, in the 

If at any time before or after commencement of the work the Trustees do not 
require the whole of the work tendered for, the Engineer shall notify the same 
tothe contractor in writing and the contractor shall stop further works in 

liance of the same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature stoppage of work or 
onaccount of curtailment of the originally intended work by reason of 

he original specifications, drawings, 

When the whole of the work has been completed to the satisfaction of the Engineer and has 
f his application to the 

Engineer be entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of the 
total work having been completed to the satisfaction ofthe Engineer, be takeover and / or used by the Trustees the Contractor 
shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance period of the contract, if any, shall commence from the 

No Sum shall be considered as earned by or due to the Contractor in respect of the work till 
thereof and until a certificate of final completion in Form G.C.2 has been given by the 

Engineer. On account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all betreated as mere 
or in part, if the Engineer so decides in the context of Contractor’s unfulfilled 

All payments shall be made to the Contractor on the basis of  measurement of actual work 
ent books and at accepted tendered or at agreed rates, as the case may be except 

as otherwise  provided in the contract and when the Engineer decided any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor.



 

 

 For work of sanctioned tender value more than Rs. 50,000/
completion period of 4 months or more, on account payments may bemade at the discretion of the Engineer or his 
Representative at intervals deemed suitable and justifie
substantial value in the context of the contract price, the interval of such on account payments shall be decided by the 
Engineer or his Representative, whichshall ordinarily not be less than 1
and / or advance. 
 
 Measurement for works done shall be progressively taken by the Engineer’s Representative 
and entered in the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and
Contractor or his duly accredited Representative or Agent shall remain present at the time of suchmeasurement and assist the 
Engineer’s Representative in every manner requiredby him. After the measurements taken have been entered in
Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end of such Measurements over the 
Contractor’s Rubber Stamp as a taken of acceptance of all such measurements, recorded above and prior to such signature. If 
the Contractor or his Agent fails to participate even other 3 days written notice from the Engineer’s Representative the 
measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by the Contractor.
 
 Based on the quantum of 
the Contractor shall type out his bill in the proformaapproved by the Engineer and submit the same to the Engineer’s 
Representativein quadruplicate, duly signed by him or his accredited Agent ove
Representative may, in his absolute discretion, allow advance payment against such bill to the extent of an amount not 
exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment thereof against th
and auditing the bill at the Trustees end.,The measurement Book will not be handed over to the Contractor; but he will obtain
the abstracts of quantities, amount and recoveries to type out the bill.
 
 At the discretion of the 
where estimated amount put to tender would be Rs. 2,00,000/
of the value of any material purchased and brought to the site by t
 

i. 
 

The materials shall, in the opinion of the Engineer or his Representative, be ofimperishable 
nature. 

 
ii. The value of such materials shall be assessed by the Engineer or his 

Representative, at their own discretion.
 

iii. A formal agreement has been drawn up with the contractor, under whichthe 
Trustees secure a lien on the contractor’s materials.
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work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated 
completion period of 4 months or more, on account payments may bemade at the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. Provided always that, subject to execution of workof 
substantial value in the context of the contract price, the interval of such on account payments shall be decided by the 
Engineer or his Representative, whichshall ordinarily not be less than 1 month in between two payments for on account bill 

Measurement for works done shall be progressively taken by the Engineer’s Representative 
and entered in the Trustees’ Measurement Book, at intervals deemed suitable and proper by him and 
Contractor or his duly accredited Representative or Agent shall remain present at the time of suchmeasurement and assist the 
Engineer’s Representative in every manner requiredby him. After the measurements taken have been entered in
Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end of such Measurements over the 
Contractor’s Rubber Stamp as a taken of acceptance of all such measurements, recorded above and prior to such signature. If 

ractor or his Agent fails to participate even other 3 days written notice from the Engineer’s Representative the 
part by the Engineer’s representative and those shall be accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the Measurement Book, 
the Contractor shall type out his bill in the proformaapproved by the Engineer and submit the same to the Engineer’s 
Representativein quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his 
Representative may, in his absolute discretion, allow advance payment against such bill to the extent of an amount not 
exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment thereof against the bill at the time of checking 
and auditing the bill at the Trustees end.,The measurement Book will not be handed over to the Contractor; but he will obtain
the abstracts of quantities, amount and recoveries to type out the bill. 

At the discretion of the Engineer or his Representative and only in respect of accepted offers/ 
where estimated amount put to tender would be Rs. 2,00,000/-or more, advance payment may be made to the extent of 75% 
of the value of any material purchased and brought to the site by the Contractor. Provided always that: 

The materials shall, in the opinion of the Engineer or his Representative, be ofimperishable 
 

The value of such materials shall be assessed by the Engineer or his 
Representative, at their own discretion. 

A formal agreement has been drawn up with the contractor, under whichthe 
Trustees secure a lien on the contractor’s materials.

or having an initially stipulated 
completion period of 4 months or more, on account payments may bemade at the discretion of the Engineer or his 

d by him. Provided always that, subject to execution of workof 
substantial value in the context of the contract price, the interval of such on account payments shall be decided by the 

month in between two payments for on account bill 

Measurement for works done shall be progressively taken by the Engineer’s Representative 
 / or the Engineer. The 

Contractor or his duly accredited Representative or Agent shall remain present at the time of suchmeasurement and assist the 
Engineer’s Representative in every manner requiredby him. After the measurements taken have been entered in the 
Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end of such Measurements over the 
Contractor’s Rubber Stamp as a taken of acceptance of all such measurements, recorded above and prior to such signature. If 

ractor or his Agent fails to participate even other 3 days written notice from the Engineer’s Representative the 
part by the Engineer’s representative and those shall be accepted by the Contractor. 

work and the value thereof computed in the Measurement Book, 
the Contractor shall type out his bill in the proformaapproved by the Engineer and submit the same to the Engineer’s 

r his Rubber Stamp. The Engineer or his 
Representative may, in his absolute discretion, allow advance payment against such bill to the extent of an amount not 

e bill at the time of checking 
and auditing the bill at the Trustees end.,The measurement Book will not be handed over to the Contractor; but he will obtain 

Engineer or his Representative and only in respect of accepted offers/ 
or more, advance payment may be made to the extent of 75% 

The materials shall, in the opinion of the Engineer or his Representative, be ofimperishable 

The value of such materials shall be assessed by the Engineer or his 

A formal agreement has been drawn up with the contractor, under whichthe 



 

 

iv. The materials are safe
due to the contractor 

 
v. In the event of shortage of such materials within the Trustees’ protected areas in the 

Docks, the contractor shall submit an indemnity Bond in the proforma and manner 
acceptable to Trustee’ whereby the con
all financial loss/ damage, on account of loss/ damage to such materials for whatever 
reasons. 

 
vi. In the event of storage of such materials outside the Trustees’ protected areas the 

Contractor shall submit to the
Trustees and for the same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of 
any Nationalized Bank or a Scheduled Comme
acceptable to the Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic payment of th
sum to the Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the Engineer on behalf of the 
Trustees, the Bank has extended the validity of the Guarantee.

 
vii. The amount of advan

dues, progressively with the consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the Indemnity Bond / Bank 
Guarantee, vide sub
discharged by the Engineeron behalf of the Trustees.

 
 No Certificate of the Engineer or his Representative shall protect the Contractor against or 
prevent the Trustees from obtaining repayment from 
certify for payment or the Trustees should over- pay the Contractor on any account.
 
 No claim for interest shall be admissible to the Contractor at any stage and in respect of any 
money or balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or 
for any delay on the part of the Trustees in making interim or final payment or otherwise.

 
7. VARIATION AND ITS VALUATION:

 

 The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated 
quantities of the work and shall never be deemed as actual or correct quantities of the works to be executed by the contracto
in fulfillment of his obligation under the contract. 

 
 The Engineer shall have the power to order the Contractor in writing to make anyvariation of 
the Quantity, quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upo
receipt of such an 
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The materials are safe-guarded by the contractor against losses, shortage and misuse 
due to the contractor postponing the execution of the work orotherwise.

In the event of shortage of such materials within the Trustees’ protected areas in the 
Docks, the contractor shall submit an indemnity Bond in the proforma and manner 
acceptable to Trustee’ whereby the contractor shall indemnify the Trustees’ against 
all financial loss/ damage, on account of loss/ damage to such materials for whatever 

 

In the event of storage of such materials outside the Trustees’ protected areas the 
Contractor shall submit to the Engineer an irrevocable Bank Guarantee favoring the 
Trustees and for the same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of 
any Nationalized Bank or a Scheduled Commercial bank, as the case may be, 
acceptable to the Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic payment of th
sum to the Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the Engineer on behalf of the 
Trustees, the Bank has extended the validity of the Guarantee. 

The amount of advance shall be recoverable from the contractor’s bills or any other 
dues, progressively with the consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the Indemnity Bond / Bank 
Guarantee, vide sub-clause (v) & (vi)above, shall be returned to the Contractor duly 
discharged by the Engineeron behalf of the Trustees. 

No Certificate of the Engineer or his Representative shall protect the Contractor against or 
prevent the Trustees from obtaining repayment from the Contractor, in case the Engineer or his Representative should over 

pay the Contractor on any account. 

No claim for interest shall be admissible to the Contractor at any stage and in respect of any 
or balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or 

for any delay on the part of the Trustees in making interim or final payment or otherwise. 

VARIATION AND ITS VALUATION: 

set out in the Bill of Quantities of the tender shall be treated as estimated 
quantities of the work and shall never be deemed as actual or correct quantities of the works to be executed by the contracto

 

The Engineer shall have the power to order the Contractor in writing to make anyvariation of 
the Quantity, quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upo
receipt of such an order shall act as follows:

guarded by the contractor against losses, shortage and misuse 
postponing the execution of the work orotherwise. 

In the event of shortage of such materials within the Trustees’ protected areas in the 
Docks, the contractor shall submit an indemnity Bond in the proforma and manner 

tractor shall indemnify the Trustees’ against 
all financial loss/ damage, on account of loss/ damage to such materials for whatever 

In the event of storage of such materials outside the Trustees’ protected areas the 
Engineer an irrevocable Bank Guarantee favoring the 

Trustees and for the same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of 

rcial bank, as the case may be, 
acceptable to the Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed 
sum to the Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the Engineer on behalf of the 

 

ce shall be recoverable from the contractor’s bills or any other 
dues, progressively with the consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the Indemnity Bond / Bank 

) & (vi)above, shall be returned to the Contractor duly 

No Certificate of the Engineer or his Representative shall protect the Contractor against or 
the Contractor, in case the Engineer or his Representative should over 

No claim for interest shall be admissible to the Contractor at any stage and in respect of any 
or balance or Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or 

set out in the Bill of Quantities of the tender shall be treated as estimated 
quantities of the work and shall never be deemed as actual or correct quantities of the works to be executed by the contractor 

The Engineer shall have the power to order the Contractor in writing to make anyvariation of 
the Quantity, quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon 

order shall act as follows:



 

 

a) Increase or decrease the quantity of any work included in the contract.
 

b) Omit any work included in the contract.
 

c) Change the Character or quality or kind of any work included in the contract.
 

d) Change the levels, lines, position 
 

e) Execute extra and additional work of any kind necessary for completion of theworks.

 
 No such variation shall in any way vitiate or invalidate the contract or be treated as 
revocation of the contract, but the value (if any) of all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be varied accordingly.
 
 Provided always that written order of the Engineer shall not be required for in
decrease in the quantity of any work up to 15% where such increaseor decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being less than those stated in the bill ofquantities.
also that verbal order of variation from the Engineer shall be complied with by the Contractor and the Engineer’s subsequent 
written confirmation of such verbal order shall be deemed to be an order in writing within the meaning of this clause.
 
 a) The Contractor shall not be entitled to any claim of extra or additional work unless they 
have been carried out under the written orders of the Engineer.
 

b)  The Engineer shall solely determine the amount (if any) to be added to or 
deducted from the sum 
omitted by his order.

 
c) All extra, additional or substituted work done or work omitted by order of the Engineer 

shall be valued on the basis of the rates and prices set out in the contract, if i
of the Engineer, the same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra additional or substituted work, then the Engineer 
may decided the suitable rates on the basis of Schedule of 
force at the time of acceptance of tender), if any, adopted by the Trustees with due regard 
to the accepted contractual percentage, if any thereon. In all other cases the Engineer 
shall solely determine suitable rates in the m
and his decision shall be final, binding and conclusive.

 
d) If the nature or amount of any omission or addition relative to the nature or amount of the 

whole of the contract work or to any part thereof shall be such
Engineer, the rate of prices contained in the contract for any item of the works or the rate 
as evaluated under sub
(b) and (c) of this clause, is by reason of such omission or addition 
rendered unreasonabl
rate or price ashe deems proper and the Engineer’s decision shall be final, 
binding and conclusive.
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Increase or decrease the quantity of any work included in the contract.

Omit any work included in the contract. 

Change the Character or quality or kind of any work included in the contract.

Change the levels, lines, position and dimensions of any part of the work, and

Execute extra and additional work of any kind necessary for completion of theworks.

No such variation shall in any way vitiate or invalidate the contract or be treated as 
value (if any) of all such variations evaluated in accordance with the Engineer’s sole 

decision shall be taken into account and the contract price shall be varied accordingly. 

Provided always that written order of the Engineer shall not be required for in
decrease in the quantity of any work up to 15% where such increaseor decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being less than those stated in the bill ofquantities.
also that verbal order of variation from the Engineer shall be complied with by the Contractor and the Engineer’s subsequent 
written confirmation of such verbal order shall be deemed to be an order in writing within the meaning of this clause.

a) The Contractor shall not be entitled to any claim of extra or additional work unless they 
have been carried out under the written orders of the Engineer. 

The Engineer shall solely determine the amount (if any) to be added to or 
deducted from the sum named in the tender in respect of any extra work  done or work 
omitted by his order. 

All extra, additional or substituted work done or work omitted by order of the Engineer 
shall be valued on the basis of the rates and prices set out in the contract, if i
of the Engineer, the same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra additional or substituted work, then the Engineer 
may decided the suitable rates on the basis of Schedule of Rates (including surcharge in 
force at the time of acceptance of tender), if any, adopted by the Trustees with due regard 
to the accepted contractual percentage, if any thereon. In all other cases the Engineer 
shall solely determine suitable rates in the manner deemedby him as fair and reasonable, 
and his decision shall be final, binding and conclusive. 

If the nature or amount of any omission or addition relative to the nature or amount of the 
whole of the contract work or to any part thereof shall be such that, in the opinion of the 
Engineer, the rate of prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses 
(b) and (c) of this clause, is by reason of such omission or addition 
rendered unreasonable or in-applicable the Engineer shall fix  such other 
rate or price ashe deems proper and the Engineer’s decision shall be final, 
binding and conclusive.

Increase or decrease the quantity of any work included in the contract. 

Change the Character or quality or kind of any work included in the contract. 

and dimensions of any part of the work, and 

Execute extra and additional work of any kind necessary for completion of theworks. 

No such variation shall in any way vitiate or invalidate the contract or be treated as 
value (if any) of all such variations evaluated in accordance with the Engineer’s sole 

Provided always that written order of the Engineer shall not be required for increase or 
decrease in the quantity of any work up to 15% where such increaseor decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being less than those stated in the bill ofquantities. Provided 
also that verbal order of variation from the Engineer shall be complied with by the Contractor and the Engineer’s subsequent 
written confirmation of such verbal order shall be deemed to be an order in writing within the meaning of this clause. 

a) The Contractor shall not be entitled to any claim of extra or additional work unless they 

The Engineer shall solely determine the amount (if any) to be added to or 
named in the tender in respect of any extra work  done or work 

All extra, additional or substituted work done or work omitted by order of the Engineer 
shall be valued on the basis of the rates and prices set out in the contract, if in the opinion 
of the Engineer, the same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra additional or substituted work, then the Engineer 

Rates (including surcharge in 
force at the time of acceptance of tender), if any, adopted by the Trustees with due regard 
to the accepted contractual percentage, if any thereon. In all other cases the Engineer 

anner deemedby him as fair and reasonable, 

If the nature or amount of any omission or addition relative to the nature or amount of the 
that, in the opinion of the 

Engineer, the rate of prices contained in the contract for any item of the works or the rate 

(b) and (c) of this clause, is by reason of such omission or addition 
applicable the Engineer shall fix  such other 

rate or price ashe deems proper and the Engineer’s decision shall be final, 
binding and conclusive.



 

 

 
 
 
 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE /TERMINATION OF CONTRACT

 

 Should the quantum of extra or additional work of any kind or delayed availabilityof the 
Trustees’ materials to be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotions or other special ci
delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension of completion time
within 7 days from the date of occurrence of the reason and the
manner deemed necessary and shall either reject the application or determine and allow in writing the extension period as he 
would deem proper for completion of the work, with or without the impo
hereof) on the Contractor and his decision shall be binding on the contractor. If an extension of completion time is grantedb
the Engineer, the clause No. 8.3 of the Liquidated damage shall apply from its dat
within the extended time, unless stated otherwise in the decision communication by the Engineer, as aforesaid.
 

a) If the Contractor fails to complete the work within the stipulated dates or such extension 
thereof as communicated by the Engineer in writing, the contractor shall pay as compensation 
(Liquidated Damage) to the Trustees and not as a penalty, 
value of work (contract price) as mentioned in the latter  of acceptance of the t
every week or part thereof the work remains unfinished. Provided always that the amount of 
such compensation shall not exceed 10% the said value of work.
b) Without prejudice to any of their legal rights, the Trustees shall  have the 
power to recover the said amount of compensation / damage in Sub
(a) ofthis clause, from any money due or likely to become due to the 
contractor. The payment or deduction of such compensation / damage shall 
not relieve the Contractor from  his obligatio
any of his other obligations / liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discreti9on of the Engineer, the work 
may be ordered to be  completed by some  other agency at the risk
expense of the Contractor, after a minimum three days notice in writing has 
been given to the contractor by the Engineer or his Representative.

 Without being liable for any compensation to the Contractor , the Trustees may ,in their 
absolute discretion , terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in 
this respect, as communicated by the Engineer shall be final and conclusive:

 
(i) The Contractor has abandoned the contract.

 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not 

satisfactory or the work is not getting completed within the agreed period on account 
of Contractor’s lapses.
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DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE /TERMINATION OF CONTRACT 

quantum of extra or additional work of any kind or delayed availabilityof the 
Trustees’ materials to be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or 

outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor cause 
delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension of completion time
within 7 days from the date of occurrence of the reason and the Engineer shall thereupon consider the stated reasons in the 
manner deemed necessary and shall either reject the application or determine and allow in writing the extension period as he 
would deem proper for completion of the work, with or without the imposition of “Liquidated Damaged” Clause (No. 8.3 
hereof) on the Contractor and his decision shall be binding on the contractor. If an extension of completion time is grantedb
the Engineer, the clause No. 8.3 of the Liquidated damage shall apply from its date of expiry, if the work be not completed 
within the extended time, unless stated otherwise in the decision communication by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or such extension 
as communicated by the Engineer in writing, the contractor shall pay as compensation 

(Liquidated Damage) to the Trustees and not as a penalty, ½ % (half percent) of the total 
value of work (contract price) as mentioned in the latter  of acceptance of the t
every week or part thereof the work remains unfinished. Provided always that the amount of 
such compensation shall not exceed 10% the said value of work. 
b) Without prejudice to any of their legal rights, the Trustees shall  have the 

to recover the said amount of compensation / damage in Sub
(a) ofthis clause, from any money due or likely to become due to the 
contractor. The payment or deduction of such compensation / damage shall 
not relieve the Contractor from  his obligation to complete the work or from 
any of his other obligations / liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discreti9on of the Engineer, the work 
may be ordered to be  completed by some  other agency at the risk
expense of the Contractor, after a minimum three days notice in writing has 
been given to the contractor by the Engineer or his Representative.

Without being liable for any compensation to the Contractor , the Trustees may ,in their 
discretion , terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in 

this respect, as communicated by the Engineer shall be final and conclusive: 

The Contractor has abandoned the contract. 

the opinion of the Engineer, either the performance of the Contractor is not 
satisfactory or the work is not getting completed within the agreed period on account 
of Contractor’s lapses.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 

quantum of extra or additional work of any kind or delayed availabilityof the 
Trustees’ materials to be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or 

rcumstances of any kind beyond the control of the Contractor cause 
delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension of completion time 

Engineer shall thereupon consider the stated reasons in the 
manner deemed necessary and shall either reject the application or determine and allow in writing the extension period as he 

sition of “Liquidated Damaged” Clause (No. 8.3 
hereof) on the Contractor and his decision shall be binding on the contractor. If an extension of completion time is grantedby 

e of expiry, if the work be not completed 
within the extended time, unless stated otherwise in the decision communication by the Engineer, as aforesaid. 

a) If the Contractor fails to complete the work within the stipulated dates or such extension 
as communicated by the Engineer in writing, the contractor shall pay as compensation 

% (half percent) of the total 
value of work (contract price) as mentioned in the latter  of acceptance of the tender/offer, for 
every week or part thereof the work remains unfinished. Provided always that the amount of 

b) Without prejudice to any of their legal rights, the Trustees shall  have the 
to recover the said amount of compensation / damage in Sub- Clause 

(a) ofthis clause, from any money due or likely to become due to the 
contractor. The payment or deduction of such compensation / damage shall 

n to complete the work or from 
any of his other obligations / liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discreti9on of the Engineer, the work 
may be ordered to be  completed by some  other agency at the risk and 
expense of the Contractor, after a minimum three days notice in writing has 
been given to the contractor by the Engineer or his Representative. 

Without being liable for any compensation to the Contractor , the Trustees may ,in their 
discretion , terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in 

the opinion of the Engineer, either the performance of the Contractor is not 
satisfactory or the work is not getting completed within the agreed period on account 
of Contractor’s lapses.



 

 

(iii) The Contractor has failed to commence the work or has without any 
under these conditions , has kept the work suspended despite receiving the 
Engineer’s or his Representative’s written notice to proceed with the work.

 
(iv) The Contractor has failed to remove materials from site after receiving from the 

Engineer 
work are rejected by him .

 
(v) The Contractor is not executing the work in accordance with the contract or is 

persistently or flagrantly neglecting to carry out his obligations underth
 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on 
behalf of the contractor to any officer, servant or representative of the Trustees or to 
any person on his or their behalf in relation to the obtaining or to the 
contract. 

 
(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or 

being a company goes in to liquidation either compulsorily or voluntarily.

 
 Upon receipt of the letter of termination of work, which may be 
the Engineer on behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to
at the place to be ascertained from the Engineer, within 7 daysof receipt of such letter.

 
 In all such cases of 
to complete the Work through any other agency of  the Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond the amount tha
had he duly completed the whole of the work in accordance with the contract.
 
 Upon termination of contract, the contractor shall be entitled to receive 
payment of only 90 % of the value of the work actually done or 
as per contracts, provided the work done and materials conform to specifications at the time of taking over by the Trustees. 
The payment for work shall be based on measurements of actual work don
rates, as decided by the Engineer. The payment for materials supplied shall be at the rates as decided by the Engineer, which
shall in no case be more than market rates prevailing at the time oftalking over 
such case shall be final, binding and conclusive. 
 
 The Trustees shall have the power to retain all moneys due to the Contractor 
until the work is completed by other agency and the Contractor’s Li
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The Contractor has failed to commence the work or has without any 
under these conditions , has kept the work suspended despite receiving the 
Engineer’s or his Representative’s written notice to proceed with the work.

The Contractor has failed to remove materials from site after receiving from the 
Engineer or his Representative the written notice stating that thesaid materials or 
work are rejected by him . 

The Contractor is not executing the work in accordance with the contract or is 
persistently or flagrantly neglecting to carry out his obligations underth

Any bribe, commission, gift or advantage is given, promised or offered by or on 
behalf of the contractor to any officer, servant or representative of the Trustees or to 
any person on his or their behalf in relation to the obtaining or to the 

 

The Contractor is adjudged insolvent or enters in to composition with his creditors or 
being a company goes in to liquidation either compulsorily or voluntarily.

Upon receipt of the letter of termination of work, which may be 
the Engineer on behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to
at the place to be ascertained from the Engineer, within 7 daysof receipt of such letter. 

In all such cases of Termination of work, the Trustees shall have the power 
to complete the Work through any other agency of  the Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond the amount that would have been due to the contractor, 
had he duly completed the whole of the work in accordance with the contract. 

Upon termination of contract, the contractor shall be entitled to receive 
payment of only 90 % of the value of the work actually done or materials actually supplied by him and subject to recoveries 
as per contracts, provided the work done and materials conform to specifications at the time of taking over by the Trustees. 
The payment for work shall be based on measurements of actual work done and priced at approved contract rates or other 
rates, as decided by the Engineer. The payment for materials supplied shall be at the rates as decided by the Engineer, which
shall in no case be more than market rates prevailing at the time oftalking over by the Trustees. The Engineer’s decision in all 

The Trustees shall have the power to retain all moneys due to the Contractor 
until the work is completed by other agency and the Contractor’s Liabilities to the Trustees and known in all respect.

The Contractor has failed to commence the work or has without any lawfulexcuse 
under these conditions , has kept the work suspended despite receiving the 
Engineer’s or his Representative’s written notice to proceed with the work. 

The Contractor has failed to remove materials from site after receiving from the 
or his Representative the written notice stating that thesaid materials or 

The Contractor is not executing the work in accordance with the contract or is 
persistently or flagrantly neglecting to carry out his obligations underthe contract. 

Any bribe, commission, gift or advantage is given, promised or offered by or on 
behalf of the contractor to any officer, servant or representative of the Trustees or to 
any person on his or their behalf in relation to the obtaining or to the execution of the 

The Contractor is adjudged insolvent or enters in to composition with his creditors or 
being a company goes in to liquidation either compulsorily or voluntarily. 

Upon receipt of the letter of termination of work, which may be issued by 
the Engineer on behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued tohim 

Termination of work, the Trustees shall have the power 
to complete the Work through any other agency of  the Contractor’s risk and expense and the Contractor shall be debited any 

t would have been due to the contractor, 

Upon termination of contract, the contractor shall be entitled to receive 
materials actually supplied by him and subject to recoveries 

as per contracts, provided the work done and materials conform to specifications at the time of taking over by the Trustees. 
e and priced at approved contract rates or other 

rates, as decided by the Engineer. The payment for materials supplied shall be at the rates as decided by the Engineer, which 
by the Trustees. The Engineer’s decision in all 

The Trustees shall have the power to retain all moneys due to the Contractor 
abilities to the Trustees and known in all respect.



 

 

 
 
 
 
 

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT
 

 On completion of execution of the work the contractor shall maintain t6he same for a period, 
as may be specified in the form of a Special Condition of the 
Certificate in the Form G.C.1. Any defect / fault, which may appear in the work during aforesaid maintenance period, arising,
in the sole opinion of the Engineer or his Representative, from materi
or the instruction of the Engineer or his Representative, shall, upon thewritten notice of the Engineer or his Representative
amended and made goodby the Contractor at his own cost within seven day
the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects amended and made 
good through other agency at the Contractor’s risk and cost and all expenses, c
be recoverable from the Contractor in mannerdeemed suitable by the Engineer.
 
 The Contract shall not be considered completed and the work shall not be treated as finally 
accepted by the Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the Contract including that in the maintenance period, i
any, have been fulfilled by the Contractor. Previous entry on the works or taking possession, working or using thereof by the 
trustees shallnot relive the Contractor of his obligations under the contract for full and final completion of the work.
 
 On completion of the contract in the manner aforesaid, 
refund of his Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of Security held
by the Trustees, and 

(ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in 
original), where upon the Engineer shall issue Certificate in from G.C.2 and 
within two months of the Engineer’s recommendation, the Trustees shall 
refund the balancedue against the Security Deposit to the Contractor, after 
making deduction there from in r
the Contractor.

 

10. INTERPRETATION OF
 &ARBITRATION

 

 In all disputes, matters, claims, demands or questions arising out of or connected  with the 
interpretation of the Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship or 
as to the materials used in the work or the execution of the work whether during the progress of the work or after the 
completion and whether before or after the  determination , abandonment or breach of the contract the decision of the 
Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by the Contractor.
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MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

On completion of execution of the work the contractor shall maintain t6he same for a period, 
as may be specified in the form of a Special Condition of the Contract, from the date mentioned in the initial Completion 
Certificate in the Form G.C.1. Any defect / fault, which may appear in the work during aforesaid maintenance period, arising,
in the sole opinion of the Engineer or his Representative, from materials or workmanship not in accordance with the contract 
or the instruction of the Engineer or his Representative, shall, upon thewritten notice of the Engineer or his Representative
amended and made goodby the Contractor at his own cost within seven days of the date of such notice, tothe satisfaction of 
the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects amended and made 
good through other agency at the Contractor’s risk and cost and all expenses, consequent thereon or incidental thereto, shall 
be recoverable from the Contractor in mannerdeemed suitable by the Engineer. 

The Contract shall not be considered completed and the work shall not be treated as finally 
Completion Certificate in from G.C. 2 annexed hereto shall have been signed and 

issued by the Engineer to the contractor after all obligations under the Contract including that in the maintenance period, i
ious entry on the works or taking possession, working or using thereof by the 

trustees shallnot relive the Contractor of his obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may applyfor the 
refund of his Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of Security held

(ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in 
original), where upon the Engineer shall issue Certificate in from G.C.2 and 
within two months of the Engineer’s recommendation, the Trustees shall 
refund the balancedue against the Security Deposit to the Contractor, after 
making deduction there from in respect of any sum due to the Trustees from 
the Contractor. 

INTERPRETATION OF CONTRACT DOCUMENTS , 
&ARBITRATION 

In all disputes, matters, claims, demands or questions arising out of or connected  with the 
Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship or 

as to the materials used in the work or the execution of the work whether during the progress of the work or after the 
r after the  determination , abandonment or breach of the contract the decision of the 

Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by the Contractor.

 

On completion of execution of the work the contractor shall maintain t6he same for a period, 
Contract, from the date mentioned in the initial Completion 

Certificate in the Form G.C.1. Any defect / fault, which may appear in the work during aforesaid maintenance period, arising, 
als or workmanship not in accordance with the contract 

or the instruction of the Engineer or his Representative, shall, upon thewritten notice of the Engineer or his Representative, be 
s of the date of such notice, tothe satisfaction of 

the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects amended and made 
onsequent thereon or incidental thereto, shall 

The Contract shall not be considered completed and the work shall not be treated as finally 
Completion Certificate in from G.C. 2 annexed hereto shall have been signed and 

issued by the Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if 
ious entry on the works or taking possession, working or using thereof by the 

trustees shallnot relive the Contractor of his obligations under the contract for full and final completion of the work. 

the Contractor may applyfor the 
refund of his Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of Security held 

(ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in 
original), where upon the Engineer shall issue Certificate in from G.C.2 and 
within two months of the Engineer’s recommendation, the Trustees shall 
refund the balancedue against the Security Deposit to the Contractor, after 

espect of any sum due to the Trustees from 

 DISPUTES 

In all disputes, matters, claims, demands or questions arising out of or connected  with the 
Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship or 

as to the materials used in the work or the execution of the work whether during the progress of the work or after the 
r after the  determination , abandonment or breach of the contract the decision of the 

Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by the Contractor.



 

 

 If, the Contractor be dissatisfied with any 
days after receiving notice of such decision require that the matter shall be referred to Chairman, who shall thereupon 
consider and give a decision. 

 
 If , however , the contractor be still dissatisfied wit
within 15 days after receiving notice of such decision required that within 60 days from his written notice , the Chairman sh
refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by th
reference shall be deemed to be a submission to arbitration within the meaning of Indian Arbitration Act , l940 or any 
statutory modification thereof. 
 
 If the Arbitrator so appointed is unable or unwilling to act or 
or vacates his office due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he 
shall proceed from the stage at which it was left by his predecessor.

 
 The Arbitrator shall be deemed to have
notice to both the parties fixing the date of first hearing.

 
 The time limit within which the Arbitrator shall submit his award shall normally be 
4 months as provided in Indian Arbitration Act, 1940 or any 
enlarge the time for making and publishing the award, with the consent of theparties.

 
 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in 
his sole discretion. Upon every or any such reference to costof any incidental to the reference and award respectively shall be 
in discretion of the Arbitrator who may determine, the amount thereof or bywhom and to whom and in what manner the same 
shall be borne and paid. 
 
 The Award of the Arbitrator shall be final and binding on all parties subject to the 
provisions of the Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in 
respectof each item of disputes and respective claim re

 
 The Arbitrator shall consider the claims of all the parties to the contract within only 
the parameters of scope and conditions of the contract in question.
 
 Save as otherwise provided in the 
1940 and rules made there under, for the time being in force, shall apply to the arbitration proceedings under this Clause.
 
 The Contractor shall not suspend or delay the work and proceed with th
diligence in accordance with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according to 
him, is due or payable
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If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 
days after receiving notice of such decision require that the matter shall be referred to Chairman, who shall thereupon 

If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, 
within 15 days after receiving notice of such decision required that within 60 days from his written notice , the Chairman sh
refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any such 
reference shall be deemed to be a submission to arbitration within the meaning of Indian Arbitration Act , l940 or any 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 
or vacates his office due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he 
shall proceed from the stage at which it was left by his predecessor. 

The Arbitrator shall be deemed to have entered on reference on the datehe issues 
notice to both the parties fixing the date of first hearing. 

The time limit within which the Arbitrator shall submit his award shall normally be 
4 months as provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found necessary, 
enlarge the time for making and publishing the award, with the consent of theparties. 

The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in 
Upon every or any such reference to costof any incidental to the reference and award respectively shall be 

in discretion of the Arbitrator who may determine, the amount thereof or bywhom and to whom and in what manner the same 

Award of the Arbitrator shall be final and binding on all parties subject to the 
provisions of the Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in 
respectof each item of disputes and respective claim referred to him by each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract within only 
the parameters of scope and conditions of the contract in question. 

Save as otherwise provided in the contract the provisions of the Arbitration Act, 
1940 and rules made there under, for the time being in force, shall apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with th
diligence in accordance with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according to 
him, is due or payable

such decision of the Engineer, he shall within 15 
days after receiving notice of such decision require that the matter shall be referred to Chairman, who shall thereupon 

h the decision of the Chairman , he shall, 
within 15 days after receiving notice of such decision required that within 60 days from his written notice , the Chairman shall 

e Trustees for the purpose and any such 
reference shall be deemed to be a submission to arbitration within the meaning of Indian Arbitration Act , l940 or any 

resigns his appointment 
or vacates his office due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he 

entered on reference on the datehe issues 

The time limit within which the Arbitrator shall submit his award shall normally be 
amendment thereof. The Arbitrator may, if found necessary, 

The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in 
Upon every or any such reference to costof any incidental to the reference and award respectively shall be 

in discretion of the Arbitrator who may determine, the amount thereof or bywhom and to whom and in what manner the same 

Award of the Arbitrator shall be final and binding on all parties subject to the 
provisions of the Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in 

ferred to him by each party and give reason for the award. 

The Arbitrator shall consider the claims of all the parties to the contract within only 

contract the provisions of the Arbitration Act, 
1940 and rules made there under, for the time being in force, shall apply to the arbitration proceedings under this Clause. 

The Contractor shall not suspend or delay the work and proceed with the work with due 
diligence in accordance with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according to 
him, is due or payable



 

 

to the Contractor, on the ground that certain disputes have cropped up and arelikely to be 
referred to arbitration.

 

 
 Provided always as follows:

 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the 
case of contracts, where tendered amount appearing in the letter ofacceptance of the tender / 
offer is less than Rs. 

 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in 
relation to the execution of the work to the Engineer within 30 days from the date of 
occurrence of the cause of dispute and before the preparation of the fi
justifications, in the context of contract conditions.

 
(c) Contractor’s dispute, if any, arising only during the maintenance  period stipulated in 
the contract, must be submitted to the Engineer, with detailed justifications in the 
contract Conditions, before the final completion ofthe work. No dispute or difference on any 
matter whatsoever, pertaining to the contract can be raised by the contractor after the 
completion of the work.

 
(d) Contractor’s claim / dispute raised 
8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by the Engineer and / or by any 
Arbitrator, subsequently.

 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrato
sole discretion, by adding the names of new Arbitrators and / or by deleting the names of 
existing Arbitrators, without any reference to the Contractor.
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to the Contractor, on the ground that certain disputes have cropped up and arelikely to be 
red to arbitration. 

Provided always as follows: 

Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the 
case of contracts, where tendered amount appearing in the letter ofacceptance of the tender / 
offer is less than Rs. 40,00,000/-. 

The Contractor shall have to raise disputes or differences of any kind whatsoever in 
relation to the execution of the work to the Engineer within 30 days from the date of 
occurrence of the cause of dispute and before the preparation of the final bill, giving detailed 
justifications, in the context of contract conditions. 

Contractor’s dispute, if any, arising only during the maintenance  period stipulated in 
the contract, must be submitted to the Engineer, with detailed justifications in the 
contract Conditions, before the final completion ofthe work. No dispute or difference on any 
matter whatsoever, pertaining to the contract can be raised by the contractor after the 
completion of the work. 

Contractor’s claim / dispute raised beyond the time limits prescribed in sub
8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by the Engineer and / or by any 
Arbitrator, subsequently. 

The Chairman / Trustees shall have the right to alter the panel of Arbitrato
sole discretion, by adding the names of new Arbitrators and / or by deleting the names of 
existing Arbitrators, without any reference to the Contractor.

to the Contractor, on the ground that certain disputes have cropped up and arelikely to be 

Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the 
case of contracts, where tendered amount appearing in the letter ofacceptance of the tender / 

The Contractor shall have to raise disputes or differences of any kind whatsoever in 
relation to the execution of the work to the Engineer within 30 days from the date of 

nal bill, giving detailed 

Contractor’s dispute, if any, arising only during the maintenance  period stipulated in 
the contract, must be submitted to the Engineer, with detailed justifications in the context of 
contract Conditions, before the final completion ofthe work. No dispute or difference on any 
matter whatsoever, pertaining to the contract can be raised by the contractor after the 

beyond the time limits prescribed in sub- clauses 
8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by the Engineer and / or by any 

The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their 
sole discretion, by adding the names of new Arbitrators and / or by deleting the names of 
existing Arbitrators, without any reference to the Contractor.



 

 

 
 
 
 
 
 
 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
 

 
 
 

CONTRACT NO
 

To, 
 

……………………………………………………. 

I/We 

………………………………………………………………………………………………
 

……. 
 

………………………………………………………………………………………………
 

…………. 
 

having examined the site of works, inspected the Drawings and read the Specifications, 
General and Special Conditions of Contract and Conditions of Tender, hereby tender and 
undertake to execute and complete all the works required to be performed in accordance with 
the Specification, Bill of Quantities, General & Special Conditions of Contract and D
prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill 
of Quantities with …………………….. month/week from the date of the order to commence 
the work and in the event of our Tender being accepted in full or in pa
to enter into a Contract Agreement in the Form hereto annexed with such alterations or 
additions thereto which may be necessary to give effect the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Dr
Conditions of Contract and I / We hereby agree that until such Contract Agreement is 
executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender, 
together with the acceptance thereof in writing b
Contract.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

CONTRACT NO……………………………………………………….

……………………………………………………. 

………………………………………………………………………………………………

 

………………………………………………………………………………………………

having examined the site of works, inspected the Drawings and read the Specifications, 
and Special Conditions of Contract and Conditions of Tender, hereby tender and 

undertake to execute and complete all the works required to be performed in accordance with 
the Specification, Bill of Quantities, General & Special Conditions of Contract and D
prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill 
of Quantities with …………………….. month/week from the date of the order to commence 
the work and in the event of our Tender being accepted in full or in part, I/We also undertake 
to enter into a Contract Agreement in the Form hereto annexed with such alterations or 
additions thereto which may be necessary to give effect the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawings and Special & General 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is 
executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender, 
together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

………………………………………………………. 

……………………………………………………………………………………………… 

 of 

……………………………………………………………………………………………… 

having examined the site of works, inspected the Drawings and read the Specifications, 
and Special Conditions of Contract and Conditions of Tender, hereby tender and 

undertake to execute and complete all the works required to be performed in accordance with 
the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings 
prepared by or on behalf of the Trustees and at the rates and prices set out in the annexed Bill 
of Quantities with …………………….. month/week from the date of the order to commence 

rt, I/We also undertake 
to enter into a Contract Agreement in the Form hereto annexed with such alterations or 
additions thereto which may be necessary to give effect the acceptance of the Tender and 

awings and Special & General 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is 
executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender, 

y or on behalf of the Trustees shall be the 



 

 

THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up)
 

(Repeat in words)
***********************************************************************

***************************************************************
…………………………………………..

 
*I/We require ………….......... days/months preliminary time to arrange and procure 

the materials required by the work from date of acceptance of the Tender before I/We 
commence the Work. 

 
(* This should be scored out in the case of labour contracts)

 
I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer 

/ Manager (Finance), Haldia Dock Complex vide Receipt No
……………………………. of

 
I/We agree that period for which the Tender shall remain open for acceptance shall 

not be less than four months.
 

Witness: 
Signature …………………………….
…………………………..
Name ………………………………...
(In Block Letters) 

 
Address  ………………………………

 
……………………………………………

 
………………………………………..

 
…………………………………… 

Occupation ………………………………….

……………………………………………..
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THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up)

(Repeat in words) (Not to be filled up) 
***********************************************************************

* 
***************************************************************
………………………………………….. 

*I/We require ………….......... days/months preliminary time to arrange and procure 
the materials required by the work from date of acceptance of the Tender before I/We 

(* This should be scored out in the case of labour contracts) 

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer 
/ Manager (Finance), Haldia Dock Complex vide Receipt No 
……………………………. of as Earnest Money.

I/We agree that period for which the Tender shall remain open for acceptance shall 
not be less than four months. 

Signature of the Tenderer
 (Seal of the Tenderer)

Signature ……………………………. Name of the Tenderer
………………………….. 

………………………………... (In Block Letters) 

Address  ……………………………… 

…………………………………………… 

……………………………………….. 

…………………………………… 

Occupation …………………………………. 

……………………………………………..

THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up) 

*********************************************************************** 

***************************************************************………… 

*I/We require ………….......... days/months preliminary time to arrange and procure 
the materials required by the work from date of acceptance of the Tender before I/We could 

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer 

Money. 

I/We agree that period for which the Tender shall remain open for acceptance shall 

Signature of the Tenderer 
(Seal of the Tenderer) 

Name of the Tenderer 

 Dated 

 Address 



 

 

 

 
 
 

THIS AGREEMENT
of………………….200
a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 
“Trustees” which expression shall unless excluded by or 
to    include    their    successors    in    office)    of    the    one    part    and
………………………………………………………………………………………………
…………………(hereinafter called “ the Contractor ”, which expression shall unless 
excluded by or repugnant to the context be deemed to include its heirs, executors, 
administrators, representatives and assignees or successors in office) of the other part.

 
WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz.
……………………………………………………………………………………………….
………………...and have accepted a Tender / Offer by the Contractor for the execution and 
maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows :

 
1. In this Agreement words and expressions shall have the same meanings 
respectively assigned to them in General Conditions of Contract hereinafter 
referred to. 
2. The following documents shall be deemed to from and be read and construed as part 
of this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender
(b) The General Conditions of Contract
(c) The Special Conditions of Contract
(d) The Conditions of Tender
(e) The Technical Specifications
(f) The Schedule of Rates
(g) The Terms of Payment
(h) All correspondence by which, the contract is added, amended, varied or 
modified in 

 
3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned , the Contractor hereby covenant with the Trustees to 
execute and maintain  the
the contract. 

 
 
 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such 
execution and maintenance of the Work, the Contract Prices at the times and in the 
manner prescribed by the Contract.
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THE BOARD OF TRUSTEES FOR THE PORT OF

KOLKATAFORM OF AGREEMENT 

AGREEMENT made this 
of………………….200 between the Board of Trustees for the Port of Kolkata,
a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 
“Trustees” which expression shall unless excluded by or repugnant to the context be deemed    
to    include    their    successors    in    office)    of    the    one    part    and
………………………………………………………………………………………………
…………………(hereinafter called “ the Contractor ”, which expression shall unless 

repugnant to the context be deemed to include its heirs, executors, 
administrators, representatives and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz.
…………………………………………………………………………………….

………………...and have accepted a Tender / Offer by the Contractor for the execution and 
maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows :

In this Agreement words and expressions shall have the same meanings 
assigned to them in General Conditions of Contract hereinafter 

The following documents shall be deemed to from and be read and construed as part 
 

The said Tender / Offer & the acceptance of the Tender / Offer
The General Conditions of Contract 
The Special Conditions of Contract 
The Conditions of Tender 
The Technical Specifications 
The Schedule of Rates 
The Terms of Payment 
All correspondence by which, the contract is added, amended, varied or 

 any way by mutual consent. 

In consideration of the payments to be made by the Trustees to the Contractor as 
mentioned , the Contractor hereby covenant with the Trustees to 

execute and maintain  the work in conformity in all respects with 

The Trustees hereby covenants to pay to the Contractor, in consideration of such 
and maintenance of the Work, the Contract Prices at the times and in the 
by the Contract.

THE BOARD OF TRUSTEES FOR THE PORT OF 

 day 
between the Board of Trustees for the Port of Kolkata, 

a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 
repugnant to the context be deemed    

to    include    their    successors    in    office)    of    the    one    part    and 
……………………………………………………………………………………………… 
…………………(hereinafter called “ the Contractor ”, which expression shall unless 

repugnant to the context be deemed to include its heirs, executors, 
administrators, representatives and assignees or successors in office) of the other part. 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 
……………………………………………………………………………………. 

………………...and have accepted a Tender / Offer by the Contractor for the execution and 
maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows : 

In this Agreement words and expressions shall have the same meanings as are 
assigned to them in General Conditions of Contract hereinafter 

The following documents shall be deemed to from and be read and construed as part 

/ Offer 

All correspondence by which, the contract is added, amended, varied or 

In consideration of the payments to be made by the Trustees to the Contractor as 
mentioned , the Contractor hereby covenant with the Trustees to 

work in conformity in all respects with the provisions of 

The Trustees hereby covenants to pay to the Contractor, in consideration of such 
and maintenance of the Work, the Contract Prices at the times and in the 
by the Contract.



 

 

IN WITNESS whereof of the parties hereto have caused their respective Common 
Seals to be hereunto affixed (or have hereunto set their respective hands and seals) 
the day and year first above written.
The 
of……………………………………………………………………………………
… 
………………………………………………………………………………………

 
………….. 

 
Was hereunto affixed in the presence of:

 
Name  

 

Address   
 

………………………………………………………………………………………………
 

…...…………………………………………………………………………………………
 

……………. 
 

 
 
 

 
 

by 
……………………………………………………………………………………………….
. 

 
In the presence of: 

 
Name  
Address:   

………………………………………………………………………………………………
…. 

 
The Common Seal of the Trustees was hereunto affixed in the presence of:

 
 

Name……………………………………………………………………………………
 

Address: ………………………………………………………………………………...
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WITNESS whereof of the parties hereto have caused their respective Common 
Seals to be hereunto affixed (or have hereunto set their respective hands and seals) 
the day and year first above written. 

 
of……………………………………………………………………………………

………………………………………………………………………………………

Was hereunto affixed in the presence of: 

 

 

………………………………………………………………………………………………

…...…………………………………………………………………………………………

Or 

SIGNED, SEALED AND DELIVERED 

 the 
……………………………………………………………………………………………….

 
 

………………………………………………………………………………………………

The Common Seal of the Trustees was hereunto affixed in the presence of:

Name……………………………………………………………………………………

………………………………………………………………………………...

WITNESS whereof of the parties hereto have caused their respective Common 
Seals to be hereunto affixed (or have hereunto set their respective hands and seals) 

 Seal 
of…………………………………………………………………………………… 

……………………………………………………………………………………… 

  

  

……………………………………………………………………………………………… 

…...………………………………………………………………………………………… 

 said 
………………………………………………………………………………………………. 

  
  

……………………………………………………………………………………………… 

The Common Seal of the Trustees was hereunto affixed in the presence of: 

Name…………………………………………………………………………………… 

………………………………………………………………………………...



 

 

 
 
 
 
 
 
 

Contractor   

Address  

…………………………………………………………………………………… 

Date of Completion 

………………………………………………………………………………....
 
 

Dear Sir/s, 

This is to certify that the following works viz.

Name of the Work    
…………………………………………………………………………………… 
Estimate Number E.E.O …………………………………………dt

C.E.O……………………………………dt
Work Order Number   
Allocation 
Contract Number   

Which was carried out by you is in the opinion of the undersigned completing in 
every respect on the ------------------
accordance with clause 62 of the General Conditions of Contract and under the provisions 
of the Contract for a period of
years. 

 
From the………………………...day of ……….…………….. 20 ……………

To the …………………………day of ………………….….. 20 ……………
 

 

 

 

 
 

 

c.c. to The Deputy Chief Engineer (
The Deputy Manager (
Financial Adviser & Chief Accounts Officer/ 
Manager (Finance), Haldia Dock Complex.
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…………………………………………………………………………………… 

………………………………………………………………………………....

This is to certify that the following works viz. 

 
…………………………………………………………………………………… 
Estimate Number E.E.O …………………………………………dt 

C.E.O……………………………………dt 
 

 
 

Which was carried out by you is in the opinion of the undersigned completing in 
------------------ Day of------------.20… 

accordance with clause 62 of the General Conditions of Contract and under the provisions 
of the Contract for a period of --. Days /weeks / months /

From the………………………...day of ……….…………….. 20 ……………

…………………………day of ………………….….. 20 ……………

Signature ( 
(Engineer / Engineer’s Representative)

Name…………………...…………………………………

Designation……………………………………………….

c.c. to The Deputy Chief Engineer ( ) 
The Deputy Manager ( ) 

Adviser & Chief Accounts Officer/ 
Manager (Finance), Haldia Dock Complex.

  

  

…………………………………………………………………………………… 

……………………………………………………………………………….... 

  
…………………………………………………………………………………… 

 --. 
   

    
  

Which was carried out by you is in the opinion of the undersigned completing in 
 in 

accordance with clause 62 of the General Conditions of Contract and under the provisions 
. Days /weeks / months / 

From the………………………...day of ……….…………….. 20 …………… 

…………………………day of ………………….….. 20 …………… 

 ) 
(Engineer / Engineer’s Representative) 

Name…………………...………………………………… 

Designation………………………………………………. 

Office Seal 



 

 

 

 

 
 

The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex.

 

This is to certify that the 
 
 

Name of Work   
 

Estimate No. E.E.O. No. …………………………………… dt ………………………
 

C.E.O. No ………………………………….dt ………………………
 

Work Order No.………………………………….….dt ………………………
 

Contract No.    
 

Resoln. No & Meeting No
 

Allocation   
 

Which              was       carried       out       by              Shri
now complete in 
every respect in accordance with the terms of the Contract and that all the obligations 
under Contract have been fulfilled by the Contractor.
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KOLKATA PORT TRUST 

The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz. 

 

Estimate No. E.E.O. No. …………………………………… dt ………………………

C.E.O. No ………………………………….dt ………………………

Work Order No.………………………………….….dt ………………………

 

Resoln. No & Meeting No 

 

was       carried       out       by              Shri / Messrs

every respect in accordance with the terms of the Contract and that all the obligations 
under Contract have been fulfilled by the Contractor. 

Signature ( 
(Engineer / Engineer’s Representative)

Name…………………………………………………………

Designation……………………………………………….

CERTIFICATE OF FINAL COMPLETION 

  

Estimate No. E.E.O. No. …………………………………… dt ……………………… 

C.E.O. No ………………………………….dt ……………………… 

Work Order No.………………………………….….dt ……………………… 

  

 . 

  

/ Messrs is 

every respect in accordance with the terms of the Contract and that all the obligations 

 ) 
Engineer’s Representative) 

Name………………………………………………………… 

Designation………………………………………………. 

Office Seal



 

 

 

 

 

The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 

 
(Attn: 

 

 
Dear Sir, 

 
I / We do hereby declare that I / We have received full and final payment from Kolkata Port 
Trust for the execution of the following work, viz.

 
Name of Work   

 

Work Order No …………………………………….. dt ………………………………
 

Contract No …………………………………… dt……………………………
Agreement No ………………....…………….dt…………………….….……
and I / We have no further claim against Kolkata Port Trust in respect of the above 
mentioned job. 
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KOLKATA PORT TRUST 

(‘No Claim’ Certificate From Contractor) 

 

(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract

I / We do hereby declare that I / We have received full and final payment from Kolkata Port 
Trust for the execution of the following work, viz. 

 

Work Order No …………………………………….. dt ………………………………

Contract No …………………………………… dt……………………………
Agreement No ………………....…………….dt…………………….….……
and I / We have no further claim against Kolkata Port Trust in respect of the above 

Yours faithfully,

(Signature of Contractor)

Date .………………………….……………………

Name of Contractor ………..………………………………………

Address   ……….……………………………………………………

…………………………………………………………….

(Official Seal of the Contractor)

 ) 

Trustees’ Official, mentioned in 
the work Order and under whom the Contract 

was executed) 

I / We do hereby declare that I / We have received full and final payment from Kolkata Port 

  

Work Order No …………………………………….. dt ……………………………… 

Contract No …………………………………… dt…………………………… 
Agreement No ………………....…………….dt…………………….….…… 
and I / We have no further claim against Kolkata Port Trust in respect of the above 

Yours faithfully, 

(Signature of Contractor) 

Date .………………………….…………………… 

Name of Contractor ………..……………………………………… 

Address   ……….…………………………………………………… 

……………………………………………………………. 

(Official Seal of the Contractor)



 

 

 
 
 

Draft Proforma of Bank 
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any
nationalized Bank of India on Non
by the Engineer / Legal Adviser of the T

 

To 

The Board of Trustees 

for the Port of Kolkata. 

 
 

BANK GUARANTEE
 

NO……………………………………DATE…………………………………
 

Name of issuing Bank
………………………..………………………………………………... 
Name of Branch………………………………………………………...
…………………………………………………………………………. 
Address………………………………………………………………………
.. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate 
constituted under the Major port Trust Act, 1963 ( Act 38 of 1963), having agreed to exempt      
Shri      /      Messrs       
.……………………………………………………………………………. a proprietary / 
Partnership / Limited / Registered Company, having its Registered Office at ...............
................... ...... .. ..................
(hereinafter referred to as “The Contractor”) from cash payment of 
Payment of Security Deposit through deduction from the Contractors’ bills under the terms 
and conditions of a contract made between the Trustees and the Contractor for
………………… …………………… …… … ……………… (write the name of the work 
as per Work Order) in terms of the Work order No ….…
………………………………………….       ated
referred to as “the said contract”), for the due fulfillment by the contractor of all the terms 
and conditions contained in the said contract, on submission of a bank 
……… ………  ………  …  (Rupees  ………………  ………………  ………………
………………… 
we,………………………………………….Branch,
Kolkata 
hereby undertake to indemnify and keep indemnified the Trustees to the extent of the 
sum of Rs ………………… (Rupees .................. ...................... ........................... ... ....
.................... 
We 
………………………………/Haldia, further agree that if a written demand 
Trustees through any of its officials for honoring the Bank Guarantee constituted by these 
presents, We,………………………………………….  Branch, Kolkata ………
………………….. /Haldia shall have no right to decline to cash the same for any reason 
whatsoever and shall cash the same and pay the sum so demanded to the Trustees within a

86 

Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any
nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/
by the Engineer / Legal Adviser of the Trustees. 

 

BANK GUARANTEE 

NO……………………………………DATE…………………………………

Name of issuing Bank 
………………………..………………………………………………... 
Name of Branch………………………………………………………...
…………………………………………………………………………. 
Address………………………………………………………………………

In consideration of the Board of Trustees of the Port Kolkata, a body corporate 
constituted under the Major port Trust Act, 1963 ( Act 38 of 1963), having agreed to exempt      
Shri      /      Messrs         
.……………………………………………………………………………. a proprietary / 
Partnership / Limited / Registered Company, having its Registered Office at ...............
................... ...... .. .................. 
(hereinafter referred to as “The Contractor”) from cash payment of 
Payment of Security Deposit through deduction from the Contractors’ bills under the terms 
and conditions of a contract made between the Trustees and the Contractor for
………………… …………………… …… … ……………… (write the name of the work 

Order) in terms of the Work order No ….… 
………………………………………….       ated 
referred to as “the said contract”), for the due fulfillment by the contractor of all the terms 
and conditions contained in the said contract, on submission of a bank Guarantee for Rs
……… ………  ………  …  (Rupees  ………………  ………………  ………………

 …………………… ………
we,………………………………………….Branch, 

 / Haldia, do on the advise of the contractor,
hereby undertake to indemnify and keep indemnified the Trustees to the extent of the 
sum of Rs ………………… (Rupees .................. ...................... ........................... ... ....

 .............................................)
 Branch,Kolkata 

………………………………/Haldia, further agree that if a written demand 
Trustees through any of its officials for honoring the Bank Guarantee constituted by these 
presents, We,………………………………………….  Branch, Kolkata ………
………………….. /Haldia shall have no right to decline to cash the same for any reason 

soever and shall cash the same and pay the sum so demanded to the Trustees within a

Guarantee (Performance Bond) in lieu of cash Security 
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any 

Judicial Stamp Paper worth Rs.50/- or as decided 

NO……………………………………DATE………………………………… 

………………………..………………………………………………... 
Name of Branch………………………………………………………... 
…………………………………………………………………………. 
Address……………………………………………………………………… 

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly 
constituted under the Major port Trust Act, 1963 ( Act 38 of 1963), having agreed to exempt      

  
.……………………………………………………………………………. a proprietary / 
Partnership / Limited / Registered Company, having its Registered Office at ............... 

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / 
Payment of Security Deposit through deduction from the Contractors’ bills under the terms 
and conditions of a contract made between the Trustees and the Contractor for 
………………… …………………… …… … ……………… (write the name of the work 

 (hereinafter 
referred to as “the said contract”), for the due fulfillment by the contractor of all the terms 

Guarantee for Rs 
……… ………  ………  …  (Rupees  ………………  ………………  ……………… 

……… ) 

/ Haldia, do on the advise of the contractor, 
hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said 
sum of Rs ………………… (Rupees .................. ...................... ........................... ... .... 

.............................................) 

………………………………/Haldia, further agree that if a written demand is made by the 
Trustees through any of its officials for honoring the Bank Guarantee constituted by these 
presents, We,………………………………………….  Branch, Kolkata ……… 
………………….. /Haldia shall have no right to decline to cash the same for any reason 

soever and shall cash the same and pay the sum so demanded to the Trustees within a



 

 

 
week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of 
“Kolkata Port Trust”, without any demur. Even if there be any dispute between the 
contractor and the Trustees, this would be no ground for us,……………
…………………………………………………….(Name of    Bank),    ………    ……
……………. Branch, Kolkata
Bank Guarantee in the manner aforesaid. The very fact that We, ………… …………
…………… ……… ………Branch,Kolkata
or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute 
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without any 
reference, whatsoever, to the cont

 
2.       We, 

anch,Kolkata 
by the Trustees at any time and in the manner aforesaid, is sufficient for us,
…………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay 
the amount covered by this Bank 
within the time aforesaid without reference to the contractor and no protest by the 
contractor, made either directly or indirectly or through Court , can be valid ground for    
us,    …………    ………………………………… 
…Branch,Kolkata 
to make payment to the Trustees in, the manner and within the time aforesaid.

3. We,    ………………………………………………….    Branch,    Kolkata
……………………… / Haldia, further agree that the Bank 
shall remain in full force and effect, during the period that is taken for the due 
performance of the said contract by the contractor and that is shall continue to be 
enforceable till all the dues of the Trustees under and/or by
conditions of the said contract have been fully paid and its claim satisfied and/or 
discharged in full and/or till the Trustees certify that the terms and conditions of the said 
contract have been fully and properly observed/fulfil
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that 
this guarantee shall remain valid up to and inclusive of
……………………………………….day of …………………..19……and subject all so 
that the provision that the Truste
guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid 
validity period up to …………………………. Or any extension thereof made by us, 
…………………..Branch, Kolkata
further extending the said validity period of this Bank Guarantee on Non
Paper of appropriate value, as required / determined by the Trustees, only on a written 
request by the Trustees to the contractor for such extension of validity of this Bank 
Guarantee. 

4.     We,  ………  ……  ………  ……………………………  ……  ………………….
Branch, Kolkata 
consent and without affecting in any manner our obligations hereunder, the Trustees 
shall have the fullest liberty to vary from time to 
the said contract or to extend the time for full performance of the said contract including 
fulfilling all obligations under the said contract by the contractor or to postpone for any 
time or from time to time any of
contractor and to forebear or enforce any of terms and conditions relating to the said 
contract and We, ...................................................Branch, Kolkata
…………………………../Haldia,
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week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of 
“Kolkata Port Trust”, without any demur. Even if there be any dispute between the 
contractor and the Trustees, this would be no ground for us,…………… 
…………………………………………………….(Name of    Bank),    ………    ……
……………. Branch, Kolkata /Haldia to decline to honour the
Bank Guarantee in the manner aforesaid. The very fact that We, ………… …………

……… ………Branch,Kolkata 
or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute 
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without any 
reference, whatsoever, to the contractor. 

 
 /Haldia, further agree that a mere demand

by the Trustees at any time and in the manner aforesaid, is sufficient for us,
…………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay 
the amount covered by this Bank Guarantee in full and in the manner aforesaid and 
within the time aforesaid without reference to the contractor and no protest by the 
contractor, made either directly or indirectly or through Court , can be valid ground for    
us,    …………    …………………………………    ………………    …………

 /Haldia, to decline or fail or neglect
to make payment to the Trustees in, the manner and within the time aforesaid.

We,    ………………………………………………….    Branch,    Kolkata
……………………… / Haldia, further agree that the Bank Guaranteed herein contained 
shall remain in full force and effect, during the period that is taken for the due 
performance of the said contract by the contractor and that is shall continue to be 
enforceable till all the dues of the Trustees under and/or by virtue of the terms and 
conditions of the said contract have been fully paid and its claim satisfied and/or 
discharged in full and/or till the Trustees certify that the terms and conditions of the said 
contract have been fully and properly observed/fulfilled by the contractor and 
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that 
this guarantee shall remain valid up to and inclusive of 
……………………………………….day of …………………..19……and subject all so 
that the provision that the Trustees shall have no right to demand payment against this 
guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid 
validity period up to …………………………. Or any extension thereof made by us, 
…………………..Branch, Kolkata 

extending the said validity period of this Bank Guarantee on Non
Paper of appropriate value, as required / determined by the Trustees, only on a written 
request by the Trustees to the contractor for such extension of validity of this Bank 

4.     We,  ………  ……  ………  ……………………………  ……  ………………….
 / Haldia, further agree that, without our

consent and without affecting in any manner our obligations hereunder, the Trustees 
shall have the fullest liberty to vary from time to time any of the terms and conditions of 
the said contract or to extend the time for full performance of the said contract including 
fulfilling all obligations under the said contract by the contractor or to postpone for any 
time or from time to time any of the powers exercisable by the Trustees against the 
contractor and to forebear or enforce any of terms and conditions relating to the said 
contract and We, ...................................................Branch, Kolkata 
…………………………../Haldia, shall not be relieved from our liability by reason of

week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of 
“Kolkata Port Trust”, without any demur. Even if there be any dispute between the 

 
…………………………………………………….(Name of    Bank),    ………    …… 

/Haldia to decline to honour the 
Bank Guarantee in the manner aforesaid. The very fact that We, ………… ………… 

 /Haldia, decline 
or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute 
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without any 

 Br 
/Haldia, further agree that a mere demand 

by the Trustees at any time and in the manner aforesaid, is sufficient for us, 
…………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay 

Guarantee in full and in the manner aforesaid and 
within the time aforesaid without reference to the contractor and no protest by the 
contractor, made either directly or indirectly or through Court , can be valid ground for    

………………    ………… 
/Haldia, to decline or fail or neglect 

to make payment to the Trustees in, the manner and within the time aforesaid. 
We,    ………………………………………………….    Branch,    Kolkata 

Guaranteed herein contained 
shall remain in full force and effect, during the period that is taken for the due 
performance of the said contract by the contractor and that is shall continue to be 

virtue of the terms and 
conditions of the said contract have been fully paid and its claim satisfied and/or 
discharged in full and/or till the Trustees certify that the terms and conditions of the said 

led by the contractor and 
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that 

……………………………………….day of …………………..19……and subject all so 
es shall have no right to demand payment against this 

guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid 
validity period up to …………………………. Or any extension thereof made by us, 

 / Haldia, in 
extending the said validity period of this Bank Guarantee on Non-Judicial Stamp 

Paper of appropriate value, as required / determined by the Trustees, only on a written 
request by the Trustees to the contractor for such extension of validity of this Bank 

4.     We,  ………  ……  ………  ……………………………  ……  …………………. 
/ Haldia, further agree that, without our 

consent and without affecting in any manner our obligations hereunder, the Trustees 
time any of the terms and conditions of 

the said contract or to extend the time for full performance of the said contract including 
fulfilling all obligations under the said contract by the contractor or to postpone for any 

the powers exercisable by the Trustees against the 
contractor and to forebear or enforce any of terms and conditions relating to the said 

shall not be relieved from our liability by reason of



 

 

 
any such variation or extension being granted to the contractor or for any fore
act or commission on the part of the Trustees or any indulgence by the Trustees to the 
contractor or by any 
relating to sureties would, but for this provision, have effect of so relieving
 
Kolkata 

5.      We …………………………………………
...…………………./Haldia, lastly undertake not
its currency except with the previous consent of the Trustees in writing.
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any such variation or extension being granted to the contractor or for any fore
act or commission on the part of the Trustees or any indulgence by the Trustees to the 
contractor or by any such matter or thing of whatsoever nature, which under the law 
relating to sureties would, but for this provision, have effect of so relieving
 Branch, 

 /Haldia. 
………………………………………… Branch,

...…………………./Haldia, lastly undertake not to revoke this Bank Guarantee during 
its currency except with the previous consent of the Trustees in writing.

SIGNATURE…………….………………………………
NAME……………………………………………………
DESIGNATION…………….……………………………

(Duly constituted attorney for and on behalf of) 
BANK……………………………………………………
BRANCH……………..…………………………………

Kolkata….............................. / HALDIA.

(OFFICIAL SEAL OF THE BANK)

any such variation or extension being granted to the contractor or for any fore- bearance, 
act or commission on the part of the Trustees or any indulgence by the Trustees to the 

such matter or thing of whatsoever nature, which under the law 
relating to sureties would, but for this provision, have effect of so relieving us,

Branch, Kolkata 
to revoke this Bank Guarantee during 

its currency except with the previous consent of the Trustees in writing. 

SIGNATURE…………….……………………………… 
NAME…………………………………………………… 
DESIGNATION…………….…………………………… 

(Duly constituted attorney for and on behalf of) 
BANK…………………………………………………… 
BRANCH……………..………………………………… 

Kolkata….............................. / HALDIA. 

(OFFICIAL SEAL OF THE BANK)



 

 

 

Syama Prasad Mookerjee Port,Kolkata (SMPK) hereinafter referred to as 

 

 

…………………………
 

 

The Principal intends to award, under laid down organizational procedures, contract/s for
……………………. The Principal values full compliances with all relevant laws of 
regulations, economic use of resources and of fairness/transparency in its relations with its 
Bidder(s) and/or Contractor(s).

 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the 
principal, will monitor the tender process and the execution of the contract for compliance with 
the principles mentioned above.

 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prio
contract to be entered into with a view to:

 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to 
obtain/dispose the desired said stores/ equipment at a competitive price in conf
defined specifications/ scope of work by avoiding the high cost and the distortionary impact of 
corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to 
abstain from bribing or indulging in any corrupt practice in
providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any 
form, by its officials by following transpar

 

Section 1 – Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to 
observe the following principles:

1. No employee of the Principal, personally or through family members, 
with the tender for, or the execution of a contract, demand, take a promise for or accept, for self 
or third person, any material or immaterial benefit which the person is not legally entitled to.

2. The Principal will, during 
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Integrity Pact 
Between 

Syama Prasad Mookerjee Port,Kolkata (SMPK) hereinafter referred to as 
Employer”. 

And 

………………………….. hereinafter referred to as “The Bidder/Contractor

Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s for
. The Principal values full compliances with all relevant laws of 

regulations, economic use of resources and of fairness/transparency in its relations with its 
Bidder(s) and/or Contractor(s). 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the 
the tender process and the execution of the contract for compliance with 

the principles mentioned above. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to:- 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to 
obtain/dispose the desired said stores/ equipment at a competitive price in conf
defined specifications/ scope of work by avoiding the high cost and the distortionary impact of 
corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to 
abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any 
form, by its officials by following transparent procedures. 

Commitments of the Principal/ Employer. 

The Principal commits itself to take measures necessary to prevent corruption and to 
observe the following principles: 

No employee of the Principal, personally or through family members, 
with the tender for, or the execution of a contract, demand, take a promise for or accept, for self 
or third person, any material or immaterial benefit which the person is not legally entitled to.

The Principal will, during the tender process treat all Bidder(s) with equity and reason.

Syama Prasad Mookerjee Port,Kolkata (SMPK) hereinafter referred to as “The Principal/ 

The Bidder/Contractor” 

The Principal intends to award, under laid down organizational procedures, contract/s for 
. The Principal values full compliances with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relations with its 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the 
the tender process and the execution of the contract for compliance with 

To avoid all forms of corruption by following a system that is fair, transparent and free from 
r to, during and subsequent to the currency of the 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to 
obtain/dispose the desired said stores/ equipment at a competitive price in conformity with the 
defined specifications/ scope of work by avoiding the high cost and the distortionary impact of 
corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to 

order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any 

The Principal commits itself to take measures necessary to prevent corruption and to 

No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or accept, for self 
or third person, any material or immaterial benefit which the person is not legally entitled to. 

the tender process treat all Bidder(s) with equity and reason.



 

 

The Principal will, in particular, before and during the tender process, provide to all Bidder(s) 
the same information and will not provide to any Bidder(s) confidential/ additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

3. The Principal will exclude from the process all known prejudiced persons.
 

(2). If the Principal obtains information on the conduct of any o
criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if 
there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance 
Officer and in addition can initiate disci

 

Section-2 –Commitments of the Bidder(s) / Contractor(s)
 

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation 
the tender process and during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, 
promise or give to any of the Principal
execution of the contract or to any third person any material or other benefit which he/she is not 
legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during 
the tender process or during the execution of the contract.

 

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contract, submission or non
other actions to restrict competitiveness or to introduce cartelization in the bidding process.

 

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; 
further the Bidder(s)/Contractor(s) will not use improperly, for 
personal gain, or pass on to others, any information or document provided by the Principal as 
part of the business relationship, regarding plans, technical proposals and business details, 
including information contained or transm

 

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian 
Nationality shall furnish the name and address of the f
as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to 
the Indian agent/representative have to be in Indian Rupees only. Copy of the 
Indian Agents of Foreign Suppliers

 

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments 
he has made, is committed to or intends to make to agents, brokers or any other intermediaries 
in connection with the award of the contract.
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The Principal will, in particular, before and during the tender process, provide to all Bidder(s) 
the same information and will not provide to any Bidder(s) confidential/ additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or the 

The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if 
there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance 
Officer and in addition can initiate disciplinary actions. 

Commitments of the Bidder(s) / Contractor(s) 

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation 
the tender process and during the contract execution. 

The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, 
promise or give to any of the Principal’s employees involved in the tender process or the 

contract or to any third person any material or other benefit which he/she is not 
legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during 
the tender process or during the execution of the contract. 

tractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contract, submission or non-submission of bids or any
other actions to restrict competitiveness or to introduce cartelization in the bidding process.

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; 
further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information or document provided by the Principal as 
part of the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 

The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principles, if any. Further details 

Guidelines on Indian Agents of Foreign Suppliers
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to 

tative have to be in Indian Rupees only. Copy of the 
Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A.

The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments 
committed to or intends to make to agents, brokers or any other intermediaries 

in connection with the award of the contract.

The Principal will, in particular, before and during the tender process, provide to all Bidder(s) 
the same information and will not provide to any Bidder(s) confidential/ additional information 
through which the Bidder(s) could obtain an advantage in relation to the tender process or the 

The Principal will exclude from the process all known prejudiced persons. 

f its employees which is a 
criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if 
there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance 

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in 

The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, 
s employees involved in the tender process or the 

contract or to any third person any material or other benefit which he/she is not 
legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during 

tractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 

submission of bids or any 
other actions to restrict competitiveness or to introduce cartelization in the bidding process. 

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; 
purposes of competition or 

personal gain, or pass on to others, any information or document provided by the Principal as 
part of the business relationship, regarding plans, technical proposals and business details, 

The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian 

oreign principles, if any. Further details 
Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by 

the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to 
tative have to be in Indian Rupees only. Copy of the “Guidelines on 

A. 

The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments 
committed to or intends to make to agents, brokers or any other intermediaries 

in connection with the award of the contract.



 

 

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offe

 

Section-3-Disqualification from tender process and exclusion from future contracts
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression 
through a violation of Section 2 above, or in any other form such as to
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from 
the tender process or take action as considered appropriate.

 

Section 4-Compensation for damages
 

(1) If the Principal has disqualified 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit/Bid Security.

 

(2) If the Principal has terminated the contract according to 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor liquidated damages of the contract value or the 
amount equivalent to Performance Bank Guar

 

Section 5-Previous transgression
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the 
date of signing the Integrity pact with any other Company in any country conforming to the anti 
corruption approach or with 
Ports/ Govt. Departments of India that could justify his exclusion from the tender process.

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as considered appropriate.

 

Section 6- Equal treatment of all Bidders/Contractors/Sub
 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 
in conformity with this Integrity Pact, 

 

(2) The Principal, will enter into agreements with identical conditions as this one with all 
Bidders, Contractors and Sub

 

(3) The Principal will disqualify from the tender 
or violate its provisions.
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(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression 
through a violation of Section 2 above, or in any other form such as to
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from 
the tender process or take action as considered appropriate. 

Compensation for damages 

If the Principal has disqualified the Bidder(s) from the tender process prior to the award 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit/Bid Security. 

If the Principal has terminated the contract according to Section 3 or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor liquidated damages of the contract value or the 
amount equivalent to Performance Bank Guarantee. 

Previous transgression 

The Bidder declares that no previous transgressions occurred in the last 3 years from the 
date of signing the Integrity pact with any other Company in any country conforming to the anti 
corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major 
Ports/ Govt. Departments of India that could justify his exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
ocess or action can be taken as considered appropriate. 

Equal treatment of all Bidders/Contractors/Sub-Contractors

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 
in conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

The Principal, will enter into agreements with identical conditions as this one with all 
Bidders, Contractors and Sub-contractors. 

The Principal will disqualify from the tender process all bidders who do not sign this Pact 
or violate its provisions.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

Disqualification from tender process and exclusion from future contracts 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression 
through a violation of Section 2 above, or in any other form such as to put his reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from 

the Bidder(s) from the tender process prior to the award 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent 

Section 3 or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor liquidated damages of the contract value or the 

The Bidder declares that no previous transgressions occurred in the last 3 years from the 
date of signing the Integrity pact with any other Company in any country conforming to the anti 

any other Public Sector Undertaking / Enterprise in India, Major 
Ports/ Govt. Departments of India that could justify his exclusion from the tender process. 

If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Contractors 

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 
and to submit it to the Principal before contract signing. 

The Principal, will enter into agreements with identical conditions as this one with all 

process all bidders who do not sign this Pact 
or violate its provisions.



 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub 
Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal ac
may follow in accordance with provisions of the extant law in force relating to any civil or 
criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively,
what extent the parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and 
shall perform their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating 
to the contract. 

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so 
inform the authority designated by the Principal and the Chief 
Prot Trust. 

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without 
restriction to all contract documentation of the PRINCIPAL including that provided by the 
BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR
his request and demonstration of a valid interest, unrestricted and unconditional access to his 
contract documentation, if any. The same is applicable to sub
under contractual obligation 
Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all 
meetings among the parties related to the contract provided such m
impact on the contractual relations between the Principal and the Contractor. The parties offer 
to the Monitor, the option to participate in such meetings.

(g) The Monitor will submit a written report to the designated Authority of 
Employer/ Chief Vigilance Officer of Syama Prasad Mookerjee Port,Kolkata within 8 to 10 
weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/ 
Contractor and should the occasion arise, submit proposals for corr
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for 
the purposes of this Pact. 

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will 
so inform the Management of the Principal and request the Management to discontinue or to 
take corrective action, or to take other relevant action. The Monitor can in this regard submit 
non-binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action.

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the 
relevant 

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken 

against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit 
this 

information directly to the Central Vigilance Commissioner, Government of India.

(j) The word ‘Monitor’ would include 

92 

Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub 

The actions stipulated in this Integrity pact are without prejudice to any other legal ac
may follow in accordance with provisions of the extant law in force relating to any civil or 

Role of Independent External Monitor(IEM): 

The task of the Monitors shall be to review independently and objectively,
what extent the parties comply with the obligations under this pact. 

The Monitors shall not be subject to instructions by the representatives of the parties and 
shall perform their functions neutrally and independently. 

ept that the Monitors have the right to access all the documents relating 

As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so 
inform the authority designated by the Principal and the Chief Vigilance Officer of Kolkata 

The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without 
restriction to all contract documentation of the PRINCIPAL including that provided by the 
BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon 
his request and demonstration of a valid interest, unrestricted and unconditional access to his 
contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall be 
under contractual obligation to treat the information and documents of the Bidder/Contractor/ 

contractor(s) with confidentiality. 

The Principal/ Employer will provide to the Monitor sufficient information about all 
meetings among the parties related to the contract provided such m
impact on the contractual relations between the Principal and the Contractor. The parties offer 
to the Monitor, the option to participate in such meetings. 

The Monitor will submit a written report to the designated Authority of 
Employer/ Chief Vigilance Officer of Syama Prasad Mookerjee Port,Kolkata within 8 to 10 
weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/ 
Contractor and should the occasion arise, submit proposals for correcting problematic situation. 
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for 

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will 
nt of the Principal and request the Management to discontinue or to 

take corrective action, or to take other relevant action. The Monitor can in this regard submit 
binding recommendations. Beyond this, the Monitor has no right to demand from the 
s that they act in a specific manner, refrain from action or tolerate action.

If the Monitor has reported to the Principal substantiated suspicion of an offence under the 

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken 

against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit 

information directly to the Central Vigilance Commissioner, Government of India.

would include both singular and plural.

Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that 
may follow in accordance with provisions of the extant law in force relating to any civil or 

The task of the Monitors shall be to review independently and objectively, whether and to 

The Monitors shall not be subject to instructions by the representatives of the parties and 

ept that the Monitors have the right to access all the documents relating 

As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so 
Vigilance Officer of Kolkata 

The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without 
restriction to all contract documentation of the PRINCIPAL including that provided by the 

will also grant the Monitor, upon 
his request and demonstration of a valid interest, unrestricted and unconditional access to his 

contractors. The Monitor shall be 
to treat the information and documents of the Bidder/Contractor/ 

The Principal/ Employer will provide to the Monitor sufficient information about all 
meetings among the parties related to the contract provided such meetings could have an 
impact on the contractual relations between the Principal and the Contractor. The parties offer 

The Monitor will submit a written report to the designated Authority of Principal/ 
Employer/ Chief Vigilance Officer of Syama Prasad Mookerjee Port,Kolkata within 8 to 10 
weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/ 

ecting problematic situation. 
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for 

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will 
nt of the Principal and request the Management to discontinue or to 

take corrective action, or to take other relevant action. The Monitor can in this regard submit 
binding recommendations. Beyond this, the Monitor has no right to demand from the 
s that they act in a specific manner, refrain from action or tolerate action. 

If the Monitor has reported to the Principal substantiated suspicion of an offence under the 

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 

against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit 

information directly to the Central Vigilance Commissioner, Government of India. 



 

 

 
 
 

8.a) The Name and Correspondence Particulars of Independent External Monitors:

a) Shri Subhashish Sarkar, 

Flat No. 406, Block-III, 

Kirti Apartments, 

Mayur Vihar Phase-I Extension, 

Delhi-110 091, 

Mob No. 98117 07230, 

E-mail : subhashishsarkar53@yahoo(dot)com

b) Ms. Bulbul Sen, IRS (Retd.), 

B-104 Nayantara Aptts. 

Block 8B, Sec - 7 

Dwarka 

New Delhi-110075 

E-mail ID – bsensarkar@gmail(dot)com
 

Section 9 – Facilitation of Investigation:
 

In case of any allegation of violation of any 
the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER/CONTRACTORS and the 
BIDDER/CONTRACTOR shall provide necessary information 
shall extend all possible help for the purpose of such examination.

 

Section 10 – Pact Duration:
 

The pact beings with when both parties have legally signed it and will extend upto 2 years or 
the complete execution of the contr
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of 
signing of the contract. 

If any claim is made/lodged during this time, the same shall be binding an
despite the lapse of this pact as specified above, unless it is discharged/determined by 
Chairman, SMPK.[ 

 

Section 11 – Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal in Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in 
English. 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all 
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8.a) The Name and Correspondence Particulars of Independent External Monitors:

Shri Subhashish Sarkar, 

I Extension, 

subhashishsarkar53@yahoo(dot)com 

Ms. Bulbul Sen, IRS (Retd.), 

bsensarkar@gmail(dot)com 

Facilitation of Investigation: 

In case of any allegation of violation of any provisions of this Pact or payment of commission, 
the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER/CONTRACTORS and the 
BIDDER/CONTRACTOR shall provide necessary information and documents in English and 
shall extend all possible help for the purpose of such examination. 

Pact Duration: 

The pact beings with when both parties have legally signed it and will extend upto 2 years or 
the complete execution of the contract including warranty period whichever is later. In case 
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of 

If any claim is made/lodged during this time, the same shall be binding an
despite the lapse of this pact as specified above, unless it is discharged/determined by 

Other Provisions: 

This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal in Kolkata. 

Changes and supplements as well as termination notices need to be made in writing in 

If the Contractor is a partnership or a consortium, this agreement must be signed by all 

8.a) The Name and Correspondence Particulars of Independent External Monitors: 

provisions of this Pact or payment of commission, 
the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER/CONTRACTORS and the 

and documents in English and 

The pact beings with when both parties have legally signed it and will extend upto 2 years or 
act including warranty period whichever is later. In case 

bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of 

If any claim is made/lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged/determined by 

This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

Changes and supplements as well as termination notices need to be made in writing in 

If the Contractor is a partnership or a consortium, this agreement must be signed by all 



 

 

partners or consortium members.
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onsortium members.



 

 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of 
this agreement remains valid. In this case, the parties will strive to come to an agreement to 
their original intentions. 

 
 
 
 
 
 
 
 
 

 
(For & on behalf of the Principal)

 
 

(Office Seal) 
 
 

Place : 
 

Date : 
 
 

Witness 1: 
 

(Name & Address) …………………………………
 

……………………………………
 

……………………………………
 
 
 

Witness 2: 
 

(Name & Address) …………………………………………

 
…………………………………………

…………………………………………
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Should one or several provisions of this agreement turn out to be invalid, the reminder of 
this agreement remains valid. In this case, the parties will strive to come to an agreement to 

behalf of the Principal) (For & on behalf of Bidder/Contractor).

 (Office Seal)

………………………………….. 

…………………………………… 

…………………………………… 

………………………………………… 

…………………………………………. 

………………………………………….

Should one or several provisions of this agreement turn out to be invalid, the reminder of 
this agreement remains valid. In this case, the parties will strive to come to an agreement to 

(For & on behalf of Bidder/Contractor). 

(Office Seal) 



 

 

 
 
 

 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS
 

 There shall be compulsory registration of Indian agents of Foreign suppliers for all 
Tenders. An agent who is not registered with SMPK shall 
Form. 

 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving the status being 
enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the 
agent before the placement of order by SMPK.
 

 Wherever the Indian representatives have communicated on behalf of their principals and 
the foreign parties have stated that they are not paying any commission to the Indian agents, and the Indian 
representative is working on the basis of salary or as retainer, a written declaration to this effect should be 
submitted by the party (i.e. Principal) before 
 

 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF 
ANY. 
 

 Tenderers of Foreign nationality shall furnish the following details in their offer:
 

 The name and address of the agents/representatives in India, if any and the 
authorization and authority given to commit the Principals. In case the agent/representative be a foreign 
Company, it is to be conformed whether it is real substantial Company and details of the same shall be 
furnished. 
 

 The amount of commission/
representatives in India. 
 

 Confirmation of the Tenderer that the commission/remuneration if any, payable to his 
agents/ representatives in India, is to be paid by SMPK in Indian Rupees only.
 

 Tenderers of Indian Nationality shall furnish the following details in their offers:
 

 The name and address of the foreign principals indicating their nationality as well as their 
status, i.e. whether manufacturer or agents of manufacturer hold
specifically authorizing the agent to make an offer in India in response to tender either directly or through the 
agents /representatives.
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ANNEXURE-A 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

There shall be compulsory registration of Indian agents of Foreign suppliers for all 
Tenders. An agent who is not registered with SMPK shall apply for registration in the prescribed Application

Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving the status being 

yed by the agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the 
agent before the placement of order by SMPK. 

Wherever the Indian representatives have communicated on behalf of their principals and 
parties have stated that they are not paying any commission to the Indian agents, and the Indian 

representative is working on the basis of salary or as retainer, a written declaration to this effect should be 
submitted by the party (i.e. Principal) before finalizing the order. 

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF 

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the 
authorization and authority given to commit the Principals. In case the agent/representative be a foreign 
Company, it is to be conformed whether it is real substantial Company and details of the same shall be 

The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

Confirmation of the Tenderer that the commission/remuneration if any, payable to his 
agents/ representatives in India, is to be paid by SMPK in Indian Rupees only. 

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their 
status, i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or through the 
agents /representatives.

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

There shall be compulsory registration of Indian agents of Foreign suppliers for all 
apply for registration in the prescribed Application-

Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving the status being 

yed by the agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the 

Wherever the Indian representatives have communicated on behalf of their principals and 
parties have stated that they are not paying any commission to the Indian agents, and the Indian 

representative is working on the basis of salary or as retainer, a written declaration to this effect should be 

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF 

Tenderers of Foreign nationality shall furnish the following details in their offer: 

The name and address of the agents/representatives in India, if any and the extent of 
authorization and authority given to commit the Principals. In case the agent/representative be a foreign 
Company, it is to be conformed whether it is real substantial Company and details of the same shall be 

remuneration included in the quoted price(s) for such agents/ 

Confirmation of the Tenderer that the commission/remuneration if any, payable to his 

Tenderers of Indian Nationality shall furnish the following details in their offers: 

The name and address of the foreign principals indicating their nationality as well as their 
ing the Letter of Authority of the Principal 

specifically authorizing the agent to make an offer in India in response to tender either directly or through the 
agents /representatives.



 

 

 The amount of commission/remuneration included in the price(s) quoted by
for himself. 
 

 Confirmation of the foreign principals of the Tenderer that the 
commission/remunerations, if any, reserved for the Tenderer in the quoted price(s), is to be paid by SMPK in 
India in equivalent Indian Rupees. 
 

 In either case, in the event of contract materializing, the terms of payment will provide 
for payment of the commission/remuneration, if any payable to the agents/representatives in India in Indian 
Rupees on expiry of 90 days after the discharge of the obligations under the 
 

 Failure to furnish correct and detailed information as called for in paragraph
will render the concerned tender liable for rejection or in the event of a contract materializing, the same liable 
to termination by SMPK. Besides this there would be a penalty of banning business dealings with SMPK or 
damage or payment of a named sum.
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The amount of commission/remuneration included in the price(s) quoted by

Confirmation of the foreign principals of the Tenderer that the 
commission/remunerations, if any, reserved for the Tenderer in the quoted price(s), is to be paid by SMPK in 

the event of contract materializing, the terms of payment will provide 
for payment of the commission/remuneration, if any payable to the agents/representatives in India in Indian 
Rupees on expiry of 90 days after the discharge of the obligations under the contract. 

Failure to furnish correct and detailed information as called for in paragraph
will render the concerned tender liable for rejection or in the event of a contract materializing, the same liable 

des this there would be a penalty of banning business dealings with SMPK or 
damage or payment of a named sum.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer 

Confirmation of the foreign principals of the Tenderer that the 
commission/remunerations, if any, reserved for the Tenderer in the quoted price(s), is to be paid by SMPK in 

the event of contract materializing, the terms of payment will provide 
for payment of the commission/remuneration, if any payable to the agents/representatives in India in Indian 

Failure to furnish correct and detailed information as called for in paragraph-2.0 above 
will render the concerned tender liable for rejection or in the event of a contract materializing, the same liable 

des this there would be a penalty of banning business dealings with SMPK or 
damage or payment of a named sum.



 

 

 
 

98 


