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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
(Erstwhile Kolkata Port Trust) 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043 

 
TENDER DOCUMENT 

 

for 
 

                            Work: “Road Lighting at Kantapukur Barrack Road.” 
 
 
 

Notice Inviting Tender No.: SMP/KDS/Mech/SE-II/ADV/616 dated 15.09.2022 
 
 
 

 
 Site inspection followed by pre bid meeting :  26.09.2022 at 12.00 hrs. 

 Start date of submission of e-tender : 01.10.2022 from 12.00 hrs. 

 Closing date for e- Tender : 13.10.2022 up to 14.30 hrs. 

 Date of opening of Techno commercial bid : 14.10.2022 at 14.30 hrs. 
 
 
 
 
 
 
 
 
 
 

Tender Fee: Rs. 1,770/- (including GST) (Non-Refundable) 
 

Chief Mechanical Engineer (I/C) 



 

SYAMA PRASAD
(Erstwhile Kolkata Port Trust
KOLKATA

e-TENDER FOR “Road Lighting at Kantapukur Barrack Road
 

NOTICE INVITING TENDER
 

Mechanical & Electrical Engineering Depar
part system (i.e. Techno-Commercial Bid 

 
Bid Document may be downloaded from SMP, Kolkata website 
and https://kopt.enivida.in/ portal. 
mentioned websites only. 

SCHEDULE
 

TENDER NO. SMP

MODE OF TENDER e-Procurement
(Online
Part 
https://kopt.enivida.in/
The 
electronically
acceptabl

Estimated value of Tender Rs. 24
Six Hundred

i) Earnest Money Deposit @ 
2% of Estimated value of 
Tender 
 
ii) Tender Cost 

 The intendin
(Rupees
 The intending
GST @
“Tender Cost” 
Demand Draft from any of the Nationalized/ Scheduled Banks in
India having

Mookerjee

 Tender Fee and Earnest Money or valid NSIC /DIC/
Memorandum
be physically submitted to the Chief Mechanical Engineer, Mechanical
and 
Reach Road, Kolkata 
failing

Performance Security 
Deposit 

3 % 
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TENDER DOCUMENT 
PRASAD MOOKERJEE PORT, KOLKATA 

Erstwhile Kolkata Port Trust) 
KOLKATA DOCK SYSTEM 

Road Lighting at Kantapukur Barrack Road

ER No.: SMP/KDS/Mech/SE-II/ADV/616 date

TENDER NOTICE 
 

Department of SMP, Kolkata invites E-Tender under
 and Price Bid) for “Road Lighting at Kantapukur Barrack Road

Bid Document may be downloaded from SMP, Kolkata website https://smportkolkata.shipping.go
portal. Corrigenda or clarifications, if any, shall be hosted on the above

SCHEDULE OF TENDER (SOT) 

P/KDS/Mech/SE-II/ADV/616 dated 15.09.2022

Procurement System 
nline Part I - Techno-Commercial Bid and 

 II - Price Bid through eNIVIDA
https://kopt.enivida.in/). 

 intending   bidders   are   required   to   submit  
electronically through e-Tendering Portal. No physical
acceptable by Kolkata Dock System. 

4,71,623.00 /- (Rupees Twenty Four Lakh Seventy One
Hundred and Twenty Three Only), exclusive of

The intending bidders should submit Earnest Money of 
(Rupees Forty Nine Thousand Four Hundred Thirty Two

intending bidders should submit Tender cost of Rs.
@ 18%. 

“Tender Cost” & “EMD” containing Banker’s cheque or Pay
Demand Draft from any of the Nationalized/ Scheduled Banks in

having branch in “Kolkata” drawn in favour of
Mookerjee Port Kolkata”. 

Tender Fee and Earnest Money or valid NSIC /DIC/
Memorandum Certificate, if applicable, are to be uploaded
be physically submitted to the Chief Mechanical Engineer, Mechanical

 Electrical Engineering Department, SMP, Kolkata, 
Reach Road, Kolkata -700 043, before opening of tender document,
failing which techno-commercial bid will not be opened.

 of the Billed Value excluding GST. 

Road Lighting at Kantapukur Barrack Road”. 

ed 15.09.2022 

under single stage two 
Road Lighting at Kantapukur Barrack Road”. 

https://smportkolkata.shipping.gov.in/ 
Corrigenda or clarifications, if any, shall be hosted on the above- 

2022 

eNIVIDA Portal 

submit   their   offer 
physical tender is 

Seventy One Thousand 
of GST. 

ld submit Earnest Money of Rs. 49,432/- 
Thirty Two Only). 

Rs. 1,770/-  including   

containing Banker’s cheque or Pay Order or 
Demand Draft from any of the Nationalized/ Scheduled Banks in 

of “Syama Prasad 

Tender Fee and Earnest Money or valid NSIC /DIC/ Udyog Aadhaar 
uploaded and must 

be physically submitted to the Chief Mechanical Engineer, Mechanical 
Kolkata,  8,  Garden 

700 043, before opening of tender document, 
will not be opened. 



 

RailTel’s  Tender 
Processing Fee 
( Nonrefundable) 

Mode
through
Tender
and Maximum
Registration

 
Date of NIT available to parties to download

Date and time of site inspection & Pre

Date of starting of online submission
Commercial Bid and price Bid) through
Portal 
Date of closing of online submission 

Date and time of opening of Techno-

Date and time of opening of Price

 Online tenders through eNIVIDA Portal
(Erstwhile SMP, Kolkata) from GST registered

 
 The tender document through eNIVIDA portal is open 

downloaded from the official website 

 
 The complete tender document can

website: https://smportkolkata.shipping.gov.in/
https://kopt.enivida.in/ portal and bidders
portal on or before the due date and time of submission. The tenderer shall upload the scanned copy of
the DD instruments towards the cost of EMD and bid documents set as proof of payment towards EMD
and cost of Bid documents while submitting the

 
 The tender offer shall have to be submitted

in the tender document. 

 
 No physical tender is acceptable by Kolkata

 
 Minutes of meeting /Corrigendum 

https://smportkolkata.shipping.gov.in/

 
 

Note: In the event of any unforeseen closure
opened / held on the next working day without
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Mode of Payment: - E-payment Only 
through Debit/Credit Card or Net Banking. 
Tender Processing Fee(TPF)- 0.1% of estimate cost

Maximum 7500/-) plus GST 
Registration Charges: Rs. 2000/- + Applicable GST 

download 19.09.2022 at 14-00 hrs.

Pre-Bid meeting 26.09.2022 at 12.00 hrs.

submission of bid (Techno- 
through eNIVIDA 

01.10.2022 from 12.00

 of Bid. 13.10.2022 up to 14.30 hrs.

-Commercial Bid 14.10.2022 at 14.30 hrs.

Price Bid To be informed separately
email or telephone. 

Portal are invited by Syama Prasad Mookerjee
registered domestic Contractors for executing the work.

eNIVIDA portal is open from 19.09.2022 to 13.10
 of SMP, Kolkata and through https://kopt.enivid

can be downloaded from Syama Prasad Mookerjee
https://smportkolkata.shipping.gov.in/ [Tender   Mechanical & Elect.

bidders are required to submit tender offer  through  eNIVIDA
portal on or before the due date and time of submission. The tenderer shall upload the scanned copy of
the DD instruments towards the cost of EMD and bid documents set as proof of payment towards EMD

submitting the tender electronically in the eNIVIDA

submitted by the Tenderer only through eNIVIDA

Kolkata Dock System. 

 / addendum / clarifications, if any, shall
https://smportkolkata.shipping.gov.in/and https://kopt.enivida.in/. 

closure of work / holiday on any of the above days,
without any further notice. 

cost (Minimum 750/- 

 Per Year 

hrs. 

hrs. 

12.00 hrs. 

.2022 up to 14.30 hrs. 

.2022 at 14.30 hrs. 

separately by letter or 

Mookerjee Port, Kolkata 
the work. 

19.09.2022 to 13.10.2022 and can be 
https://kopt.enivida.in/. 

Mookerjee Port, Kolkata 
Elect. Eng. Dept.] and 

offer  through  eNIVIDA 
portal on or before the due date and time of submission. The tenderer shall upload the scanned copy of 
the DD instruments towards the cost of EMD and bid documents set as proof of payment towards EMD 

eNIVIDA portal. 

eNIVIDA portal as explained 

shall be hosted on the 

days, the same will be 



 

 
 

Notice Inviting Tender No
 

Instruction to Tenderer 

Terms and Conditions of Tende

Special Conditions of Contract

Scope of Work and Technical Specification

Preamble to Bill of Quantity & BOQ

Profile of Tenderer, Covering 

Affidavit for ESI 

Indemnity Bond for ESI 

Undertaking Format 

Checklist for Documents to be

General Conditions of Contract,
Agreement 
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List of Annexure 

o.: SMP/KDS/Mech/SE-II/ADV/616 dated 1

Annexure – A Page

Tender Annexure – B Page

Contract Annexure – C Page

Work and Technical Specification Annexure – D Page

& BOQ Annexure - E Page

 letter & Schedule “O” Annexure – F Page

Annexure – G Page

Annexure – H Page

Annexure - I Page

to be Uploaded Annexure – J Page

Contract, Forms and Annexure – K      After 4

Chief Mechanical Engineer (I/C)
SMP, KOLKATA

Tender Inviting Authority

15.09.2022 

Page : 5 - 7 

Page :8 - 12 

Page :13 - 24 

Page : 25 – 29 

Page : 30 – 34 

Page :35 - 41 

Page : 42 

Page : 43 

Page : 44 

Page : 45 

After 45 

Chief Mechanical Engineer (I/C) 
KOLKATA 

Authority 



 

INSTRUCTIONS
 

This is an e-procurement event of Syama Prasad Mookerjee 
procurement service provider is RailTel’s eNIVIDA

 
You are requested to read the terms &
Tenderer who do not comply with the
not qualify in the Tender for opening 

 
1. Online tenders through RailTel’s eNIVIDA Portal are invited by Syama Prasad Mookerjee Port,

Kolkata from GST registered domestic

 
The tender document through RailTel’s
and can be downloaded from the
Portal. 

 
The complete tender document can be downloaded from Syama Pr

website: https://smportkolkata.shipping.gov.in/
https://kopt.enivida.in/ and 

eNIVIDA Portal on or before the due date and time of submission. T
scanned copy of the DD instruments towards the cost of EMD and bid documents set as proof of
payment towards EMD and cost of Bid documents while submitting the tender electronically in the

RailTel’s eNIVIDA. 

 
Bidders are requested to use internet
8 or above, and Java 8 Update 151
information and instructions available
responding to this e-tender : 

 Bidders Manual Kit 

 Help for Contractors 

 FAQ 

 
The tender offer shall have to 

Portal as explained in the tender 

2. The Techno-commercial Bid and 
https://kopt.enivida.in/ 

 
(A). Part – I (Techno-Commercial

as given in the NIT. Bidder(s) can
 

(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) who’s Part 
Techno-Commercial bid are acceptable by SMP, Kolkata. Such bidder(s) will be intimated the date
of opening of Part II (Price bid) 
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INSTRUCTIONS TO TENDERERS 

Syama Prasad Mookerjee Port, Kolkata (Erstwhile SMP, Kolkata)
RailTel’s eNIVIDA Portal. 

& conditions of this tender before submitting
the conditions with documentary proof (wherever

 of price bid. 

Online tenders through RailTel’s eNIVIDA Portal are invited by Syama Prasad Mookerjee Port,
domestic Contractors for executing the work. 

RailTel’s eNIVIDA Portal is open from 19.09.2022 to 13.10.2022
the official website of SMP, Kolkata and through RailTel’s eNIVIDA

The complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata

https://smportkolkata.shipping.gov.in/ and RailTel’s
 bidders are required to submit tender offer

Portal on or before the due date and time of submission. The tenderer shall upload the
scanned copy of the DD instruments towards the cost of EMD and bid documents set as proof of
payment towards EMD and cost of Bid documents while submitting the tender electronically in the

internet Browsers Firefox version below 50 / Internet
151 or 161. Further, bidders are requested to go through

available on the eNIVIDA Portal https://kopt

 be submitted by the Tenderer only through 

 document. 

 the Price Bid shall have to be submitted online 

Commercial bid): Would be opened electronically on specified
can witness the opening of Techno-commercial Bid

II (Price bid): Would be opened electronically of only those bidder(s) who’s Part 
Commercial bid are acceptable by SMP, Kolkata. Such bidder(s) will be intimated the date

 through valid e-mail/telephone/letter. Bidder(s)

Annexure-A 

ata (Erstwhile SMP, Kolkata).The e-

submitting your online tender. 
proof (wherever required) will 

Online tenders through RailTel’s eNIVIDA Portal are invited by Syama Prasad Mookerjee Port, 

19.09.2022 to 13.10.2022 
and through RailTel’s eNIVIDA 

asad Mookerjee Port, Kolkata 

RailTel’s eNIVIDA 
offer through RailTel’s 

he tenderer shall upload the 
scanned copy of the DD instruments towards the cost of EMD and bid documents set as proof of 
payment towards EMD and cost of Bid documents while submitting the tender electronically in the 

Internet Explorer version 
through the following 

https://kopt.enivida.in/ before 

 RailTel’s eNIVIDA 

 at 

specified date and time 
Bid electronically. 

II (Price bid): Would be opened electronically of only those bidder(s) who’s Part – I 
Commercial bid are acceptable by SMP, Kolkata. Such bidder(s) will be intimated the date 

Bidder(s) can witness the 



 

 Opening of Bids electronically. 
The tenderer are advised to 
negotiations. Bidders are requested to submit their most competitive pric
price bid. 

3. All entries in the tender should be
ambiguity. 

4. In case of any clarification, please
tender). 
Contact person (SMP, Kolkata): 
1.  Mr. D. Das 

Dy. Chief Mechanical Engineer-
IMobile No. 9674720043 
Email: ddas@kolkataporttrust.gov.in

 3.  Mr. D. K. Kundu 
Executive Engineer (Elect.) 
Mobile No. 9674388001 
Email: dk.kundu@kolkataporttrust.gov.in

5. All notices /corrigendum and corresp
the process until finalization of tender
that their corporate email I.D. provided is valid and

with RailTel’s eNIVIDA portal (i.e.

of their DSC (Digital Signature Certificate).

6. E-tender cannot be accessed after
7. (a). MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted from

depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not exempted
from depositing Tender Fee and
exemption for the entire tendered
Documentary evidence must be uploaded for claim of such exemption, failing which their tender
would be summarily be rejected.

(b). The process involves Electronic Bidding for subm
Techno- Commercial Bid as well 
(c). The e-tender floor shall remain open from the pre
duration as mentioned above. 
(d). All electronic bids submitted during the e
Any bid will be considered as 
Document. 
(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the
same will not be accepted by the
(f). SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in
full or part as the case may be without
(g). No deviation of the terms and conditions of the tender d
bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for the
tender. 
(h). Unit of Measure (UOM) is indicated
Currency as per UOM indicated in

8. The e-tender shall be governed by
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 offer their best possible rates. There would
negotiations. Bidders are requested to submit their most competitive prices while submitting the

be entered in online Technical & Commercial Formats

please contact SMP, Kolkata (before the scheduled

-II 

ddas@kolkataporttrust.gov.in 

2. Mr.  Sanjib Sarkar. 
Superintending Engineer
IMobile No. 9674720094 
Email: sanjib@kolkataporttrust.gov.in

ttrust.gov.in 

   4.  Mr. Utsab Mukherjee 
       Executive Engineer (Elect.)
        Mobile No. 9038915015 
  Email: utsabmukherjee@kolkataporttrust.gov.in

correspondence to the bidder(s) shall be sent by
tender by SMP, Kolkata. Hence, the bidders are

email I.D. provided is valid and updated at the stage of registration of

(i.e. Service Provider). Bidders are also requested

Certificate). 

after the due date and time mentioned in NIT. 

SIC under Single Point Registration scheme/DIC are exempted from
depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not exempted

and Earnest Money. Only those firms, having 
tendered work (as per the Bill of Quantity) would

Documentary evidence must be uploaded for claim of such exemption, failing which their tender
rejected. 

The process involves Electronic Bidding for submission of Tender Document Fee and EMD,
 as Price Bid. 

tender floor shall remain open from the pre-announced date & time and for as much

All electronic bids submitted during the e-tender process shall be legally binding on the bidder.
 valid bid if it fulfils all the terms and conditions

It is mandatory that all the bids are submitted with digital signature certificate otherwise the
the system. 

SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in
be without assigning any reason thereof. 

No deviation of the terms and conditions of the tender document is acceptable. Submission of
tender floor by any bidder confirms his acceptance of terms and conditions for the

indicated in the e-tender Floor. Rate to be quoted
icated in the e-tender floor/tender document. 

by the terms and conditions mentioned therein. 

would generally be no 
es while submitting the 

Formats without any 

scheduled time of the e- 

Engineer (Elect.)-II 
 

sanjib@kolkataporttrust.gov.in 

Executive Engineer (Elect.) 
 

utsabmukherjee@kolkataporttrust.gov.in  

by email only during 
 required to ensure 

registration of vendor 

requested to ensure validity 

SIC under Single Point Registration scheme/DIC are exempted from 
depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are not exempted 

 documents of such 
would be exempted. 

Documentary evidence must be uploaded for claim of such exemption, failing which their tender 

ission of Tender Document Fee and EMD, 

announced date & time and for as much 

ss shall be legally binding on the bidder. 
terms and conditions of the Tender 

It is mandatory that all the bids are submitted with digital signature certificate otherwise the 

SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in 

ocument is acceptable. Submission of 
tender floor by any bidder confirms his acceptance of terms and conditions for the 

quoted in Indian Rupee 

 



 

9. No deviation to the technical and

10. SMP, Kolkata has the right to cancel
assigning any reason thereof. 

11. The bidders must upload all the documents required as per Pre
documents enlisted under techno
to disqualification. Any other document
shall not be considered. 

12. The bid will be evaluated based on

13. The documents uploaded by bidder(s) will be scrutinized.
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.
Punitive action including suspension
Bidders. 

14 Price bid must be filled-up in EXCEL
Kolkata). 

15 EMD & Tender Fee should reach
Techno-commercial bid will not be

16 EMD & Tender Fee details are to
Essential documents. 
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and commercial terms & conditions are allowed. 

cancel this e-tender or extend the due date of receipt

all the documents required as per Pre-qualification criteria and the
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead

document uploaded which is not required as per 

on the filled-in technical and commercial formats

The documents uploaded by bidder(s) will be scrutinized. In case any of the information furnished
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.

suspension and banning of business can also be taken

EXCEL Sheet through eNIVIDA PORTAL (which is

reach this office physically before opening of Tender,
be opened. 

to be treated, as essential documents should upload

receipt of bid(s) without 

qualification criteria and the 
failing which the tender shall lead 

 the terms of the NIT 

formats uploaded. 

In case any of the information furnished 
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited. 

taken against defaulting 

is uploaded by SMP, 

Tender, failing which 

upload with the other 



 

Terms
 

Notice Inviting Tender No
 

Pre-qualification Criteria of the Bidders
 

The intending Tenderer shall satisfy
 

i) The firms must have average
31.03.2022 should be at least Rs. 7,41,487
‘Profit & Loss Accounts’ for the last three financial years ending 31.03.2022 have to be submitted. In the event
of non-availability of Audited Balance Sheets for the financial year ending 31.03.2022, the turn over for that
financial year has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN (Unique
Document Identification Number). 

 
ii) The firms must have either of the following

similar works during last seven years, ending
 

a) Three similar completed
estimated value) (excluding GST). 

Or 
b) Two similar completed

estimated value) (excluding GST). 
Or 
c) One similar completed 
value) (excluding GST). 

 
Here “similar works” means “Supply, Installa

laying of cables” Work experience as a subcontractor or supply contractor shall not be considered as requisite
qualification. The Tenderer shall have to upload documents (certified copy), viz. order lette
certificate (from credential issuing authority) or proof

 
OTHER INSTRUCTION: 

 

1. Tender Fee & EMD or Valid NSIC/ DIC/Udyog 
uploaded and Tender Fee & EMD or valid NSIC/ DIC/
physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering Department,
Syama Prasad Mookerjee Port Kolkata, 8, Garden Reach Road, Kolkata 
commercial bid will not be opened. Details of which

 
(a) Demand Draft/Pay Order/ Banker’s Cheque
(Rupees One Thousand and Seventy Only)

 
(b) Demand Draft/Pay Order/ Banker’s
49,432/- (Rupees Forty Nine Thousand

 
(c) Valid NSIC Certificate in case of Micro
Registration Scheme) or valid DIC Certificate or valid
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Terms and Conditions of Tender 

o.: SMP/KDS/Mech/SE-II/ADV/616 dated 15

Criteria of the Bidders 

satisfy the following conditions with supporting documents:

average annual financial turnover during the last
487.00 (30% of estimated value). Audited Balance Sheets as well as

‘Profit & Loss Accounts’ for the last three financial years ending 31.03.2022 have to be submitted. In the event
Sheets for the financial year ending 31.03.2022, the turn over for that

financial year has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN (Unique

The firms must have either of the following as experience of having successfully completed
years, ending on 31.08.2022: 

completed works each costing not less than Rs. 9,88
 

completed works each costing not less than Rs. 12,35
 

 work costing not less than Rs. 19,77,298/- (80%

Supply, Installation and Commissioning of Street/ Flood
Work experience as a subcontractor or supply contractor shall not be considered as requisite

qualification. The Tenderer shall have to upload documents (certified copy), viz. order lette
authority) or proof of execution etc. to establish his credentials.

Tender Fee & EMD or Valid NSIC/ DIC/Udyog Aadhaar Memorandum Certificate, if applicable, are to be
Tender Fee & EMD or valid NSIC/ DIC/ Udyog Aadhaar Memorandum Certificate must be

physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering Department,
Syama Prasad Mookerjee Port Kolkata, 8, Garden Reach Road, Kolkata -700 043, failing which techno

be opened. Details of which are as under: 

Cheque from any Scheduled/ Nationalized Bank in
Only) as cost of Tender Document/Tender Fee. 

Banker’s Cheque from any Scheduled/ Nationalized Bank
Forty Nine Thousand Four Hundred Thirty Two Only) as Earnest Money

icro and Small Enterprises (MSEs) registered with NSIC
DIC Certificate or valid Udyog Aadhaar Memorandum Certificate.

Annexure-B 

15.09.2022 

documents: 

last three years ending 
(30% of estimated value). Audited Balance Sheets as well as 

‘Profit & Loss Accounts’ for the last three financial years ending 31.03.2022 have to be submitted. In the event 
Sheets for the financial year ending 31.03.2022, the turn over for that 

financial year has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN (Unique 

as experience of having successfully completed 

88,649/- (40% of the 

35,812/- (50% of the 

(80% of the estimated 

nd Commissioning of Street/ Flood Light, with 
Work experience as a subcontractor or supply contractor shall not be considered as requisite 

qualification. The Tenderer shall have to upload documents (certified copy), viz. order letter, work completion 
credentials. 

Memorandum Certificate, if applicable, are to be 
Memorandum Certificate must be 

physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering Department, 
700 043, failing which techno- 

in original, for Rs. 1,770/- 

Bank in original, for Rs. 
as Earnest Money Deposit. 

NSIC (under single point 
Certificate. 



 

2. In addition to above as mentioned in Sl.
 

(i) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e.2019-20, 2020
norms wherever required. Certificate issued by concerned Chartered Accountant
01.02.2019 must incorporate UDIN
event of non-availability 
31.03.2022, the turn over for that financial
by Chartered Accountant mentioning

 
(ii) Self-attested documentary evidence of successful completion of similar work as proof of

fulfilling the Pre-qualification Criteria of the tender.
 

(iii) Copy of self-attested valid GST Registration Certific
 

(iv) Copy of self-attested ESI
judicial magistrate as per the format given in 
covered under ESI Act or exempted from it). The 
shall, additionally, indemnify SMP,
laborer in a non-judicial 
contractors should declare and state in the averment in the Affidavit and in
bond that in case such declaration
responsible for all consequences
Insurance Act 1948. 

 
(v) Certified copy of valid Trade License and

 
(vi) Copy of self-attested PAN

Department. 
 

(vii) Statement to confirm the status of the Tenderer 
Proprietorship Firm. If demanded by SMP, Kolkata, the t
necessary documents in support of their statement

 
(viii) Copy of valid Professional Tax clearance / Up

applicable) / else document
 

(ix) Details of registration under EPF Act: Intending 
EPF Registration, failing which
evidences in support of non
furnished. 

 
(x) A separate statement of 

Tenderer, names and designation of the officials of the Tenderer connected with the instant
Tender, their land and mobile telephone nos., e
Proforma (Form-D). 

 
(xi) Declaration of the tenderer

undertaking and also that they or their associates have not been banned or delisted by any
Govt. or Quasi-Govt. agencies or

9 

mentioned in Sl. No.1, following documents are to be UPLOADED

Last three years balance sheet and profit & loss account in support of Annual Financial
20, 2020-21 & 2021-22), and the same should be audited as per relevant

norms wherever required. Certificate issued by concerned Chartered Accountant
incorporate UDIN (Unique Document Identification Number).

 of Audited Balance Sheets for the financial
31.03.2022, the turn over for that financial year has to be submitted in lieu, d

mentioning UDIN. 

attested documentary evidence of successful completion of similar work as proof of
qualification Criteria of the tender. 

attested valid GST Registration Certificate. 

ESI registration certificate, OR an affidavit before
judicial magistrate as per the format given in Annexure-G (in case the Tenderer is not
covered under ESI Act or exempted from it). The tenderer, if not covered u

indemnify SMP, Kolkata against all damages and 
 stamp paper as per the format given in Annexure

contractors should declare and state in the averment in the Affidavit and in
declaration will be found wrong and false, they

consequences in respect of compliance of The Employees

Trade License and Electrical Contractor’s License

PAN Card of the firm / company issued from

Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish

documents in support of their statement in this regard. 

Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment 
document in support of exemption. 

egistration under EPF Act: Intending tenderer shall have to furnish the details
which tender/offer would be liable to be cancelled.

evidences in support of non-applicability of registration under EPF Act shall

 the tenderer containing full name and office
Tenderer, names and designation of the officials of the Tenderer connected with the instant
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed

tenderer in the form of a COVERING LETTER
undertaking and also that they or their associates have not been banned or delisted by any

Govt. agencies or PSUs in India as per enclosed Proforma. 

UPLOADED: 

Last three years balance sheet and profit & loss account in support of Annual Financial 
), and the same should be audited as per relevant 

norms wherever required. Certificate issued by concerned Chartered Accountant on or after 
Number). In the 

financial year ending 
year has to be submitted in lieu, duly certified 

attested documentary evidence of successful completion of similar work as proof of 

before a first class 
(in case the Tenderer is not 

, if not covered under ESI Act, 
 accidents to his 

Annexure-H. The 
contractors should declare and state in the averment in the Affidavit and in the indemnity 

they will be held 
Employees State 

License. 

from Income Tax 

whether a Partnership Firm, Company or 
enderer would be bound to furnish 

date Profession Tax Payment Challan (if 

shall have to furnish the details of 
cancelled. Documentary 

applicability of registration under EPF Act shall have to be 

office address of the 
Tenderer, names and designation of the officials of the Tenderer connected with the instant 

x No. etc. as per enclosed 

LETTER with certain 
undertaking and also that they or their associates have not been banned or delisted by any 

 



 

(xii) Details of the firm as per ‘Schedule
(xiii) A declaration has to be furnished

document, GCC and addenda
(xiv) A declaration has to be furnished

attached format in Annexure
 

N. B.-1: The bidder will have to produce
satisfy the Authorities for clarification of his

 

N.B.-2: Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they
have made misleading or false representations
the qualification requirements and necessary

 
3. All the document as mentioned here-

asked for, failing which the related offer may be liable to
understand that no information/indication
or elsewhere in the Techno-commercial Bid. Indication of price anywhere in any m
commercial part of the tender would lead to

 
4. Please note that there is no provision to take

the website mentioned in NIT. As such bidders are requeste
date of tender opening to ensure that they have not missed any CORRIGENDUM uploaded against the said
tender after downloading the tender
CORRIGENDUM, if any, will be that

 
No alteration shall be made by the Tenderer in the tender and the tender must be in accordance with the
specification. Non-conformation to 
disqualify the tender. 

 
5. Techno-commercial bids will be opened on the schedule date of opening of techno

Bids of only techno commercially qualified bidders shall be opened on a suitable date, to be intimated
beforehand. However, for a single part single envelope tender both the Techno
Bids will be opened simultaneously for evaluation.

 
6. The Trustees reserve the right to accept

 
7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in connection with

preparation or submission of the tenders.
 

8. In case of unscheduled holiday, Strike/Bandh
Meeting, submission of bids, opening of 
schedule) on the next working day will be considered as scheduled time for the purpose of Site Inspection,
Pre-bid meeting, submission of bids,
Here, Trustees’ working day means Monday

 
9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document or if any

further information is required, the same shall be clari
and Pre-bid meeting. No excuse of ignorance in this regard shall be accepted at a later date after the Pre
meeting. In the event of making any important clarification or amendment of terms of the tend
to the discussion in the Pre-bid meeting, the same shall be immediately hoisted in SMP, Kolkata’s website
for information of all concerned and 
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‘Schedule-O’ of the tender document. 
furnished by the tenderer stating (undertaking) that

and addenda has fully been read and understood (Annexure
furnished by the tenderer instead of submitting 

format in Annexure-J 

produce the original documents or any additional documents,
his documents or credibility. 

: Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they
representations in the forms, statements and attachments

and necessary action will be taken as per Terms & Conditions of NIT.

-in-before shall have to be UPLOADED or shall have to SUBMIT, if
ed offer may be liable to be cancelled. The tenderer should

information/indication as to price should be entered in the page 
commercial Bid. Indication of price anywhere in any m

lead to rejection of the offer. 

Please note that there is no provision to take-out the list of parties downloading the tender document from
the website mentioned in NIT. As such bidders are requested to see the website once again before the due
date of tender opening to ensure that they have not missed any CORRIGENDUM uploaded against the said

tender document. The responsibility of downloading
that of downloading parties. 

No alteration shall be made by the Tenderer in the tender and the tender must be in accordance with the
 this instruction shall be treated as non-responsive

commercial bids will be opened on the schedule date of opening of techno-
Bids of only techno commercially qualified bidders shall be opened on a suitable date, to be intimated

art single envelope tender both the Techno- commercial bids & Price
for evaluation. 

accept or reject the tender without assigning any reason

ible for any cost or expense incurred by the Tenderer in connection with
the tenders. 

Strike/Bandh etc. on the scheduled date of Site
Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per the
schedule) on the next working day will be considered as scheduled time for the purpose of Site Inspection,

bids, opening of Techno-commercial or Price Bid,
means Monday to Friday in between 9-30 hrs. to 18-00hrs.

Should there be any doubt or ambiguity as to the meaning of any portion of the tender document or if any
further information is required, the same shall be clarified/amended by SMP, Kolkata in the Site Inspection

bid meeting. No excuse of ignorance in this regard shall be accepted at a later date after the Pre
meeting. In the event of making any important clarification or amendment of terms of the tend

bid meeting, the same shall be immediately hoisted in SMP, Kolkata’s website
 the same shall form a part of the Tender Document.

that the entire tender 
ure-I). 
 EMD as per the 

documents, if asked for, to 

: Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 
attachments submitted in proof of 

Conditions of NIT. 

before shall have to be UPLOADED or shall have to SUBMIT, if 
. The tenderer should clearly 

 of “Bill of Quantities” 
commercial Bid. Indication of price anywhere in any manner in the Techno- 

out the list of parties downloading the tender document from 
d to see the website once again before the due 

date of tender opening to ensure that they have not missed any CORRIGENDUM uploaded against the said 
downloading the related 

No alteration shall be made by the Tenderer in the tender and the tender must be in accordance with the 
responsive & hence may 

-commercial bid. Price 
Bids of only techno commercially qualified bidders shall be opened on a suitable date, to be intimated 

commercial bids & Price 

reason whatsoever. 

ible for any cost or expense incurred by the Tenderer in connection with 

Site Inspection, Pre-bid 
commercial or Price Bid, the same time (as per the 

schedule) on the next working day will be considered as scheduled time for the purpose of Site Inspection, 
Bid, as the case may be. 
00hrs. 

Should there be any doubt or ambiguity as to the meaning of any portion of the tender document or if any 
fied/amended by SMP, Kolkata in the Site Inspection 

bid meeting. No excuse of ignorance in this regard shall be accepted at a later date after the Pre-bid 
meeting. In the event of making any important clarification or amendment of terms of the tender, pursuant 

bid meeting, the same shall be immediately hoisted in SMP, Kolkata’s website 
Document. Any offer having 



 

deviation from SMP, Kolkata’s terms and conditions shall render such offer unacceptable to SMP, Kolkata.
No alteration shall be made by the Tenderer in the tender document and the offer must be in accordance
with the terms and conditions of the tender. The prospective 
of Site Inspection and Pre-bid meeting in order to make themselves fully aware of the work, site and scope
of work as mentioned in the Bill 
representatives of the tenderer should
organizations. 

 
10. The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good and shall be

binding on the tenderer not withstanding any increase i
freights or levy or other charges whatsoever and the 
the rates quoted by them during the pendency

 
11. Validity of offer: The offer shall remain valid for acceptance for a period of 120 days from the date of

opening the Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of
tender validity period of 120 days from
such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process could not
be finalized within 90 days, the EMD’s to be

 
12. The tenderer shall distinctly understand that they 

tender and the plea of custom prevailing will not in any case be accepted as an excuse on their part for
infringing of any of the conditions and they shall refrain from sending revised or amended
the closing date and time of the tender.

 

 
a. During evaluation of Price Bid,

stipulations & specifications, the
the Trustees. 

 
b. The price offer should be exclusive of GST. GST will be paid extra at applicable rates at the time of

supply of goods and services. 
 

14. If excess work is required to be carried out in addition to the quantities stipul
be paid on par with the quoted offer and as per actual measurement. In case of extra work, the same will be
paid as per rate of PWD schedule/
justification of rates as the case maybe.

 
15. The contract document shall be drawn

 
16. The contract shall be governed by all relevant Indian Acts as applicable only within the jurisdiction of High

Court of Kolkata, West Bengal, India including the Acts like T
Trusts Act, The Workmen’s Compensation
(Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration &Conciliation Act, The
Dock Safety Regulations, Act(s) or any other act, law, rule as may be applicable. Payment to the 
be made as per the minimum wage
M.W.A. Govt. of W.B. whichever is higher and revision from time to time along with EP
statutory benefits, if applicable. 
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erms and conditions shall render such offer unacceptable to SMP, Kolkata.
No alteration shall be made by the Tenderer in the tender document and the offer must be in accordance
with the terms and conditions of the tender. The prospective tenderer may inspect the site prior to the date

bid meeting in order to make themselves fully aware of the work, site and scope
 of Quantity as per tender. For attending the 

should accompany proper authorizations letters 

The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good and shall be
binding on the tenderer not withstanding any increase in the prices of the materials and labour or in the
freights or levy or other charges whatsoever and the tenderer shall not be entitled to claim any increase

pendency of the contract. 

all remain valid for acceptance for a period of 120 days from the date of
commercial Bid. In the event of tenderer withdrawing their tender before the expiry of

from the date of opening of the Techno-commercial
such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process could not

finalized within 90 days, the EMD’s to be revalidated accordingly. 

shall distinctly understand that they will be strictly required to conform to all the terms of the
tender and the plea of custom prevailing will not in any case be accepted as an excuse on their part for
infringing of any of the conditions and they shall refrain from sending revised or amended

of the tender. 

13. Evaluation criteria: 

Bid, provided that the bidder submits his offer
the overall lowest offer received shall be considered

The price offer should be exclusive of GST. GST will be paid extra at applicable rates at the time of

If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the amount will
be paid on par with the quoted offer and as per actual measurement. In case of extra work, the same will be

schedule/ CPWD schedule/ rate of reputed manufacturer /market
the case maybe. 

drawn in English language only. 

The contract shall be governed by all relevant Indian Acts as applicable only within the jurisdiction of High
Court of Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The Major Port

Compensation Act, The Minimum Wages Act, 
(Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration &Conciliation Act, The

or any other act, law, rule as may be applicable. Payment to the 
wage rate fixed by Chief Labour Commissioner (Central)

M.W.A. Govt. of W.B. whichever is higher and revision from time to time along with EP

erms and conditions shall render such offer unacceptable to SMP, Kolkata. 
No alteration shall be made by the Tenderer in the tender document and the offer must be in accordance 

ct the site prior to the date 
bid meeting in order to make themselves fully aware of the work, site and scope 

 Pre-bid Meeting, the 
 from their respective 

The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good and shall be 
n the prices of the materials and labour or in the 

shall not be entitled to claim any increase over 

all remain valid for acceptance for a period of 120 days from the date of 
commercial Bid. In the event of tenderer withdrawing their tender before the expiry of 

mmercial Bid, the offer of 
such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process could not 

will be strictly required to conform to all the terms of the 
tender and the plea of custom prevailing will not in any case be accepted as an excuse on their part for 
infringing of any of the conditions and they shall refrain from sending revised or amended quotations, after 

offer following e- tender 
sidered for acceptance by 

The price offer should be exclusive of GST. GST will be paid extra at applicable rates at the time of 

ated in BOQ, the amount will 
be paid on par with the quoted offer and as per actual measurement. In case of extra work, the same will be 

of reputed manufacturer /market rate with 

The contract shall be governed by all relevant Indian Acts as applicable only within the jurisdiction of High 
he Indian Contract Act, The Major Port 

 The Contract Labour 
(Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration &Conciliation Act, The 

or any other act, law, rule as may be applicable. Payment to the laborers to 
(Central) and as per 

M.W.A. Govt. of W.B. whichever is higher and revision from time to time along with EPF /ESI and other 



 

 
 

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, Regulations,
By-laws and procedures as are lawfully
fully responsible for any delay / damages etc. and keep the Engineer indemnified against all penalties and
liabilities of any kind of noncompliance or infringement of such Acts, Ordinances, Rules, Regulations, By
laws and procedures. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. 

 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923 as amended
by Amendment Act No. 65 of 1976’
Insurance) Act,1963 and any modifications thereof and rules made there under from time to time. The
contractor shall take into account all
extra, whatsoever, shall be payable to him on this account.
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It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, Regulations,
lawfully necessary in the execution of the works. The

fully responsible for any delay / damages etc. and keep the Engineer indemnified against all penalties and
liabilities of any kind of noncompliance or infringement of such Acts, Ordinances, Rules, Regulations, By

resaid regulations shall be deemed to be a part of this contract and any breach thereof shall be

The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923 as amended
1976’ In addition to the above, the Personal 

Insurance) Act,1963 and any modifications thereof and rules made there under from time to time. The
all the above said financial liabilities in his quoted

payable to him on this account. 

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, Regulations, 
The contractor will be 

fully responsible for any delay / damages etc. and keep the Engineer indemnified against all penalties and 
liabilities of any kind of noncompliance or infringement of such Acts, Ordinances, Rules, Regulations, By- 

resaid regulations shall be deemed to be a part of this contract and any breach thereof shall be 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923 as amended 
 Injuries(Compensation 

Insurance) Act,1963 and any modifications thereof and rules made there under from time to time. The 
uoted rates and nothing 



 

Special Conditions
 

Notice Inviting Tender No.:
 

1. The Tenderer shall carefully exa
on his own, obtain all information, which may be necessary for the purpose of the tender/offer. The
Tenderer is advised to acquaint himself with the job involved at the site, laws and by
by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and local
information will be accepted. All costs/charges/expenses that may be incurred by the Tenderer in
connection with the preparation of his tender shall
accepts no liability in this regard.

 
2. Disclosure/indication of price

disqualified. 
 

3. Any quotation received for part supply or of doing a portion of the
carrying out remaining works by

 
4. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance with

the specification. Non-conformation to this instruction
may disqualify the tender. 

 
5. The contract shall be governed by the Indian Contract Act and all payments due to the Contractor

under the Contract shall be made in
on this contract. 

 
6. The Contractor shall take adequate insurance cover for persons to be deployed for execution of this

contract. The Contractor shall at his own expenses pay compensation for any injury, loss or reinstate
and make good to the satisfaction of SMP, Kolkata for loss or damage accrued to any property or
rights of SMP, Kolkata whatever,
third party arising out of or in 
the contract and further the contractor shall indemnify SMP, Kolkata against all claims enforceable
against SMP, Kolkata (or agents/servants/employees
enforceable against SMP, Kolkata where SMP, Kolkata is a
injury (including injury resulting to death), loss or damage to any person whomsoever or property
including all claims which may

 
7. Attention of the tenderer is drawn to 

security deposit and clause no.8 of GCC regarding delay/extension of time/LD/ Termination of
contract. However, amount of Security deposit will be 3% of the billed value instead of stipulate
values mentioned in the aforementioned

 
8. Successful Tenderer shall be in all cases responsible for the execution of the work in accordance with

the General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities
the tenderer shall be deemed to have examined.

 
9. SMP, Kolkata reserves the right

bribe/commission, gift or advantage
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Special Conditions of Contract 

No.: SMP/KDS/Mech/SE-II/ADV/616 dated 15

The Tenderer shall carefully examine the whole tender document and shall visit and inspect the site
on his own, obtain all information, which may be necessary for the purpose of the tender/offer. The
Tenderer is advised to acquaint himself with the job involved at the site, laws and by
by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and local
information will be accepted. All costs/charges/expenses that may be incurred by the Tenderer in
connection with the preparation of his tender shall be borne by the Tenderer and SMP, Kolkata

this regard. 

price in Techno-commercial part of the tender 

Any quotation received for part supply or of doing a portion of the work with responsibility for
remaining works by the Trustees, will not be considered. 

No alteration shall be made by the Tenderer in the tender and the tender must be in accordance with
conformation to this instruction shall be treated as non

The contract shall be governed by the Indian Contract Act and all payments due to the Contractor
under the Contract shall be made in India in Rupee Currency only. No foreign

The Contractor shall take adequate insurance cover for persons to be deployed for execution of this
contract. The Contractor shall at his own expenses pay compensation for any injury, loss or reinstate

tisfaction of SMP, Kolkata for loss or damage accrued to any property or
whatever, including SMP, Kolkata’s agents/ servants/

 any way in connection with the execution or purported
the contract and further the contractor shall indemnify SMP, Kolkata against all claims enforceable

agents/servants/employees of SMP, Kolkata) or
enforceable against SMP, Kolkata where SMP, Kolkata is a private person, in respect of any such
injury (including injury resulting to death), loss or damage to any person whomsoever or property

all claims which may arise under the Workmen’s Compensation Act 

drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money &
clause no.8 of GCC regarding delay/extension of time/LD/ Termination of

. However, amount of Security deposit will be 3% of the billed value instead of stipulate
mentioned in the aforementioned clauses of GCC. 

Successful Tenderer shall be in all cases responsible for the execution of the work in accordance with
the General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities

tenderer shall be deemed to have examined. 

right to disqualify any offer, in case they are
advantage has been given, promised or offered by or

Annexure-C 

15.09.2022 

mine the whole tender document and shall visit and inspect the site 
on his own, obtain all information, which may be necessary for the purpose of the tender/offer. The 
Tenderer is advised to acquaint himself with the job involved at the site, laws and by-laws enforced 
by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and local 
information will be accepted. All costs/charges/expenses that may be incurred by the Tenderer in 

be borne by the Tenderer and SMP, Kolkata 

 shall be liable to be 

work with responsibility for 

No alteration shall be made by the Tenderer in the tender and the tender must be in accordance with 
shall be treated as non-responsive & hence 

The contract shall be governed by the Indian Contract Act and all payments due to the Contractor 
India in Rupee Currency only. No foreign exchange is payable 

The Contractor shall take adequate insurance cover for persons to be deployed for execution of this 
contract. The Contractor shall at his own expenses pay compensation for any injury, loss or reinstate 

tisfaction of SMP, Kolkata for loss or damage accrued to any property or 
servants/ employees, or any 

purported execution of 
the contract and further the contractor shall indemnify SMP, Kolkata against all claims enforceable 

or which would be so 
private person, in respect of any such 

injury (including injury resulting to death), loss or damage to any person whomsoever or property 
 or otherwise. 

clause no 3.4, 3.5, 3.6 of GCC regarding earnest money & 
clause no.8 of GCC regarding delay/extension of time/LD/ Termination of 

. However, amount of Security deposit will be 3% of the billed value instead of stipulated 

Successful Tenderer shall be in all cases responsible for the execution of the work in accordance with 
the General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities which 

are satisfied that any 
or on behalf of any of 



 

the Tenderer to any officer, employee
their behalf in relation to the acceptance

 
10. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner stipulated

in this tender document. Any change in the composition of the same during subsequent stage of
tender finalization as well as during the period of execution of the contract shall be immediately
notified in writing to SMP, Kolkata. In the event of any Tenderer
requirement, the tender/ contract, if

 
11. At any time, prior to the last 

amend and modify the Tender Document. Such amend
well as in SMP, Kolkata’s Portal and SMP, Kolkata would in no way be responsible for any likely
ignorance of any prospective Tenderer in this regard. Such amendment/ modification shall form part
of the Tender and shall be binding upon all the 
any of the major dates like pre
Tender etc. to enable the Tenderer(s) to have reasonable time to submit their
consideration such amendment/modification.

 
12. The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an

excuse on their part for infringing any
 

13. The Contract shall be governed by all
Conditions of Contract and also
Requirements including Dock Safety Regulations as may be in vogue as well as any a
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole
responsibility of the Contractor to comply

 
14. While submitting tender, the

specifications, drawings etc. shall be read
 

15. Completion time: Sixty (60) days
 

16. The tenderer/s shall not rely merely on the descriptions given on the bill of quant
shown on the bill of quantities are approximate only and the actual quantities will be intimated when
formal order will be placed. If when preparing the tender documents, the tenderer feels that any
essential item has been omitted fro
included under any other item, the tenderer shall request the Engineer to insert a suitable item at the
time of Pre-bid meeting. Should the tenderer omit to mention the price of any item i
quantities, the tender may be treated

 
17. The tenderer/s shall distinctly understand:

A. That they will be strictly
Specification as contained in

B. Non-acceptance/or non-compliance
tenders liable to rejection. 

 
Tenderer/s shall also e-Sign every page
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employee or representative of SMP, Kolkata or any
acceptance of this tender. 

The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner stipulated
this tender document. Any change in the composition of the same during subsequent stage of

tender finalization as well as during the period of execution of the contract shall be immediately
notified in writing to SMP, Kolkata. In the event of any Tenderer failing to comply with the aforesaid

contract, if entered into, may be terminated. 

 date of submission of Tenders, SMP, Kolkata reserves the right
amend and modify the Tender Document. Such amendment shall be hoisted in eNIVIDA Portal as
well as in SMP, Kolkata’s Portal and SMP, Kolkata would in no way be responsible for any likely
ignorance of any prospective Tenderer in this regard. Such amendment/ modification shall form part

shall be binding upon all the Tenderer. SMP, Kolkata may, at its discretion, alter
pre-bid meeting, last date of submission and date

Tender etc. to enable the Tenderer(s) to have reasonable time to submit their
amendment/modification. 

The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an
for infringing any of the conditions of the tender. 

governed by all the acts as listed under Clause No.
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/By
Requirements including Dock Safety Regulations as may be in vogue as well as any a
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole

of the Contractor to comply with the same. 

the conditions of tender, the general conditions
drawings etc. shall be read in conjunction with the bill of quantities.

) days from the date of placement of order letter

The tenderer/s shall not rely merely on the descriptions given on the bill of quant
shown on the bill of quantities are approximate only and the actual quantities will be intimated when
formal order will be placed. If when preparing the tender documents, the tenderer feels that any
essential item has been omitted from the bill of quantities the prices of which cannot be conveniently
included under any other item, the tenderer shall request the Engineer to insert a suitable item at the

bid meeting. Should the tenderer omit to mention the price of any item i
treated as cancelled. 

understand: 
strictly required to conform to the General Conditions

contained in each of its clause. 
compliance of any of the above terms and conditions

every page of the tender documents in token acceptance

any other person on his or 

The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner stipulated 
this tender document. Any change in the composition of the same during subsequent stage of 

tender finalization as well as during the period of execution of the contract shall be immediately 
failing to comply with the aforesaid 

date of submission of Tenders, SMP, Kolkata reserves the right to 
ment shall be hoisted in eNIVIDA Portal as 

well as in SMP, Kolkata’s Portal and SMP, Kolkata would in no way be responsible for any likely 
ignorance of any prospective Tenderer in this regard. Such amendment/ modification shall form part 

. SMP, Kolkata may, at its discretion, alter 
date of opening of the 

Tender etc. to enable the Tenderer(s) to have reasonable time to submit their offer after taking into 

The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an 

Clause No. 4.1 of the General 
Regulations/By-laws/Statutory 

Requirements including Dock Safety Regulations as may be in vogue as well as any amendment 
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole 

conditions of contract and 
of quantities. 

letter. 

The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The quantities 
shown on the bill of quantities are approximate only and the actual quantities will be intimated when 
formal order will be placed. If when preparing the tender documents, the tenderer feels that any 

m the bill of quantities the prices of which cannot be conveniently 
included under any other item, the tenderer shall request the Engineer to insert a suitable item at the 

bid meeting. Should the tenderer omit to mention the price of any item in the bill of 

Conditions of Contract and 

conditions may render the 

acceptance thereof. 



 

18. Warranty/Defect Liability Period:
defects, due to faulty design, materials and workmanship, which may develop under proper use
during a period of 12 months from the date of commissioning/handing over of the work. Should any
difference of opinion arise on any of the provisions of this clause, the decision of the Engineer shall
be final and binding. In default, the Trustees will be at liberty to get the repairs done and reimbursed
themselves so far as costs therefore are concerned out of the amount 
deposit so far as that is practicable. If the costs of such repairs exceeding the amount of security
deposit, the Contractor shall 
Contractor has submitted bank guar
be payable to the Trustees forthwith

 
19. Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site. The

Contractor shall ensure that his emp
contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for
life and property. The contractor shall comply with relevant provisions of Dock Workers (Safety,
Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation 
and Safety Officer of the Trustees or Safety Inspectors sha
the works, tools, plant, machineries, equipment etc. wherever so required. The contractor shall further
comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in
regards to safety which may relate to temporary, enabling or permanent works, working of tools,
plants, machineries, equipment, means of access or any

 
The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment
available in proper condition. The contractor shall provide 
such as, helmet, safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety
belts for working at heights; protective face an
cutting works; protective foot wear and gloves for hot works; facemasks, gloves and overalls for
painting works, mixing and handling

 
All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety
attachments, construction tools, machineries and equipment shall comply with the 
codes. Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety
torches / lamps should be inserted first bef
other safety gear is to be provided by the successful contractor to the worker during handling /
removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above
safety measures at his own cost.

 
The successful bidder shall also ensure

(i) No damage is caused to plants and vegetation unless the same is required for execution of the
project proper. 

(ii) The work shall not pollute any source of water / land / air surroun
affect adversely the quality or appearance thereof or cause injury or death to animal and plant
life. 

(iii) His office &labour hutment
throughout the period of
be disposed of suitably. 
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Warranty/Defect Liability Period: The contractor shall make good at his own expenses of all
defects, due to faulty design, materials and workmanship, which may develop under proper use
during a period of 12 months from the date of commissioning/handing over of the work. Should any

arise on any of the provisions of this clause, the decision of the Engineer shall
be final and binding. In default, the Trustees will be at liberty to get the repairs done and reimbursed
themselves so far as costs therefore are concerned out of the amount lying with them as security
deposit so far as that is practicable. If the costs of such repairs exceeding the amount of security

 pay the balance to the Trustees forthwith on
Contractor has submitted bank guarantee in lieu of cash security money, the cost of such repairs will

payable to the Trustees forthwith on demand. 

The Contractor shall take adequate safety precautions for prevention of accidents at site. The
Contractor shall ensure that his employees observe the statutory safety rules and regulations. The
contractor shall adhere to safe construction practice, guard against hazardous and unsafe working

safety precautions for prevention of injury or accidents
life and property. The contractor shall comply with relevant provisions of Dock Workers (Safety,

1986 and Dock Workers (Safety, Health and Welfare) Regulation 
and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of
the works, tools, plant, machineries, equipment etc. wherever so required. The contractor shall further
comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in

s to safety which may relate to temporary, enabling or permanent works, working of tools,
machineries, equipment, means of access or any other aspect. 

The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment
available in proper condition. The contractor shall provide PPE’s (Personal Protective Equipment)
such as, helmet, safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety
belts for working at heights; protective face and eye shield, goggles, hand gloves for welding / gas
cutting works; protective foot wear and gloves for hot works; facemasks, gloves and overalls for

and handling materials etc., as directed by the Engineer.

e strictly followed while working on live electrical systems or installations as
safety codes. Use of hoisting machines and tackles

attachments, construction tools, machineries and equipment shall comply with the 
codes. Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety
torches / lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and
other safety gear is to be provided by the successful contractor to the worker during handling /
removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above

own cost. 

shall also ensure that: 
No damage is caused to plants and vegetation unless the same is required for execution of the

The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to animal and plant

hutment etc. shall be maintained in a clean and
of their use and different effluents of the labour
 

shall make good at his own expenses of all 
defects, due to faulty design, materials and workmanship, which may develop under proper use 
during a period of 12 months from the date of commissioning/handing over of the work. Should any 

arise on any of the provisions of this clause, the decision of the Engineer shall 
be final and binding. In default, the Trustees will be at liberty to get the repairs done and reimbursed 

lying with them as security 
deposit so far as that is practicable. If the costs of such repairs exceeding the amount of security 

on demand. Where the 
antee in lieu of cash security money, the cost of such repairs will 

The Contractor shall take adequate safety precautions for prevention of accidents at site. The 
loyees observe the statutory safety rules and regulations. The 

contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
prevention of injury or accidents and safeguarding 

life and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, 
1986 and Dock Workers (Safety, Health and Welfare) Regulation – 1990 

ll be afforded all facilities for inspection of 
the works, tools, plant, machineries, equipment etc. wherever so required. The contractor shall further 
comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in 

s to safety which may relate to temporary, enabling or permanent works, working of tools, 

The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment to be 
PPE’s (Personal Protective Equipment) 

such as, helmet, safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety 
d eye shield, goggles, hand gloves for welding / gas 

cutting works; protective foot wear and gloves for hot works; facemasks, gloves and overalls for 
the Engineer. 

e strictly followed while working on live electrical systems or installations as 
tackles including their 

attachments, construction tools, machineries and equipment shall comply with the relevant safety 
codes. Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole 
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety 

ore allowing entry to the worker. Suitable hand gloves and 
other safety gear is to be provided by the successful contractor to the worker during handling / 
removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above 

No damage is caused to plants and vegetation unless the same is required for execution of the 

ding the work site so as to 
affect adversely the quality or appearance thereof or cause injury or death to animal and plant 

and hygienic condition 
labour hutment shall have to 



 

 

20. Entry Permit: The Contractor shall be governed by the following provisions for interfacing safety
custody and proper use of Dock Permits:
A. All representatives and workers of t

Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or daily
basis, free of cost. A token charge as per applicable present rate per person per occasion will be
levied for creation of new 
the ID along with the amount charged

B. The Contractor shall ensure that any Dock Permit issued to their workmen
the Permit Office are not 
area. 

C. It shall amount to breach of rules and regulations regarding entry into the prohibited area by the
Contractor in case the Dock Permit i
authority/person. 

D. Contractor and their workmen including driver & helper must use PPE i.e. safety helmet, safety
shoe etc. at the time of work

E. The Contractor and their defaulti
breach of rules regarding entry

 
21. Permission from statutory bodies: 

obtaining permission and relevant
Corporation, Electricity Authorities

 
22. Drawings: On completion of all work, the Contractor shall furnish three copies of all “As made”

drawings including cable route diagram to the Engineer
 

23. Specifications/ Codes and Standards:
the Trustees’ Specification for
specifications, relevant provisions in the latest revision and/ or replacements of the Indian Standard
Specifications (IS) or any other
followed. The Contractor shall have to procure copies of suc
his own personnel as well as the Engineer or his representative at site at his own cost and without any
additional reimbursement. 

 
24. Testing and commissioning: 

Engineer and all tests shall be conducted in presence of duly authorized representative and the
Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test and
this record shall be signed by the Contractor’
records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate shall be
furnished by the Contract or
supervision the installation has been carried out. The Testing & Commissioning and its related
charges are to be borne by the Contractor at

 
25. Identification mark: For identification of various equipment letter/figure writing of sizes varying

from 12 mm. to 75 mm. with enamel
at the expenses of the contractor

 
26. The tenderer must produce evidence with his tender that he had experience and fully capable of

carrying out work of this class 
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Contractor shall be governed by the following provisions for interfacing safety
use of Dock Permits: 

representatives and workers of the contractor shall possess the RFID Dock Permit issued by
Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or daily
basis, free of cost. A token charge as per applicable present rate per person per occasion will be

 IDs in the permit system. A separate receipt indicating
amount charged will be issued which may be kept for

Contractor shall ensure that any Dock Permit issued to their workmen
 misused by un-authorized persons for entry into

shall amount to breach of rules and regulations regarding entry into the prohibited area by the
Contractor in case the Dock Permit issued at their request are found to be misused by any

ontractor and their workmen including driver & helper must use PPE i.e. safety helmet, safety
work inside the dock premises. 

Contractor and their defaulting employees shall be liable for legal action against them for
of rules regarding entry into the protected area. 

Permission from statutory bodies: The Contractor shall make arrangement from his own cost for
relevant clearance from the statutory bodies

Authorities etc. on payment of necessary charges/fees etc.

On completion of all work, the Contractor shall furnish three copies of all “As made”
route diagram to the Engineer without any cost. 

Specifications/ Codes and Standards: All works under this contract will be executed according to
for works. Whenever the details are not specifically covered in

specifications, relevant provisions in the latest revision and/ or replacements of the Indian Standard
other International Code of Practice/ CPWD 

followed. The Contractor shall have to procure copies of such codes/ standards for ready reference of
his own personnel as well as the Engineer or his representative at site at his own cost and without any

: Before each test, the Contractor shall obtain permission
Engineer and all tests shall be conducted in presence of duly authorized representative and the
Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test and
this record shall be signed by the Contractor’s representative conducting the test. Copies of those
records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate shall be

or countersigned by his certified Supervisor 
the installation has been carried out. The Testing & Commissioning and its related

the Contractor at his own cost. 

: For identification of various equipment letter/figure writing of sizes varying
enamel paint of approved shade /standard ferules

contractor as per directive of Engineer. 

The tenderer must produce evidence with his tender that he had experience and fully capable of
 and magnitude and by way of proof shall submit

Contractor shall be governed by the following provisions for interfacing safety 

he contractor shall possess the RFID Dock Permit issued by 
Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or daily 
basis, free of cost. A token charge as per applicable present rate per person per occasion will be 

indicating the details of 
be kept for future reference. 

Contractor shall ensure that any Dock Permit issued to their workmen or representative by 
into the protected dock 

shall amount to breach of rules and regulations regarding entry into the prohibited area by the 
ssued at their request are found to be misused by any 

ontractor and their workmen including driver & helper must use PPE i.e. safety helmet, safety 

ng employees shall be liable for legal action against them for 

The Contractor shall make arrangement from his own cost for 
bodies such as Municipal 

charges/fees etc. by the bidder. 

On completion of all work, the Contractor shall furnish three copies of all “As made” 

All works under this contract will be executed according to 
specifically covered in the 

specifications, relevant provisions in the latest revision and/ or replacements of the Indian Standard 
 specifications will be 

h codes/ standards for ready reference of 
his own personnel as well as the Engineer or his representative at site at his own cost and without any 

Before each test, the Contractor shall obtain permission from the 
Engineer and all tests shall be conducted in presence of duly authorized representative and the 
Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test and 

s representative conducting the test. Copies of those 
records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate shall be 

 under whose direct 
the installation has been carried out. The Testing & Commissioning and its related 

: For identification of various equipment letter/figure writing of sizes varying 
ferules are to be carried out 

The tenderer must produce evidence with his tender that he had experience and fully capable of 
submit along with his tender 



 

under ‘Schedule-O’ a list of important works of a similar nature successfully carried out by him
giving the dates of commencement and completion of such works and f
organization. 

 
27. Cleaning during execution and

Any damage done to the structures during execution of work should be made good by the
at his own cost. On completion of works, the contractor shall 
expense any property or land which
should also clean the site as required during execution and fully clear the site after
the works. 

 
The contractor shall forward any
site or its vicinity to SMP, Kolkata
own expenses by his own transport and labour and clean out all par
clean and tidy to the entire satisfaction of

 
28. Protection of existing service:

The contractor must pay full attention to the fact that the existing service facilities for SMP, Kolkata
are not disturbed at any time due to storing of
keep the entrance passage clear is the same are being used by the 
liable for all damage and inference to the existing service/structures caused
works. Should any damage be
shall make good the same 
representative without any delay otherwise the cost 
running account bill for which Engineer’s decision shall be

 
29. Forwarding of Materials: 

All dismantled unserviceable materials are to be disposed of beyond the office compound and in
conformity with the Municipal/corporation Rule at the contractor’s own cost. The contractor shall
have to arrange transport for forwarding the saleable/ unusable/ defective/ usable materials that may
be found during the process of execution of the work to the Truste
down including labour, transportations,
Engineer. 

 
30. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing equipment

etc. required for commissioning of the work & maintenance work thereafter at no extra cost to SMP,
Kolkata. 

 
31. The contractor shall start the work on

 
32. The Contractor shall arrange the services, if any, required 

extra cost to SMP, Kolkata. 
 

33. SMP, Kolkata will provide general security of the entire working area. SMP, Kolkata is covered by
ISPS (International Ship and Port Faculties Security) 
for security of their materials, equipment, stock etc., if considered 
his own cost for both inside & outside of dock
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a list of important works of a similar nature successfully carried out by him
giving the dates of commencement and completion of such works and full particulars of his business

and after completion: 

Any damage done to the structures during execution of work should be made good by the
On completion of works, the contractor shall reinstate and make good at

expense any property or land which might have been disturbed and/or damaged by his
should also clean the site as required during execution and fully clear the site after

any usable material found during the course of 
Kolkata store/yard, dispose of the debris beyond 

own expenses by his own transport and labour and clean out all part of the work and leave everything
satisfaction of the Engineer. 

service: 
The contractor must pay full attention to the fact that the existing service facilities for SMP, Kolkata

time due to storing of materials and rubbish and take every precaution to
keep the entrance passage clear is the same are being used by the laborer. The contractor shall be
liable for all damage and inference to the existing service/structures caused by him in execution

be done to the existing service/structures in general,
 and any further work considered necessary

representative without any delay otherwise the cost of such repairing shall be recovered from his
which Engineer’s decision shall be final &binding. 

All dismantled unserviceable materials are to be disposed of beyond the office compound and in
with the Municipal/corporation Rule at the contractor’s own cost. The contractor shall

have to arrange transport for forwarding the saleable/ unusable/ defective/ usable materials that may
be found during the process of execution of the work to the Trustees sales yard or any other site/

including labour, transportations, loading, unloading all complete as per the direction of

The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing equipment
ired for commissioning of the work & maintenance work thereafter at no extra cost to SMP,

work on “As-is-where-is” basis of the electrical installations.

The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at no

SMP, Kolkata will provide general security of the entire working area. SMP, Kolkata is covered by
ISPS (International Ship and Port Faculties Security) code. The contractor shall have to
for security of their materials, equipment, stock etc., if considered necessary and related coverage at

outside of dock premises. 

a list of important works of a similar nature successfully carried out by him 
ull particulars of his business 

 
Any damage done to the structures during execution of work should be made good by the contractor 

reinstate and make good at his own 
might have been disturbed and/or damaged by his works. He 

should also clean the site as required during execution and fully clear the site after completion of all 

 execution at the work 
 the port area all at his 

t of the work and leave everything 

The contractor must pay full attention to the fact that the existing service facilities for SMP, Kolkata 
rubbish and take every precaution to 

. The contractor shall be held 
by him in execution of 
general, the contractor 

necessary by the Engineer’s 
of such repairing shall be recovered from his 

 
All dismantled unserviceable materials are to be disposed of beyond the office compound and in 

with the Municipal/corporation Rule at the contractor’s own cost. The contractor shall 
have to arrange transport for forwarding the saleable/ unusable/ defective/ usable materials that may 

es sales yard or any other site/ Go 
loading, unloading all complete as per the direction of the 

The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing equipment 
ired for commissioning of the work & maintenance work thereafter at no extra cost to SMP, 

electrical installations. 

from indigenous/ foreign companies at no 

SMP, Kolkata will provide general security of the entire working area. SMP, Kolkata is covered by 
code. The contractor shall have to arrange 

and related coverage at 



 

34. The stores/equipment/plant/machineries
be capable of satisfactorily performing

 
35. Electricity will be provided free of cost from nearest available source for carrying out the works, if

necessary. Water and Toilet facility, as available
Contractor’s men free of cost. 

 
36. The contractor or his employees shall not use the premises allotted to him for any purpose other than

for carrying out the work allotted as per the contract and shall not act i
nuisance or annoyance to SMP,

 
37. The contractor shall have to arrange at his own cost for all necessary insurance coverage for men and

materials to be used this contract.
 

38. SMP, Kolkata and the contractor
indicating the chain of command at the field level that will operate within the terms of the contract to
ensure minimum interruption,
installations and the related distribution system.

 
39. The contractor shall conform to all the formalities as laid down in the Contract Labour (Regulation

and Abolition) Act, 1970 and rules framed there under in vogue and subsequent am
while executing the contractual

 
40. Contractor shall have to arrange security for their equipment/office/stores etc. at their own cost and

responsibility. 
 

41. The tenderer/s shall submit manufacturers Test Certificates for all the bough
the equipment. 

 
42. An agreement shall have to be executed at the expense of the contractor within 30 days from the date

of issuance of Order letter by successful tenderer on a non
per format enclosed with the
contractor and SMP, Kolkata and all documents to be submitted from the date of opening of tender
up to the issuance of work order should form

 
43. For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work

including grouting bolts, Base
erection all tools and tackles are to be provided by Tender
etc. at site by his own men at his own cost. However, only space for keeping the materials for
execution of the work may be provided by

 
44. The contract shall be drawn up 

 
45. The firm /contractor shall at all times, during the continuance of agreement, obey and observe all

direction and instruction given by
 

46. The contract may be terminated at one month’s notice by SMP, Ko
conditions agreed upon by the selected bidder is not met to the satisfaction of SMP, Kolkata. Further,
the contract shall stand terminated automatically
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stores/equipment/plant/machineries shall strictly conform to the tender specifica
performing the duties intended for in the specification.

Electricity will be provided free of cost from nearest available source for carrying out the works, if
necessary. Water and Toilet facility, as available within the premises, shall be extended to the

The contractor or his employees shall not use the premises allotted to him for any purpose other than
for carrying out the work allotted as per the contract and shall not act in any manner as to cause any

SMP, Kolkata or the participants /visitors at the port.

The contractor shall have to arrange at his own cost for all necessary insurance coverage for men and
contract. 

contractor will nominate a number of officers with
indicating the chain of command at the field level that will operate within the terms of the contract to

interruption, smooth functioning and optimum utilization
and the related distribution system. 

The contractor shall conform to all the formalities as laid down in the Contract Labour (Regulation
and Abolition) Act, 1970 and rules framed there under in vogue and subsequent am

contractual works. 

Contractor shall have to arrange security for their equipment/office/stores etc. at their own cost and

The tenderer/s shall submit manufacturers Test Certificates for all the bought-

An agreement shall have to be executed at the expense of the contractor within 30 days from the date
of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least Rs. 60/

the General Conditions of Contract. All correspondence
Kolkata and all documents to be submitted from the date of opening of tender

of work order should form part of the contract agreement. 

For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work
Base frame and Bed plate etc. shall be provided by tenderer.

erection all tools and tackles are to be provided by Tenderer. Tenderer should guard all equipment,
etc. at site by his own men at his own cost. However, only space for keeping the materials for

provided by SMP, Kolkata on free of cost basis. 

 in English language only. 

The firm /contractor shall at all times, during the continuance of agreement, obey and observe all
given by the Engineer or his authorized officials. 

The contract may be terminated at one month’s notice by SMP, Kolkata if any one of the stipulated
conditions agreed upon by the selected bidder is not met to the satisfaction of SMP, Kolkata. Further,
the contract shall stand terminated automatically after completion of the work. 

specifications and shall 
in the specification. 

Electricity will be provided free of cost from nearest available source for carrying out the works, if 
within the premises, shall be extended to the 

The contractor or his employees shall not use the premises allotted to him for any purpose other than 
n any manner as to cause any 

at the port. 

The contractor shall have to arrange at his own cost for all necessary insurance coverage for men and 

with their contact nos. 
indicating the chain of command at the field level that will operate within the terms of the contract to 

ation of the electrical 

The contractor shall conform to all the formalities as laid down in the Contract Labour (Regulation 
and Abolition) Act, 1970 and rules framed there under in vogue and subsequent amendments, if any, 

Contractor shall have to arrange security for their equipment/office/stores etc. at their own cost and 

-out items envisaged in 

An agreement shall have to be executed at the expense of the contractor within 30 days from the date 
judicial stamp paper of at least Rs. 60/- as 

correspondence between the 
Kolkata and all documents to be submitted from the date of opening of tender 

For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work 
provided by tenderer. During 

er. Tenderer should guard all equipment, 
etc. at site by his own men at his own cost. However, only space for keeping the materials for 

 

The firm /contractor shall at all times, during the continuance of agreement, obey and observe all 

lkata if any one of the stipulated 
conditions agreed upon by the selected bidder is not met to the satisfaction of SMP, Kolkata. Further, 

 



 

 

47. The responsibility in respect of the
rest with the contractor. 

 
48. Operation and maintenance 

specification, instruction Manuals,
 

49. The staff provided by the contractor to SMP, Kolkata are in case found to be indulging in any
undesirable or unfair activities
responsible for all the consequences
complaints before appropriate authorities.

 
50. The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection and

demonstration of the equipment, quoted for.
 

51. All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be paid
through RTGS/NEFT. For this 
i. Name of the bank 
ii. Name of the Branch with Code
iii. Bank account no. 
iv. Type of account 
v. MICR No 
vi. IFSC Code 

 
The account shall have to be with

 
52. The tenderer/s has to fill in the

materials and execute the work as
 

53. All materials/equipment are to 
of Engineer or his representative at

 
54. During course of examination of Techno

or additional documents for the purpose of evaluation of his/their bids. The price part of bid of those
bidders who qualifies in the techno
considered for price evaluation as per

 
 

55. Priority of Contract Documents:
 

The several documents forming the Contract are to be taken as mutually explanatory to one another,
but in case of ambiguity or discrepancies,
Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions thereon
which will be final and binding on the Contractor. Unless otherwise provided in the Contract, if the
stipulations in the various documents forming a
any respect then, unless a different intention appears, the provision(s) of one will override others (but
only to the extent these are at variance) in order of precedence 
particular item in the list will take
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The responsibility in respect of the antecedents/Credentials of the persons engaged by the contractor

 of all electrical installation in accordance
Manuals, IE Rules and other relevant rules are to be carried out.

The staff provided by the contractor to SMP, Kolkata are in case found to be indulging in any
activities in the premises of SMP, Kolkata, the contractor

consequences apart from the liberty of SMP, Kolkata
authorities. 

The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection and
equipment, quoted for. 

e refund of Earnest Money, Security Deposit and all bills of contractors’ will be paid
 purpose, following details are to be furnished by

 : 
Code No. : 

 : 
 : Saving/Current/Cash Credit 

 : 
 : 

with a bank within the ECS zone prescribed by the

the Technical Data. The successful tenderer shall
work as per Technical Data offered by them. 

 be supplied progressively as required at site subject
Engineer or his representative at his own cost. 

During course of examination of Techno-commercial Bid, the bidders if asked for shall
or additional documents for the purpose of evaluation of his/their bids. The price part of bid of those
bidders who qualifies in the techno-commercial part as per qualifying criteria of the NIT shal
considered for price evaluation as per terms of tender document. 

Documents: 

The several documents forming the Contract are to be taken as mutually explanatory to one another,
discrepancies, the same shall be explained and

Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions thereon
which will be final and binding on the Contractor. Unless otherwise provided in the Contract, if the

the various documents forming a part of the Contract are found to
any respect then, unless a different intention appears, the provision(s) of one will override others (but
only to the extent these are at variance) in order of precedence as given in the list below i.e. a

will take precedence over all those placed lower

antecedents/Credentials of the persons engaged by the contractor 

accordance with Manufacture’s 
to be carried out. 

The staff provided by the contractor to SMP, Kolkata are in case found to be indulging in any 
contractor will solely be 
Kolkata office to lodge 

The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection and 

e refund of Earnest Money, Security Deposit and all bills of contractors’ will be paid 
by the tenderer: 

the RBI. 

shall have to supply 

subject to prior approval 

ommercial Bid, the bidders if asked for shall furnish any 
or additional documents for the purpose of evaluation of his/their bids. The price part of bid of those 

commercial part as per qualifying criteria of the NIT shall be 

The several documents forming the Contract are to be taken as mutually explanatory to one another, 
and adjudicated by the 

Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions thereon 
which will be final and binding on the Contractor. Unless otherwise provided in the Contract, if the 

found to be in variation in 
any respect then, unless a different intention appears, the provision(s) of one will override others (but 

as given in the list below i.e. a 
placed lower down the list: 



 

                The following documents of the Contract
 

a) Letter of Intent (LoI) / Work
b) Special Conditions of Contract
c) Scope of work and Terms
d) Bill of Quantities 
e) Instructions to the Tenderer
f) General Conditions of Contract
g) Any other document(s) forming

 
56. Custodian Certificate: After delivery at site the supplied mater

Kolkata Officials and the custodian certificate is to be issued by the Contractor in this regard for
consumption of such materials in the instant work.

 
57. Termination of contract and Risk

SMP, Kolkata’s General Conditions
 

58. In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the deci
Engineer, SMP, Kolkata, thereon shall be final

 
59. Good Conduct: If a bidder has had previous history of “

from/ by any government sector, premature termination of a contract solely 
case pending against the company
etc.), his offer is liable to be ignored.

 
60. Whenever instances of submission of fraudulent/misleading document(s) are detected by the 

Authorities, appropriate penal
fraudulent/forged document(s) to a Government department is not only a Civil/contractual offence,
but might attract Criminal Culpability under Indian Penal
Range of punitive actions as per guidelines in case of detection of such fraud/forgery/deliberate
misrepresentation of documents during

 
61. Preference to Make in India

promote manufacturing and production of goods and services in India as per the “Public Procurement 
(Preference to Make in India), Order 2017
Promotion of Industry and Internal Trade, Ministry of Commerce and Industry, Govt. of India vide Order 
No. P- 45021/2/2017-PP (BE-II) dated 04.06.2020; subsequently revised vide Order No. P
PP (BE-II) dated 16.09.2020 will

 
62. Bidder from a country sharing land border with India

border with India will be eligible to bid as per the OM No. F6/18/2019
by the Department of Expenditure (Public

 
63. Import from Prior Reference countries:

of Power, Govt. of India’s Order no. 25
import of equipment/components/parts from “prior reference” countries as specified or by persons 
owned by controlled by or subject to the jurisdiction or the directions of these prior reference 
countries will require prior permission of the Govt. of India.” It is hereby cla
purpose of aforesaid stipulation,
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Contract Agreement will be in the following sequence:

Work Order 
Contract 

and Terms of Payment 

Tenderer 
Contract 
forming part of the Contract. 

: After delivery at site the supplied materials are to be verified by SMP,
Kolkata Officials and the custodian certificate is to be issued by the Contractor in this regard for

of such materials in the instant work. 

contract and Risk Purchase Clause: Will be applicable as
Conditions of Contract. 

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the deci

thereon shall be final and binding upon all parties. 

a bidder has had previous history of “defined misconduct
by any government sector, premature termination of a contract solely on bidder’s fault, criminal 

company or its owner/ current director filed by
is liable to be ignored. 

Whenever instances of submission of fraudulent/misleading document(s) are detected by the 
penal action will be unleashed. It must be realized

fraudulent/forged document(s) to a Government department is not only a Civil/contractual offence,
Criminal Culpability under Indian Penal Code. Competent Authority will take

Range of punitive actions as per guidelines in case of detection of such fraud/forgery/deliberate
of documents during the bidding process or afterwards. 

India: The policy of the Govt. of India to encourage “Make in India” and 
manufacturing and production of goods and services in India as per the “Public Procurement 

to Make in India), Order 2017- Revision regarding”, circulated by the Department of 
Industry and Internal Trade, Ministry of Commerce and Industry, Govt. of India vide Order 

II) dated 04.06.2020; subsequently revised vide Order No. P
will be applicable for this tender. 

from a country sharing land border with India: Any bidder from a country which shares land
border with India will be eligible to bid as per the OM No. F6/18/2019-PPD dated 23.07.2020 circulated

Expenditure (Public Procurement Division), Ministry of Finance,

Import from Prior Reference countries: Attention is invited to the provision contained in Ministry 
Power, Govt. of India’s Order no. 25-11/06/2018-PG dated 02.07.2020 which reads that “Any 

t/components/parts from “prior reference” countries as specified or by persons 
controlled by or subject to the jurisdiction or the directions of these prior reference 

require prior permission of the Govt. of India.” It is hereby cla
stipulation, “prior reference” country means a country which

sequence: 

ials are to be verified by SMP, 
Kolkata Officials and the custodian certificate is to be issued by the Contractor in this regard for 

be applicable as per clause No. 8 of 

In case of any dispute, question or difference either during the execution of the work or any other 
time as to any matter or thing connected with or arising out of this Contract, the decision of the 

defined misconduct”(such as banning 
on bidder’s fault, criminal 
by a government entity 

Whenever instances of submission of fraudulent/misleading document(s) are detected by the Port 
realized that submission of 

fraudulent/forged document(s) to a Government department is not only a Civil/contractual offence, 
Code. Competent Authority will take 

Range of punitive actions as per guidelines in case of detection of such fraud/forgery/deliberate 

Govt. of India to encourage “Make in India” and 
manufacturing and production of goods and services in India as per the “Public Procurement 

Revision regarding”, circulated by the Department of 
Industry and Internal Trade, Ministry of Commerce and Industry, Govt. of India vide Order 

II) dated 04.06.2020; subsequently revised vide Order No. P-45021/2/2017-

Any bidder from a country which shares land 
PPD dated 23.07.2020 circulated 

Finance, Govt. of India. 

Attention is invited to the provision contained in Ministry 
PG dated 02.07.2020 which reads that “Any 

t/components/parts from “prior reference” countries as specified or by persons 
controlled by or subject to the jurisdiction or the directions of these prior reference 

require prior permission of the Govt. of India.” It is hereby clarified that for the 
country which shares a land 



 

border with India. 

                      Attention is further invited to Ministry of Power, Govt. of India’s Order no. 25
4/1/2019-PG-Part (1) dated 02.07.2020 w
further clarified that the restrictions
following cases: 

 
A. The bidders/imports from those countries (even if sharing a land border with Ind

Government of India has extended lines of credit or in which the Government of India is engaged
in development of projects. Updated lists of countries to which lines of credit have been extended
or in which development projects are underta
affairs. 

B. Bona fide procurements made through GeM without knowing the country of bidder till the date
fixed by GeM for the purpose.

C. Bona fide small procurements, made without

D. In projects which receive international funding with the approval of the Department of Economic
Affairs (DEA), Ministry of Finance, the procurement guidelines applicable to the project shall
normally be followed.” 
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Attention is further invited to Ministry of Power, Govt. of India’s Order no. 25
dated 02.07.2020 wherein it is clarified that “Notwithstanding above, it is 

restrictions related to “prior reference” countries will

The bidders/imports from those countries (even if sharing a land border with Ind
Government of India has extended lines of credit or in which the Government of India is engaged
in development of projects. Updated lists of countries to which lines of credit have been extended
or in which development projects are undertaken are given in the website of Ministry of External

Bona fide procurements made through GeM without knowing the country of bidder till the date
GeM for the purpose. 

Bona fide small procurements, made without knowing the country of bidde

In projects which receive international funding with the approval of the Department of Economic
Affairs (DEA), Ministry of Finance, the procurement guidelines applicable to the project shall

Attention is further invited to Ministry of Power, Govt. of India’s Order no. 25-
herein it is clarified that “Notwithstanding above, it is 

countries will not apply in the 

The bidders/imports from those countries (even if sharing a land border with India) to which the 
Government of India has extended lines of credit or in which the Government of India is engaged 
in development of projects. Updated lists of countries to which lines of credit have been extended 

ken are given in the website of Ministry of External 

 
Bona fide procurements made through GeM without knowing the country of bidder till the date 

 
of bidder and 

 
In projects which receive international funding with the approval of the Department of Economic 
Affairs (DEA), Ministry of Finance, the procurement guidelines applicable to the project shall 
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64. TERMS OFPAYMENT: 

 

i) Supply items: 
 

a) 60% payment against supply and delivery of materials / equipment / machineries / items on 
production of proper purchase documents / Challan at site together with required Test 
Certificates (as applicable) etc. from appropriate authorities including inspection certificate of 
SMP, Kolkata’s representative, as applicable and on submission of Custodian Certificate. 

 
b) 30% payment against installation and commissioning. 

 
c) 10% payment against testing and handing over of the entire work after completion of work as per 

NIT. 
 

ii) Installation and Commissioning: 
 

a) 90% payment against installation and commissioning. 
 

b) 10% payment against testing and handing over of the entire work after completion work as per 
NIT. 

 
Any defect and /or deficiency in the equipment supplied shall have to be made good by the contractor 
before any bill is passed for payment. Payment will be made subject to security deposit clause no. 3.4, 
3.5 & 9 of GCC. Payment will be made on the basis of actual measurement. However, amount 
of Security deposit will be 3% of the billed value instead of stipulated values mentioned in the 
aforementioned clauses of GCC. 

 
65. Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in all 

respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of 
supply of goods and services. 

 
 

Relevant GST Clause: 
 

I. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its 
returns and payment of taxes is also made. 



 

II. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST acts,
rules, regulations, procedures, circulars and interaction there under applicable in India from time to
time and to ensure that such
Supplier/Service Provider should ensure accurate transaction details, as required by GST Laws are
timely uploaded in GSTN. In
supplier/service provider and details available with SMP
provider to the extent of GST relating to the invoice/s under mismatch may be retained from due
payment till such time SMP, Kolkata is not sure that accurate tax amount is finally reflected in the
GSTN to SMP, Kolkata’s account
Laws and that the credit of GST taken by SMP, Kolkata is not required to be reversed at a later date
along with applicable interest. 

 
III. SMP, Kolkata has the right to recover mandato

due to any non-compliance of
to SMP, Kolkata for the fault of supplier shall be recovered by SMP, Kolkata by way of adjustment
inconsideration payable. 

 
IV. Supplementary invoices/debit note/credit note for price revision to enable SMP, Kolkata to claim tax

benefit on the same shall be issued by you for a particular year before September of the succeeding
financial year. 

 
V. The purchase order/work order shall be void, if at any point of time you are found to be a blacklisted

dealer as per GSTN rating system and
 

66. DETAILED SCRUTINY OF 
A. Documents are to be uploaded:

i. GST Registration certificate
ii. Valid Trade License. 
iii. Valid Professional Tax

applicable) /else document
iv. Proof of possession of valid Employees’ Provident Fund (EPF) Account or Documentary

evidences in support of non
furnished. 

v. Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit
and Indemnity Bond. 

vi. Details of the firm as per
vii. Credentials in the form of copies of Letters of Award of Works along with corresponding

Completion Certificates 
earlier mentioned pre-

viii. Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three)
financial years (i.e. 2019
relevant norms wherever required. In the event of non
Sheets for the financial year ending 31.03.2022, the turn over for that financial year has to
be submitted in lieu, duly

ix. Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly
signed by the Bidder under office seal.

x. Cost of Tender documents
xi. Certified copies of PAN
xii. Valid Electrical Contractor
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Provider agrees to comply with all applicable GST Laws, including GST acts,
rules, regulations, procedures, circulars and interaction there under applicable in India from time to

ensure that such compliance is done within the time prescribed un
Supplier/Service Provider should ensure accurate transaction details, as required by GST Laws are

In case there is any mismatch between the uploaded
supplier/service provider and details available with SMP, Kolkata, then payment to supplier/service
provider to the extent of GST relating to the invoice/s under mismatch may be retained from due
payment till such time SMP, Kolkata is not sure that accurate tax amount is finally reflected in the

account and is finally available to the SMP, Kolkata
Laws and that the credit of GST taken by SMP, Kolkata is not required to be reversed at a later date

 

SMP, Kolkata has the right to recover mandatory loss including interest and penalty suffered by it
of tax law by the supplier/service provider. Any loss

to SMP, Kolkata for the fault of supplier shall be recovered by SMP, Kolkata by way of adjustment

Supplementary invoices/debit note/credit note for price revision to enable SMP, Kolkata to claim tax
benefit on the same shall be issued by you for a particular year before September of the succeeding

er/work order shall be void, if at any point of time you are found to be a blacklisted
system and further no payment shall be entertained.

 E-TENDERS: 
uploaded: 

certificate. 
 
Tax Clearance Certificate / Up to date tax 

/else document in support of exemption. 
Proof of possession of valid Employees’ Provident Fund (EPF) Account or Documentary

support of non-applicability of registration under EPF Act shall have to be

Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit
 

the firm as per ‘Schedule-O’ (in Volume-I) of the tender document.
Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the

-qualification criteria. 
sheet and Profit and Loss account / Trading account for the last 3 (three)

financial years (i.e. 2019-20, 2020-21 & 2021-22) and the same should be audited as per
relevant norms wherever required. In the event of non-availability of Audited Balance

for the financial year ending 31.03.2022, the turn over for that financial year has to
be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN.
Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly

under office seal. 
documents / NSIC Registration certificate or DIC Certificate.

PAN Card. 
Electrical Contractor License. 

Provider agrees to comply with all applicable GST Laws, including GST acts, 
rules, regulations, procedures, circulars and interaction there under applicable in India from time to 

prescribed under such laws. 
Supplier/Service Provider should ensure accurate transaction details, as required by GST Laws are 

between the uploaded in GSTN by 
, Kolkata, then payment to supplier/service 

provider to the extent of GST relating to the invoice/s under mismatch may be retained from due 
payment till such time SMP, Kolkata is not sure that accurate tax amount is finally reflected in the 

Kolkata in terms of GST 
Laws and that the credit of GST taken by SMP, Kolkata is not required to be reversed at a later date 

ry loss including interest and penalty suffered by it 
loss of input tax credit 

to SMP, Kolkata for the fault of supplier shall be recovered by SMP, Kolkata by way of adjustment 

Supplementary invoices/debit note/credit note for price revision to enable SMP, Kolkata to claim tax 
benefit on the same shall be issued by you for a particular year before September of the succeeding 

er/work order shall be void, if at any point of time you are found to be a blacklisted 
further no payment shall be entertained. 

 payment Challan (if 

Proof of possession of valid Employees’ Provident Fund (EPF) Account or Documentary 
applicability of registration under EPF Act shall have to be 

Proof of being registered with Employees’ State Insurance Corporation (ESIC) / Affidavit 

document. 
Credentials in the form of copies of Letters of Award of Works along with corresponding 

owners to justify that the intending bidder satisfies the 

sheet and Profit and Loss account / Trading account for the last 3 (three) 
22) and the same should be audited as per 

availability of Audited Balance 
for the financial year ending 31.03.2022, the turn over for that financial year has to 

mentioning UDIN. 
Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 

Certificate. 



 

xiii. Proforma (Form–D). 
xiv. Covering Letter. 
xv. Statement to confirm the status of the T

Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish
necessary documents in support of their statement

xvi. A declaration has to be furnished by the tenderer st
document, GCC and addenda

xvii. Checklist of Documents
 
 

B. During techno-commercial
responsive in case of non
fulfillment of following criteria:

i. It is not accompanied by
ii. It is not accompanied

exemption from depositing
iii. It does not meet the pre
iv. It is not accompanied
v. It is not accompanied by

 
C. In addition to the above, a bidder

1. The bidder submits conditional offer / impose own terms and conditions / does not
accept tender conditions completely / offer or tender if submitted with
from the tender terms &conditions.

2. The validity of the 
3.  All the documents required as per NIT are not uploaded or not submitted, even after

asked for as shortfall documents.
4.  The bidder provides misleading or false information in th

submitted. 
5.  Record of unsatisfactory performance during the last seven years, such as abandoning of

work or rescinding
performance of the contractor or inordinate de
etc. 

 
The decision of SMP, Kolkata in this

 
67. All other terms and conditions

Kolkata’s General Condition of Contract.
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Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish

documents in support of their statement in this regard. 
A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender

and addenda has fully been read and understood (Annexure
Checklist of Documents to be uploaded (Annexure–J) 

commercial evaluation of tender, an offer shall 
non-submission of the following ‘Essential’ 

following criteria: 

accompanied by requisite EMD & tender paper cost, 
accompanied by NSIC/DIC/ Udyog Aadhaar Memorandum

depositing earnest money & tender paper cost, 
the pre-qualification criteria as stipulated in the NIT,

accompanied by Company Registration Certificate, if applicable,
accompanied by Power of Attorney, if applicable. 

a bidder may be disqualified if: 

The bidder submits conditional offer / impose own terms and conditions / does not
accept tender conditions completely / offer or tender if submitted with

terms &conditions. 
 offer is less than tender stipulation. 

All the documents required as per NIT are not uploaded or not submitted, even after
shortfall documents. 

The bidder provides misleading or false information in the statements and documents

Record of unsatisfactory performance during the last seven years, such as abandoning of
rescinding of contract for which the reasons are attributable

performance of the contractor or inordinate delays in completion or financial bankruptcy

this regard shall be final and binding on the Bidder.

conditions excepting those mentioned separately shall be
n of Contract. 

whether a Partnership Firm, Company or 
Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish 

ating (undertaking) that the entire tender 
and understood (Annexure–I). 

be considered non- 
 documents or non- 

 

Memorandum certificate as an 

NIT, 
applicable, 

 
The bidder submits conditional offer / impose own terms and conditions / does not 
accept tender conditions completely / offer or tender if submitted with any deviation 

All the documents required as per NIT are not uploaded or not submitted, even after 

e statements and documents 

Record of unsatisfactory performance during the last seven years, such as abandoning of 
attributable to the non- 

lays in completion or financial bankruptcy 

Bidder. 

be governed by SMP, 
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Annexure – D 
SCOPE OF WORK AND TECHNICAL SPECIFICATION 

 

Notice Inviting Tender No.: SMP/KDS/Mech/SE-II/ADV/616 dated 15.09.2022 
 

1. Supply ,Delivery, Installation and Commissioning at site 9 meter high GI Street light Pole of type 410 
SP 28. The pole should have hole at suitable height and with base plate and cap. 
 

2. Supply , Making and Fixing of light arm bracket of 1.5 mtr long 75 mm x 40mm x 6mm MS Channel  
with clamp, necessary nuts & bolts, etc including painting. 

 
3. Supply, Fixing and Commissioning of LED Flood light as per BOQ and Technical Specifications.  

 
4. Supplying & Fixing GI waterproof type looping cable box as per BOQ. 

  
5. Supply, Laying, Termination and commissioning of 3.5C, 35 sq mm XLPE insulated armoured Al 

cable as per BOQ and Technical Specifications.  
 

6. Supply, Delivery, Installation and Commissioning of Stand Alone Feeder Pillar Box as per BOQ 
and Technical Specifications. 
 

7. Earthing and Interconnection as per BOQ and Technical Specifications. 
 

8. Preparing and submitting “As Executed” drawing. 
 

Any work, considered required by the contractor and not mentioned hereunder, for successful 
completion of the project, is to be included in the item of bill of Quantity suitably which should be 
finalized in the pre bid meeting. 

 
The work including all appurtenant works shall be carried out as described and set forth in, Bill of 
Quantities, Special Conditions of contract, Technical Specification of works, and Specification of 
materials & Workmanship with all additional or varied works which may thereafter be required in 
Accordance with Clause 7 of General conditions of contract and as per direction of the Engineer-in– 
Charge. 

 
The intending tenderer shall inspect the site of work in consultation with the Superintending 
Engineer (Electrical), SMP, Kolkata and acquaint himself with the nature of Work before preparing 
his tender. His attention is drawn to the Conditions of Contract in this regard. No excuse on 
ignorance as to the site General Conditions will be entertained. 
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Unless otherwise specified, the work to be provided for by the contractor shall include but not be 
limited to the following: 

 
a) Provide all materials, supervision, services, scaffolding and temporary lighting as required for 

work purposes etc. 
b) Prepare and submit for review and assessment to the Engineer working drawings showing 

how the work is actually going to be done as may be required by him. 
c) The contractor shall carry out the work in phased manner as per availability of the site so that 

normal day-to-day activities are not affected for which no such extra payment will be 
entertained. 

 
The work shall be carried out as per Indian Electricity Act, 2003, Central Electricity Authority 

(Measures relating to safety & electricity supply) Regulation, 2010 (and latest amendment) with latest 
revised IS code of Practice and relevant portion of National Building Code particularly with respect 
to fire safety and also code of practice for fire safety of buildings (general): Electrical Installations, IS: 
1646: 1997 and code of practice for earthing IS 3043:1987 and Dock Safety Rule & Regulation. 

 
The Single Line Diagram, Pillar Box Drawing, Loop-in Loop-out box, etc. should be prepared by 

the Successful Tenderer and the same should be submitted to the Engineer for necessary approval. 
 

The Contractor should arrange, at their own cost, all necessary tools, tackles, lifting machineries, 
transport etc., required for the execution of total work. They should also provide all materials, 
supervision, services, scaffolding and temporary lighting as required for work purpose etc. 

 

       Note: 

 
Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required for 
installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of G.I. 
Pipes, clamps and accessories shall be deemed to be included in the rates for installation of the items 
for which these items are intended. Tenderer are advised to build up the installation prices accordingly. 
Any claim in this regard on the plea that the item is not specifically mentioned shall not be 
entertained. 

 
Cleaning of site: 
 
On completion of works, the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. Contractor should 
also clean the site as required during execution and fully clear the site after completion of all the 
works. Any holes/drillings/openings/damages made on the wall/roof for drawing of 
cables/installation of equipment shall be made good by the tenderer at his own cost. 

 



 

TECHNICAL
NIT No. SMP/KDS/Mech/SE

A. Technical Specification for Cable
 
Cables should be generally complied with
following specifications: 

 
Conductor: 
 
Stranded Aluminum should comply to 
Color coded, Voltage Grade: 1.1KV, Insulation: XLPE, Armour:
Extruded PVC. 

 
3.5C X 35 sq. mm.

 
 

Before laying of Power Cables, C
with the existing cables, structures, drains, piping etc. as far as possible and minor adjustments to be
done to suit the field conditions, wherever deemed necessary, without any extra cost. Suff
lengths are to be kept for the final connections of the cables to the
Various cable lengths cut off from the Cable Reels should be carefully
wastage of cables. Continuous length of cables in each 
straight through joints takes place. 

 

       When cables pass through foundation walls, or other underground structures, if necessary,
or opening shall have to be provided, by the contractor. However, shall i
holes in the existing foundations or structures,
before cutting is done. Cutting, if necessary and mending good of any cut portion should
contractor at his cost and risk. 

Cables should be handled carefully during installation to prevent mechanical injury to the
cables. Ends of cables leaving trenches
until such times, the final terminations

During vertical runs of the cable while laying through the wall suitable GI pipe protection has 
to given.  

Laying as per BOQ. 
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TECHNICAL SPECIFICATIONS 
SMP/KDS/Mech/SE-II/ADV/616 dated 15.09.2022

 
Cable Work: 

with IS: 7098 (Part-1) / 1988 or latest amendment

Aluminum should comply to IS: 8130 - 1984 or latest amendment if any of following
Color coded, Voltage Grade: 1.1KV, Insulation: XLPE, Armour: Galvanized Steel Strips,

mm. 

Before laying of Power Cables, Cable Routes should be checked properly to avoid interference
with the existing cables, structures, drains, piping etc. as far as possible and minor adjustments to be
done to suit the field conditions, wherever deemed necessary, without any extra cost. Suff
lengths are to be kept for the final connections of the cables to the terminal of the equipment. 
Various cable lengths cut off from the Cable Reels should be carefully selected to prevent undue 
wastage of cables. Continuous length of cables in each drum should be ascertained

When cables pass through foundation walls, or other underground structures, if necessary,
or opening shall have to be provided, by the contractor. However, shall it become necessary to

structures, the contractor should obtain consent
if necessary and mending good of any cut portion should

Cables should be handled carefully during installation to prevent mechanical injury to the
trenches should be coiled and provided with a protective

terminations to the equipment are completed. 

During vertical runs of the cable while laying through the wall suitable GI pipe protection has 

II/ADV/616 dated 15.09.2022 

amendment if any with 

or latest amendment if any of following sizes, 
Strips, Outer Sheath: 

able Routes should be checked properly to avoid interference 
with the existing cables, structures, drains, piping etc. as far as possible and minor adjustments to be 
done to suit the field conditions, wherever deemed necessary, without any extra cost. Sufficient 

terminal of the equipment. 
selected to prevent undue 
ascertained considering no 

When cables pass through foundation walls, or other underground structures, if necessary, ducts 
t become necessary to cut 

consent from Engineer, 
if necessary and mending good of any cut portion should be done by 

Cables should be handled carefully during installation to prevent mechanical injury to the 
protective pipe or cover, 

During vertical runs of the cable while laying through the wall suitable GI pipe protection has 
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          B. Technical Specification for Luminaries: 
 

1. LED used should be of SMD (Surface Mounted Device) type.  
2. The luminary shall have LM-79/IS: 16106:2012 test report from a NABL accredited lab. 
3. LM – 80/IS: 16105 Test Report has to be submitted. 
4. Rated Minimum life span of LEDs L70 used in the  Luminary  shall  be  greater  than 50,000  Hrs 

at  the  soldering  point  temperature  of  85  deg.  C  &  at  the  luminary  driving  current.        TM-21 
life projection calculation along with LM80 for all three ambient  temperatures of  55,  85,   105 Deg. 
C, as per applicable  standard  shall  be  submitted to  substantiate  that the  life  of LED Chip 
L70 shall be more than 50000 burning hours. 

5. Color Rendering Index (CRI): Greater than or equal to 70. 
       6.    IP66 protection. 
       7.    Minimum 20000 (lm) lumen output. 
       8.    Maximum 200 Watt. 
       9.    Integral Type Flood Light Fitting. 
      10.   Luminaries should be provided with mounting bracket (GI or Stainless Steel) or Angle with all    
accessories. 
      11. Separate valid BIS registration certificate with valid R-Number should be provided for 
luminaries & driver. 
     
C. Other items as mentioned in BOQ.  
 
 
 

                                                                                        List of Preferred Makes 
 
 

Item Preferred make 

MCCB , MCB, Contactor ABB/ Siemens/ L&T/ Legrand 
/Schneider/Havells/C&S 

Luminaries Signify (Erstwhile Philips)/ 
Crompton/Havells/Wipro. 

Timer Kaycee/AE/Siemens/L&T/ ABB/ Schneider/Legrand. 

Street Light Pole Bansal /TATA/Bajaj/ Valmont / 
Transrail/ Calcutta poles & Tubes Co. 

PVC Copper wire. 
 

Polycab/ Finolex/ Havells /Gloster/KEI 

L.T. power cable Gloster/ Polycab /KEI/ Havells 
Rigid Conduit Pipe/GI 
Pipe 

ISI Mark 



 

INSPECTION

All the reports regarding Type, Routine Tests need to be submitted. The contractor also needs to
provide any other technical document, valid certification, 
by SMPK, in order to establish 
Representatives from SMP, Kolkata will be visiting manufacturer’s works for the various acceptance
test but not limited to the same. Any other tests as per standard available or valid report from
National (Govt.)/International Accredited
Engineer to substantiate any parameters

A. Feeder Pillar Boxes: The pillar boxes shall be
submission of the GA drawing, List of Materials with make etc. by the bidder and after they get 
approved by SMP, Kolkata officials.
standards available. 

B. Cables: Cable will be inspected by SMP, Kolkata officials 
as per relevant Standard/ Technical 
applicable will have to be submitted for

C. Luminaries: Luminaries will be inspected by
carried out as per relevant Standard/

D. Poles:  Poles will be inspected by SMP, Kolkata officials at ma
will be carried out as per relevant Standard/Technical Specification. 

 
NOTE: Inspection of the items to be supplied by the contractor will be carried out by the Engineer 
or his representative prior to dispatch. Cost of ca
and thus should be considered by them
per relevant Standard/ Technical Specification/ Approved Drawing etc.
guarantee certificate, as applicable, will

 
High voltage, Insulation Resistance, Earth Continuity and Earth Resistance tests etc., as applicable,
prior to commissioning are to be carried
commissioning tests shall be carried out by the authorized representative of the firm having
Supervisor’s Certificate of Competency.

 
SMP, Kolkata shall have full liberty from
materials/equipment at site or at manufacturers’
any or all of the materials/equipment, workmanship at any and every such time, which may seem to
them defective or unfit or improper for the purpos
applied to or not in accordance with the description mentioned in or intended by the specification of
the contract.  
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INSPECTION & TESTING 

 

All the reports regarding Type, Routine Tests need to be submitted. The contractor also needs to
provide any other technical document, valid certification, valid test report etc. from OEM, as asked

 Technical Specification given in the 
Representatives from SMP, Kolkata will be visiting manufacturer’s works for the various acceptance

me. Any other tests as per standard available or valid report from
Accredited Lab, may be carried out as per the

parameters as mentioned in this tender document. 

The pillar boxes shall be inspected at site by SMP, Kolkata officers after 
List of Materials with make etc. by the bidder and after they get 

approved by SMP, Kolkata officials. Inspection shall be done as per technical

Cable will be inspected by SMP, Kolkata officials at  site. Inspection
 Specification. Manufacturer’s Test and guarantee certificate as 
for verification. 

will be inspected by SMP, Kolkata officials at Site
Standard/ Technical Specification. 

Poles will be inspected by SMP, Kolkata officials at manufacturer’s premises. Inspection 
will be carried out as per relevant Standard/Technical Specification.  

Inspection of the items to be supplied by the contractor will be carried out by the Engineer 
his representative prior to dispatch. Cost of carrying out inspection is in the scope of contractor 

and thus should be considered by them while bidding. Inspection will be carried out as applicable as 
per relevant Standard/ Technical Specification/ Approved Drawing etc. Manufacturer’s

will have to be submitted for verification. 

High voltage, Insulation Resistance, Earth Continuity and Earth Resistance tests etc., as applicable,
carried out for electrical installation including

commissioning tests shall be carried out by the authorized representative of the firm having
Competency. 

from time to time and at all times to inspect, examine
manufacturers’ premises & workmanship. SMP,

any or all of the materials/equipment, workmanship at any and every such time, which may seem to
them defective or unfit or improper for the purpose to which they are applied or intended to be
applied to or not in accordance with the description mentioned in or intended by the specification of

All the reports regarding Type, Routine Tests need to be submitted. The contractor also needs to 
valid test report etc. from OEM, as asked 

 tender document. 
Representatives from SMP, Kolkata will be visiting manufacturer’s works for the various acceptance 

me. Any other tests as per standard available or valid report from 
the direction of the 
 

by SMP, Kolkata officers after 
List of Materials with make etc. by the bidder and after they get 

technical specifications & 

Inspection will be carried out 
Specification. Manufacturer’s Test and guarantee certificate as 

Site. Inspection will be 

nufacturer’s premises. Inspection 

Inspection of the items to be supplied by the contractor will be carried out by the Engineer 
the scope of contractor 

carried out as applicable as 
Manufacturer’s Test and 

High voltage, Insulation Resistance, Earth Continuity and Earth Resistance tests etc., as applicable, 
ng LT cable. All pre-

commissioning tests shall be carried out by the authorized representative of the firm having valid 

examine and test the 
SMP, Kolkata shall reject 

any or all of the materials/equipment, workmanship at any and every such time, which may seem to 
e to which they are applied or intended to be 

applied to or not in accordance with the description mentioned in or intended by the specification of 



 

                                                                                                                                                                                                  

Preamble

1. The Bill of Quantities must be read
Contract and the Particular Specifications of Work and the Bidder is deemed to have
documents and to have thoroughly familiarize

 
2. The quantities given in the Bill of Quantities are approximate only and are given to provide a
for tendering. Payment will be made according to the quantities of each item of work
accepted rates as per Order Letter. The measurements of each
Engineer or his Representative. 

  
3. General direction and description of
necessarily repeated in the description of items

 
4. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover
complete and finished work, inter-alia, all costs and expenses which may be required for successful
the works together with all risks, liabilities, contingencies,
or implied by the Contractor. 

 
5. Where separate items such as mobilization
in the Bill of Quantities for works required under
been included in the prices and rates of other items.

 
6. Without affecting the generality of the foregoing provisions, the prices entered in the Bill of
the Contractor shall include inter-alia, all costs and expenses involved in or arising out the

 
a. The provision, storage, transport, handling, use distribution and maintenance of all materials,

equipment machineries and tools including all c
in the transportation. 

b. The provision and maintenance of all his staff and 
taxes and other requirements. 

c. Setting out including measurement 
d. The provision, storage, transport, use
e. All First Aid, Welfare and safety requirements.
f. Damage caused to the works, plants,
g. License, fees and other charges for

applicable. 
 

7. The Contractor should be held responsible
by him or issued to him by the Trustees. 

 
 8.        The overall lowest offer received a f ter  tota l in g  t he  amou nt  of  a l l  t he  B O Q i tems 
for acceptance by      the Trustees. 

 
9.        The Total obtained by addition of individual amount against each BOQ item should be correct
submitted for all the BOQ items.  

 

30 

                                                                                                                          

Preamble to Bill of Quantity & BOQ 

read with the General Conditions of Contract, the Speci
Contract and the Particular Specifications of Work and the Bidder is deemed to have

familiarize himself with the total scope of work and its mode

he Bill of Quantities are approximate only and are given to provide a
for tendering. Payment will be made according to the quantities of each item of work actually carried out at the 
accepted rates as per Order Letter. The measurements of each item of work shall be measured

of work or materials given elsewhere in the contract
of items in the Bill of Quantities. 

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover
alia, all costs and expenses which may be required for successful

contingencies, insurance, octroi, royalties, taxes and

mobilization, demobilization, temporary works etc., have not been
under the Contract, then the cost of such works shall

other items. 

Without affecting the generality of the foregoing provisions, the prices entered in the Bill of
alia, all costs and expenses involved in or arising out the followings:

The provision, storage, transport, handling, use distribution and maintenance of all materials,
equipment machineries and tools including all costs, charges dues demurrages or other

The provision and maintenance of all his staff and labors and their payments, accommodation,

 and supervision. 
use handling, distribution and maintenance of consumable

safety requirements. 
plants, materials and consumables stores caused by weather.

for compliance of Government Acts and Rules 

responsible for the safe custody of materials, machineries

aft er  t ot a l ing  t he  amou nt  o f  a l l  th e  B OQ i te ms  

The Total obtained by addition of individual amount against each BOQ item should be correct

                                                                                                                          Annexure – E 

the Special Conditions of 
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the above 

mode of execution. 

he Bill of Quantities are approximate only and are given to provide a common basis 
actually carried out at the 

measured jointly by the 

contract documents are not 

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the 
alia, all costs and expenses which may be required for successful completion of 

and obligations imposed 

, temporary works etc., have not been provided 
shall be deemed to have 

Without affecting the generality of the foregoing provisions, the prices entered in the Bill of Quantities by 
followings:- 

The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, 
osts, charges dues demurrages or other outlays involved 

and their payments, accommodation, transport, 

consumable stores, fuel. 

weather. 
 that are in force and 

machineries etc. at site procured 

a f ter  tota l i ng  t he  amou n t  o f  a l l  t he  BOQ i t ems  shall be considered 

The Total obtained by addition of individual amount against each BOQ item should be correct. Price has to be 



 

PRICE
 

                             Name of the work: Road Lighting at Kantapukur Barrack Road
 

Sl. No. 
 

Description
 

1 
 

Supply and Delivery at site 9 meter 
Street light Pole of type 410 SP 28. 
pole should have hole at suitable height and 
with base plate and cap. The 
swaged poles should be hot dip galvanized 
after swaging.  

2 Supply, Making and Fixing of light arm bracke
of 1.5 mtr long 75 mm x 40mm x 6mm MS 
Channel with clamp, necessary nuts & bolts, 
etc, including painting. 

3 Supply of LED flood light with high quality 
pressure dia cast aluminum heat sink with IP66 
protection with maximum 200 watt LED 
fittings having minimum 20000 lm lumen 
output. The light fittings also should have 
Glass/Polycarbonate cover and which should 
be suitable for operation for a supply voltage 
range of 50Hz 140V-270V. The whole system 
should have PF more than 0.95.

4 Supplying & Fixing GI waterproof type 
looping cable box of suitable size having 1.6 
mm thickness , comprising of one 250 V 15 A 
kitkat fuse unit/16 A SP MCB, one suitably 
rated and of suitable size 4P terminal block, 
maximum two compression type brass cable 
gland for upto 3.5- core 35 sq mm XLPE cable 
and having lined with rubber gasketted GI top 
cover with brass machine screws etc., earthing 
terminal with lug, on steel tubular pole near 
base, including S&F with 40x6 mm thick, MS 
clamps with bolts, nuts etc. i
with anticorrosive paint. 

5 Supply of 3.5C, 35 sq. mm XLPE insulated 
armoured Al cable. 

6 Laying of cable from 3.5 core 35sq.mm. to 
50sq.mm. on wall/surface incl. S&F MS 
Saddles with earthing attachments in 2 x 10 
SWG GI (Hot Dip) wire making hole etc. as 
necy. Mending good damages and painting.

7 Laying of Cable in underground trench 460mm 
wide x 760mm average depth, with brick 
protection on the top of the cable including 
filling the space between the br
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PRICE BID / Bill of Quantity (BOQ) 

Road Lighting at Kantapukur Barrack Road. 

Description Unit 
 

Qty. 
 

Rate
 

ly and Delivery at site 9 meter high GI 
t light Pole of type 410 SP 28. The 

pole should have hole at suitable height and 
The steel tubular 

should be hot dip galvanized 

Nos. 40  

Supply, Making and Fixing of light arm bracket 
of 1.5 mtr long 75 mm x 40mm x 6mm MS 
Channel with clamp, necessary nuts & bolts, 

Nos. 40  

LED flood light with high quality 
pressure dia cast aluminum heat sink with IP66 
protection with maximum 200 watt LED 

gs having minimum 20000 lm lumen 
output. The light fittings also should have 
Glass/Polycarbonate cover and which should 
be suitable for operation for a supply voltage 

270V. The whole system 
should have PF more than 0.95. 

Nos. 80  

plying & Fixing GI waterproof type 
looping cable box of suitable size having 1.6 
mm thickness , comprising of one 250 V 15 A 
kitkat fuse unit/16 A SP MCB, one suitably 
rated and of suitable size 4P terminal block, 
maximum two compression type brass cable 

core 35 sq mm XLPE cable 
and having lined with rubber gasketted GI top 
cover with brass machine screws etc., earthing 
terminal with lug, on steel tubular pole near 
base, including S&F with 40x6 mm thick, MS 
clamps with bolts, nuts etc. including painting 

Nos. 40  

mm XLPE insulated 
Mtr. 1500  

Laying of cable from 3.5 core 35sq.mm. to 
50sq.mm. on wall/surface incl. S&F MS 
Saddles with earthing attachments in 2 x 10 

WG GI (Hot Dip) wire making hole etc. as 
necy. Mending good damages and painting. 

Mtr. 200  

Laying of Cable in underground trench 460mm 
wide x 760mm average depth, with brick 
protection on the top of the cable including 
filling the space between the bricks and cable 

Mtr. 1000  

Rate Amount 
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and also the trench with shifted soil, leveling 
up and restoring surface duly rammed. 

8 Laying of 3.5 c, 25/35 sq. mm 1.1KV Grade, 
XLPE insulated armoured, aluminum 
conductor cable by cutting Hard standing and 
mending good as like before. The cable has to 
be laid in suitable size GI pipe to be supplied 
by the contractor. The cable and GI pipe has to 
be laid at a depth of 450 mm from surface. 
Suitable GI coupler and socket is to be used for 
connecting GI pipes 

Mtr. 300  

 

9 Supplying and Fixing compression type gland 
complete with brass gland, brass ring & rubber 
ring for dust & moisture-proof entry of the 
above XLPE armoured cable.3.5C 35sq.mm. 

Nos. 80  

 

10 Finishing the end of the above XLPE armoured 
cables by crimping method incl. supplying and 
fixing solderless socket, tapes, anticorrosive 
paste & jointing materials for 3.5core 35 
Sq.mm. 

Nos. 80  

 

11 Erection of steel tubular pole of 9 meter length 
with sole plate & cap etc. in CC foundation of 
size 0.6mx0.6mx1.91m, having 600x600x150 
mm thick CC(4:2:1) base block below sole 
plate/pole with hard jhama metal including CC 
(6:3:1) muffing 0.30 mtr. Dia and 0.30mtr. 
above ground level including 3mm thick net 
cemented finish and GI earth bolt after making 
drilled holes etc. on pole including filling up 
the excavated earth pit with shifted soil and 
ramming properly finishing etc. complete in all 
respect. All the poles shall be properly earthed 
with spike electrodes of 1.5 mtr. Length 
including S&F of GI spike electrode and S&F 
of 8 SWG GI Earth wire of suitable length. 

Nos. 40  

 

12 Fixing only floodlight fittings with suitable tie 
clamps and MS Plate for mounting on pole / 
tower or similar structure. 

Nos. 80 
  

13 Distn. wiring with 2 x 36/0.3 (2.5 Sq.mm) 
single core stranded copper conductor PVC 
insulated and unsheathed copper wire (Brand 
approved by EIC) with 1x22/0.3 (1.5sqmm) 
PVC insulated and unsheathed copper wire for 
loop box to light fittings as ECC, complete 
with all accessories. 

Mtr. 500  

 

14 Supply and delivery of Stand Alone Feeder 
Pillar Box, made from 2 mm thick CRCA sheet 
with GI angle Frame, double flap Hinged Door, 
both in front & rear sides with stiffeners, 

Nos. 1   
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Handle complete with integral canopy and 
panel lock. The Feeder Pillar Box will be 
suitable for outdoor installation (having IP65 
protection). Completely fabricated Feeder 
Pillar Box will be Hot Dip Galvanized and 2 
Nos. Panel Keys will be provided. Door sealing 
arrangement to be made with Neoprene Rubber 
Gasket of thickness not less than 3mm. 
Cable(s) entry will be from bottom only 
through detachable type Gland Plate (made 
from 2 mm thick GI Sheet) with punched holes. 
Earth Bus will be made from G. I. Flat strip of 
size 25 x 6 mm. Copper bus bar of size – 20 x 4 
mm for each phase and Neutral will have to be 
provided. Inner connections between Bus-Bars 
and components are to be made by Electrolytic 
grade tinned copper flat/ 1.1KV grade insulated 
copper conductors of suitable size, along with 
tinned copper lugs. i) Incomers: 25KA, 415V 
AC, 63A, 4P MCCB of Fixed thermal & fixed 
magnetic setting-1 No. ii) Outgoings: A) 
10KA, 415V AC, 40A, 4P MCB-1 No. (To 
light poles) B) 16A 10KA SP MCB - 1No. C) 
10KA, 415V AC, 32A, 4P MCB-1 No. iii) 
Time Switch – 1 No. iv) Bypass Switch with 
contactor unit – 1 No. v) Copper bus bar: 20 x 
4 mm (Size) for each phase and Neutral. 2 Nos. 
full threaded GI Bolts (M 10 x 40mm) along 
with G.I. Nuts & washers are to be provided on 
two sides of the Feeder Pillar Box as Earth 
Stud. 

15 Construction of RCC foundation for the above 
Feeder Pillar Boxes including supply of 
foundation accessories consisting of cement, 
reinforcement steel bars, bricks, sand, stone 
chips, shuttering materials, labour etc. complete 
and refilling of earth upto the existing ground 
level after curing and as per technical 
specifications.  

Nos. 1  

 

16 Installation of the above Feeder Pillar & Stand 
Alone Pillar box by grouting the stand in 
concrete. 

Nos. 1   

17 Earthing with 50 mm dia ISI Medium GI pipe 
3.64 mm thick x 3.00 Mts. long and 1 x 4 SWG 
GI (Hot Dip) wire (4 Mts. long), 13 mm dia x 
80 mm long GI bolts, double nuts, double 
washers incl. S & F 15 mm dia GI pipe 
protection (1 Mts. long) to be filled with 
bitumen partly under the ground level and 

Nos. 2   
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partly above ground level driven to an average 
depth of 3.65 Mts. below the ground level and 
also providing masonry enclosure on the top of 
the earth electrode of overall size 86.36 cm x 
86.36 cm x 46 cm deep (below Ground level) 
complete with cemented brick work(1:6) of 25 
cm width duly plastered with cement mortar 
(inside) CI hinged inspection cover of size 
36.56 cm x 35.56 cm with locking 
arrangement, GI reducer including drilling of 
46 nos. 12 mm dia holes on the GI pipe and 
treating of soil by using salt and charcoal as 
required. 

18 Interconnection of the earth pit and connecting 
the equipments body to earth electrode station 
including Supply & Fixing of 25 mm X 6mm 
galvanized (Hot Dip) MS flat as required and 
connection to equipments incl. drilling holes, 
with bolts, nuts, washers etc 

Mtr. 20 

  

TOTAL  
 
 
 
Note: 

1. The quantity above may increase or decrease as per requirement for which payment will be 
made as   per actual. 

2. The rate quoted should be exclusive of GST and should be considered to complete the work 
in all respect. 

3. GST will be paid extra at applicable rates at the time of supply of goods and services. 
 
 
 
 
 

PRICE SHOULD BE EXCLUSIVE OF GST 

 

 



 

Profile
 

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. 
SMP/KDS/Mech/SE-II/ADV/616 dated 15.09.2022
Contract” enclosed with this Tender Document as well as decisions taken in the pre
commercial conference, if any. Our relevant

 
Particulars 

Name of the Tenderer 

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer
Police Station. 

Telephone No. of the Tenderer 

Fax No. of the Tenderer 

E-mail ID of the Tenderer 

Name of the contact person of the

Mobile/land line Telephone No. of
person of the Tenderer. 

Name of the partners/directors/ 
applicable, in this particular contract

Name of their authorized representative(s)
who would handle the contract on

 
 

 

Date ……………….. 
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Profile of Tenderer / FORM –D 

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. 
II/ADV/616 dated 15.09.2022, those mentioned in the “General

Contract” enclosed with this Tender Document as well as decisions taken in the pre
relevant particulars are furnished hereunder:

To be filled in by the Tenderer
mentioned as “none

 

Tenderer  

Tenderer including  

 

 

 

the Tenderer  

of the contact  

 members, as 
contract 

 

orized representative(s) 
on their behalf. 

 

Signature of the Tenderer

Office seal of the Tenderer

                     
Annexure - F 

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. 
“General Conditions of 

Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno- 
r: 

Tenderer or to be 
“none ” 

Tenderer 

Tenderer 



 

[DOCUMENT TO BE DOWNLOADED,
SIGNED, SCANNED AND

 

 
Ref. No………… 

 
The Chief Mechanical Engineer, 
SMP, Kolkata, 
Mechanical and Electrical Engineering
8, Garden Reach Road, 
Kolkata – 700 043 

Dear Sir, 

1. We,   ………………………………………………………..(Name  
Tender Document and understood
for……………………………………………………...........................................................................................
(NIT No. SMP/KDS/Mech/SE-II/ADV/…….
all the terms and conditions of the same

 
2. All information and proofs provided in the 
are true and correct and all documents accompanying such tender are true cop
originals. 

 
3. We shall make available to SMP,
information it may find necessary or require

 
4. We,  ………………………………………………  
abide by the decisions of SMPK in the matter of examination, evaluation and selection of Successful
Tenderer and shall refrain from challenging
regard. We further acknowledge the right of
or otherwise and hereby waive our right

 
5. We also certify the following: 
(a) We have not been debarred by the Central/State Govt. or any enti
other legal authority from participating in

 
(b) We have also not been expelled from any project or
for breach in the last 3 years ending 
tender. 

 
6. We declare that: 
(a) We have examined and have no reservations
if any, issued by SMPK thereon. 

36 

DOWNLOADED, FILLED IN UNDER BIDDER’S 
SIGNED, SCANNED AND UPLOADED] 

Covering Letter 

 Date: 

Engineering Department, 

………………………………………………………..(Name   of   Tenderer)   having  
understood its contents, hereby submit

for……………………………………………………...........................................................................................
/……. Dated ............... and confirm that we unconditiona

same including the Addendum (if issued). 

All information and proofs provided in the Tender including Addendum and in the Appendices
are true and correct and all documents accompanying such tender are true copies of their respective

SMP, Kolkata (hereinafter referred to as SMPK)
or require to supplement or authenticate the Tender.

We,  ………………………………………………  (Name of Tenderer) hereby undertake
in the matter of examination, evaluation and selection of Successful
challenging or questioning any decision taken 

ge the right of SMPK to reject our tender without assigning
right to challenge the same on any account whatsoever.

We have not been debarred by the Central/State Govt. or any entity controlled by them or any
participating in any Tender/Contract/Agreement of whatever

been expelled from any project or contract nor have had any contract terminated
 on the date of opening of the techno commercial

reservations to the Tender Document, including

 LETTERHEAD, 

having   examined    the 
submit our Tender 

for……………………………………………………........................................................................................... 
unconditionally accept 

Addendum and in the Appendices 
ies of their respective 

SMPK) any additional 
Tender. 

undertake that we will 
in the matter of examination, evaluation and selection of Successful 

 by SMPK  in this 
without assigning any reason 

whatsoever. 

ty controlled by them or any 
whatever kind. 

contract nor have had any contract terminated 
commercial part of the 

including the Addendum, 



 

(b) We hereby certify that we have taken
will engage in any corrupt, fraudulent
tender. 
7. We understand that SMPK reserves the right to accept or reject any tender and to annul th
tendering process and reject all tenders at any time without any liability or any obligation for such
acceptance, rejection or annulment without

 
 

Yours faithfully, 
 
 

Signature o f  T e n d e r e r ……………………………………………….
 

Name:   ……………………………………………………………………..

Designation:     ……………………………………………………………….

Date:        ……………………………………………………………………….

Seal   of   the   tenderer…………………………………………………………

37 

taken steps to ensure that no person acting for
fraudulent or coercive practices to influence the evaluation

We understand that SMPK reserves the right to accept or reject any tender and to annul th
tendering process and reject all tenders at any time without any liability or any obligation for such

without assigning any reason thereof. 

………………………………………………. 

…………………………………………………….. 

………………………………………………………………. 

………………………………………………………………………. 

tenderer………………………………………………………… 

for us or on our behalf 
evaluation process of the 

We understand that SMPK reserves the right to accept or reject any tender and to annul the 
tendering process and reject all tenders at any time without any liability or any obligation for such 



 

SYAMA PRASAD

Tenderer must fill in the undernoted column:
 

Sl. 
No. 

Full particulars 
of similar 
works carried 
out by 
Tenderer 

Value of 
work in 
Rs. 

Contract 
completion
time 

1.    

2.    

3.    

 
 

Attach additional sheet(s), if required. 
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PRASAD MOOKERJEE PORT, KOLKATA

SCHEDULE – “O” 

column: 

 
completion 

Actual 
completion 
time 

Name and 
Addresses of 
Authorities 
for whom 
work was 
carried out 

Details of Authorities to whom
reference can be

Full Postal 
Address 

   

 
 
 
 
 
 

 

  

   

KOLKATA 

Details of Authorities to whom 
reference can be made 

Phone/ 
Mobile 
No. 

Email 
ID 

  

  

  



 

 
The Tenderers are also requested to 

 
A.

 

1. Name of the Company 
 

2. Address of its present registered
 

3. Date of its incorporation 
 

4. Full ;name and address of each
of its Directors – any special particulars
as to Directors if desired to be 

 
5. Name, address and other necessary

particulars of Managing 
appointed by the Company 

 
6. Copies of Memorandum and Articles

Association (with the latest amendments,
if any) 

 
7. Copies of audited Balance Sheets

Company for the last three years.
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SCHEDULE – “O” 

Sheet – 2 

 furnish the following particulars: 

A. In case of a Limited Company: 

 : 

registered office : 

 : 

each : 
particulars 
 stated 

necessary : 
 Agents, if any, 

Articles of : 
amendments, 

Sheets of the : 
years. 



 
 

B. In case of a Firm: 
 

1. Name and address of the firm 
 

2. When business started 
 

3. If registered, a certified copy of
of Registration 

 
4. A certified copy of the Deed Of

 
5. Full name and address of each

Partners and the interest of each partner
in the Partnership. Any special
as to Partners if desired to be 

 
6. Whether the firm pays income

Rs.10, 000/- per year 
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SCHEDULE – “O” 
Sheet – 3 

 : 

 : 

of Certificate : 

Of Partnership : 

each of the : 
Partners and the interest of each partner 

special particulars 
 stated 

income tax over : 



 
 

 
C. In case of an Individual: 

 

1. Full name and address of the 
Tenderer; any special particulars
of the Tenderer if desired to be

 
2. Name of the father of the Tenderer

 
3. Whether the Tenderer carried 

business in his own name or any
other name 

 
4. When business was started an

 
5. Whether any other person is interested

in the business directly or indirectly,
if so, name, address, etc. of such
and the nature of such interest.

 
6. Whether the Tenderer pays income

over Rs.10,000/- per year 
 
 

DATED, t h e ……………………… 
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SCHEDULE – “O” 
 

Sheet – 4 

 : 
particulars 

be stated 

Tenderer : 

 on : 
any 

and by whom : 

interested : 
indirectly, 
such persons 

interest. 

income tax : 

 Signature of TendererTenderer 



 
 

 

FORMAT
On the Rupees

 
BEFOR THE 1ST CLASS JUDICIAL
AFFIDAVIT 

 
I  son

by faith , by occupation

--------------------------------------do hereby
 
 

1. That  I  am  the  proprietor/Partner 

carrying on business on the said name

(In case the above Deponent is an enlisted

mentioned in affidavit.) 

 
2. THAT my aforesaid Firm is exempted

Registration. 

 
3. THAT the present affidavit is to be

------ of Tender no ----------------------------

of the work is to be mentioned) 

That the statements made above are 
 
 

That in the event the declaration is found

the consequences in respect of compliance

 
 

 
Identified by me 
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FORMAT OF AFFIDAVIT 
Rupees Ten Non – Judicial Stamp Paper 

JUDICIAL MAGISTRATE AT------------- 

son of  aged about

occupation , residing at   

hereby solemnly affirm and declare as follows: 

proprietor/Partner  of  -------------------------------  having  office 

name and style. 

enlisted Contractor at SMP, Kolkata, the same

exempted from E.S.I. Act and the said Firm 

be files before the SMP, Kolkata as per the clause

---------------------------- issued by SMP, Kolkata in respect of the

 all true to be the best of my knowledge and

found to be wrong and false, I will be held

compliance of The Employees State Insurance Act, 

DEPONENT

Annexure – G 

about Years, 

   

office  at ------------ and 

same should be 

 has no valid E.S.I 

clause no --------------- 

the work (the name 

and belief. 

held responsible for all 

 1948 

DEPONENT 



(FORMAT
On the Rupees

I

By THIS BOND I, Shri/Smt 
  
Occupation ------------the Partner/Proprietor/Director
----------- am a tenderer under Mechanical
statutory body under MPT Act, 1963)

 
2. WHEREAS , the said SMP, Kolkata asked the every

Act or exempted to furnish an
Department, SMP, Kolkata 
Tenderer/contractor. 

 
3. NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named

herein above shall indemnify the SMP, Kolkata AGAINST ALL DAMAGES AND ACCIDE
OCCURRING TO THE Laborers
Kolkata and which shall be legal and /or claimed by the SMP, Kolkata during the execution of
the work stated in the NIT No 

 

4. AND the contractor hereunder agrees to indemni
Kolkata and its administrator and 

 
5. And also all such possible claim

declaration is found to be wrong
consequences in respect of compliance

 
In WITNESS WHEREOF I--------------------
Set and seal this the 
  . 

 
Sureties 
1. Signature: 
Name: 
Address: 

 
2. Signature: 
Name: 
Address: 

 
3. Witness 
Signature 
Name: 
Address: 
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(FORMAT OF INDEMNITY BOND) 
Rupees Fifty Non – Judicial Stamp Paper 

I N D E M N I T Y B O N D 

 , son
 Residing at 

Partner/Proprietor/Director------------------------------having
Mechanical Engineering Department, SMP, Kolkata (
1963) 

WHEREAS , the said SMP, Kolkata asked the every tenderer, who is not  covered under  E.S.I
an Indemnity Bond in favour of Mechanical

 against all damages and accident 

NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named
herein above shall indemnify the SMP, Kolkata AGAINST ALL DAMAGES AND ACCIDE

Laborers of the Tenderer/contractor as demanded by the SMP,
Kolkata and which shall be legal and /or claimed by the SMP, Kolkata during the execution of

 of    

AND the contractor hereunder agrees to indemnity and at all times keep indemnified the SMP,
 representative. 

claim or demand for damages and accidents. 
wrong and false, the tenderer will be held responsible

compliance of The Employees State Insurance Act, 

--------------------, the Partner/Proprietor/Director ----------------
 Day of In the year 

 Signature of the Indemnifier

Annexure – H 

son of Shri/Smt   
    by 

having office at ---- 
Kolkata (A 

is not  covered under  E.S.I 
Mechanical Engineering 

 to the Laborer 

NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named 
herein above shall indemnify the SMP, Kolkata AGAINST ALL DAMAGES AND ACCIDENT 

of the Tenderer/contractor as demanded by the SMP, 
Kolkata and which shall be legal and /or claimed by the SMP, Kolkata during the execution of 

ty and at all times keep indemnified the SMP, 

 In the event the 
responsible for all the 

 1948. 

---------------- Hereto 
 at   

Indemnifier 



 

 
[DOCUMENT TO BE DOWNLOADED,

SIGNED,
 

Undertaking to be submitted in

 
Ref. No…………… 

 
The Chief Mechanical Engineer, 
SMP, Kolkata, 
Mechanical and Electrical Engineering
8, Garden Reach Road, 
Kolkata – 700 043 

Dear Sir, 

We,  ……………………………………

and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the

instant e-tender and no other source, and will comply to the said Tender document, GCC and

Addenda. 

 
We are submitting this undertaking in lieu of submission of signed copy of the full Tender

document. 
 

Yours faithfully, 
 

Signature of Tenderer……………………………………
Name:  …………………………………………………………..
Designation:   ………………………………………….………
Date:      ……………………………….…………………….……..

 
Seal of the tenderer……………………………………….
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Annexure

DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED] 

in lieu of uploading/submitting signed copy
document 

 Date

Engineering Department, 

………………………………………………………..(Name   of   Tenderer)   have   fully  

and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the

tender and no other source, and will comply to the said Tender document, GCC and

mitting this undertaking in lieu of submission of signed copy of the full Tender

Tenderer…………………………………… 
………………………………………………………….. 

………………………………………….……… 
……………………………….…………………….…….. 

tenderer………………………………………. 

Annexure –I 

LETTERHEAD, 

copy of full tender 

Date …………..……….. 

Tenderer)   have   fully   read 

and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the 

tender and no other source, and will comply to the said Tender document, GCC and 

mitting this undertaking in lieu of submission of signed copy of the full Tender 
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Name of the Firm: 

 
Checklist for Documents to be Uploaded 

[Bidder to submit this document completely filled up for evaluation of its offer] 
 

 
 
Note: No field is to be left blank. 
Signature of Tenderer………………………………………….. 
Name:   ………………………………………………………….. 
Designation:    ………………………………………….………... 
Date:      ……………………………….…………………….…….. 
Seal of the tenderer…………………………………………….. 

 

Annexure - 

Sl. 
No. Documents to be uploaded as per instructions of NIT 

Details of Documents as Uploaded 

 
1 

Earnest Money (details of DD no./Banker’s Cheque No. with date or NSIC No. with 
validity period, if applicable, to be mentioned here) 

 

 
2 

Tender Fee (details of DD no./Banker’s Cheque No. with date or NSIC No. with validity 
period, if applicable, to be mentioned here) 

 

3 PAN No. 
 

4 Trade License Details 
 

5 Electrical Contractor License Details (No. & Validity period) 
 

6 ESI Regn. No. (If registered) 
 

7 
Affidavit/Indemnity Bond Uploaded (Yes/No) (If ESI Registration is not applicable for 
the firm) 

 

8 PF Regn. No. 
 

9 GST Regn. certificate No. 
 

            10 Professional Tax No. 
 

            11  Undertaking (Annexure-I) Uploaded (Yes/No)  

12   Form -D, Covering letter Uploaded (Yes/No)  

13 Schedule ‘O’ Uploaded (Yes/No) 
 

14 Status of Tenderer (i.e. Pvt. Ltd./Partnership/Proprietorship etc.) 
 

15 Bid Securing Declaration Form Uploaded (Annexure-J)  

 "Financial Turnover (Average 
of Last 3 year turnover shall 
be 30% of 
the Tender value)" 

FY: 2019-20  

FY: 2020-21 

FY: 2021-22 

 
 

16 

Details as required for ECS 
Payment [Scanned copy 
of canceled cheque is to  
be uploaded.] 

Name of Bank with Code 
 

Branch Name 
 

Type of A/C 
 

A/C no. 
 

MICR Code 
 

IFSC No. 
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Annexure –K 
 
 
 
 
 

KOLKATA PORT TRUST 
 

 

 
 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
GENERAL CONDITIONS OF CONTRACT 
 
FORMS AND AGREEMENTS 
 
SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92 
OF 
THE 6TH MEETING HELD ON 27TH MAY, 1993. 
 
(Copy of Booklet Published on May, 1993) 
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1. DEFINITIONS 
1.0.  In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in 

assigned to them, except where the context otherwise required. 
1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a body corporate 

under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 
1.2. "Chairman"means the Chairman of the Board and includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 
1.3. "Contractor"means the person or persons; Firm or Company whose tender /offer has been accepted by the 

Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board / 
Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief Engineer, 
the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief 
Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager (Infrastructure & 
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the 
Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the employer, 
with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place of the 
"Engineer' so designated. 

1.5. "Engineer's Representative"means any subordinate Engineer or Assistant to the Engineer or any other 
official appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work"means the Work to be executed in accordance with the Contract and includes authorized "Extra Works" 
and "Excess Works" and Temporary Works. 

1.7. "Temporary Works"means all temporary works of every kind required in or about the execution, completion 
or maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and bins 
for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms. 

1.8. "Extra Works"means those works required by the Engineer for completion of the Contract which were not 
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. 
"Excess Works" means the required quantities of work in excess of the provision made against any item of the Bill 
of Quantities. 

1.9. "Specifications"means the relevant and appropriate Bureau of Indian Standard's Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the Tender. 

1.10. "Drawings"means the drawings referred to in the Tender and specification and any modification of such 
drawings approved in writing by the Engineer and such other drawings as may from time to time be furnished or 
approved in writing by the Engineer. 

1.11. "Contract"means and includes the General and Special Conditions of Contract, Specifications, Drawings, 
priced Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement if 
separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion. 

1.12. "Constructional Plant"means all appliances or things of whatsoever nature required in or about the 
execution, completion or maintenance of the works or temporary works and includes (without thereby limiting the 
foregoing definition) all machinery and tools but does not include materials or other things intended to form or 
forming part of the permanent work. 

1.13. "Site"means the land and other places, on, under, in or through which the works are to be executed or carried out 
and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.14. "Contract Price"means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, 
subject to such additions thereto and deduction there from as may be made by the Engineer under the provisions 
here-in-after contained. 

1.15. "Month"means English Calendar Month. 

1.16. "Excepted risks"are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether 
war be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which a certificate of completion has been 
issued (all of which are herein collectively referred to as the excepted risks) 

1.17. Word importing the singular only, also includes the plural and vice-versa where the context so required. 

1.18. The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part 
thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether 
on or off the site. 
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2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
2.0. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction of 

the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 
 
2.1. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the 

Engineer's Representative 
 
2.2. The Engineer shall have full power and authority 

(a) to supply to the contractor from time to time during the progress of the works such further drawings and 
instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the works 
and the contractor shall carry out and be bound by the same. 
(b) to alter or modify the specification of any material and workmanship and to inspect the work at any time. 
(c) to order for any variation, alternation and modification of the work and for extra works. 
(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 
(f) to grant extension of completion time. 
 

2.3. The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in connection with the work. 
(c) have power to disapprove and material and workmanship not in accordance with the contract and the contractor 
shall comply with his direction in this regard. 
(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 
(e) order demolition of defectively done work for its reconstruction all by the Contactor at his own expense, 
(f) have powers to issue alteration order not implying modification design and extension of completion time of the 
work and 
(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in writing by 
the Engineer under intimation to the Contractor. 
 

2.4. Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 
 

2.5. Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall not prejudice the power of the 
Engineer thereafter to disapprove such work or materials and to order the pulling down, removal, braking-up 
thereof and re-construction at the contractor's cost and the contractor shall have no claim to compensation for the 
loss sustained by him. 
(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, he shall be 
entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such decision. 
(c) Any written instructions or written approval given by the Engineer's Representative to the contractor, within the 
terms of delegation of power and authority vested in Engineer to his Representative in writing shall bind the 
contractor and the Trustees as though it had been given by the Engineer, who may from time to time make such 
delegation. Contractor and the Trustees as though it had been given by the Engineer, who may from time to time, 
make such delegation. 
 

3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
3.0. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and 

examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact on 
his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into 
consideration: 

 
(a) The form and nature of the site and its surroundings including their sub-surface, hydrological, tidal and climate 
conditions, the means of access to the site and all other local conditions including the likely charges and costs for 
temporary way- leave, if any, required for the work. 
 
(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity and 
availability of the required materials and labour for the work and the need to execute the work to the entire 
satisfaction of the Engineer, and also by complying with the General and Special Conditions of Contract. 
 
(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage ofall 
plant, equipment and Construction materials. 
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(d) The sources and means of procurement of water for drinking, washing and execution of work, and source and 
availability of electrical power, all of Contractor's cost. 
 
(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law together with the rules 
made there under, the rules, regulations and bye-laws of public bodies or any local or other authority by the 
Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind arising from the 
Contractor's failure in such compliance. 
 
(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank 
Guarantees and Indemnity Bonds. 
 

3.1. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated otherwise in 
the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialing of the revised figure. 
 
3.2. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the names 
of their owners/partners/Share Holders at the required points of time. The failure in this regards hall be treated as a 
breach and a contract, if entered into, shall be liable to be cancelled. 
 
3.3.(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted with Earnest 

Money of the amount calculated as per the following scale. 
 

Estimated 
Value 

Amount of Earnest Money 

 For works contract. For contract of supplying materials of equipment only 
Up to 

Rs.1,00,000/- 
5% of the estimated value of work 1% of the estimated value of work. 

Over 
Rs. 1,00,000/- 

2% of the estimated value of work 
subject to a maximum of Rs.20,                
000/- and minimum of Rs. 5,000/- 

1/2% of the estimated value of work subject to a maximum of 
Ts. 10,000/- and minimum of Rs. 1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata Branch 
of a Nationalized Bank of India drawn in favour of Kolkata Port Trust or in the form of an "Kolkata Port Trust" and 
payable at Kolkata / Haldia Holding as the case may be and the receipt granted there for be kept attached to the 
Tender / offer in the Sealed Cover. 
 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque drawn 
on a Nationalized Bank of Kolkata / Haldia. 
 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees FA & 
CAO / Manager (Finance) according to his Class of Registration, shall be exempt from depositing the Earnest 
Money, as per the following scale: 
 

 
 
 
 

(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection. 
(ii) If before expiry of the validity period of his Tender / offer, the tender amends his quoted rates or tender/ 
offer making them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money 
deposited shall be liable to forfeiture of the option of the Trustees. 

 
(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security Deposit, 
for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous Receipt of 
Earnest Money. 
 
(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final 
Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed the 
quantum computed as per the under noted percentages of the total value of work actually done up to the stage of 
completion. 
 

Class of Registration Amount of Fixed Security Financial limit of each tender 
A 
B 
C 

Rs. 10,000/- 
Rs.  5,000/- 
Rs.  2.500/- 

Any tender priced up to Rs. 2,00,000/- 
Any tender priced up to Rs.1,00,000/- 
Any tender priced up to Rs.50,000/- 
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Value of Work % of Security Deposit for 
works contract 

% of Security Deposit for Contract of 
supplying materials and equipments only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first Rs. 10,00,000/- + 7 
1/2% on the balance 

1% on first Rs.10,0,000/-+1/2% on the balance 

For works costing more 
than Rs.20,00,000/- 

10% on first Rs. 10,00,000/- + 7 
1/2% on next Rs.10,00,000/-+ 5% 
on the balance 

1% on first Rs.10,0,000/-+1/2% on next 
Rs.10,00,000/-+ 1/4% on the  balance 

 
(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages given 
above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the date of 
placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India drawn in favour of 
Kolkata Port Trust and payable at Kolkata / Haldia, as the case may be. 
 
(i)No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / Security 
Deposit held by the Trustees, at any stage. 
 

3.4. (i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to 
deduction, if any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for any 
maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for that 
amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period and 
after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted his 
"No Claim" Certificate in form G.C.3. 

 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor 
fails to carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be at 
liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due or 
to become due to the Contractor under any other contract. 
 

3.5  If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer  performance 
Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of any Nationalized 
Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the letter of acceptance of 
the Tender/Offer, within 15 days from the date of such letter, failing which the contract shall be liable to be 
terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. The cost of obtaining this 
or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by the Contractor 
and it shall be his sole responsibility to arrange for timely revalidation of such bank guarantee, failing which and for 
non-fulfilment of any contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to 
raise claim against the Guarantee and/or enforce the same unilaterally. 

 
4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 

4.0.(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only within the jurisdiction of the High 
Court at Kolkata, India, including the following Act: 

i. The Indian Contract Act, 1872. 
ii. The Major Port Trust, Act, 1963. 
iii. The Workmen's Compensation Act, 1923. 
iv. The Minimum Wages Act, 1948. 
v. The Contract Labour (Regulation & Abolition) Act, 1970. 
vi. The Dock Workers' Act, 1948. 
vii. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement only). 
 

4.1. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the 
Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition of the term 
"Contract" here-in-before shall collectively be the Contract. 
 
4.2. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be any 
discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the power to 
correct the same and his decision shall be final and binding on the parties to the Contract. 
4.3. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these shall 
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remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his Representative on 
completion of the work. If not torn or mutilated on being regularly used at site. 
 
4.4 The Contractor shall prove and make at his own expense any working or progress drawings required by him or 
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's responsibility on the 
engineer in any way whatsoever. 
 
4.5. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without the 
written permission of the engineer. Even if such permission be granted, the Contractor shall remain responsible (a)for 
the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as if these were the acts, 
defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by him despite being sublet, provided always 
that the provision of labourers on a "piece rate" basis shall not be deemed to be subletting under this clause. 
 
4.6. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for 
supplying and providing all constructional plant, temporary work, materials both for temporary and permanent works, 
labour including supervision thereof transporting to and from the site and in and about the work, including loading, 
unloading, fencing, watching, lighting, payment of fees, faxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and maintenance of the work. 
 
4.7. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and methods of 
construction, even if any prior approval thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the Temporary and Permanent works 
formulated by the Engineer; but the contractor shall be fully responsible for the correct implementation thereof as also 
for any design and specification prepared / proposed / used by the Contractor. 

 
4.8. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his 
(a)programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of 
plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer or his 
Representative to any such programme or particulars, shall not relieve the Contractor of any of his obligations under the 
contract. If for any reason the contractor be unable to adhere to his earlier programme, he shall submit his revised 
programme for completion of work within the stipulated time whenever asked to do so. 
 
4.9. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as long 
thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The Contractor 
or his competent and authorised agent or representative shall be constantly at site and instructions given to him by the 
Engineer or his Representative in writing shall be binding upon the Contractor subject to limitation in clause 2.5 hereof. 
The Contractor shall inform the Engineer or his Representative in writing about such representative/agent of him at site. 
 
4.10. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the 
Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at site and 
the Contractor shall within 48 hours comply with such instruction without any demur, whenever the Engineer shall feel 
that the deployment of the person concerned will not be conducive to the proper and timely completion of the work. 
 
4.11. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference 
points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the correctness thereof 
and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile 
marks and other things used in setting-out the works. 
 
4.12. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12 
hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, loss or 
injury to the work or any part there of shall be made good by the Contractor at his down cost as per instruction and to the 
satisfaction of the Engineer, failing which the Engineer or his Representative may cause the same to be made good by 
any other agency and the expenses incurred and certified by the Engineer, shall be recoverable from the Contractor in 
whatever manner the Engineer shall deem proper. This Clause will not apply to that part of the work, which might have 
been taken over by the Trustees on partial completion of the work and in such case the Contractor's obligation will be 
limited to repairs and replacement for manufacturing or construction defects during the Maintenance period (Guarantee 
Period) as per the directions of the Engineer as also for defects/ damages if any caused to the work by the Contractor 
during such repairs and replacement in the maintenance period. 
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4.13. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or structure 
or services or properties belonging to the Trustees or not, which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or damage caused by 
the Contractor in connection with the execution and maintenance of the work to the aforesaid properties, structures and 
services and/ or to any person including the Contractor's workmen. Cost of Insurance Cover, if any, taken by the 
Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 

 
4.14. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or 
antiquity and structures and other remains or things of geological or archaeological importance be discovered at site 
which shall remain the property of the Trustees and protect them from being damaged by his workmen and arrange for 
disposal of them at the Trustees expense as per the instruction of the Engineer's Representative. 

 
4.15. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 
proceedings and all costs arising there from on account of: 
 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with the 
works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation, if any, for getting all 
materials and equipment required for the work. 
 
(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or Private road, railway 
tracks, footpaths, crane tracks, waterways, quays and other properties belonging to the Trustees or any other person. 
 
(d) Damage / injury caused to any highway and bridge on account of the movement of Contractor's plants and 
materials in connection with the work. 
 
(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure related to waterway, in 
transporting contractor's plants and materials. 
 
(f) The Contractor's default in affording all reasonable facilities and accommodation as per the direction of the 
Engineer or his Representative to the workmen of the Trustees and other agencies employed by or with the 
permission and / or knowledge of the Trustees on or near the site of work. 
 

4.16. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract shall 
remain the property of the Trustees. 
 
4.17. The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 
 

(a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage, 
rubbish, surplus earth or temporary works no longer required. 
 
(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after 
completion of the work, without which payment against final bill may be liable to be withheld. 
 
(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and maintenance of the works, and to prevent rubbish, refuse and 
other materials from being thrown into the water by the Contractor’s men or those of his agency. 
 
(d) Making arrangements for deployment of all labourers and workers, local or otherwise including payment for 
their wages, transport, accommodation, medical and all other statutory benefits and entry permits, wherever 
necessary. 
 
(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal Corporation or other 
local authority or the Engineer or his Representative, for preventing (i) spread of any infectious disease like 
smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes 
etc. and by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, Narcotics, 
Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his 
Sub-Contractor’s workmen, (iv) deployment of workmen of age less than 16 years. 
 

4.18. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received by 
the Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor’s Site Office 
or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to the Registered 
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Office of the Contractor. The time mentioned in these conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or dispatch. 
 
4.19. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and 
equipment shall not publish or caused to be published any photographs or description of the works without the prior 
authority of the Engineer in writing. 
 
4.20. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and Co-
operation as per direction of the Engineer or his representative to any other Contractor engaged by the Trustees and their 
workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work and in default, the 
contractor shall be liable to the trustees for any delay or expense incurred by reason of such default. 
 
4.21. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic or 
surface traffic. 
 
4.22. All constructional plants, temporary works and materials when brought to the site by the contractor, shall be 
deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of the work 
and shall only be removed from the site in part or in full with the written permission of the Engineer or his 
Representative. 

  
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

5.0. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing acceptance of 
the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the contractor in the Form 
of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work with due expedition and 
without delay, except as may be expressly sanctioned or ordered by the Engineer or his Representatives, time being 
deemed the essence of the contract on the part of the Contractor. 
 
5.1. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 
Representative may send communications and instructions for use of the Contractor. 
 
5.2. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall 
not execute the work beyond the working hours observed by the Engineer’s Representative and on Sundays and 
Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the work has been endangered by any actor neglect on 
the part of the contractor, then the Engineer or his Representative shall order and the contractor at his own expense shall 
work by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or his Representative to pass 
such an order shall not relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall be 
final, binding and conclusive. 
 
5.3. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by the 
contractor with the approval of the Engineer or his Representative and subject to subsequent testing as maybe required 
by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any such materials. 
 
5.4. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written instructions of 
the Engineer or his Representative. Where no specific reference is available in the contract, the materials and 
workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer. 
 
5.5. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required to 
do so, all at the contractor’s cost. 
 
5.6. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in 
respect of materials and workmanship deployed on the work shall be borne by the contractor. 
 
5.7. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 
following conditions shall apply: 

 
(a) The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores, 
watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in the 
manner required by the Engineer or his representative, return of surplus and empty container to the Trustees’ Stores 
as per the direction of the Engineer or his Representative. 
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(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible for any such 
materials issued to him and for any loss or damage thereof for any reason other than “Excepted Risks”, the 
contractor shall compensate the Trustees’ in the manner decided by the Engineer and shall at no stage remove or 
cause to be removed any such material from the site without his permission. 
 
(c) The Trustees’ materials will generally be supplied in stages and in accordance with the rate of progress of work, 
but, except for grant of suitable extension of completion time of work as decided by the Engineer, the contractor 
shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply of Trustees’ 
materials to him. The Contractor shall, however communicate his requirement of such materials to the Engineer 
from time to time. 
(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor shall be 
recovered from the Contractor’s bills and / any of his other dues. Progressively according to the consumption 
thereof on the work and / or in the manner decided by the Engineer or his Representative and at the rate / stipulated 
in the contract. These rates shall only be considered by the contractor in the preparation of his tender / offer and 
these will form the basis of escalation / variation, if in future the contractor is required to procure and provide any 
such material on the written order of the Engineer consequent on the Trustees’ failure to effect timely supply 
thereof. 
 
(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ materials issued to the 
contractor has been – (i) last or damaged, (ii) consumed in excess of requirement, and (iii) wasted by the contractor 
in excess of normal wastage, then the value thereof shall be recovered from the contractor’s bills or from any of his 
other dues, after adding 19¼% extra over the higher one of the followings: 
 

i. The issue rate of the materials at the Trustees’ Stores, and 
ii. The market price of the material on the date of issue as would be determined by the Engineer. 
 

5.8. The Engineer or his Representative shall have the power to inspect any material and work at any time and to order 
at any time – (i) for removal from the site of any material which in his opinion is not in accordance with the contract or 
the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and suitable materials, or (iii) 
the removal and proper re-execution of any work, which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. 
The contractor shall comply with such order at his own expense- and within the time specified in the order. If the 
contractor falls to comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the 
manner convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after 
giving him a written prior notice of 7 days. 
 
5.9. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 
Representative and whenever required by him the contractor shall uncover any part or parts of the work or make 
openings in or through the same as may be directed by the Engineer or his Representative from time to time and shall 
reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of the 
contractor. The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up was with 
prior written order of the Engineer or his Representative. 
5.10. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of the 
work till such time the written order to resume the execution is received by him. During such suspension the contractor 
shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra expenses in giving 
effect to such order shall be considered by the Trustees, unless such suspension is: 
 

i. Otherwise provide for in the contract, or 
ii. Necessary by reason of some default on the part of the Contractor, or 
iii. Necessary by reason of climatic conditions on the site, or 
iv. Necessary for proper execution of the works or for the safety of the works or any part thereof. 
 

The Engineer shall settle and determine such extra payment and / or Extension of completion time to be allowed to the 
contractor, as shall, in the opinion of the Engineer, be fair and reasonable. 
 
If at any time before or after commencement of the work the Trustees do not require the whole of the work tendered for, 
the Engineer shall notify the same to the contractor in writing and the contractor shall stop further works in compliance 
of the same. The Contractor shall not be entitled to any claim for compensation for underived profit or for such 
premature stoppage of work or on account of curtailment of the originally intended work by reason of alteration made by 
the Engineer in the original specifications, drawings, designs and instruction. 
5.11. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test 
prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer be 
entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of the total 



 

60 
 
 
 

work having been completed to the satisfaction of the Engineer, be takeover and / or used by the Trustees the Contractor 
shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance period of the contract, if any, shall commence from 
the date mentioned in such certificate so far as the completed portion of the work is concerned. 
 

6. TERMS OF PAYMENT: 
6.0. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and satisfactory 
completion thereof and until a certificate of final completion in Form G.C.2 has been given by the Engineer. On account 
payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be treated as mere advances, which shall 
stand recoverable in full or in part, if the Engineer so decides in the context of Contractor’s unfulfilled contract 
condition, if any. 
 
6.1. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in the 
Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as otherwise 
provided in the contract and when the Engineer decided any other rate for change in the scope of work or omission, if 
any, on the part of the Contractor. 
 
6.2. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period of 4 
months or more, on account payments may be made at the discretion of the Engineer or his Representative at intervals 
deemed suitable and justified by him. Provided always that, subject to execution of work of substantial value in the 
context of the contract price, the interval of such on account payments shall be decided by the Engineer or his 
Representative, which shall ordinarily not be less than 1 month in between two payments for on account bill and / or 
advance. 
 
6.3. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the 
Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The Contractor or 
his duly accredited Representative or Agent shall remain present at the time of such measurement and assist the 
Engineer’s Representative in every manner required by him. After the measurements taken have been entered in the 
Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end of such Measurements over 
the Contractor’s Rubber Stamp as a taken of acceptance of all such measurements, recorded above and prior to such 
signature. If the Contractor or his Agent fails to participate even other 3 days written notice from the Engineer’s 
Representative the measurement shall be taken ex-part by the Engineer’s representative and those shall be accepted by 
the Contractor. 
 
6.4. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall type 
out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his Representative 
may, in his absolute discretion, allow advance payment against such bill to the extent of an amount not exceeding 75% 
of the “net payable’ sum of the said bill, subject to adjustment there of against the bill at the time of checking and 
auditing the bill at the Trustees end., The measurement Book will not be handed over to the Contractor; but he will 
obtain the abstracts of quantities, amount and recoveries to type out the bill. 
 
6.5. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated 
amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of the value 
of any material purchased and brought to the site by the Contractor. Provided always that 
 

i. The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature. 
ii. The value of such materials shall be assessed by the Engineer or his Representative, at their own discretions, 
iii. A formal agreement has been drawn up with the contractor, under which the Trustees secure a lien on the 
contractor’s materials. 
iv. The materials are safe-guarded by the contractor against losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 
v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor shall 
submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall 
indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for 
whatever reasons. 
vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any 
Nationalized Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and shall 
remain valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must bear 
an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by the 
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Bank on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the Engineer on 
behalf of the Trustees, the Bank has extended the validity of the Guarantee. 
vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity consumed. Consequent on full recovery of the advance the 
Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 
 

6.6. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees 
from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify for 
payment or the Trustees should over-pay the Contractor on any account. 
 
6.7. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance or 
Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for any delay 
on the part of the Trustees in making interim or final payment or otherwise. 

 
7. VARIATION AND ITS VALUATION: 

7.0. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work and 
shall never be deemed as actual or correct quantities of the works to be executed by the contractor in fulfilment of his 
obligation under the contract. 

 
7.1. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, quantity 
or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon receipt of such 
an order shall act as follows: 

 
a) Increase or decrease the quantity of any work included in the contract. 
b) Omit any work included in the contract. 
c) Change the Character or quality or kind of any work included in the contract. 
d) Change the levels, lines, position and dimensions of any part of the work, and 
e) Execute extra and additional work of any kind necessary for completion of the works. 

 
7.2. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract, but 
the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be taken into 
account and the contract price shall be varied accordingly. 

 
7.3. Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity of 
any work up to 15% where such increase or decrease is not the result of any variation order given under this clause but is 
the result of the quantities exceeding or being less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the Contractor and the Engineer’s subsequent written 
confirmation of such verbal order shall be deemed to be an order in writing within the meaning of this clause. 

 
7.4. a) The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried out 

under the written orders of the Engineer. 
 

b) The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named in the 
tender in respect of any extra work done or work omitted by his order. 
 
c) All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on the 
basis of the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be applicable. If 
the contract does not contain any rates or prices directly applicable to the extra additional or substituted work, then 
the Engineer may decide the suitable rates on the basis of Schedule of Rates (including surcharge in force at the 
time of acceptance of tender), if any, adopted by the Trustees with due regard to the accepted contractual 
percentage, if any thereon. In all other cases the Engineer shall solely determine suitable rates in the manner deemed 
by him as fair and reasonable, and his decision shall be final, binding and conclusive.  
 
d) If the nature or amount of any omission or addition relative to the nature or amount of the whole of the contract 
work or to any part thereof shall be such that, in the opinion of the Engineer, the rate of prices contained in the 
contract for any item of the works or the rate as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable the Engineer shall fix such other rate or price as 
he deems proper and the Engineer’s decision shall be final, binding and conclusive. 
 
 

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION 
OFCONTRACT. 
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8.0. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to be 
supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lockouts, civil 
commotions or other special circumstances of any kind beyond the control of the Contractor cause delay in completing 
the work, the contractor shall apply to the Engineer in writing for suitable extension of completion time within 7 days 
from the date of occurrence of the reason and the Engineer shall there upon consider the stated reasons in the manner 
deemed necessary and shall either reject the application or determine and allow in writing the extension period as he 
would deem proper for completion of the work, with or without the imposition of “Liquidated Damaged” Clause 
(No.8.3hereof) on the Contractor and his decision shall be binding on the contractor. If an extension of completion time 
is granted by the Engineer, the clause No.8.3 of the Liquidated damage shall apply from its date of expiry, if the work be 
not completed within the extended time, unless stated otherwise in the decision communication by the Engineer, as 
aforesaid. 
 
8.1. a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as communicated 
by the Engineer in writing, the contractor shall pay as compensation (Liquidated Damage)to the Trustees and not as a 
penalty, ½ % (half percent) of the total value of work (contract price) as mentioned in the latter of acceptance of the 
tender/offer, for every week or part thereof the work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the said amount of 
compensation / damage in Sub-Clause (a) of this clause, from any money6 due or likely to become due to the 
contractor. The payment or deduction of such compensation / damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other obligations / liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discreti9on of the Engineer, the work may be ordered to be completed by 
some other agency at the risk and expense of the Contractor, after a minimum three days’ notice in writing has been 
given to the contractor by the Engineer or his Representative. 
 

8.2. Without being liable for any compensation to the Contractor, the Trustees may, in their absolute discretion, 
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this respect, as 
communicated by the Engineer shall be final and conclusive : 
 

(i) The Contractor has abandoned the contract. 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not 
getting completed within the agreed period on account of Contractor’s lapses. 
(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions, 
has kept the work suspended despite receiving the Engineer’s or his Representative’s written notice to proceed 
with the work. 
(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his 
Representative the written notice stating that the said materials or work are rejected by him . 
(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly 
neglecting to carry out his obligations under the contract. 
(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to 
any officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the 
obtaining or to the execution of the contract. 
(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes 
in to liquidation either compulsorily or voluntarily. 
 

8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf of the Trustees, 
the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the place to be ascertained 
from the Engineer, within 7 days of receipt of such letter. 
 
8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work through any 
other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or sums that maybe 
expended in completing the work beyond the amount that would have been due to the contractor, had he duly completed 
the whole of the work in accordance with the contract. 
 
8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of the value of 
thework actually done or materials actually supplied by him and subject to recoveries as per contracts, provided the 
work done and materials conform to specifications at the time of taking over by the Trustees. The payment for work 
shall be based on measurements of actual work done and priced at approved contract rates or other rates, as decided by 
the Engineer. The payment for materials supplied shall be at the rates as decided by the Engineer, which shall in no case 
be more than market rates prevailing at the time of talking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is completed by other 
agency and the Contractor’s Liabilities to the Trustees and known in all respect. 
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9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT: 

9.0. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be specified in 
the form of a Special Condition of the Contract, from the date mentioned in the initial Completion Certificate in the 
Form G.C.1. Any defect / fault, which may appear in the work during aforesaid maintenance period, arising, in the sole 
opinion of the Engineer or his Representative, from materials or workmanship not in accordance with the contract or the 
instruction of the Engineer or his Representative, shall, upon the written notice of the Engineer or his Representative, be 
amended and made good by the Contractor at his own cost within seven days of the date of such notice, to the 
satisfaction of the Engineer or his Representative, failing which the Engineer or his Representative shall have the defects 
amended and made good through other agency at the Contractor’s risk and cost and all expenses, consequent thereon or 
incidental thereto, shall be recoverable from the Contractor in manner deemed suitable by the Engineer. 
 
9.1. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued by the 
Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if any, have 
been fulfilled by the Contractor. Previous entry on the works or taking possession, working or using thereof by the 
trustees shall not relive the Contractor of his obligations under the contract for full and final completion of the work. 
 
9.2. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security 
Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of Security held by the Trustees, 
and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the Engineer shall 
issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the Trustees shall refund the 
balance due against the Security Deposit to the Contractor, after making deduction there from in respect of any sum due 
to the Trustees from the Contractor. 

 
10. INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES & ARBITRATION 

10.0. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the 
Contract including the meaning of Specifications and Instructions or as to the quality of workmanship or as to the 
materials used in the work or the execution of the work whether during the progress of the work or after the completion 
and whether before or after the determination , abandonment or breach of the contract the decision of the Engineer shall 
be final and binding on all parties to the contract and shall forthwith be given effect to by the Contractor. 
 
10.1. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving 
notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and give a 
decision. 
 
10.2. If, however, the contractor be still dissatisfied with the decision of the Chairman, he shall, within 15 days after 
receiving notice of such decision required that within 60 days from his written notice, the Chairman shall refer the 
matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any such 
reference shall be deemed to be a submission to arbitration within the meaning of Indian Arbitration Act, l940 or any 
statutory modification thereof . 
 
10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall proceed from the 
stage at which it was left by his predecessor. 
 
10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the parties fixing 
the date of first hearing. 
 
10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided in 
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found necessary, enlarge the time for 
making and publishing the award, with the consent of the parties. 
 
10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion. Upon 
every or any such reference to cost of any incidental to the reference and award respectively shall be in discretion of the 
Arbitrator who may determine, the amount thereof or by whom and to whom and in what manner the same shall be 
borne and paid. 
 
10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the Indian 
Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of each item of 
disputes and respective claim referred to him by each party and give reason for the award. 
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10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of scope and 
conditions of the contract in question. 
 
10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made there under, 
for the time being in force, shall apply to the arbitration proceedings under this Clause. 
 
10.3.8. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance 
with Engineer’s decisions. The Engineer also shall not withhold any payment, which, according to him, is due or 
payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to arbitration. 
 
10.4. Provided always as follows: 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in the case of contracts, where 
tendered amount appearing in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-. 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in relation to the execution of 
the work to the Engineer within 30 days from the date of occurrence of the cause of dispute and before the 
preparation of the final bill, giving detailed justifications, in the context of contract conditions. 
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in the contract, must be 
submitted to the Engineer, with detailed justifications in the context of contract Conditions, before the final 
completion of the work. No dispute or difference on any matter whatsoever, pertaining to the contract can be raised 
by the contractor after the completion of the work. 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 8.5(b) and 8.5(c) 
hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently. 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on their sole discretion, by adding 
the names of new Arbitrators and / or by deleting the names of existing Arbitrators, without any reference to the 
Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF TENDER 
 

CONTRACT NO………………………………………………………. 
 
To, 
……………………………………………………. 
……………………………………………………. 
……………………………………………………. 
 
I/We……………………...…………………………………………………………………………………………
of…………………………………………………………………………………………………………….having 
examined the site of works, inspected the Drawings and read the Specifications, General and Special 
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the 
works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates and prices set out 
in the annexed Bill of Quantities with……………………..month/week from the date of the order to commence 
the work and in the event of our Tender being accepted in full or in part, I/We also undertake to enter into a 
Contract Agreement in the Form hereto annexed with such alterations or additions thereto which may be 
necessary to give effect the acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawings and Special & General Conditions of Contract and I/We hereby agree that until such Contract 
Agreement is executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender, 
together with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
 
 
THE TOTAL AMOUNT OF TENDER Rs. ………………………………………………. 
 
(Repeat in 
words)……………………………………………………………………………………………………………… 
……………………………………………………………………………………………….. 
*I/We require ………….......... days/months preliminary time to arrange and procure the materials required by 
the work from date of acceptance of the Tender before I/We could commence the Work. 
 
 
(* This should be scored out in the case of labour contracts) 
I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts Officer / Manager (Finance), 
Haldia Dock Complex vide Receipt No ……………………………. of ………………………… as Earnest 
Money. 
 
 
I/We agree that period for which the Tender shall remain open for acceptance shall not be less than four 
months. 
Signature of the Tenderer 
 
 
 
Witness:         (Seal of the Tenderer) 
 
Signature ……………………………….  Name of the Tenderer …………………………… 
Name ……………………………….......  (In Block Letters) 
(In Block Letters) 
Address …………………………………  Dated …………………………………………….. 
…………………………………………..  Address ………………………………………….. 
Occupation ……………………………..  …….……………………………………………… 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF AGREEMENT 
 

THIS AGREEMENT made this ………………………..day of………………….200………….between the Board of 
Trustees for the Port of Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 
“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their successors in 
office) of the one part and …………………………………………………………………………………(hereinafter called 
“ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to include its heirs, 
executors, administrators, representatives and assignees or successors in office) of the other part. 
 
WHEREAS the Trustees are desirous that certain works should be executed / constructed, 
viz.……………………………………………………………………………………………….………………...and have 
accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 
AGREEMENTWITNESSETH as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in General 
Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, the contract is added, amended, varied or modified in any way by mutual 
consent. 

 
3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the Contractor 
hereby covenant with the Trustees to execute and maintain the work in conformity in all respects with the provisions of the 
contract. 
 
4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of the 
Work, the Contract Prices at the times and in the manner prescribed by the Contract. 
 

IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be  
hereunto affixed (or have hereunto set their respective hands and seals) the day and year first  
above written. 
The Seal of……………………………………………………………………………………… 
………………………………………………………………………………………………….. 

 
Was hereunto affixed in the presence of: 
Name …………………………………………………………………………………………………….. 
Address …………………………………………………………………………………………………... 
……………………………………………………………………………………………………………. 
 
Or 
 
SIGNED, SEALED AND DELIVERED 
 
by the said ……………………………………………………………………………………………….. 
In the presence of: 
Name …………………………………………………………………………………………………….. 
Address: …………………………………………………………………………………………………. 
…………………………………………………………………………………………………………… 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
Name……………………………………………………………………………………. 
Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 

 

 
 

Contract …………………………………………………………………………………... 
Address …………………………………………………………………………………… 
              …………………………………………………………………………………… 

 
Date of Completion ……………………………………………………………………………….... 
 
Dear Sir/s, 
 

This is to certify that the following works viz. 
 

Name of the Work…………………………………………………………………………………… 
Estimate Number E.E.O …………………………………………dt ……………………………….. 

               C.E.O …………………………………………dt ……………………………….. 
Work Order Number ………………………………………………………………………………… 
Allocation ……………………………………………………………………………………………. 
Contract Number …………………………………………………………………………………….. 
 
 
 
Which was carried out by you is in the opinion of the undersigned completing in every respect on the 
………………………. Day of ………………………..20……………………… in accordance with clause 62 of the 
General Conditions of Contract and under the provisions of the Contract for a period 
of………………………………………. Days /weeks / months / years. 
 
 

From the …………………………………….. day of ……….…………….. 20 …………… 
of the ………………………………...……… day of ………………….….. 20 …………… 

 
 
 
Signature (………………………………………) 
(Engineer / Engineer’s Representative) 
 
Name…………………...………………………………… 
Designation………………………………………………. 
 
 
Office Seal 
c.c. to  The Deputy Chief Engineer (  ) 

The Deputy Manager (  ) 
Financial Adviser & Chief Accounts Officer/ 
Manager (Finance), Haldia Dock Complex. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM G.C.1 
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KOLKATA PORT TURST 
 

 
 
 
The Financial Adviser & Chief Accounts Officer. 
The Manager (finance), Haldia Dock Complex. 
 
 

CERTIFICATE OF FINAL COMPLETION 
This is to certify that the following works viz. 

 
 

Name of Work ………………………………………………………………………………………… 
Estimate No. E.E.O. No. …………………………………………………… dt ……………………… 

       C.E.O. No ……………………………………………………..dt ……………………… 
Work Order No ……………………….………………………………..……dt ……………………… 
Contract No ……………………………………………………………………………………………. 
Resoln. No & Meeting No …………………………………………………………………………….. 
Allocation ……………………………………………………………………………………………… 
 
 
Which was carried out by Shri / Messrs.’………………………………………………………………is now complete in 
every respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled 
by the Contractor. 
 
 
 
 
 
 
Signature (………………………………………) 
(Engineer / Engineer’s Representative) 
 
 
Name………………………………………………………… 
Designation………………………………………………….. 
 
 
 
 
 
Office Seal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM G.C.2 
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KOLKATA PORT TRUST 

 

 
 
(‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 
(Attn …………………………………………………………..) 
 
(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 
was executed) 
 
 
 
 
 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Kolkata Port Trust for the execution of the 
following work, viz. 
 
Name of Work …………………………………………………………………………………………… 
 
Work Order No ………………………………………………………. dt ……………………………… 
 
Contract No ……………………………………………...…………….dt……………………………….. 
 
Agreement No ………………………………………...……………..dt…………………….….……and I/We have 
nofurther claim against Kolkata Port Trust in respect of the above mentioned job. 
 
 
Yours faithfully, 
 
 
(Signature of Contractor) 
 
Date .………………………….…………………… 
Name of Contractor ………..…………………………… 
Address ……….………………………………………… 

………………………………………………… 
 
 
 
 
(Official Seal of the Contractor) 
 
 
 
 
 
 
 
 
 
 
 
 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the 
Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/-  
or as decided by the Engineer / Legal Adviser of the Trustees. 
 
 

To 

The Board of Trustees 

for the Port of Kolkata. 

 

BANK GUARANTEE NO……………………………………DATE…………………………… 

Name of issuing Bank………………………………………………………… 

Name of Branch………………………………………………………………. 

Address……………………………………………………………………….. 

 

In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major port 

Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / Limited / Registered 

Company, having its Registered Office at ............... ................... ...... .. .................. 

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit 

through deduction from the Contractors’ bills under the terms and conditions of a contract made between the Trustees and 

the Contractor for ………………… …………………… …… … ……………… (write the name of the work as per Work 

Order) in terms of the Work order No ….… …………………………………………. 

dated……………………………..(hereinafter referred to as “the said contract”), for the due fulfillment by the contractor 

of all the terms and conditions contained in the said contract, on submission of a bank Guarantee for Rs ……… ……… 

……… … (Rupees ……………… ……………… ……………… ………………… …………………… ……… ) 

we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the advise of  

the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said sum of Rs 

…………………  (Rupees .................. ...................... ........................... ... .... .................... .............................................) 

We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that if a written 

demand is made by the Trustees through any of its officials for honoring the Bank Guarantee constituted by these presents, 

We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall have no right to 

decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so demanded to the Trustees 

within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata Port Trust”, 

without any demur. Even if there be any dispute between the contractor and the Trustees, this would be no ground for 

us,…………… …………………………………………………….(Name of Bank), ……… …… ……………. Branch, 

Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the manner aforesaid. The very fact 

that We,  ………… ………… …………… ……… ………Branch,Kolkata ……………………………. /Haldia, decline 

or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees 

to enforce the Bank Guarantee unconditionally without any reference, whatsoever, to the contractor. 

 

 

2.       We,………..………………………………………………………………………..Branch,Kolkata……...……………

…………/Haldia, further agree that a mere demand by the Trustees at any time and in the manner aforesaid, is sufficient 

for us, …………... ……………… Branch, Kolkata ………………………….. / Haldia, to pay the amount covered by this 

Bank Guarantee in full and in the manner aforesaid and within the time aforesaid without reference to the contractor and 

no protest by the contractor, made either directly or indirectly or through Court , can be valid ground for us, ………… 

………………………………… ……………… ………… …Branch,Kolkata ………………………………. /Haldia, to 

decline or fail or neglect to make payment to the Trustees in, the manner and within the time aforesaid. 
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3.          We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further agree 

that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the due 

performance of the said contract by the contractor and that is shall continue to be enforceable till all the dues of the 

Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid and its claim satisfied 

and/or discharged in full and/or till the Trustees certify that the terms and conditions of the said contract have been fully 

and properly observed/fulfilled by the contractor and accordingly, the Trustees have discharged the Bank Guarantee, 

subject however, that this guarantee shall remain valid up to and inclusive of ……………………………………….day of 

…………………..19……and subject all so that the provision that the Trustees shall have no right to demand payment 

against this guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid validity period up to 

…………………………. Or any extension thereof made by us, …………………..Branch, Kolkata 

…………………………../Haldia, in further extending the said validity period of this Bank Guarantee on Non-Judicial 

Stamp Paper of appropriate value, as required / determined by the Trustees, only on a written request by the Trustees to the 

contractor for such extension of validity of this Bank Guarantee. 

 

4.       We, ……… …… ……… …………………………… …… …………………. Branch,Kolkata 

……………………………. /Haldia, further agree that, without our consent and without affecting in any manner our 

obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any of the terms and conditions 

of the said contract or to extend the time for full performance of the said contract including fulfilling all obligations under 

the said contract by the contractor or to postpone for any time or from time to time any of the powers exercisable by the 

Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the said contract and We, 

……………………………….. Branch, Kolkata …………………………../Haldia, shall not be relieved from our liability 

by reason of any such variation or extension being granted to the contractor or for any fore-bearance, act or commission on 

the part of the Trustees or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever 

nature, which under the law relating to sureties would, but for this provision, have effect of so relieving 

us,……………………………………Branch, Kolkata………………………………./Haldia. 

5.       We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not 

to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 

 

SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

(Duly constituted attorney for and on behalf of) 

 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata………………………/Haldia. 

 

(OFFICIAL SEAL OF THE BANK) 
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ADDENDUM 
 

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210 by the Board of 
Trusteesforthe Port of Kolkata in the 13th Meeting held on 26.02.2013. 
__________________________________________________________________________________ 
 
i. Earnest Money: Earnest money deposit @ 2% of the estimated cost will be applicable for works / 
service / O&M contract only and not for procurement contract for which existing system as mentioned 
in the GCC should be followed. 
 
ii. There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of 
projects up to Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of 
estimated cost by which it exceeds Rs.10 crore. 
 
iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay 
order. EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian 
Nationalized / Scheduled Bank. 
 
iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of openingof bid 
or on finalization / acceptance of tender, whichever is earlier. 
 
 

_________________ 
 
 
 


