TENDER DOCUMENT
SYAMAPRASAD MOOKERIEE PORT, KOLKATA

Office of the Superintending Engineer(Civil),Environment Section

Civil Engineering Department

51,CGR ROAD, Kolkata — 700 043
e-mail :-cp.gomes@kolkataport.gov.in/a.bagchi@kolkataport.gov.in
Ph :-033-71003726/033-71003483

e-Tender is invited from reliable, bonafide & experienced contractors fulfilling the
Prequalification criteria stipulated in Tender Document for “Regular cleaning of roads /
yards / pavements with self-propelled hydraulically operated sweeping machine and
truck mounted road washing tanker with hose and jetting cum suction arrangement at K
P Dock-ll area of SMPK for a period of 01(one) month on trial basis.” as per the details
specified in the following tender document through e- tender mode through enivida
Portal https://kopt.enivida.in.

Details of the tender /soft copy of tender document in pdf format is also published on
SPMP, Kolkata website smportkolkata.shipping.gov.in (previously
www.kolkataporttrust.gov.in.)

Addendum/ Corrigendum / Clarification etc, if any, shall be hoisted / intimated through the
above mentioned websites only.

This being an e-tender, bidders / tenderers shall have to participate in bidding process
through ENIVIDA/SMPK Portal only.

SCHEDULE OF TENDER (SOT)

1 | NOTICE INVITING TENDER No:- Civ/IEnv-4/42/22-23/ 173
Dated 22/09/2022

2 MODE OF TENDER e-procurement / e-tender system ONLY.
Online single part Techno-Commercial Bid and Price
Bid through enivida Portal https://kopt.enivida.in.
The intending bidders are required to submit their
offers electronically through e-tendering portal.
Against this NIT, no physical tender is acceptable
by Kolkata Port Trust.

3 | Date of NIT available to parties to From 23 -09-2022 to 17-10-2022.

download

4 | Pre-Bid Meeting starting date & Time | None.

5 | Pre -Bid Meeting closing date & Time | None.

6 | Estimated amount put to tender © 5,16,500.00 (Rupees Five Lakh Sixteen Thousand
Five Hundred only).

7 | Earnest Money Deposit EXEMPTED FOR ENLISTED CONTRACTORS of Civil

0) Engineering Department, who shall be required to

submit photocopy of Treasury Receipt(s) of
ENHANCED Permanent Security Deposit submitted
by them.

For other bidders:- ~10,330(Rupees Ten Thousand
Three Hundred Thirty Only).
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(i) Tender Cost In the form of a Banker’s Cheque / Pay Order/
[ Non-Refundable] Demand Draft from any of the
Nationalized/Scheduled Banks in India having
branch in Kolkata drawn in favour of “Syama Prasad
Mookerjee Port, Kolkata “for “590(Rupees Five
Hundred ninety only) including GST @ 18 % as the
cost towards purchase of tender document
(applicable for downloaded NIT only) or Treasury
Receipt of the deposit issued by the Treasurer,
Kolkata Port Trust, as the case may be.
(iii) Transaction Fee TPF- 0.1% of estimate cost (Minimum ~ 750/-
Maximum ~ 7500/-+GST Registration Charges ~
2000/- +Applicable GST.
8 Last date of submission of EMD & | Within 17-10-2022.
Bid Document fee at KDS [at O/O
SE(Env)]
9(i) Date of Starting of e-tender for | 23-09-2022 (from 15:00 hours onwards).
submission of on line Techno-
Commercial Bid and price Bid at
ENIVIDA/SMPK Portal.
(i) Date of closing of online e-tender for | Downloading :-17/10/2022 (up to 14:00 Hours)
submission of Techno-Commercial | Submission :- 17/10/2022 (up to 15:00 Hours)
Bid & Price Bid.
(iii) Date & time of opening of both 17-10-2022(shortly after 15:30Hrs)

Techno-Commercial Bid& Price Bid.

Note: In the event of any unforeseen closure of
work / holiday on any of the above days, the same
will be opened / held on the next working day
without any further notice.

List of Annexure to this SOT

() | Important Instructions for E- procurement Annexure-A
(ii) | Commercial Terms & Conditions Annexure-B
(iii) | Techno Commercial Bid Annexure-C
(iv) | List of Scanned Documents required to be uploaded Annexure-D
(v) | Price Bid Annexure-E
(vi) | General Conditions Of Contract. Annexure-F




Important instructions for e-procurement (Annexure-A)

e-tender for ““Regular cleaning of roads / yards / pavements with self-propelled
hydraulically operated sweeping machine and truck mounted road washing tanker with
hose and jetting cum suction arrangement at K P Dock-ll area of SMPK for a period of

01(one) month on trial basis.”
[NIT No:-Civ/Env-04/42/22-23/173 dated 22/09/2022]

The bidders / tenderers are requested to read the terms & conditions (Annexure-B) of
this tender before submitting their online tender / offer. Tenderers who do not comply
with the conditions with documentary proof (wherever required) will not qualify in the
Tender.

Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer
version 8 or above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and instructions
available on the https://kopt.enivida.in before responding to this e-tender :

User Guide

DSC Help

FAQ

Downloads

Site Compatibility

Helpdesk

VVVVYY

Contact Persons (Kolkata Port Trust):

Name Designation Contact e-mail.
Number #
C P Gomes Superintending 03371003726 cp.gomes@kolkat
Engineer aporttrust.gov.in
Anindya Bagchi Executive 03371003483 a.bagchi
Engineer @kolkataporttrust.gov.in

# From 10:00 AM To 5:00 PM excluding Saturdays, Sundays & Holidays.

Contact persons (enivida Portal):-

Phone No :- 7278929467/8448288981
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com

OPENING OF TENDER :-
Part | Techno-Commercial bid and Part Il Price bid will be opened electronically on specified
date and time as given in the NIT. Bidder(s) can witness electronic opening of bid.

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

All notices and correspondence to the bidder(s) may be sent by email only during the
process till finalization of tender by SPMP, Kolkata. Hence the bidders are required to
ensure that their contact email 1.D provided is valid and updated.

This e-mail ID shall also be used for the purpose of communication / sending advise /
instruction by the Engineer / his representative during execution of the work and hence
the contractor i.e the successful bidder shall be required to maintain and check regularly
this e-mail ID, failing which shall be construed as a violation of contractual conditions.
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(i)

Please note that there is no provision to take out the list of parties downloading the tender
document from the web site mentioned in NIT. As such, bidders are requested to check the
web site once again before the due date of tender submission to ensure that they have not
missed any addendum/ corrigendum / clarification etc. uploaded against the said tender
after downloading the tender document. The responsibility of downloading the related
documents, if any, will be that of the downloading parties.

No separate intimation in respect of corrigendum to this NIT (if any) will be sent to
tenderer (s) who have downloaded the documents from web site.

E-tender cannot be accessed after the due date and time mentioned in NIT.

During the entire e-tender process, the bidders will remain completely anonymous to one
another and also to everybody else.

The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

All electronic bids submitted during the e-tender process shall be legally binding on the
bidder. Any bid will be considered as the valid bid offered by that bidder and acceptance of
the same by the Buyer will form a binding contract between Buyer and the Bidder for
execution of supply. Such successful tenderer shall be called hereafter CONTRACTOR.

10

It is mandatory that all the bids are submitted with digital signature certificate otherwise
the same will not be accepted by the system.

11

SPMP, Kolkata reserves the right to cancel or reject or accept or withdraw or re-invite the
tender in full or part as the case may be without assigning any reason thereof.

12

No deviation of the terms and conditions of the tender document is acceptable.
Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms &
conditions for the tender.

13

After submitting online bid, the bidder cannot access the tender, once it has been
submitted with digital signature.

14

The online tender should be submitted strictly as per the terms and conditions and
procedures laid down in the enivida Portal and this tender document.

15

The bidders must upload all the documents required as per terms of NIT. Any other
document uploaded which is not required as per the terms of the NIT shall not be
considered.

16

The bid will be evaluated based on the filled-in technical & commercial formats.

17

Any order resulting from this open e-tender shall be governed by the commercial terms
and conditions mentioned in this tender document.

*khkkhkkrkkkhkkkhkrkkihkkkkikkhkkikiikikkiik




Annexure B

Commercial Terms & Conditions

e-tender for “Regular cleaning of roads / yards / pavements with self-propelled
hydraulically operated sweeping machine and truck mounted road washing tanker with
hose and jetting cum suction arrangement at K P Dock-ll area of SMPK for a period of

01(one) month on trial basis ”

[NIT No:-Civ/Env-04/42/22-23/173 dated 22/09/2022]

SL. TERMS
NO.
1 Mere participation in e-tender will not mean that a particular bidder will be

automatically considered qualified and their bids will be entertained. Such
qualification will be reviewed at the time of techno-commercial evaluation of
bids.

2 Price Bids (Part-Il) of only those eligible bidders whose Techno commercial
Bids are complete and in order shall be considered.

3 Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT
INDUSTRIES CENTRE) Certificate has to be submitted along with the bid.

Due date of submission of tender will not be extended under any situation.
5 EARNEST MONEY: As Per NIT .

6 E-Tenderers submitted without requisite Earnest Money (if payable) are liable
to be rejected excepting in case of Micro & Small Enterprises (MSESs)
registered with NSIC (under single point registration scheme) for items for
which the tender is invited.

7 SCOPE OF WORK: As per E-tender Document.

8 The Terms and Conditions of E-tender shall be read in conjunction with the
General Conditions of Contract, Specifications, Bill of Quantities and other
documents forming part of this Contract wherever the Contract so requires.

9 The several documents forming the Contract shall be taken, as mutually
explanatory to one another and in case of any discrepancies; the Bill of
Quantities shall prevail over the Specifications and the Terms and Conditions
over the General Conditions of Contract of Ko.P.T. In case of any dispute,
question or difference either during the execution of the Contract or any
other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer ,SYAMA PROSAD MUKHERIJE
PORT,KOLKATA thereon shall be final and binding upon all parties.

10 The Contract will include the Client’s Bid Documents with the General
Conditions of Contract and the Bidder’s Offer as finally accepted by the
Client, together with Addenda, if there be any. Trustees’ General Conditions
of contract is the integral part of the tender / contract. The above mentioned
General Conditions of Contract may be inspected at the office of the
undersigned on any working day before quoting for the Tender.

11 JURISDICTION OF COURT :
The contract shall be governed by all relevant Indian Acts applicable only
within the jurisdiction of the High Court at Kolkata.

12 Intending bidders must take into account any cost or expense incurred by
them in connection with the preparation and submission of their bids or for
any other expenses incurred in connection with such bidding.



SL. TERMS

NO.

13 Bidders are advised to visit the site of work prior to submission of their bid.
Bidder shall get himself thoroughly familiarized with the site conditions,
existing road facilities for carrying materials etc. before submission of the e-
tender. He may contact the Superintending Engineer , Environment Division
or his authorized representative at his office at 51 , CGR Road, Kolkata 700043
in this regard. Non compliance of the same will in no way relieve the
successful bidder of any of his obligations in performing the work in
accordance with this Bid Document within the quoted price.

14 VALIDITY: The tender shall remain open for acceptance for a period of 4
months from the date of opening of bid. If before expiry of this validity period,
the Bidder amends his quoted rates or tender, making them unacceptable to
the Trustees and / or withdraws his tender, the Earnest Money deposited shall
be liable to forfeiture at the option of the Trustees / sanctioning Authority.

15 RESPONSIVENESS of BID :- As per tender document.

16 SECURITY DEPOSIT : As per tender Document

17 Performance Guarantee : Not Applicable

18 In the event of the successful bidder failing to execute the order within the
stipulated delivery period without sufficient reasons acceptable to the
Trustees, then apart from other actions , Security Deposit may be forfeited
and the order be cancelled at the option of the Trustees’.
the option of the Trustees’ apart from other actions.

19 PRICES: As per BOQ given in the tender document.

20 The bidder shall quote his price as per the Bill of Quantities in the Price bid.

21 The Bidder shall indicate his quoted rate correctly.

22 Orders may be placed in full/part to the lowest bidder.

23 Price(s) to be quoted should remain firm over the contract period.

24 All taxes & duties are deemed to be included in the quoted rate except Goods
& Service Tax as applicable.

25 EVALUATION CRITERIA: As per relevant clause of Tender document.

26 PAYMENT: As per Tender document.

27 Location: As per Tender document.

28 Time of Completion: As per Tender document.

29 Work is to be carried out as per terms & condition of the contract document.

30 PERSONAL PROTECTIVE EQUIPMENT (PPE):

Contractor and their workmen including driver & helper must use PPE i.e.
safety helmet etc. at the time of work inside the Dock operational area.




SL. TERMS

NO.

31 Compensation (Liquidated Damages) against failure to complete the work
within the stipulated time as per tender condition.

32 Price adjustment clause: As per Tender document.

33 Technical capacity: As stipulated in Tender document.

34 Financial capacity: As stipulated in Tender document.

35 DOCK PERMITS: As per tender document.

36 Besides the above conditions, all other conditions as stated in the NIT, BOQ,

Special Conditions of Contract, Instruction to the tenderers, G.C.C. shall have
to be agreed by the Bidders.
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Annexure - C

TECHNO- COMMERCIAL BID

Regular cleaning of roads / yards / pavements with self-
propelled hydraulically operated sweeping machine and truck
mounted road washing tanker with hose and jetting cum
suction arrangement at K P Dock-Il area of SMPK for a period of

01(one) month on trial basis.

[NIT No:-Civ/Env-04/42/22-23/173 dated 22/09/2022]

CONTENTS:-

() Notice Inviting (e)-Tender
(i) Instructions To Bidders

(iii) Special Conditions Of Contract



SHORT TENDER NOTICE

No: Civ/Env-4/42/22-23/ 173

Dated: 22/09/2022

Name of Work:-

Regular cleaning of roads / yards / pavements with
self-propelled hydraulically operated sweeping
machine and truck mounted road washing tanker
with hose and jetting cum suction arrangement at K P
Dock-1l area of SMPK for a period of 01(one) month
on trial basis.

Estimated Cost put to tender :-

© 5,16,500.00 (Rupees Five Lakh Sixteen Thousand
Five Hundred only).

Tender No :-

| Civ/Env-4/42/22-23 (2™ Call)

Tender Mode :-

e-Procurement System (Online single part Techno-
Commercial Bid and Price Bid through enivida Portal
https://kopt.enivida.in.

The intending bidders are required to submit their
offers electronically through e-tendering portal ONLY.
No physical tender is acceptable.

Last date and time of
downloading of tender
documents:-

17/10/2022 (up to 14:00 Hours)

Last date and time of online
Submission:-

17/10/2022 (upto 15:00 Hours)
Details may be obtained from website SPMP ,
Kolkata / e-nivida Portal https://kopt.enivida.in.

Date of opening of tender:-

17/10/2022 (shortly after 15:30 Hours)

Tender Authority :-

Superintending Engineer (Civil)
Environment Division

51, CGR Road

Kolkata-700 043.

Superintending Engineer(Env)
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No: Civ/Env-4/42/22-23/ 173 Dated: 22/09/2022

NOTICE INVITING TENDER

WORK TITLE: -e-tender for “Regular cleaning of roads / yards / pavements with self-
propelled hydraulically operated sweeping machine and truck mounted road washing
tanker with hose and jetting cum suction arrangement at K P Dock-Il area of SMPK for a
period of 01(one) month on trial basis.*

e-tender under single stage single part system are invited from resourceful, experienced
and bonafide contractors with sound technical and financial capabilities on fulfilling the
following Pre-qualification Criteria :-

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

1.The intending bidder must have successfully completed SIMILAR WORK i.e sweeping
and cleaning works with mechanical road sweeping machine during the last 7(seven)
years ending last day of month previous to one in which applications are invited and the
experience should be either of the following:-

(i) 03 (Three) completed works each costing not less than 40 % of the estimated amount
put to tender.

Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated
amount put to tender.

Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put
to tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three
years, ending on 31-03-2021, should be at least 30% of the estimated amount put o
tender.

3. Work experience as a sub contractor or supply contactor shall not be considered as
the requisite qualification.

TENDER AUTHORITY:-
The Superintending Engineer (Env), 51 CG Road, Kolkata-700043.

Due Date of | 17-10-2022 | Time UPTO Date of | 17-10-2022 Time 15:00 hrs.
submission 14:30 Opening of Onwards.
hrs. the Tender

23-09-2022 to 17-10-2022 (UPTO 14:00 HRS.)
(Bid document will be available on ENIVIDA/SMPK Portal).

Period of Download of
E-tender

(Both Days Inclusive) ) ) . N .
Bidders will have to participate in bidding process through website

https://kopt.enivida.in.

Date and Time for pre- | No pre-bid meeting.

bid meeting & site visit

Cost of Tender
document
(Non-refundable)

~590/-(Rupees five hundred ninety only)

Earnest Money Deposit

EXEMPTED FOR ENLISTED CONTRACTORS of Civil Engineering
Department.

Time Of Completion

52 (Fifty Two) days.

Estimated Cost Of Work

© 5,16,500.00 (Rupees Five Lakh Sixteen Thousand Five Hundred
only).

For other bidders:- “10,330(Rupees Ten Thousand Three Hundred
Thirty Only).

10
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OTHER INSTRUCTIONS:-

e-tenders are invited on single part basis from resourceful, experienced and bonafide bidders
with sound technical and financial capabilities for the above mentioned work at Kolkata Port Trust.

Details of the Tender & Tender Documents are available in web site of SYAMAPRASAD MOOKERJEE
PORT, KOLKATA and have to participate in bidding process through enivida Portal Only.

Notification for issuance of any Addendum / Corrigendum to the tender document will be given
only through SPMP, Kolkata website / enivida Portal and the bidders are requested to check for the
same at the website prior to submission of their offers.

Tenderers are not permitted to alter/change/delete/modify any clause of the tender document
down loaded from the website. If any deviation / discrepancy is found after submission of tender,
the submitted offer will be summarily rejected.

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-
tender document. Trustees reserve the right to verify the submitted copies of documents /
credentials with the original documents.

PLEASE NOTE THAT THIS WORK WILL NOT ATTRACT BOCW (RECS) Act, 1996, West Bengal BOCW
(RECS) Act, 2004 and BOCW Welfare Cess Act.

e-tenders will be received through ENIVIDA/SMPK Portal up to 15:00 hrs. on the last date of
submission and opening of tender specified above.

Tender will be opened (both the Techno commercial and Price part) shortly after 3.00 p.m. on the
stipulated date.

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be
opened on the next working day.

It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY SITUATION.

SYAMAPRASAD MOOKERJEE PORT, KOLKATA reserves the right to reject any or all offers or to
accept the offer in whole or in part without assigning any reason whatsoever thereof.

The tenderer shall include in their prices sums payable as taxes particularly royalty or otherwise
to the Government or Public Bodies or Individual and such taxes shall not be an extra charge
payable by the Trustees’ except Goods &Services Tax which will be paid extra.

The tenderer shall submit certified copy of the Certificates of GST Registration No. and also
declare their Permanent Income Tax Account No. in the last page of the B.O.Q .

Cost of Tender Document to be submitted through Bank Draft/Banker’s Cheque/Demand Draft etc.
in favour of Kolkata Port Trust, payable at Kolkata, details to be uploaded along with the tender
documents.

Once a Bid is submitted, it will not be allowed to be revised.

C P Gomes

Superintending Engineer (Civil)
Environment Section.

Civil Engineering Department
SYAMAPRASAD MOOKERIJEE PORT,KOLKATA

11



INSTRUCTION TO BIDDERS/ TENDERERS

e-tender for “Regular cleaning of roads / yards / pavements with self-propelled
hydraulically operated sweeping machine and truck mounted road washing tanker with
hose and jetting cum suction arrangement at K P Dock-ll area of SMPK for a period of
01(one) month on trial basis “

[NIT No:- Civ/Env-04/42/22-23/173 dated 22/09/2022]

1. GENERAL:- The work as described in the tender shall be executed in Kolkata and
in accordance with the attached General Conditions of Contract, Special
Conditions of Contract, Particular Specifications, Drawings (if any) & detailed Bill
Of Quantities. Location Plan of the place of work might be inspected at the office
of the Superintending Engineer,(Civil)Env on any working day before quoting for
the tender.

2. Cost of tender paper is to be physically deposited in the office of Superintending
Engineer (Civil) , Env at 51, CGR Road, Kolkata-700 043 by vendors/contractors
throughBanker’s Cheque/Demand Draft/Pay Order etc.(original copies) in favour
of SYAMAPRASAD MOOKERIJEE PORT, KOLKATA, payable at Kolkata within date of
opening of the tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:
(a) Name of remitting vendor/contractor
(b) Tender No.
(c) Amount remitted
(d) Date of remittance
(e) Banker’s Cheque/Demand Draft/Pay Order No.

Tender submitted without requisite cost of tender paper will be liable for rejection.

3. MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the
terms and conditions set out in the bid documents and no deviation will be
accepted.

3.2Techno commercial part i.e. Part-l shall contain the following which are to be
uploaded[Scanned copy of the following documents to be uploaded by the bidder.]

1) Self-declaration of the bidder on company’s letter head duly signed with
office seal that:-

(a) The Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. /
Public Sector undertaking in India.

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case
of proprietorship firm /partnership firm /limited company, as the case may be)
is/are not associated with any other firm bidding for the same work.

(c) The bidder has fully read and understood the entire tender document, GCC, and
Addenda / Corrigenda (if any) ,downloaded from under the instant e-tender and
no other source , and will comply to the said document , GCC and Addenda /
Corrigenda.

2) The un-priced “Last page of BOQ” & “Form of Tender” (without rate and
price quoted) signed and stamped by the Bidder and duly witnessed.

3) Credentials in the form of copies of Letters of Award of Works along with
corresponding Completion Certificates / credential certificate from owners
to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.

12



4) Last three years balance sheet and profit & loss account in support of
Annual Financial turnover (i.e. 2018-2019,2019-2020 & 2020-2021) and the
same should be audited as per relevant norms wherever required/ Turn-
over certificate from competent authority.

5) PAN Card.

6) GST registration certificate.

7) Valid Trade Licence.

8) Valid Professional Tax Clearance Certificate / Up to date tax payment
challan.

9) Proof of possessing valid Employees’ Provident Fund (EPF) Account. PF

Registration Certificate

10) Proof of being registered with Employees’ State Insurance Corporation
(ESIC), ESI Registration Certificate

11) Draft/ Pay order etc. regarding EMD &Cost of Tender documents/NSIC
Certificate/ Treasury receipt for Fixed Security Deposit.

12) A list of works which are in hand at the time of submitting the offer as per
the enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide
“Schedule A”.

13) Details of the similar works executed as per Schedule-B of the tender

document duly filled up.

{Note: - SI. No 3 t013 to be uploaded after self-attestation}

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms,
statements and attachments submitted in proof of the qualification requirements and
their EMD (including Permanent Security Deposit) will be forfeited for such action.

The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities.

3.3 PART-II will contain the Price Bid to be uploaded duly signed & filled up by the
bidder.

3.4 All the bidders should submit the e-tender in accordance with the Mode of
submission of Bid as aforesaid.
4.0 SECURITY DEPOSIT:-
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of
Security Deposit and the remaining security deposit will be recovered from the
contractors each and every On-Account Bill [including the final bill, if necessary]

at the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the
General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.
5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated
Damage/ Termination of Contract.

13



6.0 REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the
unsuccessful Bidders without any interest after opening of Price bid (Part — Il) of the e-
tender.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening
the same. If before expiry of this validity period, the Bidder amends his quoted rates or
tender, making them unacceptable to the Trustees and / or withdraws his e-tender, the
Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/
Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERS:

8.1 During the course of examination of Part-1 of the bid, the bidders, if asked for, shall
furnish any or additional document(s) for the purpose of evaluation of his / their bids.
The price bids i.e. Part -1l of those bidders who meet the qualifying criteria of NIT shall
be opened.

8.2 During techno-Commercial Evaluation, i.e. evaluation of Part-l of tender, an offer
shall be considered non-responsive in case it :-

® is not accompanied by requisite earnest money,

(i) is not accompanied by requisite tender paper cost,

(ii)  validity of the offer is less than tender stipulation,

(iv) It does not meet the Qualification Criteria as stipulated in the NIT.

(V) The bidder submits conditional offer / impose own terms and conditions /
does not accept tender conditions completely/offer or tender if submitted
with any deviation from the tender terms & conditions.

(vi) if the tender is conditional.

(vii) if all the documents required as per NIT are not uploaded.

In addition to above, a bidder may be disqualified if -

a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as
abandoning of work or rescinding of contract for which the reasons are attributable to
the non-performance of the contractor or inordinate delays in completion or financial
bankruptcy etc.

The decision of SYAMA PROSAD MOOKERIEE PORT, KOLKATA in this regard shall be final
and binding on the Bidder.

10.0For Micro & Small Enterprises (MSESs) registered with NSIC:-

10.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point
registration scheme) are exempted from depositing Cost of Tender Document and
Earnest Money.

10.2 If Micro & Small Enterprises (MSESs) registered with NSIC intends to participate in
the tender, for the items they are not registered with NSIC, then they will have to
deposit cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise
their offer will not be considered.

10.3 Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be
submitted along with bid.
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11.0 EVALUATION CRITERIA:-

During evaluation, provided that the bidder submits his offer following e-tender
stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

12.0 ACCEPTANCE OF TENDER:-

12.1 SYAMA PROSAD MOOKERIJEE PORT, KOLKATA reserves the right to accept / reject
any / all offer(s) without assigning any reason thereof and also reserve the right to
accept the tender in part or as a whole.

12.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is
strictly prohibited and any Tenderer who resorts to this will render his tender liable to
rejection.

12.3 The successful Tenderer will be notified in writing of the acceptance of his tender.
The “Tenderer” then becomes the “Contractor” and he shall forthwith take steps to
execute the Contract Agreement within one month of issue of Letter Of acceptance and
fulfill all his obligations as required by the Contract.

13.0 MISCELLANEOUS:

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance
with the tender documents. Any deviation from the tender documents and / or any
incomplete tender shall not be considered.

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his
rates based on his own terms and conditions, such E-Tenderers are liable to
rejection at the option of the Trustees without further reference to the bidder.

(iii) All materials shall have to be procured by the successful Bidder and shall be of
the best and approved quality conforming to relevant specifications. The
successful Bidder shall also arrange for the supply of all labour, tools and plants as
stipulated in the Special Conditions of Contract, required for efficient execution of
the work.

(iv) All measuring units are in Metric System and rates and sums in the tender are in
Indian Currency. The language used throughout shall be in English.

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of
Tender and Form of Tender shall be required to be complete, duly filled in and
signed and uploaded.

(vi) Enlisted/registered contractor of SPMP, Kolkata will get the benefit of exemption
of deposition of Earnest Money upto the prescribed limit. They are to upload the
scan copy of the original T.R. issued to them by SPMP, Kolkata during registration
to SPMP, Kolkata relating to Permanent Security Deposit.

(vii) The Bidder shall give a declaration about the names of their relations employed
in Kolkata Port Trust. It is not the intention to debar the Contractors from

working if their relatives are working in SMPK, but such a declaration is
necessary in the interest of Trustees against any possible lapses.

k,kkkkkkkhhhkikkkhkkhkhhhkhkikhkkikikikikik
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SPECIAL CONDITIONS OF CONTRACT

e-tender for “Regular cleaning of roads / yards / pavements with self-propelled
hydraulically operated sweeping machine and truck mounted road washing tanker with
hose and jetting cum suction arrangement at K P Dock-ll area of SMPK for a period of
01(one) month on trial basis “

[NIT No:- Civ/Env-04/42/22-23/173 dated 22/09/2022]
1.0 GENERAL:

These provisions though given in a separate section are part of the tender documents
which must be read as a whole, the various sections being complementary to one
another and are to be taken as mutually explanatory. These provisions shall be read in
conjunction with the other parts of the tender documents viz. General Conditions of
Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular Specifications,
Drawings, Bill of Quantities and other documents forming part of the Contract. In case of
any discrepancy or ambiguity in the documents, the order of precedence of the
documents as stated below will apply. In particular, these provisions will over ride those
in the General Conditions provided there is discrepancy between them.

2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any
respect, one will override others (but only to the extent these are at variance) in the
order of precedence as given in the list below, i.e. any particular item in the list will take
precedence over all those placed lower down in the list.

Order letter.

Bill of Quantities.

Drawings.

Particular Specifications of work.
Special Conditions of Contract.
General Conditions of Contract.

ok whNPE

In case of any dispute, question or difference either during the execution of the work or
any other time as to any matter or thing connected with or arising out of this Contract,
the decision of the Chief Engineer, Kolkata Port Trust, thereon shall be final and binding
upon all parties.

In case of any discrepancy / difference between English and Hindi version, the
interpretation as per English version shall prevail.

3.0 SCOPE OF WORK:-

The work comprises for providing self propelled mechanical sweeper as well as truck
mounted high pressure jet tanker both as per BOQ specification for a specified period of
work including operator, fuel, oil, consumables ,tools , plants, maintenance services and
all arrangements , insurance , road tax etc. Identification and access to dumping place
shall be SMPK’s responsibility. If required, SMPK shall provide an area for keeping the
road sweeping machine and tanker at night time /break down time or for repairing
during the contract period. However, security aspect of the truck will be contractor’s
responsibility.

4.0 LOCATION:-K P Dock-Il area.
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5.0 ACCESS TO THE SITE:
(a) By Road: - From CGR Road / Remount Road.

(b) By Rail: - Remount Road / Khidderpore station

6.0 Work Site:
K P Dock-Il area.
7.0 INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the
nature of work, site conditions, and access to the site and location before submission of
the tender. He should contact the Superintending Engineer (Civil) , 51, CGR Road, Kolkata
700043 for collecting information about the site before submission of the tender. No
excuse will be entertained afterwards on the above ground. In case any part of the site
cannot be handed over to the successful Bidder in time, no compensation for loss of
labour or any other cause nor any claim will be entertained by the Trustees. Suitable
extension of time shall, however, be granted to the successful Bidder on that ground if
applied for.

8.0 SITE CONDITIONS & METHOD OF WORK:

Further, if so required by the Engineer in the interests of normal working of the Port, if it
is found necessary to shift / suspend some construction activity for some duration, this
shall be done in compliance with the instructions of the Engineer and as per relevant
clause of the G.C.C. The bidder shall consider all the above points while quoting as no
separate claim for idle charges towards labour, material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures
and cables (telephone, computer, etc) all such installations against any damage at the
Contractor’s risk and expense. Any damage / defect to existing structures arising due to
the faulty execution of the work shall have to be rectified forthwith as directed to the
satisfaction of the Engineer, without charging extra.

9.0 TIME OF COMPLETION:-

The work is to be done on trial basis for a period of 30(thirty) operational days excluding
preliminary time of 15(fifteen) days and 07(seven) days for service maintenance (if
required) i.e total 52(fifty two) days from the days of placement of work order.

10.0 SUFFICIENCY OF TENDER:

(i) The tender drawings and all data / information as furnished herein or inspected and /
or collected by the tenderer for the purpose of the work should be properly assessed,
interpolated or utilised in his offer at his own responsibility and SPMP, Kolkata does not
guarantee sufficiency or adequacy of the data / information so supplied to him or
collected or understood by the tenderer.

(i) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the
priced Bill of Quantities and the rates shall cover all his obligations under the contract
and all matters and things necessary for the proper construction, completion,
commissioning and maintenance of the work.

(iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the
schedule of rates will prevail over the rate misprinted in B.O.Q.
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11.0 MEASURES AGAINST POLLUTION:

The contractor shall have to take proper measures against environmental pollution
during execution of work as directed by the Engineer.

12.0 Contract Price:

The “Contract Price” for this contract means the sum named in the tender subject to
such additions thereto, deductions there from or reductions due to supply of only
materials by the Trustees' as provided for in the contract.

13.0 PARTICULARS OF EXISTING WORKS:

Such information as maybe given in the specification as to the existing features and
works other than those now under construction as part of “Kolkata Port Trust” given
without warranty of accuracy and neither the Trustees nor the Engineer will be liable for
any discrepancies therein.

14.0 SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and
unsafe working conditions and follow all safety precautions for prevention of injury or
accidents and safeguarding life and property. The contractor shall comply with relevant
provisions of Dock Workers (Safety, Health and Welfare) Act - 1986 and Dock Workers
(Safety, Health and Welfare) Regulation - 1990 and Safety Officer of the Trustees or
Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant,
machineries, equipment etc. wherever so required. The contractor shall further comply
with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in
regards to safety which may relate to temporary, enabling or permanent works, working
of tools, plants, machineries, equipment, means of access or any other aspect.

The successful bidder shall also ensure that —

A. No damage is caused to plants and vegetations unless the same is required
for execution of the project proper.

B. The work shall not pollute any source of water / land / air surrounding the
work site so as to affect adversely the quality or appearance thereof or
cause injury or death to animal and plant life.

C. His office & labour hutment etc. shall be maintained in a clean and hygienic
condition throughout the period of their use and different effluents of the
labour hutment shall have to be disposed off suitably.

NO MANUAL WORK SHALL BE ALLOWED WITHIN THE SUMP / PIT WITHOUT SAFETY
MEASURES AS STIPULATED IN BOQ ITEM NO:- 2(b).

15.0 HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall
arrange for working on Holidays and Sundays whenever so desired by the Engineer to
expedite progress and complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on

Holidays and Sundays. The Contractor should be prepared to resort to round-the-clock
working by following shift timings for labour.
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16.0 KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus
materials, rubbish and offensive matter all of which shall be disposed off in a manner to
be approved by the Engineer’s Representative.

17.0 PROTECTION OF EXISTING SERVICES:

The contractor must pay full attention to the fact that the existing service facilities for
users are not distributed at any time due to storing of materials and rubbish and take
every precaution to keep the entrance passage clear if the same are being used by the
labourers.

The contractor shall be held liable for all damage and interference to the existing
service, caused by him in execution of works. Should any damage be done to the
existing services, in general, the contractor shall make good the same and any further
work considered necessary by the Engineer’s representative without any delay
otherwise the cost of such repairing shall be recovered for his running bill for which
Engineer’s decision shall be final and binding.

18.0 DISCREPANCIES IN CONTRACT DOCUMENTS

The several documents forming the contract shall be taken as mutually explanatory of
one another and in case of discrepancies; the Specifications and Bill of Quantities shall
prevail over signed drawings. Technical Specifications and other particulars shall prevail
over Standard Specifications and Special Conditions of Contract shall prevail over the
General Conditions. The Engineer’s decision on this matter however, shall be final and
binding and the Tenderers attention is drawn to clause 4.3 of the General Conditions of
Contract in this respect. The execution of work shall conform minutely to the approved
and assigned drawings and specification and any other details drawings which shall be
provided/duly approved by the Engineer during the progress of the work as to such
other drawings those have formed part of the contract documents

19.METHOD OF MEASUREMENT:

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the
work shall be measured according to the current P.W.D.’s (Building, S&P & Road)
Schedule of Rates (2015), Govt. of West Bengal and analysed rate. For details of
measurement not covered by the above S.P.-27 1987 of B.1.S. shall be referred to.

20.0 ESCALATION / VARIATION ON PRICES:

No Escalation / Variation on the prices on any account will be considered for adjustment
/ payment.

21.0 CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948,
Employees Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour
(Regulation and Abolition) Act, 1970, or statuary amendments and the modifications
thereof, any other laws relating thereto and the rules made there under from time to
time.Payment to the labourers to be made as per the minimum wage rate fixed by Chief
Labour Commissioner (Central)and as per M.\W.A Govt. of W.B whichever is higher and
revision from time to time.
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It will be the duty of the contractor to abide by the provisions of the Act. Ordinances,
Rules, Regulations, Byelaws and Procedures as are lawfully necessary in the execution
of the works. The contractor will be fully responsible for any delay/damage etc. and
keep the Engineer indemnified against all penalties and liabilities of any kind for
noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws
and Procedures.

The contractor shall indemnify the SPMP,Kolkata against payment to be made under or
for the observance of the laws aforesaid without prejudice to his right to claim
indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a Breach of Contract.

It will be obligatory on the part of Contractor to obtain necessary Labour License from
the Competent Authority for deploying requisite Nos. of labourers in the work and
submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation
Act, 1923 as amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and
any modifications thereof and rules made there under from time to time. The
contractor shall take into account all the above said financial liabilities in his quoted
rates and nothing extra, whatsoever, shall be payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day
for execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER
& he shall have to obtain a regular /permanent license as per secl12(1) of the Contract
Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has
to intimate the same to the Assistant Labour Commissioner(Central) /labour
Enforcement Officer (Central) in Form IV-A , within 15 days of such commencement or
completion.

22.0 COMPLIANCE WITH EPF & MP ACT& ESI Act :-

The successful contractor will have to comply with provisions of EPF & MP Act -1952 and
ESI Act - 1948 (along with amendments, if any), issued from time to time.

If asked for by the Employer, the contractor will be required to submit photocopy of all
payment challans and produce the original for verification to the representative of the
principal employer, i.e. Superintending Engineer(Env).

23.0 INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees
from and against all actions, claims, demands and liabilities whatsoever under and in
respect of the breach of any of the provisions of any law, rules or regulations having the
force of law, including but not limited to -

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment &

Conditions of Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act , 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

i) The Equal Remuneration Act, 1976.
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) The Employees State Insurance Act, 1948 & Employees State Insurance
(Amendment) Act ,1989

k) Child Labour (Prohibition and Regulation) Act, 1986.

) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service)
Act, 1979.

n) Motor Vehicle Act, latest revision.

24.0 TAXES: -

The prices quoted by the bidders shall be inclusive of all statutory levies and / or
other charges levied by any Central / State / Local Authorities but excluding GST.
GST will be paid by SYAMA PROSAD MOOKERIJEE PORT, KOLKATA as extra on
submission of suitable documents by the party.

The Supplier / Service Provider must confirm that the GST amount charged in the
invoice is declared in its returns and payment of taxes is also made.

The Supplier / Service Provider must agree to comply with all applicable GST laws
including GST Acts, Rules, Regulations, procedures, circulars & instructions there
under applicable in India from time to time and to ensure that such compliance is
done within the time prescribed under such laws. Supplier / Service Provider should
ensure accurate transaction details, as required by GST laws, are uploaded timely in
the GSTN. In case there is any mismatch between the details so uploaded in the
GSTN by the Supplier / Service Provider and the details available with Kolkata Port
Trust, then payments to the Supplier / Service Provider to the extent of GST relating
to the invoice(s) under mismatch may be retained from due payments till such time
SYAMAPRASAD MOOKERIEE PORT, KOLKATA is not sure that accurate tax amount is
finally reflected in the GSTN to SPMK, Kolkata’s Account and is finally available to
SYAMAPRASAD MOOKERIJEE PORT, KOLKATA in terms of GST laws and that the credit
of GST so taken by SYAMAPRASAD MOOKERIJEE PORT, KOLKATA is not required to be
reversed at a later date along with applicable interest. SYAMAPRASAD MOOKERJEE
PORT, KOLKATA has the right to recover monetary loss including interest and
penalty suffered by it due to any non - compliance of tax laws by the Supplier /
Service Provider. Any loss of Input Tax Credit to SYAMAPRASAD MOOKERIEE PORT,

KOLKATA for the fault of the Supplier / Service Provider shall be recovered by
SYAMAPRASAD MOOKERJEE PORT, KOLKATA by way of adjustment in the
consideration payable.

Supplementary invoices / Debit Note / Credit Note for price revisions to enable
SYAMAPRASAD MOOKERIEE PORT, KOLKATA to claim tax benefit on the same shall
be issued by you for a particular year before September of the succeeding Financial
Year.

The Purchase Order / Work Order shall be void if at any point of time the Supplier /
Service Provider is found to be a blacklisted dealer as per the GSTN Rating System
and no further payment shall be entertained.

25.0 SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in

connection with or arising out of the contract or the execution of the works, the same
shall be dealt as per relevant provisions of the General Conditions of Contract.
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26.0 KOLKATA PORT TRUST:

The expression “KOLKATA PORT TRUST” appearing anywhere in the tender
documents, shall be construed to read as “SYAMAPRASAD MOOKERIEE PORT,
KOLKATA” and the expression “Senior Executive Engineer” appearing anywhere
in the tender documents, shall be construed to read as “Superintending
Engineer.”

27.0 CLARIFICATION OF BIDS:-

To assist in the examination and comparison of Tenders, the Employer may, at
his discretion, ask any Tenderer for clarification of his Tender, including
breakup/analysis of unit rates. The request for clarification and the response
shall be in writing, but no change in the price or substance of the Tender shall
be sought, offered, or permitted except as required to conform the correction of
arithmetic errors discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender
from the time of the Tender opening to the time the contract is awarded. If the
Tenderer wishes to bring additional information to the notice of the Employer,
he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation,
Tender comparison or contract award decisions, may result in the rejection of
his Tender

28.0 RATE FOR PAYMENT AGAINST EXTRA ITEMS:

For any unforeseen work not covered under the Bill of Quantities and Condition
of Contract, depending on contingent situation at site, if required for successful
completion of the work, extra items have to be carried out by the Contractor. If
those items are already available in Trustees’ Schedule of rate, payment will be
made on the basis of Trustees’ Schedule of rate; including surcharge in force at
the time of acceptance of the tender, if any adopted by the Trustees with due
regard to the accepted contractual percentage, if any, thereon, otherwise, if the
rates are not available in the SMPK Schedule of Rates, then the Special Rates
will be prepared as follows:-

0) The rate of payment of work involving labour & material shall be fixed on
the following basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 15 % on the aggregate of (a) and (b) towards overhead, profit.

(i) For any work involving only labour, rate of payment shall be fixed on
cost of labour actually engaged in the work plus 10 % towards profit&
overhead.

(iii) For only supply of any material at site, rate of payment shall be fixed on
actual cost of material plus transport, loading & unloading (if any) plus
10 % towards profit and overhead.

29.0 SECURITY RESTRICTIONS:-
Keeping in mind the security rules and regulations applicable at Trustees’ offices
/ other premises regarding entry and exit, the successful tenderer shall arrange

for necessary permit / ensuring identity of workmen as and when required for
men, material and vehicle at no extra cost to the Trustees.
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30.0 WORKING PERIOD:

Normally the work will be carried out between 8:00 A.M. to 5:00 P.M. on the
Trustees’ working days only including 1(one) hour of recess. However, the
tenderer should note that he might be required to carry out the job on Sundays,
holidays and after normal working hours and at night in addition to the normal
working hours to expedite the progress of the work if permitted by Competent
Authority. The tenderer should include in his rates the cost, if any, involved on
those accounts.

31.0 CONTRACTOR TO EXECUTE CONTRACT AGREEMENT:

The contractor after acceptance of his tender shall be required to enter into and
execute a Contract Agreement to be prepared in the form annexed to the
General Conditions of Contract together with such modifications as may be
necessary within one month from the date of placement of the order. The
contractor shall have to submit copies in sextuplets of all documents;
correspondence, connected papers etc. as detailed in the above from of
Contract Agreement together with the instrument of Contract Agreement
prepared on Non-judicial stamped paper of requisite denomination having five
more copies made on plain paper all at his own cost. The successful tenderer
shall have to submit three sets of such Contract Agreement duly executed
(both in English and Hindi) , sealed, signed and witnessed for execution by the
Trustees. If the successful tenderer or tenderers are a partnership concern, they
will have to get Agreement signed by all the partners or by the partner who is
authorized to sign for and on behalf of the other partners.

k,khkkkkhkkhkkhkkhkkkkkihkkhkkhkkhkkikiiikiiik
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Annexure D

DOCUMENTS TO BE UPLOADED DURING E-TENDERING PROCESS.

[DULY SIGNED (under Company Seal) and Scanned copy of the following documents
to be uploaded by the bidder.]

1) Self declaration of the bidder on company’s letter head duly signed with
office seal that:-

(a) The Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt.
/ Public Sector undertaking in India.

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case
of proprietorship firm /partnership firm /limited company, as the case may
be) is/are not associated with any other firm bidding for the same work.

(c) The bidder has fully read and understood the entire tender document, GCC,
and Addenda / Corrigenda (if any) ,downloaded from under the instant e-
tender and no other source , and will comply to the said document , GCC and
Addenda / Corrigenda.

2) The un-priced “Last page of BOQ” & “Form of Tender” (without rate and
price quoted) signed and stamped by the Bidder and duly witnessed.

3) Credentials in the form of copies of Letters of Award of Works along with
corresponding Completion Certificates / credential certificate from owners to
justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.

4) Last three years balance sheet and profit & loss account in support of
Annual Financial turnover (i.e. 2018-2019,2019-2020 & 2020-2021) and the
same should be audited as per relevant norms wherever required/ Turn-
over certificate from competent authority.

5) PAN Card.

6) GST registration certificate.

7) Valid Trade Licence.

8) Valid Professional Tax Clearance Certificate / Up to date tax payment
challan.

9) Proof of possessing valid Employees’ Provident Fund (EPF) Account. PF

Registration Certificate

10) Proof of being registered with Employees’ State Insurance Corporation
(ESIC), ESI Registration Certificate

11) Draft/ Pay order etc. regarding EMD & Cost of Tender documents/NSIC
Certificate/ Treasury receipt for Fixed Security Deposit.

12) A list of works which are in hand at the time of submitting the offer as per
the enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide
“Schedule A”.

13) Details of the similar works executed as per Schedule-B of the tender

document duly filled up.

{Note :- SI. No 3 t013 to be uploaded after self attestation}
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Annexure D

SCHEDULE -A
SYAMA PROSAD MOOKERJEE PORT , KOLKATA
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time
Of Submission Of Tender Offer)

(To be submitted with Part-1 of Offer)
Bidders must fill in the under noted columns.

Sl. Full particulars of works to be | Sanctioned Tender | Completion time | Name and address to whom
No. | executed concurrently by the | Value. as stated in | reference can be made.
bidder. (in  Rs)) tender.
(i) Name of work.

(i) Client.

(iii) W.O. No. & Date.

1 G3)

(i)

(iii)

(i)

(iii)

(i)

(iii)

(i)

(iii)

Dated, the ......c.ccceveviiinieieenn, 2022. (Full Signature of the Tenderer)
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Tenderers must fill in the undernoted columns:

SCHEDULE - *“B”

Annexure D

Sl. Full Amount | Completion Actual Name & |Name &
No. Particulars of| of work | time as Completion | Address of |Address to
similar works stated in time authorities |whom
carried out by tender for whom |references
tenderer work was |can be
carried made
out
Dated, the ......cc.coeeeviiiiiee, 2022. (Full Signature of the Tenderer)
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Annexure - E

PRICE BID

Regular cleaning of roads / yards / pavements with self-
propelled hydraulically operated sweeping machine and truck
mounted road washing tanker with hose and jetting cum
suction arrangement at K P Dock-Il area of SMPK for a period of

01(one) month on trial basis.

[NIT No:-Civ/Env-04/42/22-23/173 dated 22/09/2022]

CONTENTS:-

a) Preamble to Bill Of Quantities
b) Bill Of Quantities

€) Form Of Tender.
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e-tender for “Regular cleaning of roads / yards / pavements with self-propelled
hydraulically operated sweeping machine and truck mounted road washing tanker with
hose and jetting cum suction arrangement at K P Dock-1l area of SMPK for a period of

01(one) month on trial basis.”

[NIT No:-Civ/Env-04/42/22-23/173 dated 22/09/2022]

PREAMBLE TO THE BILL OF QUANTITIES

1. The Bill of Quantities shall be read in conjunction with Special Conditions of Contract, Preamble
to the Bill of Quantities, General Conditions of Contract, Form of Tender and the Agreement.

General direction and description of work or materials given elsewhere in the contract documents
are not necessarily repeated in the description of items in the Bill of Quantities.

The Prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover
the complete and finished work, inter-alia, all costs and expenses which may be required for
successful completion of the works together with all risks, liabilities, contingencies, insurance,
octroi, royalties, taxes(except Service Tax) and obligations imposed or implied by the Contractor.

Where separate items such as mobilisation, demobilisation, temporary works etc., have not been
provided in the Bill of Quantities for works required under the Contract, then the cost of such
works shall be deemed to have been included in the prices and rates of other items.

Without affecting the generality of the foregoing provisions, the Prices and rates entered in the Bill
of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising
out the followings:-

a) The provision, storage, transport, handling, use, distribution and maintenance of all materials,
plants, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.

b) The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.

c) Setting out including the location and preservation of survey markers, measurement and
supervision.

d) The provision, storage, transport, use handling, distribution and maintenance of consumable
stores, fuel, water and electricity.

e) All First Aid, Welfare and safety requirements.

f) Damage caused to the works, plants, materials and consumable stores caused by weather.

g) Licence, fees and other charges for compliance of Government Acts and Rules that are inforce
and applicable.

The quantities given in the Bill of Quantities are estimated only and are given to provide a basis for
comparison of tenders. Payment to the Contractor shall be made on the basis of prices and rates
quoted in the tender for measured quantities of the work done by him. It must be clearly
understood that this is a quoted rate tender at percentage Above par/At par/Below par as the case
may be on estimated amount and not a lump sum one. The quantities of work required to be
carried out by the Contractor may vary.

The Contractor should be held responsible for the safe custody of materials, Machineries etc. at
site procured by him or issued to him by the Trustees.

R R R R R R R R R R R R R S R
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e-tender for “Regular cleaning of roads / yards / pavements with self-propelled
hydraulically operated sweeping machine and truck mounted road washing tanker with
hose and jetting cum suction arrangement at K P Dock-1l area of SMPK for a period of

01(one) month on trial basis. “

[NIT No:-Civ/Env-04/42/22-23/173 dated 22/09/2022]

BILL OF QUANTITIES

Sl. Description of Item Quantity Rate Unit Amount
No ¢ P ¢ P)
1(i) | Provide, supply and operate on hire self-propelled 30 bays | 12,150.00 Per 3,64,500.00

hydraulically operated mechanical sweeping machine / ~of Day of

Ride On Sweeper for 9 (nine) hours per day including | ©Peration Opera

01(one) hour recess. The machine must have the tion

following minimum specifications -

(i) Machine Dimensions :- 2600 mm (Length) X 1500
mm (Width) X 2100 mm (Height)
(i) Sweeping width = 1500 mm with main brush and 1

side brush.
(iii) Main broom - 1220 mm long and side broom = 550
mm diameter with hydraulic operation.
(iv) Hopper storage capacity: - 600 litre
v) sweeping Speed - 1-8 Km/Hr.

(vi) Hopper emptying height upto- 1400 mm. (vii)
Engine power output: - 28.7 KW / 39 HP (viii) Driver
cabin: - Fully covered. Operator area should have a
metallic Head Guard with \visibility all round.
(ix) Operating System:- Both sweeping and tipping
shall be hydraulically operated.
(xX) Suction Fan with Twin Panel Filter should be
provided, with Heavy Duty Timer Controlled Filter
Shaker for periodical automatic cleaning, with
maximum filter area (xi) All operation indicators are to
be available in panel.
(xii) Proper lighting facility is to be provided (front and
back for operating both day and night) for safe

visibility in operational area.
(xiii)The machine should operate for both wet and dry
debris (with changing facility).
(xiv)Fuel Consumption not more than 2.5 litre /hour.
(ii) | Addition on above rate for arrangement of AC system 30 Days 1,000.00 Per 30,000.00

in driver / operator’s cabin. _of Day of

operation opera

tion
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Sl.
No

Description of Item

Quantity

Rate
C P

Unit

Amount

- P)

Provide, supply and operate on hire road washing high

10 Days

12,200.00

Per

1,22,000.00

pressure jet tanker with following minimum ~of Day of
specifications ;- | operation Opera
()Six wheeled with chassis, steering operated with tion
gear. (ii) 2956 CC capacity
main engine and 10 HP auxiliary engine.
(iii)Both engines diesel operated. (iv) 3000
litre capacity metal water tank on chassis
(v) Jetting cum self suction facility. (vi)
Flexible pipe / hose for suction & jetting with nozzle.
(vii) Jet Pressure range:-5-30 Bar (viii)
Water flow 5LPM to 200LPM. (ix)
Sprinkler: - Optional.
The rate in item is inclusive of the cost of driver /
operator and helper, fuel, lubricant, all consumables,
spare parts , repairs & maintenance , insurance , road
tax etc all complete.
The machine will be used for washing roads and yards
at certain intervals and to clean / suck out muck and
allied materials from surface drains and pits and
dispose of the same at a nearby location within a lead
of 5 KM.

TOTAL 5,16,500.00

Tenderer to fill up the following [score out which is not applicable]

(in figures) Below par (-) Rs.

() At par NIL
NOT TO BE QUOTED HERE

(in figures) Above par (+) Rs.
......................................................... Percent
(in words)
Total Tendered Amount = Rs.

Total tendered amount (in words.... NOT TO BE QUOTED HERE

Note :- The prices quoted by the bidders shall be inclusive of all statutory levies and / or
other charges levied by any Central / State / Local Authorities but excluding GST. GST
will be paid by SYAMAPRASAD MOOKERJEE PORT, KOLKATA as extra on submission of
suitable documents by the party.

Maximum number of workmen likely to be engaged in a day’s work................. Numbers

Permanent INComMe TaX A/C. NO... ..o e e e e e e

GSTIN NO... Lo e

Date:

(Signature of Tenderer)
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

The Superintending Engineer (Environment)
Civil Engineering Department
SYAMA PRASAD MOOKERIJEE PORT, KOLKATA

51, CGR ROAD , Kolkata — 700 043

having examined the site of works, inspected the Drawings and read the Specifications,
General & Special Conditions of Contract and Conditions of Tender, hereby tender and
undertake to execute and complete all the works required to be performed in accordance with
the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings
prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill
of Quantities within .................... Months(including preliminary time) from the date of order to
commence the work and in the event of our tender being accepted in full or in part, I/We also
undertake to enter into a Contract Agreement in the Form hereto annexed with such
alterations or additions there to which may be necessary to give effect to the acceptance of
the Tender and incorporating such specification, Bill of Quantities, Drawings and Special &
General Conditions of Contract and I/We hereby agree that until such Contract Agreement is
executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender,
together with the acceptance thereof in writing by or on behalf of the Trustees shall be the
contract.

THE TOTAL AMOUNT OF TENDER Rs. .........

- NOT TO BE QUOTED HERE
(RUpEESs in WOrdS)........ccuuviuiinieiiieeieeeeeenn, Q

TV I =To 10 11 = T days preliminary time to arrange and
procure the materials required by the work from date of acceptance of tender before I/We
could commence the work.

I/'We have deposited with KOLKATA PORT TRUST, a sum of
Order/Demand Draft No...................... (o | SUTTS o ) (name of

................................. vide Pay

Bank) as Earnest Money.

I/We agree that the period for which the tender shall remain open for acceptance shall not be
less than four months.

Signature of Tenderer

(Seal of the Tenderer)

Witness :- Name of Tenderer :-
Signature :- Dated :-

Name :- Address :-

Address :-

Occupation :-

Aadhar No :-
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ANNEXURE-F

General Conditions of Contract

Forms And Agreements

Sanctioned by the Trustees under Resolution No. 92

of the 6th Meeting held on 27th May, 1993.

KOLKATA PORT TRUST

KOLKATA DOCK SYSTEM
& HALDIA DOCK COMPLEX

MAY, 1993
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AMENDMENT
TO

GENERAL CONDITIONS OF CONTRACT

X Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of Fixed | Financial Limit |Class of | Amount Of Financial Limit
Reg|3tra' Security Of Each Tender RegBtra' Fixed Security | Of Each Tender
tion tion
Rs 10,000/- Any tender priced Rs 25,000/~ |Any tender priced
A uptoRs 2,00,000/-| A upto Rs 5,00,000/-
Rs 5,000/ Any tender Rs 10,000/- |Any tender priced
B priced upto Rs B upto Rs 2,00,000/-
1,00,000/-
Rs 2,500/- Any tender priced c Rs 5,000/- Any tender priced
C upto Rs 50,000/- upto Rs 1,00,000/-

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 139
OF THE TRUSTEES’ 10™ METING HELD ON 19.11.1999]



DEFINITIONS

CHAPTER-1

1. DEFINITIONS

1.0
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1.7

1.8

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except where
the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of Trustees
for the Port of Calcutta, a body corporate under Section 3 of the Mgjor
Port Trusts Act, 1963, including their successors, representatives and
assigns.

“Chairman” means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major
Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board's official who has invited the tender on its
behalf and includes the Manager (Infrastructure & Civic Facilities) or
other official as may be appointed from time to time by the Employer,
with written notification to the Contractor, to act as Engineer for
the purpose of the Contract, in place of the “Engineer” so designated.

“Engineer’s Representative” means any subordinate Engineers or Assistant to
the Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

“Work” means the work to be executed in accordance with the Contract
and includes authorised “Extra Works” and ‘Excess Works” and “Tem
porary Works".

“Temporary Works” means all temporary works of every kind required
in or about the execution, completion or maintenance of the works and
includes (without thereby limiting the foregoing definitions) all
temporary erections, scaffolding, ladders, timbering, soaking vats, site
offices, cement and other godowns, platforms and bins for stacking
building materials, gantries, temporary tracks and roads, temporary
culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities) of
the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.

Employer

Chairman

Contractor

Engineer

Engineer’s
Representative

Works

Temporary
works

Extraworks and
Excessworks
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“Specifications” means the relevant and appropriate Bureau of Indian
Standard's specifications / International Standard’s Specifications (latest
revisions) for materials and workmanship unless stated otherwise in the
Tender. Specification

“Drawings” means the drawings referred to in the Tender and
specification and any modification of such drawings approved in
writing by the Engineer and such other drawings as may from time to
time be furnished or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and
Price, if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever
nature required in or about the execution, completion or maintenance of
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

“Site” means the land, and other places, on, under, in or through which the
works areto be executed or carried out and any other lands or places provided
by the Trustees for the purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of the
Tender/Offer of the Contractor, subject to such additions there to and
deductions therefrom as may be made by the Engineer under the
provisions here-in-after contained.

“Month” means English Calendar Month.

“Excepted Risks’ are riot in so far as it is uninsurable, war, invasion, act
of foreign enemies, hostilities (whether war be declared or not), Civil
War, rebellion, revolution, insurrection or military or usurped power or
use or occupation by the Trustees of any portion of the works in respect
of which a certificate of completion has been issued (all of which are
herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and
vice-versa where the context so requires.

The heading and marginal notes in these General Conditions of
Contract shall not be deemed to be part thereof or be taken into
consideration in the interpretation or construction thereof or of the contract.
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Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

DUTIES& POWERSOF ENGINEER & ENGINEER'SREPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in terms
of the contract to the entire satisfaction of the Engineer and Shall
comply with the Engineer’s direction on any matter whatsoever.

The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

The Engineer shall have full power and authority :

@ to supply to the contractor from time to time during the progress
of the works such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the contractor shall carry out and
be bound by the same.

(b) to alter or modify the specification of any material and workman-
ship and to inspect the work at any time.

(© to order for any variation, alteration and modification of the work
and for extraworks.

(d) to issue certificates as per contract.

(e to settle the claims & disputes of the Contractor and Trustees, as
the first referee.

()] to grant extension of completion time.

The Engineer’s Representative shall :
() watch and supervise the works.

(i) test and examine any material to be used or workmanship
employed in connection with the work.

(iii)  have power to disapprove any material and workmanship not in
accordance with the contract and the contractor shall comply with
his direction in this regard.

(iv) take measurements of work done by the contractor for the
purpose of payment or otherwise.

(V) order demolition of defectively done work for its reconstruction
all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying modification
of design and extension of completion time of the work and

(vii)  have such other powers and authorities vested in the Engineer,
which have been delegated to him in writing by the Engineer
under intimation to the Contractor.

Provided always that the Engineer’s Representative shall have no power :
) to order any work involving delay or any extra payment by the Trustees,
(b to make variation of or in the works and

(© to relieve the Contractor of any of his duties or obligations under the
Contract.

Cost

Engineer’s
Authority

Authority of
Engineer’s
Representative.

Engineers’ Power

Power of
Engineer’s
Representative.

Limitation of
Engineer’s
Representative’'s
Power.
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Provided also as follows :

Failure of Engineer's Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,
removal, breaking-up thereof and re-constructing at the contractor’s cost
and the contractor shall have no claim to compensation for the loss
sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the
Engineer’s Representative, he shall be entitled to refer the matter to the
Engineer who shall thereupon confirm, reverse or vary such decision.

Any written instructions or written approval given by the Engineer’'s
Representative to the contractor, within the terms of delegation of power
and authority vested in the Engineer to his Representative in writing,
shall bind the contractor and the Trustees as though it had been given by
the Engineer, who may from time to time make such delegation.

THE TENDER/OFFER AND ITSPRE-REQUISITES

The Contractor shall, before making out and submitting his tender / offer,
be deemed to have inspected and examined the site, fully considered all
factors, risks and contingencies, which will have direct and indirect
impact on his expenses and profit from the work and shall be
specifically deemed to have taken the following aspects into consideration :

(@  The form and nature of the site and its surroundings including
their sub-surface, hydrological, tidal and climatic conditions, the
means of access to the site and all other local conditions including
the likely charges and costs for temporary way-leave, if any,
required for the work.

(b)  The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the
work to the entire satisfaction of the Engineer, and also by
complying with the General and Special Conditions of Contract.

(c)  The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment
and Construction materials.

(d)  The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of
electrical power, al at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made there-
under, the rules, regulations and bye-laws of public bodies or any
local or other authority by the Contractor, keeping the Trustees
indemnified against penalties and liabilities of every kind arising
from the Contractor’s failure in such compliance.
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H Payment of all kinds of stamp-duty for executing the agreement

or for any legal instrument including Bank Guarantees and
Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms supplied by
the Trustees, unless stipulated otherwise in the Notice Inviting the
Tender and shall be faultless in figures and free from erasing. Correc-
tions, if any, shall only be made by scoring out and initialling of the
revised figure.

If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their owners/
partners/share holders at the required points of time. The failure in this
regard shall be treated as a breach and a contract, if entered into, shall
be liable to be cancelled.

(@  Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the amount
calculated as per the following scale.

Estimated Value Amount of Earnest Money

of Work

For Works Contract For Contract of Supplying
Materials or Equipment only.

Up to Rs. 1,00,000=00 | 5% of the estimated value 1% of the estimated value of

of work work

Over Rs. 1,00,000=00 2% of the estimated value of | ¥2% of the estimated value of

work subject to amaximum of | work subject to a maximum of
Rs. 20,000/- and minimum of | Rs. 10,000/-and minimum of
Rs. 5,000/-. Rs. 1,000/-.

(b)  Earnest Money shall be deposited with the Trustees' treasurer in
cash or by Banker’'s Cheque of any Kolkata Branch of a
Nationalised Bank of India drawn in favour of Kolkata Port Trust
or in the form of an “Account Payee” Draft of any Nationalised
Bank of India drawn in favour of “Kolkata Port Trust” and
payable at Kolkata/Haldia, as the case may be, and the receipt
granted therefor be kept attached to the Tender/Offer in the Sealed
Cover.

(c) Earnest Money of un-accepted tender shall be refunded without
any interest through A/c. Payee Cheque drawn on a Nationalised
Bank of Kolkata/ Haldia.

(d)  The enlisted (registered ) Contractors of the Trustees who have
deposited fixed Security with the Trusteess FA & CAO /
Manager (Finance) according to his Class of Registration, shall
be exempt from depositing the Earnest Money, as per the
following scale:

Payment of Stamp
Duty by the
Contractor.

Disclosure of
Owner’s hame.

Earnest
Money and
Security Deposit.

Method of
Paying E.M.

Refund of E.M.

Exemption from
E.M. to Regd.
Firms.



Tender with-
out EM liableto
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E.M. before
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Mode of
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Scale of S.D.
recovery.

S.D. for supply
contracts to be
deposited in
advance.

Nointerest payable
onE.M./SD.

Mode of refund of
S.D.

Class of Amount of Fixed Security Financial Limit of Each Tender
Registration
A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/-
B Rs. 5,000/- Any tender priced up to Rs. 1,00,000/-
C Rs. 25,000/- Any tender priced up to Rs. 50,000/-

(e) ()

Tender submitted without requisite Earnest Money may be
liable to rejection.

(ii) If before expiry of the validity period of his Tender/Offer, the

(f)

(9)

tenderer amends his quoted rates or tender/offer making them
unacceptable to the Trustees and/or withdraws his tender/offer,
the Earnest Money deposited shall be liable to forfeiture at the
option of the Trustees.

The Earnest Money of accepted tender/offer shall be retained by
the Trustees as part of the Security Deposit, for which a separate
Treasury Receipt shall be issued to the Contractor after cancella-
tion of the previous Earnest Money.

Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @
10% of the gross value of work in each such bill, so that the total
recovery may not exceed the quantum computed as per the under
noted percentages of the total value of work actually done up to
the stage of completion.

Value of Work

% of Security Deposit for works % of Security Deposit For contract of

contract. supplying materials& equipment only.
For works up to 10% (Ten percent) 1% (One percent)
Rs.10,00,000/-.
For workscosting | 10% on first Rs.10,00,000/- + 1% on first Rs.10,00,000/- +
more than 7Y% on the balance. Y% on the balance.
Rs.10,00,000/- and
up to Rs.20,00,000/-
For works costing | 10% on first Rs.10,00,000/- + 1% on first Rs.10,00,000/- +
more than 7 Y% on the next Rs.10,00,000/- + | 14% on the next Rs.10,00,000/- +
Rs.20,00,000/- 5% on the balance. Y% on the balance.

(h) Balance Security for Contract of supplying materials and
equipment computed in terms of the percentages given above,
shall have to be deposited with the Trustees' Treasurer in
advance and within 30 days from the date of placement of supply
order, either in cash or by A/c. Payee Draft of a Nationalised
Bank of India drawn in favour of Kolkata Port Trust and payable
at Kolkata/Haldia, as the case may be.

() No interest shall be paid by the Trustees to the Tenderer/Contractor
on the amount of Earnest Money/Security Deposit held by the
Trustees, at any stage.

35 () The Security Deposit shall refunded to the Contractor in terms of

Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. If, however, the
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Contract provides for any maintenance period. 50% of the
Security Deposit may be refunded against any of the Treasury Receipt
for that amount on expiry of half of the maintenance period and the
bal ance deposit on the expiry of the said maintenance period and after
the Engineer has certified thefinal completion of work in Form G.C.2 and the
Contractor has submitted his“No Claim” Certificatein Form G.C.3.

(i)  The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor failsto carry out thework or to
perform/observe any of the conditions of the Contract. The Trustees
shall also be at liberty to deduct any of their dues from the Security
Deposit, fixed Security, Earnest Money or from any sum due or to
become due to the Contractor under any other contract.

If stipulated inthe contract as a Special Condition, the contractor shall haveto
submit to the Engineer a performance Bond in the form of an irrevocable
guaranteefrom Kolkata/ HaldiaBranch, asthe case may be, of any Nationalised
Bank of Indiain the proforma annexed hereto and for the sum and period as
mentioned in theletter of acceptance of the Tender/Offer, within 15 daysfrom
the date of such letter, failing which the Contract shall be liable to be
terminated and the earnest money shall be liable to forfeiture; al at the
discretion of the Engineer. The cost of obtaining this or any other Bank
Guarantee and/or the revalidation thereof, wherever required, has to be borne
by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non-fulfilment of
any contractual obligation by the Contractor, the Engineer and/or the Trustees
shall beat liberty to raise claim against the Guarantee and/or enforce the same
unilaterally.

THE CONTRACT & GENERAL OBLIGATIONSOF CONTRACTOR
(@  The contract documents shall be drawn-up in English language.

(b)  The contract shall be governed by all relevant Indian Acts. As
applicable only within the jurisdiction of the High Court at Kolkata,
India, including the following Acts :

The Contract Act (India), 1872.

The Mgor Port Trusts Act, 1963.

The Workmen's Compensation Act, 1923.

The Minimum Wages Act, 1948.

The Contract Labour (Regulation & Abolition) Act,1970.
The Dock Workers' Act,1948.

The Indian Arbitration and Conciliation Act (1940) (in the case of a
definite Arbitration Agreement only).

N o o~ w DN PE

After acceptance of his Tender/Offer and when called upon to do so by the
engineer or his representative, the contractor shall, at his own expense, enter
into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed, the other
documents referred to in the definition of the term ‘ Contract’ here-in-before,
shall collectively be the Contract.

Forfeiture of S.D.

Bank Guarantee in
lieu of Cash S.D.in
certain cases.

English language to
be used.

Applicability of
laws on the
contract.

Contractor to
Execute Contract
Agreement.



Interpretation of
contract documents—
Engineers’ Power.

All Drawings are
Trustees' property.

Contractor to
prepare working /
progress drawings

Contractor cannot
sub-let the work.

Contractors' priceis
inclusive of al
costs.

Contractor is
responsible for all
construction
process, except for
correctness of
design and specifi-
cation formulated by
the Engineer.

4.3

4.4

4.5

4.6

4.7

4.8

Several documents forming the contract are to be taken as mutually explana
tory of one another. Should there by any discrepancy, ambiguity, omission or
error in the various contract documents, the Engineer shall have the power to
correct the same and his decision shall be final and binding on the parties to
the Contract.

Two copies of the Drawings referred to in the general and special Conditions
of Contract and inthe Bill of Quantities, shall be furnished by the Engineer to
the Contractorsfree of cost for his use on the work, but these shall remain the
property of the Trustees and hence, the Contractor shall return them to the
Engineer or his Representative on completion of the work, if not torn or
mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of
the works and shall, when required, furnish copies of the same free of cost to
the Engineer for his information and/or approval, without meaning thereby
the shifting of Contractor’s responsibility on the Engineer in any way
whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer.
Even if such permission be granted, the Contractor shall remain responsible
(a) for the acts, defaults and neglect of any sub-contractor, his agents,
servants or workmen as fully asif these were the acts, defaults or neglects of
the Contractor himself or his agents, servants or workmen and (b) for hisfull
and entire responsibility of the contract and for active superintendence of the
works by him despite being sublet, provided always that the provision of
labourers on a“piece rate” basis shall not be deemed to be sub-letting under
this clause.

Unless otherwise specified, the Contractor shall be deemed to have included
in his Tender/Offer all his cost for supplying and providing all constructional
plant, temporary work. Materials both for temporary and permanent works,
labour including supervision thereof, transporting to and from the site and in
and about the work, including loading, unloading, fencing, watching,
lighting, payment of fees, taxes and duties to the appropriate authorities and
other things of every kind required for the construction, erection, completion
and maintenance of the work.

The Contractor shall be solely responsiblefor the adequacy, stability and saf ety
of al site operations and methods of construction, even if any prior approval
thereto has been taken from the Engineer or his Representative. The
Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the
Engineer; but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification prepared/
proposed/used by the Contractor.
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4.12

4.13

Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (c) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or
any approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract. If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of work
within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during
execution of the works and as long thereafter as the Engineer or his represen-
tative shall consider necessary during the maintenance period. The Contrac-
tor or his competent and authorised agent or representative shall be constantly
at site and instructions given to him by the Engineer or his representative in
writing shall be binding upon the Contractor subject to limitation in Clause
2.5 hereof. The Contractor shall inform the Engineer or his representative in
writing about such representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to direct
the Contractor to stop deployment of any of his staff, workmen or official at
site and the Contractor shall within 48 hours comply with such instruction
without any demur, whenever the Engineer shall feel that the deployment of
the person concerned will not be conducive to the proper and timely
completion of the work.

The Contractor shall be responsible for the true and proper setting-out of the
works in relation to reference points/lines/levels given by the Engineer in
writing. The checking of any setting-out or of any alignment or level by the
Engineer or his Representative shall not in any way relieve the contractor of
hisresponsibility for the correctnessthereof and he shall fully provide protect
and preserve al stakes, templates, bench marks, sight rails, pegs, level marks,
profile marks and other things used in setting out the works.

From the commencement of the works till issue of the completion certificate
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part thereof shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the
engineer, failing which the Engineer or his Representative may causethe same
to be made good by any other agency and the expenses incurred and certified
by the Engineer shall deem proper. This Clause will not apply to that part of
the work, which might have been taken over by the Trustees on partial
completion of the work and in such case the Contractor’s obligation will be
limited to repairs and replacement for manufacturing or construction defects
during the Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance period.
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The Contractor shall at his own cost protect support and take all precautions
in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in connection with
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not
be reimbursed by the Trustees, unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer’s Representatives if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeol ogical importance be discovered at
site which shall remain the property of the Trustees and protect them from
being damaged by his workmen and arrange for disposal of them at the
Trustees' expense as per the instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of :

@ Infringement of any patent right, design, trademark or name or other
protected right in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments
or compensation, if any, for getting all materials and equipment
required for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in
respect of Public or Privateroad, railway tracks, footpaths, cranetracks,
waterways, quays and other properties belonging to the
Trustees or any other person.

(d) Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with the
work.

(e Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor’s plants
and materials.

Q) The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his Representa-
tive to the workmen of the Trustees and other agencies employed by or
with the permission and/or knowledge of the Trustees on or near the
site of work.

Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the Trustees.

The Contractor’s quoted rates shall be deemed to have been inclusive of the
following :

@ Keeping the site free of unnecessary obstruction and removal from site
of constructional plant wreckage, rubbish, surplus earth or temporary
works no longer required.

10



4.19

4.20

4.21

4.22

(b) Cleaning and removal from site all the surplus materials of every kind
to leave the site clean and tidy after completion of the work, without
which payment against final bill may be liable to be withheld.

(© Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution of whatever
nature during execution and maintenance of the works and to prevent
rubbish, refuse and other materials from being thrown into the water
by the Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourer and workers,
local or otherwise including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

(e Making arrangementsin or around the site, as per the requirements of
local authority or the Engineer or his Representative for preventing (i)
spread of any infectious disease like smallpox, cholera, plague or
malaria by taking effective actions for destruction of rats, mice,
vermin, mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs, Narcotics,
Alcohoalic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of the Contractor’'s or his Sub-Contractor’s
workmen, (iv) deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall
be deemed to have been duly served on or received by the Contractor, if the
same is posted or sent by hand to the address given in the tender or to the
Contractor’s Site Office or in case of Trustees' enlisted Contractor to the
address as appearing in the Trustees Register or to the Registered Office of
the Contractor. The time mentioned in these conditions for doing any act after
direction or notice shall be reckoned from the time of such posting or
despatch.

The Contractor and his Sub-contractor or their agents and men and any firm
supplying plant, materials and equipment shall not publish or caused to be
published any photographs or description of the works without the prior
authority of the Engineer in writing.

The Contractor shall at the Trustees' cost to be decided by the Engineer  render
al reasonable facilities and Co-operation as per direction of the Engineer or
his representative to any other Contractor engaged by the Trustees and their
workmen to the Trustees’ own staff and to the men of other Public Body on or
near the site of work and in default the Contractor shall be liable to the
Trustees for any delay or expense incurred by reason of such default.

The work has to be carried out by the Contractor causing the minimum of
hindrance for any maritime traffic or surface traffic.
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4.23

5.0

5.1

52

5.3

5.4

5.5

All constructional plants, temporary works and materials when brought to the
site by the Contractor shall be deemed to be the property of the Trustees who
will have lien on the same until the satisfactory completion of the work and
shall only be removed from the site in part or in full with the written
permission of the Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.

The Contractor shall commence the work within 7 days of the receipt of
Engineer’sletter informing acceptance of the Contractor’stender/offer by the
Trustees or within such preliminary time as mentioned by the Contractor in
the Form of Tender or the time accepted by the Trustees. The Contractor shall
then proceed with the work with due expedition and without delay, except as
may be expressly sanctioned or ordered by the Engineer or his Representa-
tives, time being deemed the essence of the contract on the part of the contractor.

The Contractor shall provide and maintain a suitable office at or near the site
to which the Engineer’s Representative may send communications and
instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer
has been taken, the contractor shall not execute the work beyond the working
hours observed by the Engineer’s Representative and on Sundays and
Holidays observed in the Trustees system, except in so far as it becomes
essential on account of tidal work or for safety of the work. If the progress of
the work lags behind schedul e or the work has been endangered by any act or
neglect on the part of the contractor, then the Engineer or his Representative
shall order and the contractor at his own expense shall work by day and by
night and on Sundays and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the contractor from any
of his obligations. The Engineer’s decision in this regard shall be final,
binding and conclusive.

Unless stipulated otherwise in the contract all materials required for the work
shall be procured and supplied by the contractor with the approval of the
Engineer or his Representative and subject to subsequent testing as may be
required by the Engineer or his Representative. The Engineer shall exercise
his sole discretion to accept any such materials.

Unless stipulated otherwise in the contract, all materials, workmanship and
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the material and workmanship shall be
of the best of their respective kinds to the satisfaction of the Engineer.

12



5.6

5.7

5.8

Samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever required to do so, al at the Contractor’s cost.

Unless stipulated otherwisein the contract, the cost of any test required by the
Engineer or his representative in respect of materials and workmanship
deployed on the work, shall be borne by the Contractor.

Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply :

@

(b)

(©

(d)

()

The Contractor shall, at his own expense, arrange for transporting the
materialsfrom the Trustees' Stores, watching, storing and keeping them
in his safe custody, furnishing of statement of consumption thereof in
the manner required by the Engineer or his representative, return of
surplus and empty container to the Trustees' Stores as per the direction
of the Engineer or his Representative.

Being the custodian of the Trustees materials, the contractor shall
remain solely responsible for any such materialsissued to him and for
any loss or damage thereof for any reason other than “ Excepted Risks’,
the Contractor shall compensate the Trustees' in the manner decided
by the Engineer and shall at no stage remove or cause to be removed
any such material from the site without his permission in writing.

The Trustees' materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of
suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other compensa-
tion, monetary or otherwise, for any delay in the supply of Trustees
materials to him. The Contractor shall, however, communicate his
requirement of such materials to the Engineer from time to time.

Unless stipulated otherwise in the contract, the value of the Trustees
materials issued to the contractor shall be recovered from the
contractor’s billsand/or any of hisother dues, progressively according
to the consumption thereof on the work and/or in the manner decided
by the Engineer or hisrepresentative and at the rate/s stipulated in the
contract. These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to procure
and provide any such material on the written order of the Engineer
consequent on the Trustees' failure to effect timely supply thereof.

If the Engineer decides that due to the contractor’s negligence, any of
the Trustees' materials issued to the contractor has been — (i) lost or
damaged, (ii) consumed in excess of requirement and (iii) wasted by
the contractor in excess of norma wastage, then the value thereof
shall be recovered from the contractor’s bills or from any of his other
dues, after adding 19 %% extra over the higher one of the followings -

(D) The issue rate of the materials at the Trustees' Stores and

2 The market price of the material on the date of issue as would
be determined by the Engineer.
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The Engineer or his Representative shall have the power to inspect any
material and work at any time and to order at any time—(l) for removal from
the site of any material which in his opinion is not in accordance with the
contract or the instruction of the engineer or his representative, (ii) for the
substitution of the proper and suitable materials, or (iii) the removal and proper
re-execution of any work whichin respect of material and workmanship isnot
in accordance with the contract or the instructions of the Engineer. The
Contractor shall comply with such order at his own expense and within the
time specified inthe order. If the contractor failsto comply, the Engineer shall
be at liberty to dispose any such materials and re-do any work in the manner
convenient to the Trustees by engaging any outside agency at the risk and
expense of the contractor and after giving him awritten prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without
approval of the Engineer or his Representative and whenever required by him,
the contractor shall uncover any part or parts of the work or make openingsin
or through the same as may be directed by the Engineer or his representative
from time to time and shall reinstate or make good those part of works thus
affected to the satisfaction of the Engineer, al at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the Engineer, if the
initial covering up was with prior written order of the Engineer or his
Representative.

On awritten order of the Engineer or his Representative, the contractor shall
delay or suspend the progress of the work till such time the written order to
resume the execution is received by him. During such suspension the
contractor shall protect and secure the work to the satisfaction of the Engineer
or his Representative. All extra expenses in giving effect to such order shall
be considered by the Trustees, unless such suspension is —

@ otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the contractor, or
(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of the

works or any part thereof.

The Engineer shall settle and determine such extra payment and/or Extension
of completion time to be allowed to the contractor, as shall, in the opinion of
the Engineer be fair and reasonable, and the same shall be final and binding
on the Contractor.

If at any time before or after commencement of the work the Trustees do not
require the whole of the work tendered for the Engineer shall notify the same
to the contractor in writing and the contractor shall stop further works in
compliance of the same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature stoppage of work or
on account of curtailment of the originally intended work by reason of
alteration made by the Engineer in the original specifications, drawings,
designs and instructions.

14
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6.0

6.1

6.2

6.3

6.4

When the whole of the work has been completed to the satisfaction of the
Engineer and has passed any final test prescribed in the contract, the contrac-
tor shall, within 21 days of submission of his application to the Engineer, be
entitled to receive from him a certificate for completion of work in Form
G.C.1, annexed hereto. If any part of the total work having been completed to
the satisfaction of the Engineer, be taken over and/or used by the Trustees, the
Contractor shall on application be entitled to partial completion certificatein
the Form G.C.1 indicating the portion of the work covered by it, so that the
Contractor’s liability during maintenance period of the contract, if any, shall
commence from the date mentioned in such certificate so far asthe compl eted
portion of the work is concerned.

TERMS OF PAYMENT :

No sum shall be considered as earned by or dueto the Contractor in respect of
thework till final and satisfactory completion thereof and until a certificate of
final completion in Form G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the certificate in Form
G.C.2, shall al be treated as mere advance, which shall stand recoverable in
full or in part, if the Engineer so decides in the context of Contractor’'s
unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of measure-
ments of actual work done, as recorded in the Trustees measurement books
and at accepted tendered or at agreed rates, as the case may be, except as
otherwise provided in the contract and when the Engineer decides any other
rate for change in the scope of work or omission, if any, on the part of the
Contractor.

For work of sanctioned tender value more than Rs.50,000/- or having an
initially stipulated completion period of 4 months or more, on account
payments may be made at the discretion of the Engineer or his Representa-
tive at intervals deemed suitable and justified by him. Provided always that
subject to execution of work of substantial value in the context of the contract
price, the interval of such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not belessthan 1 month
in between two payments for on account bill and/or advance.

Measurement for works done shall be progressively taken by the Engineer’s
Representative and entered in the Trustees' Measurement Book, at intervals
deemed suitable and proper by him and/or the Engineer. The Contractor or his
duly accredited Representative or Agent shall remain present at the time of
such measurement and assist the Engineer’s Representative in every manner
required by him. After the measurements taken have been entered in the
Measurement Book, the Contractor or his Agent shall sign the Measurement
Book at the end of such Measurements over the Contractor’s Rubber Stamp
as atoken of acceptance of all such measurements, recorded above and prior
to such signature. If the Contractor or his Agent fails to participate even after
3 days written notice from the Engineer’s Representative, the measurement
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6.6

shall be taken ex-parte by the Engineer’s Representative and those shall be
accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the
Measurement Book, the Contractor shall type out his bill in the proforma
approved by the Engineer and submit the same to the Engineer’s Representa-
tive in quadruplicate, duly signed by him or his accredited Agent over his
Rubber Stamp. The Engineer or his Representative may in his absolute
discretion, allow advance payment against such bill to the extent of an amount
not exceeding 75% of the “net payable” sum of the said hill, subject to
adjustment thereof against the hill at thetime of checking and auditing the bill
at the Trustees' end. The measurement Book will not be handed over to the
Contractor; but he will obtain the abstracts of quantities, amounts and
recoveriesto type out the bill.

At the discretion of the Engineer or his Representative and only in respect of
accepted offers/where estimated amount put to tender would be Rs.2,00,000/-
or more, advance payment may be made to the extent of 75% of the value of
any material purchased and brought to the site by the Contractor. Provided
awaysthat —

0) the materials shall, in the opinion of the Engineer or his Representative
be of imperishable nature.

(i) the value of such materials shall be assessed by the engineer or his
Representative at their own discretions.

(iii)  aformal agreement hasbeen drawn up with the contractor, under which
the Trustees secure a lien on the contractor’s materials.

(iv) the materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the execution of
the work or otherwise.

(v)  intheevent of storage of such materials within the Trustees’ protected
areas in the Docks, the contractor shall submit an Indemnity Bond in
the proforma and manner acceptable to Trustees' whereby the
contractor shall indemnify the Trustees against all financial loss/
damage, on account of loss/damage to such materialsfor whatever reasons.

(vi) in the event of storage of such materials outside the Trustees'
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favouring the Trustees and for the same
sum asis being advance, in the proformaand manner acceptabl e to the
Trustees. The Guarantee shall be of a Kolkata/ Haldia Branch of any
Nationalised Bank or a Schedule Commercia Bank, as the case may
be, acceptableto the Trustees and shall remain valid till the anticipated
period of consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank guaranteeing
automatic payment of the guaranteed sum to the Trustees by the Bank
on the date of expiry of the validity of the Guarantee, unless with the
prior written approva of the Engineer on behalf of the Trustees, the
Bank has extended the validity of the Guarantee.
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7.0

7.1

7.2

7.3

7.4

(vii)  Theamount of advance shall be recoverable from the contractor’shbills
or any other dues, progressively with the consumption of the materials
on the basis of quantity consumed. Consequent on full recovery of the
advance the Indemnity Bond/Bank Guarantee, vide sub-clause (v) &
(vi) above, shall be returned to the Contractor duly discharged by the
Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect the Contrac-
tor against or prevent the Trustees from obtaining repayment from the
Contractor, in case the Engineer or his representative should overcertify for
payment or the Trustees should over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the Contractor at any
stage and in respect of any money or balance or Bank Guarantee, which may
be due to the Contractor from the Trustees, owing to dispute or otherwise or
for any delay on the part of the Trusteesin making interim or final payment or
otherwise.

VARIATION AND ITSVALUATION :

The Quantities set out in the Bill of Quantities of the tender shall be treated as
estimated quantities of the work and shall never be deemed as actual or
correct quantities of the works to be executed by the contractor in fulfilment
of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to make
any variation of the quantity, quality or form of the works or any part thereof
that may, in his opinion, be necessary and the Contractor upon receipt of such
an order shall act asfollows:

(@  Increase or decrease the quantity of any work included in the contract.
(b) Omit any work included in the contract.
(© Change the Character or quality or kind of any work included in the contract.

(d) Change the levels, lines, position and dimensions of any part of the
work, and

(e Execute extra and additional work of any kind necessary for
completion of the works

No such variation shall in any way vitiate or invalidate the contract or be
treated ass revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision shall be
taken into account and the contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work upto 15%, where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the bill of quantities. Provided aso that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer’” subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.
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8.0

8.1

@ The Contractor shall not be entitled to any claim of extraor additional

work unless they have been carried out under the written orders of the
Engineer.

(b)  TheEngineer shall solely determine the amount (if any) to be added to
or deducted from the sum named in the tender in respect of any extra
work done or work omitted by his order.

(c)  All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates and
prices set out in the contract, if in the opinion of the Engineer, the same
shall be applicable. If the contract does not contain any rates or prices
directly applicableto the extra, additional or substituted work, then the
Engineer may decide the suitable rates on the basis of Schedule of
Rates (including surcharge in force at the time of acceptance of
tender), if any, adopted by the Trustees with due regard to the accepted
contractual percentage, if any thereon. In all other cases the Engineer
shall solely determine suitable rates in the manner deemed by him as
fair and reasonable, and his decision shall be final, binding and
conclusive.

(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part thereof
shall be such that, in the opinion of the Engineer, the rate of prices
contained in the contract for any item of the works or the rate as
evaluated under sub-clauses (b) and (c) of this clause, is by reason of
such omission or addition rendered unreasonable or in-applicable, the
Engineer shall fix such other rate or price as he deems proper and the
Engineer’s decision shall be final, binding and conclusive.

DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or strikes,
lock-outs, civil commotion or other special circumstances of any kind beyond
the control of the Contractor, cause delay in completing the work, the contrac-
tor shall apply to the Engineer in writing for suitable extension of completion
timewithin 7 daysfrom the date of occurrence of the reason and the Engineer
shall thereupon consider the stated reasons in the manner deemed necessary
and shall either reject the application or determine and allow in writing the
extension period as he would deem proper for completion of the work with or
without the imposition of “Liquidated Damage” Clause (N0.8.3 hereof) on
the Contractor and his decision shall befinal and binding on the Contractor. If
an extension of completion time is granted by the Engineer without
imposition of liquidated damage, from the Clause N0.8.3 of the Liquidated
damage shall apply fromitsdate of expiry, if thework be not completed within
the extended time, unless stated otherwise in the decision communicated by
the Engineer, as aforesaid.
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8.2

8.3

(@

(b)

If the Contractor failsto complete the work within the stipulated dates
or such extension thereof as communicated by the Engineer in writing,
the Contractor shall pay as compensation (Liquidated Damage) to the
Trustees and not as a penalty, %% (half percent) of the total value of
work (contract piece) as mentioned in the letter of acceptance of the
tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such compensation
shall not exceed 10% of the said value of work.

Without prejudice to any of their legal rights, the Trustees shall have
the power to recover the said amount of compensation/damage in
Sub-clause (@) of this clause, from any money due or likely to become
due to the Contractor. The payment or deduction of such compensation/
damage shall not relieve the Contractor from his obligation to
complete the work or from any of his other obligations/liabilities
under the contract and in case of the Contractor’s failure and at the
absolute discretion of the Engineer, the work may be ordered to be
completed by some other agency at the risk and expense of the
Contractor, after aminimum three days noticeinwriting has been given
to the Contractor by the Engineer or his Representative.

Without being liable for any compensation to the Contractor, the Trustees
may, in their absolute discretion, terminate the contract and enter upon the
site and works and expel the Contractor there from after giving him a
minimum 3 days' notice in writing, due to occurrence of any of the following
reasons and decision of the Trustees in this respect, as communicated by the
Engineer shall be final and conclusive:

(i)

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

The Contractor has abandoned the contract.

In the opinion of the Engineer, either the progress of work is not
satisfactory or thework isnot likely to be completed within the agreed
period on account of Contractor’s lapses.

The Contractor has failed to commence the works or has without any
lawful excuse under these conditions has kept the work suspended for
at least 15 days despite receiving the Engineer’s or his
Representative’s written notice to proceed with the work.

The Contractor hasfailed to remove materialsfrom site or to dismantle
or demolish and replace work for 7 days after receiving from the
Engineer or his representative the written notice stating that the said
materials or work were condemned and rejected by him under these
conditions.

The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

Any bribe, commission, gift or advantageisgiven, promised or offered
by or on behalf of the contractor to any officer, servant or
representative of the Trustees or to any person on his or their behalf in
relation to the obtaining or to the execution of the contract.

The Contractor is adjudged insolvent or enters into compasition with
his creditors or being a company goes into liquidation either
compulsory or voluntary.
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Upon receipt of the letter of termination of work, which may be issued by the
Engineer on behalf of the Trustees, the Contractor shall hand over all the
Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the power to
complete the work through any other agency at the Contractor’s risk and
expense and the Contractor shall be debited any sum or sums that may be
expended in completing the work beyond the amount that would have been
due to the Contractor, had he duly completed the work of the work in
accordance with the contract.

Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials actually
supplied by him and subject to recoveries as per contract, provided the work
done and materials conform to specifications at the time of taking over by the
Trustees. The payment for work shall be based on measurements of actual
work done and priced at approved contract rates or other rates, as decided by
the Engineer. The payment for materials supplied shall be at the rates as
decided by the Engineer, which shall in no case be more than market rates
prevailing at the time of taking over by the Trustees. The Engineer’s decision
in all such case shall befinal, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the Contractor
until thework is completed by other agency and the Contractor’sliabilitiesto
the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall maintain the
same for a period, as may be specified in the form of a Special Condition of
the Contract, from the date mentioned in the Initial Completion Certificate in
Form G.C.1. Any defect/fault, which may appear in thework during aforesaid
maintenance period, arising, in the sole opinion of the Engineer or his
representative, from materials or workmanship not in accordance with the
contract or the instruction of the Engineer or his representative, shall, upon
the written notice of the Engineer or hisrepresentative, be amended and made
good by the Contractor at his own cost within seven days of the date of such
notice, to the satisfaction of the Engineer or his representative, failing which
the Engineer or his representative shall have the defects amended and made
good through other agency at the Contractor’s risk and cost and all expenses,
consequent thereon or incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previousentry ontheworksor taking possession, working or using
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9.3

10.0

10.1

10.2

10.3

10.3.1.

10.3.2

thereof by the Trustees shall not relieve the Contractor of his obligations
under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting to the Engineer
(i) The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in Form
G.C.2 and within two months of the Engineer’'s recommendation, the
Trustees shall refund the balance due against the Security Deposit to the
Contractor, after making deduction therefrom in respect of any sum dueto the
Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTESAND
ARBITRATION.

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall bereferred to Chairman, who shall thereupon consider and givea
decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall refer
the matter to an Arbitrator of the panel of Arbitratorsto be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 1940
or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall proceed
from the stage at which it was |eft by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the date he
issues natice to both the parties fixing the date of first hearing.
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10.3.3

10.3.4

10.3.5

10.3.6

10.3.7

104

10.5

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the time
for making and publishing the award, with the consent of the parties.

The venue of the arbitration shall be either Kolkata or Haldiaas may be fixed
by the Arbitrator in his sole discretion. Upon every or any such reference the
cost of any incidental to the reference and award respectively shall be in the
discretion of the Arbitrator who may determine, the amount thereof or by
whom and to whom and in what manner the same shall be borne and paid.

TheAward of the Arbitrator shall be final and binding on all parties subject to
the provisions of the Indian Arbitration Act 1940 or any amendment thereof.
The Arbitrator shall give aseparate award in respect of each item of disputes
and respective claim referred to him by each party and give reasons for the
award.

The Arbitrator shall consider the claims of all the parties to the contract —
within only the parameters of scope and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration
Act, 1940 and rules made thereunder, for the time being in force, shall apply
to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with the work
with due diligence in accordance with Engineer’s decision. The Engineer also
shall not withhold any payment, which, according to him, is due or payableto
the Contractor, on the ground that certain disputes have cropped up and are
likely to be referred to arbitration.

Provided always as follows :

[al Nothing of the provisionsin paragraphs 10.3 to 10.3.7 hereinabove would

[b]

[c]

apply in the cases of contracts, where tendered amount appearing in the
letter of acceptance of the tender / offer is less than Rs.40,00,000/-.

The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer within 30
days from the date of occurrence of the cause of dispute and before the
preparation of the final bill, giving detailed justifications, in the context of
contract conditions.

Contractor’s dispute if any arising only during the maintenance period, if
any, stipulated in the contract, must be submitted to the Engineer, with
detailed justification in the context of contract conditions, before the
issuance of final completion certificate in Form G.C.-2 ibid.

22



[d]

(€]

No dispute or difference on any matter whatsoever, pertaining to the
Contract can be raised after submission of certificate in form G.C.3 by
him.

Contractor’s claim / dispute raised beyond the time limits prescribed in
sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall not be entertained by the
Engineer and / or by any Arbitrator subsequently.

The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide Clause 10.3 hereinabove, on their sole discretion, by
adding the names of new Arbitrators and / or by deleting the names of
existing Arbitrators, without making any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

TENDER NO:-

To,

1/we of

having

examined the site of works , inspected the Drawings and read the Specifications, General & Special
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of
Quantities , General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within

month / week from the date of order to commence the work and in the event

of our tender being accepted in full or in part, I/ we also undertake to enter into a Contract
Agreement in the Form hereto annexed with such alterations or additions there to which may be
necessary to give effect to the acceptance of the Tender and incorporating such specification, Bill
of Quantities, Drawings and Special & General Conditions of Contract and 1/We hereby agree that
until such Contract Agreement is executed the said Specifications, Bill of Quantities , Conditions of
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the
Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs

(Repeat in words)

*1/We require days/months preliminary time to

arrange and procure the materials required by the work from the date of acceptance of tender
before 1/We could commence the work.

(* This should be scored out in the case of Labour Contracts)
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I/We have deposited with the Trustees’ Financial Adviser & Chief Accounts Officer/Manager
(Finance), Haldia Dock Complex vide Receipt No.

of as Earnest Money.

I/We agree that the period for which the tender shall remain open for acceptance shall not
be less than four months.

Signature of Tenderer
(Seal of the Tenderer)

Witness :
Signature
Name . Name of the
(In block letters) Tenderer :
Address . Date :

; Address :
Occupation
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KOLKATA PORT TRUST

PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day
of 20 between the “Board Of Trustees for the Port Of Kolkata , a
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and statu-
tory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (herein-
after called “EMPLOYER” which expression unless excluded by or repugnanttothe  context be
deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR” which
expression shall unless excluded by or repugnant to the context he deemed to include his heirs,
executors, administrators, representative, successor in officer and permitted assigns) of the other
part. WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a Tender/Offer by
the contractor for the execution, completion and maintenance of such works . NOW THIS
CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively
assigned to them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement , viz :-
() The said Tender/Offer & the acceptance of Tender/ Offer.
(i) The Drawings.
(i) The General Conditions Of Contract.
(iv) Special Conditions Of Contract (If any).
(v) The Conditions Of Tender.
(vi) The Specifications.
(vii) The Bill Of Quantities.
(viii) The Trustees’ Schedule of Rates and Prices (if any).
(ix) All correspondences by which the contract is added, amended, varied or modified in any

way by mutual consent.

3. Inconsideration of the payments to be made by the Trustees to the Contractor as hereinafter
mentioned the contractor hereby covenant with the Trustees to execute ,complete and
maintain the work in conformity in all respects with the provisions of Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such
execution, completion and maintenance of the works the Contract Prices at the times and in
the manner prescribed by the contract .
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IN WITNESS whereof the parties hereto have caused their respective Common Seals to be
hereunto affixed (or have hereunto set their respective hands and seals) the day and year first
above written.

have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-
Address :-
OR
SIGNED SEALED AND DELIVERED
By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in the presence of :

Name :-

Address :-
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C.1

Contractor

Address

Date of completion :

Dear sir(s),
Thisisto certify that the following work viz :-

=T TS0 LY/ 1 G

Estimate NO. E.E.O......ooviviii i e D

O3 O TP PRRRN b | SET P PPPTTPT
WWOTK OFAEI INO. .. .t et e e e e ettt e e et e et e e e aeeeeas
ATTOCEIION. .. et e e et e et et et et e et e e
L0003 11 =" o TSP

which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 20  in accordance with terms of the Contract and you are

required to maintain the work as per Clause 9.0 of the General Conditions of Contract and under provisions

of the Contract for a period of weeks/ months/ years
from the day of 200
to the day of 200
Yours faithfully,
SIQNAEUME. .. e e e e e
(ENGINEER/ENGINEER’' SREPRESENTATIVE)
NBIME. .. e e e
Designation. .. ......ceeei i e e e

C.C.to: TheDeputy Chief Engineer ()
The Deputy Manager () OFFICE SEAL
Financial Advisor & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C. 2.

The Financial Adviser & Chief Accounts Officer.
The Manager (Finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION.

Thisisto certify that the following work viz:-
NBIME OF WOTK & L.ttt et et e e e r e e et e et e e e e e e aee e
EstimateNO. E.EE.O. ..o e Ol
LYo @ (L= g N o TP
L0011 7= e [0TSR
RESOIULION & MEEIING INO. ... ..t it e e st e s te s teese e e e sestesbeeseeseesnesnennn e e s e aae nenns
ATTOCEIION .. et e e ettt bt et e b e e bt e R Rt e bt et r et

whichwas carried out by Shri/MESSIS........ccovi i e e e isnow completein
every respect in accordance with the terms of the Contract and that all obligations under the Contract have

been fulfilled by the Contractor.

SIONAIUNE. ..ot et e
(ENGINEER/ENGINEER’ SREPRESENTATIVE)

DESIGNATION.....oivii i

OFFICE SEAL
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KOLKATA PORT TRUST
HALDIA DOCK COMPLEX

FORM G.C. 3

(‘NO CLAIM * CERTIFICATE FROM CONTRACTOR)

The Manager (1&CF)
Haldia Dock Complex
Kolkata Port Trust

Haldia.
(AN )
(Address, the Trustees' Official, mentioned
in the Work Order and under whom the
Contract was executed)
Dear Sir,

| / We do hereby declare that | / we have received full and final payment from Kolkata Port Trust for the
execution of the following work viz:-

Name of work :

Work Order No :- dt.

Contract No. dt.
Agreement NO.... ..ot D

and | / we have no further claim against the Kolkata Port Trust in respect of the above mentioned job.

Yours faithfully,

(Signature of the Contractor)

Dated

Name of CoNtraCtor. .. ....vv et et

(OFFICIAL SEAL OF THE CONTRACTOR)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit,
to be issued by the Kolkata / Haldia Branch, as the case may be , of any nationalised
Bank of India on Non-judicial Stamp Paper worth Rs 50/- or as decided by the Engineer
/ Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata

Bank Guarantee No. Date

Name of 1SSUING BanK..........cooiii e
NaME OF BrANCR ....ooiiiii e e

AN .ot e

In consideration of the Board of Trustees of the Port of Kolkata, a body corporate and duly
constituted under the Major Port Trusts Act, 1963 (Act 38 of 1963), having agreed to exempt Shri
J MESSIS ...ttt e @ PTOPTIETArY/ Partnership/ Limited /
Registered Company, having its Registered OffiCe At ..........ccccoiiiiiiiiiiiiiii e
(hereinafter referred to as “the Contractor”) from cash payment of Security Deposit / payment of
Security Deposit through deduction from the Contractors’ bills under the terms and conditions of
a contract made between the Trustees and the CoONtractor fOr ...,
...................................................... (write the name of the work as per Work Order) in terms of
the Work Order NO..........ccccevniiniicennen. dated.......c.cccooiiiiiiinnnns (hereinafter referred to as “the
said contract”) for the due fulfilment by the contractor of all the terms and conditions contained in
the said contract, on submission of a Bank Guarantee for RS.........ccoiiiiiiii i,
(RUPBES .. ot e e e e e e e et e ettt ettt ettt et aneane e ), WE,
..................................................... Branch, Kolkata.................................../Haldia, do on the advise
of the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent
of the said sum of RS..........cceo v .(RUPEES ..o i) W,
................................................... Branch, Kolkata....................../Haldia, further agree that if a written
demand is made by the Trustees through any of its officials for honouring the Bank Guarantee
constituted by these presents, We,..........cccccvviviiiiiiiiiieneen. Branch , Kolkata.............c.ooeeee. /Haldia,
shall have no right to decline to cash the same for any reason whatsoever and shall cash the same
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Continuation sheet .... p/2

and pay the sum so demanded to the Trustees within a week from the date of such demand by an
A/c Payee Banker's Cheque drawn in favour of “Kolkata Port Trust”, without any demur. Even if
there be any dispute between the contractor and the Trustees, the would be no ground for us,

..................................................................... (Name of Bank), ..........cccccceeveveeviiiee e Branch,
Kolkata........o.oovvvveviiiiiiiiieeinn /Haldia, to decline to honour the Bank Guarantee in the manner
aforesaid. The very fact that We,........ocooiiiiiiiiiiiii it e e .Branch,
Kolkata........o.oooevveeenieiiniiinns /Haldia, decline or fail or neglect to honour the Bank Guarantee in the

manner aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee
unconditionally without any reference , whatsoever, to the contractor.

2. W, Branch, Kolkata .............cccooevvvunnn, /Haldia, further agree
that a mere demand by the Trustees at anytime and in the manner aforesaid , is sufficient for
U S Branch, Kolkata...............cc.coeeeeieenn. /Haldia, to pay the amount
covered by this Bank Guarantee in full and in the manner aforesaid and within the time aforesaid
without reference to the contractor and no protest by the contractor, made either directly or
indirectly or through Court, can be valid ground fOr US.............ccociiiiiin i Branch,
Kolkata...........cccoovvveieniiiinns /Haldia, to decline or fail or neglect to make payment to the Trustees
in the manner and within the time aforesaid.

3. WE, Branch, Kolkata..............o.cceeviiiiiinnnnnen /Haldia, further
agree that the Bank Guarantee herein contained shall remain in full force and effect, during the
period that is taken for the due performance of the said contract by the contractor and that it shall
continue to be enforceable till all the dues of the Trustees under and/or by virtue of the terms and
conditions of the said contract have been fully paid and its claim satisfied and / or discharged in full
and / or till the Trustees certify that the terms and conditions of the said contract have been fully
and properly observed/ fulfilled by the contractor and accordingly, the Trustees have discharged
the Bank Guarantee, subject however, that this guarantee shall remain valid upto and inclusive of
............................................ dayof...................20....................@and subject also to the provision
that the Trustees shall have no right to demand payment against this guarantee after the expiry of
6 (six) calendar months from the expiry of the aforesaid validity period upto .............c..ccccoevee. or
any extension thereof made by us..........c...cccooiiiiiicn Branch, Kolkata...................ccvvvvnnen. /Haldia,
in further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp paper of
appropriate value, as required / determined by the Trustees , only on a request by the Trustees to
the contractor for such extension of validity of this Bank Guarantee.
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Continuation sheet .... p/3

4, We, oo, Branch, Kolkata...................ov..... /Haldia, further agree that, without
our consent and without affecting in any manner our obligations hereunder, the Trustees shall
have the fullest liberty to vary from time to time any of the terms and conditions of the said
contract to extend the time for full performance of the said contract including fulfilling all obligations
under the said contract or to extend the time for full performance of the said contract including
fulfilling all obligations under the said contract by the contractor or to postpone for any time or
from time to time any of the powers exercisable by the Trustees against the contractor and to
forebear or enforce any of terms and conditions relating to the said contract and
WE, ., Branch, Kolkata...................... /Haldia, shall not be relieved from
our liability by reason of any such variation or extension being granted to the contractor or for any
fore-bearance, act or commission on the part of the Trustees or any indulgence by the Trustees to
the contractor or by any such matter or thing of whatsoever nature, which under the law relating

to sureties would , but for this provision, have effect of so relieving us,..........c..cccccceiriinne. Branch,
Kolkata..........coooeeeeeinnnnn. /Haldia.
5. We, Branch, Kolkata...............cco.o...... /Haldia, lastly undertake not to

revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in
writing.

DESIGNATION......oiiiiiiiie et
[Duly constituted attorney for and on behalf of]

KOLKATA ..ot /HALDIA.

(Official seal of the bank)
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foraT ST 8 iR SrgeY o I2d & forg ofeal gRT va &6l 8 &his o=y offf a1 M|

"HJEY g T o7 § ShaR & [Afdar/uwdara &t wiepfd & oA # A1 i, sHA sH e F
uRaefa ofik Igd @ sreld) & siefia St s §SfifAar grRT agi-se A fAfga uraumi & agd fear s
gepdr gl

"ATg" T 37ef TSt Feisr A1E B

"JUATed SHfEH" a9 qe < g1 & 5T ok o ag tar o 7 81, gg, smerwur, fageft g o
&1, AT (TR Geg T & a1 18), T6gg, faels, wifd, fagle a1 = a1 91 ggumn ar Suah ar
[T FAT o fhd oft fgedt & gfeat gr1 e Iy # gufar &t wwmor o SR fopan ma 8 (e
& g+t ot Ifee FU @ suaTied SfEH & 9 A dafiq fhar mar )|

1.17 hacT Gena= SATATd A aTel &g | agaad o e g ok

39% faudia sigt deof 6t smasgerdr g1

1.18 Sy h 39 AT <rat | i ik Wi Fiet St 9T Gwa gt A1 ST a1 g9eh! et a1 o

a1 ey W =R 78T fohar S
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1.19 59 da 3r=gT RufRa 98 fopar St 8, oo "amra” & enfiet /T Stre:

2.0

2.1

2.2

2.3

2.4

2.5

FheR FI =g AT, I8 F15c UR g1 a7 96|
Sefifar ofik iR & ufafafY & e sz afhail

SheR wrat it ordt & SgER s, faeraf ofik wawama wam
Sifdar it Tguf T & forg srery @ sfiz ghm
foreft oft wmrt | srferdar & fdar & uTe &R

Fher Sohifaar @ s @ ofik g st ghm:
gofifrar & ufaffy & gudh @s 2.5 & i

sifriar & ure gof ok ofik sifder ghm:

(@) WA & SR GHE-T9T UR SR &t AT P & forg
w1 Y 39 a3 & it & R etz s git:
3fa sfik uaia fAsure & ST & forg snasgs ok
HTT BT GGG 3R SheR gRT fohaT SITQET iR

I @ &9 gl

() fopeft oft arEft SR @ 3 aTet STeTS & RAfREST Al Sge T TRfAT A ofik et oft gmg e
1 fAteror w3 & gl

(&) @ & fonelt oft uRad=, aRad= ik Getem & fog emew 23 & fag
3R arfafR=h @t & ol

() SIS & TR YHTUT U3 SR} e & farg|

SheR SR =t & gl ofik faare! &t fFuem & forg, o fe
g B |

P & gof e Y Srafd g & ey A

gSfifaeR o1 wfafafer ghm:
10 Sl &t T 3R wfderur ATl
(ii) ITT T ST areft foreft off qrt ar R @7 uteror ofik uteror R
&rf & Gy & prikd &1

(iii) fereft oft ATTeft 3R PRI oY sr<efiepa e <l aifeh 8
e &F ITAR 3R IHER AT AT
59 dafy 7 I fdar

(iv) 3HeR gRT fhQ 7Y ST a1 AT AT
ST TS89 AT ST=ITI

(&) §9 gAfATT 3 forg Stuyef adich @ fFg 7Tg &l @l eawa @A T Sme
goft 3FER gRT o797 W W

(vi) ufRad= amder SR} & &1 1R & s Ty arfae 78t &
feoTe ok &Rt & q¥1 g1 & ¥y & fawrR ofik

(vii) <t ar=g ufehai ofir uferenvor Ssiiftar A fAfga &,
STt 3 geifaR gry fofea ®u o iy man @
HTR F Yfad Hd gul

274 o gRam gshifaar & ufafafer & o g afts T8) gifi:

() 1Rt g1 &4 a7 foreft sifaReh s @ defda fopeft off aref @t emdar 34,

() Tl 7 g1 ITH Feara HT 3R

(=) & dgd ShaR i IGeh foelt oft srcfer a1 TR @ <6 <A & forg
SRSl

SefifAar &t

SofifAar &t
ufafafa

Sofifaat i 1k

EaRiEs
SofifAar &t
ufafafd

Eaksic]
SofifAaR &t
ufafafd a1
Risd!
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gofifaR &t siter wgfEn

ffer & goft vrifires
el /4T @t anfae
forar ST Anfew

Hr5e SR Wil
R

grg/fafdzm/
fohY < aret Tl
wefer o wfmm

TR & smafial/amfiat &
forg smar |

o & forg urt snfe / farsreft

Rusdl

1T
(et 3R &1
TerT

goft &g

2.6

fAgER ot vem forar

foreft oft swref a1 Tt Y srefiepa e & forg Seitfaar & ufafafYy it fherar 3T a1g 81 &l &t
It ot arfiepd ¥ SR SheR I AFTd W I A1 @iwA, gem, die o fRe @ fafor & ar
3eeT 3 & forg SShifa &Y wrfth o= ufige uoma 78T sTehft ofik Shar &l 38 gy THa™ & qemast
&1 IS T 7E 81

I ¥her goitfar & ufafafd & frelt oft fAofa & @Rt srige g, dt 98 e &t Sefifer ot weffa
YA DT gheR BT, STt IS q1E 39 a¥g o (ofa &Y g, Iete a1 aRad= sy

(<) SShfRr & wfafafd grT Saher @t feg g feneht oft ffea s o faf@a srgtes, faifea wu A Sshffar A

fafga afes ofi arfdeR & vfafafrse Y waf & offar, SFeR siv il o) a1eg H3Im Y 5 75
T A7 SRR gRT, S g9g-uay R g9r ufaffsse a7 gear &1

3.0 ffder/va Sik 39! gd-smasaedrd

3.1

SheR, sru-t fAfaer/vara 37 ok TRgd ¥ @ ugat, T18e o fAteror ofik Siw wea & forg, ot
FRehT, ST iR anfrdarst R gt avg @ R frar war 771 Stew, ST I @ ok
G 1 R TgE SR st ga g SR fady wu @ f=fafEa ugqet &t em # w@d gg wwen
ST

(v) rge ik ITch MU 6 Ui iz 37 IU-Udg, grEgiaiforend, SareT ok Serarg uRf@afaa,
95 d% ugd & araq ok o ueft write fefoat afga dwifaa geen ofik sreumft Avf-gt
& forg amTa Tfga, afe w8, & & forg smasaw &1

(ofY) =, fafader, e it wepfar ofi= T 8k @l & forg smrasaes araft itz s &Y qoTa=T, AT iR

Iucreerd R e ot SR &t dquf TP & forg fFAsaifed &et & srasgenar, ol gg oft
SgEY hT AT R fAAW <t T ST e |

() rETRY SR A1ge wrafera & forg smasae smarw, geft Taw, Iumvon ok fafor amwft & Spera /
fagieeor ofi e

() MR, o7 3R &l & fAwaTea & forg urt Y w@éie & &t o a1eF, ok fagra ks a1 &g oz
Iuarsrdr, gft Sher &t ArTa Rl

(3) & 3R et ot raTe SR ot ANy ffda, sreamgen oiik s & SrquTer= & TTY-TTy IqH
dsd g9 7 e, Faet, At ik ardsRe Aot ar fedt wrrfta ar s urfresor
& IU-fAgHT T SHhaR GRT & 3@ g 59 a8 & AFUTT H ShaR & fAtherar @ Iau=
B aTet 8 UehR & &8 ofiR STt & faers afagfd
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(3w)

gsia & fAsarfed & & forg ar Se TR iR
& forg ot AR & Tr-SE AT |

SIfraf wis afed R it e @mem

3.2 Sher &1 fAfder =t grr emyfd fory e fAfder yuat = @et @ ghft, sie aes s ffaar
STHIET A Tt FAifew & s RufRa 7 8t ik a8 siel # Ffexfed sz fer @ =6 ghft
GUR, i 1S g1, haer GATAT 3173 i 3ich Aok IR SATereR e &Y fhar srgam|

3.3 gfe gSfifaar a1 =t g smasass g, at Sdhar sru-t fAfder & a1 a1g 7, srage g9y wR erua
ATforent /ATEaR]/ARYRGT & ATH hT GATHT B | 39 G4 H fqherdT et IJeera JHT SITQT
3R gfe srgey foram SiTaT 8, Y 39 g fomam ST gahaT 21

3.4 (T) ST qen s fAfder smesor g [ uare | fafRa gt frar Smar 8, e fAfaer ot
fAafofeaa dam & SrgaR ToraT & 72 A hY FITE AN &% W1y U AT ST
TR
HIE 1 ST T T AR Y AR Fraet Syl
e oy & forg Tt AT IURT & ST & g
@@ a5 1,00,000=00 1 & SFFATE Fed BT 5% & ITATRE e &1 1%
HTH
w19 o 1.00,000-00 FT & AT Jed & 2% oh ATATH 70 ST 2% SATdehdd Hhid & efi
SifeRad 3. 10,000/ 3R =gaH . 20,000/~ SR grAa# 3. 1,000/-.
3. 5,000/-.

()

T A feeal & Fivrener & Urg Aehe | a1 S deh GRT dictahlar dh fopddt oft emrar

& Sa7 6t S
RIeTeRTdT UTE gee & uet & R fohar man R agiaega da

T "PIARIAT UIE T & uel # SMgRd SR dierehrar/gfeear & &g, st oft #rer g,
foreft oft Trflaepa I oifts 3f3aT & "@TdT UTaeRal” gTue & w0 #, o 3T forg §

7% Tdfie ot Rfder & g1y Yo @1 sia | [ Hieves forwmds § ueard|

Srediepd ffaeT Y s Afy fomm foneht =amet &

QT & q1emq @ a9y R & Sl

FidehTar [ gfeeaT & T TERIRd S UR TERd UTdehal Ik |

(3) ot & geflag (dsfipd) dher fS=ia il & ywy ofiz Hiush & urg fAfgya grem s

&g/

yeieres (fo=r) ot 3k dsfieRRon &Y Soft & srgeR, afafed dam & sigar samT afy

ST A @ Fe & ATt

&R R WA [eeh &l
|

T TR ThOT
ATfereh T AT

o 3R FRaT
ST

Iafe fafy

T $g

$uq &1 Reg

EM @ Regd &t ge.

w1
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& a1y ffaer
g & forg Saverdt

Srftpfar|
&1 STt
oA ugdt
U i wipha|

gngh
9H aa T

AqNT TS

&6 fer
2w Ay Y gt

TgE) &1 AqET

HRY ATH |

gfe srgaiert & forg
7.8t
sifim & s faman

30H/THst R 3
PIE =TT AET

TSt i araft 1 aheaT

& goft

Ry geen 1

u Ffaer i st

%.10,000/-

IUd qa i @i oft fAfderl 2,00,000/-

%.5,000/- 3.

3ud qa Ft i off Afderi 1,00,000/- Fud G 6

% S| A

25,000/-

1< oft ffaer 50,000/-

(3) (i) Sraferd s AR o fomr s7a7 bl 78 fAfder sreefiepfar o forg STrard! gt gend 21

(i) af sro=ft FfereT/srera Y e srafY @A g9 @ use, Ffiemeat st Iga &= an Bfaer/
U # dnYE ar @, g 3 =nf{at & forg sredterrd gY sira € ofiz/ar sroeht fAfaet/uwae
g & Ad g, It AT Y 78 FgrEr AfA St & forg Iazerd gift =rft & faemen wRi

(9) wiepa Ffaer/usara 6t samT Ay grem 51 & {8 & wu A cfieat gri @ sirget, [Saes forg e
AT AR DY TE HYA & F1G SHER Dl Yeh 3TAT it Ietg SR hY STeeft|

(®) =t srgey & forg Qv e g+t gofasia fae (sifom et @ifga, afe smasaws 81) @ &t e v
Q8 et & &1 & Tehel 1 T 10% T fhaT STQTT, ATfh et aged! TOT <l 18 A & S1fdeh
T 8 M & Fof G & Ara IfcerfEa ufierd & AR arad J 931 814 & =0T de foha T

T T Yo AT o forg FRe|

STHT &1 %
ST

TREIT STHT 1% hael T 3fiR Jueheor
&t MY & Srgey & forgl

10,00,000/- %9 T &
T4t & forgl

10% (9 ufaerd)

1% (Tah ufasra)

%.10,00,000/- @ 31fdreR
3f $.20,00,000/- T T

AT Tt 1l & forg uget
%.10,00,000/- TX 10% &TTa

g %.10,00,000/- TR 10% + A AFA
R 7%%|

UER %.10,00,000/- TR 1% + 9 ARA
R Y%

et 1T & Iy + 3FTe 3.10,0
AT IR 5%

0,000 TR 7 1/2% & 31fde /- + %.20,00,000/-

g 3.10,00,000/- TR 1% + 37Tat
%.10,00,000/- TR %% + 9 AFA W %

(T9) S &y 77g gfderd & SIaR T Y 78 At SfiR Iuenvr i Smyfd & iy & forg A A,
T & piuenel & e STfm w U G 3R Sryf smder 37 Y I @ 30 Rl & ofier v ot Aeve
# STAT AT g A1 Q@ [ Y GRII hITRIAT UIE T & U8l # IR AERIhd deh ol SMETdT ST

3R siererTar/gfeear A 2, Star oft ammer gt

(i) =t gy =Tt g enia s AR/ ufafa ST A A 9R R off TR wR AfdeeRr/$heR @t &g
TST T feaT Sre |

35 (i) TReT STHT SheR i 39% 18 & WS 9.3 & ATIR Aoy fohaT ST &z 1= 3u-@s 3.5 (ii) & wrae=
& dgd weldt, afe wis g, & arefia givmi afy, qunfy,
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3.6

Srgae fordt off Tgzara srafd & forg T T &1 YR&T STHT &1 50% I@RE@Td
Jrafy & and Y gEIftg W= 39 A & farg fredt off 2ot g & e arog
R ST GardT & SfiR Qi fA I I@@Tg rafy i ATty uR iR iR grr
& & 3ifaT ATIT &Y THIOI A & S8 a9y fhaT ST Gahar g1 wid GC2
3R heR 7 id GC3 & uAT "=l " Gicfthche ST &A= e 81

(i) TS SheR i 3 a7 STey T fopet oft a1k a1 uTers vz | fawher <@g 8, dt gRerm ST [ ST iy
gfeal & ey WR STt & g I<Rardt gt aehd! &1 =t fonelt +ff o= srgefe & dga gRemm s,
Aty grem, A iy a1 $haR &t 37 a1 37 g1 arelt fRet off AfA & sro=t foReft oft s
Ftd) PR & forg T gl

gfe sy A uar 9 ord & = # RuiRa fovar mar 8, af Sdhar @t mwmf A foredt off adfiagsa de sifw
gf3ar Y et [ sfeear emar, star off g g, @ e sraRada TRE & wu § v uesfT aig eiiffar
T U AT EIIT| 39k T FoH g SR Ffder/uwara i whiepfar oo 7 feerfaa uf?r ofiz srafd & forg, 3@
U 1 aRE & 15 e & offaR, T1 781 e R ey GHT R ST Henar @ ofik T iy Siedt & fag
et ghft ; T9 SSfifrar & fades R 39 a1 fohelt o= dah TTIRET il UTed et SR /AT I9ah g eftenvor
AN, STgi oft Srrasaeh g1, ShaR gRT Ig ol ST & SR Ut dep TRE & THY IR GAdefiehvor i erawat
AT IGhT THATH TR ghft, TUT 7 A wR 3R 1R- SheR, goifAar ofiz/ar et grr fopeht oft dfderars
I &l X1 A & oI TREY o AT gTaT det ofiR /a1 §8 YehdRtT AW & o folg wd= git |

4.0 ¥FER & gy SR A aRe

4.1

4.2

(Q) srgey qEamaST SS9t # dUR Ry SIeR

(ofY) srgeter woft uifiter R sifdfaamt grr anfda gl i o Aefafea sifafet afga daa
PITHRTIT, YR B I AT & AfIhR &5 & a1 §: gy sifafas (vr=d), 18721

e Fe3g AT HfAAaH, 19631

TR 3mas Afafam, 19231

gAdH Feigd sifafad, 19481

a1 o (fRafraae ik I=ger) srfdfaam, 19701

ik gehd Tae, 19481

IR meaerdr ok gerg rfafas (1940) (daet vs fAfga aeowrar gagia & ame 7)1

St fAfaer/usara Y w@hiepfa & arg ofik 59 gSfifar a1 3ad ufafafd grr T & & forg et Sirar &, at
3HIR, AU W & @ W, ITH gRT AIR fRY S ATt Srgeier rgerer ot gt Yot yus § Fsaifea )
ST 9% 39 a8 & g9y IHId ot i g foRan Sirar 8, 99 e 'dfaer e i Rt A "@efifa e
LIS AFfes ®U & ST g

et . il STt

Tahe TUEl & Faa dh MRE

FB A

ST et T AT fRar
ST &1

TR A T wESaar

EECEll

sy argsiy froarfed
A & forg Shar|



Y G bl
- gttt Y e |

gaft amRgor =Tt
6 Fufy &

ShaR Sl /wfa
&7 R daR AR

ShTR BT Bl FIAE Tt
R FehdT|

SheRY d Hmag Toft &
RIEc

SIuch

IHhaR &
goft fAmfor & forg Smer

ufohan, geifaar grT daR
forg U fewiTe ek
fafadar &t grgar &t
BIgh|
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4.3

4.4

4.5

4.6

4.7

4.8

Y I dTet h3 SIATASA] i Teh GUR h URTUR ATAT & &Y H forar s 1 fafda srqeiy
TIATaSH # g faefd, sreawdt, 9@ a1 e g1 W, SR & U S8 Sl & ht «fxh gt
3fi 3T fvfa sifaw Sk srgey & forg urféat & forg smeeRtst ghmi

Sy O SR Aty gt ofik w4 & fow # fAfdE grE & af ufowt, e i) 39 I
& fory SIfoedT gRT ddhaRl ot ot & uga &Y SITet, A 3 efeeat Y duf o+t Eift ofiz
3afiY, ¥haR M T &1 WR 37 FohaR a1 39 ufafAfd &t argw &z &, aft grge wR
rafag wu 3 Iugi fhy ST R e a1 we-he Tl 8

ShaR 307 W & @ R et off Srd a1yl grE &Rt o e ofiR Rt & SR fsareA
& fTT amag AT AT g1 WR, SSNAR i IGh! TR & forg ITht ufaai qua & uwga
FHAT AR /aT SrgHteA, formT fondt s1ef & Shar it e &t fonelt oft axg @ iR W
RFTARA HATI

SheR g a1 wier ®U @ gSfifAar &l fofea srgafa & o srgey a1 Iadh fonet fged &t
gARd, T8 a7 Faate Ag1 B

gfe ¥t ergafa & oft STt 8, at oft Sdhar Iazerf ghm () Rt +ft 3u-3dhar, 39k Teiel,
IR AT BRI & Hedl, Ien! SR e & oIy 919 ok 3 T ShaR & v, Ik a1 3verm &1 at
39 Yale, e a7 HHATR 3R (<ff) srgarer T srut gt ofik gt Siwderdt & forg ofik gaate g
& STISE Ik ZRT fohq 7Y St & Tfcha srefteron & forg, aerd g0 "ghsT X" & SR W
HSIG! ST TG A8 fhaT ST 39 deilsl & dgd Td-alfedT JH1 ST 81

9 den st fAfée &t fopan Sirar 8, Shar it woft fAmfor 947, st @t i egfed ofi
e A & e ot AT /uedre & nfier amr strewm | syt Siik Y gt uehR & st
& forg gmaaft, Id udderor Ofga o™, s @ ok 39 iR ofk & & IR & uRagH, Alfs,
ST, IS T, SW, THRT HATRIT, {[eh T YITdH, H 3R el a1 IR sifdartiat
T T SR =7 S S T, fAmfor, gofar e w@wEme & g snasas e ave Fi Al |

Sher Tt rge T o fAmfor & adten! &t uafaar, f@Rar ok Rem & g g axg @
SR g, wat & 393 forg SofifaaR a1 sadh ufafafd @ i gdf srgete forar mar gt 3der
FofifeR gRT AUR Ay Y srerft o wreft st & fasme an fafader Y grgar & fog Siwter
81 8ITT; Afh 3dheR 3T I8l shrafaa & oy ofik 1Y g heR gRT R /uarfad/IuaT
forg g foRdt off fEmmea ok fafadar & forg gt avg @ SR g
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4.9

4.12

e oft Sfifar a1 3ueh ufafAf grRT snasae g, ddhar 3T oruA (V) rf & Awres & forg srferm, ()
gt ufehar ofik s & avids, (Tft) T, Sucheor, s Y URATfad aHTet ant fervr uga ¥ anTft iR
Sl &ref| 39 avE & Rt oft swrfere o faarur & forg dsfifr a1 3ad ufafAf grT uega A ofiz/am
foreft oft argAte @ 3haR il ey & dgd Sudkh [t oft eI & wrga gt fef afk foneft o & Sadher
3T Ugt & hRfshH T UTei- e A /gy g, af 38 51 oft 891 o & forg gt &1, t 3@ Refika o &
offeR & g @A & g ST AT SrfeRe Uxgd AT g

Sl & FreaTed & R dthaR gRT 3Tadeh 3R qafed yHaeror e favar Saem sk 39 s1g 5T da
ESfifeR a1 IueT nfafAfY wawame srafd & SR sraaes THS | ShaR a1 IHeHT T&H 3R sifdgd Teie
a1 gfafAfer TR Frge 1R R 3R S9 iR a1 Iga ufafafY grr fafaa d Ry mu e 3der ©
TR g, STt 39k @s 2.5 # Tfiwr & srefia g ddher srue 39 wfafafd/uele & aR # wrge w faf@a
&0 # SfR a1 39a afafafd &t gfea s

SNhER ey & FsaTe | dhae ahg FrayT SR st safhal &t gt Fgeh e ok SR 33heR @t
3rge fone) off eefardt, TR a1 SRHERY Y WIse U QAT Aha & forg R 27 & fog wds g 8fik ddher
48 §2 & Hffar 39 ag w1 rguTer e foT foReft srufay & fAder, o9 oft efifaar a8t @b 6 Sdifda aafte
6T FH Rt Rt IR R THA TR QX1 A & g erggpet e gt

fgar grT fafa wu # fag 1y deof fRigait/amgat/w=t & dey & ol & el ofik 3R fufor & fag
Sher fomer ghm gsiiffar a1 s ufaffer grr foredt @fdr-anse ar frdt w¥@or a1 wR & Sifw fanet off
TRE ¥ SHIR FI ITHT YGAT & oy ITeh! e @ g 781 a3l ok 9 9t e, Tcte, 99 A1eh, St
il FafRa & J Iugi & 9 areft 3f® 3o, G2, @R & fFAam, wiwea & [ ofk e i

4,13 & URY g & Az wiH Siieft1 & gufdr yHmor oo SR g o, §9d deitet 5.12 & d8d, ShaR SHhT S@HT Y

T SmeR) A srarfed St ot sige, Bt a1 3ud foheft i @t gt areft foReft oft erfay, &1 @ e
Y ShaR gRT 2T & SrTaR SR Fofifrar &l Iqf® & rgaR oo @ W g1 fRar S, 391 9 v )
gefifrar a1 Iuent ufafafY 3@ fReft o= usiht g o1 ok i @ s8R Esfifrar gt foRg g ofik wmrfora
Ry 7g @ IR THS AT | T G W F 39 T R ArL g g, [OR gt 7 vm & orifdre wu @
QRT3 UR foram g ekt & o T AT | dhaR o el weRaEre $rafy & g fAmfor ar fmfor el &
forg wewTar ofiz ufaremos qo A ghm (TRE srafdy) sifrar & A & orgaR ik wEvETa safy # gt
TR 3R UTITue & ERM deheR ERT &hH & Rl g1 arel &rwl/erfa & farg oft

SHER U HRf
T HRIRH T

Shar Hraf
R B

FhaR BT
SHER & Safial &Y
g & g g gost

3R goitfar & arfeh @t
AT BT

Sher &
T, dad, AT arse snfy
& forg Srer)

Sher &
T hY 281 & forg
erI
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SR T 4.14 ¥R St wIrTa O dwe o) < e ofe iR @ weifv it an e an e ar g 3 ey 3
A :ﬁi“;?;m ot FraUT SR AT AT ST ST AT YT AT TR AT FeheUwd 81 Tehal & SR =Tt i arfergf
o a4 o ¢ T S gifrafe o St SR, sreeTaf ofte datait ofte/an dear & TR afia el off
2 & & & Frsare SR TERETE & dee J SheR gRI g3 die, g1 a1 &1fd & a1 & fRAATw | $dhaR gRI
forg g et e Y AT, It IS 8, Y afrgfd =Rt gRT At 6 S, ST9 de o srgsy # sty
FrefRa =1 foram mam gt
offaTes, o anfe 415 afe &g Sfrarsa, Rieh, G0 a1 QRIaar 6 a5y 3R GG 3R 1= gy a1 YA a1 R
izt <t St &1 e 1 i TTee W @l o & o gt Y G o @ ok 3 arfie 2R @ s & g 3R
TRa iR & ufafafdat & gRa s o swmeTRi ot ofiR sifSrziar & ufafafer & fAder & srgar =meft
& @d R I U 6t FawIT B
Sl 4.16 ¥R &) afgff & w0 & g So #ik a8 e w3
e R R, =reft @t el wiit, e ok ErfaRat ik Sad S 8RR aret @t et & ror:
erfa onfe & geft arat &
forg arfergfef e
(z=) St a1 STt e o ddfe 7 Rt dee sifdaR, fewmen, Seumdh ar am ar o=y Wrfea srfder
T Jecia |
ED) & & forg srasge aff armft sk IueRor Ut ¥ & forg gt Mg, famwm, @tet e,
RITRT &R, =T YA AT JIATIST, AR 1S Y, BT |
() grasta a1 fAsft T, 3 &, Heury, tha &, ST, @ard SR gfeeat at fanddt ar=r aafh
F1 o= dufaal & day 7 haR gRT fhy MY sAfdepa sradty a1 Iuga|
(#) T & defer F ShaR o AT 3R AT Y SarSiTg! & wRT Rt AT SR O @l g3
afa/aiel
(3 ShaR & FaH ofk T & uRaga # Sawnt 1 uguur ok A4, J1el, 9Hg-daR a1 St
T TEfdT =g T ot g1 arett &ifd |
(7w) SR W TR T IGh UT TREAT T sgAfd ofiz/a1 SiFeert & a1y Faifora =it ofik s
TSIt & HTHTRT ahf SR a1 I ufafaf & e & srgar a+ft IRT gfaumd sfz smara
UEH ¥ H ShaR 6T T .
ferefeq wmeeft 4.17 I srgery Y 2t & IR ot Gufxy, w7ae a1 YR ot AR U foharr Sirar € at Hera ofiz gt
Zfeat 6 sufy et & wufa @t
¥R ZR1 35T R/ 4.18 FHER GRT IZd & i Fferaa & anferer wmm Strem:
Toft gumaeft g =nfgul
(z=) ST i ST TeT & Hxh @1 SR AT 95 & Aere), ST, STty 2t ar st sraf

&Y grge @ ger hT 3d TR dT Tl 8l
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(&) T IR 81 o S1& AISC Sl ATh-YART 3@ & g g2 axg i g+t sifafes anaf &t amw
T SR g, fogeh foamr sifaw foret & prd™ at Aent ST Gewar 81

() rat & fsare ofi W & GRS, grelt dl 8fR o=y STerAm Y et oft upfay
& TguUT & &I FHerel YReM i GRfAd e & forg ofik 3har & goel a1 Iudh anm
SR HER, HA 3R 317 It &Y uT F thepa @ Aaht & forg vefaardt 3uma ) gt

@) I a1 o= goft Aoyl ofR RTHTRI hY ATt Rt g e, S e Aeiey,
uRagd, smary, fRAfhaar ik s a+ft durfaes s ofik wasr wfte, Sgt +ff smasas &,
& TaH WA g

6 (i) =ren, &STT, @i a1 AAfaT steft foheft oft Germer AR & TaR &l daa & forg @
ITReR=OT a1 SeitfAaR a1 39k ufafafy &Y smazaearsit & SrIaR Trge & a1 39 SnuuTy
TIAT HAT, Igl, Igi & 11 & forg mmeft wrars s, g, Ao onfy ofit W ofi
T & fRIfd a9 @ gy, (i) 379, 7fie uardf, A R, gfaRt sk mer-aree
T 3rae HEROT R faaxor, (jii) ShaR a1 IS IU-ShaR T AR, & T STHEd
JTAROT BHR, (iv) 16 TTT T T IY & HHETRI hl a1

4.19 3FeR &t Ry ST aret e FEer a1 Aife &t Sohar gr1 fafea arfter ar ure feRar gam w1 s,

4.20

4.22

gfe 3B fAfaer a1 ¥R & U5 Frafag a1 § Y 1T ud W g a1 g1y § 9T T4t g1 =t &
Usfiepd srafera & a1 =l & ¥oer # g1fu 71U ud R =i & geflag dher & ama 71 gy
g1 Nfea & 1g IS oft wrf vz & forg 371 et 7 fif@ra gmg et wif ar dwor & gug @ fmn

ST

SHER R ITh IU-ShER IT Ik Yoie 1R GoW 3R T4, Al 7R Iuenvor i Srgfef et ared!
1s oft v forfea wu # SSfifer & g sifdeR & fomm @l & foneft oft et a fareron &t oremrfara

T YhTIRAT Tl hargai|

SheR, It & @d W, St geiifaR gRT 99 foRar sam, =it ofik S s TRY g1 gk foRedt
3 $heR i SR a1 39 ufafafd & Fder & srqar a+ft IfRa gfaurg ok wgahr =nfat
& 37O HHATR] ! TS BT SR B WA TR AT ITh SHTY-UTH 377 ATeol+eh (HehTd & g3y

3R fethice U @ 3haR 59 dRg &l Teh o HRUT g1 arat fohelt oft S a1 = & forg efeeat & forg
Iazerft gl

foreft oft Tt araTaTa a1 9dE! AT & forg IATH STeT S e aTet SchaR gRT S fhar
ST B

heR it Afed

3haR I HIEHTH
7 & T faaRor
UehTfAd gl AT AUl

ShER FTEd A
I GG Iy FAY|

H A F g

raTaTd & forg gAaw dera
Frar

f



=it &1 TEunfiaR
SHIR FT wie

& IUHRT|

HTH LF HRA HT URMAH
T a
Eakscrceic)

fRrw
el

FHER T A1ST HTd |

SheR =Tt
& T & Eel @l
rderor )

SHIR HT

SfifaaR a7 3ues ufafafer

I SMIARAT & AR
Foft Freft Y smgfif

gt ik &Rt

Machine Translated by Google

4.23

IheR gRT T18e TR Y S IR Foft Fnfor 997, Sreirft ot ofik anmift ot efeeat 6 gufy 7
ST, ST T o SdoSi-ieh GHTI deh 39 UR TgUMYhR &7 3R haer 9rse @ oiife & @
g1 &y SIdw | a1 gt aRE @ SSifHeR a1 3ueh ufafAfy & farfed srgafa & ara

5.0 &1 &1 URY, fAsuTe Sfik gHTUA|

5.1

5.2

5.3

5.4

5.5

ShaR GRI heR @ [Afder/uwra & Wigfa &l ga-1 ¢d gy sf T T ux e gl & 7 feat &
oftar a1 ¥heR gRT Afder & w0 7 Ififaa uRfve gy & ofifar a1 cfeeat grr ©ier fohg e
Y & HiaR SHER HH YF HAT| 580G F1G ShaR Irad doit & a1y 3R 3= feneft 3 & e ot
3T Fgri, A 59 foh 59 deh 3chaR hl SR & STy ST IR THSAT ATdT g, ISR a1 Iqh
gfaffaal grT we w0 @ Wigd ar s fear S denar 1

FhaR IY A18C WR T I U Yeh IUY<h hATerd JUTed hqQiT 3fR F91g 3@, f99 o SSfifer
& ufaffe Sher & IuahT & forw 99R 3k g 9% gaa &1

59 deh srgey 7 sty fAfée gt foram mar @ ar dSftfer Y gdf ergafy A&l <t 8 @, dder
SR & ufafAfY R AATQ 77T &1 & gl @ WR ofiR efeat it gorreft # 7917 7Y fAaR 8k
gieal iR &m g1 S, A 39 foh 519 deh I8 7 81 SIRIA 1 & HRUT T 1 hl YREMT &
forg emasgs g SraT @1 afe @ i werfa RruflRa aug @ es St @ a1 SheR &Y ok 3 fordt
T T IUETT & RS el WaART g1 , @t Sifdar a1 Ient afaffer smder 3 ofk SherR 9o @
TR & SR 3a | S ST SR AR SR wrdwiien Bieal uR1 39 ARG & SM1e dl UTRd e A
SR a1 39 ufafAfa & Rtherar 3ahar @t 3a frelt off e @ gk 81 &t sq ddfa A
Srferdar a1 Aoty sifaw, sTegat sk Rorfaes ghmi

S qo srgEy | st ik T8t fovar Smar &, am & farg snasaes geft gl Sdher gr
SR a1 39 ufafAfY & srgAted & ure e STt Sfiz Smyf ht SITgeft iR &g # udieror &
3refie gift Shar for SShifFar a1 3gas ufafafd grRT smasge g gavar &1 o fordt oft arft &t
PR A & forg SSfifar sru fades ot uahr s

S deh STgEY B sr=aT [y gt fohar Sirar 8, I+t anmft, dRRT ofik Arg & fAfYy YR 7Ha
R & Ui Bis (Ffan dentee) ofiz gofifer a1 39 ufafafdy & fafea e & srgar gt

gt ey # Sig fAfre daof Iuetey g1 €, a8t anft ofiR ARIRT SfifaR &t Igfe & forg sru=
T uepR &Y gat=d ghftl

12
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5.6 THAT AAR fRaT ST ik S7ar oft Q9T he Y srrasgehar gift, Siifar a1 3ad ufafafd & srgtes & fag
FheR Y AT R UEgd fohar STgm|
5.7 ST deh srgsy # sren MufRa 7t fovar St 8, s R a1 Il ok AR & ey # gefifaR ar sad

ufafaf grRT smasge foreft oft ulieror i AT SdheR gRT a8 &Y SITUE

5.8 =yt gRT ShaR i Tfaer & orgar fhet off amft fY smufd & ey &, Aafaf@a o ey gif:

(T) 3FeR, oot wd wr, rf & @R & gmft & uRagq, @R, Werur o st gfda sifdrer & w@ i
HIIT R, FSAIR a1 ITd ufafAfd grr sraféra adich @ @ud o1 faa=or uega &1, geitfaer
a1 39 ufafafd & e & srgaR =l & &Rk 7 sifdety ofk @reft R &Y aruwfh

(fY) e Y Treht o et B & AT, dchaR I8 o Y 1 Yeft et oft wrft & g ofiv " srarfea
SHfm" & srarar faneft +ft shreor @ forefY oft Jevem am erfay & fog ot ave @ RorieR gh, dar
efeeat &t arfagf s gsfifaar grRT a forar mar adter otz fonelt oft Taw o Ot fonft oft wrmft
Y I ifea srgafa & fomm arge @ 76 gerem ar & gergm

(1) =it Y gl Y oyl smHAR R TRON # SR @l Y pefa Y &R & SIER i SeE, @feh, Sfifer
RT3 fohY Y &l & g1 g1 & THE & IUYH AR i BIgh¥| ShaR Hi =Tt Y et hr
Sgfd # foreft oft 38 & forg, fReht oft sr=a amras, wifees a1 sr=aem & forg gareR At gl qafy,
Sher Tt gt Y oot saadT & IR § THT-REY R SSfifAR et gRig

() 519 ao srey | sr=en FufRa 78 forar sirar &, Sdher ot It =mf i arwft @1 gea R & ot
3tz /a1 3T foRelt oft sr=r IRt |, T WR SfiR/AT H IR WU & AR il wU § aga fRar
SITg | gSftfAeR a1 39k nfafafd grr fPufRa 386 @ ofik srgey # Ryffe KR R g A w
&It SR gRT Ut fAfder/ueara Y s 7 e e smem sz @ gfeg/fAaar & srar 337,
gfe sy | 3heR o Soitfar & fifRa sneer ur ¥t i arft v &7 8 ueH e &t
STIIHRAT gidt &1 THT UR SMYfd he & =t i fhetar wri

(®) afe; aifrar ag fofa dr @ o 3dheR Y ATt & HRoT, ¥dher @ S rh fi A of g -
(i) @Y 7 ar erfousa @Y 8 &, (ii) snagehar @ 3ifde @ud & e 8 3R (jii) Sher grI 3ifde &
31fes gafe o & 71 @1 T Srued, 9t KT T 3haR & fel @ a1 3ud fdlt o 27 wfy
3, e # @ SaR W 19 % sifafh Sitew & a1e age favar s -

0 =Rt & @R R e B Pt o

) SR} e Y fafY it amft 1 e gea st s Siifar grr PaiRa fear smemm

SrgHted & g T
A &R & o) SdhaR|

Foft gteror it FFawI HER
= R
SIGH

Sdher efeat fY arft
1 fara T@ i ITh
A@HT B3|

SHeR Bl
TRt Y arTft &
TRa SR &fa & forg
rfagff

& sqfd A e
=iyt & g
&I §HAR G

& @R & g 3&er

T R A &HT AT |

@ agelt

& forg Shar
=iyt & g
g aRfRfeat 7

o=y uRfefaat &
=nfat &t arwft &
forg 3her @ Tyt
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e it amf/ 5.9 Sofifra a1 Sad uRaff o) feeft off g Reeft oft qrht oiik @ et Frdteror o ok et oft @ amdsr
@l e & ey 23 & a1 gl - (1) Rt o et o) wrae @ e & N ot gt @ A oy an Fidar 3 o A6 2
St gSfifaaR a1 39

geiifraR a1 3ga ufafAfd @, (i) IRT SR Iugeh arrft & ufawmo & forg, a1 (iii) fret off svrd &t geram
3R IRT g: Freare St arft ofk FRRY & daiy 7 Srgae & SIgUR gl 8 a1 SoNf-eR & [der| $har
R W & @ R R e # FAfEE amy & offar 3R Smier 1 uter | afk IR Ut e A
fahet Tgar 8, dt $dhaR & SfEw ofit @ w foneft ared vt &t fags vk s R fifa su A da &
15, gontfrar At et oft armft it e ofiz efeedl & forg gRursa adids @ fpeft off v ot iR @
FA & g e g 7 a1 & g =

ufaffer &t et 781 g1

@ & foheft +ff fowd Y 5.10 Y oft sref ¥chaR gRT SfifaR a1 39 ufafafdy & srgmtes & fom gurar gt Smorm ofix S off ST mrasgahan
HR BT Y UE SRR Y ghft, ¥daR W & At RS a1 R & ISR &3 a1 I} F I7 I Ao @ IgTeA HAT | THI-GHY

:‘ *”Wf@m‘ma W $ffrER a1 37 TR grr AR fRar StTg ok 33k Y Fd wR, SRR A TR & fg 59
UhR U Tl & 37 BT ohl IgTeT T AT ST AT
=Tt BT AT Rt ufrgfed e st o gshifer g afRa forar mam 8, afe uRfvYe sex e SSfifr ar
I ufaffY & g fafed smder & ary
SR 5.11 SSNFRR a1 38 TP & AT sy R, 33eR F1 61 Wik Ht a9 a& Rifd o Pl 3 o a6 6 38
m:ﬁrm fFruTe &t Rk @ & & ot Fifd Sn2er uTed et 81 STTdT1 39 X & Fieia & SR ddheR gefiftaR a1
o e 2 I ufaffer o I o forg enr T & SR TRa | U SATeST Y gHTe et o forg ot srfaRes @@=t

R =Tt g faR e S, St e o 3 et 8 @ -

(z%) ST Y | ver faar wan g, ar

Cil SHER I IR & HB Ieh & HRUN HATGGH, TT

(& T8¢ W STaryg gRfefaat & wRur smasae g, ar

&) FAT oh I Frsared a1 St a1 Iueh Rt T Y gRa & g sasae g1

AT 59 aRE S AR YA R/AT ShaR @l & ST aredt gofar gay & R &1 FaRor ofik FefRor
&, St s gSfifar & wr A IRa ofiz 3fa g, ofik ag 3dhar w sifam ofik st ghmi

5.11.1 afg feht +ff a7 orf = g1 @ uget a1 a1e § =1t ot R e Y sravachar A8 &, af Seifer @t 3Fer wt
fafea wu A sgch! g1 &Y gt 3k 3haR 38 AFUTe | M7 & AT ohl Aeh AMT| ShaR T A1 &
g gamast & g a1 v & U8 THY & Uge Tehe o folg a1 7o fafader, g, fEemee ofik s 7 defifar
&R fRY T uRad & HRUT g &Y & 3edd R | sheldl o forg fondt oft 21 a1 gaharR gt g
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5.12 ST gSfifAaR &Y dgfe & forg oxr om qr1 e foram mam & ofiR srgeiy & fufRa foaeft oft sifam udtem it

g & foraT 8, d $haR, SSTaR et STUAT Siraed STHT e & 21 el & offar, 398 uTd et
T §HER gHTT BiH GC1 & T YRT A ST YHTUT U, 3Hch T T g1 TS ol il ol i
oft T ESfifoaR < Igfe & orgaR g R ST 8, o =it gy fera sfir/ar suahT fran
ST 8, t $haR SideT W= B GC1 | $iifrer gofar gHTor U &7 gehaR g St shar fohy 717
& & fRed ot qarfaT 81 39 g, A1fth Sraer & @@ 6l 3rafY & &R ShaR &l 3T,
gfe &g g1, ¥R g uF A fifa fafy @ g gt Sigt a6 o & gof R o1 ddyr 81

6.0 7T Y 27 ¢

6.1

6.2

6.3

6.4

fopdft oft TfA At SheR gRT a1 SheR &t Ik 3ifaw R TArooTTeh AU deh &1 & Gae §
SifSTa & = & T 711 ST ok 59 dak foh SShifar gRT i Siedft 2 # sifow w0 @ gu g+
T THTOT U g fear S g1

U GC2 & YATU 9 SR} i+ @ Uga fohT Y WTd & 7Ta, afS A g1, i chaer 31w & &9
& mrT ST, it R quf ar srifie w0 @ aget g ghm, afy dfifar Sdhar &Y srgof srgery
o1 & deof & Qgr fAvfg dar g, afe #ig)

SheR dt Gt oA dha fRg MY areafde rf & AT & YR WR foRy SiTeR, S o gfeeat
&Y AT qEen! | ot fohar 7aT ¢ Sk Wipd Fifdar R a1 wgaa &3 W, Sar ot Amer g, R
3O fop ey & o=yt va fRar T g1 ofik 99 ESiifAar chaR Y ok & & & g |
Rad a1 ge, afe Y g1, & g g o/ &R a9 HRaT 8|

50,000/- ¥ & 31fdres &t wiepd fAfdeT gea & e & forg a1 4 78+ a1 398 s1fde & TRfvs
wy ¥ fyffa garfay srafd & forg, @ & omam geifaar a1 3ad ufafafd & fade o 3ash
ERT Iugh SR T THS ST aret SfaRTed UR R ST GehdT 81 . F1d AT I8 Y 9o &
deof 7 yafd geg & ol & fsarea & srefie, U7 8ifF Srehrde WITdTI T SfavTer SetfaR AT
3% ufafAfd g1 a7 foran SiTg, S SMHdR UR &t ofTaT=l & o9 1 gg= @ & T8l ghm| @
& faer ofiz/ar arfim uxy

fopu 7 1t & forg wmue SR & afafafr grr SR foram sream 8fiR 394 8fir/ar SsiifAar
ZRT I 3R 3 Trg S aret stawrer ur =Ryt Y arg giaeT 7 gof frar semm ddher
1 IgenT fafraa ar=aar ur ufaf=fe a1 usie 39 dvg & 419 & 99T IuTd | 3R 39k gRT
JTITH g1 d<ih T FontfaR & ufafafdy &t Gemadr s J1a gids | gf fohy 71g #4191 & 97,
SheR a1 ITH Yol ot ¥F Foft A1l i Wipfa & vl & w9 A 3FeR & WR @ IR 39 a8
& AT & 3fd # ofk 3T dRE F §%TeR T Ug &of fohY 7Y AU Yk UR §EAT&R T 81T .
Ife ¥haR a1 IFHT Yoie Fuitfar & ufafAfd & 3 e fY ffRa g & a1e oft v o= & fawa
Igar g, @l g1g

qufar gATOTg
GC1.

goft siafm

Wi GC2 . &
UHTOTYS ST g1 dch

TaT orfi &

AT & STYR TR

ggHd &3 WRI

o & forg <fwm
QAT T |

AT
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Sfifaer & ufafafd gr1 vawruefla wu @ forar Sem ok 92 3dher gRrT @her fvar srom|

SdER &t 6.5 T Y AT SR AT ek B 0T & GoF & SHTYR W, ShaR AU e i Sefifrar grr srgmifea viwmf &
3 fret daR R ok Y AT 3R I8 SR & ufafAf il ST & S o, [ R I9a a1 S8 Ad1 I Geie gRT fafded
ST AR

BEATER fohy ST ST+ ek €Y & SR SR a1 IeT Hfaffe sra= guf fades |, 9% foer & forg sifiim
SITAT ST AT & TerdT 8, ST Ih ol & "G 8" MR & 75% & 119k a1 5, ot & T77 W 39k qArie
& STefi g1 =Tyt Y SR ¥ foret hl i SfiR SRaT-udierT| AT qfent 3ehaR ot gt |idt St @fhd @ foe
I T8 A & g AT, AT SR agforat & 9R 9T S|

6.6 SR a1 39S Ul & frde wR ok haer wigd vearal & ey &/STgt Ffder & forg srgamtaa i 2.
2,00,000/- a1 3ifdres ghft, Siffm o & e & 75% &Y W1 de fohaT ST TehdT & ShaR gRT A5 WR @It
3R g g g oft wrft) g o e -

R-T1rureht gt & fEers @
I spTa |

(iii)

(iv)

(vi)

arft, EShifer a1 I9eh afafAfe & 7 srfammsft wepfa 6 gt

Ut IR & e T Hedih SS-ER AT 39eh Ui gRT oo+ fodes 8 forar s

ShaR & 1Y Yep fTuaTRes GHeiar fhar 731 &, foiadh dgd ol haR hl 9t iR Uah TgunfisR
Rfera w3 &

SHER GRT &AM & [sqTe &t R A a1 I=qT & HRT ThaH, HHT 3R geuaT & e arft
Pl ShaR GRT YRIad @1 ST 8

BTeh & =l & Txfdra s o ftar Ol gt & Wsror i fAfT &, Sdher =¥t
I Wt e ofik 3 @ var arfagf ais uega &, s Sahar =it &t
gt fofla gerama/ &ifa & forg erfagfd e fonedt off sror @ A<t arft & e/
efa &

=1t & wxferg &=t & amex Ol arft & oferur f AR F, Sdhar Fehifar ot =nfat & ver §
e uRada den TRE vga w3 o It A & forg it =yt ot w@ftenrt iwmf ok e @
ST &Y ST 3T 81 TRET foRelt oft IEftagpa den oY hietenTaT/gfeear SmET a1 S aTforsye de,
Star oft amer g, gfeeat ot wWierd ghft ofik s & Oft wrft &t @ua & srgEfa srafd g dy
@it Jop TR Y STieRal dop gRT TRE I Ferar Y THTTT Y G IR S gRT =Tt St TREFT
A & T T hl TRET &7 ATAT Geh g=i AT BT, STal deh foh =Tt ehl 3R & SSfifaR & g
fafea whepfa 7 g1 d 3 TRE H dyar agr & 21
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6.7

6.8

7.0

7.1

7.2

7.3

7.4

(vii) arfir &Y AfA Shar & et ar fpdt sr=r 2 JfA T, g &Y 715 71T & SMYR TR it A @ua & Tqrer
A T T ageh o ghft1 s Y guf ageft & aftomreasy, afayfd sis/de TRE, Iuh -
@ (v) i (vi) & dgd, =il &t ok & gSfifer gr1 fafdad ®u @ g & & 8 3R &t amog
= & STgEt

gfe efifaer a1 3uss ufafAfd grr spram & forg srfdvmforg foran s anfee an =meft gy foReft off vor &
SHER hY Sifde A HAT AMRY, df SR a1 Iqh wfafAfy &1 g off wwmor o 3deR &Y Sher @
QAT T &3 @ T AR a1 g A

SheR ot fopeft oft Tar wR ofiR fopeft oft 2 a7 Stw 1f a1 S TRE & Fdiy & a1 & g &S grar e ar
37 71 ghm, St i efeeat @ har & wro, farg & wror a1 syt a1 foaft «off 38 & forg g gawar &1 sfafw
g1 SifH AT AT ST A A =y

fafaeran sz IgeT i :

ffereT &t A & foer & Faffka @ @t &rf 6t srgarfa 7mn & & § 91 S ok srgey & dgd A
SR ot g1 e o forg SheR gr1 fAsafed fohg S aret st Y areafdes ar @l 7 & w9 F et 98t
HHZAT STTQT|

ST & UTH I8 SHfATR I foh a8 SchaR el T hl AT, T[0T AT 7 AT IAh fRET 91T H, ST ITh!
I F, amasgss g, fonddt oft R @1 uRads & & forg faifea =0 @ e @ gavar @ ofik 89 smer ur g+
TR $heR &rf | Fr=fafEa gar

(%) Sae | A foneht oft s oY A 7 gfeg ar et
(&fY) sreiy & enfae et oft vy it B1g 3
) sy # e fnedt oft @ref & aRer a1 o a1 TeR @l a5 |

(1) & foreht oft B & W, I, AR sz smar &t gt
&1 3R

(3) 1T ot guf &t & forg anasaes fonet oft R a1 sifafes d sifafes @t fsorfea e

g9 avg Y IS off frar foneft oft arg @ srgey ot < a1 s T St a1 srgeEy & AR & ® U F 71
ST, AR SShfER & e o & e geuiea g 1y 9@ avf seardt & gea (af #1E 8) &) am
H @1 AT ofiR s Y Fraa gt aegar fafdy gh

a1 o fopet oft avref oY | F 15% e o gfg a1 st & forg siferfar & farfaa s & srasgerar A&t
ghift, STet 39 awg &l gfg a1 it 39 @ & dga fey Ty foneht oft srerma smaer &t uRomy ¢ & afes ammed
o1 ufkor & AT & ot # garg 7g @ Sifdres ar o gl aerd ag oft iR srfriar @ for=an & wife smaer @t
SHER GRT AT forar ST R SSifR & 38 Aifes sy A I A _ifa R sl ds F ad &
ofta farfEa smesr g sirgam

T 3R 3ifdeh spra & forg
EEGil

=T el
& forg et
FHTR|

fAfaer & amn & e & A

T B gEe & fag
SofifaraR Y arfni

SR g1
forzrar srafy ot o
Tt et g1

wTgt forfa snaar
frar & forg snasae gt
H
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7.5 () Sher AfaRss a1 sifaRes ordf & feh oft grd & T 99 e geheR =18l g oid aeh foh 38 gofifaar

& frfea smesr & dgd gxr 78 forar ma gt

;ﬁﬁ;ﬁ;ﬁmﬁﬁ;ﬁ,m (aY) st srot smdsr gRY B2 M et oft sifiRes e a1 v & W F Ffdrer F fa Al & siter an
Y a1

frenfya s & frg e ST arer AR (AR A ) g ave @ Reffa wm
Rigzl

G) FfifAar & amear @ fory g ot sifafves, sifaRes a1 ufownfta &t a1 818 Ty &t &1 geaiaa
srgae # iR o ok dAimdl & SR 1R fovar Sime, afe dehiffer & 3 #, agh arg ghm afe
ey # srfafies, srfafes ar ufaenfua wrf o= Whe amp & o= a1 g anfae 781 &, at siferdar 2
6 srggt (Ffder i whefa & Twa anp sifdr afgd) & smer wR Iugh & 99 R gahar g1 afy
H13 g1, ATl gR1 Wigha dfaareres ufderd, afs 1 8, & dafe # srom T §1 3 afY Areedt
, goitfar gt ave @ 3R X &t 37 g1 3R ok IR THS S aret adid @ Faffa wdm,
3k It fAufa sifawm, sreger siik Rorfaes g

@) gfe Tyuf Sert s a1 Sqeh foelt wIT 6 wepfar ar MY & dafe A fohelt go a1 uRaed= 6t wepfa an
fr 3 gt o, SShifer Y < A, foneft & forg srgay A Rifgd diwdl & & 59 @5 & Iuws ()
3R (&fT) & Td qeaicr Ry 7TQ Tt Y a%g a1 &R, 59 X6 & Ih AT SIS & HROT AR AT AT,
81 8, SR Ot o R a1 dhiAd 99 ¥ ST % @ 3fEa gAgt ok sifedar a1 fofy sifam,
Sremeh Rt 3k Rorfaes ghmi

8.0 QX1 g1 & 34/ faear /awre erfar/wiferer &y ey

AT 979 8.1 foneft oft R & rfaReh a1 sifafieh sref & AT AT SrgeY & SrTUR STfd Y ST aref) =y Ay ar A

1 fawdr 39 R JUETEHAT AT TR Hfige Sterary TR 3 ST T a1 gedT, ATad), AnTie g AT
foreft oft o Y a1 fatw uRfRfat @ W 3dar @1 s, wrf &Y g1 A # 2 T FROT I 8, IHER
%Y HRT Y T HY aiE @ 7 Rt & ofier g1 817 & g9 & Iuge R & fog fifed wu § gefifar @t
3MdET AT g1 3R SR 3Tk d1e F Id1Y MY HRUT R fIIR 071 3Ta8h JHG STH ared adieh & 3R
1 Al SIS o SRR &R M T SchaR WR "faifdrsds A" aiiel (Hear 8.3) AN & & 91y a7 Iqh
o & &t q@1 e & forg R srafd fafia s sk faf@a wu & sraafa 3m ofi sge fofa sifew iz
SheR & fag aregart gim afe Ssifrar grT aRgaTe eifa & smigur & famT gamu 99T &1 faear fear
ST g, o AT g1 aredt &ifd & T et 8.3 & 3Heh! WHIG Y aRE & @ g, afe et faaRa wwa &
oftaR gz1 g forat ST 8, ST dek ok s A1 et T g fvfa & w0 A, SR gy gfea fomar mam
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8.2

8.3

() e Sher PuflRa fafdat & ofiar & g & & father tgar & a1 SofifeR g o su d 59 iRt &
TRE & AR & & 8 gRa Rear sTrar 2, @t SaheR TR Y ganast & U J ST &, 7 FROT AR et
3R 3= amasT|

fh 8 & ®U H, %% (smem ufderd) &1 wrf &1 ol G (STaY gahgT) St s ffaer/uwara &
il o 7 Iferfad 8, Ui TTg a1 3Uah 9T & folg shrf STeRT 38T 81 91d g9 39 avg &
T3HTaSt <h AT HTH & hiAd o & 10% & 31fdes g1 gt

(aft) aro foReft oft et SRR & afug & formT, ¢feedl ot 39 W & 3u-Ws (Q) # Hamast & 3 A/
&1fer &Y agelt &3 Y arfeh g, S3haR ot &g a1 dwifaa fonedt off o & . 39 avg & ganest/aifa
T I AT Hld] ShER i 1 YT A & AU IR & T Sgae & Tga 70 fopddt oft =1
TRl [ @ gk 981 A SR ShaR hY ftherdr & Aret 7 ofz gSitfer & gof fdes wr,
SheR T 3T UMY gRT $HER &t HA @ A i o o1 fafea Aifew ik 91 & 9, har
& SfEH ofik @d wR fohet o= Qoid] gIRT T8 URT & ahT SATRT AT ST HehdlT 81

¥R P Rt off Fonast 3 forg Iuard g1 & R, 7, s quf Rde @, srgey ot g o) aaa & 1 et
3R TTEE TR TAL HR TR & 3R FIH A G & o 3deR o A A A 3 R f RRT ARG A darg,  ShaR SUER 3 fwai/
AT & hRUT agi 8 AR &k Tahd g1 F=fafaa d @ foredt oft Ry ofik 34 Gey 7 =anfaat & fAofy,

bl FHTYA
St i gr1 gfea forar man & s
gehifrar sifam ofik Forfaes ghm:
har 7 a1 B3 fea &1

(ii) Siferiar & 3 &, a1 dt e Y Wit HalusTes Tl 8 a7 $haR hl Iah & Rl HefRa safd &

(ii

offaR & g1 g1 <Y FwTaT A8 81

i) ShaR M I A | A% 8T & T & 7T & dgd fom1 frelt 3y a8 & & &l ot agH &
forg ESiferR a1 g ufafAfd & fofea Tifew Ut et & arasie &9 @ &7 15 &A1 & g &
ot fcifaa @1 81

(iv) R, FSHIR a1 39 HfaffY & e Fifew o e & a1e 7 A1 & forg @mse @ anft &t

BT T T8 A T g% i 3R dga | fwdt 381 8, o ogr mar g foh 36 arft ar & it
AT &Y 713 oft 3R 37 2raf & dga IS gRT WIRST &= e war )

(@) SheR STEY T TTIR AT i FSaTied g1 R IGT & TT Y & dgd 37U STied] vl GRT A

(vi)

& g STTaR a1 Gt R U IUET A IET B

1s off Rega, i, IUSR T A1 ShER gRT AT IGhT MR T =t & fohedft oy, Tae ar
ufafafd ot a1 g 3k T frddt aafts &t urd 37 a1 fAsures & deie § T Strar €, arer forar
STaT @ At far A 81 e

3R ot feanferar eifdra fovar STar 8 a1 orua A-eRl & QY TIeT- B UaSr ohdl @ a7 ek chu-!
g & T sifvarf a1 @fes afkgam | g ST 1
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8.3.1 & &Y U &1 U U g1 UR, S =i} Y 3k @ SfifAar grr i) fovan ST 9andr 8, 3aheR
I8 STRY fopw 71w gofY =farat & Iuehzor, Gos SR It Y I I WR i 397 18T @ uar
AT ST | AT, ¥ U7 Ut g4 & 7 e & oftary

8.3.2 &1 T gEIfea & 07 gft Amaed |, =Y & Uty dtheR & ST ik @d wR frddt =g Tt
% AT @ hTH G A hI ik g 3R Shar at foredt off ifRy a7 afyr a6t 3fere foman somm
S AfA B S1fh T G FA A @ hl ST bl g1 ST ShaR hl 3 g1, AT I & dhl b
& 1R fafdad gof forar gam

8.3.3 Iy hY FHIM UR, ShaR arad | fhy Y 1 AT aad | IUh gRT SMf ht 78 Imft & ge
T hae 90% I UT T ST §haR §ITT SR A & SR gl & refi gim, asrd fon
R mar @t ofir rft fafadan & ergEy 8t efeat gRT P9 R 801 v & 99| &l & forg
T ardfae rf & AT R yTRa gh SR wliepa srqey <t ar o=y &3 U Hedifehd fohar
ST, St foR gSfifar grr 9 foram wam @1 srgfd &Y 78 anft @t A= sifdar gt Fafia
23 uR fopa ST, S foRdt of fafa F =it gry YR wgur ohea & gwg yaferd SeiR &)
@ 31fden T8t ghmi 0 ot et | sifvrdar et Aofa sifqw, sTegentst oiir Murfaes ghmi

8.3.4 =¥l & uTg dheR ot 27 i 4= &Y ad deh S1Y R+ Y i<k g S1e aes foh o= goiddt gRy
T T g1 fohaT ATdT 8 SR il & Ufd $chaR &l SASTRAT et et g & ST ST 81

9.0 FRETT STHT &1 @@ 3R araet

FER 91 1 & FASTEA & 1 8H W, $haR ®id S A urfSes gofar gamor o3 7 i fafy @
?ﬁ?%@]ﬁ SgaY i Ity ord & w0 F A srafd & forg 38 a9y W &3 oft Qw/FR, Y 3 srgRerr

STafY & R SR | Uehe 81 Adhal! 8, ST SR AT ITh Ui hY geram I H, srgefe ar
SofifeR a1 3ud ufafifey & P & srgaR gt a1 &8 & S T8t gt 8, Ssiifar at
3Iga ufafafd & fifea Afew R, 39 98 & Tt 6 aite @ g9 91 & oftar, SR ar
Igh ufafAfy &6t dgfe & forg, Shar gRT oUW & @ or Genifda ofi Stes forar smem,
Srod fawa = R SSiifAaR a1 39 ufafafd & urg dher & S ok AnTd WR o= goidt
& mTey @ GLnifda ofik Sres forar ma gy gh ofir g+t @, sgah uRumaeesy a1 39
3TeReh, dhaR ¥ fhdT off avg @ age fopar STem o SR gRT Iugh FHET S|

ST I Fiefthdh 9.2 Y T GRT TEY AT QT 3R S @ efRat gRT sifaw w9 @ Wi wgl fhar Sirg, Ste

AT de foh Srgey & dgd Gt ATl o a1e SehaR @i SchaR i Ueh SHferH FHTIT THTOT U TR
gXTeR SR ST &1 fopan sirgam | o exeara srafd 7, afg &is 81, ShaR gR1 gu1 fhar mar 81
T R fUse) ufafe a1 sestT A4, R AT AT IUTNT HAT
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9.3

I TRyt g1 S i gof ofiz sifaw ®u 8 g1 A & Y Sigery & dgd 3HhaR &Y 3T Tt
& T[<h g1 fRAT ST

IURIR A @ STEY & U1 817 WR, SthaR 3raf) Freim STAT Y arueht & forg FeifaR (i) et gr
Tt TS GRAT Y A & forg & 1 ot T, ofiR (if) ST AL A ARy 3MAeT KR ka1 81 MM
ST 1aT" UHTOT UF 39k 91 Heol Uus GC3 | (Yo ®U #), STgt s1fwdiar yua GC2 & YA ud Sy
AT SR ST AT RAHIRT & &F AR & +fieR, =Tl ShaR St GRaf ST o T 3 Ay iy
Y HR T, SheR T 1T ot 37 fopeft fy & e & I & wperdi

10.0 Srgser gxardst, farel oz &t e

10.1

10.2

10.3

HYRIAT heHTI

Goff faarel, wre, arEt, 7 a1 uslt @ IcaT a1 SigsY Y aret @ g8 uel A fafdar, R, fesmeat
3R fdan & oref afga a1 HRY hY qora a1 wm F vk Gl & wu F a1 wrf o fsarea @
T T OTfd o SR A1 Q)T 819 & 916 SR 918 Srgey & FeiRor, uRem a1 Ieeted & uge a1 a1e #,
sifriar a1 fvfa sifam ofiR srey & I+t uatl & forg sTegar) gl SfiR achTe BT SdhaR gRT AT
forar mam

I SdheR oifer & 39 avg & fondlt oft Fofa @ eriqe 8, Y 98 39 @=e & fofg A ga=n e &
15 &t & ofiar ag smavaes gh foh ATHET sreger st ST SITQE, St 39 WR AR s stk fAofg 2

g, qunfy, Sahar s+t off sreaer & Fofa @ srqE 8, dF 98 59 938 & Mvfa &Y g1 urd &< & 15
=t & oftar 78 srdem w3 b IThY i@ g @ 60 Gt & ofiar, sreger AR Y 891 & T

A hl GEd AT T I & ol I gRT T ST a1t FeO 3R 59 avg & ferd) oft dgaf
F TR Aeawrar SfAfAgH, 1940 a1 Iu fohelt denfare dned & oref  Hegerar & forg uwga M
ST

10.3.1. afe 39 vaR g geaer wf e 7 sraaef ar siffsges & ar sro-t fgfs @ gt 2 3ar @ ar fansdt off

HROT § 37U UG ETe] 3 &l &, a1 47et o fohlt 31=a STch ol GonATS Hed® & ¥ 0 # g foa
TG SR 98 I TROT & A I oI R I9h gdadt gR1 SIgT T o7l .

10.3.2 HEIRI Y IT aRE i dgof | gof fowar ma1 91471 SITgT §i9 a8

guH gAaTs & fafd fraa sed gg a1 uall &t Afed SRt &t 31

21
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10.3.3 g8 Tma i1 forgds ofiar geger sroen fAofa uega s
WRT Femerdr fAfan, 1940 a1 39 fanedt dettes & ver fohy 77 rqaR amm €9 @ 4
HAEH gl Uehd ¢ | A, Al STade g, utiedl i GgAfd €, qRERR 9 1R UahIRId i &
forw 9wy 5gT gohaT 81

10.3.4 GeA=IdT T AT T Y ShidhTdT a7 gfeaar ghm a7 foh geoey gRT 91+ fades § ag fohar S gepar
21 Uk 1 39 dXg o fohelt oft dgof o ohren: deef ok REAR & forg fonedt oft smrenf@res it
AN Hegxy & fAden ur gt sit ag RufRa o gepar & for STy Af Yy a7 foraas gry o frgah
EIRT 3R fohe adtch @ I ag ofiR sprrar= fopam sirgam|

10.3.5 YR dare rfafag 1940 ar 3ua fordY geneq & grauri & el goft el & forw geaer &1
REhR Sifaw o aregart ghm
TR U Uel gRT Ugid faarel & ude Ag ofik Hefda g1d & dder & gan orer fAufg dmm
3R QREAR & foIg wRoT Farg|

10.3.6 Tey Srqay & Ooft uell & qral W R & - dhad faries srgey & arR oz araf & ArudEt
& offaRl

10.3.7 ey H 31927 Ue™ Ry 1Y ol Bied, geawrdr sifafagm, 1940 & e ik g9 dgd a41g
Y fam, $© 999 & Y, 39 @3 & dgd Aedr dl sriaret o Ar Ei|

104 SheR & al Rfd a1 faedfad 98T v ik srfardar & fvfa & srgar SfRa uRem & @y
T ot ST FTQIIT| VAT fept oft ST et oft At Ak, S ST AR, SHeER @t 37 AT
37 8, 39 YR WR fh 3o farg am= oy € ofk Aegwyar & forg defid foeg S &t Smes 21

105 gAT FTIER ve foRar ST &:

[v] R 5T g B 10.3 @ 10.3.7 & yray™l 8§ § o oft srsaf & amel & anp 981 ghm, Sgt
fAfaer/veama &1 @iepfa & o= 7 &g & arelt ffder 1fr 40,00,000/- & & 31

[€fl] ¥R &) i & FAsared & oy 7 fordt off g & Rare a1 gave o) Qe & arRu g i
I @ 30 i & ofiaR ofiR sifaw ot R w3 @ ugst, SSfifAaR it 31 g, srgaer T eraf
& ¥ 7 faeqa siifR=

[#ft] 3FeR 1 fare afe Fad T@wamE rafd & R 3= ghar g, af &g g, ergey & RufRa
R mar &, ot i Sif F sifaw gofar gamor o3 SR w3 @ g, Srgey Y rdf o e J
faqa it & Tre, SR ot uegd fopan ST anfgu- 2 gt |
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3% gRT rH SH3 & UAT0 U STAT e & 916 ey @ d«fdq foreft oft amat R &l
frare a1 e 7l IaTaT ST GohdT B

[3Y] 3theR & grd/faare &t Iu-ws 10.5 [dY] 8tz 10.5 [Ht] & FuffRka gog @1 @ o Ismar mr,
g1g ¥ gofifaar otz / a1 fordt off geawy grT fomR a8t fopar sTaemm|

(3] sremer [ =ameft & U S7UA fAdeRTideR UR, Y Heawi & AW SIeds 3R [ a7 His@r ARt &
Tt ot geteny, faar fopdY Tgef &, 3T SR & W@s 10.3 & dgd, T} & G4 &t g &1
31fdRR BT SheR &l
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PHIABIAT ST & ford =t Hsad

fafeer &1 o

ffaer gwe:-

i

g T &l ST Y, R BT fydreror R ofit RS, o=y ofik Ry &t uer
e ot A SR [fereT & ord, gaegarr ffeer ofiz fafder, fer & srqar Feurfed & & forg srasae gt st st fsried s ofik

RT A HT I T 8
HTAT, RT A1 Y 3R @ FIR R 7Y srqaer o sm@ur i g offk gty
It R FEAEFA G ARA B ARG 718 / I & ffar srgafdd 7 & et # FafRa o= sk ddt w=

3 gart fAfder gof a1 siifdres w0 @ @R fhg o= &t [ 7, & [ g9 oft vdyr = &1 997 33 & Uap srgay |

39 dRE & uRadl a1 uRad & qry derms gua 7 srgey, St [Afaar i Wil st gwrdt e & frg smasa gt dahdr 8 8k
39 avg & e, AT & A, sm@ur ofir srqay it faty oftx grr= ardt ot enfier e 8 ofik #/89 39 g1 9gad &

f
ST I 9 % & S GHEa o Ik RfEe, Riet sifts qaifeder ot Frsrfed 7t fhar s 2, CARC]
Irgey 3R [Afder, I gr1 a1 Igdh! ik ¥ fafed wu A wigfa & ary
=it e git
fAfder & o afA =
(ereat & glexrg)
* g} /EH M Y& A G uga Afdar Sl Wil di akia & & & forg smasaes amft df ager ofk @dis &
ferg 1 /7ER URNe: gHg Y smacgendr gidt 81

(* o Srgeiet & Ame A 3@ e faar ST Afe)

24



Machine Translated by Google

/e =t & fa=ita gaTgeaR Ud qed AT SifdehRl/Teieds & ure ST o fear @
(Rrar), g et aireey wiie g F qread |
Cal 3T 7t & =g H|

#/5H ggHd §/2 fon e srafer e Mfaer wiegfa & g geft @ f, ag =&t gt

IR AEH @ A Bl
fAfacTeraf & gwamer
(FfaeTenaf &t gez)
TaTg
EEIER
(s=ATeR srert H) Afreraaf
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PicThldl UIE g8

g & WIH &l WwTET

REEEEIGH fase
20___ & &9 "l & demg & forg =t S & g gifafdre fAam o1 mea A9 uié g arfdfagw, 1963 & agd
frant & dga ik durfies Gxitem & dgd 15, €8 A sear -700001 & usfigd sraierd & (39 are "Fraih” sel siar 8) ' e
sifreafch STa ae foh Heof @ argr a1 ufaga 7 8)

Ueh R 31U ITRIARTRY ohl MR A & forg gms siran @) oik

(39 91E "SHER" el SIaT & S

SifIreafh I9 da sruafsta a1 39 daf & ufdgd 8! grft 8 397 oo arikal &t i &t & forg gwe o,
3= & fsaTees, gered, nfafAfd, sifder # Saufderd ofiv srgaa TaTafard)

sisr| Siafes =t a1gd € o g et t Fenfea foran sy

srafd 3% g1 e Pifder / veara wher & o @
9 Tt & fAered, gofdr oiik wavamE & forg Sdher| orF a8
Y I TATE T YR 8-

1. 39 gugid A Ul & el & agl 3ref gt S shen: €
I SrsY I Gy <rat | Hior wan g, O 39 a1e defiia fhar man

2. Ffarfea sxamas &t 39 e & w0 A gaman ok uer ok st St
AT, srufd:-
(i) S Ffaer/awame ok ffaer/aeama 6 @il
(i) =1
(iiii) orey &Y IR AT |
(iv) argdy & Risty ad (af &1E &)
(v) ffaer & e
(vi) Ffédemzon
(vii) gm=i o1 fae
(viii) =t Y a=F ofiz hradt Y sy (afk @i &)1
(ix) gt TR fSrTeh gRT SrqaY i SiteT, Wi, uRafda ar dnfda frar mar @
MUt ggafa § LTI

3. TR GRT SHER ! Y ST ATt A1 &t & | 3@ §¢:
A SheR ! QAgaRT ATl & grey Feorfed &, qof & i
SIS & UG & SR g A ¥ T I T @I

4. et UIEART ShER Y IAH A o Ay Srgefe od ¢ il fa
1T AT fsTEH, FATOA 3R [ERETE T9Y 3R 7T WR Srgad hl hivd
ey grT AafRa add g1
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3G 9187 | g UsTehRT A $70A-3707 ATHY He3) ohl

ZqSh 1Y Uget 7 3R a¥f RIges1y 71 (I1 39 forg Sru=-3ru g1 SR 7 o s &)
IR for@n g1

39 SUBRI ot SR ford uget e ofik adf wr fRorfea fopar &1

R

&1 IufRAfT & Rrgemar war o

gxIaRa gevae o faaRa

3 Fgr

&$r ufRafas

=1t & g ggR Aefaf@d & sufefa d Roers 73 of:

A -
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PieTehTdl UIE T
gfeear st it
fecies i i
FhaR
aar
oo &Y fafd
sfiT),
g yHToTa R siran @ ok f=ferfaa ant:-
T GBI TTH Lottt s s tes s s sesens et s eetetasensesessseetsnsesssestssnserssasain s
STTATT T BT .ottt sttt bbbt B s e
didai ... B s e

orf 3T T=A.........-
BITTT T et vuvveveetee et tesetesee e e s ses e sasbeseaeses s ebssesaasses et ebesessasebsseseas s s ebebessaeas ssesteseaeses
SITEL THTI | oeereeneeererireeee ettt a et cae b sebesstetetsee et eeseae s eba s sen et aes Setenssaesenenssaenn

Y aTudh gRT foRaT T AT, Sreftgarerdt Y I H 59 UR g¥ avg @ guf &
& Rt 20 3raer T 2rdl o IR SR 3T §

SrgaY Y AT AT & @ 9.0 SR UraYTEi & Igd R ol 9AIY 3@ & Y Saad @

&1 3rafd & forg srsrey Y g [ we [ ad
R 200
& e - 200
3moent fayret,
ES L1 LSO I
(Zsffraz/EShfaar @ afafaf)
) L= S
et g 3U e i ()
3 e ( ) Fratera e
[ERiREEIREaCk e kcie kI Reay)
usies (fo<T), gfeean ste sieaed|
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PITRIAT UIE T
gfeear sfa ey
® S 2.
fafia Trefreehr oo g o SR
usea (o), sfeear i it |
Sifem gofar a1 gHmr o)
g uHIfod fopat strar @ s feferf@d @nf ge:-
T T T oottt s ees s e st s sbseetets et e ese et et et
STTATT TR FEIM oot ess e {1 OO
TTEBT oottt et st sesees ettt
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Tohe GRET STHT & I8 doh MRS (T §18) T ZTUe UIhTHT, dhictentdT / gfeaar mat gRT STy fakar ST, star oft #me g,
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A BH, e STTRAT, TRITTGTAT oveveeeereerenseerensenne [afeean, st wgHd ¢ fon, B9 IeHfd & fomT ofiz fondY oft
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