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TENDER DOCUMENT 
 

SYAMA PRASAD MOOKERJEE PORT KOLKATA  

सिविल इंजीनियर गं विभाग 

Civil Engineering Department 
Office of the Superintending Engineer, Development 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन: 7100 - 3357 / 7100 - 3493 

Phone: 7100 - 3357 / 7100 - 3493 
e-mail id: amitabha.c@kolkataporttrust.gov.in 

 
E-Tender is invited from reliable, bonafide & experienced ENLISTED CONTRACTOR WITH SMP, 

Kolkata with required experience as per Prequalification criteria stipulated in Tender Document for – 

“Modification of two rooms at Erstwhile Shipwright building for proposed kitchen facilities of 

the Cafeteria Unit beside KPD Clock Tower.”  

The status/eligibility of Enlisted contractors of SMPK, who has not yet deposited enhanced security 

deposit as per circular Civ/701/1040 dated 14.09.2021 of SMPK, will be treated as per earlier circular of 

SMPK in this regard. Necessary documentary evidence regarding the status of enlistment is required to 

be uploaded during submission of instant tender. 

The Bid Document may be seen from the https://kopt.enivida.in. Corrigenda or clarifications, if any, 

shall be hosted on the above mentioned website only. The tender is also published on SMP, Kolkata 

website (www.smportkolkata.shipping.gov.in). 

  

SCHEDULE OF TENDER (SOT) 

a   TENDER NO. Dev/686/45 dt. 11.10.22 

b.   MODE OF TENDER e-Procurement System (Online single part Techno-Commercial 

Bid and Price Bid through Enivida Portal https://kopt.enivida.in) 

The intending bidders are required to submit their offers 

electronically through e-tendering portal. No physical tender is 

acceptable by SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

d. Date of NIT available to parties to 

download  

11.10.22 to 01.11.22  Up to 3:00 P.M. 

e. Pre-Bid Meeting date & Time No pre bid meeting 

f.  i)  Estimated Cost Of Work 

 

 ii) Earnest Money Deposit 

 

Rs. 6,84,505.00 (Six Lakh Eighty Four Thousand Five 

Hundred and Five only) 

The intending firms would require to submit an EMD of Rs. 

13,690.00 (Rupees Thirteen Thousand Six Hundred and Ninety 

only) through DD/Banker Cheque in favour of Syama Prasad 

Mookerjee Port, Kolkata on any scheduled/Nationalised Bank 

mailto:amitabha.c@kolkataporttrust.gov.in
https://kopt.enivida.in/
https://kopt.enivida.in/
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Note: In the event of any unforeseen case such as technical fault/closure of work / holiday etc. on any of the 

above days, the same will be opened / held on the next working day without any further notice. 
 

List of Annexures. 

Important Instructions for E- Tender :-  Annexure - A 

Commercial Terms & Conditions :-  Annexure -  B 

Techno Commercial Bid :-  Annexure -  C 

List of Scanned Documents required to be uploaded   :-  Annexure -  D 

Undertaking towards acceptance of tender clauses  :-  Annexure -   D1 

etc. by bidder to be uploaded                                    

Price Bid :-  Annexure -  E 

General Conditions of Contract                                :-  Annexure -   F 

 

 

 iii) Bid Document fee 

payable at Kolkata, otherwise their offer will be summarily 

rejected. Copy of the DD/Banker’s Cheque should be uploaded. 

The intending bidders should submit the tender cost of 

Rs.590.00/-(Rupees Five hundred ninety only) (non-

refundable) separately to SMP, Kolkata as per NIT, otherwise 

their offer will be summarily rejected./- (including GST @18% on 

the whole)  

g. Railtel Tender Processing Fee ( Non-

refundable) Mode of Payment:- E-

payment Only through Debit/Credit Card 

or Net Banking. 

TPF- 0.1% of estimate cost (Minimum 750/- Maximum 7500/-

+GST Registration Charges Rs2000/- +Applicable GST Per Year) 

h. Last date of submission of EMD & Bid 

Document fee at  SYAMA PRASAD 

MOOKERJEE PORT KOLKATA   (To be 

submitted through D.D in favour of SYAMA 

PRASAD MOOKERJEE PORT KOLKATA ) 

01.11.22  Up to 3:00 P.M. 

i. Date of Starting of e-Tender for 

submission of on line Techno-Commercial 

Bid and price Bid at  

https://kopt.enivida.in Portal  

11.10.22 (From 15:00 hours onwards) 

j. Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid. 

01.11.22  (3.00 P.M.) 

k.  Date & time of opening of Tender  01.11.22 (After 3:30 P.M.) 

https://kopt.enivida.in/
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Annexure-A 

2.0  Important Instructions for e-Tender   

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 

or above, and Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions available on 

the Portal https://kopt.enivida.in before responding to this e-tender : 

➢ Bidders Manual Kit 

➢ Help for Contractors 

➢ FAQ 

Contact Persons (SYAMA PRASAD MOOKERJEE PORT KOLKATA): 

• A. Chattopadhyay, Superintending Engineer (Development) 

• S. Nandy, Executive Engineer (Development) 

                                                 

Phone : 7100 – 3357 / 7100 – 3493  |  

Email: amitabha.c@kolkataporttrust.gov.in , s.nandy@kolkataporttrust.gov.in 

Contact persons for IT help (Enivida Portal): 

Phone No.7278929467/8448288981 

Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com 

 

1 All entries in the tender should be entered in online Technical & Commercial Formats without 

any ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in 

full or part as the case may be without assigning any reason thereof.  

4 Any order resulting from this tender shall be governed by the terms and conditions mentioned 

therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 

6 The bidders must upload all the documents required as per terms of tender.  Any other 

document uploaded which is not required as per the terms of the tender shall not be considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 

Addenda, if any, downloaded from under the instant e-tender and no other source, and will 

comply to the said document, GCC, Corrigendum and Addenda”. 

A declaration in this regard to be made by the bidder as per Annexure – D 1. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. 

Bidder’s can witness electronic opening of Bid. 

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the 

https://kopt.enivida.in Portal  

mailto:r.mukherjee@kolkataporttrust.gov.in
mailto:ewizardkumar@gmail.com
https://kopt.enivida.in/
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Annexure –B 

SYAMA PRASAD MOOKERJEE PORT KOLKATA  

सिविल इंजीनियर गं विभाग 

Civil Engineering Department 
Office of the Superintending Engineer, Development 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन :  7100 - 3375 / 7100 - 3493 

Phone : 7100 - 3375 / 7100 - 3493 
e-mail- amitabha.c@kolkataporttrust.gov.in  

Commercial Terms & Conditions 
 

SL. NO. TERMS 

 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 

considered qualified and their bids will be entertained. Such qualification will be reviewed at the 

time of evaluation of bids also. 

2 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 

are exempted from depositing Cost of Tender Document and Earnest Money having valid NSIC 

Certificate for MSEs along with DIC’s(DISTRICT INDUSTRIES CENTRE) Certificate. 

3 If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the 

tender, for the items they are not registered with NSIC, then they will have to deposit 

cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their 

offer for those items will not be considered. 

4 Copy of valid NSIC Certificate for MSMEs along with DIC’s (DISTRICT INDUSTRIES CENTRE) 

Certificate has to be submitted along with the bid.  

5 Due date of submission of tender will not be extended under any situation. 

6 Earnest Money and Cost of tender documents to be submitted physically within 7 days from the 

opening of the techno-commercial bid. 

7 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) 

are exempted from depositing Cost of Tender Document and Earnest Money. 

8 e-Tenders submitted without requisite Earnest Money are liable to be rejected excepting in case 

of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 

scheme) for the items for which the tender is invited.  
9 SCOPE OF WORK: 

As per E-Tender Document. 

10 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions 

of Contract, Specifications, Bill of Quantities and other documents forming part of this Contract 

wherever the Contract so requires. 

11 The several documents forming the Contract shall be taken, as mutually explanatory to one 

another and in case of any discrepancies; the Bill of Quantities shall prevail over the 

Specifications and the Terms and Conditions over the General Conditions of Contract of SMP, 

Kolkata.  In case of any dispute, question or difference either during the execution of the 

mailto:e-mail-%20amitabha.c@kolkataporttrust.gov.in
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Contract or any other time as to any matter or thing connected with or arising out of this 

Contract, the decision of the Chief Engineer, SYAMA PRASAD MOOKERJEE PORT KOLKATA, 

thereon shall be final and binding upon all parties. 

12 The Contract will include the Client’s Bid Documents with the General Conditions of Contract and 

the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. 

Trustees’ General Conditions of contract is the integral part of the tender / contract.  

13 The Trustees also reserve the right to obtain revised commercial bid to the extent and in areas 

required from the technically acceptable bidders before opening of the price bids. 

14 The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a 

tender in full or in part and / or reject a tender in full or in part without assigning any reason 

thereof. 

15 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction 

of the High Court at Calcutta. 

16 Intending bidders must take into account any cost or expense incurred by them in connection 

with the preparation and submission of their bids or for any other expenses incurred in 
connection with such bidding. 

 

17 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
himself thoroughly familiarized with the site conditions, existing road facilities for carrying 

materials etc. before submission of the e-tender. He may contact the Superintending Engineer 

(Development) or his authorized representative at his office at 51, C.G.R. Road, Kolkata 700 043 
in this regard. Non compliance of the same will in no way relieve the successful bidder of any of 

his obligations in performing the work in accordance with this Bid Document within the quoted 
price. 

 

18 The bidder should sign the techno commercial part and Price Bid and upload the same to denote 

their mode of acceptance and to submit the same along with his offer. 

 

19 VALIDITY : 

The tender shall remain open for acceptance for a period of 4 months from the date of opening 

of techno-commercial bid. 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable to the Trustees and / or withdraws his tender, the 

Earnest Money deposited shall be liable to forfeiture at the option of the Trustees / 

sanctioning Authority. 

 

20 NON - RESPONSIVE BIDDER: 

The offer / tender shall be treated as non-responsive, if: 
(i) validity of the offer is less than tender stipulation,  

(ii) does not meet the Qualification Criteria as stipulated in the NIT. 
 

(iii) the bidder submits conditional offer / impose own terms and conditions / does not 

accept tender conditions completely/offer or tender if submitted with any deviation 

from the tender terms & conditions.  
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(iv) if the tender is conditional. 

     (v)      if all the documents required as per NIT are not uploaded. 

     (vi)     if not accompanied with the photocopy of ESI/EPF & GST Registration Certificate,  

     (vii)    PAN, Audited (wherever necessary) Balance Sheet & Profit & loss statement, upto 

date Professional Tax Challan. 

       (viii)    is not accompanied by requisite earnest money/NSIC Registration Certificate//MSe 

Certificate under MSME 

        (ix)     is not accompanied by requisite tender paper cost/ NSIC Registration 

Certificate//MSE Certificate under MSME,   

In addition to above, a bidder may be disqualified if – 

a) The bidder provides misleading or false information in the statements and documents 

submitted.  

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 

work or rescinding of contract for which the reasons are attributable to the non-performance of 

the contractor or inordinate delays in completion or financial bankruptcy etc.  

The decision of SYAMA PRASAD MOOKERJEE PORT KOLKATA  in this regard shall be final and 

binding on the Bidder. 

21 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  

22 Performance Guarantee :  As per Tender document  

23 If the contract value aggregates to Rupees one lakh and above, the contractor/supplier may offer 

a Bank Guarantee in the Trustees’ specified Pro-forma from any Scheduled/ Nationalized Bank of 

India having Branch at Kolkata in lieu of Security Deposit. 

24 In the event of the successful bidder failing to execute the order within the stipulated delivery 

period without sufficient reasons acceptable to the Trustees, the Security Deposit may be 

forfeited and the order be cancelled at the option of the Trustees’. 

25 PRICES:   As per BOQ given in the tender document.  

26 The bidder shall quote his price as per the Bill of Quantities in the Price bid 

27 Orders may be placed in full/part to the lowest bidder.   

28 Price(s) to be quoted should remain firm over the contract period.  

29 All taxes & duties are deemed to be included in the quoted rate except GST, which is to 

be paid extra as applicable. 

30 EVALUATION CRITERIA: As per relevant clause of Tender document.  

31 Order to be placed in full/part.  
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32 PAYMENT: As per Tender document.  

33 Location: As per Tender document. 

34 Time of Completion: As per Tender document. 

35 Work is to be carried out as per terms & condition of the contract document. 

36 JURISDICTION OF COURT: The contract shall be governed by all relevant Indian Acts applicable 

within the jurisdiction of Kolkata. 

37 PERSONAL PROTECTIVE EQUIPMENT (PPE):  

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at 

the time of work inside the dock premises 

38 Compensation (Liquidated Damages) against failure to complete the work within the stipulated 

time as per tender condition.  

39 Price adjustment clause: As per Tender document.  

40 Technical capacity: As stipulated in Tender document. 

41 Financial capacity:  As stipulated in Tender document. 

42 DOCK   PERMITS: As per tender document. 

43 The bidders may offer a Bank Guarantee in the Trustees’ specified proforma from any 
scheduled/nationalized bank of India having a Branch at Kolkata in lieu of Earnest 

money/Security deposit of 10 (Ten) lakhs. 

 
Note: Besides the above conditions all other conditions as stated in the NIT, BOQ, Special 

Conditions of Contract, Instruction to the bidders, G.C.C. shall have to be agreed by the Bidders. 
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Annexure –C 

SYAMA PRASAD MOOKERJEE PORT KOLKATA  

सिविल इंजीनियर गं विभाग 

Civil Engineering Department 
Office of the Superintending Engineer, Development 

51,सी. जी. आर.रोड,कोलकाता - 700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन: 7100 - 3375 / 7100 - 3493 

Phone: 7100 - 3375 / 7100 - 3493 
           

 

 

 

 

Techno Commercial Bid 
 

“Modification of two rooms at Erstwhile Shipwright building for proposed kitchen facilities of 

the Cafeteria Unit beside KPD Clock Tower.” 

****************************************************************** 
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SHORT TENDER NOTICE  
 

E-Tender is invited from reliable, bonafide & experienced contractor enlisted with SMP, Kolkata 
with required experience as per Prequalification criteria stipulated in Tender Document for the 
following work at SYAMA PRASAD MOOKERJEE PORT, KOLKATA. 
 

Name of work : Modification of two rooms at Erstwhile Shipwright building for 

proposed kitchen facilities of the Cafeteria Unit beside KPD 

Clock Tower. 

   
NIT No. : Dev/686/45 dt. 11.10.22 

   
Estimated Cost : Rs. 6,84,505.00 (Six Lakh Eighty Four Thousand Five 

Hundred and Five only) 

 

 
   

Period Of Execution :  2 (Two) Months 

   
Earnest Money : The intending firms would require to submit an EMD of Rs. 

13,690.00 (Rupees Thirteen Thousand Six Hundred and Ninety 

only) through DD/Banker Cheque in favour of Syama Prasad 

Mookerjee Port, Kolkata on any scheduled/Nationalised Bank 

payable at Kolkata, otherwise their offer will be summarily 

rejected. Copy of the DD/Banker’s Cheque should be uploaded.  

   
Period of Download of E-

Tender (Both Days Inclusive) 

: 11.10.22 to 01.11.22 (UPTO 15:00 HRS.)       [Bid 
document will be available on https://kopt.enivida.in ] 

   
Date and Time for pre-bid 

meeting & site visit 

: No pre bid meeting 

    
Last date of submission of e-

tender and opening of the 

tender 

: 01.11.22 (Submission Up to 15:00 hrs.) 
01.11.22 (Opening After 15:30 hrs.)  

   
Cost of Tender  Document 

(Non-refundable) 

: Rs.590.00 [Rupees Five hundred ninety only]. 

   
➢ Contact Person. : A. Chattopadhyay , Supdt. Engineer(Development) 

S. Nandy,   Exe. Engineer (Development) 

 

Interested bidders may contact at amitabha.c@kolkataporttrust.gov.in 
 

 

 

https://kopt.enivida.in/
mailto:ab.pal@kolkataporttrust.gov.in
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NOTICE INVITING TENDER  
 

WORK TITLE:- “Modification of two rooms at Erstwhile Shipwright building for proposed kitchen 

facilities of the Cafeteria Unit beside KPD Clock Tower.” 

PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

1. The intending bidder must have successfully completed General Civil Engineering Works during 

the last 7(seven) years ending last day of month previous to one in which applications are invited and the 

experience should be either of the following: 

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to 

tender.             

Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to 

tender. 
Or    (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 

2.  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-

03-2022, should be at least 30% of the estimated amount put to tender. 
3.   Work experience as a sub contractor shall not be considered as the requisite qualification. 

 
 

 

TENDER AUTHORITY:- 

Office of the Superintending Engineer, Development 

51, िी. जी. आ . ोड, कोलकाता 700043 

51, C.G.R. Road, Kolkata – 700 043 

फोि: 7100 - 3375 / 7100 - 3493 

Due Date of 

submission 

 
 

 

01.11.22  Time UPTO 

15:00 hrs. 

Opening Date 

of the Tender 

01.11.22 Time 15:30 

hrs. 

onwards
. 

Period of Download of E-Tender  

(Both Days Inclusive) 

11.10.22 to 01.11.22 (UPTO 15:00HRS.) [ Bid document will be 
available on https://kopt.enivida.in] 

Date and Time for pre-bid 

meeting & site visit 

No pre bid meeting      

Cost of Tender document 

(Non-refundable) 
Rs.590.00 [Rupees Five hundred ninety only ] 

Earnest Money Deposit The intending firms would require to submit an EMD of Rs. 13,690.00 

(Rupees Thirteen Thousand Six Hundred and Ninety only) through 

DD/Banker Cheque in favour of Syama Prasad Mookerjee Port, Kolkata 

on any scheduled/Nationalised Bank payable at Kolkata, otherwise their 

offer will be summarily rejected. Copy of the DD/Banker’s Cheque 

should be uploaded. 

Time Of Completion  2 (Two) Months. 

Estimated Cost Of Work Rs. 6,84,505.00 (Six Lakh Eighty Four Thousand Five Hundred 

and Five only) 

In case of unscheduled event such as Technical fault/Holiday/Closure of Work etc. on the date of opening of E-

Tender, the same will be opened on the next working day.  

 

 

 

https://kopt.enivida.in/
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INSTRUCTIONS TO BIDDER 

 

E-TENDER FOR- “Modification of two rooms at Erstwhile Shipwright building for proposed kitchen 

facilities of the Cafeteria Unit beside KPD Clock Tower.” 

 

1.0     GENERAL 

        The work as described in the tender shall be executed in Kolkata and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications, 

Drawings (if any) & detailed Bill Of Quantities. Location of the place of work might be inspected at 

the office of the Superintending Engineer (Development) on any working day before quoting for the 

tender. 

2.0  Cost of tender paper are to be physically deposited at the office of Superintending Engineer at 

51, CGR Road, Kolkata-700 043 by vendors/contractors through Bank Draft/Banker’s 

Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in favour of Syama 

Prasad Mookerjee Port, Kolkata, payable at Kolkata, within 3 working days after opening of tender. 

  2.1 Details of cost of e-tender paper remitted should be entered by the participating 

vendor/contractor in the space    provided in the e-tender as indicated hereunder: 

           a)     Name of remitting vendor/contractor     : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)      Bank Draft/Pay order etc. No.              :   

 2.2   Tender submitted without requisite Earnest Money will be liable for rejection. 

 

3.0   MODE OF SUBMISSION OF BID : 
 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and 

conditions set out in the bid documents and no deviation will be accepted.  

3.2 A Bid shall contain the following scanned copies of which are to be uploaded : - 

 a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public 

Sector undertaking in India. 

 b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of 
proprietorship firm /partnership firm /limited company, as the case may be) is/are not 

associated with any other firm bidding for the same work. 

 c)  In Volume-I, the un-priced “Abstract Form Of Tender” & “Form Of Tender” (without price 
quoted) shall not only be signed and stamped by the Bidder, but must also be duly 

witnessed. 
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 d)  A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ in Volume-I of 

the tender document. 

     e)  Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have made misleading or false representations in the forms, 

statements and attachments submitted in proof of the qualification requirements and 

their EMD will be forfeited for such action. 

 f)   Scan copy of the following documents to be uploaded:- 

    i)  Copy of GST Registration Certificate.  

    ii)  Valid Trade Licence. 

    iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

    iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

 v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC),  

 vi) Details of the firm as per Schedule-O (in Volume-I) of the tender document duly filled up. 

              vii) Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the 

earlier mentioned pre-qualification criteria including the Schedule-T. 

             viii) Last three years balance sheet and profit & loss account in support of Annual Financial    

turnover i.e. 2018-2019 & 2019-2020, 2020-21 (also 2021-22, if available). 

             ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 

signed by the Bidder under office seal. 

              x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC 

Registration Certificate. 

              xi)  Certified copies of PAN Card. 

              xii) Original T.R. relating to Permanent Earnest/Security Money Deposit along with 

documents regarding submission of enhanced security deposit vide circular no. 

Civ/701/1040 dated 14.09.2021 

   xiii) Last Page of B.O.Q. and the Form of Tender duly filled up (without price quoted) duly    

signed and stamped. 

               xiii) Self declaration of the bidder that the Bidding Firm is presently not debarred / de-listed       

by any Govt / Quasi Govt. / Public Sector undertaking in India. 

xiv)  Self declaration about the proprietor/partner(s)/authorized signatory of the bidding 

firm (in the case of proprietorship firm /partnership firm /limited company, as the case may 

be) is/are not associated with any other firm bidding for the same work. 

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1)   

in lieu of submission of signed copies of the full Tender documents, Addenda, Corrigendum 

and G.C.C. 
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g)  The bidder will have to produce the original documents or any additional documents, if asked 

for, to satisfy the Authorities.    

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements and their EMD will be forfeited for such 

action. 

    3.3 COVER-II will contain the Price Bid as per BOQ and Form of e-Tender to be uploaded duly   

signed, & filled up by the bidder. 

    3.4 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid 

as aforesaid. 

4.0      SECURITY DEPOSIT:- 
 

     4.1   For the successful Bidder, the Earnest Money deposit will be converted to part of Security 

Deposit and the remaining security deposit will be recovered from the contractors each and 

every On-Account Bill [including the final bill, if necessary] at the percentage of each such 

bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of Contract. 

     4.2   Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

5.0      Delay/ Extension of time/ Liquidated Damage/ Termination of Contract. 

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/ 

Termination of Contract. 

  

6.0 REFUND OF EARNEST MONEY :- 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful 

Bidders without any interest after opening of Price bid of the e-Tender document.  

 

7.0    VALIDITY OF OFFER:- 

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 

unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be 

liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

8.0      DETAILED SCRUTINY OF e-TENDERERS : 

8.1 During the course of examination the bid, the bidders, if asked for, shall furnish any or additional 

document(s) for the purpose of evaluation of his/their bids. The price bids of those bidders who meet 

the qualifying criteria of NIT shall be opened.   

9.1 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in 

case :- 

(i) is not accompanied by requisite earnest money,   

(ii) is not accompanied by requisite tender paper cost,   

(iii) validity of the offer is less than tender stipulation,  

(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 
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(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely. 

(vi) 4 months validity from date of opening of techno-commercial bid is not accepted/agreed 

to as per tender condition. 
 

(vii) Offer/tender is submitted with any deviation from the tender terms and condition.  
 

     In addition to above, a bidder may be disqualified if – 

 

a) The bidder provides misleading or false information in the statements and documents submitted.  

 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor 

or inordinate delays in completion or financial bankruptcy etc. If the bidder has not uploaded all the 

documents as per NIT. 

c) If the bidder has not uploaded all the documents as per NIT. 

The decision of SYAMA PRASAD MOOKERJEE PORT KOLKATA  in this regard shall be final and binding 

on the Bidder.    

 

11 For Micro & Small Enterprises (MSEs) registered with NSIC:- 

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 

scheme) are exempted from depositing Cost of Tender Document and Earnest Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in the tender, 

for the items they are not registered with NSIC, then they will have to deposit 

cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their 

offer for those items will not be considered.  

11.3   Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be submitted along 

with bid. For Scheduled cast (SC) & Scheduled Tribe (ST) entrepreneurs’ documentary 

evidences have also to be submitted to get benefit in this regard. 

12.0 EVALUATION CRITERIA:- 

12.1  During evaluation of Price Part, provided that the bidder submits his offer following e-tender 

stipulations & specifications, the overall lowest offer received shall be considered for 

acceptance by the Trustees. 

13.0    ACCEPTANCE OF TENDER:- 

13.1 SYAMA PRASAD MOOKERJEE PORT KOLKATA  reserves the right to accept / reject any / all 
offer(s) without assigning any reason thereof and also reserve the right to accept the tender in part 

or as a whole. 

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 

prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The 

“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the Contract 
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Agreement within six weeks of issue of Letter Of acceptance and fulfil all his obligations as required 

by the Contract.  

 

14.0     MISCELLANEOUS: 

 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the 

tender documents. Any deviation from the tender documents and / or any incomplete tender 

shall not be considered.  
 

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based 

on his own terms and conditions, such e-Tenderers are liable to rejection at the option of the 

Trustees without further reference to the bidder.  
 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and 

approved quality conforming to relevant specifications. The successful Bidder shall also arrange 
for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, 

required for efficient execution of the work. 
 

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian 

Currency. The language used throughout shall be in English.  
 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and 
Form of Tender shall be required to be complete, duly filled in and signed and uploaded.  

 

 
(vi) Enlisted/registered contractor of SMP, Kolkata will get the benefit of exemption of deposition 

of Earnest Money upto the prescribed limit. They are to upload the scan copy of the original 
T.R. issued to them by SMP, Kolkata during registration to SMP, Kolkata relating to Permanent 

Security Deposit. 

 
(vii) Contractor has to furnish a valid mobile no. along with a Whatsapp facility. Any 

communication to the Contractor made by the concerned officials of SMP, Kolkata through 

Whatsapp/SMS should be treated as official communication from this office. 

 

(viii) The Bidder shall give a declaration about the names of their relations employed in SYAMA 

PRASAD MOOKERJEE PORT KOLKATA . It is not the intention to debar the Contractors from 
working if their relatives are working in Ko.P.T, but such a declaration is necessary in the 

interest of Trustees against any possible lapses. 
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SPECIAL CONDITIONS OF CONTRACT 

E-TENDER FOR  “Modification of two rooms at Erstwhile Shipwright building for proposed kitchen 
facilities of the Cafeteria Unit beside KPD Clock Tower. ” 

 

1.0    GENERAL: 

These provisions though given in a separate section are part of the tender documents which must be 

read as a whole, the various sections being complementary to one another and are to be taken as 
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender 

documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, 

Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the 
Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the 

documents as stated below will apply. In particular, these provisions will over ride those in the 
General Conditions provided there is discrepancy between them.  
 

2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

If the stipulations in the various tender documents be found to be at variance in any respect, one will 

override others (but only to the extent these are at variance) in the order of precedence as given in 

the list below, i.e. any particular item in the list will take precedence over all those placed lower down 

in the list.  

• Order letter.  

• Bill of Quantities.  

• Drawings. 

• Particular Specifications of work. 

• Special Conditions of Contract.  

• General Conditions of Contract.  
 

In case of any dispute, question or difference either during the execution of the work or any other 
time as to any matter or thing connected with or arising out of this Contract, the decision of the Chief 

Engineer, SYAMA PRASAD MOOKERJEE PORT KOLKATA , thereon shall be final and binding upon all 

parties.  

3.0 SCOPE OF WORK:  

The work mainly comprises of but not limited to the general Civil Engineering works and allied necessary 

electrical works as per the items specified in the Bill of Quantities to modify existing two rooms at Erstwhile 

Shipwright building for proposed kitchen facilities of the Cafeteria Unit and all other works as per 

specifications as set forth in the Bill of Quantities, including all appurtenant works together with additional or 

varied works, Trustees General Conditions of Contract and Special Conditions of Contract which may 

thereafter be required in accordance with Clause 7 of General Conditions of Contract and as per the direction 

and up to the satisfaction of the Engineer-in-Charge for successful completion of the work.     

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer, 

Development and acquaint himself with the nature of work before preparing his tender. His attention is 

drawn to Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to 

the site conditions, availability of space for storing materials and approaches to site etc., will be entertained. 

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to 

the following:-  
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a) Provide all materials, supervision, services and other tools and plants, transportation, water supply, 

temporary drainage, dewatering of surface, necessary approaches, temporary fencing and temporary 

lighting as required for safety and work purposes etc. 

 

b) Prepare and submit for review and assessment to the Engineer how the work is actually going to be 

done. 

 

c) The Contractor shall at all time carry out work in a manner creating least interference to existing services 

while consistent with the satisfactory execution of the same. The Contractor shall execute the work in 

accordance with the direction of the Engineer-In-Charge and maintain during the execution of the work, a 

passage for traffic along a part of the existing carriage way. 

 
 

4.0 LOCATION:  

• Near KPD Clock Tower Jetty beside 8 No. Workshop, KDS. 

 
5.0 ACCESS TO THE SITE: 
 

a. By Road: Circular Garden Reach Road 

b. By Rail: Khidirpur Railway Station 
 

6) WORK SITE: 

The work site is located near 8 No. Workshop, KDS. Tenderer must visit the work site and its 

surrounding before submission of the tender, so that due consideration is given to the local conditions 

at site. The intending tenderer should contact Superintending Engineer (Development), 
Kolkata: 700043 to make the site inspection along with his representative. 

 
7.   INSPECTION OF SITE: 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 

conditions, and access to the site and location before submission of the tender. He should contact the 
Superintending Engineer (Development) at his office at 51, C. G. R. Road, Kolkata 700043 for 

collecting information about the site before submission of the tender. No excuse will be entertained 

afterwards on the above ground. In case any part of the site cannot be handed over to the successful Bidder 
in time, no compensation for loss of labour or any other cause nor any claim will be entertained by the 

Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on that ground if 
applied for.     

 
8. SITE CONDITIONS & METHOD OF WORK: 

The work site is near 8 No. Workshop, KDS. The contractor shall take adequate measures so as to 

execute the work with due regard to the above. The cost of which shall have to be included in the 
quoted rates.   

 
Further, if so required by the Engineer in the interests of normal working of the Port, it is found 

necessary to shift / suspend some construction activity for some duration, this shall be done in 

compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder 
shall consider all the above points while quoting as no separate claim for idle charges towards labour, 

material will be considered for payment.  
 

Proper care should be taken to provide adequate protection to the existing structures and cables 
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and 

expense. Any damage / defect to existing structures arising due to the faulty execution of the work 

shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging 
extra.  
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9. TIME OF COMPLETION  

The work is required to be completed at 2 (Two) Months from the date of placement of work 

order/LOI.   

10. SUFFICIENCY OF TENDER:  

i) The tender drawings and all data / information as furnished herein or inspected and / or collected 

by the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in 

his offer at his own responsibility and SMP, Kolkata does not guarantee sufficiency or adequacy of the 

data / information so supplied to him or collected or understood by the tenderer. 

 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and 

the rates shall cover all his obligations under the contract and all matters and things necessary for 

the proper construction, completion, commissioning and maintenance of the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of 

rates will prevail over the rate misprinted in B.O.Q. 

11. Accessibility for Checking and Supervision. 

 

The engaged Contractor is to provide necessary arrangement for free access to the SMP, Kolkata 

officer’s and personnel for supervision and checking of the subject work at his own cost.   

12. Responsibility of the Contractor for methodology of works:  

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole 

of the works, keeping in mind the site conditions and shall supply to the Engineer such particulars 

thereof as he may require from time to time. 

 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of 

actual methods that would be adopted by the Contractor for the execution of each item of the work 

supported by necessary details.  

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery 

that would be used, their locations, arrangements for conveying and handling materials etc.,  should 

be obtained from the Engineer well in advance for starting each item of work. The Engineer reserves 

the right to suggest modifications or make concrete changes in the methods proposed by the 

Contractor whether accepted previously or not at any stage of the work, to obtain the desired 

accuracy, quality and progress of the work, which will be final and binding on the Contractor.  

 

13. Quality Control:- 

Quality control is an essential part and must be based on proper objective and qualitative 

measurement. The Contractor will have the full responsibility for quality and delivering the acceptable 

quality in the field. Regular appraisal of the quality control to the Engineer should be made for 

effecting improvements to ensure satisfactory quality of work. 

 

 

14. Temporary Works: 

The successful tenderer shall allow for providing labour and materials for the construction and 
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, 

tube well and pipe lines etc. required for constructional purpose as well as for drinking water purpose 

of contractor’s men, water supply, vats, platform, etc. as may be necessary for the successful 
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execution, completion and maintenance of works without any extra cost to the Trustees and the rates 
should be quoted accordingly. No rent shall, however, be charged to the contractor for 

construction/erection of such temporary sheds and structures. 

 

15.  PLANT & CONSTRUCTIONAL EQUIPMENT: 
 

The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A 

list of plant as intended to be employed by the tenderers in this construction must be furnished with 
full details along with the tender. 

 
 

16. CONTRACT PRICE: 
 

The “Contract Price” for this contract means the sum named in the tender subject to such additions 

thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as 

provided for in the Contract.  

17. SETTING OUT OF WORK AND INITIAL MEASUREMENTS: 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be 

the contractor’s responsibility to set out the work accurately and get them checked by the Engineer. 
The Contractor shall provide at his own expense all necessary instruments, staff and labour for the 

checking of the survey.  

The Contractor shall be responsible for the true setting out of the work and for the correctness of all 

dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified 

by the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own 

cost. 

18.  PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works other than 

those now under construction as part of “SYAMA PRASAD MOOKERJEE PORT KOLKATA ” given 
without warranty of accuracy and neither the Trustees nor the Engineer will be liable for any 

discrepancies therein.  

19.  SAFETY MEASURES: 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 

working conditions and follow all safety precautions for prevention of injury or accidents and 
safeguarding life and property. The contractor shall comply with relevant provisions of Dock Workers 

(Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  
– 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for 

inspection of the works, tools, plant, machineries, equipments etc. wherever so  

required. The contractor shall further comply with any instruction issued by the Engineer, Trustees’ 
Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or 

permanent works, working of tools, plants, machineries, equipments, means of access or any other 
aspect.  
 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 

available in proper condition.  
 

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. 
to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; 

protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot 
wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and 

handling materials etc , as directed by the Engineer.  
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All safety rules shall be strictly followed while working on live electrical systems or installations as 
stipulated in the relevant safety codes.  
 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and 

equipments shall comply to the relevant safety codes.  
 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers 

shall have to be kept open and ventilated at least one hour in advance and necessary safety torches / 

lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other 

safety gear will be provided to the worker during handling / removing of slushes / sludge etc. without 

any extra cost. The contractor shall adopt all the above safety measures at his own cost.  

 

The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for execution 
of the project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so 
as to affect adversely the quality or appearance thereof or cause injury or death to 

animal and plant life.  

(iii) His office &labour hutment etc. shall be maintained in a clean and hygienic condition 
throughout the period of their use and different effluents of the labour hutment shall 

have to be disposed off suitably.  
 

20.    HOLIDAY OR SUNDAY WORK: 
 

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for 

working on Holidays and Sundays whenever so desired by the Engineer-in-charge. The Contractor 

shall not be entitled to any additional payment for taking up works on Holidays and Sundays.  

21.   POWER SUPPLY: 

 

If available and if required, suitable power supply may be arranged by the Trustees on chargeable 
basis from the nearest existing supply point of the site of work on receipt of request letter from the 

Contractor to that effect. All necessary arrangements for the distribution at site will have to be made 
by the Contractor at his own cost as approved by the Trustees’ Plant and Equipment Division.  

 

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the 
rates of SMP, Kolkata as prevalent & amended from time to time. The Trustees do not guarantee 

uninterrupted power supply from the above sources and Contractor shall not be compensated for any 
delay in providing / irregularity of power supply. The Contractor shall have to arrange for the supply 

of power at his own cost during such periods. 
 

22.  WATER:   

The Contractor will arrange for supply of water both for drinking and for construction purposes. 
However, on written request from the Contractor, water for drinking and for construction purposes 

may be made available from the exiting water line of the Trustees at a point near the site of work. 
The contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer 

or his representative, for storing and distributing the same to the work point at his own cost.  

i) Under no circumstances, the contractor would be allowed to use such drinking water for 

constructional works. 
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23.    KEEPING THE SITE AND WORKING AREA CLEAR: 

The Contractor shall at all times keep the site and working areas free from all surplus materials, 

rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the 
Engineer’s Representative. As the works will be carried out mainly inside of operational buildings of 

SMP, Kolkata the Contractor has to make necessary arrangement to clear the rubbishes etc. from the 

buildings, at the end of day’s work at his own cost & risk. 
 

24. Protection of existing services:  

The contractor must pay full attention to the fact that the existing service facilities for users are not 
distributed at any time due to storing of materials and rubbish and take every precaution to keep the 
entrance passage clear if the same are being used by the laborers. 

The contractor shall be held liable for all damage and interference to the existing service, caused by 

him in execution of works. Should any damage be done to the existing services, in general, the 

contractor shall make good the same and any further work considered necessary by the Engineer’s 

representative without any delay otherwise the cost of such repairing shall be recovered for his running 

bill for which Engineer’s decision shall be final and binding. 

25. Cleaning during execution and after completion:  

On completion of the works the contractor shall reinstate and make good at his own expense any 

property or land which might have been disturbed and/or damaged by his works. He should also clean 

the site as required during execution and fully clear the site after completion of all the works. 

The contractor shall forward any usable materials found during the course of construction at the work 

site or its vicinity to SMP, Kolkata stores/yards, dispose off the debris beyond the port area all at his 

own expenses by his own transport and labour and clean out all part of the work and leave everything 

clean and tidy to the entire satisfaction of the Engineer. 

26. DISCREPANCIES IN CONTRACT DOCUMENTS 
 

The several documents forming the contract shall be taken as mutually explanatory of one another 

and in case of discrepancies; the Specifications and Bill of Quantities shall prevail over signed 

drawings. Technical Specifications and other particulars shall prevail over Standard 

Specifications and Special Conditions of Contract shall prevail over the General Conditions. 

The Engineer’s decision on this matter however, shall be final and binding and the Tenderers 

attention is drawn to clause 4.3 of the General Conditions of Contract in this respect. The execution 

of work shall conform minutely to the approved and assigned drawings and specification and any 

other details drawings which shall be provided/duly approved by the Engineer during the progress of 

the work as to such other drawings those have formed part of the contract documents. 

 

27. METHOD OF MEASUREMENT:   
 

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be 

measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates, Govt. of West 

Bengal and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of 

B.I.S. shall be referred to.   

 
 

28.    ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion of the 

Engineer on the basis of measurements of completed works at the quoted rates in the Bill of 
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Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions of 

Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the 

respective Superintending Engineer (Development) with necessary documents in original.  

Subject to the availability and feasibility of system, SMP, Kolkata may make payment directly to the 

contractor’s designated bank account. For this purpose, the contractor will have to indicate (i) name of 

bank (ii) branch name (iii) branch code and (iv) designated account number in the “Abstract Form of 

Tender”. In case payment is made directly through bank, the contractor may be required to submit a 

pre-receipt as per instruction of SMP, Kolkata. An amount of Cess calculated at the rate of 1% of the 

billed amount shall be progressively recovered from each running bill as well as from the final bill of 

the contractor for onward transmission of the same by the appropriate authority. Other statutory 

deductions will also be made as applicable at the time of payment. 

29.   MATERIALS: 

It will be the responsibility of the contractor to make timely procurement of all materials for both 

temporary and permanent works required in accordance with the Bill of Quantities or for any 

extra/additional work required as per the directions of the Engineer. The contractor shall procure 

cement, reinforcement steel and other materials from manufacturers approved by the Engineer.  

The contractor will be allowed to take away surplus materials on completion of the work, subject to 

Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 

 

30. TESTING OF MATERIALS:   

The Contractor shall undertake all field tests and laboratory tests for all such materials and 

workmanships as directed by the Engineer or his representative at his own cost.  

The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at 

the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be 

decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his 

own testing equipments or by any approved agency in presence of the representatives of the Engineer 

and the contractor at the worksite. All the testing charges and all incidental charges like packaging 

and transporting the test samples, equipments etc. shall be borne by the Contractor. 

 

31.   LABOUR, TOOLS & PLANTS:  

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution 

of the work. 
 

 

32. CONTRACT LABOUR LAWS: 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees 

Liability Act , 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation 

and Abolition) Act, 1970, or statuary amendments and the modifications thereof, any 

other laws relating thereto and the rules made there under from time to time. Payment to 

the labourers to be made as per the minimum wage rates fixed by Chief Labour 

Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision 

from time to time. 
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It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, 

Rules, Regulations, Byelaws and Procedures as are lawfully necessary in the execution of 

the works. The contractor will be fully responsible for any delay/damage etc. and keep the 

Engineer indemnified against all penalties and liabilities of any kind for noncompliance or 

infringement of such Acts, Ordinances, Rules, Regulations By- laws and Procedures. The 

Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a year to his 

workmen accordingly, for which no extra payment shall be made to the Contractor. 

 
The contractor shall indemnify the SMP, Kolkata against payment to be made under or for 

the observance of the laws aforesaid without prejudice to his right to claim indemnity from 

his subcontractor. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a Breach of Contract. It will be obligatory on the part of 

Contractor to obtain necessary Labour Licence from the Competent Authority for deploying 

requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior to 

commencement of the work. 

 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 

1923 as amended by Amendment Act No.65 of 1976’ 

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and 

any modifications thereof and rules made there under from time to time. The contractor 

shall take into account all the above said financial liabilities in his quoted rates and nothing 

extra, whatsoever, shall be payable to h m on this account. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for 

execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall 

have to obtain a regular/permanent license as per sec12(1) of the Contract Labour Act. 

 
Further, whenever a contract work has commenced or completed , the contractor has to 

intimate the same to the Assistant Labour Commissioner(Central) /labour Enforcement 

Officer (Central) in Form IV-A , within 15 days of such commencement or completion. 

 
The contractor has to arrange for displaying the name of the Regional Labour 

Commissioner (Central), Asst. Labour Commissioner (Central) & Labour Enforcement 

Officer (Central) at his worksite(s). The contractor shall inform the Principal Employer the 

date, time & venue of disbursement to be made by him to his workers. 

 

The successful bidder shall also be required to put up a notice at the site of work mentioning the 
date, time & venue of disbursement to be made by him to his workers and he or his authorized 

representative shall have to be present during period of disbursement. 
 

33. COMPLIANCE WITH E.P.F, ESI & M. P. ACT: 

 

The successful contractor will have to comply with provision of EPF, ESI & MP Act –1952 (along with 
amendments, if any), issued from time to time.  
 

If asked for by the Employer, the contractor will be required to submit photocopy of all payment 

challans and produce the original for verification to the representative of the principal employer, i.e. 

Superintending Engineer (Development.) 
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34. INDEMNIFICATION: 

 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and 
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach 

of any of the provisions of any law, rules or regulations having the force of law, including but not 

limited to – 
 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c)  The Building And Other Construction Workers (Regulation of Employment & Conditions of         

Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Payment of Bonus Act, 1965. 

j) The Payment of Gratuity Act, 1972. 

k) The Equal Remuneration Act, 1976. 

l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

m) Child Labour (Prohibition and Regulation) Act, 1986. 

n) The Maternity Benefits Act 1961 

o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

p) Motor Vehicle Act, latest revision. 

 

35. TAXES :- 

The prices quoted shall be exclusive of any statutory levies and/or other charges levied by any 

Central/ State/local authorities which but excluding GST. GST will be paid by SYAMA PRASAD 

MOOKERJEE PORT KOLKATA as extra on submission documents by the party. 

Supplier/service provider must confirm that the GST amount charged in invoice is declared in its 

returns and payment of taxes is also made. 

 

The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts 

,rules, regulations, procedures, circulars & instructions there under applicable in India from time to 

time and to ensure that such compliance is done within the time prescribed under such laws. 

Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are 

timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by 

Supplier/ Service Provider and details available with SYAMA PRASAD MOOKERJEE PORT KOLKATA , 

then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s under 

mismatch  may be retained from due payments till such time SYAMA PRASAD MOOKERJEE PORT 

KOLKATA  is not sure that accurate tax amount is finally reflected in the GSTN to SMP, Kolkata’s 

Account and is finally available to SYAMA PRASAD MOOKERJEE PORT KOLKATA  in terms of GST laws 

and that the credit of GST so taken by SYAMA PRASAD MOOKERJEE PORT KOLKATA  is not required 

to be reversed at a later date along with applicable interest. 

 

SYAMA PRASAD MOOKERJEE PORT KOLKATA has the right to recover monetary loss including 

interest and penalty suffered by it due to any non-compliance of tax laws by the supplier/service 

provider. Any loss of input tax credit to SYAMA PRASAD MOOKERJEE PORT KOLKATA  for the fault of 

supplier shall be recovered by SYAMA PRASAD MOOKERJEE PORT KOLKATA  by way of adjustment in 

the consideration payable. 

Supplementary invoices/Debit note/credit note for price revisions to enable SYAMA PRASAD 

MOOKERJEE PORT KOLKATA  to claim tax benefit on the same shall be issued by you for a particular 

year before September of the succeeding Financial Year. 
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The purchase order/ work order shall be void, if at any point of time you are found be to a black 

listed dealer as per GSTN rating system and further no payment shall be entertained. 

36. SETTLEMENT OF DISPUTES: [ 

 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection 

with or arising out of the contract or the execution of the works, the same shall be dealt as per 

relevant provisions of the General Conditions of Contract. In respect of dispute resolution through 

Arbitration, the Arbitrator will be appointed by the Chairman, SMP, Kolkata from the list of the 

empanelled Arbitrators( to be maintained by Secretary, SMP, Kolkata. 

 37. CONTRACTOR TO EXECUTE CONTRACT AGREEMENT: 

The contractor after acceptance of his tender shall be required to enter into and execute a Contract 

Agreement to be prepared in the form annexed to the General Conditions of Contract together with 

such modifications as may be necessary within one month from the date of placement of the order. 

The contractor shall have to submit copies in sextuplets of all documents; correspondence, connected 

papers etc. as detailed in the above from of Contract Agreement together with the instrument of 

Contract Agreement prepared on Non-Judicial stamped paper of requisite denomination having five 

more copies made on plain paper all at his own cost. The successful tenderer shall have to submit 

three sets of such Contract Agreement duly executed, sealed, signed and witnessed for execution by 

the Trustees. The other three sets shall be completed in all respects but not signed. If the successful 

tenderer or tenderers are a partnership concern, they will have to get Agreement signed by all the 

partners or by the partner who is authorized to sign for and on behalf of the other partners.  

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of 

the contract.  The blank proforma of tender documents shall be supplied in sextuplets to the 

successful tenderer free of charge for preparing the documents of the aforesaid Contract Agreement. 

The successful tenderer shall have to copy out and prepare the documents of the Contract 

Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to be 

done at his own cost. The successful contractor shall be required to keep close co-ordination and 

liaison with the Traffic Manager’s Department and the Chief Mechanical Engineer’s Department while 

executing the works. The Senior Executive Engineer in charge of the construction will direct the 

representatives of the contractor to maintain liaison with different sections of the other departments 

and the contractor must keep the concerned Senior Executive Engineer of the Civil Engineering 

Department informed and/or posted with the programme contemplated with other departments. The 

Senior Executive Engineer of the Civil Engineering Department shall be nodal authority in all these co-

ordination and / or liaison and all programmers must be vetted by him. In cases of exigencies, the 

contractor or his representatives may establish direct liaison/co-ordination but in all such case the 

Superintending Engineer should be informed promptly. 

38.  EMPLOYMENT OF LOCAL RESOURCES:   

The contractor shall pay special attention to engage the maximum possible number of local Engineer, 

other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in 

office, details of such recruitment etc. shall be submitted to the Engineer periodically or as and when 

called for. 
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39.  CALCUTTA PORT TRUST/ KOLKATA PORT TRUST: 

The expression “CALCUTTA PORT TRUST’ and ‘KOLKATA PORT TRUST’ appearing anywhere in 

the tender documents, shall be construed to read as “SYAMA PRASAD MOOKERJEE PORT 

KOLKATA ”. 

40. CLARIFICATION OF BIDS: 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any 

Tenderer for clarification of his Tender, including breakdown of unit rates. The request for clarification 

and the response shall be in writing, but no change in the price or substance of the Tender shall be 

sought, offered, or permitted except as required to conform the correction of arithmetic errors 

discovered by the Employer in the evaluation of the Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the 

Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional 

information to the notice of the Employer, he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or 

contract award decisions, may result in the rejection of his Tender 

41. WORKMEN AND WAGES: 

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the 

requisite form as instructed by the Engineer or his representative.  

The contractor shall have to engage sufficient number of technically qualified and skilled persons to 

supervise and execute the work and this should be mentioned in the “Schedule-T” of the 

Contract. 

42. RATE FOR PAYMENT AGAINST EXTRA ITEMS: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 

depending on contingent situation at site, if required for successful completion of the work, extra 

items have to be carried out by the Contractor. If those items are already available in Trustees’ 

Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate plus percentages 

offered/quoted above/below by the contractor, 

otherwise 

(i) The rate of payment of work involving labour & material shall be fixed on the following basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour actually 

engaged in the work plus 11 % towards profit and cess. 

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of 

material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.  
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43. MATERIALS AND TESTING: 

The contractor shall make his own arrangement for supplying all materials at site. Materials supplied 

by the contractor shall essentially conform to the relevant Indian Standard. Materials thus supplied 

shall be subject to testing by the Engineer at his discretion. Contractor shall make all arrangement for 

collection of samples, transportation of such samples and depositing them with the test laboratory as 

directed by the Engineer and also to deposit with the necessary laboratory charges for testing. Cost 

of such testing will be entirely borne by the contractor unless otherwise stated in the B.O.Q. In the 

event of material being found substandard, the contractor shall arrange for immediate removal of 

such materials from the work site at his cost. 

44.  DISPARITY IN QUOTED RATE/AMOUNT.  

 If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate 

quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be 

derived by adding/subtracting (as the case may be) this percentage with/from the Estimated Value 

put to tender. Similarly in case of disparity between the rate quoted in figures and in words, the rate 

quoted in words shall prevail.  

 45. DOCK PERMIT:  

 For works inside the Docks, Dock permit required for men , materials, vehicles and equipments etc. 

are to be procured by the successful tenderer at free of cost as per recommendation of the executing 

departments/divisions indicating the specific number of free permits to be issued. But for creation of 

individual IDs in permit system a charge as applicable, will be levied per person (one time) even for 

companies/ Individuals who have been granted permission to obtain free permits by SMP, Kolkata. In 

case the work has to be carried out in an operational zone, the tenderer should keep in mind that the 

work is to be executed without hampering the operational activities and should complete the work 

within the stipulated time specified in the tender. 

46.  If, the work has to be carried out in an operational zone, the tenderer should keep in mind that 

the work is to be executed without hampering the operational activities and should complete the 

work within the stipulated time specified in the tender. 

      47. Unless otherwise mentioned, all the dismantled/taken out materials having sale value/which are 

re-usable should be forwarded to the departmental store /sales yard/other sites by the successful 

tenderer at his own cost by engaging transports, labours, loading, unloading and stacking the 

materials all complete as per instructions /directions of Engineer-in-Charge and no extra cost will be 

entertained for this. 

48. WORKING PERIOD: 

Normally the work will be carried out on the Trustees’ working days for eight working hours and one 

hour for rest/ recess. However, the tenderer should note that he might be required to carry out the job 

on Sundays, holidays and after normal working hours and at night in addition to the normal working 

hours to expedite the progress of the work if permitted by Competent Authority. The tenderer should 

include in his rates the cost, if any, involved on those accounts. 
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 49.BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT: 
 

Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General 
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security 

Deposit.  In that case, the Contractor shall have to submit to the Engineer a performance Bond in the 

form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in 
the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to. 

 
50. DEWATERING: 

 
If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the 
contractor by suitable diversions, ,pumpings or bailing out and the excavated and prepared surfaces 

of each layer shall be kept dry as directed by the Engineer. No extra payment will be made for such 
dewatering 

 

  51. MEASURES AGAINST POLLUTION: -  

    The contractor shall have to take proper measures against environmental pollution during execution 

of work as directed by the Engineer.  

 52. PORT AREA OBLIGATIONS: 

The Dock area is a custom bounded area and as such the contractor shall comply with all regulations 

of the Port and Custom authorities and those that may be imposed from time to time in respect of 
the transit of all of contractors plants, vehicles, materials, and staff in the area. Whenever regulations 

so require, permits shall have to be obtained for such transit of contractor’s plants, vehicles, staff and 

workmen. The contractor shall instruct his staff and workmen to comply with all requirements in this 
“Restricted Area”. The contractor shall suitably fence the area that may be allotted to him inside the 

“Bonded Area” of the port for stores and other requirements to the full satisfaction of the Port and 
Security Agencies. 
 
The contractor shall, abide by all the regulations and rules of SYAMA PRASAD MOOKERJEE PORT 
KOLKATA  and those that may be issued from time to time without any extra cost to the SMP, 

Kolkata. 
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                                                               SCHEDULE T                                 Annexure-C (Contd) 

SYAMA PRASAD MOOKERJEE PORT KOLKATA  

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 
The Time Of Submission Of Tender Offer)(To be submitted with Part-I of Offer) 

Bidders must fill in the under noted columns. 
 

Sl. 

N
o. 

Full particulars of works to be executed 

concurrently by the bidder. 
(i) Name of work. 

(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 

Tender Value. 
 (inRs.) 

Completion time 

as stated in 
tender. 

Name and address to whom 

reference can be made. 

1 (i) 

 

   

(ii) 
 

(iii) 
 

2 (i) 

 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 

 

 
 

   

(ii) 

 

(iii) 

 

4 (i) 

 
 

   

(ii) 
 

(iii) 
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   (To be submitted with Part-I of Offer)      Annexure-C(Contd) 
 

SCHEDULE ‘O’   SHEET – 1  
   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – 

any special particulars as to Directors if desire to 
be stated.         

:  

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).     

:  

7) Copies of audited balance sheets of the Company 
for the last two years.     

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                   

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  

 
 
 
 
 
 

 
(To be submitted with Part-I of Offer) 
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SCHEDULE ‘O’ SHEET – 2.   

 
   

C) In case of an Individual: 

 
  

1) Full name and address of the Bidder 
any special particulars of the Bidder if 

desired to be stated.                         

:  

   

2) Name of the father of the Bidder. 

 
:  

   

3) Whether the Bidder carries on 

business in his own name or any other 
name.       

:  

   

4) When business was started and by 
whom. 

 

:  

   

5) Whether any other person is 
interested in the business directly or 

indirectly, if so, name and address etc. 

of such persons and the nature of 
such interest.            

:  

   

6) Whether the Bidder pays Income Tax 
over Rs.10, 000/- per year.                                 

:  

   

   

   

Dated:  ----------------------------------------------------------------- 
                                     (Full signature of Bidder) 

  

 

 

 

 

ANNEXURE – D 

DOCUMENTS TO BE UPLOADED ALONG WITH PART – I 
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Scan copy of the following documents to be uploaded:- 

           i)  Copy of GST Registration Certificate.  

           ii)  Valid Trade Licence. 

 iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

 v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC),  

  vi) Details of the firm as per Schedule-O (in Volume-I) of the tender document duly filled up. 

                       vii) Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 

mentioned pre-qualification criteria including the Schedule-T. 

                      viii) Last three years balance sheet and profit & loss account in support of Annual Financial    

turnover i.e. 2018-2019, 2019-2020 and 2020-21 (2021-22, if available). 

                      ix) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 

signed by the Bidder under office seal. 

                       x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents or NSIC 

Registration Certificate. 

                     xi)  Certified copies of PAN Card. 

 xii) Documentary evidence relating to enlistment with SMPK (erstwhile KoPT).  

 xiii) Last Page of B.O.Q. and the Form of Tender duly filled up (without price quoted) duly 

signed and stamped. 

xiii) Self declaration of the bidder that the Bidding Firm is presently not debarred / de-listed        

by   any Govt / Quasi Govt. / Public Sector undertaking in India. 

xiv)  Self declaration about the proprietor/partner(s)/authorized signatory of the bidding firm (in 

the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are 

not  associated with any other firm bidding for the same work. 

xii) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1)   in 

lieu of submission of signed copies of the full Tender documents, Addenda, Corrigendum and 

G.C.C. 

 g)  The bidder will have to produce the original documents or any additional documents, if 

asked for,to satisfy the Authorities.    

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements and their EMD will be forfeited for such 

action. 

N. B.-1 The bidder will have to produce the original documents or any 

additional documents, if asked for, to satisfy the Authorities.   
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N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have made misleading or false representations in the forms, 

statements and attachments submitted in proof of the qualification requirements and 

their EMD will be forfeited for such action. 
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ANNEXURE –D-1 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND 

UPLOADED] 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

Ref. No…………                       Date  

The Superintending Engineer, Development  
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
Civil Engineering Department, 
51, CGR Road,  
Kolkata – 700 043 
 

Dear Sir, 

1. We, ………………………………………………………..(Name of Tenderer) have fully read and 

understood the entire Tender Document, GCC, and Addenda, if any, downloaded from under the 

instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and 

Addenda. 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender 

documents, GCC, Corrigendum and Addenda. 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E 

SYAMA PRASAD MOOKERJEE PORT KOLKATA  

सिविल इंजीनियर गंविभाग 

Civil Engineering Department 
Office of the Superintending Engineer, Development 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन: 7100 - 3375 / 7100 - 3493 

Phone: 7100 - 3375 / 7100 - 3493 
          

 

 

 

 

      

 

PRICE BID 
**************************************************************************** 

“Modification of two rooms at Erstwhile Shipwright building for proposed kitchen facilities of the 

Cafeteria Unit beside KPD Clock Tower.” 

**************************************************************************** 

 

 

 

 

 

 

 

 
Office of the Superintending Engineer, Development 
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Annexure-E (Contd.) 

E-TENDER FOR   “Modification of two rooms at Erstwhile Shipwright building for proposed 

kitchen facilities of the Cafeteria Unit beside KPD Clock Tower.” 

 

  PRICE BID 

TENDER PARTICULARS  

 
ESTIMATED COST : Rs. 6,84,505.00 (Six Lakh Eighty Four Thousand 

Five Hundred and Five only) 

 
EARNEST MONEY : The intending firms would require to submit an EMD of Rs. 

13,690.00 (Rupees Thirteen Thousand Six Hundred and 

Ninety only) through DD/Banker Cheque in favour of 

Syama Prasad Mookerjee Port, Kolkata on any 

scheduled/Nationalised Bank payable at Kolkata, 

otherwise their offer will be summarily rejected. Copy of 

the DD/Banker’s Cheque should be uploaded. 

TIME OF COMPLETION :  2 (Two) Months 

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

: 11.10.22 to 01.11.22  

[Bid document will be available at 

https://kopt.enivida.in] 

DATE AND TIME FOR PRE-BID MEETING & 

SITE VISIT 

: No pre bid meeting 

 

LAST DATE OF SUBMISSION OF E-TENDER 

AND OPENING OF COVER-I & COVER -II OF 

THE TENDER 

: 01.11.22  (Submission Up to 15:00 hrs.) 

01.11.22 (Opening After 15:30 hrs.)  

 
 

Note: In the event of any unforeseen case such as closure of work / holiday etc. on any of the above days, the 
same will be opened / held on the next working day without any further notice. 

 
 
 
 
 
 
 
 

https://kopt.enivida.in/
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SYAMA PRASAD MOOKERJEE PORT KOLKATA  

सिविल इंजीनियर गंविभाग 

Civil Engineering Department 
Office of the Superintending Engineer, Development 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन: 7100 - 3375 / 7100 - 3493 

Phone: 7100 - 3375 / 7100 - 3493 

 
PREAMBLE TO THE BILL OF QUANTITIES 

 

E-TENDER FOR   “Modification of two rooms at Erstwhile Shipwright building for proposed 

kitchen facilities of the Cafeteria Unit beside KPD Clock Tower.” 

 

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the 

Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have 

thoroughly familiarise himself with the total scope of work and its mode of execution. 

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis 
for tendering. Payment will be made according to the quantities of each item of work actually carried out at the 
accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by the 
Engineer or his Representative. 
1.3 General direction and description of work or materials given elsewhere in the contract documents are not 

necessarily repeated in the description of items in the Bill of Quantities. 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the 

complete and finished work, inter-alia, all costs and expenses which may be required for successful 
completion of the works together with all risks, liabilities, contingencies, insurance, GST and obligations 
imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in 
the Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed 
to have been included in the prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of 
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the 
followings:- 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, 
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved 
in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, 
taxes and other requirements. 

1.9     Setting out including the location and preservation of survey markers, measurement and supervision. 
 
2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable stores, fuel, 

water and electricity. 
2.1 All First Aid, Welfare and safety requirements. 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and 

applicable. 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site 

procured by him or issued to him by the Trustees. 
2.5      This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 

with the estimated amount put to tender on line  based on his own analysis. The Tender Price thus 
established would be taken for comparative evaluation of E-Tenderers 
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SYAMA PRASAD MOOKERJEE PORT KOLKATA  

सिविल इंजीनियर गंविभाग 

Civil Engineering Department 
Office of the Superintending Engineer, Development 

51,सी. जी. आर.रोड,कोलकाता700043 
51, C.G.R. Road, Kolkata – 700 043 

फोन: 7100 - 3375 / 7100 - 3493 

Phone: 7100 - 3375 / 7100 – 3493 

 
BILL OF QUANTITIES 

Work Title: “Modification of two rooms at Erstwhile Shipwright building for proposed kitchen 

facilities of the Cafeteria Unit beside KPD Clock Tower.” 

ABSTRACT OF ESTIMATE 

Part - A : Civil Works 

Item 
 No.  

Description Of Item Quantity Unit 
Rate 

Rs.   P. 
Amount 
Rs.   P. 

1 Dismantling all types of masonry excepting 
cement concrete plain or reinforced, 
stacking serviceable materials at site and 
removing rubbish as directed within a lead 
of 75 m. In ground floor including roof. 

10.00 Cu.M 447.00 4470.00 

2 Dismantling all types of plain cement 
concrete works, stacking serviceable 
materials at site and removing rubbish as 
directed within a lead of 75m. 
In ground floor including roof. 
Upto 150 mm. thick 

5.00 Cu.M 939.00 4695.00 

3 Filling in foundation or plinth by silver sand 
in layers not exceeding 150 mm as directed 
and consolidating the same by thorough 
saturation with water, ramming complete 
including the cost of supply of sand. 
(payment to be made on measurement of 
finished quantity) 

30.00 %Cu.M 93621.00 28086.30 

4 Cutting chase upto 125 x 150 mm. and 
subsequent mending of damages. 
In brick wall [Cement-3.6 Kg/Mtr] 

25.00 Mtr. 93.00 2325.00 

5 Stripping off worn out plaster and raking out 
joints of walls, ceilings etc. upto any height 
and in any floor including removing rubbish 
within a lead of 75m as directed. 

100.00 Sqm 19.00 1900.00 
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6 Brick soling with picked jhama bricks 
including preparation of bed as necessary 
with brick joints properly filled in and packed 
with powdered earth and including 
necessary cushion of similar material below 
the soling (and in between layers when 
more than one layer is used) completes as 
per direction. Single brick flat soling 
(thickness 75 mm.) 

5.00 Sqm 339.00 1695.00 

7 Supplying and laying Polythene Sheet 
(150gm / sq.m.) over damp proof course or 
below flooring or roof terracing or in 
foundation or in foundation trenches. 

85.00 Sqm 24.00 2040.00 

8 Brick work with 1st class bricks in cement 
mortar (1:6) In superstructure,  
Ground floor 

3.00 Cum 5636.00 16908.00 

9 125 mm. thick brick work with 1st class 
bricks in cement mortar (1:4)  
In ground floor. 

30.00 Sqm 736.00 22080.00 

10 Plaster (to wall, floor, ceiling etc.) with sand 
and cement mortar including rounding off or 
chamfering corners as directed and raking 
out joints including throating, nosing and 
drip course, scaffolding / staging where 
necessary (Ground floor).[Excluding cost of 
chipping over concrete surface] 
15 mm thick plaster(1:6) 
In Ground Floor 

150.00 Sqm 151.00 22650.00 

11 Neat cement punning about 1.5mm thick in 
wall, dado, window sill, floor etc. 
NOTE: Cement 0.152 cu.m per 100 sq.m. 

10.00 Sqm 34.00 340.00 

12 Ordinary Cement concrete (mix 1:2:4) with 
graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement, if 
any, in ground floor 
as per relevant IS codes With Pakur variety 
stone chips. 
In Ground Floor including roof. 

10.00 Cum 5533.34 55333.40 

13 Hire and labour charges for shuttering with 
centering and necessary staging upto 4 m 
using approved stout props and thick hard 
wood planks of approved thickness with 
required bracing for concrete slabs, beams 
and columns, lintels curved or straight 
including fitting, fixing and striking out after 
completion of works (upto roof of ground 
floor) 
a) 25 mm to 30 mm thick wooden shuttering 
as per decision & direction of Engineer-In-
Charge. 
In Ground Floor including roof. 

10.00 Sqm 335.00 3350.00 
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14 Reinforcement for reinforced concrete work 
in all sorts of structures including 
distribution bars, stirrups, binders etc initial 
straightening and removal of loose rust (if 
necessary), cutting to requisite length, 
hooking and bending to correct shape, 
placing in proper position and binding with 
16 gauge black annealed wire at every 
intersection, complete as per drawing and 
direction. 
For works in foundation, basement and upto 
roof of ground floor/upto 4 m 
I. SAIL/ TATA/RINL 

0.20 M.T 60580.00 12116.00 

15 Ordinary Cement concrete (mix 1:1.5:3) with 
graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement if 
any, in ground floor 
as per relevant IS codes. 
a) Pakur Variety 
In Ground Floor including roof. 

3.00 Cum 6124.34 18373.02 

16 (a) Supplying, fitting & fixing 1st quality 
Ceramic tiles in walls and floors to match 
with the existing work & 4 nos. of key 
stones (10mm) fixed with araldite at the 
back of each tile & finishing the joints with 
white cement mixed with colouring oxide if 
required to match the colour of tiles 
including roughening of concrete surface, if 
necessary or by synthetic adhesive & grout 
materials etc. 
 
Floor 
With Sand Cement Mortar (1:4) 20 mm thick 
& 2 mm thick cement slurry at back side of 
tiles using cement @ 2.91 Kg/Sq.m & joint 
filling using white cement slurry @ 
0.20kg/Sq.m. 
(a) Area of each tile above 0.09 Sq.m 
(i) Coloured decorative 

100.00 Sqm 920.00 92000.00 

16 (b) Wall 
With Sand Cement Mortar (1:3) 15 mm thick 
& 2 mm thick cement slurry at back side of 
tiles using cement @ 2.91 Kg/Sq.m & joint 
filling using white cement slurry @ 
0.20kg/Sq.m. 
Area of each tile above 0.09 Sq.m 
Coloured decorative 

50.00 Sqm 1109.00 55450.00 
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17 Labour for taking out door and window 
frame including shutter for repair or 
replacement of different parts of the frame & 
refixing the same including mending good 
all damages complete. (Concrete and brick 
work for mending damage will be paid 
separately) 
Upto area 2.5 Sq.m 

25.00 Sqm 119.00 2975.00 

18 Taking out shutter of door and window, 
dismantling by parts (for repair or 
replacement of damaged parts), 
reassembling and refitting and rehanging 
same with old fittings but with new screws 
as necessary. (Where different parts of 
same shutter are renewed under different 
item, payment under item 73 will be made 
once only). 

25.00 Sqm 126.00 3150.00 

19 Styles and rails of wooden shutters fitted 
and fixed complete. (Payment to be made 
on area of new work only). 
For 25mm. Thick shutter. 
Sishu, Gamar, Champ,Badam,Bhola, 
Mogra, Hallak 
In Ground Floor: 

5.00 Sqm 1755.00 8775.00 

20 Panel (made of single plank) of door and 
window shutters to design as directed: 
(Payment to be made on area of exposed 
new work). (In case of non-supply of single 
plank penal rate of reduction to a maximum 
of 30% will be made). 19mm thick panel of 
30cm to 45cm width Sishu, Gamar, Champ, 
Badam, Bhola, Mogra, Hallak. 
In Ground Floor 

5.00 Sqm 1164.00 5820.00 

21 Wood work in door and window frame fitted 
and fixed in position complete including a 
protective coat of painting at the contact 
surface of the frame 
excluding cost of concrete, Iron Butt Hinges 
and M.S clamps. (The quantum should be 
corrected upto three decimals). 
Sal : Malayasian 
In Ground Floor. 

0.10 Cum 83218.00 8321.80 
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22 Supplying solid flush type doors of 
commercial quality, the timber frame 
consisting of top and bottom rails and side 
styles of well seasoned timber 65mm wide 
each and the entire frame fitted with 
37.5mm wide battens places both ways in 
order to make the door of solid core and 
internal lapping with Garjan or similar wood 
veneers using phenol formaldehyde as glue 
etc. complete, including fitting, fixing 
shutters in position but excluding the cost of 
hinges and other fittings 
35 mm thick shutters (single leaf) 
In Ground Floor. 

12.50 Sqm 2659.00 33237.50 

23 Easing door and windows. 10.00 Each 17.00 170.00 

24 (a) Iron butt hinges of approved quality fitted 
and fixed with steel screws, with ISI mark. 
75mm. X 40mm. X 1.12mm. 

5.00 Each 28.00 140.00 

24 (b) 100mm. X 50mm. X 1.25mm. 15.00 Each 43.00 645.00 

25 Iron socket bolt of approved quality fitted 
and fixed complete. 
150mm long x 10mm dia bolt. 

5.00 Each 63.00 315.00 

26 Iron hasp bolt of approved quality fitted and 
fixed complete (oxidized) with 16mm dia rod 
with centre bolt and round fitting. 
250mm long. 

5.00 Each 159.00 795.00 

27 Iron door ring of approved quality fitted and 
fixed with nut and washer complete. 
50mm dia. 

5.00 Each 17.00 85.00 

28 Anodized aluminum D-type handle of 
approved quality manufactured from 
extruded section conforming to I.S. 
specification (I.S. 230/72) fitted and fixed 
complete: 
With continuous plate base (Hexagonal/ 
Round rod) 
125 mm grip x 10 mm dia rod. 

10.00 Each 95.00 950.00 

29 Supplying 'Godrej' mortice lock chromium 
plated with latch and keys 4 levers, 
including fitting and fixing complete. 

5.00 Each 1081.00 5405.00 

30 Steel body foot-door holder. 5.00 Each 67.00 335.00 

31 Supplying best Indian sheet glass panes set 
in putty and fitted and fixed with nails and 
putty complete. (In all floors for internal wall 
& upto 6 m height for external wall) 
3 mm thick (weighing 7.4 kg/Sq.m) 

5.00 Sqm 477.00 2385.00 
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32 Scraping and removing greasy soot from 
walls or ceiling of kitchen or similar smoke 
affected rooms and preparing the surface. 

300.00 Sqm 11.00 3300.00 

33 Rendering the Surface of walls and ceiling 
with White Cement base WATER PROOF 
wall putty of approved make & brand.(1.5 
mm thick) 
In Ground Floor. 

300.00 Sqm 122.00 36600.00 

34 (a) Priming one coat on steel or other metal 
surface with synthetic oil bound primer of 
approved quality including smoothening 
surfaces by sand papering etc. 

25.00 Sqm 29.00 725.00 

34 (b) Priming one coat on timber or plastered 
surface with synthetic oil bound primer of 
approved quality including smoothening 
surfaces by sand papering etc. 
(This item is applicable to new work or old 
work when the original surface has been 
exposed by removal of old paint.) 

50.00 Sqm 38.00 1900.00 

35 (a) Painting with best quality synthetic enamel 
paint of approved make and brand including 
smoothening surface by sand papering etc. 
including using of approved putty etc. on the 
surface, if necessary :  
On timber or plastered surface : 
With other than hi-gloss of approved quality- 
Two coats (with any shade except white) 

50.00 Sqm 75.00 3750.00 

35 (b) On steel or other metal surface : 
With other than hi-gloss of approved quality- 
Two coats (with any shade except white) 

25.00 Sqm 72.00 1800.00 

36 Spot application for insecticides using Aqua 
base spray for pest (for bugs, cockroaches, 
silverfish, spider, termites, mosquitoes) to 
walls and ceiling etc. with chemical 
emulsion by admixing chloropyrofos 
emulsifiable concentrates (1% 
concentration) with water by weight 
including spraying the emulsified chemical 
@ 0.5 litres per sq.m. by a hand operated 
pressure pump on wall surfaces, ceiling, 
electrical fixture, electrical lines including 
drilling holes in places where source of 
termite is detected squirting chemical 
solution into the holes and sealing the holes 
with cement grout. (Rate is per sq.m. of the 
floor area while actual work will be all walls 
ceiling, rack, partition and furniture). 

100.00 SqM 49.00 4900.00 
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37 Supplying, fitting & fixing granite slab 15mm 
to 18mm thick in floor, lobby, stair, landing 
and treads etc. over 20mm (avg) thick base 
of cement mortar (1:2) laid with white 
cement slurry @ 4.40Kg per Square meter 
before placing of granite and jointed with 
white cement slurry @ 2.0 Kg per square 
meter with necessary pigments and 
complete as per direction of Engineer-in-
charge including cost of all materials, 
labours, curing and roughening of concrete 
surface complete. 
(a) Area of each Granite slab upto 0.60 
Square meter. 
In ground floor 

25.00 Sqm 2181.00 54525.00 

38 Supplying, fitting and fixing Black Stone 
slab used in Kitchen slab, alcove, wardrobe 
etc. laid and jointed with necessary 
adhesive Cement mortar (1:2) including 
grinding or polishing as per direction of 
Engineer-in -Charge  
In ground floor 
Slab Thickness above 25 mm and upto 37.5 
mm 

50.00 Sqm 713.00 35650.00 

39 Applying Interior grade Acrylic Primer of 
approved quality and brand on plastered or 
concrete surface old or new surface to 
receive Distemper/ Acrylic emulsion paint 
including scraping and preparing the 
surface thoroughly, complete as per 
manufacturer's specification and as per 
direction of the EIC. (In Ground Floor) 
One Coat 
Solvent based interior grade Acrylic Primer 

300.00 %Sqm 3370.00 10110.00 

40 Applying Acrylic Emulsion Paint of approved 
make and brand on walls and ceiling 
including sand papering in intermediate 
coats including putty 
(to be done under specific instruction of 
Superintending Engineer) : 
(Two coats) 
Standard Quality 

300.00 Sqm 62.00 18600.00 

41 Removal of rubbish, earth etc. from the 
working site and disposal of the same 
beyond the compound, in conformity with 
the Municipal / Corporation Rules for such 
disposal, loading into 
truck and cleaning the site in all respect as 
per direction of Engineer in charge 

10.00 CuM 166.00 1660.00 
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42 Supplying, fitting and fixing stainless steel 
sink complete with waste fittings and two 
coats of painting of C.I. brackets. 
Sink only 
630 mm X 550 mm X 180 mm  

3.00 Each 3788.00 11364.00 

43 Supplying, fitting and fixing bib cock or stop 
cock. Chromium plated Bib Cock long body 
with wall flange with aerator (Equivalent to 
Code No. 512 & Model - Tropical / 
Sumthing Special of ESSCO or similar 
brand) 

7.00 Each 659.00 4613.00 

44 Supplying, fitting and fixing Flat back urinal 
(half stall urinal) in white vitreous chinaware 
of approved make in position with brass 
screws on 75 mm X 75 mm X 75 mm 
wooden blocks complete. 
635 mm X 395 mm X 420 mm 

1.00 Each 2869.00 2869.00 

45 Supplying, fitting and fixing Squatting plate 
with integral flushing in white vitreous 
chinaware of approved make in cement 
concrete (6:3:1) with 
jhama chips complete. (Payment of 
concrete will be paid separately). 
450 mm X 350 mm 

1.00 Each 881.00 881.00 

46 (a) Supplying, fitting and fixing PVC pipes of 
approved make of Schedule 80 (medium 
duty) conforming to ASTMD - 1785 and 
threaded to match with GI Pipes as per IS : 
1239 (Part - I). with all necessary 
accessories, specials viz. socket, bend, tee, 
union, cross, elbow, nipple, long screw, 
reducing socket, reducing tee, short piece 
etc. fitted with holder bats clamps, including 
cutting pipes, making threads, fitting, fixing 
etc. complete in all respect including cost of 
all necessary fittings as required, jointing 
materials and two coats of painting with 
approved paint in any position above 
ground. (Payment will be made on the 
centre line measurements of total pipe line 
including all specials. No separate payment 
will be made for accessories, specials. 
Payment for painting will be made 
separately) 
For Concealed Work 
PVC Pipes (Dia) 15 mm  

20.00 Mtr. 137.00 2740.00 

46 (b) For Concealed Work 
PVC Pipes (Dia) 25 mm  25.00 Mtr. 205.00 5125.00 

46 (c) For Exposed Work 
PVC Pipes (Dia) 40 mm  20.00 Mtr. 292.00 5840.00 

Total Amount (A) = 624268.02 
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Part - B : Electrical Works 

Item 
 No.  

Description Of Item Quantity Unit 
Rate 

Rs.   P. 
Amount 
Rs.   P. 

1 Supply & delivery 35 sq.mm 3.5core 
aluminum conductor XLPE insulated 
armoured overall PVC Sheathed 1100 Volts 
grade power cable conforming to IS7098( 
Part 1 ) 1988 with last amendments .  

30 Mtrs 350.25 10507.50 

2 Laying of cable from 3/3½ core 35 sqmm to 
50 sqmm on  wall/surface incl. S & F MS 
saddles with earthing attachment in 2 x 10 
SWG GI (Hot Dip) Wire, making holes etc. 
as necy., mending good damages and 
painting 

30 Mtrs 71.00 2130.00 

3 Supplying and fixing compression type 
gland complete with brass  gland, brass ring 
& rubber ring for dust & moisture-proof entry 
of  XLPE/PVC armoured cables 4 core 35 
sq.mm  

2 Each 162.00 324.00 

4 Finishing of the XLPE/PVC insulated 
armoured cable ends by  soldering with 
cable sockets and insulated tapes etc., 
including  supplying sockets, soldering 
materials, tapes etc. and making  
connection to switch, BDB and BBC etc. 
4Core 35 sq.mm  

2 Set 158.00 316.00 

5 Supplying and fixing double door Horizontal 
TPN MCB Distribution board with IP-42/43 
protection, concealed in wall after cutting 
the wall & mending good the 
damages to original finish incl. Inter 
connection with suitable size of copper wire 
and neutral link & provision for earthing 
attachment 
6 way enclosure 607716  
( Make Legrand) 

1 No 3504.00 3504.00 

6 Supplying and fixing 240/415 V MCB of 
Breaking capacity 10kA & C characteristics 
on din rail of existing DBs and necessary 
connection 4P 63A  
( Make Legrand) 

1 No 1830.00 1830.00 

7 Supplying and fixing 240/415 V MCB of 
Breaking capacity 10kA & C characteristics 
on din rail of existing DBs and necessary 
connection SP 6-32A  
( Make Legrand) 

12 Nos 190.00 2280.00 
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8 Distribution wiring in 1.1 KV grade 2x22/0.3 
(1.5 sqmm) single core stranded 'FR' PVC 
insulated & unsheathed copper wire with 
1x22/0.3 (1.5 sqmm) single core stranded 
'FR' PVC insulated & unsheathed copper 
wire (Brand approved by EIC) 
for ECC in 19 mm bore, 3 mm thick 
polythene pipe complete with all 
accessories embedded in wall for horizontal 
& vertical runs and in suitable size PVC 
casing-capping (Precision make) for ceiling 
portion only, incl. necy. fittings etc. to 
light/fan/call bell point with Modular type 
switch (Brand approved by EIC) fixed on 
Modular GI switch board with top cover 
plate and 2 no. suitable size “Ph & N” 
copper bar & earthing attachment flushed in 
wall incl. mending good damages to original 
finish [only PVC casing-capping on ceiling 
and remaining portion concealed 
Average Run 8 Mtrs  

12 Points 1106.00 13272.00 

9 Supply & Fixing 240 V, 16 A, 3 pin Modular 
type plug socket (Brand approved by EIC) 
with 16A Modular type switch, without plug 
top on 4 Module GI Modular type 
switch board with top cover plate flushed in 
wall incl. S&F switch board and cover plate 
and making necy. connections with PVC Cu 
wire and earth continuity wire etc. 

10 Each 456.00 4560.00 

10 Supply & Fixing 240 V, 3 nos. 16 A, 3 pin 
Modular type plug socket with 3 nos. 16A 
Modular type switch (Brand approved by 
EIC), 20A Modular switch type SP MCB (C-
Curve) and Indicator without plug top on 2 
row 12 Module GI Modular type switch 
board with 2 row 12 Module top cover plate 
flushed in wall incl. S&F switch board and 
cover plate and making necy. connections 
with PVC Cu wire and earth continuity wire 
etc. 

2 Each 1620.00 3240.00 
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11 Distn. wiring in 22/0.3 (1.5 sqmm) single 
core stranded 'FR' PVC insulated & 
unsheathed single core stranded copper 
wire (Brand approved by EIC) in 19 mm 
bore, 3 mm thick polythen pipe complete 
with all accessories embedded in wall to 
240 V 6A 5 pin plug point incl. S&F 240 V 
6A 3 pin Modular type plug socket & 
Modular type switch (Brand approved by 
EIC) incl. S&F earth continuity wire, fixed on 
4 Module GI switch board with 3/4 Module 
top cover plate flushed in wall incl. mending 
good damages to original finish 2x22/0.3 
(Ph. & N) and 1x22/0.3 as ECC On board 

2 Points 249.00 498.00 

12 Cutting channel of 43 mm x 43 mm size on 
masonry wall incl. S&F heavy gauge 
polythene pipe  dia as stated below, by 
means of iron hooks and supplying and 
drawing 18 SWG GI Wire as fish wire incl. 
mending good damages to building works 
25 mm dia 3 mm thick polythene pipe with 
1x14 SWG GI  earth continuity wire 

75 RM 113.00 8475.00 

13 Supplying and Drawing 1.1 KV single core 
stranded 'FR' PVC insulated &  
unsheathed single core stranded copper 
wire (Brand approved by EIC) of the 
following sizes in the prelaid polythene pipe 
and by the prelaid GI fish wire and making 
necy. connection as required 
 3 x 36/0.3 (2.5 sqmm) 

75 RM 74.00 5550.00 

14 Supply & delivery 18W LED lamp  10 Nos 335.00 3350.00 

15 Installation of the LED lamp with pendent 
holder 

10 Each 40.00 400.00 

Total Amount (B) = 60236.50 

 

Say, Total amount for Part A + Part B : Rs. 6,84,505.00 

(Rupees, Six Lakh Eighty Four Thousand Five Hundred and Five only) 
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Rate offered by me/ us (Score out whichever is not applicable). 

1) ……………………………………………….   %  above par (+) Rs. 

                  (in figures) 

   …………………………………………………………………………. 

                  (in words) 

 

2) At  par 
  
  3) ………………………………………………….% below par (–) Rs. 

                  (in figures) 

…………………………………………………………………………  

                  (in words)   

 Rs. 

Total tendered amount in words : Rupees ………………………………………………..... 

……………………………………………………………………………………........................ 

[The rate quoted shall include all taxes and duties as applicable excluding GST. GST will be paid by SMP, 

Kolkata as extra on submission of suitable documents by the party] 

Maximum number of workmen likely to be engaged in a day’s work:    numbers 

T.R. No. & Date : 

Permanent Income Tax A/C. No. :   

GST Regn. no. : 

Date : 

 (Signature of Tenderer) 

[Total amount of tender, completion time and preliminary time as quoted / stated above are to be carried over to Form of 

Tender attached] 

Witness: -                                                                                             

(Name in block letters) 

Address: 

Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

To 
…………………………….. 
……………………………. 

 I/We_________________________________________________________________________________ 

Of……………………………………………………………………………………………………………………………………………….. 

having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all 
the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in 
the annexed Bill of Quantities within 1(One) Year  from the date of order to commence the work and in the 
event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in 
the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to the 

acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said 
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 
writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here 

(Repeat in words) _________Not to mention here  

I / We require _____________days / months preliminary time to arrange and procure the materials required by 
the work from the date of acceptance of tender before I We could commence the work. 

 

I / We have deposited with the Trustees’ CAO (SMP, Kolkata),vide Receipt No. ___________________________ 
of _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 

months. 

Dated:                                                                                                          (Signature of Bidder        with 
Seal) 

 

WITNESS :    

Signature :  Name of the Bidder:  

 

Name : 

(In Block 
Letters) 

 Dated: 

 

 

 

 

Address :  Address:  

Occupation :    
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   ANNEXURE - F 

General Conditions of Contract 

Forms and Agreements 

     
     
     
     
     
     
     
     
     
     

     
     

Sanctioned by the Trustees under Resolution No. 92 of the 

6th Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting 

held on July, 2014 
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 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       

& HALDIA DOCK COMPLEX 

 

 JULY , 2014  

     
GENERAL CONDITIONS OF CONTRACT 

 
 CLAUSE 

 
 PAGES 

1. AMENDMENT TO GENERAL CONDITIONS OF 
CONTRACT 

… GC 1  

2. DEFINITION 

 
… GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & 

ENGINEER’S REPRESENTATIVE 

 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-

REQUISITES 

 

… GC 5 – GC 9 

5. THE CONTRACT & GENERAL OBLIGATIONS 

OF CONTRACTOR 

 

… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND 

COMPLETION OF WORK 

 

… GC 14 – GC 17 

7. TERMS OF PAYMENT 

 
… GC 18 – GC 20 

8. VARIATION AND ITS VALUATION 

 
… GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION 

TIME/LIQUIDATED DAMAGE/TERMINATION 

OF CONTRACT 

 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF SECURITY 

DEPOSIT 

 

… GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT 

DOCUMENTS, DISPUTES & ARBITRATION 

 

… GC 25 – GC 27 

12 FORMS GC-1, GC-2 , GC-3 

 
  

13 FORM OF AGGREMENT 

 
  

14 PROFORMA FOR B.G. FOR CONTRACT 

PERFORMANCE 
  

15 INTEGRITY PACT DOCUMENT: PROFORMA   
16 DRAFT  Memorandum of Understanding between 

Ko.P.T.  & Transparency International India 
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GC - 1 

AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

❖ Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 

Table under sub-clause (a) 

 

PREVIOUS AS AMENDED 

Estimated 
Value of 
Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

 For Works 
Contract 

For Contract of 

Supplying Materials or 

Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 

estimated 

value of 

work 

1% of the estimated 

value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of 
work subject 
to a 
maximum of 
Rs. 20,000/- 
and 
minimum of 
Rs. 5,000/-. 

½% of the estimated 
value of work 
subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 

Rs. 10 Crore 

+ 1% on the 

balance 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and minimum 

of Rs. 1,000/-. 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 

210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 

 

Table under sub-clause (d) 

 

PREVIOUS AS AMENDED 

Class  of 

Registra-

Amount Of 

Fixed 

Financial  Limit Of Class  of 

Registra

Amount Of 

Fixed 

Financial  Limit Of 
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tion Security  Each Tender -tion Security  Each Tender 

A Rs 10,000/- Any tender priced 

uptoRs 2,00,000/- 

A Rs 50,000/- Any tender priced up 

to Rs10,00,000/- 

B Rs 5,000/- Any tender priced 

uptoRs 1,00,000/- 

B Rs 25,000/- Any tender priced 

uptoRs 5,00,000/- 

C Rs 2,500/- Any tender priced 

uptoRs 50,000/- 

C Rs 15,000/- Any tender priced 

uptoRs 3,00,000/- 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 

82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 

 

 

 

GC - 2 

 

1.    DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except where 

the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 

the Port of Calcutta, a body corporate under Section 3 of the Major Port 

Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 

appointed to act in his place under Sections 14 and 14A of the Major Port 

Trusts Act, 1963 

 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 

tender/offer has been accepted by the Trustees and includes the 

Contractor’s representatives, heirs, successor and assigns, if any, 

permitted by the Board/Chairman. 

 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 

behalf and includes the Manager (Infrastructure & Civic Facilities) or 

other official as may be appointed from time to time by the Employer, 

with written notification to the Contractor, to act as Engineer for the 

purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 

Engineer or any other official appointed from time to time by the 

Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 

Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 

and includes authorised “Extra Works” and ‘Excess Works” and 

“Temporary Works”. 

 

Works 

1.7 

 

“Temporary Works” means all temporary works of every kind required in 

or about the execution, completion or maintenance of the works and 

Temporary 

works 
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includes (without thereby limiting the foregoing definitions) all temporary 

erections, scaffolding, ladders, timbering, soaking vats, site offices, 

cement and other godowns, platforms and bins for stacking building 

materials, gantries, temporary tracks and roads, temporary culverts and 

mixing platforms. 

 

1.8 “Extra Works” means those works required by the Engineer for 

completion of the Contract which were not specifically and separately 

included in the schedule of items of the works i.e. (Bill of Quantities) of 

the tender. “Excess Works” means the required quantities of work in 

excess of the provision made against any item of the bill of Quantities. 

Extra works 

and Excess 

works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 

Standard’s specifications / International Standard’s Specifications (latest 

revisions) for materials and workmanship unless stated otherwise in the 

Tender. 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and specification 

and any modification of such drawings approved in writing by the 

Engineer and such other drawings as may from time to time be furnished 

or approved in writing by the Engineer. 

 

Drawings 

1.11 

 

 “Contract” means and includes the General and Special Conditions of 

Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 

Offer, the letter of acceptance of the Tender/Offer, the Contract 

Agreement, if separately entered into and the Schedule of Rates and Price, 

if any, adopted by the Trustees at their discretion. 

 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 

required or about the execution, completion or maintenance of the works 

or temporary works and includes (without thereby limiting the foregoing 

definition) all machinery and tools but does not include materials or other 

things intended to form or forming part of the permanent works. 

 

Construction

al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 

through which the works are to be executed by the Trustees for the purpose 

of the Contract. 

 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 

Tender/Offer of the Contractor, subject to such additions thereto and 

deductions therefrom as may be made by the Engineer under the provisions 

here in after contained. 

 

Contract 

Price 

1.15 “Month” means English Calendar Month. 

 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 

foreign enemies, hostilities) whether war be declared or not), Civil War, 

rebellion, revolution, insurrection or military or usurped power or use or 

occupation by the Trustees of any portion of the works in respect of which 

a certificate of completion has been issued (all of which are herein 

collectively referred to as the excepted risks). 

 

Excepted 

Risks 

 

1.17 Word importing the singular only, also includes the plural and vice-versa 

where the context so requires. 

 

Singular/ 

Plural 
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1.18 The heading and marginal notes in these General Conditions of Contract 

shall not be deemed to be part thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

 

Headings/ 

Marginal 

Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 

overhead costs of the Contractor, whether on or off the site.  

 

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

REPRESENTATIVE. 

 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 

the contract to the entire satisfaction of the Engineer and 

Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 

Engineer’s 

Representative 

2.3 The Engineer shall have full power and authority : 

 

(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 

for the purpose of proper and adequate execution and maintenance of 

the works and the contractor shall carry out and be bound by the 

same.  

(b) to alter or modify the specification of any material and workmanship 

and to inspect the work at any time.  

 

(c) to order for any variation, alteration and modification of the work and 

for extra works. 

 

(d) to issue certificates as per contract. 

 

(e) to settle the claims & disputes of the Contractor and Trustees, as the 

first  referee. 

 

(f) To grant extension of completion time. 

Engineer’s  

Power 

2.4 

 

The Engineer’s Representative shall : 

 

(i) watch and supervise the works. 

 

(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 

 

(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 

his direction in this regard.  

 

(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  

 

(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 

 

Power of 

Engineer’s 

Representative. 
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(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 

(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 

under intimation to the Contractor.  
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 

(a) to order any work involving delay or any extra payment by the 

Trustees, 

(b) to make variation of or in the works; and  

(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  

 

Limitation of 

Engineer’s 

Representativ

e’s Power 

 

2.6 Provided also as follows : 

 

(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 

disapprove such work or materials and to order the pulling down, 

removal, breaking-up thereof and re-constructing at the contractor’s 

cost and the contractor shall have no claim to compensation for the 

loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 

Engineer’s Representative, he shall be entitled to refer the matter to 

the Engineer who shall thereupon confirm, reverse or vary such 

decision.  

(c) Any written instructions or written approval given by the Engineer’s 

Representative to the contractor, within the terms of delegation of 

power and authority vested in the Engineer to his Representative in 

writing, shall bind the contractor and the Trustees as though it had 

been given by the Engineer, who may from time to time make such 

delegation.  

Engineer’s 

Overriding 

Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  

 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 

be deemed to have inspected and examined the site, fully considered all 

factors, risks and contingencies, which will have direct and indirect 

impact on his expenses and profit from the work and shall be specifically 

deemed to have taken the following aspects into consideration : 

The tender 

must 

encompass all 

relevant 

aspects/ 

issues.  

 (a) The form and nature of the site and its surroundings including their 

sub-surface, hydrological, tidal and climatic conditions, the means 

of access to the site and all other local conditions, including the 

likely charges and costs for temporary way-leave, if any, required 

for the work.  

 

Site & Local 

condition. 

 

 (b) The drawings, specifications, the nature and extent of work to be 

executed and the quality, quantity and availability of the required 

materials and labour for the work and the need to execute the work 

to the entire satisfaction of the Engineer, and also by complying 

with the General and Special Conditions of Contract.  

 

Drawing/ 

Specification/ 

Nature & 

extent of 

work to be 

done. 
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 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, equipment 

and Construction materials. 

 

Accommodation 

for Contractor’s 

men/materials. 

 

 (d) The sources and means of procurement of water for drinking, 

washing and execution of work, and source and availability of 

electrical power, all at Contractor’s cost.  

 

Water for 

drinking etc. 

/Electrical power. 

 

 (e) Payment of taxes and duties and compliance of all applicable 

statutes, ordinances and law together with the rules made 

thereunder, the rules, regulations and bye-laws of public bodies or 

any local or other authority by the Contractor, keeping the 

Trustees indemnified against penalties and liabilities of every kind 

arising from the Contractor’s failure in such compliance. 

 

Payment of 

Taxes/duties 

and observance of 

all statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 

for any legal instrument including Bank Guarantees and Indemnity 

Bonds.  

Payment of 

Stamp Duty 

by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 

the Trustees, unless stipulated otherwise in the Notice Inviting the 

Tender and shall be faultless in figures and free from erasing. 

Corrections, if any, shall only be made by scoring out and initialling of 

the revised figure.  

 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 

tender or subsequently, shall disclose the names of their 

owners/partners/share holders at the required points of time. The failure 

in this regard shall be treated as a breach and a contract, if entered into, 

shall be liable to be cancelled.  

 

Disclosure of 

Owner’s name. 

 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 

every tender must be submitted with Earnest Money of the amount 

calculated as per the following scale. 

Earnest  

Money and 

Security Deposit. 

 Estimated Value of 

Work 

Amount of Earnest Money  

 

For Works Contract 

For Contract of 

Supplying Materials or 

Equipment only 

Up to Rs. 

1,00,000=00 

5% of the estimated 

value of work 

1% of the estimated 

value of work 

Over 

Rs. 1,00,000=00 

2% of the estimated 

value of work subject 

to a maximum of Rs. 

20,000/- and minimum 

of Rs. 5,000/-. 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and minimum 

of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 

Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 

drawn in favour of Calcutta Port Trust or in the form of any “Account 

Payee” Draft of any Nationalised Bank of India drawn in favour of 

“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 

and the receipt granted therefor be kept attached to the Tender/Offer in the 

Sealed Cover.  

 

Method of 

Paying E.M. 

 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 

through A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta / 

Haldia. 

 

Refund of 

E.M. 

 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 

fixed Security with the Trustees’ FA & CAO / Manager (Finance) 

according to his Class of Registration, shall be exempt from depositing the 

Earnest Money, as per the following scale : 

Exemption 

from E.M. to 

Regd. Firms 

 Class of Registration Amount of Fixed 

Security 

Financial Limit of 

Each Tender 

 

 

A 

 

Rs. 25,000/- 

Any tender priced up to 

Rs.5,00,000/- 

 

 

B 

 

Rs. 10,000/- 

Any tender priced up to 

Rs.2,00,000/- 

 

 

C 

 

Rs. 5,000/- 

Any tender priced up to 

Rs.1,00,000/- 

 

  

(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  

 

  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 

Trustees and/or withdraws his tender/offer, the Earnest Money deposited 

shall be liable to forfeiture at the option of the Trustees. 

Tender with- 

out EM liable 

to rejection. 

 

Forfeiture of 

E.M. before  

Acceptance of 

offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 

Trustees as part of the Security Deposit, for which a separate Treasury 

Receipt shall be issued to the Contractor after cancellation of the previous 

Receipt of Earnest Money.  

E.M. to be 

converted to 

part S.D. 

 

 (g)  Balance security for works contract shall be recovered by deduction from 

all progressive Bill (including final Bill, if necessary) @ 10% of the gross 

value of work in each such bill, so that the total recovery may not exceed 

the quantum computed as per the under noted percentages of the total value 

of work actually done up to the stage of completion. 

Mode of  

recovery of 

balance S.D. 
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 Value of Work % of Security Deposit 

for works contract. 

% of Security 

Deposit For contract 

of supply- 

ing materials & 

equipment only. 

 

Scale of S.D. 

recovery.  

 

For works up to 

Rs.10,00,000/-. 

 

10% (Ten percent) 1% (One percent) 

For works costing more 

than Rs.10,00,000/- and up 

to Rs.20,00,000/- 

 

10% on first 

Rs.10,00,000/- +7½% 

on the balance.  

1% on first 

Rs.10,00,000/- + 

½% on the balance. 

 

For works costing more 

than Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- + 7 

½% on the next 

Rs.10,00,000/- + 5%  

on the balance.  

 

1% on first 

Rs.10,00,000/- + 

½% on the next 

Rs.10,00,000/- + 

¼% on the balance. 

 

 (h)  Balance Security for Contract of supplying materials and equipment 

computed in terms of the percentages given above, shall have to be 

deposited with the Trustees’ Treasurer in advance and within 30 days 

from the date of placement of supply order, either in cash or by A/c. 

Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 

Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 

contracts to be 

deposited in 

advance. 

 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 

the amount of Earnest Money/Security Deposit held by the Trustees, at 

any stage. 

No interest 

payable on 

E.M. /S.D 

 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 

Clause 9.3 hereinafter and subject to deduction, if any, under the 

provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 

provides for any maintenance period. 50% of the Security Deposit may 

be refunded against any of the treasury Receipt for that amount on 

expiry of half of the maintenance period and the balance deposit on the 

expiry of the said maintenance period and after the Engineer has 

certified the final completion of work in Form G.C.2 and the Contractor 

has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 

refund of S.D. 

 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 

option of the Trustees, if the Contractor fails to carry out the work or to 

perform/observe any of the conditions of the Contract. The Trustees shall 

also be at liberty to deduct any of their dues from the Security Deposit, 

fixed Security, Earnest Money or from any sum due or to become due to the 

Contractor under any other contract. 

Forfeiture of 

S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 

to the Engineer a performance Bond in the form of an irrevocable guarantee from 

Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 

Bank 

Guarantee 

in lieu of 
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proforma annexed hereto and for the sum and period as mentioned in the letter of 

acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 

which the Contract shall be liable to be terminated and the earnest money shall be 

liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 

any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 

borne by the Contractor and it shall be his sole responsibility to arrange for timely 

revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 

contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 

liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

 

Cash S.D. 

in certain 

cases 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 

Crore, along with their tender comprising Special Conditions of Contract, General 

Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 

Agreement duly signed by their authorized representative. The Proforma of the 

Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 

than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 

document to be submitted by each tenderer, without which the tender shall not be 

considered.” 

 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 

 

(a) The contract documents shall be drawn-up in English language. English 

language to 

be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 

within the jurisdiction of the High Court at Calcutta, India, including the following 

Acts : 

1. The Contract Act (India), 1872. 

2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act,1970. 

6. The Dock Workers’ Act,1948. 

7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit

y of laws on 

the contract 

 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 

his representative, the contractor shall, at his own expense, enter into and execute a 

Contract Agreement to be prepared by him in the form annexed hereto. Until such 

Contract Agreement is executed, the other documents referred to in the definition of 

the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 

to Execute 

Contract 

Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 

another. Should there by any discrepancy, ambiguity, omission or error in the various 

contract documents, the Engineer shall have the power to correct the same and his 

decision shall be final and binding on the parties to the Contract. 

 

Interpretatio

n of 

contract 

documents 

–Engineers’ 

Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 

Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 

Contractors free of cost for his use on the work, but these shall remain the 

property of the Trustees and hence, the Contractor shall return them to the 

Engineer or his Representative on completion of the work, if not torn or 

All Drawings 

are Trustees’ 

property. 
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mutilated on being regularly used at site. 

 

4.5 The Contractor shall prove and make at his own expense any working or 

progress drawings required by him or necessary for the proper execution of the 

works and shall, when required, furnish copies of the same free of cost to the 

Engineer for his information and/or approval, without meaning thereby the 

shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 

 

Contractor to 

prepare 

working / 

progress 

drawings 

 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 

Contract or any part thereof without the written permission of the Engineer. 

Even if such permission be granted, the Contractor shall remain responsible (a) 

for the acts, defaults and neglect of any sub-contractor, his agents, servants or 

workmen as fully as if these were the acts, defaults or neglects of the Contractor 

himself or his agents, servants or workmen and (b) for his full and entire 

responsibility of the contract and for active superintendence of the works by 

him despite being sublet, provided always that the provision of labourers on a 

“piece rate” basis shall not be deemed to be sub-letting under this clause. 

 

Contractor 

cannot sub-let 

the work 

 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 

his Tender/Offer all his cost for supplying and providing all constructional 

plant, temporary work. Materials both for temporary and permanent works, 

labour including supervision thereof, transporting to and from the site and in 

and about the work, including loading, unloading, fencing, watching, lighting, 

payment of fees, taxes and duties to the appropriate authorities and other things 

of every kind required for the construction, erection, completion and 

maintenance of the work. 

Contractors’ 

price is 

inclusive of all 

costs 

 

4.8 

 

 

The Contractor shall be solely responsible for the adequacy, stability and safety 

of all site operations and methods of construction, even if any prior approval 

thereto has been taken from the Engineer or his Representative. The Contractor 

shall not be responsible for the correctness of the design or specification of the 

Temporary and Permanent works formulated by the Engineer; but the 

Contractor shall be fully responsible for the correct implementation thereof, as 

also for any design and specification prepared/proposed/used by the Contractor. 

 

Contractor is 

responsible for 

all construction 

process, except 

for correctness 

of design and 

specification 

formulated by 

the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 

submit to him the details of his (a) programme for execution of the work, (b) 

proposed procedure and methods of work, (c) proposed deployment of plant, 

equipment, labour, materials and temporary works. The submission to and/or 

any approval by the Engineer or his Representative to any such programme or 

particulars shall not relieve the Contractor of any of his obligations under the 

contract.  

 

Contractor to 

submit his 

programme of 

work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 

he shall submit his revised programme for completion of work within the 

stipulated time whenever asked to do so. 

 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 

during execution of the works and as long thereafter as the Engineer or his 

representative shall consider necessary during the maintenance period. The 

Contractor or his competent and authorised agent or representative shall be 

constantly at site and instructions given to him by the Engineer or his 

Contractor to 

supervise the 

works 
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representative in writing shall be binding upon the Contractor subject to 

limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 

his representative in writing about such representative/agent of him at site. 

 

4.11 The Contractor shall employ in execution of the Contract only qualified 

careful and experienced persons and the Engineer shall be at liberty to direct 

the Contractor to stop deployment of any of is staff, workmen or official at site 

and the Contractor shall within 48 hours comply with such instruction without 

any demur whenever the Engineer shall feel that the deployment of the person 

concerned will not be conducive to the proper and timely completion of the 

work. 

 

Contractor to 

deploy 

qualified men 

and 

Engineer’s 

power to 

remove 

Contractor’s 

men 

 

4.12 The Contractor shall be responsible for the true and proper setting out of the 

works in relation to reference points/lines/levels given by the Engineer in 

writing. The checking of any setting-out or of any alignment or level by the 

Engineer or his Representative shall not in any way relieve the contractor of 

his responsibility for the correctness thereof and he shall fully provide protect 

and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 

profile marks and other things used in setting out the works. 

 

Contractor is 

responsible 

for line, level, 

setting out 

etc. 

4.13 From the commencement of the works till issue of the completion certificate in 

Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 

responsibility for the care thereof. Save for the excepted risks, any damage, 

loss or injury to the work or any part thereof shall be made good by the 

Contractor at his own cost as per instruction and to the satisfaction of the 

engineer, failing which the Engineer or his Representative may cause the same 

to be made good by any other agency and the expenses incurred and certified 

by the Engineer shall deem proper. This Clause will not apply to that part of 

the work, which might have been taken over by the Trustees on partial 

completion of the work and in such case the Contractor’s obligation will be 

limited to repairs and replacement for manufacturing or construction defects 

during the Maintenance period (Guarantee Period) as per the directions of the 

Engineer as also for defects/damages if any caused to the work by the 

Contractor during such repairs and replacement in the maintenance period.  

 

Contractor is 

responsible to 

protect the 

work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 

in regard to the personnel or structure or services or properties belonging to 

the Trustees or not which may be interfered with or affected or disturbed or 

endangered and shall indemnify and keep indemnified the Trustees against 

claim for injury, loss or damage caused by the Contractor in connection with 

the execution and maintenance of the work to the aforesaid properties, 

structures and services and/or to any person including the Contractor’s 

workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 

be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 

 

Contractor is 

responsible for 

all damages to 

other structures 

/ persons 

caused by him 

in executing 

the work. 

 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 

any fossil, coins, articles of value or antiquity and structures and other 

remains or things of geological or archaeological importance be discovered 

Fossils, 

Treasure 

travois, etc. are 
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at site which shall remain the property of the Trustees and protect them from 

being damaged by his workmen and arrange for disposal of them at the 

Trustees’ expense as per the instruction of the Engineer’s Representative. 

 

Trustees’ 

property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 

Trustees against all claims, demands, actions and proceedings and all costs 

arising therefrom on account of : 

 

(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 

 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 

for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 

of Public or Private or Private road, railway tracks, footpaths, crane 

tracks, waterways, quays and other properties belonging to the Trustees 

or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 

movement of Contractor’s plants and materials in connection with the 

work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 

other structure related to waterway, in transporting contractor’s plants 

and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 

accommodation as per the direction of the Engineer or his 

Representative to the workmen of the Trustees and other agencies 

employed by or with the permission and/or knowledge of the Trustees on 

or near the site of work. 

 

Contractor to 

Indemnify the 

Trustees 

against all 

claims for loss, 

damage, etc. 

 

4.17 Debris and materials, if obtained by demolishing any property, building or 

structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 

materials 

Trustees’ 

property 
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4.18 

 

The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following: 

 

(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 

earth or temporary works no longer required. 

 

(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 

the work, without which payment against final bill may be 

liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 

pollution of whatever nature during execution and 

maintenance of the works and to prevent rubbish, refuse and 

other materials from being thrown into the water by the 

Contractor’s quoted 

rates/price must be all 

inclusive 

 



 

Page 65 of 87 

 

Contractor’s men or those of his agency. 

 

(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 

transport, accommodation, medical and all other statutory 

benefits and entry permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 

Representative for preventing (i) spread of any infectious 

disease like smallpox, cholera, plague or malaria by taking 

effective actions for destruction of rats, mice, vermin, 

mosquitoes, etc. and by maintaining healthy and sanitary 

condition, (ii) illegal storage and distribution of Drugs, 

Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 

unlawful, riotous or disorderly conduct of the Contractor’s or 

his Sub-Contractor’s workmen, (iv) deployment  of workmen 

of age less than 16 years. 

 

4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 

Contractor, if the same is posted or sent by hand to the address 

given in the tender or to the Contractor’s Site Office or to the 

Registered Office of the Contractor. The time mentioned in these 

conditions for doing any act after direction or notice shall be 

reckoned from the time of such posting or despatch. 

 

Notice to Contractor. 

 

4.20 The Contractor and his Sub-contractor or their agents and men and 

any firm supplying plant, materials and equipment shall not 

publish or caused to be published any photographs or description 

of the works without the prior authority of the Engineer in writing. 

 

Contractor not to 

publish photograph or 

particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 

direction of the Engineer or his representative to any other Contractor 

engaged by the Trustees and their workmen to the Trustees’ own staff 

and to the men of other Public Body on or near the site of work and in 

default the Contractor shall be liable to the Trustees for any delay or 

expense incurred by reason of such default. 

Contractor to 

provide facilities 

to outsiders 

 

4.22 The work has to be carried out by the Contractor causing the minimum 

of hindrance for any maritime traffic or surface traffic. 

Work to cause 

minimum 

possible 

hindrance to 

traffic 

movement 

4.23 All constructional plants, temporary works and materials when brought 

to the site by the Contractor shall be deemed to be the property of the 

Trustees who will have lien on the same until the satisfactory 

completion of the work and shall only be removed from the site in part 

or in full with the written permission of the Engineer or his 

Representative. 

 

Trustees’ lien on 

Contractor’s 

Plant & 

Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF  
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WORK. 

5.1 The Contractor shall commence the work within 7 days of the receipt 

of Engineer’s letter informing acceptance of the Contractor’s 

tender/offer by the Trustees or within such preliminary time as 

mentioned by the Contractor in the Form of Tender or the time 

accepted by the Trustees. The Contractor shall then proceed with the 

work with due expedition and without delay, except as may be 

expressly sanctioned or ordered by the Engineer or his 

Representatives, time being deemed the essence of the contract on the 

part of the contractor. 

Preliminary time 

to commence 

work an 

maintenance of 

steady rate of 

progress 

 

5.2 The Contractor shall provide and maintain a suitable office at or near 

the site to which the Engineer’s Representative may send 

communications and instructions for use of the Contractor. 

Contractor’s site 

office 

 

5.3 Unless specified otherwise in the contract or prior permission of the 

Engineer has been taken, the contractor shall not execute the work 

beyond the working hours observed by the Engineer’s Representative 

and on Sundays and Holidays observed in the Trustees’ system, except 

in so far as it becomes essential on account of tidal work or for safety 

of the work. If the progress of the work lags behind schedule or the 

work has been endangered by any act or neglect on the part of the 

contractor, then the Engineer or his Representative shall order and the 

contractor at his own expense shall work by day and by night and on 

Sundays and Public Holidays. Any failure of the Engineer or his 

Representative to pass such an order shall not relieve the contractor 

from any of his obligations. The Engineer’s decision in this regard 

shall be final binding and conclusive. 

 

Contractor to 

observe 

Trustees’ 

working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 

work shall be procured and supplied by the contractor with the approval 

of the Engineer or his Representative and subject to subsequent testing as 

may be required by the Engineer or his Representative. The Engineer 

shall exercise his sole discretion to accept any such materials. 

Contractor to 

supply all 

materials as per 

requirement of 

the Engineer or 

his representative 

 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 

and method of measurement shall be in accordance with the relevant 

Codes (Latest Revision) of the Bureau of Indian Standards and the 

written instructions of the Engineer or his Representative. Where no 

specific reference is available in the contract, the material and 

workmanship shall be of the best of their respective kinds to the 

satisfaction of the Engineer. 

 

Materials & 

Works 

 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 

his representative, whenever required to do so, all at the Contractor’s 

cost. 

 

Contractor to 

submit samples 

for approval 

 

 Unless stipulated otherwise in the contract, the cost of any test required 

by the Engineer or his representative in respect of materials and 

workmanship deployed on the work, shall be borne by the Contractor. 

 

Contractor to 

arrange all 

testing at his own 

cost. 

 

5.8 Regarding the supply of any materials by the Trustees to the contractor in  
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accordance with the contract, the following conditions shall apply : 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 

materials from the Trustees’ Stores, watching, storing and keeping 

them in his safe custody, furnishing of statement of consumption 

thereof in the manner required by the Engineer or his representative, 

return of surplus and empty container to the Trustees’ Stores as per 

the direction of the Engineer or his Representative. 

 

The Contractor 

shall account for 

and look after the 

Trustees’ 

materials 

 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 

remain solely responsible for any such materials issued to him and 

for any loss or damage thereof for any reason other than “Excepted 

Risks”, the Contractor shall compensate the Trustees’ in the manner 

decided by the Engineer and shall at no stage remove or cause to be 

removed any such material from the site without his permission in 

writing. 

Contractor to 

compensate for 

loss and damage 

to Trustees’ 

materials 

 

 (c)The Trustees’ materials will generally be supplied in stages and in 

accordance with the rate of progress of work but except for grant of 

suitable extension of completion time of work as decided by the 

Engineer. The Contractor shall not be entitled to any other 

compensation, monetary or otherwise, for any delay in the supply of 

Trustees’ materials to him. The Contractor shall, however, 

communicate his requirement of such materials to the Engineer from 

time to time. 

Delay in supply 

of Trustees’ 

materials will 

only entitle the 

Contractor for 

extension of 

completion time 

of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 

from the contractor’s bills and/or any of his other dues, 

progressively according to the consumption thereof on the work 

and/or in the manner decided by the Engineer or his representative 

and at the rate/s stipulated in the contract. These rates shall only 

be considered by the contractor in the preparation of his 

tender/offer and these will form the basis of escalation/variation, 

if in future the contractor is required to procure and provide any 

such material on the written order of the Engineer consequent on 

the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 

Contractor for 

Trustees’ 

materials under 

normal 

circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 

of the Trustees’ materials issued to the contractor has been – (i) 

lost or damaged, (ii) consumed in excess of requirement and (iii) 

wasted by the contractor in excess of normal  wastage, then the 

value thereof shall be recovered from the contractor’s bills or 

from any of his other dues, after adding 19 ¼% extra over the 

higher one of the followings -   

 

(1) The issue rate of the materials at the Trustees’ Stores and 

 

(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 

 

Recovery from 

Contractor for 

Trustees’ 

materials under 

other 

circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 

material and work at any time and to order at any time – (I) for 

Contractor to 

replace 
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removal from the site of any material which in his opinion is not in 

accordance with the contract or the instruction of the engineer or his 

representative, (ii) for the substitution of the proper and suitable 

materials, or (iii) the removal and proper re-execution of any work 

which in respect of material and workmanship is not in accordance 

with the contract or the instructions of the Engineer. The Contractor 

shall comply with such order at his own expense and within the time 

specified in the order. If the contractor fails to comply, the Engineer 

shall be at liberty to dispose any such materials and re-do any work in 

the manner convenient to the Trustees by engaging any outside 

agency at the risk and expense of the contractor and after giving him a 

written prior notice of 7 days. 

materials/work 

not acceptable to 

the Engineer or 

his 

Representative 

5.10 No work shall be covered up and put out of view by the contractor 

without approval of the Engineer or his Representative and whenever 

required by him, the contractor shall uncover any part or parts of the 

work or make openings in or through the same as may be directed by 

the Engineer or his representative from time to time and shall 

reinstate or make good those part of works thus affected to the 

satisfaction of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 

Engineer, if the initial covering up was with prior written order of the 

Engineer or his Representative. 

 

Contractor to 

seek approval of 

Engineer or his 

Representative 

before covering 

up any portion 

of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 

time the written order to resume the execution is received by him. 

During such suspension the contractor shall protect and secure the 

work to the satisfaction of the Engineer or his Representative. All 

extra expenses in giving effect to such order shall be considered by the 

Trustees, unless such suspension is – 

 

(a) otherwise provided for in the contract, or 

 

(b) necessary by reason of some default on the part of the contractor, 

or  

 

(c) necessary by reason of climatic conditions on the site, or  

 

(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 

 

The Engineer shall settle and determine such extra payment and/or 

Extension of completion time to be allowed to the contractor, as shall, 

in the opinion of the Engineer be fair and reasonable, and the same 

shall be final and binding on the Contractor. 

 

Contractor to 

suspend work on 

Order from 

Engineer or his 

Representative 

5.11.

1 

If at any time before or after commencement of the work the Trustees 

do not require the whole of the work tendered for the Engineer shall 

notify the same to the contractor in writing and the contractor shall 

stop further works in compliance of the same. The Contractor shall not 

be entitled to any claim for compensation for underived profit or for 

such premature stoppage of work or on account of curtailment of the 
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originally intended work by reason of alteration made by the Engineer 

in the original specifications, drawings, designs and instructions. 

 

5.12 

 

 

 

 

 

 

 

 

 

 

 

 

When the whole of the work has been completed to the satisfaction of 

the Engineer and has passed any final test prescribed in the contract, 

the contractor shall, within 21 days of submission of his application to 

the Engineer, be entitled to receive from him a certificate for 

completion of work in Form G.C.1, annexed hereto. If any part of the 

total work having been completed to the satisfaction of the Engineer, 

be taken over and/or used by the Trustees, the Contractor shall on 

application be entitled to partial completion certificate in the Form 

G.C.1 indicating the portion of the work covered by it, so that the 

Contractor’s liability during maintenance period of the contract, if any, 

shall commence from the date mentioned in such certificate so far as 

the completed portion of the work is concerned. 

 

Completion 

Certificate 

G.C.1. 
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6.0 TERMS OF PAYMENT : 

 

 

6.1 

 

 

No sum shall be considered as earned by or due to the Contractor in 

respect of the work till final and satisfactory completion thereof and 

until a certificate of final completion in Form G.C.2 has been given by 

the Engineer. 

 

On account payments, if any, made prior to issue of the certificate in 

Form G.C.2, shall all be treated as mere advance, which shall stand 

recoverable in full or in part, if the Engineer so decides in the context 

of Contractor’s unfulfilled contract condition, if any. 

 

All interim 

payments are 

advances till 

issue of 

Certificate in 

Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 

measurements of actual work done, as recorded in the Trustees’ 

measurement books and at accepted tendered or at agreed rates, as the 

case may be, except as otherwise provided in the contract and when 

the Engineer decides any other rate for change in the scope of work or 

omission, if any, on the part of the Contractor. 

 

Payment on the 

basis of 

measurements at 

agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 

an initially stipulated completion period of 4 months or more, on 

account payments may be made sat the discretion of the Engineer or 

his Representative at intervals deemed suitable and justified by him. 

Provided always that subject to execution of work of substantial value 

in the context of the contract price, the interval of such on account 

payments shall be decided by the Engineer or his Representative, 

which shall ordinarily not be less than 1 month in between two 

payments for on account bill and/or advance. 

 

Limitation for on 

account payment  

6.4 Measurement for works done shall be progressively taken by the 

Engineer’s Representative and entered in the Trustees’ Measurement 

Book, at intervals deemed suitable and proper by him and/or the 

Recording of 

measurements 
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Engineer. The Contractor or his duly accredited Representative or 

Agent shall remain present at the time of such measurement and assist 

the engineer’s Representative in every manner required by him. After 

the measurements taken have been entered in the Measurement Book, 

the Contractor or his Agent shall sign the Measurement Book at the 

wend of such Measurements over the Contractor’s Rubber Stamp as a 

token of acceptance of all such measurements, recorded above and 

prior to such signature. If the Contractor or his Agent fails to 

participate even after 3 days written notice from the Engineer’s 

Representative, the measurement shall be taken ex-parte by the 

Engineer’s Representative and those shall be accepted by the 

Contractor. 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 

proforma approved by the  

Engineer and submit the same to the Engineer’s Representative in 

quadruplicate, duly signed by him or his accredited Agent over his 

Rubber Stamp. The Engineer or his Representative may in his 

absolute discretion, allow advance payment against such bill to the 

extent of an amount not exceeding 75% of the “net payable” sum 

of the said bill, subject to adjustment thereof against the bill at the 

time of checking and auditing the bill at the Trustees’ end. The 

measurement Book will not be handed over to the Contractor; but 

he will obtain the abstracts of quantities, amounts and recoveries 

to type out the bill. 

 

Contractor to 

prepare and 

submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 

respect of accepted offers/where estimated amount put to tender 

would be Rs.2,00,000/- or more, advance payment may be made to 

the extent of 75% of the value of any material purchased and 

brought to the site by the Contractor. Provided always that –  

 

(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 

 

(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 

 

(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 

materials, 

 

(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor postponing 

the execution of the work or otherwise, 

 

 

 

 

 

 

 

 

Advance 

payment against 

Non-perishable 

materials 

 (v) in the event of storage of such materials within the 

Trustees’ protected areas in the Docks, the contractor shall 

submit an Indemnity Bond in the proforma and manner 

acceptable to Trustees’ whereby the contractor shall 

indemnify the Trustees against all financial loss/damage, on 
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account of loss/damage to such materials for whatever 

reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 

Engineer an irrevocable Bank Guarantee favouring the Trustees 

and for the same sum as is being advance, in the proforma and 

manner acceptable to the Trustees. The Guarantee shall be of a 

Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 

Commercial Bank, as the case may be, acceptable to the 

Trustees and shall remain valid till the anticipated period of 

consumption of such materials in the work. The Bank 

Guarantee must bear an undertaking by the issuing Bank 

guaranteeing automatic payment of the guaranteed sum to the 

Trustees by the Bank on the date of expiry of the validity of the 

Guarantee, unless with the prior written approval of the 

Engineer on behalf of the Trustees, the Bank has extended the 

validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 

contractor's bills or any other dues, progressively with the 

consumption of the materials on the basis of quantity 

consumed. Consequent on full recovery of the advance the 

Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 

above, shall be returned to the Contractor duly discharged by 

the Engineer on behalf of the Trustees. 

 

 

 

 

 

 

 

 

 

6.7 No certificate of the Engineer or his representative shall protect the 

Contractor against or prevent the Trustees from obtaining repayment 

from the Contractor, in case the Engineer or his representative 

should overcertify for payment or the Trustees should over-pay the 

Contractor on any account. 

 

Recovery for 

wrong and over 

payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 

at any stage and in respect of any money or balance or Bank 

Guarantee, which may be due to the Contractor from the Trustees, 

owing to dispute or otherwise or for any delay on the part of the 

Trustees in making interim or final payment or otherwise. 

 

Interest not 

admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION : 

 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 

treated as estimated quantities of the work and shall never be 

deemed as actual or correct quantities of the works to be executed by 

the contractor in fulfilment of his obligation under the contract. 

 

Quantities in 

Bill of 

Quantities of 

Tender 

7.2 The Engineer shall have the power to order the Contractor in writing Engineer’s 
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to make any variation of the quantity, quality or form of the works 

or any part thereof that may, in his opinion, be necessary and the 

Contractor upon receipt of such an order shall act as follows : 

 

power to vary 

the works 
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7.2 

 
(i) Increase or decrease the quantity of any work included in 

the contract. 

 

(ii) Omit any work included in the contract. 

 

(iii) Change the Character or quality or kind of any work 

included in the contract. 

 

(iv) Change the levels, lines, position and dimensions of any part 

of the work, and 

 

(v) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 

treated ass revocation of the contract, but the value (if any) of all such 

variations evaluated in accordance with the Engineer’s sole decision 

shall be taken into account and the contract price shall be varied 

accordingly. 

 

Variation by 

engineer do not 

vitiate the 

contract 

7.4 Provided always that written order of the Engineer shall not be required 

for increase or decrease in the quantity of any work upto 15% where 

such increase or decrease is not the result of any variation order given 

under this clause but is the result of the quantities exceeding or being 

less than those stated in the bill of quantities. Provided also that verbal 

order of variation from the Engineer shall be complied with by the 

Contractor and the Engineer'’ subsequent written confirmation of such 

verbal order shall be deemed to be an order in writing within the 

meaning of this clause. 

Where written 

order for 

variation is not 

needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 

additional work unless they have been carried out under the written 

orders of the Engineer. 

 

(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 

extra work done or work omitted by his order. 

Payment for 

extra or 

additional, or 

omitted work 

or substituted 

work, 

Engineer’s 

powers 

 (c)  All extra, additional or substituted work done or work omitted by 

order of the Engineer shall be valued on the basis of the rates ad 

prices set out in the contract, if in the opinion of the Engineer, the 

same shall be applicable. If the contract does not contain any rates or 

prices directly applicable to the extra, additional or substituted work, 

then the Engineer may decide the suitable rates on the basis of 

Schedule of Rates (including surcharge in force at the time of 

acceptance of tender), if any, adopted by the Trustees with due 

regard to the accepted contractual percentage, if any thereon. In all 

other cases the Engineer shall solely determine suitable rates in the 

manner deemed by him as fair and reasonable, and his decision shall 

be final, binding and conclusive. 

 



 

Page 73 of 87 

 

 

GC – 22 

 

 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 

thereof shall be such that, in the opinion of the Engineer, the rate of 

prices contained in the contract for any item of the works or the rate 

as evaluated under sub-clauses (b) and (c) of this clause, is by reason 

of such omission or addition rendered unreasonable or in-applicable, 

the Engineer shall fix such other rate or price as he deems proper and 

the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 

DAMAGE / TERMINATION OF CONTRACT 

 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 

availability of the Trustees’ materials to be supplied as per contract or 

exceptionally adverse climatic conditions and natural phenomenon or 

strikes, lock-outs, civil commotion or other special circumstances of any 

kind beyond the control of the Contractor, cause delay in completing the 

work, the contractor shall apply to the Engineer in writing for suitable 

extension of completion time within 7 days from the date of occurrence 

of the reason and the Engineer shall thereupon consider the stated 

reasons in the manner deemed necessary and shall either reject the 

application or determine and allow in writing the extension period as he 

would deem proper for completion of the work with or without the 

imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 

Contractor and his decision shall be final and binding on the Contractor. 

If an extension of completion time is granted by the Engineer without 

imposition of liquidated damage, from the Clause No.8.3 of the 

Liquidated damage shall apply from its date of expiry, if the work be not 

completed within the extended time, unless stated otherwise in the 

decision communicated by the Engineer, as aforesaid. 

 

Extension of 

completion time 

8.2 (a) If the Contractor fails to complete the work within the stipulated 

dates or such extension thereof as communicated by the Engineer in 

writing, the Contractor shall pay as compensation (Liquidated 

Damage) to the Trustees and not as a penalty, ½% (half percent) of 

the total value of work (contract piece) as mentioned in the letter of 

acceptance of the tender/offer, for every week or part thereof the 

work remains unfinished. Provided always that the amount of such 

compensation shall not exceed 10% of the said value of work. The 

amount of Liquidated damages shall be determined by the Engineer, 

which shall be final and binding. 

 

‘Liquidated 

Damage’ and 

other 

compensation 

due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in 

 



 

Page 74 of 87 

 

Sub-clause (a) of this clause, from any money due or likely to 

become due to the Contractor. The payment or deduction of such 

compensation/damage shall not relieve the Contractor from his 

obligation to complete the work or from any of his other 

obligations/liabilities under the contract and in case of the 

Contractor’s failure and at the absolute discretion of the Engineer, 

the work may be ordered to be completed by some other agency at 

the risk and expense of the Contractor, after a minimum three days 

notice in writing has been given to the Contractor by the Engineer or 

his Representative. 

 

8.3 Without being liable for any compensation to the Contractor, the 

Trustees may, in their absolute discretion, terminate the contract and 

enter upon the site and works and expel the Contractor there from after 

giving him a minimum 3 days’ notice in writing, due to occurrence of 

any of the following reasons and decision of the Trustees in this respect, 

as communicated by the Engineer shall be final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

 

Default of the 

Contractors 

remedies & 

powers/Termi

nation of 

Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 

satisfactory or the work is not likely to be completed within the 

agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 

any lawful excuse under these conditions has kept the work 

suspended for at least 15 days despite receiving the Engineer'’ or 

his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 

dismantle or demolish and replace work for 7 days after receiving 

from the Engineer or his representative the written notice stating 

that the said materials or work were condemned and rejected by 

him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 

contract or is persistently or flagrantly neglecting to carry out his 

obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 

offered by or on behalf of the contractor t any officer, servant or 

representative of the Trustees or to any person on his or their 

behalf in relation to the obtaining or to the execution of the 

contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 

with his creditors or being a company goes into liquidation either 

compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 

by the Engineer on behalf of the Trustees, the Contractor shall hand over 

all the Trustees’ tools, plant and materials issued to him at the place to be 
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ascertained from the Engineer, within 7 days of receipt of such letter. 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 

power to complete the work through any other agency at the Contractor’s 

risk and expense and the Contractor shall be debited any sum or sums 

that may be expended in completing the work beyond the amount that 

would have been due to the Contractor, had he duly completed the work 

of the work in accordance with the contract. 

 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 

payment of only 90% of the value of work actually done or materials 

actually supplied by him and subject to recoveries as per contract, 

provided the work done and materials conform to specifications at the 

time of taking over by the Trustees. The payment for work shall be based 

on measurements of actual work done and priced at approved contract 

rates or other rates, as decided by the Engineer. The payment for 

materials supplied shall be at the rates as decided by the Engineer, which 

shall I in no case be more than market rates prevailing at the time of 

taking over by the Trustees. The Engineer’s decision in all such case 

shall be final, binding and conclusive. 

 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 

Contractor until the work is completed by other agency and the 

Contractor’s liabilities to the Trustees are known in all respect. 

 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

 

9.1 On completion of execution of the work the Contractor shall maintain the 

same for a period, as may be specified in the form of a Special Condition 

of the Contract, from the date mentioned in the Initial Completion 

Certificate in Form G.C.1. Any defect/fault, which may appear in the 

work during aforesaid maintenance period, arising, in the sole opinion of 

the Engineer or his representative, from materials or workmanship not in 

accordance with the contract or the instruction of the Engineer or his 

representative, shall, upon the written notice of the Engineer or his 

representative, be amended and made good by the Contractor at his own 

cost within seven days of the date of such notice, to the satisfaction of the 

Engineer or his representative, failing which the Engineer or his 

representative shall have the defects amended and made good through 

other agency at the Contractor’s risk and cost and all expenses, 

consequent thereon or incidental thereto,   shall be recoverable from the 

Contractor in any manner deemed suitable by the Engineer. 

 

Contractor’s 

obligation for 

maintenance 

of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion 

Certificate in Form G.C.2 annexed hereto shall have been signed and issued 

by the Engineer to the contractor after all obligations under the Contract 

including that in the maintenance period, if any, have been fulfilled by the 

Contractor. Previous entry on the works or taking possession, working o 

using thereof by the Trustees shall not relieve the Contractor of his 

obligations under the contract for full and final completion of the work. 

 

Certificate 

of final 

completion 
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9.3 On completion of the contract in the manner aforesaid, the Contractor may 

apply for the refund of his Security Deposit by submitting o the Engineer (I) 

The Treasury Receipts granted for the amount of Security held by the 

Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 

hereto (in original), where upon the Engineer shall issue Certificate in Form 

G.C.2 and within two months of the Engineer’s recommendation, the 

Trustees shall refund the balance due against the Security Deposit to  the 

Contractor, after making deduction therefrom in respect of any sum due to 

the Trustees from the Contractor. 

 

Refund of 

Security 

Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 

ARBITRATION 

 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 

connected with the interpretation of the Contract including the meaning of 

Specifications, drawings, designs and instructions or as to the quality of 

workmanship or as to the materials used in the work or the execution of the 

work whether during the progress of the works or after the completion and 

whether before or after the determination, abandonment or breach of the 

contract the decision of the Engineer shall be final and binding on all parties 

to the contract and shall forthwith be given effect to by the Contractor.  

 

Engineer’s 

decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 

shall within 15 days after receiving notice of such decision require that the 

matter shall be referred to Chairman, who shall thereupon consider and give a 

decision.  

 

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 

Chairman, he shall within 15 days after receiving notice of such decision 

require that within 60 days from his written notice, the Chairman shall refer 

the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 

Trustees for the purpose and any such reference shall be deemed to be a 

submission to arbitration within the meaning of Indian Arbitration Act, 1940 

or any statutory modification thereof.  

 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another 

person from panel shall be appointed as Sole Arbitrator and he shall proceed 

from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 

 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 

normally be 4 months as provided in Indian Arbitration Act, 1940 or any 

amendment thereof. The Arbitrator may, if found necessary, enlarge the time 

for making and publishing the award, with the consent of the parties.. 

 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 

fixed by the Arbitrator in his sole discretion. Upon every or any such 

reference the cost of any incidental to the reference and award respectively 

shall be in the discretion of the Arbitrator who may determine, the amount 

thereof or by whom and to whom and in what manner the same shall be 

 



 

Page 77 of 87 

 

borne and paid. 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 

to the provisions of the Indian Arbitration Act 1940 or any amendment 

thereof. The Arbitrator shall give a separate award in respect of each item of 

disputes and respective claim referred to him by each party and give reason 

for the award. 

 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 

within only the parameters of scope and conditions of the contract in 

question. 

 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 

Act, 1940 and rules made thereunder, for the time being in force, shall apply 

to the arbitration proceedings under this Clause.  

 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 

work with due diligence in accordance with Engineer’s decision. The 

Engineer also shall not withhold any payment, which, according to him, is 

due or payable to the Contractor, on the ground that certain disputes have 

cropped up and are likely to be referred to arbitration.  

 

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 

appearing in the letter of acceptance of the tender / offer is less than 

Rs.40,00,000/-. 

 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 

whatsoever in relation to the execution of the work to the Engineer 

within 30 days from the date of occurrence of the cause of dispute and 

before the preparation of the final bill, giving detailed justifications, in 

the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 

Engineer, with detailed justification in the context of contract 

conditions, before the issuance of final completion certificate in 

Form G.C.-2 ibid.  

No dispute or difference on any matters whatsoever, the 

Contractor can raise pertaining to the Contract after submission 

of certificate in form G.C.3 by him.  

 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 

prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 

not be entertained by the Engineer and / or by any Arbitrator 

subsequently.  

 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 

Arbitrators, vide Clause 10.3 hereinabove, on their sole 

discretion, by adding the names of new Arbitrators and / or by 

deleting the names of existing Arbitrators, without making any 

reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 

To 

The Manager (I&CF),  

Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & 

Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 
and complete all the works required to be performed in accordance with the Specification, Bill of 

Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 

Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ 
months / weeks from the date of order to commence the work and in the event of our tender being 

accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form 
hereto annexed with such alterations or additions thereto which may be necessary to give effect to 

the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and 
Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement 

is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together 

with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER  

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER 

I / We require _____________days / months preliminary time to arrange and procure the materials 

required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less 

than four months. 

 

             ___________________________                                                                                                                         

Dated :                                                                                                     (Signature of 

Bidder with Seal) 

 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In 

Block Letters) 

 
Address :  

Address :    

Occupation  

 

:   
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SYAMA PRASAD MOOKERJEE PORT KOLKATA  

KOLKATA DOCK SYSTEM 
 

FORM G.C.1 

 

Contractor ___________________________________________________________  

 

Address     ----------------------------------------------------------------------------------------- 

 

                  -----------------------------------------------------------------------------------------   

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on the 

__________________ day of ___________ 2000    in accordance with terms of the Contract and you 

are required to maintain the work as per Clause 62  of the General Conditions of Contract and under 

provisions of the Contract for a period of _______________________ weeks / months / years 

 

from the ______________ day of  

_____________ 2000    to __________________ day of _____________ 2000   . 

 

 

                                                                                     Yours faithfully, 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 
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SYAMA PRASAD MOOKERJEE PORT KOLKATA  

KOLKATA DOCK SYSTEM 
 

FORM G.C.2. 

 

Certificate of  Final Completion. 

 

The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O…………………………………..dt…………………………….  

                      C.E.O………………………………….dt…………………………….  

 

Work Order No…………………………………………………………………….. 

 

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now complete in 

every respect in accordance with the terms of the Contract and that all obligations under the Contract 

have been fulfilled by  the Contractor.  

 

 

 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 
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SYAMA PRASAD MOOKERJEE PORT KOLKATA  

KOLKATA DOCK SYSTEM 
 

FORM G.C.3 

 

 

(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 

 

The Manager (I&CF) 

Haldia Dock Complex 

Calcutta Port Trust 

Haldia. 

(Atten:………………………………………….) 

 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust 

for the execution of the following work viz:-  

 

Name of work : _________________________________________________________ 

 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  

 

                                                                                   Yours faithfully, 

 

                                                                                                                                             (Signature of 

the Contractor) 

                                                                             Dated ___________ 

Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 
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SYAMA PRASAD MOOKERJEE PORT KOLKATA  

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , 
a statutory body constituted under Major Port Trust Act ,1963 under the rules there under 
and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -
700001 (hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant 
to the context be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” 
which expression shall unless excluded by or repugnant to the context he deemed to 
include his heirs, executors, administrators, representative, successor in officer and 
permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a 
Tender/Offer by the contractor for the execution, completion and maintenance of such 
works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are 

respectively assigned to them in General Conditions Of Contract, hereinafter 
referred to. 

 
2.  The following documents shall be deemed to form and be read and construed as part 

of this Agreement  ,viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii. The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or 

modified in any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned the contractor hereby covenant with the Trustees to execute 
,complete  and maintain the work in conformity in all respects with the provisions 
of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such 

execution ,completion and maintenance of the works the Contract Prices at the 
times and in the manner prescribed by the contractor . 
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IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be 
hereunto as fixed (or have set their respective hands and seals) the day and year first 
above written. 
have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED 
 
By the said ________________________________________________________________ 
 
In the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of 

cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case 

may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth 

Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.  

 

Ref. ___________________           Bank Guarantee No. ________________________ 

                 Date ________________________ 

To  

The Board of Trustees for the Port of Kolkata, 

15, Strand Road 

Kolkata – 700 001 

 

Dear Sirs, 

 

In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 

EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 

successors administrators and assigns) having awarded to                                               

_____________________________, with registered office at _____________________                                    

(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 

context or meaning thereof, include its successors, administrators, executors and assigns) a 

CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having been 

unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No 

__________________________ dated ____________________ Valued at Rs                             

_______________________________ for “                                        ” and the contractor having agreed 

to prove a Contract performance Guarantee for the faithful performance of the entire Contract 

equivalent to Rs.                           ( rupees                                                  only)  to the EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/  Haldia  having its Head Office at             

(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or 

meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee 

and undertake to pay the Employer on demand any and all monies payable by the Contractor to the 

extent of Rs. -(                   only)  as aforesaid at any time   upto                       without any demur, 

reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such 

demand made by Employer on the Bank shall be conclusive and binding notwithstanding any 

difference between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, 

tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during 

its currency without previous consent of employer and further agrees that the guarantee herein 

contained shall continue to be enforceable till the Employer discharges his guarantee. 
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EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under 

this guarantee from time to time to extend the time for performance of the CONTRACT by 

CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone 

from time to time the exercise of any powers vested in them or any right which they might have 

against Contractor, and to exercise the same at any time in any manner, and other to enforce or to 

forebear to enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER  

andCONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall 

not be released of its obligations under these presents by any exercise by EMPLOYER of its liberty 

with reference to the matters aforesaid or any of them or by reason or any other acts of omission or 

commission on the part of employer or any other indulgence shown by EMPLOYER or by any other 

matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving 

the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee 

against the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  

and notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 

CONTRACTOR’S liabilities.   

Notwithstanding anything contained herein above our liability under this guarantee is restricted to 

Rs     (rupees                                      only) and it shall remain in 

force up to and including                                       and shall be extended from time to time for such 

period , on whose behalf this guarantee has been given. 

 

Dated, this ……………………………. day of ……………………………..2010  ……………….. at 

………………………………………. 

WITNESSES 

----------------------------------------------                ---------------------------------------------------------- 

               (Signature)        (Signature) 

-----------------------------------------------             ----------------------------------------------------------                    

(Name)        (Name) 

--------------------------------------------           ---------------------------------------------------------------- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

        

                                                                                                Dated ………………………. 
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GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. 

An agent who is not registered with SMP, Kolkata shall apply for registration in the 

prescribed Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 

Public)/Original certificate of the principal confirming the agency agreement and giving the 

status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship 

being paid by the principal to the agent before the placement of order by SMP, Kolkata.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and 

the foreign parties have stated that they are not paying any commission to the Indian 

agents, and the Indian representative is working on the basis of salary or as retainer, a 

written declaration to this effect should be submitted by the party (i.e. Principal) before 

finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 

 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of 

authorization and authority given to commit the Principals. In case the agent/representative 

be a foreign Company, it is to be conformed whether it is real substantial Company and 

details of the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

representatives in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his 

agents/ representatives in India, is to be paid by SMP, Kolkata in Indian Rupees only.  

 

 

 

 



 

Page 87 of 87 

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 

 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their 

status, i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority 

of the Principal specifically authorizing the agent to make an offer in India in response to 

tender either directly or through the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer 

for himself.  

 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, 

if any, reserved for the Tenderer in the quoted price(s), is to be paid by SMP, Kolkata in India 

in equivalent Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for 

payment of the commission/remuneration, if any payable to the agents/representatives in 

India in Indian Rupees on expiry of 90 days after the discharge of the obligations under the 

contract.  

 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will 

render the concerned tender liable for rejection or in the event of a contract materializing, 

the same liable to termination by SMP, Kolkata. Besides this there would be a penalty of 

banning business dealings with SMP, Kolkata or damage or payment of a named sum.  

 

 

 

 

 

 

 

 

 

 


