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Syama Prasad Mookerjee Port, Kolkata 
Civil Engineering Department 

 
1.0  NOTICE INVITING TENDER                                           
NIT  NO. :  SMPK/KDS/CIV/T/2709/68   DT. 20.10.2022 
       

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 
Prequalification criteria stipulated in Tender Document for “Thorough repair to the metal approach road 
from Kakdwip road to LRRS Station's building and jetty at Nischintapur, South 24 Parganas.(Balance 
Part)”as per Bill Of Quantities The Bid Document may be seen from the Central Public Procurement Portal 
(CPPP). Corrigenda or clarifications, if any, shall be hosted on the above mentioned website only.The tender is 
also published on KoPT website (www.kolkataporttrust.gov.in). 
 

SCHEDULE OF TENDER (SOT) 
TENDER NO. 
िनिवदा स᭎ंया 

 

 

SMPK/KDS/CIV/T/2709/68   DT. 27.10.2022 

b.  MODE OF TENDER 
      िनिवदा का तरीका 
 

  

 

e-Procurement System  
(Online single Cover Techno-Commercial Bid and 
Price Bid through Enivida Portal 
https://kopt.enivida.in/ The intending bidders are 
required to submit their offers electronically through 
e-tendering portal. No physical tender is acceptable by 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA. 

c) i) Estimated Cost of the Work 
   अनुमािनत लागत of कायᭅ 
  

 
ii) Earnest Money Deposit 

   बयाना रािश 
 
 
 
 
 
 

iii) Tender Document 
fee (Nonrefundable) 
   िनिवदा द᭭तावेज श᭨ुक (अᮧितदेय) 

 
 
 
 

 

Rs. 85,89,246.51 (Rupees eighty five lakh eighty 
nine thousand two hundred forty six and paisa 
fifty one only)   
 
The intending firms would require to submit an EMD of 
Rs.1,71,800.00 (Rupees one lakh seventy one 
thousand eight hundred only) through DD/Banker 
Cheque in favour of Syama Prasad Mookerjee Port, 
Kolkata on any scheduled/Nationalised Bank payable 
at Kolkata, otherwise their offer will be summarily 
rejected. Copy of the DD/Banker’s Cheque should be 
uploaded. As per cl. 2, page no.12 
 
The intending bidders should submit the tender 
cost of Rs.1770/-(Rupees one thousand seven 
hundred and seventy only) including @18% 
GST) to KoPT through DD/Banker’s Cheque in 
favour of Syama Prasad Mookerjee Port, 
Kolkata on any scheduled/NationalisedBank 
payable at Kolkata otherwise their offer will be 
summarily rejected. Asper cl. 2, page no.12 
payable through DD / RTGS / NEFT / 
Bank Transfer etc.,) to be  
A/C: Syama Prasad Mookerjee Port, Kolkata 
A/c No: 067502000000491 
IFSC: IOBA0000675 
Bank Name: Indian Overseas Bank 

Branch Name: STRAND ROAD Branch 
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iv) Railtel Tender Processing Fee (Non-
refundable) Mode ofPayment: - E-
payment Only through 
Debit/Credit Card or Net Banking. 

     रेलटेल टᱶडर ᮧोसᳲेसग श᭨ुक(नॉन ᳯरफंडेबल) 
     भुगतान का ᮧकार:- ई-पेमᱶट केवल के मा᭟यम स े
     डेिबट/ᮓेिडट काडᭅ या नेट बᱹ᳴कग। 

TPF- 0.1% of estimate cost (Minimum 750/- Maximum 
7500/-+GST Registration Charges Rs2000/- +Applicable 
GST Per Year 

d. Date of NIT available to parties to 
download 

 पा᳷टयᲂ को डाउनलोड करने के िलए उपल᭣ध 
एनआईटी कᳱ ितिथ 

27.10.2022 to 17.11.2022 (up to 14:00 hrs.) 

f. Pre – Bid Meeting Date & Time 
  ᮧी-िबड मीᳳटग कᳱ तारीख और समय 

No Pre-bid meeting 

g. Last date of submission of EMD & 
Tender Document fee at Syama 
Prasad Mookerjee Port, Kolkata 

᭫यामा ᮧसाद मुखजᱮ पोटᭅ, कोलकाता मᱶ ईएमडी और 

िनिवदा द᭭तावजे श᭨ुक जमा करने कᳱ अंितम ितिथ 
 

21.11.2022 (up to 15:00 hrs.) 

h. Date of Starting of e-Tender for 
submission of online Techno-
Commercial Bid  and Price Bid at 
Enivida Portal 

  के िलए ई-िनिवदा शᱨु होने कᳱ ितिथ 

Enivida पोटᭅल पर ऑनलाइन टेᲣो-कमᳶशयल िबड 

और ᮧाइस िबड जमा करना 

27.10.2022 (From 14:00 hours onwards)  

i. Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
PriceBid. 

  तकनीकᳱ-वािणि᭔यक बोली और म᭨ूय बोली जमा  
करने के िलए ऑनलाइन ई-िनिवदा बंद करने कᳱ 

ितिथ 

17.11.2022 (Up to 3:00 P.M.)  

j. Date & time of opening of Techno-
Commercial Bid and Price Bid. 

तकनीकᳱ-वािणि᭔यक बोली और म᭨ूय बोली खोलन े

कᳱ ितिथ और समय। 
 

18.11.2022 after 12.00 hrs. (Both the Techno 
Commercial Part & Financial Part will be opened on 
the same date) 

  
Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same 

will be opened / held on the next working day without any further notice. 
 
 
List of Annexures 
Important Instructions for E- procurement                 : - Annexure - A 
Commercial Terms & Conditions                                   : - Annexure - B 
Techno Commercial Bid                                                   :- Annexure - C 
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List of Scanned Documents required to be uploaded:- Annexure – D 
 (Document consisting Annexure A to Annexure D  
To be treated as Techno Commercial Part) 
Price Bid (Financial Part)                                                 :- Annexure – E 
(Both the Techno Commercial Part & 
Financial Part will be uploaded separately                                                                                                                                          
& will be available both in the KoPT website                                                                                                                              
& Enivida Portal) 
 
General Conditions of Contract                                     : - Annexure – F 
 
 
 
 
                                                                                                                                             
                                                                                                                                           Chief Engineer 

SYAMA PRASAD 
MOOKERJEE PORT, 
KOLKATA 
Tender Inviting Authority. 
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Annexure-A 
 
2.0  Important Instructions for e-Tender   

 
Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 
or above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions available on 
the Enivida Portal https://kopt.enivida.in before responding to this e-tender : 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (Syama Prasad Mookerjee Port, Kolkata):  

                                                1. P. Dutta, Superintending Engineer(Contract)                                                    
                                                              2. S. Das, Engineer(C) M.No. 9830621827    
          Phone no.                                        03371012486, 03371012398 
            e-mail :-                      p.dutta@kolkataporttrust.gov.in     &  
                                                cecontract@kolkataporttrust.gov.in 
 
Contact persons (Enivida Portal):  
Phone No.7278929467/8448288981 
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com 
 

1 
All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 
3 l.KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender 

in full or part as the case may be without assigning any reason thereof.  
 

4 
Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 

6 
The bidders must upload all the documents required as per terms of tender.  Any other 
document uploaded which is not required as per the terms of the tender shall not be 
considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
Addenda, if any downloaded from under the instant e-tender and no other source, and will 
comply to the said document, GCC, Corrigendum and Addenda. 
A declaration in this regard is to be made by the bidder. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. 
Bidder’s can witness electronic opening of Bid. 
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the 
Enivida Portal 
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                                Annexure –B 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
Office of the Chief Engineer, 

            Head Office Building, 15, Strand Road, 
Kolkata 700 001. 

Tele – 033 2230-3451 Extension: 398,399,400 
        Fax -  (033) 2230-0413 

                                             E-mail id:  sk.halder@kolkataporttrust.gov.in &  
                                                       cecontract@kolkataporttrust.gov.in 

               
                               3.0   Commercial Terms & Conditions     

 
SL. NO. TERMS 

  
 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 
considered qualified and their bids will be entertained. Such qualification will be reviewed at 
the time of techno-commercial evaluation of bids also. 
 

 

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along 
with the bid. 
 

 

   
3 EARNEST MONEY : As Per NIT   

   
      
4 

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting 
in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point 
registration scheme) or MSME for  items for which the tender is  invited. 
 

 

5 SCOPE OF WORK : 
As per E-Tender Document  
 

 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General 
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part 
of this Contract wherever the Contract so requires. 
 

 

7 The several documents forming the Contract shall be taken, as mutually explanatory to one 
another and in case of any discrepancies; the Bill of Quantities shall prevail over the 
Specifications and the Terms and Conditions over the General Conditions of Contract of 
Ko.P.T. In case of any dispute, question or difference either during the execution of the 
Contract or any other time as to any matter or thing connected with or arising out of this 
Contract, the decision of the Chief Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA, 
thereon shall be final and binding upon all parties. 
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The Contract will include the Client’s Bid Documents with the General Conditions of Contract 
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be 
any. Trustees’ General Conditions of contract is the integral part of the tender / contract. 
The above mentioned General Conditions of Contract may be inspected at the office of the 
undersigned on any working day before quoting for the Tender.  
 

11  The Trustees are not bound to accept the lowest or any Tender and reserve the right to 
accept a tender in full or in part and / or reject a tender in full or in part without assigning 
any reason thereof. 

 

   
10 The contract shall be governed by all relevant Indian Acts applicable only within the 

jurisdiction of the High Court at Calcutta. 
 

 

11 Intending bidders must take into account any cost or expense incurred by them in 
connection with the preparation and submission of their bids or for any other expenses 
incurred in connection with such bidding. 
 

 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
himself thoroughly familiarized with the site conditions, existing road facilities for carrying 
materials etc. before submission of the e-tender. He may contact the Chief 
Engineer/Superintending Engineer (RT) or his authorized representative at his office at 15, 
Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way 
relieve the successful bidder of any of his obligations in performing the work in accordance 
with this Bid Document within the quoted price. 
 

 

13 VALIDITY : 
The tender shall remain open for acceptance for a period of 4 months from the date of 
opening of techno-commercial bid. 
 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making 
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority. 
 

 

14 NON- RESPONSIVE BIDDER :- 
 
The offer/tender shall be treated as non-responsive, if it : 

(i) is not accompanied by requisite earnest money /valid NSIC Registration 
Certificate /MSME Registration Certificate.  

(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate.  

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does 

not accept tender conditions completely/offer or tender if submitted with any 

deviation from the tender terms & conditions.       

         In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and documents 
submitted.  
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b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy 
etc.  
The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and 
binding on the Bidder. 
Offer / tender is submitted with any deviation from the tender terms & conditions. 
 

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  
 

 

16 Performance Guarantee :  Not Applicable  
 

 

17 
 
 
 
18 
 

In the event of the successful bidder failing to execute the order within the stipulated 
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit 
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other 
actions. 
PRICES:   As per BOQ given in the tender document.  

 

   
   
19 The bidder shall quote his price as per the Bill of Quantities in the Price bid   

20 Orders may be placed in full/part to the lowest bidder.    
       
21 
 
22 

 
Price(s) to be quoted should remain firm over the contract period. 
 
The prices quoted shall be including all statutory levies excluding GST, which shall be paid 
extra.                                                                                                                                                       

 

     
 

 

 23   EVALUATION CRITERIA: As per relevant clause of Tender document.  
     
24 

 
PAYMENT: As per Tender document. 

 

   
25 Location: As per Tender document.  
26 Time of Completion: As per Tender document.  
27 Work is to be carried out as per terms & condition of the contract document. 

 
28 JURISDICTION OF COURT : 

 

       
       
 
  
29     
 
 
  
 
30    
       

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 
Kolkata. 
 
PERSONAL PROTECTIVE EQUIPMENT (PPE):  
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. 
at the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be 
referred to. 
 
 
Compensation (Liquidated Damages) against failure to complete the work within the 
stipulated time as per tender condition. 

 

 
31 

 
Price adjustment clause: As per Tender document. 

 

32 Technical capacity: As stipulated in Tender document.  
33 Financial capacity:  As stipulated in Tender document.  
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34 DOCK PERMITS : As per tender document. 
 

 

35 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any 
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money 
/Security Deposit beyond  Rupees 10 (Ten) lakhs. 

 

  
  

 
            Besides the above conditions all other conditions as stated in                                                               

the NIT, BOQ, Special Conditions of Contract, Instruction to 
   the tenderers, G.C.C. shall have to be agreed by the Bidders. 
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                                                                                                     Annexure –C 

        
Syama Prasad Mookerjee Port, Kolkata  

                              CIVIL ENGINEERING DEPARTMENT 
15, ᭭ᮝᱹड रोड, कोलकाता -700001 

15, Strand Road, Kolkata – 700001 
 

                                    NIT No.: SMPK/KDS/CIV/T/2709/68   DT. 27.10.2022  
                                                                                                                                                                                                          

NOTE: Last Date of  Download of tender documents : 17.11.2022                                             
(up to 14.00 hours) 

 
                           Tender is due for submission by 3:00 P.M. On  17.11.2022 

                             
                                                            Techno Commercial Bid  
 
 
 
 

िनिवदा के िलए : दिᭃण 24 परगना के िनᳲ᳟तपरु मᱶ काक᳇ीप रोड स ेएलआरआरएस ᭭टेशन 

कᳱ इमारत और जेᲵी तक मेटल एᮧोच रोड कᳱ पूरी मर᭥मत। (शषे भाग) 

 
 
************************************************************************* 
“Thorough repair to the metal approach road from Kakdwip road to LRRS 
Station's building and jetty at Nischintapur, South 24 Parganas.  (Balance 
Part)  .” 
******************************************************************************** 
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SHORT TENDER NOTICE  
 

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 
Prequalification criteria stipulated in Tender Document for the following work at Syama Prasad 
Mookerjee Port, Kolkata. 
 

Name of work 
 
कायᭅ का नाम 

: “Thorough repair to the metal approach road from 
Kakdwip road to LRRS Station's building and jetty at 
Nischintapur, South 24 Parganas.  (Balance Part)  .” 

   
NIT  No 
िनिवदा स᭎ंया 
 

: SMPK/KDS/CIV/T/2709/68   DT. 27.10.2022 

   
Estimated Cost 
अनुमािनत लागत  o f कायᭅ 

: Rs. 85,89,246.51 (Rupees eighty five lakh eighty nine 
thousand two hundred forty six and paisa fifty one only)  
  
fifty only)      

Period Of Execution 

िन᭬पादन कᳱ अविध 
 

: 5 (Five) Months 
 
 

   
EMD (Earnest Money Deposit)  
बयाना रािश 
 

: The intending firms would require to submit an EMD of 
Rs.1,71,800.00 (Rupees one lakh seventy one thousand eight 
hundred only) 

   
Period of Download of  
E-Tender  

(Both Days Inclusive) 
पा᳷टयᲂ को डाउनलोड करन ेके 
िलए उपल᭣ध एनआईटी कᳱ 
ितिथ 

: 27.10.2022 to 17.11.2022 (UPTO 14:00 HRS.)  
((Bid document will be available on website                                
https://kopt.enivida.in).  
Bidders will have to participate in bidding process through 
website https://kopt.enivida.in/) only. 

   
Date and Time for pre-bid 
meeting & site visit 

ᮧी -िबड मीᳳटग कᳱ तारीख और 

समय 

: No pre bid meeting 
 
 

   
Last date of submission of e-
tender and opening of the 
tender 

ई-िनिवदा जमा करन ेऔर िनिवदा 
खोलने कᳱ अंितम ितिथ 

: Submission on 17.11.2022 Up to 15:00 hrs. 
Opening on 18.11.2022 after 12-00 hrs. (Both the Techno 
Commercial Part & Financial Part will be opened on the same 
date)  

   
Cost of Tender  Document 

(Non-refundable) 
िनिवदा द᭭तावजे श᭨ुक 
(अᮧितदेय) 

: Rs.1770/-(Rupees one thousand seven hundred seventy only) 

   
 Contact Person. : P. Dutta, Superintending Engineer(Contract) 

S. Das,   Engineer (C) M.No 9830621827 
03371012486, 03371012398 
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4.0:  INSTRUCTIONS TO BIDDER 
                                                                           

E-TENDER FOR “Thorough repair to the metal approach road from Kakdwip road to LRRS 
Station's building and jetty at Nischintapur, South 24 Parganas.  (Balance Part) .” 
 
NIT NO  :   SMPK/KDS/CIV/T/2709/68   DT. 27.10.2022 
 
1.0     GENERAL 
            The work as described in the tender shall be executed in Kolkata and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular 
Specifications, and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of 
work might be inspected at the office of the Superintending Engineer (RT) on any working day 
before quoting for the tender. 

2.0   Earnest money and cost of tender paper are to be physically deposited at the office of Chief 
Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank 
Draft/Banker’s Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in 
favour of Syama Prasad Mookerjee Port, Kolkata, payable at Kolkata, within 3 working days 
after opening of tender.  

  
2.1   Details of cost of e-tender paper remitted should be entered by the participating 

vendor/contractor in the space provided in the e-tender as indicated hereunder: 
               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 
c)      Amount remitted                                          :  
d)      Date of remittance                                       : 
e)     Bank Draft / Cheque No.                              :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in 
the space provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 
b)      Tender No.                                                     : 
c)      Amount remitted                                          :  
d)      Date of remittance                                        : 
e)      Bank Draft / Cheque No.                              :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for 
rejection. 
 
3.0 MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted.  

3.2  A Bid shall contain the following scanned copies of which are to be uploaded (Refer 
Annexure D):- 

i)   GST registration certificate. 

              ii)   Valid Trade Licence (Valid for current period & also for type of work). 
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iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is 
not applicable, the bidder must submit a declaration in this regard. 

               iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration   

Certificate. 

               v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI     
Registration Certificate.  

           vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
          vii) Credentials in the form of copies of Letters of Award of Works along with 

corresponding/successful   Completion Certificates from owners to justify that the 
intending bidder satisfies the earlier mentioned pre-qualification criteria.  

         viii)  Last three years balance sheet and profit & loss account in support of Annual Financial 
turnover (i.e. 2019 –2020, 2020-2021 and 2021-2022) The same should be audited as per 
relevant norms wherever required.  

                      
           ix)     PAN Card 

x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC 
certificate 

           xi)   A list of technically qualified and skilled persons would be engaged to supervise and 
execute   the work                   

        xii)    Self declaration of the bidder that the Bidding Firm has Not been debarred / de-
listed  by  any Govt / Quasi Govt. / Public Sector undertaking in India(to be 
mentioned in the letter head of the Firm). 

      xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the 
bidding firm (in the case of proprietorship firm /partnership firm /limited company, 
as the case may be) is/are not associated with any other firm bidding for the same 
work(to be mentioned in the letter head of the Firm). 

     xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma  titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) 
in Part-I of the tender document.                                                                                                                     

        xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-
1) in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda 
& corrigendum in the letter head of the Firm. 

              xvi)    Last page of “Bill of Quantities” & the “Form Of Tender” duly filled up (without price quoted) 
shall be duly signed and stamped by the Bidder.  

 
N. B.-1  The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities for clarification of his documents or credibility.   

 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements and their EMD will be forfeited for 
such action. 

         3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid 
as  afore-said.      

   
4.0       SECURITY DEPOSIT:- 

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of 
Security Deposit and the remaining security deposit will be recovered from the 
contractors each and every On-Account Bill [including the final bill, if necessary] at the 
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percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General 
Conditions of Contract. 

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
 

55..00     Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.                  
       

           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  
           Termination of Contract.            
  
6.0     REFUND OF EARNEST MONEY:- 
 
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful 
Bidders without any interest after opening of Price bid (Part – II) of the e-Tender document.  
 
7.0     VALIDITY OF OFFER:- 
 
The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall 
be liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

 
8.0      DETAILED SCRUTINY OF E-TENDERERS : 
 
8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any 
or additional document(s) for the purpose of evaluation of his / their bids.   
 
9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be 
considered non-responsive in case it :- 

(i) is not accompanied by requisite Earnest Money /NSIC  /MSME Registration certificate. 
(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 
(iii) validity of the offer is less than tender stipulation,  
(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
(v) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely/offer or tender if submitted with any deviation from the 
tender terms & conditions.  

 
      In addition to above, a bidder may be disqualified if – 
 
9.2 a) The bidder provides misleading or false information in the statements and documents 
submitted.  
 
      b)  Record of unsatisfactory performance during the last seven years, such as abandoning of 

work or rescinding of contract for which the reasons are attributable to the non-performance of 
the contractor or inordinate delays in completion or financial bankruptcy etc.  
      The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and 
binding on the Bidder.    

 
10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively 
recovered from each running bill as well as from the final bill of the contractor for onward 
transmission of the same by the appropriate authority statutory deductions will also be made 
as applicable at the time of payment. 
 



16 
 

      
11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-   
 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) or MSME are exempted from depositing Cost of Tender Document and Earnest 
Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in 
the tender, for the items they are not registered with NSIC, then they will have to deposit 
cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer 
will not be considered.  

11.3    Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 
 
12.0 EVALUATION CRITERIA:- 

12.1  During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer 
following e-tender stipulations & specifications, the overall lowest offer received shall be 
considered for acceptance by the Trustees.  

13.0    ACCEPTANCE OF TENDER:- 
 

   13.1    Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) 
without assigning any reason thereof and also reserve the right to accept the tender in part 
or as a whole. 

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 
prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

 
13.3    The successful Tenderer will be notified in writing of the acceptance of his tender. The 

“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the 
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfill all his 
obligations as required by the Contract.  

 
14.0     MISCELLANEOUS: 

i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the 
tender documents. Any deviation from the tender documents and / or any incomplete 
tender shall not be considered.  

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the 
Trustees without further reference to the bidder.  

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and 
approved quality conforming to relevant specifications. The successful Bidder shall also arrange 
for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, 
required for efficient execution of the work. 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian 
Currency. The language used throughout shall be in English.  

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form 
of Tender shall be required to be complete, duly filled in and signed and uploaded.  

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of 
Earnest Money up to the prescribed limit. They are to upload the scan copy of the original T.R. 
issued to them by KoPT during registration to KoPT relating to Permanent Security Deposit. 

vii) The Bidder shall give a declaration about the names of their relations employed in Syama 
Prasad Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from 
working if their relatives are working in Ko.P.T, but such a declaration is necessary in the 
interest of Trustees against any possible lapses. 
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5.0:  SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “Thorough repair to the metal approach road from Kakdwip road to LRRS                                                      
Station's building and jetty at Nischintapur, South 24 Parganas.  (Balance Part) .” 
 
1.    GENERAL: 
These provisions though given in a separate section are part of the tender documents which must be 
read as a whole, the various sections being complementary to one another and are to be taken as 
mutually explanatory. These provisions shall be read in conjunction with the other parts of the 
tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to 
Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part of 
the Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of 
the documents as stated below will apply. In particular, these provisions will over ride those in the 
General Conditions provided there is discrepancy between them.  
 
2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender documents be found to be at variance in any respect, one will 
override others (but only to the extent these are at variance) in the order of precedence as given in 
the list below, i.e. any particular item in the list will take precedence over all those placed lower 
down in the list.  

(a) Order letter.  
(b) Bill of Quantities.  
(c) Drawings. 
(d) Particular Specifications of work. 
(e) Special Conditions of Contract.  
(f) General Conditions of Contract.  
 

In case of any dispute, question or difference  either during the execution of the work or any other 
time as to any matter or thing connected with or arising out of this Contract, the decision of the Chief 
Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties. 
 
The execution of work shall conform minutely to the approved & assigned drawings & specification & 
any other details drawings which shall be provided /duly approved by the Engineer during the 
progress of the work as to such other drawings those have formed part of the contract documents. 
 
3.  PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
i)  The intending bidder must have successfully completed  The intending bidder must have 
successfully completed similar works like construction/repairing of bituminous roads & or 
bituminous yards  during the last 7(seven) years ending last day of month previous to one in which 
applications are invited and the experience should be either of the following: 
Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put 
to tender.             
 Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to 
tender. 
 Or  (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 
ii)  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 

31-03-2022, should be at least 30% of the estimated amount put to tender. 
iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
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4. SCOPE OF WORK:  
The work mainly comprises of: 

1) Bamboo sheet piling, earth work in excavation and filling. 
2) Laying of silver sand in layers not exceeding thickness of 150mm.  
3) Construction of Water Bound Macadam as a sub base. 
4) Providing and applying Tack Coat with Cationic Bitumen Emulsion of approved grade. 
5) Repairing pot-holes and making up small depressions. 
6) Providing and laying Bituminous Profile Corrective Course. 
7) Providing and laying of premix and seal coat and site cleaning. 
 

 including all appurtenant works as described and set forth in the Bill of Quantities, Special Conditions 
of Contract, Technical Specifications of Works, Specification for Materials and Workmanship with all 
additional or varied works which may thereafter be required in accordance with Clause 7 of General 
Conditions of Contract and as per the direction and up to the satisfaction of the Engineer 
 
The successful bidder should arrange to plant at least 50 (fifty) trees for 1(one) km of 
repaired road stretch or part thereof on pro-rata basis at appropriate place and to be  
protected for which no extra payment is to be done from SMP, Kolkata.                                                                         
     
The intending tenderer shall inspect the site of work in consultation with the Superintending 
Engineer, (RT) and acquaint him with the nature of work before preparing his tender. His attention is 
drawn to Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance 
as to the site conditions, availability of space for storing materials and approaches to site etc., will be 
entertained. 
All the quarters under consideration are vacant and will be readily available for work. Therefore, the 
contractor shall engage maximum possible workforce to attend maximum number of quarters at a 
time. 
 
Unless otherwise specified, the work to be provided for by the contractor shall include but not be 
limited to the following:- 
a) Provide all materials, supervision, services and other tools and plants, transportation, water 
supply, temporary drainage, and temporary lighting as required for safety and work purposes etc. 
 
b) The Contractor shall at all time carry out work in a manner creating least interference to existing 
services / occupants while consistent with the satisfactory execution of the same. The Contractor shall 
make good all damages occurred during execution. 
              
4.0 LOCATION: 
The site is located at Nischintapur in the South 24 Parganas District and connected by NH 117 and 
also railway network from Kolkata. The distance of Nischintapur from Kolkata is approximately 80 
Km. Nischintapur base camp is poised at a distance of 3 Km. from the railway station/market on                                 
NH 117. 
                                                                                                                                                                                                                                                                 
5.0 ACCESS TO THE SITE: 
(a) By Road: Nischintapur on NH 117 
(b) By Rail: Nischintapur Market lying on the Sealdah – Namkhana route. 

6) Work Site: 
The site is located at Nischintapur in the South 24 Parganas District. Tenderer must visit the work site 
and its surrounding before submission of the tender, so that due consideration is given to the local 
conditions at site. The intending tenderer should contact Superintending Engineer (RT), 51,C.G.R 
Road Kolkata 700043 to make the site inspection along with his representative. 
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7.   INSPECTION OF SITE: 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, 
site conditions, and access to the site and location before submission of the tender. He should 
contact the Superintending Engineer (RT) at his office at 51, C.G.R. Road, Kolkata 700043 for 
collecting information about the site before submission of the tender. No excuse will be entertained 
afterwards on the above ground. In case any part of the site cannot be handed over to the successful 
Bidder in time, no compensation for loss of labour or any other cause nor any claim will be 
entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful 
Bidder on that ground if applied for.     
 
8. SITE CONDITIONS & METHOD OF WORK:  The work shall have to be executed at Nischintapur, 
South 24 Parganas as detailed in the Scope of Work & B.O.Q. The contractor shall take adequate 
measures so as to execute the work with due regard to the above. The cost of which shall have to be 
included in the quoted rates. 
 
Further, if so required by the Engineer in the interests of normal working of the Port, if it is found 
necessary to shift / suspend some construction activity for some duration, this shall be done in 
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder 
shall consider all the above points while quoting as no separate claim for idle charges towards 
labour, material will be considered for payment.  
 
Proper care should be taken to provide adequate protection to the existing structures and cables 
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and 
expense. Any damage / defect to existing structures arising due to the faulty execution of the work 
shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging 
extra.  
 
9 .TIME OF COMPLETION  
The work is urgent in nature and must be commenced immediately on receipt of the work order and 
to be completed in all respects within 5 (Five) Months, including preliminary time from the date of 
placement of work order. 
 
11. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or 
collected by the tenderer for the purpose of the work should be properly assessed, 
interpolated or utilised in his offer at his own responsibility and KoPT does not guarantee 
sufficiency or adequacy of the data / information so supplied to him or collected or 
understood by the tenderer. 
ii) The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates stated in the priced 
Bill of Quantities and the rates shall cover all his obligations under the contract and all 
matters and things necessary for the proper construction, completion, commissioning and 
maintenance of the work. 
iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the 
schedule of rates will prevail over the rate misprinted in B.O.Q.  

12.  Accessibility for Checking and Supervision. 
The engaged Contractor is to provide necessary arrangement for free access to the KoPT 
officer’s and personnel for supervision and checking of the subject work at his own cost.  
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    13. Programme and Progress: 
The contractor shall submit a detailed programme of work within 7 [seven] days from the date of 
Work Order / L.O.I. showing the commencement, duration and completion time of all major 
items of work including procurement of all materials etc,. The sequence of work shown in the 
programme must be practicable and compatible with technical specifications and conditions 
prevailing at site. 
 
The contractor shall maintain the progress of work as per the approved programme. In case of 
any slippage of programme the engineer may require the contractor to augment the input of 
plant, equipment, labour of any item as he may deem fit. The contractor shall comply with the 
engineer’s directive in this regard, without any extra charge whatsoever. 
In case of delays caused due to conditions or circumstances beyond the control of the contractor, 
the delays must individually be informed to the Engineer forthwith in writing and his acceptance 
in writing obtained. 

 
14. Responsibility of the Contractor for methodology of works:  

i) The Contractor shall be solely responsible for the methodology and detailed working for the 
whole of the works, keeping in mind the site conditions and shall supply to the Engineer such 
particulars thereof as he may require from time to time. 
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details 
of actual methods that would be adopted by the Contractor for the execution of each item of 
the work supported by necessary details.  
iii) Approval , for the Drawings and sketches, if necessary including those of the plant and 
machinery that would be used, their locations, arrangements for conveying and handling 
materials etc.,  should be obtained from the Engineer well in advance for starting each item of 
work. The Engineer reserves the right to suggest modifications or make concrete changes in 
the methods proposed by the Contractor whether accepted previously or not at any stage of 
the work, to obtain the desired accuracy, quality and progress of the work, which will be final 
and binding on the Contractor.  

15.   MATERIALS: 
It will be the responsibility of the contractor to make timely procurement of all materials for both 
temporary and permanent works required in accordance with the Bill of Quantities or for any 
extra/additional work required as per the directions of the Engineer. The contractor shall procure 
cement, reinforcement steel and other materials from manufacturers approved by the Engineer.  
 
The contractor will be allowed to take away surplus materials on completion of the work, subject 
to Engineer’s verification of contractor’s records of entry and consumption of materials in the 
works. 
 

 16. Quality Control:  
Quality control is an essential part in the construction of and must be based on proper 
objective and qualitative measurement. The Contractor will have the full responsibility for 
quality control and delivering the acceptable quality in the field. Regular appraisal of the 
quality control to the Engineer should be made for effecting improvements in the 
construction techniques to ensure satisfactory quality of work. The quality control function 
shall include but not be limited to the following items. 
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17.  Sampling and Testing of Construction Materials:  
Essentially to be carried out on the materials brought to site for construction work unless 
permitted otherwise by the Engineer. The Contractor shall undertake all field tests and 
laboratory tests for all such materials and workmanships as directed by the Engineer or his 
representative at his own cost. The samples shall be taken for test jointly by the 
representatives of the Engineer and the contractor at the worksite and tested /sent to a Govt. 
registered laboratory or Institutional laboratory as may be decided by the Engineer for testing. 
In case of field test, the contractor shall undertake the test by his own testing equipments or 
by any approved agency in presence of the representatives of the Engineer and the contractor 
at the worksite. All the testing charges and all incidental charges like packaging and 
transporting the test samples, equipments etc. shall be borne by the Contractor. 

18.   Specifications/ Codes and Standards:                                                                                                                                  
All works under this contract will be executed according to the Trustees’ Specification for works.  
Whenever the details are not specifically covered in the specifications, relevant provisions in the 
latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other 
International Code of Practice/ CPWD specifications will be followed. The Contractor shall have 
to procure copies of such codes/ standards for ready reference of his own personnel as well as 
the Engineer or his representative at site at his own cost and without any additional 
reimbursement. 

 19. Temporary Works: 
The successful tenderer shall allow for providing labour and materials for the construction 
and removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; 
watching, tube well and pipe lines etc. required for constructional purpose as well as for 
drinking water purpose of contractor’s men, water supply, vats, platform, etc. as may be 
necessary for the successful execution, completion and maintenance of works without any 
extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, 
however, be charged to the contractor for construction/erection of such temporary sheds 
and structures. 
 

20.  Plant & Constructional Equipment:  
The contractor shall supply his tools, plants and constructional equipments within his 
quoted rates. A list of plant as intended to be employed by the tenderers in this 
construction must be furnished with full details along with the tender. 

21.   Contract Price: 
The “Contract Price” for this contract means the sum named in the tender subject to such 
additions thereto, deductions there from or reductions due to supply of any materials by 
the Trustees’ as provided for in the Contract. 
 

22. Setting out of work and initial measurements: 
The Engineer shall provide the initial reference and Bench Mark for the setting out of work. 
It will be the contractor’s responsibility to set out the work accurately and get them 
checked by the Engineer. The Contractor shall provide at his own expense all necessary 
instruments, staff and labour for the checking of the survey.  
The Contractor shall be responsible for the true setting out of the work and for the 
correctness of all dimensions, levels, lines, positions and alignment. Any error in any part of 
the works shall be rectified by the Contractor at his own cost. The Contractor would set up 
inspection facilities at Site at his own cost. 
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23. Forwarding of Materials : 

The contractor shall have to arrange transport for forwarding any useable/ saleable materials 
that may be found during the process of execution of the work to the Trustees’ Sales yard or any 
other site/ godown including labourers, transportation, loading, unloading all complete as per 
the direction of the Engineer or his representative at site. No separate payment will be made to 
the contractor on this account unless specifically mentioned in the B.O.Q. 
 

24.  PARTICULARS OF EXISTING WORKS: 
Such information as maybe given in the specification as to the existing features and works 
other than those now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” 
given without warranty of accuracy and neither the Trustees nor the Engineer will be liable 
for any discrepancies therein.  

 
25.   SAFETY MEASURES: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 
working conditions and follow all safety precautions for prevention of injury or accidents and 
safeguarding life and property. The contractor shall comply with relevant provisions of Dock 
Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) 
Regulation  – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all 
facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so 
required. The contractor shall further comply with any instruction issued by the Engineer, 
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary, 
enabling or permanent works, working of tools, plants, machineries, equipments, means of access 
or any other aspect.  
 
The contractor shall provide all necessary first aid measures, rescue and life saving equipment to 
be available in proper condition.  
 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe 
etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; 
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective 
foot wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and 
handling materials etc , as directed by the Engineer.  
All safety rules shall be strictly followed while working on live electrical systems or installations as 
stipulated in the relevant safety codes.  
Use of hoisting machines and tackles including their attachments, construction tools, machineries 
and equipments shall comply to the relevant safety codes.  
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole 
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety 
torches / lamps should be inserted first before allowing entry to the worker. Suitable hand gloves 
and other safety gear will be provided to the worker during handling / removing of slushes / 
sludge etc. without any extra cost. The contractor shall adopt all the above safety measures at his 
own cost.  
The successful bidder shall also ensure that –  

(i) No damage is caused to plants and vegetations unless the same is required for 
execution of the project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site 
so as to affect adversely the quality or appearance thereof or cause injury or death to 
animal and plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  
throughout the period of their use and different effluents of the labour hutment shall 
have to be disposed off suitably.  
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26.    HOLIDAY OR SUNDAY WORK: 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for 
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and 
complete the works in time.  
 
The Contractor shall not be entitled to any additional payment for taking up works on Holidays 
and Sundays. The Contractor should be prepared to resort to round-the-clock working by 
following shift timings for labour.  
 
27.   POWER SUPPLY: 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest 
existing supply point of the site of work on receipt of request letter from the Contractor to that 
effect. All necessary arrangements for the distribution at site will have to be made by the 
Contractor at his own cost as approved by the Trustees’ Engineer or his representative.  
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the 
rates of KoPT as prevalent amended from time to time including installation and hire charges for 
meters. The Trustees do not guarantee uninterrupted power supply from the above sources and 
Contractor shall not be compensated for any delay in providing / irregularity of power supply. The 
Contractor shall have to arrange for the supply of power at his own cost during such periods. 
 
28.  WATER:  
The Contractor will arrange for supply of water both for drinking and for construction purposes. 
However, on written request from the Contractor, water for drinking purposes may be made 
available free of cost from the exiting water line of the Trustees at a point near the site of work. 
The contractor will have to arrange for laying pipelines, as necessary, as per approval of the 
Engineer or his representative, for storing and distributing the same to the work point at his own 
cost.  
i) Under no circumstances, the contractor would be allowed to use such drinking water for 
constructional works. 
ii) In any case Dock water will not be allowed to be used for any work including curing. 
 

29.   KEEPING THE SITE AND WORKING AREA CLEAR:                                                         
The Contractor shall at all times keep the site and working areas free from all surplus materials, 
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the 
Engineer’s Representative. 
 

30. Protection of existing services:  
The contractor must pay full attention to the fact that the existing service facilities for users 
are not distributed at any time due to storing of materials and rubbish and take every 
precaution to keep the entrance passage clear if the same are being used by the laborers. 
The contractor shall be held liable for all damage and interference to the existing service, 
caused by him in execution of works. Should any damage be done to the existing services, in 
general, the contractor shall make good the same and any further work considered 
necessary by the Engineer’s representative without any delay otherwise the cost of such 
repairing shall be recovered for his running bill for which Engineer’s decision shall be final 
and binding. 

 
31. Cleaning during execution and after completion:  
On completion of the works the contractor shall reinstate and make good at his own expense 
any property or land which might have been disturbed and/or damaged by his works. He 
should also clean the site as required during execution and fully clear the site after completion 
of all the works. 
The contractor shall forward any usable materials found during the course of construction at 
the work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all 
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at his own expenses by his own transport and labour and clean out all part of the work and 
leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable 
deduction will be made from final bill as per discretion of the Engineer/Engineer's 
representative. 
 

32. METHOD OF MEASUREMENT:   
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall 
be measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates 
(2014), Govt. of West Bengal and analysed rate. For details of measurement not covered by the 
above S.P.-27 1987 of B.I.S. shall be referred to.   

 
33.  ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the 
discretion of the Engineer on the basis of measurements of completed works at the quoted 
rates in the Bill of Quantities. The terms of payment shall be in accordance with Clause-6 of the 
General Conditions of Contract. The Bills should be submitted by the contractor in 
quadruplicate to the Office of the respective Superintending Engineer (RT) with necessary 
documents in original. Subject to the availability and feasibility of system, KoPT may make 
payment directly to the contractor’s designated bank account. For this purpose, the contractor 
will have to indicate (i) name of bank   (ii) branch name (iii) branch code and (iv) designated 
account number in the “Abstract Form Of Tender”. In case payment is made directly through 
bank, the contractor may be required to submit a pre-receipt as per instruction of KoPT. 
 

34. LABOUR, TOOLS & PLANTS: 
The Contractor shall supply all necessary labour, tools and plants required for satisfactory 
execution of the work. 
 

    35. ESCALATION / VARIATION ON PRICES:  
No Escalation / Variation on the prices on any account will be considered for adjustment / 
payment.  
 

36. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees 
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and 
Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws 
relating thereto and the rules made there under from time to time. Payment to the labourers 
to be made as per the minimum wage rates fixed by Chief Labour Commissioner (Central) and 
as per M.W.A. Govt. of W.B. whichever is higher and revision from time to time. 

 
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, 
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. 
The contractor will be fully responsible for any delay/damage etc. and keep the Engineer 
indemnified against all penalties and liabilities of any kind for noncompliance or infringement 
of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall 
comply to the Employees’ Bonus rules & to pay Bonus once a year to his workmen 
accordingly, for which no extra payment shall be made to the Contractor. 

 
The contractor shall indemnify the KoPT against payment to be made under or for the 
observance of the laws aforesaid without prejudice to his right to claim indemnity from his 
subcontractor. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to 
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obtain  necessary Labour Licence from the Competent Authority for deploying requisite Nos. of 
labours in the work and submit to the Engineer-In-Charge prior to commencement of the work. 

 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as 
amended by Amendment Act No.65 of 1976’  
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any 
modifications thereof and rules made there under from time to time. The contractor shall take 
into account all the above said financial liabilities in his quoted rates and nothing extra, 
whatsoever, shall be payable to him on this account. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for 
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall 
have to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act. 

 
Further , whenever a contract work has commenced  or completed , the contractor has to 
intimate the same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer 
(Central) in Form IV-A  within 15 days of such commencement or completion. 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner 
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his 
worksite(s). The contractor shall inform the Principal Employer the date, time & venue of 
disbursement to be made by him to his workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the 
date, time & venue of disbursement to be made by him to his workers and he or his authorized 
representative shall have to be present during period of disbursement. 
 

37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for 
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as 
applicable.  
If asked for by the Employer, the contractor will be required to submit photocopy of all payment 
challans and produce the original for verification to the representative of the principal employer, 
i.e. Superintending Engineer (RT).  
 

38. INDEMNIFICATION: 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and 
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach 
of any of the provisions of any law, rules or regulations having the force of law, including but not 
limited to – 

 
a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   

Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Equal Remuneration Act, 1976. 
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j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act 

,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 

1979.  

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act,1965. 
 

39. TAXES & DUTIES: - 
              The prices quoted shall be including all statutory levies excluding GST, which shall be 
paid extra.  
                Supplier/service provider to confirm that the GST amount charged in invoice is declared 
in its returns and payment of taxes is also made. 
 The Supplier/ Service Provider agrees to comply with all applicable GST laws, including 
GST acts ,rules, regulations, procedures, circulars & instructions thereunder applicable in India 
from time to time and to ensure that such compliance is done within the time prescribed under 
such laws. Supplier/Service Provider should ensure accurate transaction details, as required by 
GST laws, are timely uploaded in GSTN. In case there is any mismatch between the details so 
uploaded in GSTN by Supplier/ Service Provider and details available with Syama Prasad 
Mookerjee Port, Kolkata, then payments to Supplier/Service Provider to the extent of GST 
relating to the invoices/s under mismatch  may be retained from due payments till such time 
Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax amount is finally reflected 
in the GSTN to KoPT’s Account and is finally available to Syama Prasad Mookerjee Port, Kolkata 
in terms of GST laws and that the credit of GST so taken by Syama Prasad Mookerjee Port, 
Kolkata is not required to be reversed at a later date along with applicable interest. 
 Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including 
interest and penalty suffered by it due to any non-compliance of tax laws by the supplier/service 
provider. Any loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of 
supplier shall be recovered by Syama Prasad Mookerjee Port, Kolkata by way of adjustment in 
the consideration payable. 
 Supplementary invoices/Debit note/credit note for price revisions to enable Syama 
Prasad Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a 
particular year before September of the succeeding Financial Year. 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a 
black listed dealer as per GSTN rating system and further no payment shall be entertained. 
 

40. SETTLEMENT OF DISPUTES:  
If a dispute of any kind whatsoever arises between the Employer and the Contractor in 
connection with or arising out of the contract or the execution of the works, the same shall be 
dealt as per relevant provisions of the General Conditions of Contract.  

 
41. Contractor to execute Contract Agreement: 
     The contractor after acceptance of his tender shall be required to enter into and execute a 

Contract Agreement to be prepared in the form annexed to the General Conditions of Contract 
together with such modifications as may be necessary within one month from the date of 
placement of the order. The contractor shall have to submit copies in sextuplets of all 
documents; correspondence, connected papers etc. as detailed in the above from of Contract 
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Agreement together with the instrument of Contract Agreement prepared on Non-Judicial 
stamped paper of requisite denomination having five more copies made on plain paper all at 
his own cost. The successful tenderer shall have to submit three sets of such Contract 
Agreement duly executed, sealed, signed and witnessed for execution by the Trustees. The 
other three sets shall be completed in all respects but not signed. If the successful tenderer or 
tenderers are a partnership concern, they will have to get Agreement signed by all the partners 
or by the partner who is authorized to sign for and on behalf of the other partners.  

 
      The contractor shall also comply with the requirements of Security Deposit for the due 

fulfillment of the contract.  The blank proforma of tender documents shall be supplied in 
sextuplets to the successful tenderer free of charge for preparing the documents of the 
aforesaid Contract Agreement. 

 
The successful tenderer shall have to copy out and prepare the documents of the Contract 
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to 
be done at his own cost. The successful contractor shall be required to keep close co-
ordination and liaison with the Marine Department while executing the works. The 
Superintending Engineer in charge of the construction will direct the representatives of the 
contractor to maintain liaison with different sections of the other departments and the 
contractor must keep the concerned Superintending Engineer of the Civil Engineering 
Department informed and/or posted with the programme contemplated with other 
departments. The Superintending Engineer of the Civil Engineering Department shall be nodal 
authority in all these co-ordination and / or liaison and all programmes must be vetted by him. 
In cases of exigencies, the contractor or his representatives may establish direct liaison/co-
ordination but in all such case the Superintending Engineer should be informed promptly. 
 

  42. Employment of Local Resources:   
The contractor shall pay special attention to engage the maximum possible number of local 
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled, 
unskilled) both at site and in office, details of such recruitment etc. shall be submitted to 
the Engineer periodically or as and when called for. 

 
43. Calcutta Port Trust: 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, 
shall be construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”. 
 

44. Clarification of Bids: 
To assist in the examination and comparison of Tenders, the Employer may, at his 
discretion, ask any Tenderer for clarification of his Tender, including breakup/analysis of 
unit rates. The request for clarification and the response shall be in writing, but no change 
in the price or substance of the Tender shall be sought, offered, or permitted except as 
required to conform the correction of arithmetic errors discovered by the Employer in the 
evaluation of the Tenders.   
No Tenderer shall contact the Employer on any matter relating to his Tender from the time 
of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring 
additional information to the notice of the Employer, he should do so in writing. 
Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender 
comparison or contract award decisions, may result in the rejection of his Tender. 

45. Workmen and Wages: 
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in 
the requisite form as instructed by the Engineer or his representative.  
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The contractor shall have to engage sufficient number of technically qualified and skilled 
persons to supervise and execute the work and this should be mentioned in the letter head 
of the Firm 

 
46.  Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, 
depending on contingent situation at site, if required for successful completion of the work, 
extra items have to be carried out by the Contractor. If those items are already available in 
Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate; 
including surcharge in force at the time of acceptance of the tender, if any adopted by the 
Trustees with due regard to the accepted contractual percentage, if any, thereon, 
otherwise, if the rates are not available in the KoPT Schedule of Rtaes, then the Special 
Rates will be prepared as follows:-   
(i)  The rate of payment of work involving labour & material shall be fixed on the following 

basis. 
       a) Cost of materials consumed including transport and wastage, plus 
       b)  Cost of labour actually engaged in the works, plus 
       c)  Taxes and Duties as applicable, plus 
       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 
(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour 

actually engaged in the work plus 11 % towards profit and cess. 
(iv) For only supply of any material at site, rate of payment shall be fixed on actual 

cost of material plus transport, loading & unloading (if any) plus 11 % towards 
profit and cess.  

  
47. Disparity in quoted rate/amount.  

If there is any disparity between the quoted rate in percentage and the Tender Amount, the 
rate quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender 
Amount shall be derived by adding/subtracting (as the case may be) this percentage 
with/from the Estimated Value put to tender. Similarly in case of disparity between the rate 
quoted in figures and in words, the rate quoted in words shall prevail. 

48.  Dock Permit:  
 For works inside the Docks, Dock permit required for men , materials, vehicles and  

equipments etc. are to be procured by the successful tenderer at free of cost  as per 
recommendation of the executing departments/divisions indicating the specific number of  
free permits to be issued.  But for creation of individual IDs in permit system a charge as 
applicable, will be levied per person (one time) even for companies/ Individuals who have 
been granted permission to obtain free permits by KoPT. In case the work has to be carried 
out in an operational zone, the tenderer should keep in mind that the work is to be 
executed without hampering the operational activities and should complete the work 
within the stipulated time specified in the tender.  

49.   Working Period: 
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working 
days only. However, the tenderer should note that he might be required to carry out the job 
on Sundays, holidays and after normal working hours and at night in addition to the normal 
working hours to expedite the progress of the work if permitted by Competent Authority. 
The tenderer should include in his rates the cost, if any, involved on those accounts. 
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50.  Bank Guarantee in lieu of Cash Security Deposit: 
 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of 
General Conditions of Contract. However, Bank Guarantee may be considered in lieu of 
Cash Security Deposit.  In that case, the Contractor shall have to submit to the Engineer a 
performance Bond in the form of an irrevocable guarantee from any Nationalized Bank at 
Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be 
referred to. 

51.   Measures against pollution: - 
         The contractor shall have to take proper measures against environmental pollution during 

execution of work as directed by the Engineer.  
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, 
Kolkata and those that may be issued from time to time without any extra cost to the KoPT. 

 
52. Port Area Obligations: 

The Dock area is a custom bounded area and as such the contractor shall comply with all 
Regulations of the Port and Custom authorities and those that may be imposed from time to 
time 
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area. 
Whenever regulations so require, permits shall have to be obtained for such transit of 
Contractor’s plants, vehicles, staff and workmen. 
                                                                                                                                                                                                                                   
The contractor shall instruct his staff and Workmen to comply with all requirements in this 
“Restricted Area”.  
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded 
Area” of  
the port for stores and other requirements to the full satisfaction of the Port and Security 
Agencies. 
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, 
Kolkata and those that may be issued from time to time without any extra cost to the KoPT. 
 

53.) Defect Liability Period: 
The defect liability period for the work is 1 (One) year from the date of completion. During this 
period, if any defect arises the contractor is bound to repair the same or take any other action as 
directed by the Engineer including replacement of the defective portion and redoing the same at 
his own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing 
from receipt of such instruction failing which the work may be done by the Trustees’ by some 
other agencies and the cost of which including 191/

4 % departmental charges plus GST as 
applicable will be recovered from the security deposit or any other dues of the contractor.  
 

54. Errors in the B.O.Q : 
      In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of 
rates will prevail over the rate misprinted in BOQ.  
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                                                      SCHEDULE T                             Annexure-C(Contd) 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At 
The Time Of Submission Of Tender Offer) 

 

(To be submitted with Part-I of Offer) 
Bidders must fill in the under noted columns. 

 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in     Rs.) 

Completion time 
as stated in 
tender. 

Name and address to whom 
reference can be made. 

1 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 

   

(ii) 
 

(iii) 
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 (To be submitted with Part-I of Offer)    Annexure-C(Contd) 

SCHEDULE ‘O’ SHEET – 1  
   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – 
any special particulars as to Directors if desire to 
be stated.        

       

:  

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the Company 
for the last three years.    

                    

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                  

                                             

:  

6) Whether the firm pays income tax over  
Rs.10, 000/- per year 

:  
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(To be submitted with Part-I of Offer) 

 
SCHEDULE ‘O’ SHEET – 2.   

 
   

C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired to 
be stated.                        

            

:  

   
2) Name of the father of the Bidder. 

 
:  

   
3) Whether the Bidder carries on business in his 

own name or any other name.      
             

:  

   
4) When business was started and by whom. 

 
:  

   
5) Whether any other person is interested in 

the business directly or indirectly, if so, name 
and address etc. of such persons and the 
nature of such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 
:  

   
   
   
   

 
Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works) 
[To be issued on issuing authority’s letterhead duly signed with office seal] 

 
1. Name of the Certifying Authority: 

 
 
 

 

2.  Name of the  work : 
 
 
 

 

3. Name of the Contractor   : 
 
 
 

 

4. Schedule date of commencement and 
completion of the work as per Work Order 
: 
 

 

5. Date of actual commencement of work & 
date of actual completion : 
 

 

6. i) If there is time overrun, whether delay is 
due to the contractor (Yes/No.): 
 
ii) If yes, what  is the  extent  of delay 
attributable  to the contractor : 

 

 

7. Sanctioned Tender value & Actual value  
executed : 
 
 

 

8.       Quality of work 
(Excellent/satisfactory/poor) : 

 

 

9.  Remarks (If any)  : 
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 ANNEXURE – D 
DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

Scanned copy of the following documents to be uploaded:- 

     i)  GST registration certificate. 

  ii)  Valid Trade Licence (Valid for current period & also for type of work).                                                                                   

iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If 

this is not applicable, the bidder must submit a declaration in this regard. 

      iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF 

Registration Certificate. 

                   v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 
Registration Certificate 
vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document 
duly  filled up. 

           vii) Credentials in the form of copies of Letters of Award of Works along with 
corresponding Completion Certificates from owners to justify that the 
intending bidder satisfies the earlier mentioned pre-qualification criteria. 

             viii)  Balance sheet and Profit and Loss account / Trading account for the last 3   
(three) financial years (i.e. 2019 –20, 2020-21 and 2021-22). The same should 
be audited as per relevant norms wherever required.   

               ix)  Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / 
valid NSIC certificate 

                  x)     PAN Card 
            xi)   A list of technically qualified and skilled persons would be engaged to supervise   

and   execute the work (to be mentioned in the letter head of the Firm). 
 

       xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred 
/ de-    listed by any Govt / Quasi Govt. / Public Sector undertaking in India 
(to be mentioned in the letter head of the Firm). 

 
      xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory 

of the bidding firm (in the case of proprietorship firm /partnership firm 
/limited company, as the case may be) is/are not associated with any 
other firm bidding for the same work (to be mentioned in the letter head of 
the Firm). 

    xiv)   A list of works which are in hand at the time of submitting the offer as per 
the enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide 
‘Annexure-C’ (Schedule –T) in Part-I of the tender document.   

       xv)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma 
(Annexure –D-1) in lieu of submission of signed copies of the full Tender 
document ,G.C.C,addenda & corrigendum in the letter head of the Firm. 
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                  xvi)  Last page of “Bill of Quantities” & the “Form of Tender” duly filled up 
(without price quoted) shall be duly signed and stamped by the Bidder. 

                   
N. B.-1  The bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy the Authorities.   

 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to 
be disqualified if they have made misleading or false representations in the forms, 
statements and attachments submitted in proof of the qualification requirements and 
their EMD will be forfeited for such action. 
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ANNEXURE –D-1 

                                  
                       NIT NO. SMPK/KDS/CIV/T/2709/68   DT. 27.10.2022 
 

 
[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 

SIGNED, SCANNED AND UPLOADED] 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

 

Ref. No…………                       Dated:  

 

The Chief Engineer,  
Syama Prasad Mookerjee Port, Kolkata, 
Civil Engineering Department, 
15, Strand Road,  
Kolkata – 700 001 
 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read and understood 

the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the 

instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and 

Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender 

documents GCC, Corrigendum and Addenda. 

 

 

          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E 

               Syama Prasad Mookerjee Port, Kolkata 
                       CIVIL ENGINEERING DEPARTMENT  

१५ ,᭭ᮝᱹड रोड ,कोलकाता -७००००१  
15, Strand Road, Kolkata – 700001 

 
            NIT No.: SMPK/KDS/CIV/T/2709/68   DT. 27.10.2022  

                                                                                                                                              
NOTE: Last Date of  Download of tender documents 

                                     : 17.11.2022 (up to 14-00 hours) 
 

              Tender is due for submission by 3:00 P.M.    
                                             On 17.11.2022 
 
                                           PRICE BID 
 
 
 

िनिवदा के िलए : दिᭃण 24 परगना के िनᳲ᳟तपरु मᱶ काक᳇ीप रोड स ेएलआरआरएस ᭭टेशन 

कᳱ इमारत और जेᲵी तक मेटल एᮧोच रोड कᳱ पूरी मर᭥मत। (शषे भाग) 

 
 

 
*********************************************************************** 
“Thorough repair to the metal approach road from Kakdwip road to LRRS 
Station's building and jetty at Nischintapur, South 24 Parganas.  (Balance 
Part).” 

*********************************************************************** 
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   Annexure-E (Contd.) 
E-TENDER FOR “Thorough repair to the metal approach road from Kakdwip road                                                   
to LRRS Station's building and jetty at Nischintapur, South 24 Parganas.                                                   
(Balance Part)” 
 

NIT NO  :       SMPK/KDS/CIV/T/2709/68   DT. 27.10.2022 
 

PRICE BID 

 
TENDER PARTICULARS  

 
ESTIMATED COST 

अनुमािनत लागत 
 

: Rs. 85,89,246.51 (Rupees eighty five lakh eighty 
nine thousand two hundred forty six and paisa 
fifty one only)   
 EMD (Earnest Money Deposit)/ Bid 

Security 

ईएमडी (बयाना रािश जमा)/बोली सुरᭃा 
 

: The intending firms would require to submit an EMD of 
Rs.1,71,800.00 (Rupees one lakh seventy one 
thousand eight hundred only) 

Tender Document fee 
(Nonrefundable) 
   िनिवदा द᭭तावेज श᭨ुक (अᮧितदेय) 

 Rs.1770/-(Rupees one thousand seven hundred 
seventy only) 

TIME OF COMPLETION 

िन᭬पादन कᳱ अविध 

: 5 (Five) Months 

Period of Download of          E-Tender 
(Both Days Inclusive) 

ई-िनिवदा के डाउनलोड कᳱ अविध 

(दोनᲂ ᳰदन सि᭥मिलत) 
 

27.10.2022 to 17.11.2022   (UPTO 14:00 HRS.)                          
((Bid document will be available on website                                
https://kopt.enivida.in).  
Bidders will have to participate in bidding process 
through website https://kopt.enivida.in/only. 

Date and Time for pre-bid meeting & site visit ᮧी-

िबड मीᳳटग और साइट िविज़ट के िलए ᳰदनाकं और समय 
 

:  No pre bid meeting 
 
 
 

LAST DATE OF SUBMISSION OF E-TENDER AND 

OPENING OF THE TENDER                                                     
ई-िनिवदा जमा करन ेऔर िनिवदा खोलन ेकᳱ अंितम 

ितिथ 
 

: Submission on 17.11.2022 up to 15:00 hrs. 
Opening on 18.11.2022 after 12-00 hrs. (Both the 
Techno Commercial Part & Financial Part will be 
opened on the same date) 
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                           Syama Prasad Mookerjee Port, Kolkata         
CIVIL ENGINEERING DEPARTMENT 

      PREAMBLE TO THE BILL OF QUANTITIES 
 

E-TENDER FOR  “Thorough repair to the metal approach road from Kakdwip road                                                   
to LRRS Station's building and jetty at Nischintapur, South 24 Parganas.                                               
(Balance Part).” 
                                                                                                                                                                                    
NIT NO  :    SMPK/KDS/CIV/T/2709/68   DT. 27.10.2022 

  
1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract 

and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and 
to have thoroughly familiarise himself with the total scope of work and its mode of execution. 
 
1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis 
for tendering. Payment will be made according to the quantities of each item of work actually carried out at the 
accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by the 
Engineer or his Representative. 
1.3 General direction and description of work or materials given elsewhere in the contract documents are not 

necessarily repeated in the description of items in the Bill of Quantities. 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the 

complete and finished work, inter-alia, all costs and expenses which may be required for successful 
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes 
and obligations imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in 
the Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed 
to have been included in the prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of 
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the 
followings:- 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, 
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved in 
the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, 
taxes and other requirements. 

1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 
 
2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, 

water and electricity. 
2.1 All First Aid, Welfare and safety requirements. 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and 

applicable. 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site 

procured by him or issued to him by the Trustees. 
2.5   This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 
with the estimated amount put to tender on line  based on his own analysis . 

  
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers                       
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                   Syama Prasad Mookerjee Port, Kolkata 
CIVIL ENGINEERING DEPARTMENT 

 BILL OF QUANTITIES 
 

E-TENDER “Thorough repair to the metal approach road from Kakdwip road to LRRS 
Station's building and jetty at Nischintapur, South 24 Parganas.  (Balance Part).” 
                                                                                                                                                                                      
NIT NO :       SMPK/KDS/CIV/T/2709/68   DT. 27.10.2022 
  

BILL OF QUANTITIES 
 

Sl. 
No 

                Description of Item 
 

Quantity Rate 
 

 Unit 
 

Amount 
(Rs) 

1 Bamboo pile walling made of 65 mm to 75 
mm dia. Bamboo (in single line) driven about 
half length into the ground at very close 
spacing side by side including necessary 
bamboo stays ties runners etc. and lining the 
exposed portion with sheets made from cut-
drums fitted and fixed complete as per 
direction.  (Payment to be made on length of 
wall). with bamboo of length between 1.20 m 
and 1.80 m each. 

1326.85 
Mtr 

837.00 Per Mtr. 11,10,573.45 

2. Earth work in filling in compound, tank, low 
land, ditches etc. with good earth, in layers 
not exceeding 150 mm. including breaking 
clods and consolidating the  same  by  
ramming  and  dressing  complete. (Payment  
will  be  made  on  profile  measurement 
before and after the work) With earth 
obtained by fresh excavation upto 1800 mm. 
depth (including the cost of excavation 
from land arranged by the Deptt. within a 
lead of 100 m.). 

2185.807 
Cum 

172.18 Per Cum 3,76,352.25 

3.  Filling in foundation or plinth by silver sand in 
 layers  not  exceeding  150  mm  as  directed  

and consolidating the same by thorough 
saturation with water,  ramming  complete  
including  the  cost  of supply  of  sand.  
(payment  to  be  made  on measurement of 
finished quantity). 

300 
Cum 

936.21 Per Cum 2,80,863.00 

4. Water Bound Macadam Sub Base by 
consolidating Jhama  metal  /  Laterite  chelly  
or  stone  metal  / shingles  of  specific  size  in  
hard  crust  to  requisite thickness  (measured  
after  compaction)  in  layers including  
screening  of  metals  etc.  as  necessary, hand  
packing,  sweeping,  watering  and  rolling  in 
stages with power roller to proper line, grade 
and camber,  lighting,  guarding  &  
barricading  and making  necessary  earthen  
bundh  of  one  metre width  on  each  side  
where  necessary  to  protect edges and 

474.062 
Cum 

2781.00 Per Cum 13,18,366.42 
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preparing the bed by necessary cutting or 
filling and rolling all complete including the 
cost of all materials and hire and labour 
charges of all men and machineries and 
compacting to the required density, as per 
Clause 404 of Specifications for Road & 
Bridge Works of MoRT&H (5th Revision). For 
Construction of Sub Base by consolidating 
Jhama metal (63 mm to 45 mm) with 
moorum  screening. 

5. Providing and applying tack coat with 
Cationic Bitumen Emulsion of approved grade 
conforming to IS: 8887-1978 on the prepared 
surface cleaned with Hydraulic broom, 
moistening the surface including cost and 
carriage of emulsion, hire charges of 
machinery and labour, cost of fuel and 
lubricants all complete as per Clause 503 of 
Specifications for Road & Bridge Works of 
MoRT&H (5th Revision).  On Bituminous 
Surface (Using Bitumen Emulsion at the rate 
of 0.20 to  0.30 kg per sqm.)          

4538.66 
 Sqm 

9.00 Per Sqm 40,847.94 

6 Repairing pot-holes and making up small 
depressions with ramming or power rolling 
including screening, cleaning chips or metals 
and washing, drying as necessary and heating 
the chips or metal where necessary, cutting 
pot holes to regular shapes with  vertical  
edges,  cleaning  the  disintegrated materials, 
heating matrix  and  applying tack  coat 
(including  sides), finishing  the  top  of 
repaired surface levelled with adjoining area, 
including cost  and  carriage  of  stone  
aggregates  and  matrix, excluding cost of 
applying tack coat.  [Tack coat is to be  
considered  separately] With  premixed  
Chips  or  Bajrees  with 54  kg  of  bitumen  
per  m3  of  loose  net volume  of  stone chips   
using   concrete   mixer   machine.   (The  
payment is to be made on the basis of loose 
net  volume of stone materials consumed in 
the work)  Using Mobile HMP (Light duty) 

270.677 
Cum 

4487.00 Per  Cum 12,14,527.70 

7 Providing  and  laying  Bituminous  Profile  
Corrective Course  using Mobile Hot Mix 
Plant (Light Duty) and using aggregates of 
Grading-2 of Table-33 premixed with 75kg of 
bitumen per cum, transported to site laid 
over a previously prepared surface at 
specified laying temperature to the required 
grade, level and alignment,  as  per  
specification  to  achieve  the desired 
compaction including cost and carriage of 
stone  materials  and  bitumen,  hire  charges  
of machinery  and  equipment,  cost  of  fuel  

413.25 
Cum 

6491.00 Per Cum 26,82,405.75 
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and lubricants  and  wages  of  operational  
staff, quality control  complete  as  per  
direction  of  Engineer-in- charge. 

8 Providing, laying and rolling of Open - graded 
premix surfacing of 20 mm thickness 
composed of 13.2 mm (@ 0.018 m³ per m²) 
and 11.2 mm (@ 0.009 m³ per m²) size stone 
aggregates, including thoroughly cleaning of 
the surface, screening, cleaning and pre-
heating stone chips and fully pre-coating the 
same either using viscosity grade paving 
bitumen or cut-back or emulsion,  carrying  
the  mixture  by  any  suitable arrangements, 
laying the mixture uniformly over the surface, 
including line, grade and level to serve as 
wearing  course  on  a  previously  prepared  
base, including mixing in Mobile Hot Mix 
Plant (Light Duty) and thoroughly rolling with 
a smooth wheeled roller 8-10 tonne capacity, 
finished to required level and grades  
including  the  cost  and  carriage  of  stone 
chips and matrix, heating the matrix, 
preheating the aggregates  to required 
temperature and including the hire charges 
of Mobile Hot Mix Plant (Light Duty) and 
other machinery, pay of operators, cost of 
fuel and lubricants etc. complete to be 
followed by seal coat of either Type A or Type 
B as per Technical Specification Clause 508 
for Rural Roads of MORTH. 

7500   
Sqm 

124.00 Per Sqm 9,30,000.00 

9.  Providing and laying Premixed Seal Coat 
(Type B) with approved quality sand/grit @ 
0.6 m3/ 100 m2 and bitumen binder on 
thoroughly cleaned black top surface coated 
with tack coat, including heating and mixing 
cleaned sand/grit (100 % passing through 
2.36 mm sieve and retained on 180 micron 
sieve) uniformly with bitumen binder, laying 
and spreading the mix at an uniform rate 
using suitable means, brushing the surface, if 
necessary, to ensure uniformity, followed by 
rolling with power roller including the cost 
and carriage of binder and aggregates, cost of 
heating the binder and aggregates and all 
other incidental charges, cost of fuel and 
lubricants, including hire charges of 
machineries, tools & plants required for 
construction and quality control complete as 
per Clause 511 of Specifications for Road & 
Bridge Works of MoRT&H (5th Revision).           
By Mechanical Means  With Hot Bitumen 
Binder (@ 6.80 kg / 10 sqm.)By using coarse 
sand. 

7500  
 Sqm 

37.00 Per Sqm 2,77,500.00 
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10.  Earth work in excavation of the foundation 
tranches or drains in all sorts of soil (including 
mixed soil but excluding laterite or sand 
stone) including removing spreading or 
stacking the spoils within a lead of 75Mtr as 
directed. The Item including necessary 
trimming the sides of tranches, levelling, 
dressing and ramming the bottom, bailing out 
water etc. as required complete. Depth of 
excavation not exceeding 1500 mm. 

3000 
Cum 

119.27 Per  Cum 3,57,810.00 

 Total = Rs. 85,89,246.51 

                                                                                                                     
  

C. O. to next page 
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                                                                                                                          Total = Rs. 85,89,246.51 
                                                                                                   
(Rupees eighty five lakh eighty nine thousand two hundred forty six and paisa fifty one 
only)   
 

                      Tenderer to fill up the following [score out which is not applicable] 
                                            
                                                                                              price not to be quoted here 
(a)……………………………..%                                         
               (in figures)                                                           Below par (-) Rs. 
                                                                                              
…………………………………………………Percent 
              (in words)                                                                
                                                                                              
(b)………………………………………………   At par                                        NIL 
             
 
(c)……………………………..%                                      
               (in figures)                                                         Above par (+) Rs. 
                                                                                              
………………………………………………… Percent 
              (in words) 

                                                                                                                             

Total Tendered Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Date:          
                                                                            ______________________ 
                                                                              (Signature of Tenderer) 
 
 [Total amount of tender, completion time and preliminary time as quoted / 
stated above are to be carried over to Form of Tender attached] 

                                                                                                          
Witness: -                                                                                             

(Name in block letters) 
Address: 
Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER 

To 
The Chief Engineer, 
Syama Prasad Mookerjee Port, Kolkata. 
 

 
I/We______________________________________________________________________________
having examined the site of work, inspected the Drawings and read the specifications, General & 
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to 
execute and complete all the works required to be performed in accordance with the Specification, 
Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of 
the Trustees and at the rates & prices set out in the annexed Bill of Quantities within 5 (Five) Months 
from the date of order to commence the work and in the event of our tender being accepted in full 
or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect to the acceptance of the 
Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 
Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the 
said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the 
acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) __________Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less 
than four months.    
 
                                                                                                                                                                          

Dated:                                                                        (Signature of Bidder with Seal) 
 

  
Name of the Bidder :  

 
Address :  
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KOLKATA PORT TRUST 

KOLKATA DOCK SYSTEM 

CIVIL ENGINEERING DEPARTMENT 

15,STRAND ROAD , KOLKATA -700001 

 
 
 
 
 
 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
 

FORMS AND AGREEMENTS 
 

SANCTIONED BY TRUSTEES UNDER 
RESOLUTION NO. 92 

OF 
THE 6TH MEETING HELD ON 27TH MAY, 1993. 

 
(Copy of Booklet Published on May, 1993) 
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1. DEFINITIONS 
 

 In the contract, as her-in-after defined, the following words and expressions shall have the 
meaning here-in assigned to them, except where the context otherwise required. 

 "Employer" or "Board" or "Trustees" means the Board of Trustees for    the Port of Kolkata, a 
body c9orporate under Section 3 of the Major Port Trust Act, 1963, including their successors, 
representatives and assigns. 

 
 "Chairman" means the Chairman of the Board and includes the person appointed to act in his 

place under Sections 14 and 14A of the Major Port Trusts Act, 1963. 
 "Contractor" means the person or persons; Firm or Company whose tender 

/offer has been accepted by the Trustees and includes the Contractor's 
representative’s heirs, successor and assigns, if any permitted by the Board / 
Chairman. 

 "Engineer” means the Board's official who has invited the tender on its behalf and 
includes the Chief Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer 
the Chief Hydraulic Engineer, the Deputy Chief Engineer, the Deputy Chief Mechanical 
Engineer, the Senior Resident Engineer, The Manager (Infrastructure & Civic Facilities), the 
Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the 
Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time 
by the employer, with written notification to the Contractor, to act as Engineer for the purpose 
of the contract, in place of the "Engineer' so designated. 

 
"Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer 
or any other official appointed from time to time by the Engineer to perform the duties set 
forth in Clauses 2.4 to 2.6 hereof. 

 
"Work" means the Work to be executed in accordance with the Contract and includes 
authorized "Extra Works" and "Excess Works" and Temporary Works. 

 
 "Temporary Works" means all temporary works of every kind required in or 

about the execution, completion or maintenance of the works and includes (without thereby 
limiting the foregoing definitions) all temporary erections, scaffolding, ladders, timbering, 
soaking vats, site offices, cement and other god owns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms. 

 
 "Extra Works" means those works required by the Engineer for completion of the Contract 

which were not specifically and separately included in the schedule of items of works (i.e., 
Bills of Quantities) of the tender. "Excess Works" means the required quantities of work in 
excess of the provision made against any item of the Bill of Quantities. 

 
"Specifications" means the relevant and appropriate Bureau of Indian Standard's 
Specifications (latest revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
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 "Drawings" means the drawings referred to in the Tender and specification and any 

modification of such drawings approved in writing by the Engineer and such other 
drawings as may from time to time be furnished or approved in writing by the Engineer. 

 
 "Contract" means and includes the General and Special Conditions of Contract, 

Specifications, Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of 
acceptance of the Tender/Offer, the Contract Agreement if separately entered into and 
the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion. 

 
 "Constructional Plant" means all appliances or things of whatsoever nature required 

in or about the execution, completion or maintenance of the works or temporary works 
and includes (without thereby limiting the foregoing definition) all machinery and tools 
but does not include materials or other things intended to form or forming part of the 
permanent work. 

 
 "Site" means the land and other places, on, under, in or through which the works are to 

be executed or carried out and any other lands or places provided by the Trustees for the 
purpose of the Contract. 

 
 "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer 

of the Contractor, subject to such additions thereto and deduction there from as may be 
made by the Engineer under the provisions here-in-after contained. 

 
 "Month" means English Calendar Month. 

 
 "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign 

enemies, hostilities (whether war be declared or not) Civil War, rebellion, revolution, 
insurrection or military or usurped power or use or occupation by the Trustees of any 
portion of the works in respect of which a certificate of completion has been issued (all 
of which are herein collectively referred to as the excepted risks). 

 
 Word importing the singular only, also includes the plural and vice-versa where the 

context so required. 

 
 The headings and marginal notes in these General Conditions of Contract shall not be 

deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

 
 Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs 

of the contractor, whether on or off the site. 

 

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 

 The Contractor shall execute, complete and maintain the works in terms of the contract to 
the entire satisfaction of the Engineer and shall comply with the Engineer's direction on 
any matter whatsoever. 
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 The Contractor shall take instructions from the Engineer and subject to limitation of Clause 

2.5 herein, from the Engineer's Representative. 

 
 The Engineer shall have full power and authority 

(a) to supply to the contractor from time to time during the progress of the works such 
further drawings and instructions as shall be necessary for the purpose of proper 
and adequate execution and maintenance of the works and the contractor shall carry 
out and be bound by the same. 

 
(b) to alter or modify the specification of any material and workmanship and to inspect 

the work at any time. 

 
(c) to order for any variation, alternation and modification of the work and for extra 

works. 
(d) to issue certificates as per contract. 

 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 

 
(f) to grant extension of completion time. 

 
 The Engineer's 

representative shall: 
(a) watch and supervise the works. 

 
(b) test and examine any material to be used or workmanship employed in connection 

with the work. 

 
(c) have power to disapprove and material and workmanship not in accordance with the 

contract and the contractor shall comply with his direction in this regard. 

 
(d) take measurements of work done by the contractor for the purpose of payment or 

otherwise. 

 
(e) order demolition of defectively done work for its reconstruction all by the 

Contactor at his own expense. 

 
(f) have powers to issue alteration order not implying modification design and 

extension of completion time of the work and 

 
(g) have such other powers and authorities vested in the Engineer, which have been 

delegated to him in writing by the Engineer under intimation to the Contractor. 

 
 Provided always that the Engineer's Representative shall have no power: 

(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 

 
 Provided also as follows: 
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(a)  Failure of Engineer's Representative to disapprove any work or materials shall 

not prejudice the power of the Engineer thereafter to disapprove such work or 
materials and to order the pulling down, removal, breaking-up thereof and re-
construction at the contractor's cost and the contractor shall have no claim to 
compensation for the loss sustained by him. 

 
(b)  If the contractor shall be dissatisfied by reason of any decision of the Engineer's 

Representative, he shall be entitled to refer the matter to the Engineer who shall 
there upon confirm, reverse or vary such decision. 

 
(c)  Any written instructions or written approval given by the Engineer's 

Representative to the contractor, within the terms of delegation of power and 
authority vested in Engineer to his Representative in writing shall bind the 
contractor and the Trustees as though it had been given by the Engineer, who may 
from time to time make such delegation. Contractor and the Trustees as though it 
had been given by the Engineer, who may from time to time, make such delegation. 

 
3. THE TENDER / OFFER AND ITS PRE-REQUISITES 

 
 The Contractor shall, before making out and submitting his tender / offer be deemed to 

have inspected and examined the site, fully consider all factors, risks and contingencies, 
which will have direct and in direct impact on his expenses and profit from the work and 
shall be specifically deemed to have taken the following aspects into consideration: 

 
(a)  The form and nature of the site and its surroundings including their sub- surface, 

hydrological, tidal and climate conditions, the means of access to the site and all 
other local conditions including the likely charges and costs for temporary way-
leave, if any, required for the work. 

 
(b)  The drawings, specifications, the nature and extent of work to be executed and 

the quality, quantity and availability of the required materials and labour for the 
work and the need to execute the work to the entire satisfaction of the Engineer, 
and also by complying with the General and Special Conditions of Contract. 

 
(c) The accommodation required for the workmen and site office, mobilization 

/ demobilization and storage of all plant, equipment and 
Construction materials. 

 
(d)  The sources and means of procurement of water for drinking, washing and 

execution of work, and source and availability of electrical power, all of 
Contractor's cost. 

 
(e)  Payment of taxes and duties and compliance of all applicable statues, ordinances 

and law together with the rules made there under, the rules, regulations and bye-
laws of public bodies or any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind arising from the 
Contractor's failure in such compliance. 
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(f)  Payment of all kinds of stamp-duty for exacting the agreement or for any legal 

instrument including Bank Guarantees and Indemnity Bonds. 

 
      The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, 

unless stipulated otherwise in the Notice-Inviting the Tender and shall be faultless in 
figures and free from erasing. Corrections, if any, shall only be made by scoring out 
and initialing of the revised figure. 

 
 If required by the Engineer or the Trustees, the Contractors in their tender or 

subsequently, shall disclose the names of their owners/partners/Share Holders at the 
required points of time. The failure in this regard shall be treated as a breach and a 
contract, if entered into, shall be liable to be cancelled. 

 

  
(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every tender 

must be submitted with Earnest Money of the amount calculated as per the following 
scale. 

 
Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying 
materials of equipment only 

Up to 
Rs.1,00,000/- 

5% of the estimated value of 
work 

1% of the estimated value of 
work. 

Over 2% of the estimated value 1/2% of the estimated 
Rs. 1,00,000/- of work subject to a value of work subject to a 

 maximum of  Rs.20,000/- maximum of  Ts.  10,000/- 
 and minimum of and minimum of Rs. 
 Rs. 5,000/- 1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's 

Cheque of any Kolkata Branch of a Nationalized Bank of India drawn in favour of 
Kolkata Port Trust or in the form of an "Kolkata Port Trust" and payable at Kolkata / 
Haldia Holding as the case may be and the receipt granted there for be kept attached 
to the Tender / offer in the Sealed Cover. 

 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through 

A/c. Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 

 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed 

Security with the Trustees FA & CAO / Manager (Finance) according to his Class of 
Registration, shall be exempt from depositing the Earnest Money, as per the following 
scale: 

 
Class of 
Registration 

Amount of Fixed 
Security 

Financial limit of each tender 

A Rs. 10,000/- Any tender priced up to Rs. 
B Rs. 5,000/- 2,00,000/- 
C Rs. 2.500/- Any tender priced up to 

  Rs.1,00,000/- 
  Any tender priced up to Rs.50,000/- 
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(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection. 

 
(ii) If before expiry of the validity period of his Tender / offer, the tender 

amends his quoted rates or tender/ offer making them unacceptable to the 
Trustees and / or withdraws his tender / offer, the Earnest Money 
deposited shall be liable to forfeiture of the option of the Trustees. 

 
(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as 

part of the Security Deposit, for which a separate Treasury Receipt shall be issued to 
the Contractor after cancellation of the previous Receipt of Earnest Money. 

 
(g) Balance security for works contract shall be recovered by deduction from all 

progressive Bill (including final Bill, if necessary) @ 10% of the gross value of work 
in each such bill, so that the total recovery may not exceed the quantum computed as 
per the under noted percentages of the total value of work actually done up to the 
stage of completion. 

 
Value of Work % of Security Deposit 

for works contract 
% of Security Deposit for 
Contract of supplying materials 
and equipments 
only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works  costing 10% on first Rs. 1% on first Rs.10,0,000/- 
more than 10,00,000/- + 7½ % +1/2% on the balance 
Rs.10,00,000/- and on the balance  

up to   

Rs.20,00,000/-   

For works  costing 10% on first Rs. 1% on first Rs.10,0,000/- 
more than 10,00,000/- + +1/2% on next 
Rs.20,00,000/- 7½ % on next Rs.10,00,000/-+ 1/4% on 

 Rs.10,00,000/- + the balance 
 5% on the balance  

 
(h) Balance Security for Contract of supplying materials and equipment computed in terms of 

the percentages given above, shall have to be deposited with the trustees' Treasurer in 
advance and within 30 days from the date of placement of supply order, either in cash or 
by A/c. Payee Draft of a Nationalized Bank of India drawn in favour of Kolkata Port Trust 
and payable at Kolkata / Haldia, as the case may be. 

 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of 
Earnest Money / Security Deposit held by the Trustees, at any stage. 

  
(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 

9.3 hereinafter and subject to deduction, if any, under the provision of 
Sub- Clause 3.5(ii) herein below. If, however, the contract provides for 
any maintenance period, 50% of the Security Deposit may be refunded 
against any of the Treasury Receipt for that amount on expiry of half 
of the 
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maintenance period and the balance deposit on the said maintenance 
period and after the Engineer has certified the final completion of work 
in form G.C.2 and the Contractor has submitted his "No Claim" 
Certificate in form G.C.3. 

 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option 

of the Trustees, if the Contractor fails to carry out the work or to perform/observe any of 
the conditions of the contract. The Trustees shall also be at liberty to deduct any of their 
dues from the Security Deposit, fixed Security, Earnest Money or from any sum due or to 
become due to the Contractor under any other contract. 

 
      If stipulated in the contract as a Special Condition, the Contractor shall have to submit 

to the Engineer a performance Bond in the form of an irrevocable guarantee from Kolkata 
/ Haldia Branch, as the case may be, of any Nationalized Bank of India in the proforma 
annexed hereto and for the sum and period as mentioned in the letter of acceptance of the 
Tender/Offer, within 15 days from the date of such letter, failing which the contract shall 
be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of 
the Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 
revalidation thereof, wherever required, has to be borne by the Contractor and it shall be 
his sole responsibility to arrange for timely revalidation of such bank guarantee, failing 
which and for non-fulfillment of any contractual obligation by the Contractor, the 
Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or 
enforce the same unilaterally. 

 
 Every Tenderer / bidder shall submit in respect of a tender value of more than Rs. 5 

crores, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc., a document called Integrity Pact 
Agreement duly signed by their authorized representative. The proforma of the Integrity 
Pact Agreement shall as specified in the G.C.C. In case of tender value more than Rs. 5 
crores, the Integrity Pact Agreement is an essential part and parcel of the bid document to 
be submitted by each tenderer, without which the tender shall not be considered. 

 
4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 

 

4.1. 
(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only within 

the jurisdiction of the High Court at Kolkata, India, including the following Act: 
1. The Indian Contract Act, 1872. 
2. The Major Port Trust, Act, 1963. 
3. The Workmen's Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act, 1970. 
6. The Dock Workers' Act, 1948. 
7. The Indian Arbitration Act (1940) (in the case of a definite arbitration 

Agreement only). 
 

 After acceptance of his Tender / Offer and when called upon to do so by the 
Engineer or his representative, the Contractor shall, at his own expense, enter 
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into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed the other 
documents referred to in the definition of the term "Contract" here-in-before 
shall collectively be the Contract. 

 
 Several documents forming the contract are to be taken as mutually explanatory of one 

another. Should there be any discrepancy, ambiguity, omission or error in the various contract 
documents, the Engineer shall have the power to correct the same and his decision shall be 
final and binding on the parties to the Contract. 

 
 Two copies of the Drawing referred to in the General and Special Conditions of Contract 

and in the Bill of Quantities, shall be furnished by the Engineer to the Contractors free of 
cost for his use on the work, but these shall remain the properly of the Trustees and hence, 
the Contractor shall return them to the Engineer or his Representative on completion of the 
work. if not torn or mutilated on being regularly used at site. 

 
 The Contractor shall prove and make at his own expense any working or progress 

drawings required by him or necessary for the proper execution of the works and shall, when 
required, furnish copies of the same free of cost to the Engineer for his information and/ or 
approval, without meaning thereby the shifting of Contractor's responsibility on the engineer 
in any way whatsoever. 

 
 The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or 

any part thereof without the written permission of the engineer. Even if such permission be 
granted, the Contractor shall remain responsible (a) for the acts, defaults and neglect of any 
sub-contractor, his agents servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor himself or his agents, servants or workmen, and (b) for his full and 
entire responsibility of the contract and for active superintendence of the works by him 
despite being sublet, provided always that the provision of labourers on a "piece rate" basis 
shall not be deemed to be subletting under this clause. 

 
 Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / 

Offer all his cost for supplying and providing all constructional plant, temporary work, 
materials both for temporary and permanent works, labour including supervision thereof 
transporting to and from the site and in and about the work, including loading, unloading, 
fencing, watching, lighting, payment of fees, taxes and duties to the appropriate authorities 
and other things of every kind required for the construction, erection, completion and 
maintenance of the work. 

 
 The Contractor shall be solely responsible for the adequacy, stability and safety of all 

site operations and methods of construction, even if any prior approval thereto has been 
taken from the Engineer or his Representative. The Contractor shall not be responsible for 
the correctness of the design or specification of the Temporary and Permanent works 
formulated by the Engineer; but the contractor shall be fully responsible for the correct 
implementation thereof as also for any design and specification prepared / proposed / used by 
the Contractor. 

 
 Whenever required by the Engineer or his Representative, the Contractor shall submit to 

him the details of his (a) programme for execution of the work, (b) 
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proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment labour, materials and temporary works. The submission to and/ or 
any approval by the Engineer or his Representative to any such programme 
or particulars, shall not relieve the Contractor of any of his obligations under 
the contract. If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of work 
within the stipulated time whenever asked to do so. 

 
 Necessary and adequate supervision shall be provided by the Contractor during execution of 

the works and as long thereafter as the Engineer or his Representative shall consider 
necessary during the maintenance period. The Contractor or his competent and authorised 
agent or representative shall be constantly at site and instructions given to him by the 
Engineer or his Representative in writing shall be binding upon the Contractor subject to 
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his 
Representative in writing about such representative / agent of his at site. 

 
 The Contractor shall employ in execution of the Contract only qualified, careful and 

experienced persons and the Engineer shall be at liberty to direct the Contractor to stop 
deployment of any of his staff, workmen or official at site and the Contractor shall within 48 
hours comply with such instruction without any demur, whenever the Engineer shall feel that 
the deployment of the person concerned will not be conducive to the proper and timely 
completion of the work. 

 
The Contractor shall be responsible for the true and proper setting-out of the works in relation 
to reference points/lines/levels given by the Engineer in writing. The checking of any setting-
out or of any alignment or level by the Engineer or his Representative shall not in any way 
relieve the contractor of his responsibility for the correctness thereof and he shall fully 
provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting-out the works. 

 
 From the commencement of the works till issue of the completion certificate in Form G.C.1, 

vide Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save 
for the excepted risks, any damage, loss or injury to the work or any part there of shall be 
made good by the Contractor at his down cost as per instruction and to the satisfaction of the 
Engineer, failing which the Engineer or his Representative may cause the same to be made 
good by any other agency and the expenses incurred and certified by the Engineer, shall be 
recoverable from the Contractor in whatever manner the Engineer shall deem proper. This 
Clause will not apply to that part of the work, which might have been taken over by the 
Trustees on partial completion of the work and in such case the Contractor's obligation will 
be limited to repairs and replacement for manufacturing or construction defects during the 
Maintenance period (Guarantee Period) as per the directions of the Engineer as also for 
defects/ damages if any caused to the work by the Contractor during such repairs and 
replacement in the maintenance period. 

 
 The Contractor shall at his own cost protect, support and take all precautions in regard to the 

personnel or structure or services or properties belonging to the Trustees or not, which may 
be interfered with or affected or disturbed or endangered and shall indemnify and keep 
indemnified the Trustees 
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against claim for injury, loss or damage caused by the Contractor in 
connection with the execution and maintenance of the work to the aforesaid 
properties, structures and services and/ or to any person including the 
Contractor's workmen. Cost of Insurance Cover, if any, taken by the 
Contractor shall not be reimbursed by the Trustees, unless otherwise 
stipulated in the Contract. 

 
 The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, 

articles of value or antiquity and structures and other remains or things of geological or 
archaeological importance be discovered at site which shall remain the property of the 
Trustees and protect them from being damaged by his workmen and arrange for disposal of 
them at the Trustees expense as per the instruction of the Engineer's Representative. 

 
The Contractor shall be deemed to have indemnified the Trustees against all claims, 
demands, actions and proceedings and all costs arising there from on account of: 
(a) Infringement of any patent right, design, trade-mark, or name or other protected 
right, in connection with the works or temporary work. 
(b)  Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required for the work. 
(c)  Unauthorized obstruction or nuisance caused by the Contractor in respect of 

Public or Private road, railway tracks, footpaths, crane tracks, waterways, quays and 
other properties belonging to the Trustees or any other person. 

(d)  Damage / injury caused to any highway and bridge on account of the movement 
of Contractor's plants and materials in connection with the work 

(e)  Pollution of waterway and damage caused to river, lock, sea-wall or other 
structure related to waterway, in transporting contractor's plants and materials. 

(f)  The Contractor's default in affording all reasonable facilities and accommodation 
as per the direction of the Engineer or his Representative to the workmen of the 
Trustees and other agencies employed by or with the permission and / or knowledge 
of the Trustees on or near the site of work. 

 
 Debris and materials, if obtained by demolishing any properly, building or structure in terms 

of the Contract shall remain the property of the Trustees. 

 
 The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 

 
(a) Keeping the site free of unnecessary obstruction and removal from site of constructional 

plant wreckage, rubbish, surplus earth or temporary works no longer required. 

 
(b) Cleaning and removal from site the entire surplus materials of every kind to leave the site 

clean and tidy after completion of the work, without which payment against final bill may 
be liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and 

other waterways against pollution of whatever nature during execution and maintenance 
of the works, and to prevent rubbish, refuse and 
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other materials from being thrown into the water by the Contractor’s men 
or those of his agency. 

 
(d) Making arrangements for deployment of all labourers and workers, local or otherwise 

including payment for their wages, transport, accommodation, medical and all other 
statutory benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the requirements of Kolkata 
Municipal   Corporation or other local authority or the Engineer or his Representative, 
for preventing (i) spread of any infectious disease like smallpox, cholera, plague or 
malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes etc. 
and by maintaining healthy and sanitary condition, (ii) illegal storage and distribution of 
Drugs, Narcotics,    Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or 
disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen,                                              

(iv) deployment of workmen of age   less than 16 years. 
 

 Every direction or notice to be given to the Contractor shall be deemed to have been duly 
served on or received by the Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or in case of Trustee’s enlisted 
Contractor to the address as appearing in the trustee’s Register or to the Registered Office 
of the Contractor. The time mentioned in these conditions for doing any act after direction 
or notice shall be reckoned from the time of such posting or dispatch. 

 
 The Contractor and his sub-contractor or their agents and men and any firm supplying 

plant, materials, and equipment shall not publish or caused to be published any 
photographs or description of the works without the prior authority of the Engineer in 
writing. 

 
 The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all 

reasonable facilities and Co-operation as per direction of the Engineer or his representative 
to any other Contractor engaged by the Trustees and their workmen, to the Trustees’ own 
staff and to the men of other Public Body on or near the site of work and in default, the 
contractor shall be liable to the trustees for any delay or expense incurred by reason of such 
default. 

 
 The work has to be carried out by the Contractor causing the minimum of hindrance for 

any maritime traffic or surface traffic. 

 
 All constructional plants, temporary works and materials when brought to the site by the 

contractor, shall be deemed to be the property of the Trustees who will have a lien on the 
same until the satisfactory completion of the work and shall only be removed from the site 
in part or in full with the written permission of the Engineer or his Representative. 

 
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

 
 The contractor shall commence the work within 7 days of the receipt of Engineer’s letter 

informing acceptance of the Contractor’s tender / offer by the Trustees o within such 
preliminary time as mentioned by the contractor in the 
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Form of Tender or the time accepted by the Trustees. The contractor shall 
then proceed with the work with due expedition and without delay, except as 
may be expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the part of 
the Contractor. 

 
 The Contractor shall provide and maintain a suitable office at or near the site, to which the 

Engineer’s Representative may send communications and instructions for use of the 
Contractor. 

 
 Unless specified otherwise in the contract or prior permission of the Engineer has been taken, 

the contractor shall not execute the work beyond the working hours observed by the 
Engineer’s Representative and on Sundays and Holidays observed in the trustees system, 
except in so far as it becomes essential on account of tidal work or for safety of the work. If 
the progress of the work lags behind schedule or the work has been endangered by any act or 
neglect on the part of the contractor, then the Engineer or his Representative shall order and 
the contractor at his own expense shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such an order shall not 
relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall 
be final, binding and conclusive. 

 
 Unless stipulated otherwise in the contract, all materials required for the work shall be 

procured and supplied by the contractor with the approval of the Engineer or his 
Representative and subject to subsequent testing as may be required by the Engineer or his 
Representative. The engineer shall exercise his sole discretion to accept any such materials. 

 
 Unless stipulated otherwise, in the contract, all materials, workmanship method of 

measurement shall be in accordance with the relevant Codes (Latest Revision) of the Bureau 
of Indian Standards and the written instructions of the Engineer or his Representative. Where 
no specific reference is available in the contract, the materials and workmanship shall be of 
the best of their respective kinds to the satisfaction of the Engineer. 

 
 Samples shall be prepared and submitted for approval of the Engineer or his Representative, 

whenever required to do so, all at the contractor’s cost. 

 
 Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or 

his representative in respect of materials and workmanship deployed on the work shall be 
borne by the contractor. 

 
 Regarding the supply of any materials by the Trustees to the contractor in accordance with 

the contract, the following conditions shall apply: 
(a) The contractor shall, at his own expense, arrange for transporting the materials from the 

Trustees’ Stores, watching, storing and keeping them in his safe custody, furnishing of 
statement of consumption thereof in the manner required by the Engineer or his 
representative, return of surplus and empty container to the Trustees’ Stores as per the 
direction of the Engineer or his Representative. 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely responsible 
for any such materials issued to him and for any loss or damage thereof for any reason 
other than “Excepted Risks”, the contractor 
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shall compensate the Trustees’ in the manner decided by the Engineer and 
shall at no stage remove or cause to be removed any such material from the 
site without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with 
the rate of progress of work, but, except for grant of suitable extension of 
completion time of work as decided by the Engineer, the contractor shall not be 
entitled to any other compensation, monetary or otherwise, for any delay in the 
supply of Trustees’ materials to him. The Contractor shall, however communicate 
his requirement of such materials to the Engineer from time to time. 
 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials 
issued tothe contactor shall be recovered from the Contractor’s bills  and  /  any  of  

his  other  dues. Progressively according to the consumption thereof on the 
work and / or in the manner decided by the Engineer or his Representative and 
at the rate / stipulated in the contract. These rates shall only be considered by the 
contractor in the preparation of his tender / offer and these will form the basis of 
escalation / variation, if in future the contractor is required to procure and provide 

any such material on the written order of the Engineer consequent on th                                                
Trustees’ failure to 

affect timely supply thereof. 
 

(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees’ 
materials issued to the contractor has been – (i) last or damaged, 

(ii) consumed in excess of requirement, and (iii) wasted by the 
contractor in excess of normal wastage, then the value thereof shall be 
recovered from the contractor’s bills or from any of his other dues, 
after adding 19.25% extra over the higher one of the following: 

1. The issue rate of the materials at the Trustees’ Stores, and 
2. The market price of the material on the date of issue as would be determined 

by the Engineer. 

 
 The Engineer or his Representative shall have the power to inspect any material and work at 

any time and to order at any time – (i) for removal from the site of any material which in 
his opinion is not in accordance with the contract or the instruction of the Engineer or his 
Representative, (ii) for the substitution of the proper and suitable materials, or (iii) the 
removal and proper re-execution of any work, which in respect of material and 
workmanship is not in accordance with the contract or the instructions of the Engineer. The 
contractor shall comply with such order at his own expense- and within the time specified in 
the order. If the contractor falls to comply, the Engineer shall be at liberty to dispose and 
such materials and re-do any work in the manner convenient to the Trustees by engaging 
any outside agency at the risk and expense of the contractor and after giving him a written 
prior notice of 7 days. 

 
 No work shall be covered up and put out of view by the contractor without approval of the 

Engineer or his Representative and whenever required by him the contractor shall uncover 
any part or parts of the work or make openings in or through the same as may be directed 
by the Engineer or his Representative from time to time and shall reinstate or make good 
those part of works thus affected to the satisfaction of the Engineer, all at the cost of the 
contractor. The Trustees shall reimburse such cost as determined by the Engineer, if the 
initial covering up was with prior written order of the Engineer or his Representative. 
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 On a written order of the Engineer or his Representative the contractor shall delay or 

suspend the progress of the work till such time the written order to resume the execution is 
received by him. During such suspension the contractor shall protect and secure the work to 
the satisfaction of the Engineer or his Representative. All extra expenses in giving effect to 
such order shall be considered by the Trustees, unless such suspension is 

Otherwise provide for in the contract, or 
1. Necessary by reason of some default on the part of the Contractor, or 
2. Necessary by reason of climatic conditions on the site, or 
3. Necessary for proper execution of the works or for the safety of the works or 

any part thereof. The Engineer shall settle and determine such extra payment 
and / or Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not 
require the whole of the work tendered for, the Engineer shall notify the same 
to the contractor in writing and the contractor shall stop further works in 
compliance of the same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature stoppage of work or 
on account of curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original specifications, drawings, 
designs and instruction. 

 
 When the whole of the work has been completed to the satisfaction of the Engineer and has 

passed any final test prescribed in the contract, the contractor shall, within 21 days of 
submission of his application to the Engineer be entitled to receive from him a certificate for 
completion of work in Form G.C.1 annexed hereto. If any part of the total work having been 
completed to the satisfaction of the Engineer, be takeover and / or used by the Trustees the 
Contractor shall on application be entitled to partial completion certificate in the Form of 
G.C.1 indicating the portion of the work covered by it, so that the Contractor’s liability 
during maintenance period of the contract, if any, shall commence from the date mentioned in 
such certificate so far as the completed portion of the work is concerned. 

 
 

6. TERMS OF PAYMENT: 
 

 No Sum shall be considered as earned by or due to the Contractor in respect of the work till 
final and satisfactory completion thereof and until a certificate of final completion in Form 
G.C.2 has been given by the Engineer. On account payments, if any, made prior to issue of 
the certificate in Form G.C.2, shall all be treated as mere advances, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context of Contractor’s 
unfulfilled contract condition, if any. 

 
 All payments shall be made to the Contractor on the basis of measurement of actual work 

done, as recorded in the Trustees’ measurement books and at accepted tendered or at agreed 
rates, as the case may be except as otherwise provided in the contract and when the Engineer 
decided any other rate for change in the scope of work or omission, if any, on the part of the 
Contractor. 
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      For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated 

completion period of 4 months or more, on account payments may be made at the discretion of 
the Engineer or his Representative at intervals deemed suitable and justified by him. Provided 
always that, subject to execution of work of substantial value in the context of the contract 
price, the interval of such on account payments shall be decided by the Engineer or his 
Representative, which shall ordinarily not be less than 1 month in between two payments for 
on account bill and / or advance. 

 
      Measurement for works done shall be progressively taken by the Engineer’s Representative 

and entered in the Trustees’ Measurement Book, at intervals deemed suitable and proper by 
him and / or the Engineer. The Contractor or his duly accredited Representative or Agent shall 
remain present at the time of such measurement and assist the Engineer’s Representative in 
every manner required by him. After the measurements taken have been entered in the 
Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end of 
such Measurements over the Contractor’s Rubber Stamp as a taken of acceptance of all such 
measurements, recorded above and prior to such signature. If the Contractor or his Agent fails 
to participate even other 3 days written notice from the Engineer’s Representative the 
measurement shall be taken ex-part by the Engineer’s representative and those shall be 
accepted by the Contractor. 

 
       Based on the quantum of work and the value thereof computed in the Measurement Book, the 

Contractor shall type out his bill in the proforma approved by the Engineer and submit the 
same to the Engineer’s Representative in quadruplicate, duly signed by him or his accredited 
Agent over his Rubber Stamp. The Engineer or his Representative may, in his absolute 
discretion, allow advance payment against such bill to the extent of an amount not exceeding 
75% of the “net payable’ sum of the said bill, subject to adjustment thereof against the bill at 
the time of checking and auditing the bill at the Trustees end., The measurement Book will not 
be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and 
recoveries to type out the bill. 

 
      At the discretion of the Engineer or his Representative and only in respect of accepted offers/ 

where estimated amount put to tender would be Rs. 2,00,000/- or more, advance payment may 
be made to the extent of 75% of the value of any material purchased and brought to the site by 
the Contractor. Provided always that: 

 
i. The materials shall, in the opinion of the Engineer or his Representative, 
be of imperishable nature. 

 
ii. The value of such materials shall be assessed by the Engineer or his 

Representative, at their own discretion. 
 

iii. A formal agreement has been drawn up with the contractor, under which the Trustees 
secure a lien on the contractor’s materials. 
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iv. The materials are safe-guarded by the contractor against losses, shortage and misuse due 
to the contractor postponing the execution of the work or otherwise. 

 
v. In the event of shortage of such materials within the Trustees’ protected areas in the 

Docks, the contractor shall submit an indemnity Bond in the proforma and manner 
acceptable to Trustee’ whereby the contractor shall indemnify the Trustees’ against all 
financial loss/ damage, on account of loss/ damage to such materials for whatever 
reasons. 

 
vi. In the event of storage of such materials outside the Trustees’ protected areas 
the Contractor shall submit to the Engineer an irrevocable Bank Guarantee favoring the 
Trustees and for the same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any 
Nationalized Bank or a Scheduled Commercial bank, as the case may be, acceptable to 
the Trustees and shall remain valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an undertaking by the issuing 
Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by the 
Bank on the date of expiry of the validity of the Guarantee, unless with the prior written 
approval of the Engineer on behalf of the Trustees, the Bank has extended the validity 
of the Guarantee. 

 
vii. The amount of advance shall be recoverable from the contractor’s bills or any 
other dues, progressively with the consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the Indemnity Bond / Bank 
Guarantee, vide sub-clause (v) & (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 

 
 No Certificate of the Engineer or his Representative shall protect the Contractor against or 

prevent the Trustees from obtaining repayment from the Contractor, in case the Engineer 
or his Representative should over certify for payment or the Trustees should over-pay the 
Contractor on any account. 

 
 No claim for interest shall be admissible to the Contractor at any stage and in respect of 

any money or balance or Bank Guarantee, which may be due to the Contractor from the 
Trustees, owing to dispute or otherwise or for any delay on the part of the Trustees in 
making interim or final payment or otherwise. 

 
7. VARIATION AND ITS VALUATION: 

 
 The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated 

quantities of the work and shall never be deemed as actual or correct quantities of the 
works to be executed by the contractor in fulfillment of his obligation under the contract. 

 
 The Engineer shall have the power to order the Contractor in writing to make any variation 

of the Quantity, quantity or form of the works or any part thereof that may, in his 
opinion, be necessary and the Contractor upon receipt of such an order shall act as 
follows: 
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a) Increase or decrease the quantity of any work included in the contract. 
 

b) Omit any work included in the contract. 
 

c) Change the Character or quality or kind of any work included in the contract. 
 

d) Change the levels, lines, position and dimensions of any part of the work, and 
 

e) Execute extra and additional work of any kind necessary for completion of the works. 

 
 No such variation shall in any way vitiate or invalidate the contract or be treated as revocation 

of the contract, but the value (if any) of all such variations evaluated in accordance with the 
Engineer’s sole decision shall be taken into account and the contract price shall be varied 
accordingly. 

 
 Provided always that written order of the Engineer shall not be required for increase or 

decrease in the quantity of any work up to 15% where such increase or decrease is not the 
result of any variation order given under this clause but is the result of the quantities exceeding 
or being less than those stated in the bill of quantities. Provided also that verbal order of 
variation from the Engineer shall be complied with by the Contractor and the Engineer’s 
subsequent written confirmation of such verbal order shall be deemed to be an order in 
writing within the meaning of this clause. 

 
 a) The Contractor shall not be entitled to any claim of extra or additional work unless 

they have been carried out under the written orders of the Engineer. 
 

b)  The Engineer shall solely determine the amount (if any) to be added to or deducted 
from the sum named in the tender in respect of any extra work done or work omitted 
by his order. 

 
c) All extra, additional or substituted work done or work omitted by order of the 

Engineer shall be valued on the basis of the rates and prices set out in the contract, if 
in the opinion of the Engineer, the same shall be applicable. If the contract does not 
contain any rates or prices directly applicable to the extra additional or substituted 
work, then the Engineer may decided the suitable rates on the basis of Schedule of 
Rates (including surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted contractual percentage, if 
any thereon. In all other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall be final, binding 
and conclusive. 

 
d) If the nature or amount of any omission or addition relative to the nature or amount 

of the whole of the contract work or to any part thereof shall be such that, in the 
opinion of the Engineer, the rate of prices contained in the contract for any item of 
the works or the rate as evaluated under sub-clauses 

(b) and (c) of this clause, is by reason of such omission or addition 
rendered unreasonable or in-applicable the Engineer shall fix such 
other rate or price as he deems proper and the Engineer’s decision shall 
be final, binding and conclusive. 
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8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 

 
     Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ 

materials to be supplied as per contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotions or other special circumstances of any kind 
beyond the control of the Contractor cause delay in completing the work, the contractor shall 
apply to the Engineer in writing for suitable extension of completion time within 7 days from the 
date of occurrence of the reason and the Engineer shall thereupon consider the stated reasons in 
the manner deemed necessary and shall either reject the application or determine and allow in 
writing the extension period as he would deem proper for completion of the work, with or 
without the imposition of “Liquidated Damaged” Clause (No. 8.3 hereof) on the Contractor and 
his decision shall be binding on the contractor. If an extension of completion time is granted by 
the Engineer, the clause No. 8.3 of the Liquidated damage shall apply from its date of expiry, if 
the work be not completed within the extended time, unless stated otherwise in the decision 
communication by the Engineer, as aforesaid. 

 
 a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof 

as communicated by the Engineer in writing, the contractor shall pay as compensation 
(Liquidated Damage) to the Trustees and not as a penalty, ½ % (half percent) of the total value 
of work (contract price) as mentioned in the latter of acceptance of the tender/offer, for every 
week or part thereof the work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the said amount of compensation / damage in Sub-Clause (a) of 
this clause, from any money due or likely to become due to the contractor. The 
payment or deduction of such compensation / damage shall not relieve the 
Contractor from his obligation to complete the work or from any of his other 
obligations / liabilities under the contract and in case of the Contractor’s failure 
and at the absolute discreti9on of the Engineer, the work may be ordered to be 
completed by some   other agency at the risk and expense of the Contractor, after 
a minimum three days notice in   writing has been given to the contractor by the 
Engineer or his Representative. 

 
 Without being liable for any compensation to the Contractor , the Trustees may , in their absolute 

discretion , terminate the contract due to occurrence of any of the following reasons and decision 
of the Trustees in this respect, as communicated by the Engineer shall be final and conclusive: 

 
(i) The Contractor has abandoned the contract. 

 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not 

satisfactory or the work is not getting completed within the agreed period on account 
of Contractor’s lapses. 
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(iii) The Contractor has failed to commence the work or has without any lawful excuse 
under these conditions , has kept the work suspended despite receiving the 
Engineer’s or his Representative’s written notice to proceed with the work. 

 
(iv) The Contractor has failed to remove materials from site after receiving from the 

Engineer or his Representative the written notice stating that the said materials or 
work are rejected by him . 

 
(v) The Contractor is not executing the work in accordance with the contract or is 

persistently or flagrantly neglecting to carry out his obligations under the contract. 
 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on 
behalf of the contractor to any officer, servant or representative of the Trustees or 
to any person on his or their behalf in relation to the obtaining or to the execution 
of the contract. 

 
(vii) The Contractor is adjudged insolvent or enters in to composition with his 

creditors or being a company goes in to liquidation either compulsorily or 
voluntarily. 

 
 Upon receipt of the letter of termination of work, which may be issued by the Engineer on 

behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and 
materials issued to him at the place to be ascertained from the Engineer, within 7 days of 
receipt of such letter. 

 
 In all such cases of Termination of work, the Trustees shall have the power to complete the 

Work through any other agency of the Contractor’s risk and expense and the Contractor 
shall be debited any sum or sums that may be expended in completing the work beyond the 
amount that would have been due to the contractor, had he duly completed the whole of the 
work in accordance with the contract. 

 
Upon termination of contract, the contractor shall be entitled to receive payment of only 90 
% of the value of the work actually done or materials actually supplied by him and subject 
to recoveries as per contracts, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees. The payment for work shall be 
based on measurements of actual work done and priced at approved contract rates or other 
rates, as decided by the Engineer. The payment for materials supplied shall be at the rates 
as decided by the Engineer, which shall in no case be more than market rates prevailing at 
the time of talking over by the Trustees. The Engineer’s decision in all such case shall be 
final, binding and conclusive. 

 
 The Trustees shall have the power to retain all moneys due to the Contractor until the work 

is completed by other agency and the Contractor’s Liabilities to the Trustees and known in 
all respect. 
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9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 
 On completion of execution of the work the contractor shall maintain t6he same for a period, as 

may be specified in the form of a Special Condition of the Contract, from the date mentioned 
in the initial Completion Certificate in the Form G.C.1. Any defect / fault, which may appear 
in the work during aforesaid maintenance period, arising, in the sole opinion of the Engineer 
or his Representative, from materials or workmanship not in accordance with the contract or 
the instruction of the Engineer or his Representative, shall, upon the written notice of the 
Engineer or his Representative, be amended and made good by the Contractor at his own cost 
within seven days of the date of such notice, to the satisfaction of the Engineer or his 
Representative, failing which the Engineer or his Representative shall have the defects 
amended and made good through other agency at the Contractor’s risk and cost and all 
expenses, consequent thereon or incidental thereto, shall be recoverable from the Contractor in 
manner deemed suitable by the Engineer. 

 
 The Contract shall not be considered completed and the work shall not be treated as finally 

accepted by the Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto 
shall have been signed and issued by the Engineer to the contractor after all obligations under 
the Contract including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working or using thereof by the 
trustees shall not relive the Contractor of his obligations under the contract for full and final 
completion of the work. 

 
 On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of 

his Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the 
amount of Security held by the Trustees, and 

(ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in 
original), where upon the Engineer shall issue Certificate in from G.C.2 and 
within two months of the Engineer’s recommendation, the Trustees shall refund 
the balance due against the Security Deposit to the Contractor, after making 
deduction there from in respect of any sum due to the Trustees from the 
Contractor. 

 

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES
 & ARBITRATION 

 
 In all disputes, matters, claims, demands or questions arising out of or connected with the 

interpretation of the Contract including the meaning of Specifications and Instructions or as to the 
quality of workmanship or as to the materials used in the work or the execution of the work 
whether during the progress of the work or after the completion and whether before or after the 
determination , abandonment or breach of the contract the decision of the Engineer shall be final 
and binding on all parties to the contract and shall forthwith be given effect to by the Contractor. 
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 If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days 

after receiving notice of such decision require that the matter shall be referred to Chairman, who 
shall thereupon consider and give a decision. 

 
 If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 

15 days after receiving notice of such decision required that within 60 days from his written notice , 
the Chairman shall refer the matter to an Arbitrator of the panel of Arbitrators to be maintained by 
the Trustees for the purpose and any such reference shall be deemed to be a submission to 
arbitration within the meaning of Indian Arbitration Act , l940 or any statutory modification 
thereof. 

 
 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever, another person from panel shall be appointed as Sole 
Arbitrator and he shall proceed from the stage at which it was left by his predecessor. 

 
 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the 

parties fixing the date of first hearing. 

 
 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as 

provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found 
necessary, enlarge the time for making and publishing the award, with the consent of the 
parties. 

 
 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole 

discretion. Upon every or any such reference to cost of any incidental to the reference and award 
respectively shall be in discretion of the Arbitrator who may determine, the amount thereof or by 
whom and to whom and in what manner the same shall be borne and paid. 

 
 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the 

Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award 
in respect of each item of disputes and respective claim referred to him by each party and give 
reason for the award. 

 
 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters 

of scope and conditions of the contract in question. 
 
 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules 

made there under, for the time being in force, shall apply to the arbitration proceedings under this 
Clause. 

 
 The Contractor shall not suspend or delay the work and proceed with the work with due diligence 

in accordance with Engineer’s decisions. The Engineer also shall not withhold any payment, 
which, according to him, is due or payable 
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to the Contractor, on the ground that certain disputes have cropped up and are 
likely to be referred to arbitration. 

 
 

 Provided always as follows: 
 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in 
the case of contracts, where tendered amount appearing in the letter of acceptance of the 
tender / offer is less than Rs. 40,00,000/-. 

 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever 
in relation to the execution of the work to the Engineer within 30 days from the date of 
occurrence of the cause of dispute and before the preparation of the final bill, giving 
detailed justifications, in the context of contract conditions. 

 
(c) Contractor’s dispute, if any, arising only during the maintenance period 
stipulated in the contract, must be submitted to the Engineer, with detailed justifications 
in the context of contract Conditions, before the final completion of the work. No dispute 
or difference on any matter whatsoever, pertaining to the contract can be raised by the 
contractor after the completion of the work. 

 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-
clauses 8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by the Engineer and / or 
by any Arbitrator, subsequently. 

 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on 
their sole discretion, by adding the names of new Arbitrators and / or by deleting the 
names of existing Arbitrators, without any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

 
CONTRACT NO………………………………………………………. 

 

To, 
 

……………………………………………………. 

I/We 

……………………………………………………………………………………………… 
 

……. of 
 

……………………………………………………………………………………………… 
 

…………. 
 

having examined the site of works, inspected the Drawings and read the Specifications, 
General and Special Conditions of Contract and Conditions of Tender, hereby tender and 
undertake to execute and complete all the works required to be performed in accordance 
with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the 
annexed Bill of Quantities with …………………….. month/week from the date of the 
order to commence the work and in the event of our Tender being accepted in full or in 
part, I/We also undertake to enter into a Contract Agreement in the Form hereto annexed 
with such alterations or additions thereto which may be necessary to give effect the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawings and Special & General Conditions of Contract and I / We hereby agree that until 
such Contract Agreement is executed the said Specifications, Bill of Quantities, 
Conditions of Contract and the Tender, together with the acceptance thereof in writing by 
or on behalf of the Trustees shall be the Contract. 
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THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up) 
 

(Repeat in words) (Not to be filled up) 
***********************************************************************

* 
***************************************************************………… 
………………………………………….. 

 
*I/We require ………….......... days/months preliminary time to arrange and 

procure the materials required by the work from date of acceptance of the Tender before 
I/We could commence the Work. 

 
(* This should be scored out in the case of labour contracts) 

 
I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts 

Officer / Manager (Finance), Haldia Dock Complex vide Receipt No 
……………………………. of ......................................... as Earnest Money. 

 
I/We agree that period for which the Tender shall remain open for acceptance 

shall not be less than four months. 
 

Signature of the Tenderer 
Witness: (Seal of the Tenderer) 
Signature ……………………………. Name of the Tenderer 
………………………….. 
Name ………………………………... (In Block Letters) 
(In Block Letters) 

 
Address ……………………………… Dated 

 
…………………………………………… 

 
……………………………………….. Address 

 
…………………………………… 

Occupation …………………………………. 

…………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF 

KOLKATA FORM OF AGREEMENT 

 
 

THIS AGREEMENT made this .................................................. day 
of………………….200………….between the Board of Trustees for the Port of Kolkata, 
a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 
“Trustees” which expression shall unless excluded by or repugnant to the context be 
deemed    to    include    their    successors    in    office)    of    the    one    part    and 
……………………………………………………………………………………………… 
…………………(hereinafter called “ the Contractor ”, which expression shall unless 
excluded by or repugnant to the context be deemed to include its heirs, executors, 
administrators, representatives and assignees or successors in office) of the other part. 

 
WHEREAS the Trustees are desirous that certain works should be executed / constructed , 
viz. 
………………………………………………………………………………………………. 
………………...and have accepted a Tender / Offer by the Contractor for the execution 
and maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows : 

 
1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in General Conditions of Contract hereinafter 
referred to. 
2. The following documents shall be deemed to from and be read and construed as 
part of this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, the contract is added, amended, varied or 
modified in any way by mutual consent. 

 
3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned , the Contractor hereby covenant with the Trustees to 
execute and maintain  the work in conformity in all respects with the provisions 
of the contract. 

 
 
 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such 
execution and maintenance of the Work, the Contract Prices at the times and in 
the manner prescribed by the Contract. 
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IN WITNESS whereof of the parties hereto have caused their respective Common 
Seals to be hereunto affixed (or have hereunto set their respective hands and seals) 
the day and year first above written. 
The Seal 
of…………………………………………………………………………………… 
… 
……………………………………………………………………………………… 

 
………….. 

 
Was hereunto affixed in the presence of: 

 
Name   

 

Address    
 

……………………………………………………………………………………………… 
 

…...………………………………………………………………………………………… 
 

……………. 
 

Or 
 
 
 

SIGNED, SEALED AND DELIVERED 
 
 

by the said 
………………………………………………………………………………………………. 
. 

 
In the presence of: 

 
Name   
Address:    

……………………………………………………………………………………………… 
…. 

 
The Common Seal of the Trustees was hereunto affixed in the presence of: 

 
 

Name…………………………………………………………………………………… 
 

Address:    ………………………………………………………………………………... 
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KOLKATA PORT TRUST 

FORM G.C.1 

 

 
 

Contractor    

Address    

…………………………………………………………………………………… 

Date of Completion 

……………………………………………………………………………….... 
 
 

Dear Sir/s, 

This is to certify that the following works viz. 

Name of the Work    
…………………………………………………………………………………… 
Estimate Number E.E.O …………………………………………dt 

C.E.O……………………………………dt ---------------------------- --. 
Work Order Number     
Allocation   
Contract Number    

Which was carried out by you is in the opinion of the undersigned completing in 
every respect on the ------------------ Day of------------.20… ................................ in 
accordance with clause 62 of the General Conditions of Contract and under the provisions 
of the Contract for a period of ------------------------------------ --. Days /weeks / months / 
years. 

 
From the………………………...day of ……….…………….. 20 …………… 

To the …………………………day of ………………….….. 20 …………… 
 

 
Signature ( ......................................................... ) 

(Engineer / Engineer’s Representative) 
 

Name…………………...………………………………… 
 

Designation………………………………………………. 
 
 
 

Office Seal 
c.c. to The Deputy Chief Engineer ( ) 

The Deputy Manager ( ) 
Financial Adviser & Chief Accounts Officer/ 
Manager (Finance), Haldia Dock Complex. 
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KOLKATA PORT TRUST 

FORM G.C.2 

 

 
 

The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 
CERTIFICATE OF FINAL COMPLETION 

This is to certify that the following works viz. 
 
 

Name of Work    
 

Estimate No. E.E.O. No. …………………………………… dt ……………………… 
 

C.E.O. No ………………………………….dt ……………………… 
 

Work Order No.………………………………….….dt ……………………… 
 

Contract No.    
 

Resoln. No & Meeting No . 

Allocation     

Which was carried out by Shri /    
Messrs………………………………………………………………is now complete in 
every respect in accordance with the terms of the Contract and that all the obligations 
under Contract have been fulfilled by the Contractor. 

 
 
 
 
 
 

Signature ( ......................................................... ) 
(Engineer / Engineer’s Representative) 

 
 

Name………………………………………………………… 
 

Designation………………………………………………. 
 
 

Office Seal 
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KOLKATA PORT TRUST 

FORM G.C.3 

 

 

(‘No Claim’ Certificate From Contractor) 
 

The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 

 
(Attn: ....................................................................................... ) 

 
(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 

was executed) 
 

Dear Sir, 
 

I / We do hereby declare that I / We have received full and final payment from Kolkata 
Port Trust for the execution of the following work, viz. 

 
Name of Work    

 

Work Order No …………………………………….. dt ……………………………… 
 

Contract No …………………………………… dt…………………………… 
Agreement No ………………....…………….dt…………………….….…… 
and I / We have no further claim against Kolkata Port Trust in respect of the above 
mentioned job. 

 
 

Yours faithfully, 
 
 
 
 

(Signature of Contractor) 
 

Date .………………………….…………………… 
 

Name of Contractor ………..……………………………………… 
 

Address   ……….…………………………………………………… 
 

……………………………………………………………. 
 
 

(Official Seal of the Contractor) 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security 
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any 
nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or as 
decided by the Engineer / Legal Adviser of the Trustees. 
 

To 

The Board of Trustees 

for the Port of Kolkata. 

 
 

BANK GUARANTEE 
 

NO……………………………………DATE………………………………… 
 

Name of issuing Bank 
………………………..………………………………………………... 
Name of Branch………………………………………………………... 
…………………………………………………………………………. 
Address……………………………………………………………………… 
.. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly 
constituted under the Major port Trust Act, 1963 ( Act 38 of 1963), having agreed to 
exempt      Shri      /      Messrs          
.……………………………………………………………………………. a proprietary / 
Partnership / Limited / Registered Company, having its Registered Office at ............... 
................... ...... .. .................. 
(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / 
Payment of Security Deposit through deduction from the Contractors’ bills under the 
terms and conditions of a contract made between the Trustees and the Contractor for 
………………… …………………… …… … ……………… (write the name of the 
work    as    per    Work    Order)    in    terms    of    the    Work    order    No    ….… 
………………………………………….       ated… ........................................ (hereinafter 
referred to as “the said contract”), for the due fulfillment by the contractor of all the terms 
and conditions contained in the said contract, on submission of a bank Guarantee for Rs 
………  ………  ………  …  (Rupees  ………………  ………………  ……………… 
………………… …………………… ……… ) 
we,………………………………………….Branch, 
Kolkata…………………...……………/ Haldia, do on the advise of the contractor, 
hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said 
sum of Rs ………………… (Rupees .................. ...................... ........................... ... .... 
.................... .............................................) 
We… ................................................... Branch,Kolkata 
………………………………/Haldia, further agree that if a written demand is made by 
the Trustees through any of its officials for honoring the Bank Guarantee constituted by 
these  presents,  We,………………………………………….  Branch,  Kolkata  ……… 
………………….. /Haldia shall have no right to decline to cash the same for any reason 
whatsoever and shall cash the same and pay the sum so demanded to the Trustees within a 
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week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of 
“Kolkata Port Trust”, without any demur. Even if there be any dispute between the 
contractor   and   the   Trustees,   this   would   be   no   ground   for   us,…………… 
…………………………………………………….(Name of    Bank),    ………    …… 
……………. Branch, Kolkata…………………………../Haldia to decline to honour the 
Bank Guarantee in the manner aforesaid. The very fact that We,  ………… ………… 
…………… ……… ………Branch,Kolkata ............................................. /Haldia, decline 
or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute 
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without 
any reference, whatsoever, to the contractor. 

 
2. We, ......................................................................................................................... Br 

anch,Kolkata……...………………………/Haldia, further agree that a mere demand 
by  the  Trustees  at any  time  and  in  the  manner aforesaid,  is sufficient  for  us, 
…………... ……………… Branch, Kolkata ………………………….. / Haldia, to 
pay the amount covered by this Bank Guarantee in full and in the manner aforesaid 
and within the time aforesaid without reference to the contractor and no protest by the 
contractor, made either directly or indirectly or through Court , can be valid ground 
for   us,   …………   …………………………………   ………………   ………… 
…Branch,Kolkata ................................................. /Haldia, to decline or fail or neglect 
to make payment to the Trustees in, the manner and within the time aforesaid. 

3. We,     ………………………………………………….     Branch,     Kolkata 
……………………… / Haldia, further agree that the Bank Guaranteed herein 
contained shall remain in full force and effect, during the period that is taken for the 
due performance of the said contract by the contractor and that is shall continue to be 
enforceable till all the dues of the Trustees under and/or by virtue of the terms and 
conditions of the said contract have been fully paid and its claim satisfied and/or 
discharged in full and/or till the Trustees certify that the terms and conditions of the 
said contract have been fully and properly observed/fulfilled by the contractor and 
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that 
this      guarantee      shall      remain      valid      up      to      and      inclusive      of 
……………………………………….day of …………………..19……and subject all 
so that the provision that the Trustees shall have no right to demand payment against 
this guarantee after the expiry of 6(six) calendar months from the expiry of the 
aforesaid validity period up to …………………………. Or any extension thereof 
made by us, …………………..Branch, Kolkata ......................................... / Haldia, in 
further extending the said validity period of this Bank Guarantee on Non-Judicial 
Stamp Paper of appropriate value, as required / determined by the Trustees, only on a 
written request by the Trustees to the contractor for such extension of validity of this 
Bank Guarantee. 

4.     We,  ………  ……  ………  ……………………………  ……  …………………. 
Branch, Kolkata ............................................. / Haldia, further agree that, without our 
consent and without affecting in any manner our obligations hereunder, the Trustees 
shall have the fullest liberty to vary from time to time any of the terms and conditions 
of the said contract or to extend the time for full performance of the said contract 
including fulfilling all obligations under the said contract by the contractor or to 
postpone for any time or from time to time any of the powers exercisable by the 
Trustees against the contractor and to forebear or enforce any of terms and conditions 
relating to the said contract and We, ...................................................Branch, Kolkata 
…………………………../Haldia, shall not be relieved from our liability by reason of 
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any such variation or extension being granted to the contractor or for any fore- 
bearance, act or commission on the part of the Trustees or any indulgence by the 
Trustees to the contractor or by any such matter or thing of whatsoever nature, which 
under the law relating to sureties would, but for this provision, have effect of so 
relieving us,… .................................................. Branch, 
Kolkata… ........................................... /Haldia. 

5. We ………………………………………… Branch, Kolkata 
...…………………./Haldia, lastly undertake not to revoke this Bank Guarantee during 
its currency except with the previous consent of the Trustees in writing. 

 
 

SIGNATURE…………….……………………………… 
NAME…………………………………………………… 
DESIGNATION…………….…………………………… 

(Duly constituted attorney for and on behalf of) 

BANK…………………………………………………… 
BRANCH……………..………………………………… 

Kolkata… .............................. / HALDIA. 
 
 
 

(OFFICIAL SEAL OF THE BANK) 
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INTEGRITY PACT 
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal” 
And 

……………………………………………………………….hereinafter referred to as “The 
Bidder/Contractor” 

Preamble 
The principal intends to award, under laid down organizational procedures, contract/s 
for……………………………………The Principal values full compliances with all 
relevant laws of the land, rules, regulations, economic use of resources and of fairness/ 
transparency in its relations with its Bidder(s) and/ or contractor(s). 
In order to achieve these goals, the Principal will appoint an Independent External 
Monitor (IEM), who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above. 

 
Section 1 - Commitments of the Principal 

(1) The Principal commits itself to take measures necessary to prevent corruption 
and to observe the following principles:- 
a.  No employee of the Principal, personally or through family members, will, in 

connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any materials or immaterial 
benefit which the person is not legally entitled to. 

b.  The Principal will, during the tender process, treat all Bidder(s) with equity 
and reason. The Principal will, in particular, before and during the tender 
process, provide to all Bidder(s) the same information and  will not  provide 
to any Bidder(s) confidential/additional information through which the 
Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2) If the Principal obtains information on the conduct of any of its employees which 
is a criminal offence under the IPC/PC Act, or if there be a substantive suspicion in 
this regard, the Principal will inform the Chief Vigilance Officer and in addition 
can initiate disciplinary actions. 

Section 2 - Commitments of the Bidder(s)/Contractor(s) 
(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution. 
a. The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal’s employees involved in the 
tender process or the execution of the contract or to any third person any 
material or other benefit which he/she is not legally entitled  to, in order to 
obtain in exchange any advantage of any kind whatsoever during the tender 
process or during the execution of the contract. 
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b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in 
particular to prices, specifications, certifications, subsidiary contracts, submission 
or non- submission of bid or any other actions to restrict competitiveness or to 
introduce cartelization in the bidding process. 

 
c. The Bidder(s)/Contractor (s) will not commit any offence under the relevant 

IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for 
purpose of competition or personal gain, or pass on to others, any information or 
document provided by the Principal as part of the business relationship, 
regarding plans, technical proposals and business details including information 
contained or transmitted electronically. 

 
d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address 

of the Agents/representative in India, if any. Similarly the Bidder(s)/Contractor(s) 
of Indian Nationality shall furnish the name and address of the foreign principals, 
if any. Further details as mentioned in the “Guidelines on Indian Agents of 
Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as 
mentioned in the Guidelines, all the payments made to the Indian 
Agent/representative have to be in Indian Rupees only. Copy of the Guidelines on 
‘Indian Agents of Foreign Suppliers” is annexed and marked as Annex-“A”. 

 
d. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the contract. 

 
(2)  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
 

Section 3: Disqualification from tender process and exclusion from future contracts. 
If the Bidder(s)/Contractor(s), before award or during execution has committed a 
transgression through a violation of Section 2 above, or in any other form such 
as to put his reliability or credibility in question, the Principal is entitled to 
disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
per the procedure mentioned in the “Guidelines on Banning of business 
dealings”. Copy of the “Guidelines on Banning of business dealings” is annexed 
and marked as Annex “B”. 

 

Section 4 – Compensation for Damages 
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to 

the award according to Section 3, the Principal is entitled to demand the 
recover the damages equivalent to Earnest Money Deposit / Bid Security. 
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(2) If the Principal has terminated the contract according to Section 3 or if the 

Principal is entitled to terminate the contract according to Section 3, the 
Principal shall be entitled to demand and recover from the Contractor 
liquidated damages of the contract value or the amount equivalent to 
Performance Bank Guarantee. 

Section 5 - Previous transgression 
(1) The Bidder declares that no previous transgressions occurred in the last  3 

years with any other Company in any country conforming to the anti 
corruption approach or with any other Public Sector Enterprise in India 
that could justify his exclusion from the tender process. 

 
(2)  If the Bidder makes incorrect statement on this subject, he  can  be 

disqualified from the tender process or action can be taken as per  the 
procedure mentioned in “Guidelines on Banning of business dealings”. 

Section 6 – Equal treatment of all Bidders / Contractors/ Subcontractors 
(1) The Bidder(s)/ Contractor(s) undertake(s) to demand all subcontractors a 

commitment in conformity with this Integrity Pact, and to submit it to the 
Principal before contract signing. 

 
(2) The Principal will enter into agreements with identical conditions as this one 

with all Bidders, Contractors and subcontractors. 
 

(3)  The Principal will disqualify from the tender process all bidders who do not 
sign this Pact or violate its provisions. 

Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)/ Sub 
contractor(s). 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or 
Subcontractor, or of an employee or a  representative or an associate of a 
Bidder, Contractor or Subcontractor which constitutes corruption, or if the 
Principal has substantive suspicion in this regard, the Principal will inform the 
same to the Chief Vigilance Officer. 

 
Section 8 - Pact Duration: 

This pact begins when both parties have legally signed it. It expires for the 
Contractors 12 months after the last payment under the contract, and for all other 
Bidders 6 months after the contract has been awarded. 

 
If any claim is made/ lodged during this time, the same shall be binding and 

continue to the valid despite  the  lapse  of this pact  as specified  above, unless 
it is discharged/ determined by Chairman of KoPT. 

 
Section 9 - Other Provisions: 

(1) This agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e. New Delhi. 
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(2) Changes and supplements as well as termination notices need to be made in 
writing. Side agreements have not been made. 

 
(3)  If the Contractor is a partnership or a consortium, this agreement must be 

signed by all partners or consortium members. 
 

(4)  Should one or several provisions of this agreement turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive 
to come to an agreement to their original intentions. 

 
 
 
 
 
 
 
 

 
 

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor) 
(Office Seal) (Office Seal) 

 
Place……………………. 

 
Date……………………. 

 
 

Witness 1: 
(Name & Address)    

 
 

 

 
 

Witness 2: 
(Name & Address)      

 
 

 

 

 


