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1. SCHEDULE OF TENDER (SOT) 
 

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from 
reliable, bonafide & experienced agency with required experience as per Prequalification criteria stipulated 
in Tender Document for “CONSTRUCTION OF WIND SCREEN AT DOCK ZONE OF HALDIA DOCK COMPLEX 
FOR CONTROLLING OF DUST DISPERSION” as per Bill of Quantities to Haldia Dock Complex. Bid Document 
may be seen from the RailTel Portal (https://kopt.enivida.in). Corrigenda or clarifications, if any, shall be 
hoisted on the above mentioned website only. The tender is also published on SMP, Kolkata website 
(www.kolkataporttrust.gov.in). 
 
a.   E-TENDER NO. I&CF/IZ&R/T/389 
b.   MODE OF TENDER e-Procurement System (Online through RailTel 

Portal (https://kopt.enivida.in). The intending 
bidders are required to submit their offers 
electronically through e-tendering portal. No 
physical tender is acceptable by Haldia Dock 
Complex, Haldia.   

c. i) Date of NIT available to parties to download 08.03.2023 to 05.04.2023  
    ii) Date & Time of pre-bid meeting and site visit Pre-bid Meeting on 17.03.2023 at 15.00 hours at 

the office of General Manager (Engineering), HDC, 
at Jawahar Tower Building followed by site visit. 

d.  i)  Estimated Cost of Work 
   

Rs. 13,50,12,005.42 (Rupees Thirteen Crore Fifty 
Lakh Twelve Thousand Five and Paise Forty Two 
only) 

     ii) Bid Document fee 
 

The intending bidders should submit Bid Document 
Fee of Rs. 2,950.00 (Rupees Two Thousand Nine 
Hundred and Fifty only) including 18% GST. 
Mode of Payment: - E-payment only through Debit 
/ Credit Card or Net Banking/eWallet/UPI. 
Bidder has to select the payment option as “e-
payment” to pay the tender fee as applicable and 
enter details of the instrument. 

     iii) Earnest Money Deposit (EMD) 
 

The intending bidders should submit Earnest Money of 
Rs. 23,50,120.00 (Rupees Twenty Three Lakhs Fifty 
Thousand One Hundred and Twenty only). 
Mode of Payment: - E-payment only through Debit / 
Credit Card or Net Banking/eWallet/UPI. 
Bidder has to select the payment option as “e-
payment” to pay the tender fee as applicable and 
enter details of the instrument 

e. Transaction Fee for bidding in RailTel Portal. Rs. 8,850.00 (Rupees Eight Thousand Eight Hundred 
Fifty only). (Including GST)  (non-refundable) by net-
banking / Debit / Credit card at RailTel Portal only. 

g. Date of starting of online e-tender for submission 
of Techno-Commercial Bid & Price Bid 

08.03.2023 

h. Date of closing of online e-tender for submission 
of Techno-Commercial Bid  

05.04.2023  upto 15.00 hours 

i.  Date & time of opening of the subject tender 
(Techno Commercial Part). Price bid will be 
opened subsequently at a later date. 

05.04.2023  after 15.30 hours 
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2. SHORT TENDER NOTICE 
२.लघु िनिवदा सूचना 

 
E-Tender under Single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per 
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 
 
हİʗया डॉक कॉ̱ɘेƛ मŐ िनɻिलİखत कायŊ के िलए िनिवदा दˑावेज मŐ िनधाŊįरत पूवŊ योƶता मानदंड के अनुसार िसंगल 
ːेज टू पाटŊ िसːम (तकनीकी-वािणİǛक बोली और मूʞ बोली) के तहत ई-िनिवदा आमंिũत की जाती है। 
 

Name of work 
कायŊ का नाम 

: CONSTRUCTION OF WIND SCREEN AT DOCK ZONE OF HALDIA 
DOCK COMPLEX FOR CONTROLLING OF DUST DISPERSION. 
धूल के फैलाव को िनयंिũत करने के िलए हİʗया गोदी पįरसर 
के डॉक जोन मŐ िवंड ˌीन का िनमाŊण | 

   E-Tender No 
ई-िनिवदा संƥा 

: I&CF/IZ&R/T/389 
आई एंड सीएफ/आईजेड एंड आर/एसडीएम/टी /389 

   
Estimated Cost 
अनुमािनत लागत 

: Rs. 13,50,12,005.42 (Rupees Thirteen Crore Fifty Lakh Twelve 
Thousand Five and Paise Forty Two only) 
(तेरह करोड़ पचास लाख बारह हजार पांच Ŝपया और पैसे 
बयालीस माũ) 

   
Date and Time for Pre-bid Meeting 
and Site Visit 
Ůी िबड बैठक और साइट िविजट करने 
की तारीख एवं  समय 

: Pre-bid Meeting on 17.03.2023 at 15.00 hours at the office of 
General Manager (Engineering), HDC, at Jawahar Tower 
Building followed by site visit 
िदनांक 17.03.2023 को ३.०० बजे हİʗया गोदी पįरसर के 
जवाहर टावर िबİʒंग मŐ महाŮबंधक )अिभयंता(  के कायाŊलय मŐ 
Ůी -िबड बैठक एवं उसके पʮात साइट का दौरा िकया जाएगा  

   
Last date of submission of e-tender 
ई-िनिवदा जमा करने की अंितम िदनांक 

: 08.03.2023 upto 15.00 hours 
08.03.2023 अपराɎ ३.०० बजे तक जमा की जाएगी 

   
 
Details of the Tender & Tender Documents are available in website (www.kolkataporttrust.gov.in) and have 
to participate in bidding process through their website https://kopt.enivida.in only. Interested bidders may 
contact at pkmani.hdc@kolkataporttrust.gov.in. 
 
िनिवदा और िनिवदा दˑावेज की िवˑृत जानकारी वेबसाईट (www.kolkataporttrust.gov.in) पर उपलɩ है एवं 
केवल उनके इस वेबसाईट https://kopt.enivida.in के माȯम से बोली ŮिŢया मŐ भाग ले सकते हœ । इǅुक 
ठेकेदार pkmani.hdc@kolkataporttrust.gov.in  वेबसाईट पर सɼकŊ  कर सकते हœ । 
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3. NOTICE INVITING TENDER 
 
 

WORK TITLE: CONSTRUCTION OF WIND SCREEN AT DOCK ZONE OF HALDIA DOCK COMPLEX FOR 
CONTROLLING OF DUST DISPERSION 

 
कायŊ शीषŊक: धूल के फैलाव को िनयंिũत करने के िलए हİʗया गोदी पįरसर के डॉक जोन मŐ िवंड ˌीन का 

िनमाŊण | 
   
 
3.1   E -TENDER NO:  I&CF/IZ&R/SDM/T/389 
 
E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from 
resourceful, experienced and bonafide agencies with sound technical and financial capabilities on fulfilling 
the following Pre-qualification Criteria; 
 
3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS 
 
i)  Average Annual Financial Turnover during the last three years, ending on 31-03-2022, should be at 
least   Rs. 4,05,03,601.63. 
 
ii) Experience of having successfully completed similar works during last 7 years ending last day of 
month previous to the one in which applications are invited should be either of the following: -  
   
a. Three similar completed works costing not less than Rs. 5,40,04,802.17 for each work. 
                                                                 or, 
b. Two similar completed works costing not less than Rs. 6,75,06,002.71 for each work. 
                                                                 or, 
c. One similar completed work costing not less than Rs. 10,80,09,604.34. 
 
iii)       Similar works means: - 
 
i)    Civil Engineering Construction works including structural steel works, excluding any type of 
roads/pavement works (of concrete/bituminous/paver block/other materials.) and river regulatory works. 
                                                                   OR 
 

ii)  (a) Civil Engineering construction works, excluding any type of roads /pavement works (of 
concrete/bituminous/paver block/other materials) and river regulatory works.                                                       

                                                                    and 
 ii) (b)  Any one Structural steel work having a minimum value of Rs. 3,78,00,000.00 . 
 

TENDER AUTHORITY 
 

General Manager (Engineering), Haldia Dock Complex, Jawahar Tower Complex, Haldia Township, Dist. 
Purba Medinipur – 721 607, E-mail id: aganesan.hdc@kolkataporttrust.gov.in 
 

Due 
Date 

 
 

05.04.2023   Time Upto 
15:00 hrs. 

Date of 
Opening of 
Tender 

05.04.2023   Time 15:30 hrs. 
onwards 

Bid document will be available on website (www.kolkataporttrust.gov.in) Bidders will have to 
participate in bidding process through website https://kopt.enivida.in only. 
Date and Time for pre- 
bid meeting & site visit. 

Pre-bid Meeting on 17.03.2023 at 15.00 hours at the office of General 
Manager (Engineering), HDC, at Jawahar Tower Building followed by site 
visit. 
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Cost of Tender 
document 
(Non-refundable) 

Rs. 2,950.00 (Rupees Two Thousand Nine Hundred Fifty only) 

Time of Completion  12 (Twelve) months 
Estimated Cost of Work Rs. 13,50,12,005.42 (Rupees Thirteen Crore Fifty Lakh Twelve Thousand Five 

and Paise Forty Two only) 
Transaction Fee for 
bidding in RailTel 

Rs. 8,850.00 (Rupees Eight Thousand Eight Hundred Fifty only). 

 
3.4 OTHER INSTRUCTIONS 
 
3.4.1 E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful, 
experienced and bonafide bidders with sound technical and financial capabilities for the above mentioned 
work at Haldia Dock Complex. 
3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender 
documents are available in web site from website (www.kolkataporttrust.gov.in) and have to participate in 
bidding process through website https://kopt.enivida.in only. 
3.4.3 E-Tender Document shall neither be issued by post nor sold. 
3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document 
down loaded from the website. If any deviation / discrepancy is found after submission of tender, the 
submitted offer will be summarily rejected. 
3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender 
document. Trustees reserve the right to verify the submitted copies of documents / credentials with the 
original documents. 
3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 
1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there 
under. An amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively 
recovered from all the bills of the contractor for onward transmission of the same to the appropriate 
authority. 
3.4.7 E-Tenderers will be received through https://kopt.enivida.in up to 15:00 hours on the last date of 
submission and opening of tender specified above.  
3.4.8 The E-Tender will be opened shortly after 3.30 p.m. on the stipulated date.  
3.4.9 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened 
on the next working day.  
3.4.10 It is stated here that the subject tender may not be extended further. 
3.4.11 SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in part 
without assigning any reason whatsoever thereof.  

 
 
 

 
General Manager (Engg.) 

Haldia Dock Complex 
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4.  IMPORTANT INSTRUCTIONS FOR E-PROCUREMENT 
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or 
above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions available on the 
RailTel Portal (https://kopt.enivida.in) before responding to this e-tender: 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (Haldia Dock Complex, SMP, Kolkata) 

 
Sri P.K. Mani, Sr. Dy. Manager (IZ&R), I&CF Division, email: pkmani.hdc@kolkataporttrust.gov.in  

  
1 Process of E-tender :  

 
THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT 
https://kopt.enivida.in  
1).Vendors are required   to register themselves online with https://kopt.enivida.in  
 
Contact person (Haldia Dock Complex):  

1.  Sri. P. K. Mani 
     Sr. Dy. Manager (IZ&R), I&CF Division 
     Haldia Dock Complex 
     pkmani.hdc@kolkataporttrust.gov.in 

 

Contact persons (RailTel Portal): 
Mr. Navneet Mishra. 
Mobile No.: + 91 9355030630 
E-mail : eprochelpdesk.17@gmail.com  

Mr. Tariq Anwar 
Mobile No.: +91 9355030608 
E-mail : eprochelpdesk.35@gmail.com 

 

2 The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
https://kopt.enivida.in Tenders will be opened electronically on specified date and time as given 
in the Tender.  

3 All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity. 

4 Information about tenders /corrigendum uploaded shall be sent by email only during the process 
till finalization of tender. Hence the vendors are required to ensure that their corporate email I.D. 
provided is valid and updated at the time of registration of vendor with https://kopt.enivida.in. 
Vendors are also requested to ensure validity of their DSC (Digital Signature Certificate). 

5 E-tender cannot be accessed after the due date and time mentioned in NIT. 
6 Bidding in e-tender : 

a) Vendor(s) need to submit necessary EMD and Tender fees to be eligible to bid online in the 
e-tender. Tender fees are non-refundable. No interest will be paid on EMD. EMD of the 
unsuccessful vendor(s) will be refunded by the tender inviting authority.  

b) The process involves Electronic Bidding for submission of Technical and Commercial Bid. 
c) In all cases, vendor should use their own ID and Password along with Digital Signature at 

the time of submission of their bid. 
d) During the entire e-tender process, the vendors will remain completely anonymous to one 

another and also to everybody else. 
e) The e-tender floor shall remain open from the pre-announced date & time and for as 

much duration as mentioned above.  
f) All electronic bids submitted during the e-tender process shall be legally binding on the 
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vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance 
of the same by the Buyer will form a binding contract between Buyer and the Vendor for 
execution of supply.  

g) It is mandatory that all the bids are submitted with digital signature certificate otherwise 
the same will not be accepted by the system.  

h) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  

i) No deviation of the terms and conditions of the tender Document is acceptable. 
Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms & 
conditions for the tender. 

7 Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein.  

8 No deviation to the technical and commercial terms & conditions are allowed. 
9 The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt 

of bid(s) without assigning any reason thereof. 
10 Vendors are requested to read the vendor guide and see the video in the page 

https://kopt.enivida.in to familiarize them with the system before bidding. 

11 No deviation of the terms and conditions of the tender document is acceptable. Submission of bid 
in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the tender. 

12 The bidders must upload all the documents required as per terms of NIT.  Any other document 
uploaded which is not required as per the terms of the NIT shall not be considered. 

13 The bid will be evaluated based on the filled-in technical & commercial formats. 

14 The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished 
by the bidder is found to be false during scrutiny, punitive action including suspension and 
banning of business can also be taken against defaulting bidders. 

15 Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering 
portal of CPP. 
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KOPT e-Nivida Special Instruction to Bidders 
 

e-Procurement is the complete process of e-Tendering from publishing of tenders online, inviting online 
bids, evaluation and award of contract using the system. You may keep a watch of the tenders floated under 
https://kopt.enivida.in. The link of e-procurement portal is also given on our official portal i.e. www. 
https://www.kolkataporttrust.gov.in/ under TENDER TAB.  
 
These will invite for online Bids. Bidder Enrolment can be done using "Online Bidder Enrolment”.  
The instructions given below are meant to assist the bidders in registering on the e-tender Portal, and 
submitting their bid online on the e-tendering portal as per uploaded bid.  
 
More information useful for submitting online bids on the eNivida Portal may be obtained at: 
https://kopt.enivida.in  
 
GUIDELINES FOR REGISTRATION:  
 
1. Bidders are required to enroll on the e-Procurement Portal 

(https://kopt.enivida.in/bidderRegistration/newRegistration) or click on the link “Bidder Enrolment ” 
available on the home page of e-tender Portal by paying the Registration fee of Rs.2000/-+Applicable 
GST.  

 
2. As part of the enrolment process, the bidders will be required to choose a unique username and assign a 

password for their accounts.  
 
3. Bidders are advised to register their valid email address and mobile numbers as part of the registration 

process. These would be used for any communication with the bidders.  
 
4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Only 

Class III Certificates with signing + encryption key usage) issued by any Certifying Authority recognized 
by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.  

 
5. Only valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure 

that they do not lend their DSC’s to others which may lead to misuse.  
 
6. Bidder then logs in to the site through the secured log-in by entering their user ID /password and the 

password of the DSC / e-Token.  
 
7. The scanned copies of all original documents should be uploaded in pdf format on e-tender portal.  
 
8. After completion of registration payment, bidders need to send their acknowledgement copy on our 

help desk mail id enividahelpdesk@gmail.com/for activation of account.  
 
SEARCHING FOR TENDER DOCUMENTS 
 
1. There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders 

by several parameters.  
 
2. Once the bidders have selected the tenders they are interested in, you can pay the Tender fee and 

processing fee (NOT REFUNDABLE) by net-banking / Debit / Credit card then you may download the 
required documents / tender schedules, Bid documents etc. Once you pay both fee tenders will be 
moved to the respective ‘requested’ Tab. This would enable the e- tender Portal to intimate the bidders 
through SMS / e-mail in case there is any corrigendum issued to the tender document.  
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PREPARATION OF BIDS  
 
1. Bidder should take into account any corrigendum published on the tender document before submitting 

their bids.  
 
2. Please go through the tender advertisement and the tender document carefully to understand the 

documents required to be submitted as part of the bid.  
 
3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

document / schedule and generally, they can be in PDF formats. Bid Original documents may be scanned 
with 100 dpi with Colour option which helps in reducing size of the scanned document.  

 
4. To avoid the time and effort required in uploading the same set of standard documents which are 

required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. 
PAN card copy, GST, Annual reports, auditor certificates etc.) has been provided to the bidders. Bidders 
can use “My Documents” available to them to upload such documents.  

 
5. These documents may be directly submitted from the “My Documents” area while submitting a bid, and 

need not be uploaded again and again. This will lead to a reduction in the time required for bid 
submission process. Already uploaded documents in this section will be displayed. Click “New” to upload 
new documents. 

 
SUBMISSION OF BIDS  
 
1. Bidder should log into the website well in advance for the submission of the bid so that it gets uploaded 

well in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to 
other issues.  

 
2. The bidder has to digitally sign and upload the required bid documents one by one as indicated in the 

tender document as a token of acceptance of the terms and conditions laid down by SMP, Kolkata.  
 
3. Bidder has to select the payment option as “e-payment” to pay the tender fee as applicable and enter 

details of the instrument.  
 
4. In case of BG bidder should prepare the BG as per the instructions specified in the tender document. The 

BG in original should be posted/couriered/given in person to the concerned official before the Online 
Opening of Financial Bid. In case of non-receipt of BG amount in original by the said time, the uploaded 
bid will be summarily rejected.  

 
5. Bidders are requested to note that they should necessarily submit their financial bids in the format 

provided and no other format is acceptable. If the price bid has been given as a standard BOQ format 
with the tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders 
are required to download the BOQ file, open it and complete the white Colored (unprotected) cells with 
their respective financial quotes and other details (such as name of the bidder). No other cells should be 
changed. Once the details have been completed, the bidder should save it and submit it online, without 
changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected.  

 
6. The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time 

for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders 
should follow this time during bid submission  

 
7. The uploaded tender documents become readable only after the tender opening by the authorized bid 

openers.  
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8. Upon the successful and timely submission of bid click “Complete” (i.e. after Clicking “Submit” in the 

portal), the portal will give a successful Tender submission acknowledgement & a bid summary will be 
displayed with the unique id and date & time of submission of the bid with all other relevant details.  

 
9. The tender summary has to be printed and kept as an acknowledgement of the submission of the 

tender. This acknowledgement may be used as an entry pass for any bid opening meetings.  
 
For any clarification in using eNivida Portal:  
 
1. Any queries relating to the tender document and the terms and conditions contained therein should be 

addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the 
tender. 
 

2. Any queries relating to the process of online bid submission or queries relating to e-tender Portal in 
general may be directed to the Helpdesk Support.  

 
Please feel free to contact eNivida Helpdesk (as given below) for any query related to e-tendering.  
Phone No. 011-49606060/7278929467/8448288981  
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com/  
 
(1) Mr. Navneet Mishra. Mobile No.: + 91 9355030630 E-mail : eprochelpdesk.17@gmail.com 
(2) Mr. Tariq Anwar Mobile No.: +91 9355030608 E-mail : eprochelpdesk.35@gmail.com 
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5. INSTRUCTIONS TO BIDDER 
 

WORK TITLE: CONSTRUCTION OF WIND SCREEN AT DOCK ZONE OF HALDIA DOCK COMPLEX FOR 
CONTROLLING OF DUST DISPERSION 

 
5.0  PREFACE 
 
 The work as described in the tender shall be executed in Haldia and in accordance with the attached 
General Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) 
and detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office of the Sr. 
Dy. Manager (IZ&R), I&CF on any working day before quoting for the tender. 
 
5.1   TENDER DOCUMENT FEES & EARNEST MONEY: 
 
5.1.1   TENDER DOCUMENT FEES: 
 
The intending bidders should submit Bid Document Fee of Rs. 2,950.00 (Rupees Two Thousand Nine 
Hundred and Fifty only) including 18% GST. 
Mode of Payment: - E-payment only through Debit / Credit Card or Net Banking/eWallet/UPI. 
Bidder has to select the payment option as “e-payment” to pay the tender fee as applicable and enter 
details of the instrument. 
 
5.1.2  EARNEST MONEY 
 
The intending bidders should submit Earnest Money of Rs. 23,50,120.00 (Rupees Twenty Three Lakhs Fifty 
Thousand One Hundred and Twenty only). 
Mode of Payment: - E-payment only through Debit / Credit Card or Net Banking/eWallet/UPI. 
Bidder has to select the payment option as “e-payment” to pay the tender fee as applicable and enter 
details of the instrument. 
Tender submitted without requisite Earnest money and tender paper will be liable for rejection. 

 
5.2 MODE OF SUBMISSION OF BID 

 
5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions 

set out in the bid Documents and no deviation will be accepted. 
 
5.2.2 Techno commercial part shall contain the following which are to be uploaded: - 

a) A declaration as per annexure IB that the Bidding Firm has Not been debarred / de-listed by any 
Govt / Quasi Govt. / Public Sector undertaking in India. 

 
b) A declaration as per annexure IB that the proprietor/partner(s)/authorized signatory of the bidding 

firm (in the case of proprietorship firm /partnership firm /limited company, as the case may be) 
is/are not associated with any other firm bidding for the same work. 

 
c)  The un-priced “Abstract Form of Tender” & “Form of Tender” (without price quoted) shall not only 

be signed and stamped by the Bidder, but must also be duly witnessed and scan copy to be 
uploaded. 

 
d)  A list of works which are in hand at the time of submitting the offer as per the enclosed proforma 

titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ in of the tender Document. 
 
e)  A Declaration as per ‘Annexure – IA’ that no conditions / deviations have been added in the price 

part of the Bid. 
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f)   Scan copy of the following Documents to be uploaded:- 

    i) PAN Card  
    ii) GST registration certificate. 
    iii) Valid Trade Licence. 
   iv) Valid Professional Tax Clearance Certificate / Up to date tax payment. 
   v) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

vi) Proof of being registered with Employees’ State Insurance Corporation (ESIC). 
 

 g)    Details of the firm as per “BIDDER’S PROFILE” of the tender Document. 
 
 h) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 

Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria. 

 
i)  Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last 3    

(three) financial years (i.e. 2019-2020, 2020-2021, 2021-2022). 
 
 j) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the 

Bidder under office seal. 
The bidder will have to produce the original Documents or any additional Documents, if asked for, to 
satisfy the Authorities.     
 

5.2.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as 
aforesaid. 

 
5.3 OPENING OF BIDS 
 

Techno Commercial Part and Price Part (subsequently after Techno-Commercial evaluation)) as 
stated above will be opened on the date and time as fixed in the e-tender Document on line. 

 
5.4     SECURITY DEPOSIT 
 
5.4.1 For the successful Bidder, the Security Deposit shall be recovered from party’s bill @ 3% of the value 

of the contract as per latest GoI guide lines. 
 
5.4.2 As an alternative to the deduction of Security Deposit from progressive bills, the Contractor, if he so 

desires, can submit to the Engineer, a Performance Bond as per Cl. 3.6 of General Conditions of 
Contract in the form of an irrevocable bank guarantee from Kolkata / Haldia Branch of any Nationalised 
Bank or Scheduled Bank of India in the proforma attached to the General Conditions of Contract and for 
a sum computed according to Cl. 3.4(g) of the General Conditions of Contract. The Bank Guarantee for 
the Performance Bond shall remain valid till 30 (thirty) days after completion of maintenance period 
specified in the tender or any extension thereto as would be informed by the Engineer. On acceptance 
of Performance Bond, the Earnest Money deposit will be refunded to the successful bidder.    

 
5.4.3 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
 
5.5    VALIDITY OF OFFER 
 
The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of opening the 
techno-commercial bid. If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 
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5.6 EARNEST MONEY REFUND  
 
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders 
without any interest after opening of Price bid of the e-Tender document. 

 
5.7 DETAILED SCRUTINY OF E-TENDERERS 
 
5.7.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for, shall   
furnish any or additional Document(s) for the purpose of evaluation of his / their bids.  The price bids of 
those bidders who meet the qualifying criteria of NIT shall be opened.   
 
5.7.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in case :- 
 

(i) is not accompanied by requisite  Bid Document Fee,   
(ii) validity of the offer is less than tender stipulation,  
(iii) It does not meet the Qualification Criteria as stipulated in the NIT. 
(iv) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely.  
 
     In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and Documents submitted.  
 
b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc.  
 
The decision of SMP, KOLKATA in this regard shall be final and binding on the Bidder.    
      
5.8 For Micro & Small Enterprises (MSEs) 
 
5.8.1  Micro & Small Enterprises (MSEs) shall submit the following Documents for availing themselves 

waiver of EMD and cost of tender Documents :- 
 
5.8.2 Micro and Small Enterprise registered with the authorities as mentioned in the Govt. of India gazette 

Notification dated 26.03.2012 shall be exempted from payment of Cost of Tender Document and 
depositing Earnest Money for which copies of valid MSE’s Certificate along with the certificate of the 
authority as mentioned in the Govt. gazette with list of items registered must be submitted with 
tender.  

 
5.8.3   The MSE’s registered with NSIC/ DIC shall not be eligible to get any benefit other than exemption 

from payment of EMD & cost of tender Document as per New Public Procurement Policy as notified 
by the Govt. of India, Ministry of Micro Small & Medium Enterprises (MSME) in the Gazette of India 
vide no. 503, dated 26.03.2012 as splitting of the work cannot be done, it being a composite work. 

 
5.9    EVALUATION CRITERIA 
 
5.9.1  During evaluation of Price Part, provided that the bidder submits his offer following e-tender 

stipulations & specifications, the overall lowest offer received shall be considered for acceptance by 
the Trustees. 
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5.10    ACCEPTANCE OF TENDER 
 
5.10.1   SMP, KOLKATA reserves the right to accept / reject any / all offer(s) without assigning any reason 

thereof and also reserve the right to accept the tender in part or as a whole. 
 
5.10.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited 

and any Tenderer who resorts to this will render his tender liable to rejection. 
 
5.10.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” 

then becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement 
within six weeks of issue of Letter Of acceptance and fulfil all his obligations as required by the 
Contract.  

 
5.10.4 Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite 

qualification. 
 

5.11   MISCELLANEOUS 
 

i. Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
Documents. Any deviation from the tender Documents and / or any incomplete tender shall not be 
considered.  

 
ii. The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his 

own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees 
without further reference to the bidder.  

 
iii. All materials shall have to be procured by the successful Bidder and shall be of the best and 

approved quality conforming to relevant specifications. The successful Bidder shall also arrange for 
the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, required 
for efficient execution of the work. 

 
iv. All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. 

The language used throughout shall be in English.  
 

v. The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of 
Tender shall be required to be complete, duly filled in and signed and uploaded.  

 
vi. The Bidder shall give a declaration about the names of their relations employed in SMP, KOLKATA. It 

is not the intention to debar the Contractors from working if their relatives are working in SMP 
KOLKATA, but such a declaration is necessary in the interest of Trustees against any possible lapses. 

 
 
 
 

*************** 
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6. SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “CONSTRUCTION OF WIND SCREEN AT DOCK ZONE OF HALDIA DOCK COMPLEX FOR 
CONTROLLING OF DUST DISPERSION”. 
 
6.0 PREFACE 
 
These provisions though given in a separate section are part of the tender documents which must be read as 
a whole, the various sections being complementary to one another and are to be taken as mutually 
explanatory. These provisions shall be read in conjunction with the other parts of the tender documents viz. 
General Conditions of Contract, Notice Inviting E-Tenderers, Instructions to Bidder, Technical Specifications, 
Drawings, Bill of Quantities and other documents forming part of the Contract. In case of any discrepancy or 
ambiguity in the documents, the order of precedence of the documents as stated below will apply. In 
particular, these provisions will over ride those in the General Conditions provided there is discrepancy 
between them.  
 
6.1 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS 
 
If the stipulations in the various tender documents be found to be at variance in any respect, one will 
override others (but only to the extent these are at variance) in the order of precedence as given in the list 
below, i.e. any particular item in the list will take precedence over all those placed lower down in the list.  

 Order letter.  
 Bill of Quantities.  
 Drawings. 
 Particular Specifications of work. 
 Special Conditions of Contract.  
 General Conditions of Contract.  
 

In case of any dispute, question or difference either during the execution of the work or any other time as to 
any matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. Manager 
(IZ&R), I&CF Division, Haldia Dock Complex, thereon shall be final and binding upon all parties.  

 
6.2 SCOPE OF WORK 
 
The scope of work comprises of construction of about 10.0 meter high wind screen system alongside of 
existing boundary wall from GC Berth Main Gate to recently constructed gate near Central Workshop for 
controlling of dust dispersion. The work comprises of dismantling, earthwork in excavation, concreting, 
reinforcement works, along with supplying, fabrication and erection of M.S Structural works, fixing of knitted 
fabric as per specifications mentioned in the BOQ together with painting of the structural steel etc. and 
other miscellaneous works. The wind barrier system is to be constructed and erected as per design and 
drawing all complete including all appurtenant works as described and set forth in the Bill of Quantities, 
Special Conditions of Contract, Technical Specifications of Works, Specification for Materials and 
Workmanship with all additional or varied works which may thereafter be required in accordance with 
Clause 7 of the General Conditions of Contract and as per the direction and up to the satisfaction of the 
Engineer. 
 
During execution of the work, if the Engineer-in-Charge or the competent authority of HDC decided to shift 
the location of the wind screen system within an ambit of 5 km from the location as mentioned in the 
instant tender considering the intensity of the pollution, the successful tenderer shall be bound to execute 
the work without any extra cost or time. 
 
The works also include all appurtenant works as directed and set forth in Bill of quantities, Special Conditions 
of Contract, Technical Specification of the works, Specification for materials and workmanship with all 
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additional or varied works which may thereafter be required in accordance with clause 7 of General 
Conditions of Contract and as per direction and per direction and up to satisfaction of the Engineer. 
 
During execution of work, it is to be noted that the successful tenderer may have to execute any other 
appurtenant work beyond the BOQ items and / or beyond the BOQ quantity of any tender item as may be 
required for a successful completion of the work and as directed by the Engineer or his representative at 
site. 
 
The intending tenderer shall inspect the site of work in consultation with the Sr. Dy. Manager (IZ&R), I&CF 
Division, HDC and acquaint himself / themselves with the nature of work before preparing his tender. His 
attention is being drawn to Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse or 
ignorance as to the site conditions, availability of space for storing materials and approaches to site etc., will 
be entertained. 
 
Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to 
the following: 
 
a. Provide all materials, supervision, services, scaffolding, shoring, strutting, from work, reinforcements, 

vibrators, other tools and plants, transportation, water supply, temporary drainage, dewatering of 
surface, necessary approaches, temporary fencing and temporary lighting as required for safety and 
work purposes etc. 

b. Prepare and submit for review and assessment to the Engineer working drawings showing how the work 
is actually going to be done including storage of materials, fencing etc., as well as sequence of 
construction and all other details as may be required by him. 

c. Providing all survey equipment’s with competent personnel to carry out survey works required for 
execution of the work. 

d. Providing temporary drainage diversion works during execution of the work. 
e. To exercise rigid quality control in execution of the work and to carry out sampling, testing, and 

furnishing the test results to the Engineer for the quality of construction materials and the quality of the 
work done. 

f. The contractor shall at all-times carry out work in a manner creating least interference to the existing 
services / Traffic operation / Dock Operation while consistent with the satisfactory execution of the 
same. For all works, the Contractor shall, in accordance with the direction of the Engineer-In-Charge 
provide and maintain during the execution of the work, a passage for traffic operation along a part of the 
existing carriageway under improvement in addition to putting cautionary notice as may be required / 
directed by the Engineer for safety of workers and the users. 

g. The Contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary, at either 
end of the Bye-passes, relocation and at such intermediate points as directed by the Engineer-In-Charge 
for the proper notification of the construction area. No extra payment shall be made for such work. 

h. The contractor shall carry out the work in phased manner as per availability of the site as the areas are 
very busy and cannot be blocked wholly at a time and also for a long period so that normal day to day 
activities are not affected for which no such extra payment will be entertained. 

 
6.3    LOCATION 
 
The site of work is located along side of existing boundary wall from GC Berth Main Gate to recently 
constructed gate near Central Workshop at HDC, Haldia. 
 
6.4   ACCESS TO THE SITE 
 
(a) By Road: 
     All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area of 

work. 
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(b) By Rail: 
     S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.   
 
6.5     INSPECTION OF SITE 
 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site 
conditions, and access to the site and location before submission of the tender. He should contact the Sr. Dy. 
Manager (IZ&R), I&CF Division, Haldia Dock Complex at his office at 2nd Floor, Operational Building, 
Chiranjibpur, for collecting information about the site before submission of the tender. No excuse will be 
entertained afterwards on the above ground. In case any part of the site cannot be handed over to the 
successful Bidder in time, no compensation for loss of labour or any other cause nor any claim will be 
entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful Bidder 
on that ground if applied for.  
 
6.6     SITE CONDITIONS & METHOD OF WORK 
 
The work shall have to be executed along the existing dock boundary wall area, Haldia, H.D.C. 
 
The sequence of work shall have to be programmed by the successful Bidder without hampering the existing 
operational activities in the surrounding areas. The working hours may have to be adjusted as the situation 
demands. No claim for idle labour on this account shall be entertained.  
 
Proper care should be taken to provide adequate protection to the existing structures, cables (high voltage, 
telephone, computer etc.), underground pipes and ducts, water lines and all such installations against any 
damage at the Contractor’s risk and expense. Any damage caused to the existing structures / facilities or 
defect arising during construction shall have to be rectified forthwith as directed to the satisfaction of the 
Engineer, without charging extra. 
 
The working hours may have to be adjusted as the situation demands but no claim for idle labour on this 
account shall be entertained. The work may be carried out in Sunday(s) or Holiday(s) or beyond Normal 
working hour(s), if the situation so demands without any extra cost. 
 
Further, if so required by the Engineer in the interests of Normal working of the Port, it is found necessary to 
shift / suspend some construction activity for some duration, this shall be done in compliance with the 
instructions of the Engineer and as per relevant clause of the G.C.C. 
 
6.7   PARTICULARS OF EXISTING WORKS 
 
Such information as may be given in the specification as to the existing features and works other than those 
now under construction as part of the present Haldia Dock Complex given without warranty of accuracy and 
neither the Trustees nor the Engineer will be liable for any discrepancies therein.  
 
6.8 DRAWINGS 
 
Tender drawings are for providing an indication of the nature and extent of the work and are tentative. The 
actual work will have to be executed without any reservations at accepted rates as per final detailed 
drawings, which would be made available by the Engineer at an appropriate time. 
 
The Engineer can modify the drawings at any time during of the contract for successful completion of the 
work. Working drawings as and when necessary, shall be provided by the Contractor and got approved by 
the Engineer. 
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6.9 SETTING OUT WORKS AND INITIAL MEASUREMENTS 
 
The Engineer shall provide the initial references and a benchmark for the setting out of the work. It will be 
the Contractor’s responsibility to set out the works accurately and get them checked by the Engineer.  
 
The Contractor shall provide at his own expense all necessary instruments, staff and labourers for the 
checking of the survey. 
 
The Contractor shall be responsible for the true setting out of the Works, and for the correctness of all 
dimensions, levels, lines, positions and alignment. Any error in any of the dimensions, levels, lines, positions 
and alignment found in any part of the Works shall be rectified by the Contractor at his own cost. Checking 
by the Engineer at any stage shall not absolve the Contractor from any responsibility for proper setting out 
and construction of the Works to correct levels, lines, positions and alignment. 
 
Before commencement of the work, the Contractor shall take initial measurements and spot levels at 
intervals as ordered by the Engineer and after verification by the Engineer, these records shall be signed by 
the Contractor and serve as the initial record for earthwork measurements. The Contractor shall give the 
Engineer or his representative at least 24 hours prior notice in writing of the time when any part of the 
setting out of the works will be ready for checking. 
 
6.10     TIME OF COMPLETION  
 
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be 
completed in all respects within 12 (Twelve) months including preliminary time from the date of placement 
of work order. 
 
6.11      MAINTENANCE PERIOD 
 
The Contractor shall maintain the works allotted to him as per Clause 9.0 of the General Conditions of 
Contract for a period of 03 (three) years from the date of completion as certified by the Engineer or his 
representative in Form GC-1. 
 
The defect liability period for the work is 3 (Three) years from the date of completion. During this period, if 
any defect arises the contractor is bound to repair the same or take any other action as directed by the 
Engineer including replacement of the defective portion and redoing the same at his own cost within 7 days 
in case of repairing and 21 days in case of replacement and re-doing from receipt of such instruction failing 
which the work may be done by the Trustees’ by some other agencies and the cost of which including 19 1/4 
% departmental charges plus GST will be recovered from the security deposit or any other dues of the 
contractor. 
 
6.12    TEMPORARY OR ENABLING WORK 
 
The Contractor shall submit to the Engineer for his approval not less than 28 days before commencement or 
erection of any part of Temporary Works, drawings and detailed proposals for the method of construction of 
temporary works such as office, store, and temporary platforms, pre-casting yard, workshop etc. which he 
intends to construct for the execution of the contract and no such work shall be constructed before 
obtaining the written approval of the Engineer-in-Charge. The Contractor shall also submit his calculations 
relating to the design of temporary works, strength etc., if required by the Engineer-in-Charge and shall carry 
out the modifications that the Engineer-in-Charge may require of such temporary works at Contractor’s own 
cost. As with the permanent works, the Contractor shall take all precautions while carrying out the 
temporary works and shall abide by regulations of all statutory authorities. Notwithstanding approval by the 
Engineer-in-Charge, the Contractor shall be solely responsible for the safety and proper execution of the 
temporary work and all related permanent work. The Contractor at his own cost shall repair any damage 
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occurring to part or whole of the permanent work due to any failure of the temporary works. These 
provisions will apply to all enabling works also. The contractor shall obtain permission for any Temporary 
Works and would ensure that during execution of works the statutory requirements of the concerned 
authorities such as Kolkata Port Trust, Police, Customs, etc. would be complied with. 
 
6.13    CONTRACTOR’S SITE OFFICE, STORE SHEDS, ETC 
 
On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the 
construction of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s bill at 
prevailing rates of HDC plus applicable GST. The Contractor shall hand over vacant possession of the land 
free from all encumbrances within two months from actual date of completion of work (as stated in G.C.-I). 
In case the contractor does not remove the site offices, store etc. within two months from the actual date of 
completion, the contractor will have to pay compensation equivalent to three times the applicable licence 
fee for the plot of land allotted to him temporarily for site offices, store etc. as per Schedule of Rent of 
Ko.PT’s land and buildings at Haldia and to be recovered from his final bill / Security Deposit. The Contractor 
shall build office, sheds etc. on the land allotted to him as approved by the Engineer-in-Charge or his 
representative and shall maintain a clean hygienic condition throughout the period of their use.  
 
The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him 
from time to time by the Engineer or his representative will be recorded in the Site Order Book. The 
Contractor shall promptly sign each entry as a token of having received such orders.  
 
6.14 KEEPING THE SITE AND WORKING AREA CLEAR                                                                
 
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and 
offensive matter all of which shall be disposed of in a manner to be approved by the Engineer’s 
Representative. As the works will be carried out mainly inside of operational buildings of HDC, the 
Contractor has to make necessary arrangement to clear the rubbishes etc. from the buildings, at the end of 
day’s work at his own cost and risk.  
 
6.15 SUPPLY OF MATERIALS BY THE CONTRACTOR 
 
It will be the responsibility of the contractor to make timely procurement of all materials for both temporary 
and permanent works required in accordance with the Bill of Quantities or for any extra/additional work 
required as per the directions of the Engineer. The contractor shall procure cement, reinforcement steel, 
structural steel, wind screen and all other construction materials used in permanent works only from 
manufacturers approved by the Engineer. 
 
The contractor will be allowed to take away surplus materials on completion of the work, subject to 
Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 
                                    
6.16 TESTING OF MATERIALS & EQUIPMENT 
 
The contractor shall provide at his own cost all necessary equipment and all necessary facilities for such 
testing which by the nature of work will have to be done at site.  
 
Equipment will be in the nature of sufficient number of slump cones, standard metal moulds for concrete test 
cubes / beams, sets of standard IS sieves, weighing balance, graduated measuring cylinders, etc.  
 
These are only indicative and it may be noted that equipment are to be provided and testing carried out as 
per direction of Engineer without any reservation and at the cost and expense of the contractor. 
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Any other testing of materials or workmanship desired by the Engineer shall be carried out by the contractor 
at his cost from National Test House or any other Government registered laboratory or Institutional 
Laboratory as approved by the Engineer-in-Charge. The testing charges and all other incidental charges like 
packaging and transporting the test samples etc. shall have to be borne by the contractor and must be 
included in the rates. 
 
6.17 PROGRAMME OF WORK AND PROGRESS REPORT 
 
The contractor shall suitably schedule various activities required for completion of the work and shall submit 
detailed programme of work in writing in the form of a Bar / PERT Chart before commencement of the work. 
If desired by the Engineer, the contractor, during execution of the work, shall submit on the first day of each 
month the progress report of the work in a manner as directed, showing therein corrective measures to be 
taken to make up the backlog, if there be any. 
 
The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work 
Order / L.O.I. showing the commencement, duration and completion time of all major items of work 
including procurement of all materials etc,. The sequence of work shown in the programme must be 
practicable and compatible with technical specifications and conditions prevailing at site. The contractor 
shall maintain the progress of work as per the approved programme. In case of any slippage of programme 
the engineer may require the contractor to augment the input of plant, equipment, labour of any item as he 
may deem fit. The contractor shall comply with the engineer’s directive in this regard, without any extra 
charge whatsoever. 
 
In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays 
must individually be informed to the Engineer forthwith in writing. 
 
Responsibility of the Contractor for methodology of works: 
 
i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the 
works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he 
may require from time to time. 
 
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual 
methods that would be adopted by the Contractor for the execution of each item of the work supported by 
necessary details. 
 
iii) Approval, for the Drawings and sketches, if necessary including those of the plant and machinery that 
would be used, their locations, arrangements for conveying and handling materials etc., should be obtained 
from the Engineer-in-Charge well in advance for starting each item of work. The Engineer reserves the right 
to suggest modifications or make concrete changes in the methods proposed by the Contractor whether 
accepted previously or not at any stage of the work, to obtain the desired accuracy, quality and progress of 
the work, which will be final and binding on the Contractor. 
 
6.18    SAFETY MEASURES 
 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and 
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) 
Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the 
Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipments etc. wherever so required. The contractor shall further comply with any instruction 
issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 
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temporary, enabling or permanent works, working of tools, plants, machineries, equipments, means of 
access or any other aspect. 
 
The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment to be available 
in proper condition.  
 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all 
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights, protective face and 
eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot 
works, facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by 
the Engineer.  
 
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated 
in the relevant safety codes.  
 
Use of hoisting machines and tackles including their attachments, construction tools, machineries and 
equipments shall comply with the relevant safety codes.  
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall 
have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps 
should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will 
be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost. The 
contractor shall adopt all the above safety measures at his own cost.  
 
The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of the 
project proper. 

 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 

affect adversely the quality or appearance thereof or cause injury or death to animal and plant 
life.  

 
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition through 

out the period of their use and different effluents of the labour hutment shall have to be 
disposed off suitably. 

  
(iv) Proper safety measure including insurance coverage of workmen during execution of work will 

be ensured by the Contractor. In case of any untoward incident happened during execution of 
work, Contractor will be solely responsible for such incidence.  

 
6.19    HOLIDAY OR SUNDAY WORK 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on 
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in 
time.  
 
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. 
The Contractor should be prepared to resort to round-the-clock working by following shift timings for 
labour.  
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6.20   POWER SUPPLY 
 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing 
supply point of the site of work on receipt of request letter from the Contractor to that effect. All necessary 
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved 
by the Trustees’ Plant and Equipment Division.  
 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of 
WBSEB as prevalent amended from time to time along with departmental overhead of 19.25% including 
installation and hire charges for meters. The Trustees do not guarantee uninterrupted power supply from 
the above sources and Contractor shall not be compensated for any delay in providing / irregularity of power 
supply. The Contractor shall have to arrange for the supply of power at his own cost during such periods. 
 
6.21 WATER 
 
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, 
on written request from the Contractor, water for drinking and for construction purposes may be made 
available from the exiting water line of the Trustees at a point near the site of work. The contractor will have 
to arrange for laying pipelines, as necessary, as per approval of the Engineer or his representative, for 
storing and distributing the same to the work point at his own cost.  
 
For supply of water by Trustees to the Contractor, an amount equivalent of 1% (one percent) of the gross 
bill value of work shall be progressively recovered from the running bill including final bill as applicable.  
 
6.22    METHOD OF MEASUREMENT 
 
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the latest PWD’s Schedule. For details of measurement not covered by the above the relevant 
parts of IS: 1200 (latest revision) shall be referred to.   
 
6.23    ON ACCOUNT PAYMENT 
 
On account payment to the Contractor shall be arranged as and when required at the discretion of the Sr. 
Dy. Manager – I (IZ&R), I&CF Division on the basis of measurements of completed works at the quoted rates 
in the Bill of Quantities. The terms of payment shall be in accordance with Clause-6 of the General 
Conditions of Contract. 
 
The Bills should be submitted by the contractor in quadruplicate to the Sr. Dy. Manager (IZ&R), I&CF Division 
Office with necessary documents in original. 
 
Subject to the availability and feasibility of system, HDC may make payment directly to the contractor’s 
designated bank account. For this purpose, the contractor will have to indicate (i) name of bank   (ii) branch 
name (iii) branch code and (iv) designated account number in the “Abstract Form Of Tender “. In case 
payment is made directly through bank, the contractor may be required to submit a pre-receipt as per 
instruction of HDC. 
 
6.24    WATCHING OF MATERIALS 
 
The successful Bidder will have to arrange for proper security of all materials and tools brought by him. 
Although the working area is under the jurisdiction of C.I.S.F., the Contractor shall be fully responsible for 
any theft or damage of the materials. He may be allowed to post his Watchmen round –the-clock at the 
work-site with valid permit and prior intimation to CISF. No extra amount will, however, be paid separately 
for watching. The Contractor should quote his rates keeping this in view.  
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6.25   PLANT & EQUIPMENT 
 
The successful bidder shall supply all necessary labour, tools, plants and equipment’s with fuel and operator 
required for successful execution of the work at his own cost.  
 
6.26    ESCALATION / VARIATION ON PRICES 
 
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.   
 
6.27 A. CONTRACT LABOUR LAWS 
 
The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and 
Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all 
modifications/amendments being enforced from time to time. 
 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the 
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular 
/permanent license as per sec12(1) of the Contract Labour Act. 
 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same 
to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 
15 days of such commencement or completion. 
 
The contractor has to obtain a certificate of registration under “Building & Other Construction Workers 
(Regulation of Employment & Conditions Of Service) Act-1996 and Central Rule 1998 and his rate shall 
include a cess payable @ 1 % of the cost of construction as applicable under “Building & Other Construction 
Workers Welfare Cess Act -1996   & Welfare Cess Rules 1998. 
 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. 
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). 
 
The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by 
him to his workers. 
 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time 
& venue of disbursement to be made by him to his workers and he or his authorized representative shall 
have to be present during period of disbursement. 
 
6.27 B. COMPLIANCE WITH E.P.F & M. P. ACT 
 
The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with 
amendments, if any), issued from time to time.  
 
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans 
and produce the original for verification to the representative of the principal employer, i.e. Sr. Dy. Manager 
(IZ&R), I&CF Division. 
 
6.27 C. COMPLIANCE WITH ESI ACT 
 
If applicable , the successful bidder will have to comply with provisions of “Employers State Insurance Act –
1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall 
deduct employees’ contribution as applicable percentage of the wages of each of the employees’ and shall 
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deposit the same together with employer’s contribution as applicable percentage of such total wages 
payable to the employees or at such rates as fixed by the competent authority from time to time. 
 
In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him regularly) 
and meet an accident during and arising out of his employment, the contractor being the immediate 
employer, shall be liable to pay him suitable compensation.  
 
The contractor will be required to submit Photo copies of all payment challans and produce the original for 
verification to the representative of the principal employer, i.e. Sr. Dy. Manager (I&CF).  
 
6.27 D. INDEMNIFICATION 
 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all 
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the 
provisions of any law, rules or regulations having the force of law, including but not limited to 
 

a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment)  Act, 1948 
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) 

Act, 1996   
d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Payment of Bonus Act, 1965. 
j) The Payment of Gratuity Act, 1972. 
k) The Equal Remuneration Act, 1976. 
l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  
m) Child Labour (Prohibition and Regulation) Act, 1986. 
n) The Maternity Benefits Act 1961 
o) Interstate Migrant Workmen (Regulation of Employment & Conditions of Service) Act, 1979.  
p) Motor Vehicle Act, latest revision. 
 

6.28 FORCE MAJEURE 
 
In the event of either party rendered unable by Force Majeure to perform any obligation required to be 
performed by them under the Contract, relevant obligation of the party affected by such Force Majeure shall 
upon notification to the other party be suspended for the period which Force Majeure events lasts. The cost 
and loss sustained by the either party shall be borne by the respective parties. 
 
The term “Force Majeure” as employed shall mean the events as below:  
 

i. Riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / 
suppliers or occurring outside India) so far as it is uninsurable; 

 
ii. War, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign 

enemies, directed to India;   
 

iii. Rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 
 

iv. Fire, flood, cyclone, hurricane and acts of God.  
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Time of performance shall be extended by the period of delay, which is directly caused by the Force 
Majeure. Upon the occurrence of such cause and upon its termination, the party alleging that it has been 
rendered unable as aforesaid shall notify the other party in writing immediately but not later than forty eight 
hours of the alleged beginning and ending thereof, giving full particulars and satisfactory evidence in support 
of his claim. 
 
Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the 
period for which such event lasts and affects the relative obligation directly. Such extension of time shall be 
without prejudice to the provision that time is essence of the Contract and any other terms and conditions 
related to time of completion as may provide elsewhere in the Contract 
If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the 
Contract shall settle the issue mutually. 
 
6.29    CUSTOMS AND SECURITY REQUIREMENTS 
 
The Haldia Dock area is a custom bonded area and as such the Contractor shall comply with all regulations of 
the Port and Customs authorities extent and those that may be imposed from time to time in respect of the 
transit of all Contractor’s plant, vehicles, materials and staff in the area.  
The contractor shall fence the area that may be allotted to him inside the “Bonded area” of the Port for 
stores and other requirements with closely boarded C.G.I. sheets fixed to a suitable framework, to the full 
satisfaction of the Port and Security authorities. 
 
The Contractor shall abide by all the regulations and rules of SMP, Kolkata applicable to the Haldia Dock 
Complex, as extant or as may be amended. 
 
6.30 DOCK PERMIT 
 
Entry inside Dock Premises is chargeable and Dock permits which may be necessary for any purpose related 
to the work shall be issued against payment at the prevailing rates of HDC. 
 
6.31 TAXES 
 
The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra against 
proper invoice submitted by the successful contractor. 
 
The contractor will be required to submit GST compliant invoice with all required details and also to be 
required to file timely and proper return so as to enable KoPT to get due input credit against GST paid of. 
 
In case of any failure on the above account, GST amount even if paid by SMP, Kolkata shall be recoverable 
from the contractor, along with applicable interest if any. 
 
6.32 SETTLEMENT OF DISPUTES 
 
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or 
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions 
of the General Conditions of Contract and THE ARBITRATION AND CONCILITATION (AMENDMENT) ACT, 2015 
and any statutory amendment thereof.    
 
6.33   ROYALTY 
 
Royalty as applicable from time to time for various materials like sand, stone aggregates etc. obtained by the 
contractor, his agents/suppliers or sub-contractors from government or private quarry/land for the purpose 
of this contract work shall be paid by the contractor at prevailing rates. He shall indemnify the Trustees 
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against any claim from the Government / other authorities for short or non-recovery of royalty charges and 
shall pay such short or non-recovered amount(s) on demand to the appropriate authorities at anytime.  
 
6.34   INTIGRITY PACT 
 
The successful bidder must submit the Integrity Pact as per attached General Condition of Contract. 
 
6.35 SUFFICIENCY OF TENDER 
 
i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the 
tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his 
own responsibility and HDC does not guarantee sufficiency or adequacy of the data / information so 
supplied to him or collected or understood by the tenderer. 
 
ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates 
shall cover all his obligations under the contract and all matters and things necessary for the proper 
construction, completion, commissioning and maintenance of the work. 
 
iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates will 
prevail over the rate misprinted in B.O.Q. 
 
6.36    PROVISIONS FOR SITE STAFF OF ENGINEER 
 
After the issue of Engineer’s notice to commence, the contractor shall as soon as possible make available of 
the following facilities for the staff of the Engineer at the Site of Work, all in accordance with the approval of 
the Engineer or his Representative and the Contract Price shall be deemed to be inclusive of the provision 
for all these facilities. 
 

(a) Office Facilities: Throughout the period of Contract, office accommodation at site for two rooms with 
electricity and water supply and air-conditioned ventilation for the sole use of Engineer’s 
Representative and his staff. The room shall be provided and maintained with suitable furniture, 
peon facility as directed by the Engineer. An independent toilet facility shall have to be provided 
solely for the use of the client. 

 

(b) Equipment Facilities: Provide and maintain all necessary equipments in working condition for use of 
Engineer’s staff such survey, testing of materials and any other instruments, equipment and 
apparatus as they may require for carrying out the contractual obligations. Provide computer with 
printer connection of latest model (not more than six month old) at site office and maintain the 
same with the required software and consumables. 

 

(c) Transport facilities: Shall make available, maintain and operate one good 4 wheeler vehicle 
(Bolero/Sumo/Equivalent) with AC facilities having a minimum sitting capacity for 4 persons with 
driver, fuel, etc. for the use of the Engineer or his representative for survey, testing, inspection, 
measurement etc. related to the work on working days from 8:00 A.M to 10:00 P.M during currency 
of contract. The vehicle shall not be more than 3 [Three] years old. Any failure in supply / sudden 
withdrawal / stoppage will attract deduction from bills @ HDC’s similar operating transport contract. 
In case of exigency and work during night hours, the car shall be made available for the entire night. 
The supply of vehicle shall start on 7th day from the date of work order and shall finish on the date of 
completion of work including extension of date of completion, if any.  

 
 

**************** 
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7. TECHNICAL SPECIFICATIONS 
 

E-TENDER FOR “CONSTRUCTION OF WIND SCREEN AT DOCK ZONE OF HALDIA DOCK COMPLEX FOR 
CONTROLLING OF DUST DISPERSION”. 
 
7.1     GENERAL 
 
 All materials to be used in the permanent works shall be of the best quality of the kind and to the 

approval of the Engineer. They shall comply with the Specifications laid out in the BIS codes (referred 
to as IS) as revised or modified up to the date one month prior to the Tender Date unless otherwise 
specifically mentioned in the Tender Documents. 

 
 Samples of materials to be supplied and used by the Contractor in the works shall be subject to the 

prior approval of the Engineer. For this purpose, the contractor shall furnish in advance, 
representative samples in quantities and in the manner as directed by the Engineer for his approval. 

 
 Materials brought to the site, which in the opinion of the Engineer do not conform to the approved 

sample, shall, and if so directed by him, be removed by the contractor within 24 hours at his own 
cost from the site and replaced by materials of approved quality at no extra cost. 

 
 The contractor shall produce manufacturer’s test certificates for the materials procured by him. The 

Engineer may carry out or order any test on any of the materials as he may decide. The contractor 
shall, at his cost and expense, supply requisite materials for this purpose and render such assistance 
to the Engineer as he may require. The cost of testing will be borne by the Contractor. Further, if and 
as required by the Engineer, the contractor shall get the materials tested from approved laboratories 
at his expense and produce the test certificates for the inspection of the Engineer.  

 
 If the Engineer is of the opinion that the materials are not suitable for use on the works; he may 

reject the consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision 
regarding the suitability of materials brought to site for use in the works shall be final and binding on 
the contractor, who shall remove the rejected materials from site and replace them with materials of 
required quality. 

 
 In spite of approval of the Engineer of any material brought to the site, he may subsequently reject 

the same if in his opinion the materials has since deteriorated due to long or defective storage or for 
any reason whatsoever and is thereby considered unfit for use in the permanent works. Any material 
thus rejected shall be immediately removed from the site at contractor’s cost and expense. 

 
 All materials bought to the site shall be properly stored and preserved to ensure their quality and 

fitness during the course of their use in work. If the storage arrangements are not to the Engineer’s 
satisfaction, he may direct the contractor for arranging proper storage to which the contractor shall 
have to comply. The materials shall be stored in adequate quantities well in advance to meet the 
construction schedule and shall be guarded in the manner directed by the Engineer and to his 
satisfaction. 

 
 All materials used in the works shall be of the best kind and to the approval of the Engineer's 

Representative. The materials supplied and the workmanship shall satisfy the relevant clauses as 
given below and in the Bill of Quantities of the tender. The specifications of the materials and 
workmanship which do not cover the above shall be referred to BIS specifications/workmanship.   
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7.2 EARTH WORK 
 
7.2.1. INITIAL MEASUREMENTS AND JOINT RECORDS: 
 
Before commencement of excavation or filling, the Contractor shall take initial measurements and final 
measurements at intervals as ordered by the Engineer and after verification by the Engineer these shall be 
signed by the Contractor and serve as the initial record for earth work measurement. 
 
7.2.2 EXCAVATION 
 
7.2.2.1 SCOPE OF EXCAVATION WORK 
 
Excavation for construction or other work shall consist of removal of vegetation over the area, cutting, 
removal and satisfactory disposal of all materials as necessary for the construction of the facilities or other 
purposes, in accordance with the requirements of these specifications to lines, grades and cross-sections 
shown in the drawings or as indicated by the Engineer. The work shall also include the hauling and stacking 
of suitable cut materials as directed, as also the disposal of unsuitable cut materials in specified manner, and 
trimming and finishing of the excavation to the specified dimensions or as directed by the Engineer. 

 
For purposes of excavation work under this contract, there shall be no classification of soils. 

 
7.2.2.2 CUTTING GENERAL 
 
All excavations shall be carried out in conformity with the directions laid herein under and in a manner 
approved by the Engineer. 

 
While planning or executing excavations, the Contractor shall take adequate precautions against collapse of 
sides, soil erosion, water pollution etc. 

 
All vegetation over the area shall be removed prior to commencement of excavation and disposed at 
locations approved by the Engineer. 

 
The excavations shall conform to the grades, side slopes and levels shown on the drawings or directed by the 
Engineer. The Contractor shall not excavate outside the slopes or below the formation level or loosen any 
material outside or below the limits of excavation. 

 
Foundation pits shall not be excavated to the full depth unless construction is imminent; the last 150 mm of 
the depth of excavation shall not be removed until just before concreting. 

 
If the bottom of any excavation has been left exposed and in the opinion of the Engineer, has become badly 
affected by the atmosphere or by water, the contractor shall remove such portions of the deteriorated 
foundation material as directed by the Engineer and shall make good with lean concrete and/or sand, all at 
his own cost and expense. 

 
Any excess depth excavated below the specified levels shall be made good with sand or lean concrete at the 
cost of the contractor as per the directions of the Engineer.  
 
7.2.2.3 ADJACENT STRUCTURES 
 
Where the excavation is to be carried out below the foundation level of adjacent structures, the contractor 
shall take precautions such as underpinning, shoring or strutting as directed by the Engineer, before 
proceeding with the excavation. The cost of such measures shall be borne by the contractor. 
 



30 

7.2.2.4 STRUTING AND SHORING 
 

Any shoring, strutting and planking, close or open required for the execution of the work shall be done as 
per requirement. 
 
7.2.2.5 METHODS, TOOLS AND EQUIPMENT 
 
Only such methods, tools and equipment as approved by the Engineer, shall be used in the work. 
 
7.2.2.6  DISPOSAL OF EXCAVATED MATERIALS 
 
All the excavated materials shall be the property of the Employer and shall be handled as directed by the 
Engineer. If anything such as fossils, ancient coins etc. are found while excavating the earth that shall have to 
be handed over to the employer immediately and shall be the property of the employer. 

 
Unsuitable and surplus materials not intended for use in any filling or otherwise shall be disposed off as 
directed by the Engineer. 
 
7.2.2.7 CONSTRUCTION OPERATIONS 
 
7.2.2.7.1. Setting out: After the site has been cleared, the limits of excavation shall be set out true to lines, 
curves, slopes, grades and sections, as shown in the sketches or as directed by the Engineer's 
Representative. The contractor shall provide surveyor, all labour, survey instruments and materials such as 
strings, pegs, nails, bamboos, stones, lime, mortar, concrete etc. required in connection with the setting out 
of works and establishment of bench marks. The contractor shall be responsible for the maintenance of 
bench marks and other marks and stakes as long as they required for the work in the opinion of the 
Engineer's Representative. 
 
7.2.2.7.2. Excavation: All excavations shall be carried out in conformity with the directions laid herein under 
and in a manner approved by the Engineer's Representative. The work shall be so planned that the suitable 
materials available from excavation are satisfactorily utilised as directed upon beforehand. 
 
The excavation shall conform to the lines, grades, side slopes and levels shown on the drawings or directed 
by the Engineer's Representative. The Contractor shall not excavate outside the slopes or below the 
established grades or loosen any material outside the limits of excavation. Subject to the permitted 
tolerances, any excess depth excavated below the specified levels on the roadway shall be made good at the 
cost of the contractor with silver sand or lean concrete and compacted. 
 
All debris and loose materials on the slopes of cutting shall be removed. No back filling shall be allowed to 
obtain required slopes excepting that when boulders or soft materials are encountered in cut slopes these 
shall be excavated to approved depth on instructions of the Engineer's Representative and the resulting 
cavities filled with sand or lean concrete, as per direction of the Engineer and at the cost of the contractor.  
 
7.2.2.7.3. Excavation of road shoulders: If directed by the Engineer's Representative, the shoulders shall be 
removed to their full width and to levels shown on the drawings or as directed by the Engineer's 
Representative. While doing so, care shall be taken to see that no portion of the existing pavement 
designated to be retained is loosened or disturbed.  
 
7.2.2.7.4 SLIDES 
 
If slides occur in cuttings during the process of construction, they shall be removed at the cost of the 
contractor as ordered by the Engineer.  
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7.2.2.7.5 DEWATERING 
 
If water is met with in the excavated trenches due to springs, seepage, rain or other causes, it shall be 
removed by suitable diversions, pumping or bailing out and the excavation pit kept dry whenever so 
required or directed by the Engineer at the cost of the contractor. Care shall be taken to discharge the 
drained water as not to cause damage to the works, crops or any other property.  

 
However if conditions met are such that conventional methods of dewatering are not adequate and well 
point or other such methods are necessary, the contractor shall submit details thereof for consideration and 
approval by the Engineer. 
 
7.2.2.7.6 COMPACTING ORIGINAL GROUND 
 
In all cases, the original ground shall be consolidated by rolling, as directed by the Engineer's Representative 
with static/dynamic force of suitable capacity.  
 
Where so directed by the Engineer's Representative, any unsuitable materials occurring in foundation shall 
be removed and replaced by approved materials suitably consolidated. 
 
7.2.3 PAYMENT 
 

(i) Payment for earthwork in excavation / road cutting shall be based on volume of earthwork 
calculated from joint records. 

(ii) FOR TRENCHES, DRAINS and CULVERTS ETC.:- Payment for earthwork in excavation shall be made 
in Cu.M. based on the measurement of the volume of the pit or trench as per IS: 1200. The rate 
shall include excavation in all soils, all shoring, strutting, planking, dewatering, with all leads and 
lifts. 

 
7.3   COURSE AGGREGATE 
 
Stone aggregates required for works or aggregate for cement concrete (Plain or reinforced) shall be hard, of 
uniform and fine texture, free from faults or planes of weakness and free from weathered faces. These must 
also be free from loam, clay, free from organic matter or other impurities. The materials shall be stacked at 
roadside lands or other lands (as directed by the Engineer's Representative) in specified heights without 
causing inconvenience to traffic and in such a way as to afford maximum facilities of work. Aggregates for 
Cement concrete work should conform to IS: 383. Physical requirements and grading of aggregates for 
pavement courses shall be as specified for particular type of work and as described in P.W.D. (Roads) and 
the job specifications contained in the Bill of Quantities of the tender. Only stones as is available from 
quarries in Pakur areas will be normally used. 
 
All coarse aggregate for concrete works must be well graded. These shall be screened for removal of dust 
and if so necessary in the opinion of the Engineer's Representative, shall be washed at the cost and expense 
of the contractor.  
 
7.4  FINE AGGREGATE (SAND) 
 
All sand shall be clean, sharp and free from clay, loam, organic or any other foreign matter and shall be 
obtained from the approved source. The contractor shall get the sample of sand to be used in different kinds 
of work approved by the Engineer before using the same in work. Sand that in the opinion of the Engineer is 
dirty must be washed to his satisfaction at the cost and expenses of the contractor.  Sand for cement 
concrete work must be Zone-II sand. The sand shall pass through a mesh, 4.75 mm square measured in the 
clear. Sand shall not be used for concrete works if it contains more than 10% of fine grains passing through a 
76 mesh sieve as used for cement test, nor should the fineness modulus be less than 2.00 unless specific 
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permission is obtained from the Engineer's Representative, (ii) Sand of Zone II will be used for cement 
mortar for masonry plaster etc.  
 

 
7.5 CEMENT CONCRETE WORKS 
 
7.5.1 STANDARDS 
 
All connecting work shall be done to IS:456 -2000 – Code of  Practice for Plain and Reinforced Concrete and 
other standards mentioned therein, unless otherwise specified or directed by the Engineer. 
 
7.5.2   CEMENT 
 
Unless specifically mentioned otherwise the cement to be used in the Works shall be OPC of Grade 53/43 
and PPC/PSC conforming to IS: 12269 / IS: 8112 or cement conforming to IS:455 /IS1489 or grades approved 
by the Engineer. The source of supply shall be subject to prior approval of the Engineer. The Contractor shall 
endeavour to get approval of at least two makes / sources, so as to have an alternative make / source in 
hand in case of disruption in supply from the other make / source. 
 
Once the quality and make of cement to be used in the Works is approved the Contractor shall endeavour to 
obtain further supplies from the same source and make. The Contractor should be prepared to furnish 
Manufacturer’s test certificate as and when required to do so by the Engineer.  
 
For each delivery of cement to the Site the Contractor shall forward to the Engineer a certificate to the effect 
that such cement was tested and analysed at the Factory and the results of such tests and analysis meet the 
specifications stipulated in the relevant Indian Standards. The supplier shall also furnish the date of 
manufacture of the lot from which the contractor has drawn the consignment.  
 
Notwithstanding the provisions of certificate as stated above, each consignment of cement may after 
delivery on site and at the discretion of the Engineer be subjected to part or whole of the tests and analyses 
required by relevant IS Codes. Cost of all such tests shall be borne by the Contractor. No cement shall be 
used in the works until the Engineer has accepted it as satisfactory.  
 
Storage space shall be adequate to store the required quantity of cement to suit the concreting program for 
the entire work as well as to permit proper storage. 
 
Cement shall be stored in a proper manner in suitable dry and waterproof sheds to prevent damage from 
weather or improper storage. Where cement in bags are stacked, the stacking shall be at least 10 to 20 cms 
above the floor with at least a space of 60 cms kept all round between exterior walls and the stacks. The 
height of the stacks shall not be more than 10 bags. Further safeguards shall be undertaken in monsoon such 
as covering the stacks with polythene sheets. 
 

IS SIEVE 
DESIGNATION 

PERCENTAGE 
PASSING FOR 
ZONE-I 

PERCENTAGE 
PASSING FOR 
ZONE-II 

PERCENTAGE 
PASSING FOR 
ZONE-III 

PERCENTAGE 
PASSING FOR 
ZONE-IV 

10 mm 100 100 100 100 
4.75 mm 90-100 90-100 90-100 95-100 
2.36 mm 60-95 75-100 85-100 95-100 
1.18 mm 30-70 55-90 75-100 90-100 
600 micron 15-34 35-59 60-79 80-100 
300 micron 5-20 8-30 12-40 15-50 
150 micron 0-10 0-10 0-10 0-15 
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The cement storage at site shall be at Contractor's expense and risk. Damage, if any, occurring to cement 
due to faulty storage, shall be the liability of the Contractor.  
 
Any consignment or part of a consignment of cement which has deteriorated in any way or which does not 
otherwise comply with the specifications shall not be used in the Works and shall be removed from the Site 
by the Contractor at no extra cost to the Employer. 
 
Storage of cement shall be such as to permit easy identification of the different consignments stored. 
Records must be maintained by the Contractor showing the date-wise receipts with consignment numbers, 
amounts used and the balance. 
 
Removal of cement from storage sheds for use in the Works shall be on "First in, First out" basis.  
 
7.5.3 WATER 
  
Water used for mortars, grout, concrete, curing and for other purposes on the Works, shall be clean and free 
from deleterious materials such as acids, alkalis, salts, vegetable or organic matters in injurious quantities. 
Potable water, in general, shall be used. The water shall satisfy the requirements laid down in IS: 456-2000. 
The Contractor shall arrange to have the water he proposes to use in the Works, tested at approved 
laboratories at his own cost. The Engineer may at any time refuse to permit the use of water, which contains 
sugar, or excess of alkali, acid or salt as shown by tests. River/Dock Basin water shall not, for any reason 
whatsoever, be permitted to be used in the work.   
 
7.5.4 SHUTTERING / FORMWORK 
 
Shuttering must be steel or ply board shuttering true to line as approved by the Engineer. Surface in contact 
with concrete are to be smooth except where otherwise stated. Joints of the shuttering are to be such as to 
prevent the loss of liquid from the concrete. In timber shuttering, joints shall therefore, be either tongued or 
grooved or the joints must be perfectly closed and lined with craft paper or other types of approved 
materials.  
 
All shuttering and framing must adequately be stayed and braced to the satisfaction of the Engineer for 
properly supporting the concrete during the period of hardening. It shall be so constructed that it may be 
removed without shock or vibration to the concrete.  
 
Before the concrete is placed, the shuttering shall, if considered necessary, be coated with an approved 
lubricant for preventing the adhesion of the concrete to the moulds and it is to be of such a nature and so 
applied that the surface of the finished concrete is not stained. Care shall also be taken that such approved 
preparation shall be kept out of contact with reinforcement. 
 
All formwork shall be removed without shock or vibration before the formwork is stripped, the concrete 
surface shall be exposed where necessary in order to ascertain that the concrete has hardened sufficiently. 
Before stripping the shuttering of structural members, the contractor shall take prior permission of the 
Engineer or his representative 
 
Re-Use Of Forms :- Forms shall be surface cleaned of all adhering  mortar , concrete and other foreign 
matter, all damages due to previous use repaired to restore the original condition , cracks and gaps closed to 
prevent loss of mortar , surface restored and treated with permitted composition . Forms, which in the 
opinion of the Engineer, are not in a condition to be re-used, shall be removed from the site forthwith. 
7.5.5 GRADE & TYPE OF CONCRETE MIX 
 
The grades of concrete shall be as specified in the Bill of Quantities and as per IS Codal provisions. 
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7.5.6 BATCHING & MIXING 
 
The contractor has to install/deploy a Batching Plant/ Self Loading Concrete Mixer of required capacity. 
Calibration Certificate is essential to approve the batching plant/concrete mixer. The concrete shall have to 
be carried by suitable means to the place of work. The concrete should be covered while transporting from 
Batching Plant/mixer to worksite. Cost for all such arrangements shall be included in the rates and to be 
made at the contractors own cost.  
 
The mixing equipment shall be capable of combining the aggregates, cement and water into a thoroughly 
mixed and uniform mass within the specified time and of discharging the mixture without segregation. The 
mixers shall be maintained in a satisfactory operating condition and mixer drums kept free of hardened 
concrete. Mixers shall be properly cleaned before and after every mixing operation. 
 
Mixer blades shall be replaced when worn down more than ten percent (10%) of their depth. Use of mixers 
which do not function satisfactorily and have leaking drums or other defects shall be discontinued and they 
shall be repaired or replaced to the Engineer’s satisfaction. 
 
Ready-mixed concrete supplied from mechanised Batching Plants and transported to the site of work by 
Transit Mixers may be used with due approval of the Engineer.  
 
The type and capacity of the plant shall be got approved by the Engineer before commencement of the 
work. The weighing balances shall be calibrated. All measuring equipment’s should be maintained in a clean 
serviceable condition, and their accuracy periodically checked. 
 
Except where expressed otherwise by the Engineer, batching and mixing shall be followed as per relevant 
Clauses of IS 456-2000. 
 
7.5.7 MIXING TIME 
 
Mixing shall be continued until there is a uniform distribution of the materials and the mass is uniform in 
colour and consistency. There shall be no segregation while or after unloading the mix. The mixing time shall 
be about 1.5 to 2 minutes or as decided by the Engineer. 
 
Each batch shall be discharged before charging the next batch. Mixing periods shall be measured from the 
time when all of the solid materials are in the mixer drum, provided that all of the mixing mortar shall be 
introduced before a quarter of the mixing time has elapsed. 
 
All records and charts for mixing operations shall be prepared as directed by the Engineer and shall be 
submitted to him.  
 
Each batch shall be discharged before charging the next batch. Mixing periods shall be measured from the 
time when all of the solid materials are in the mixer drum provided that all of the mixing mortar shall be 
introduced before a quarter of the mixing time has elapsed.  
 
7.5.8 ADMIXTURES  
 
Admixtures may be used as per IS: 9103/1979 but only with the prior approval of the Engineer regarding the 
type, brand and conditions of use of the admixture. Admixture such as FOSROCK / SIKA / BASF/ STP or 
similar may be used subject to approval of the Engineer. 
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7.5.9 PLACING OF CONCRETE 
 
Concreting shall be commenced only after Engineer or his representative has inspected the centering, 
shuttering and reinforcement as placed and passed the same. Shuttering shall be clean and free from all 
shavings, saw dust, pieces of wood, or other foreign material.  
 
In case of concreting of slab and beams, wooden plank or cat walks of chequered MS plated or bamboo 
chalies or any other suitable material supported directly on the centering by means of wooden blocks or lugs 
shall be provided to convey the concrete to the place of deposition without disturbing the reinforcement in 
any way. Labour shall not be allowed to walk over the reinforcement.  
 
The concrete shall be deposited in its final position in a manner to preclude segregation of ingredients. In 
deep trenches and footings concrete shall be placed through chutes or as directed by the Engineer-in-
Charge. In case of columns and walls, the shuttering shall be so adjusted that the vertical drop of concrete is 
not more than 1.5 metres at a time.  
 
During hot weather precaution shall be taken to see that the temperature of wet concrete does not exceed 
38ºC. No concrete shall be laid within half an hour of the closing time of the day, unless permitted by the 
Engineer-in-Charge.  
 
7.5.10 COMPACTION 
 
Concrete shall be compacted into dense mass immediately after placing by means of mechanical vibrators 
designed for continuous operations complying with IS 2505, IS 2506, IS 2514 and IS 4656. The Engineer-in-
Charge may however relax this condition at his discretion for certain items depending on the thickness of 
the members and feasibility of vibrating the same and permit hand compaction instead. Hand compaction 
shall be done with the help of tamping rods so that concrete is thoroughly compacted and completely 
worked around the reinforcement, embedded fixtures, and into corners of the form. The layers of concrete 
shall be so placed that the bottom layer does not finally set before the top layer is placed. The vibrators shall 
maintain the whole of concrete under treatment in an adequate state of agitation; such that de-aeration and 
effective compaction is attained at a rate commensurate with the supply of concrete from the mixers. The 
vibration shall continue during the whole period occupied by placing of concrete, the vibrators being 
adjusted so that the centre of vibrations approximates to the centre of the mass being compacted at the 
time of placing.  
 
Concrete shall be judged to be properly compacted, when the mortar fills the spaces between the coarse 
aggregate and begins to cream up to form an even surface. When this condition has been attained, the 
vibrator shall be stopped in case of vibrating tables and external vibrators. Needle vibrators shall be 
withdrawn slowly so as to prevent formation of loose pockets in case of internal vibration. In case both 
internal and external vibrators are being used, the internal vibrator shall be first withdrawn slowly after 
which the external vibrators shall be stopped so that no loose pocket is left in the body of the concrete. The 
specific instructions of the makers of the particular type of vibrator used shall be strictly complied with. 
Shaking of reinforcement for the purpose of compaction should be avoided.  
 
7.5.11 JOINTS IN CONCRETE 
 
7.5.11.1 CONSTRUCTION JOINTS 
 
Concreting shall be carried out continuously upto the construction joints, the position and details of which 
shall be as shown in structural drawing or as directed by Engineer in-Charge. Number of such joints shall be 
kept to minimum. The joints shall be kept at places where the shear force is the minimum. These shall be 
straight and shall be at right angles to the direction of main reinforcement. Construction joints should 
comply with IS 11817.  
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When stopping the concrete on a vertical plane in slabs and beams, and approved stop board shall be placed 
with necessary slots for reinforcement bars or any other obstruction to pass the bars freely without bending. 
The construction joints shall be keyed by providing a triangular or trapezoidal fillet nailed on the stopboard. 
Inclined or feather joints shall not be permitted. Any concrete flowing through the joints of stopboard shall 
be removed soon after the initial set. When concrete is stopped on a horizontal plane, the surface shall be 
roughened and cleaned after the initial set.  
When the work has to be resumed, the joint shall be thoroughly cleaned with wire brush and loose particles 
removed. A coat of neat cement slurry at the rate of 2.75 kg of cement per square metre shall then be 
applied on the roughened surface before fresh concrete is laid.  
 
7.5.11.2 EXPANSION JOINTS 
 
Expansion joints shall be provided as shown in the structural drawings or as indicate as directed by Engineer-
in-Charge, for the purpose of general guidance. The filling of these joints with bitumen filler, bitumen felt or 
any such material and provision of copper plate, etc., the cost of joint filling material is considered to be 
included in the cost and no extra amount shall be paid for the same.  
 
7.5.12 CONCRETING DURING RAINS 
 
To prevent damage to freshly laid concrete during rains, the contractor shall provide an adequate supply of 
tarpaulins or other waterproof covering material. The contractor may require to use make-shift tent like 
structures with water proof claddings to carry out the work during light drizzles/mild shower, if directed by 
the Engineer. Any concrete damaged by rain shall be removed and replaced by the contractor at his own 
cost as directed by the Engineer.  
 
7.5.13 PROTECTION & CURING 
 
The contractor shall adequately protect freshly laid concrete after its laying .Curing of concrete shall be 
carried out in accordance with IS: 456-2000. All equipment’s and materials required for curing shall be 
available and ready for use before concrete is placed.  
 
After the concrete has begun to harden i.e. about 1 to 2 hours after its laying, it shall be protected from 
quick drying by covering with moist gunny bags, sand, canvass Hessian or any other material approved by 
the Engineer-in-Charge. After 24 hours of laying of concrete, the surface shall be cured by ponding with 
water for a minimum period of 7 days from the date of placing of concrete in case of OPC and at least 10 
days where mineral admixtures or blended cements are used. The period of curing shall not be less than 10 
days for concrete exposed to dry and hot weather condition. 
 
7.5.14 SAMPLING & STRENGTH OF CONCRETE MIX 
 
Samples from fresh concrete shall be taken as per IS 1199 and cubes shall be made, cured & tested at 28 
days in accordance with IS 516. In this regard all provisions of of IS 456-2000 shall apply. The cube tests shall 
be carried out at the site laboratory and the Contractor shall arrange for Compression testing machine at 
site for testing of concrete cubes. Further, at the discretion of the EIC some samples of Cubes, Cement, 
Aggregates and Water may be required to be sent to an external NABL accredited laboratory for testing. All 
necessary charges for testing shall be borne by the Contractor in this regard and no extra payment for 
testing charges incurred by the Contractor will be made. 
 
Aggregates: Tests for determining the grading shall be carried out on coarse and fine aggregates at times 
and intervals specified by the Engineer. 
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Slumps test on concrete: Tests shall be carried out during all concreting operations and at times and 
intervals as specified by the Engineer. 
 
7.5.15 PAYMENT 
 
Payment for Plain / Reinforced Cement Concrete cast shall be made on the basis of volume in cubic meters 
of the actual finished concrete done or as per approved drawings for the work , whichever is less  and the 
payment shall be inclusive of all labour, materials, machinery hire, transportation, all leads, lifts and 
descents, cost of leaving pockets, making channels or grooves as necessary, supply and application of 
cement slurry, all cost for testing of constituents as well as concrete, compacting , surface finish, cleaning, 
attendance during concreting, curing , protecting etc. and all other works of every description connected 
with any or all aspects of concreting excepting reinforcement and shuttering  which will be paid for 
separately.  
 
7.6 STEEL FOR REINFORCED CONCRETE CEMENT WORK 
 
The steel used for reinforcement shall High Yield strength deformed (HYSD) steel bars conforming to IS 1786.  
 
Nominal mass/weight : The tolerance on mass/ weight for round and square bars shall be the percentage 
given in Table 1.1 of the mass/ weight calculated on the basis that the masses of the bar/ wire of nominal 
diameter and of density 7.85 kg/ cm3 or 0.00785 kg/mm3.  
 
Tolerance shall be determined in accordance with method given in IS 1786 (Latest Revision).  
 
Reinforcement shall be cleaned of all mill scale, oil mud, loose rust, paint or other deleterious coating or 
materials, to the satisfaction of the Engineer.  
 
The contractor shall be responsible for the preparation and checking of all bar bending schedules against the 
drawings before commencement of cutting and bending of reinforcement. The rate quoted against 
reinforcement shall cover preparation of bar bending schedules and order lists, and no extra payment will be 
admissible for such work. Bar bending schedules and bar order lists shall be subject to the approval which 
will not absolve the contractor of any responsibility for reinforcement work to specifications and drawings.  
 
7.6.1 BENDING, PLACING AND TYING  
 
Bars shall be bent cold, to the sizes and shapes shown in the drawings, bending schedules and as per 
specifications, to the satisfaction of the Engineer. Where permitted, bars can be heated gradually and not 
beyond cherry red colour, and the bending done. After bending, the bars shall be allowed to cool gradually. 
No quenching of hot bars shall be done. Bars which develop high strength due to cold working shall not be 
not bent. 
 
Quantity of reinforcement Steel used in the work shall be paid as per linear measurement of reinforcement 
multiplied by the unit weight of section as per IS1786 & payment shall be made to the contractor 
accordingly. No payment shall be made for wastages of Steel. All the chairs, laps, spacer bars etc. shall be 
paid to the contractor.  
 
7.6.2 STACKING AND STORAGE  
 
Steel for reinforcement shall be stored in such a way as to prevent distorting and corrosion. Care shall be 
taken to protect the reinforcement from exposure to saline atmosphere during storage, fabrication and use. 
It may be achieved by treating the surface of reinforcement with cement wash or by suitable methods. Bars 
of different classifications, sizes and lengths shall be stored separately to facilitate issue in such sizes and 
lengths to cause minimum wastage in cutting from standard length.  
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7.6.3 IDENTIFICATION  
 
Care shall also be taken to properly identify these bars at site. The staff shall be specially trained for looking 
for identification marks on these bars given by the manufacturers which are generally given colour code. It 
will be advisable to see that only one type/grade of bars are brought to site and used in the project after 
conducting tests for each lot.  
 
7.6.4 TESTING  
 
The contractor shall have to obtain and furnish manufacturers test certificates to the EIC respect of all 
supplies of steel brought by him to the site of work.  Samples shall be taken and tested by the EIC as per the 
provisions in this regard in relevant IS codes. In case the test results indicate that the steel arranged by the 
contractor does not conform to the specification as per IS Code, the same shall stand rejected, and it shall be 
removed from the site of work by the contractor at his own cost immediately.  For checking nominal mass, 
tensile strength, bend test, re-bend test, etc., specimen of sufficient length shall be cut from each size of the 
bar at random, and at frequency as defined by the EIC. The Contractor shall supply free of charge the steel 
required for testing including its transportation to testing laboratories. The cost of tests shall be borne by 
the contractor and no separate payment shall be made by HDC in this regard. 
 
7.6.5 PAYMENT 
 
Quantity of reinforcement Steel used in the work shall be paid as per linear measurement of reinforcement 
multiplied by the unit weight of section as per IS1786 & payment shall be made to the contractor 
accordingly. No payment shall be made for wastages of Steel. All the chairs, laps, spacer bars etc. shall be 
paid to the contractor. 
 
7.7    STRUCTURAL STEEL WORK 
 
Steel materials required for fabrication will be supplied by the Contractor at his own risk, cost and 
arrangement. Loading, unloading, transportation and all allied work to be carried out by the contractor at his 
own risk, cost and arrangement. All steel materials to be used should conform to BIS no. – 1786 (Latest 
Revision). 
 
All steel shall be clean and free from loose mill scales, dust, loose rust and coats of pains, oil or other 
coatings. Any scale or loose rust shall be removed before use without any claim for extra charge for the 
same. No steel excepting those approved by the Engineer-in-Charge shall be used in work or brought to site 
by the contractor. 
Sections with surface defects such as pitting, cracks, visible laminations, etc., shall be rejected if the defects 
exceed tolerances specified in the relevant standards. Warped plates shall not be used if deformation 
exceeds L/1000, but limited to a maximum of 10 mm (where L is the length of the member). 

All the structural members shall be offered for inspection before they are brought to site. In case of 
inspection of the plates of thickness beyond 16mm thick, the inspector along with checking of the 
Manufacturer's Test Certificate, shall select one or more plates at random to be tested for lamination by 
ultrasonography. Spot ultrasonographic testing shall be carried out as per IS: 10609 latest edition at various 
points throughout the surface of the plate. The plate shall be rejected if lamination is detected. Depending 
on the results obtained, the inspecting officer may issue instructions for multiple plates to be checked, which 
shall be complied with. If the plates are found to be free of lamination, they shall be accepted. A small part 
of a plate shall be cut and dispatched to an approved testing house or laboratory to confirm whether the 
mechanical characteristics and chemical composition satisfy the stipulations of the relevant standard. The 
Contractor shall bear all costs involved in testing, including testing charges, transportation, hoisting and 
shifting, labour, equipment, etc. 
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The rate includes the cost of rolled steel section, consumables such as electrodes, gas and hire charge of all 
tools and plants and labour required for the work including all incidental charges such as electricity charges, 
labour insurance charges, testing etc.  
 
Consumables like Electrodes, Gas, Paints, Thinner, Jute, Oil, etc. shall have to be supplied by the contractor 
at his cost. Electrodes, Gases & Paints to be used, shall be as per the relevant IS specification. Electrodes 
should be reserved in heat box chamber to prevent damage of electrodes during work. All welding work will 
have to be carried out by certified welder(s) only.  
 
The Weld Size shall be as per IS 816 (Latest Revision) and the rate is inclusive of butt welding, fillet welding 
etc. inclusive of all ancillary activities like staging and consumables and no extra payment shall be made. 
 
Inspection of steel materials: All steel materials supplied by the contractor shall be inspected by Sr. Dy. 
Manager (IZ&R) or his authorized representative before fabrication as per relevant BIS. . In case at any point 
of time after final erection and during the three year maintenance period any defect to structural work is 
noticed, the same has to be rectified and repaired at no extra cost to HDC subject to investigation of the 
damage by EIC and the final decision of the EIC on the matter shall be binding upon the Contractor. 
 
7.7.1 FABRICATION / MANUFACTURE 
 
The whole work shall be representative of the highest class of workmanship. The greatest accuracy shall be 
observed in the design, manufacture and erection of every part of the work to ensure that all parts will fit 
accurately together on erection. 
 
7.7.2 FLATTENING AND STRAIGHTENING 
 
All steel materials, plates, bars and structurals shall have straight edges, flat surfaces and be free from twist. 
If necessary, they shall be cold straightened or flattened by pressure before being worked or assembled 
unless they are required to be of curvilinear form. Pressure applied for straightening or flattening shall be 
such as it would not injure the material and adjacent surfaces or edges shall be in close contact or at uniform 
distance throughout. Flattening and straightening under hot condition shall not be carried out unless 
authorized and approved by the Inspecting Officer. 
 
7.7.3 PLANING AND SHEARING 
 

Except where otherwise indicated, cutting of all plates and sections shall be affected by shearing or sawing. 
All edges shall be clean, reasonably square and true. Wherever possible the edges shall be cut in a shearing 
machine, which will take the whole length of the plate in one cut. 
7.7.4 FLAME CUTTING 
 
Flame cutting by mechanically controlled torch/torches shall be accepted both in the case of mild steel and 
high tensile steelwork. Provided the edge as given by the torch is reasonably clean and straight, plates may 
be cut to shape and beams and other sections cut to length with a gas-cutting torch, preferably oxyacetylene 
gas should be used. All flame cut edges shall be ground to obtain reasonably clean square and true edges. 
Draglines produced by flame cut should be removed. Unless machining has been specifically provided for, 
special care is to be taken to ensure that ends of all plates and members are reasonably in close contact and 
the faces are at right angles to the axis of the members and joints, when made, are also reasonably in close 
contact. Use of multi-head flame cutting machine having multiple oxy acetylene torches is desirable for 
higher productivity and reducing the distortion due to cutting operation. Plasma-arc cutting method can also 
be employed.  
 
 
 



40 

7.7.5 DRILLING AND SUB-PUNCHING 
 
All holes shall be drilled but the Contractor may, if he/she so prefers sub-punch them to a diameter 6mm 
less than that of finished holes, e.g. a punched hole which is to be drilled out to 25mm in diameter shall not 
exceed 19mm in diameter at the die end. When the rivet / bolt holes are to be sub-punched, they shall be 
marked with a centre punch and made with a nipple punch or preferably, shall be punched in a machine in 
which the position of the hole is automatically regulated. The punching shall be so accurate that when the 
work has been put together before drilling, a gauge 1.5mm less in diameter than the size of the punched 
holes can be passed easily through all the holes. Holes for countersunk heads of rivets, bolts or screws shall 
be drilled to the correct profile so as to keep the heads flush with the surface Holes for countersunk heads of 
rivets, bolts or screws shall be drilled to the correct profile so as to keep the heads flush with the surface. 
 
7.7.6 PARTS IN CONTACT 
 
All steel work intended to be bolted together shall be in contact over the whole surface. 
 
7.7.7 ERECTION AND EQUIPMENT 
 
The Contractor shall provide at his/her own cost all tools, machinery, equipment and erection material 
necessary for the expeditious execution of the work and shall erect the structural steel and iron work, in 
every respect as covered by the contract and in accordance with the drawings and specifications. Before 
starting the work, the Contractor shall advise the Engineer fully as to the method he/she proposes to follow 
and the amount and character of equipment he/she proposes to use, which shall be subjected to the 
approval of the Engineer. The approval of the Engineer shall not be considered as relieving the Contractor of 
the responsibility for the safety of his/her method or equipment or from carrying the work in full accordance 
with the drawings and specifications. All temporary work shall be properly designed and substantially 
constructed for the loads, which it will be called upon to support. Adequate allowance and provision of a 
lateral forces and wind loads shall be made according to local conditions and ensure that support shall not 
settle during erection. Careful and periodical inspection of plants shall be made by the Contractor to ensure 
that all tackle, ropes, chains and other important lifting gear and machinery are in good order and fit for 
service and well up to the capacity for which they are required. When chains are used for lashing, care must 
be taken to protect the edges of members to avoid the marking and distortion otherwise caused. The 
method used for lifting and slinging flexible members shall be brought to the notice of the Engineer and shall 
be subject to his/her approval. Temporary bracing shall be provided to take care of stresses from erection 
equipment or other loads carried during erection. All the temporary arrangements shall be done by 
contractor at his own cost. 
 
7.7.8 BOLTS AND NUTS 
 

High strength bolts shall be used. Nuts shall be of at least the strength grade appropriate to the grade of 
bolts or other threaded elements with which they are used. 
7.7.9 SMITHED WORK 
 
All joggles shall be performed by pressure. Craned sections or knees can be formed by forging or by gas 
cutting and welding by any approved electric arc process. Any bending, forging, cutting or welding shall be 
carried out in such a manner as not to impair the strength in the metal. 
 
7.7.10 WASHERS 
 
All the washers shall confirm to relevant IS codes. Plain washers shall be made of mild steel conforming to IS: 
5369 unless noted otherwise. 
 
Minimum one washer shall be supplied for each bolt and in case of special types of bolts more than one 
washer as required for the purpose shall be supplied. Helical spring washer conforming to IS: 6755 shall be 
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provided for bolts carrying dynamic or fluctuating loads and those in direct tension. Tapered washers 
conforming to IS: 5372 & IS: 5374 shall be used for channels & beams respectively. Washers for high 
strength friction bolts shall conform to IS: 6649. Washer with relevant grade compatible with grade of bolts/ 
nuts may be used as per relevant standard. 
 
7.7.11 WELDING 
 
Welding of the ISMB, ISMC, Plates etc. shall be done under strict supervision. Approved procedures shall be 
followed. 
 
7.7.12 WELDING CONSUMABLES 
 
Covered electrodes (for metal arc welding of structural steel) shall conform to IS: 814 & IS: 2062(Latest 
Revision). 
 
Filler rods & wires for gas welding shall conform to IS: 1278 (Latest Revision). Base wire electrodes (in 
submerged arc welding of structural steel) shall conform to IS: 7280 (Latest Revision). The combination of 
wire and flux shall comply with the requirements of IS: 3613(Latest Revision). Filler rods & base electrodes 
(for gas shield arc welding of structural steel) shall conform to IS: 6419(Latest Revision). Welding 
consumables & procedures shall be such that the mechanical properties of deposited weld metal are not less 
than the respective minimum values for the parent metal being welded. 
 
7.7.13 FABRICATION 
 
General- Fabrication of structures shall be done strictly as per "Approved for Construction" fabrication 
drawings and in accordance with IS: 800, IS: 9595 & other relevant BIS Codes and BIS Hand Book SP: 6(1). 
The fabrication programme along with the proposed methodology for execution of the work has to be 
submitted beforehand for approval by the EIC. Land for setting up of the fabrication yard will be allotted and 
governed based on clause no 6.13 of Special Conditions of Contract.  Any defective material used in the work 
shall be replaced by the Contractor at his own expense. Necessary care and precautions shall be taken so as 
not to cause any damage to the structure during any such removal and replacement. Any faulty fabrication 
pointed out at any stage of work by the Engineer-in-Charge, shall be made good or replaced by the 
Contractor at his own cost. Tolerances for fabrication of steel structures shall be as per IS: 7215 and other 
relevant IS codes. 
 
7.7.14 BUTT WELDS  
 
Forms and details: All details of butt-welded joints shall be in accordance with IS: 9595 latest revision or as 
applicable. Incomplete penetration butt welds or fillet welds shall not be used. Intermittent butt welds shall 
not be used. 
7.7.15 SEALING OR BACKING  
 
Single V, U, J bevel or square butt welds shall generally be completed by depositing a sealing run of weld 
metal on the back of the joints.  Where it is not practicable to deposit a run of weld metal on the back of the 
joint, then single V, bevel or square butt welds, welded from one side only, may be permitted, provided that 
another steel part of the structure or a special steel backing strip is in contact with the back of the joint and 
the edges of the steel parts of the joint are prepared as specified in IS: 9595 or IS: 4353, whichever is 
applicable, to ensure complete fusion of the parts to be joined. In all full penetration butt welds which are to 
be welded from both sides, the back of the first run shall be gauged out by suitable means to clean sound 
metal, before welding is started on the gauged outside.  
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7.7.16 FILLET WELDS 
 
7.7.16.1 Deep penetration fillet weld  
 
The fillet weld shall be continuous fillet weld unless otherwise stated.  
 
Size - The minimum size of the fillet welds shall be as given in table-1.2. 
 

Table-1.2 Minimum size of a fillet weld 
Thickness of thicker part Minimum size 
Upto and including 6 mm 3 mm 
Over 6 mm upto and including 12 mm 4 mm 
Over 12 mm upto and including 18 mm 6 mm 
Over 18 mm upto and including 28 mm 8 mm 

 
Note:  
When the minimum size of the first run of fillet weld and /or minimum size of the fillet weld as given in 
Table-1.2 is greater than the thickness of the thinner part, the minimum size of the weld shall be equal to 
the thickness of the thinner part.  
 
7.7.16.2 Fillet welds applied to the edge of a plate or section 
 
Where a fillet weld is applied to the square edge of a part, the specified size of the weld shall generally be at-
least 1.5 mm less than the edge thickness, in order to avoid melting down of the outer corner. 
 
Where a fillet welds is applied to the rounded toe of a rolled section, the specified size of the weld shall 
generally not exceed 3/4 of the thickness of the section at the toe.  
 
Where a fillet weld equal in size to the thickness of the section at the toe of a rolled section or at the square 
edge of a plate is required from design considerations and is specially designated in the drawing, the toe or 
edge shall be specially built up with weld metal in such a manner as to ensure full throat thickness, full 
fusion area and no injury to the parent metal.  
 
7.7.16.3 End fillets 
 
When end fillets are used alone, each fillet shall be returned as a side fillet for a minimum length equal to 
twice the size of the weld, and this returned length shall be disregarded in calculating the strength of the 
joint.  
 
 
7.7.16.4 Fillet welds in slots or holes 
 

When welding inside a slot or a hole, in a plate or other part, in order to join the same to an underlying part, 
fillet welding may be used along the wall or walls of the slot or the hole, but the later shall not be filled with 
weld metal or partially filled in such a manner as to form a direct weld metal connection between opposite 
wall.  
 
The dimensions of the slot or hole shall comply with the following limits in terms of the thickness of the steel 
part in which the slot or hole is formed.  
 
The width or diameter to be not less than three times the thickness or 25 mm whichever is greater. 
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Corners at the enclosed ends of slots to be rounded with a radius not less than 1.5 times the thickness or 12 
mm whichever is greater. 
  
The distance between the edge of the part and edge of the slot or hole or between adjacent slots and/ or 
holes not to be less than twice the thickness when measured along the direction of stress and five times the 
thickness when measured normal to the direction of stress.  
 
7.7.16.5 End Returns 
 
Fillet welds terminating at the ends or sides of parts or members shall be returned continuously around the 
corner for a distance of not less than twice the size of the weld. This provision shall apply particularly to side 
and end fillet welds joining brackets, beam seating and similar attachments at the tension side of such 
connections.  
 
7.7.17 PREPARATION OF JOINT FACES  
 
Preparation of joint faces shall be done as per IS: 9595.  
 
7.7.17.1 Fusion faces  
 
The preparation of fusion faces, angle of preparation root radius and root face shall be as specified in IS: 
9595 and IS: 4353. Where the gap between the root faces of a butt joint is excessive, the gap shall not be 
bridged since this procedure often leads to cracking. The fusion faces of the joint shall be builtup with weld 
metal to give the appropriate gap before the weld proper is commenced.  
 
The preparation of fusion faces, angle of bevel, root radius and root face shall be such that the limits of 
accuracy required by the appropriate application standard can be achieved. When however, no appropriate 
application standard exists and this standard is itself to be used, it is recommended that, for manual 
welding, the tolerances on limits of gap and root face should be ±1 mm on the specified dimensions for 
material up to and including 12 mm thick and ±2 mm for material over 12 mm thick. The tolerance on the 
included angle between the fusion faces of a V preparation is recommended to be ±5 degree and for U and J 
preparations + 10 degree. For an automatic process, closer limits are necessary and particular requirements 
depend on the characteristics of the process. 
 
 It shall be ensured, if necessary, by suitable non-destructive tests that the fusion faces and adjacent 
surfaces shall be free from cracks, notches or other irregularities which might be the cause of defects or 
would interfere with the deposition of the weld.  
 
7.7.18 SAFETY PRECAUTIONS  
 
Provisions of IS: 818, IS: 1179 and IS: 3016 latest revision shall generally apply for safety and health 
requirements during welding operations.  
7.7.19 WELDING PROCESSES AND PROCEDURES 
 
Welding work shall be given to a contractor who does produce satisfactory evidence of his ability to handle 
the work in a competent manner. The contractor shall also prove the ability of the operator/Welders 
employed by him to produce welds of the required strength. The contractor shall employ a competent 
welding supervisor to ensure that quality of materials and the standard of workmanship comply with the 
requirements laid down in this code. The sizes and length of welds shall not be less than those specified in 
the drawings nor shall they be substantially in excess of the requirements without prior approval of the 
Engineer. The location of welds shall not be changed without prior approval of the Engineer. Welds shall 
preferably be made in flat position. 
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Site welding should not be undertaken except in special circumstances with the approval of the Engineer. 
Site welding should be confined to connections having low stresses, secondary members, bracings etc. 
Manual metal arc welding may be done taking adequate precautions as per IS: 9595 and under strict 
supervision.  
  
7.7.20 SEQUENCE OF WELDING 
 
The sequence of welding shall be such that when possible the members, which offer the greatest resistance 
to compression, are welded first. The welding in the thinnest element of a section shall be done prior to the 
welding of the thicker elements. In making butt welded joints in rolled shapes, the sequence and procedure 
of welding shall take into account unequal amount of expansion or contraction in elements being welded.  
Splices in each component part of a built-up member shall be made before such component part is welded 
to other component part of the member.  
 
7.7.21 TACK WELDS 
 
Tack welds shall be not less than the throat thickness or leg length of the root run to be used in the joint. 
The length of the tack weld shall not be less than four times the thickness of the thicker part or 50 mm 
whichever is the smaller. Where a tack weld is incorporated in a welded joint, the shape, size and quality 
shall be suitable for incorporation in the finished weld and it shall be free from all cracks and other welding 
defects. Tack welds, which are prone to cracking, shall be cut out and re-welded. Tack welds shall not be 
made at extreme ends of joints.  
 
7.7.22 INTER-RUN CLEANING 
 
Each run of weld bead shall be thoroughly cleaned to remove particles of slag, spatters, etc. before the 
subsequent bead is super-imposed during multi-pass welding. Similarly, each layer of weld should be 
thoroughly cleaned of slag, spatters, etc, before depositing subsequent layers of weld with particular 
reference to thorough cleaning of toes of the welds. Visible defects, such as cracks, cavities and other 
deposition faults, if any, shall be removed to sound metal before depositing subsequent run or layer of weld.  
 
7.7.23 STRAY ARCING ON WORK 
 
Stray arcing shall be avoided as this can leave local hard spots or cracking which are to be removed by 
mechanical means and be checked by inspection depending upon the application.  
 
7.7.24 INSPECTION AND TESTING OF WELDED JOINTS 
 
The inspection of fabricated components shall be done by HDC. The Inspector designated by the Engineer 
shall ascertain that fabrication by welding is performed in accordance with the requirements of this code. 
Inspection of welds shall also be carried out in accordance with this Code. For the provisions, which are not 
incorporated in this Code IS: 822 “Code of procedure for inspection of welds” shall be followed.  
 
HDC shall be furnished with complete detailed drawings showing the size, length, type and location of all 
welds, which are required to be made. HDC shall be notified in advance of the start of any welding 
operations. HDC shall have free access to the work being done at all reasonable times by the contractor and 
facilities shall be provided so that during the course of welding he may be able to inspect any layer of weld 
metal. HDC shall be at liberty to reject any material that does not conform to the provisions of this code and 
to require any defective welds to be removed and re-welded. 
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7.7.25 INSPECTION PRIOR TO WELDING 
 
7.7.25.1 Parent metal 
 
All plates and sections shall be inspected in the contractor’s works before fabrication. Verification of the 
quality of parent metal shall be carried out by reference to the relevant test certificate. The Inspector may, 
at his discretion, ask for spot checks to be made on the chemical composition and physical properties of the 
material. Freedom from harmful defects such as cracks, surface flaws, laminations, and rough, jagged or 
imperfect edges shall be verified by visual examination of the material prior to welding. Dimensions of parts 
shall be checked by measurement.  
 
7.7.25.2 Edge preparation and set-up of parts 
 
Edge preparation shall conform to the relevant drawings and meet the requirements of this code. After the 
parts are assembled in position for welding, the Inspector shall check for incorrect root gap, improper edge 
preparation and other features that might affect the quality of the welded joint.  
 
7.7.26 INSPECTION AFTER WELDING 
 
For visual inspection of defects, the weld surface shall be thoroughly cleaned of oxide layers and adherent 
slag. If chipping hammer is used to remove slag, care shall be taken to see that hammer marks do not 
obscure the evidence of fine cracks. Brushing with a stiff wire-brush or grit blasting shall normally be 
followed. Welding profile – The finished welds shall be visually inspected and shall conform to the size and 
contour specified in the approved fabrication drawing. Conformity of fillet welds as to size and contour shall 
be determined by the use of gauges. Concavity and excessive convexity of fillet welds shall be marked for 
correction. 
  
7.7.27 MARKING OF DEFECTIVE WELDS  
 
The marking shall be positive and clear and in accordance with the method of marking followed and 
understood by the Inspector and shop personnel involved in making the repairs. Marking shall be permanent 
enough to be evident until the repair is carried out and the inspection completed. After the repair has been 
done, it shall be inspected again and properly marked to indicate whether the repair is satisfactory or not.  
 
7.7.28 ERECTION WORKS 
 
The contractor shall have to submit an erection plan to the Engineer for approval of the same based on 
which the entire erection procedure shall be carried out. 
 
7.7.29 INSPECTION & TESTING OF MATERIALS 
 
The Engineer-in-Charge (or his authorized representative) shall have free access at all times to those parts of 
the Contractor's works which are concerned with the fabrication of the steel work and shall be provided 
with all reasonable facilities for satisfying himself that the fabrication is being undertaken in accordance with 
the provisions of these specifications & other relevant BIS Codes. Should any structure or part of a structure 
be found not to comply with any of the provisions of this specification (or relevant BIS Codes as referred to), 
it shall be liable to rejection. No structure or part of the structure, once rejected shall be resubmitted for 
inspection. Defects which may appear during/after fabrication/ erection shall be made good only with the 
consent of the Engineer-in Charge and procedure laid down by him. 
 
In addition to the test certificate obtained from the steel producers/suppliers/dealers, for conformity sake, 
all materials/consumables, i.e. steel, welding electrodes, paints, etc. shall be got tested from the approved/ 
recognized labs as per the table. Proper record of all such test results shall be maintained. A copy of the 
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same be given to client/HDC as well. Test result of the supplier and that of the lab should match with each 
other. In case of major difference, mater has to be investigated. Decision of the HDC shall be final in that 
regard.  
 
Rolled steel plates beyond 16 mm Thickness shall be subjected to ultrasonic testing by the reputed firm. 
Only ultrasonically tested steel shall be used for fabrication work. Record of ultrasonically tested steel shall 
be maintained separately.  
 
All the testing work shall be done in accordance to the provisions of the relevant codes.  
 
Regarding radiographic testing/x-ray testing of the welded joints, matter shall be finalized in consultation 
with the inspecting authority / HDC. Radiographic testing shall be carried out in case of identification of any 
defect in welding only. Agreed procedures in this respect shall be followed. Necessary arrangement for that 
has to be got done by the tenderer at their own cost.  
 
All testing work shall be got done by the contractor at their own cost. Nothing extra shall be paid. Tenderers 
should quote their rate accordingly. 
 
If quality certificates pertaining to a particular lot are missing or incomplete, or if the material quality does 
not meet the standard specifications, the Contractor shall conduct all appropriate tests as directed by the 
Engineer-in-Charge, at no extra cost, in approved laboratories or test houses. 
 
7.7.30 PAYMENT 
 
Payment will be made on the basis of calculated weight of structural members only in finished work as per IS 
specified weight. Payment for gusset, bracket, cleat, rivets, bolts and nuts will be made by adding the actual 
weight of such items with the weight of finished structural members or 7% of weight for finished structural 
members weighing not less than 22.5 Kg. / m. or 15 % of weight for finished structural members weighing 
less than 22.5 Kg/m will be increased allow for bracket, cleat, rivet, bolts and nuts etc. and no separate 
payment being made for these items. The rates are considered for a height of erection 10mts from the 
ground. 
 
7.8 PAINTING 
 
The steel work shall be appropriately painted with primer and paint as provided in the Bill of Quantities. The 
work shall be in general carried out as per the PWD specifications and as per directions of Engineer in 
charge. Testing to be carried out as directed and no additional payment for testing shall be payable.  
 
7.8.1  PAINTS : SOURCE & QUALITY  
 
7.8.1.1  Paint and other accessories for the work will be supplied by the contractor. Paints manufactured by 

the following firms /as approved by Engineer -in- charge.  
- M/s. Asian paints.  
- M/s. Berger Paints  
- M/s. ICI Paints  
- M/s. Shalimar paints 
- Other Equivalent subject to approval 

 
 7.8.1.2 The contractor shall furnish to HDC, the date of manufacture of paint as certified by the  

manufacturers with the necessary container marking and test certificate for paint conforming to 
relevant IS code /specifications. In addition to this, he shall also submit the necessary vouchers in 
respect of paint purchased by him. 
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7.8.1.3   HDC reserves the right to get the paint tested at contractor’s expenses as considered necessary by 
HDC. If the test results do not conform to relevant IS specifications /specifications fully, then the lot 
of paint shall be rejected and got removed from the contractor(s) storage. If the paint has already 
been applied it shall be removed. 

 
7.8.2 PAINTING – GENERAL INSTRUCTIONS  
 
7.8.2.1 Painting shall not be commenced till the surface preparation has been approved by the Engineer or  
              his representative or inspecting officer.  
 
7.8.2.2  Sealed containers of paint of approved brand shall be used. The paint drums must be rolled, turned   

upside down and shaken before opening. The paint must be stirred well before use. Over stirring which 
results in invisible air bubbles etc, shall be avoided.  

 
7.8.2.3 Where brush painting is accepted, the paint must be applied by means of flat brushes not more than   
              75mm in width having soft flexible bristles conforming to IS:384 Latest Revision. 
  
7.8.2.4 Round and oval brushes of approved quality conforming to IS: 487 Latest Revision may also be us as   
             per the  instructions of the Engineer or his representative or inspecting officer.  
 
7.8.2.5 All new brushes should be soaked in raw linseed oil conforming to IS: 77 for at least 24 hours before  
             use.  
 
7.8.2.6 The date of painting shall be marked with paint on the member. 
 
7.8.3 CARE DURING PAINTING  
 
7.8.3.1  Paint should be mixed in small quantities sufficient to be consumed within short period.  
 
7.8.3.2 The applied coat of paint shall be uniform, and free from brush marks, sack marks, blemishes,  
             scratching, non-uniform thickness, holes, log marks, fuel staining, cracking, scaling, and other defects.  
 
7.8.3.3 Paint shall be applied only on dry and clean surface free from moisture or dust (including scrapping  
             dust).  
 
7.8.3.4 Paint should be used within the prescribed shelf life from the date of manufacture.  
 
7.8.3.5 Each coat of paint shall be left dry till it sufficiently hardens before the subsequent coat is applied.   
             Each coat of paint shall be inspected by the engineer or inspecting officer and certified as satisfactory   
             before applying subsequent coat.  
 
7.8.3.6 The payment for complete painting of all components & other members including all accessories,   
              painting of contact surface etc including all labour and material, is included in the accepted rates for   
              item in the schedule of items, rates and quantities and nothing extra shall be paid.  
 
7.8.4 INSPECTION, TESTING & MARKING  
 
All components shall be offered for inspection prior to painting. All approved components shall be stamped 
defect free, painted as per specifications prior to erection at site. 
 
The painting work shall be subject to stage-wise inspection by the Engineer. Each stage of painting i.e. 
surface preparation, each coat of primer and finish paints shall have to be approved by the Engineer before 
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proceeding further. Any defect noticed during these stage-wise inspections shall have to be rectified to the 
entire satisfaction of the Engineer. 
 
All material supplied by Contractor shall be accompanied by test certificates either from the manufacturer or 
from a third party as the case may be. All these materials shall be of required IS grade / specification as 
mentioned in BOQ and all such material shall be approved by the Engineer prior to use.  
 
7.8.5 EQUIPMENT 
 
All brushes, hand tolls for cleaning, all scaffolding materials, sand blasting materials required to be used and 
suitable for the work and all are in good order, shall be arranged by the contractor at site and in sufficient 
quantity. The contractor shall have to arrange for an air compressor with all tools and plants necessary for 
successful execution of sand blasting work.  
 
7.8.6 SURFACE PREPARATION (BLAST CLEANING)  
 
The surface of the structural shall be blast clean using grit at pressure of 7 Kg. Per Sq.cm. maintaining 
constant velocity and pressure in accordance to SA 2 ½ as per relevant Swedish code. On completion of the 
sand blasting operation, the blasted surface shall be cleaned and free from any scale or rust and should 
show a grey white metallic lustre on which primer as the 1st coat shall be applied within 4 hours of surface 
preparation. Blasting cleaning shall not be done in bad weathers or when there is dew on the metallic 
surface which is to be cleaned on Humidity Exceeding 85%. 
  
7.8.7 PAINTING MATERIALS 
 
Contractor shall produce manufacturers recommended data sheet for each painting materials to the 
Engineer prior panting work for his approval to this effect. The recommended Dry film thickness wherever 
applicable and other service conditions for respective painting materials shall be indicated in the Datasheets. 
Primer and finish coats shall be of first class quality and shall conform to the following.  
 
7.8.7.1  Primer 
 
Inorganic Zinc Silicate Primer (Zinc Anode 304 MZ or equivalent)  
Composition: Heavy duty anticorrosive primer containing Zinc silicate.  
Minm. DFT: 75 micron /coat.  
 
7.8.7.2 Intermediate Coat 
 
Polyamide cured high build epoxy coating based on laminar micaceaous iron oxide pigments (Epiguard high 
built M.I.O. brown or equivalent of approved make) 
Composition – Polyamide cured high build micaceous iron oxide coating.  
Min.DFT: 100 micron / coat  
 
7.8.7.3 Finishing Coat  
 
Alyphatic Isocynate cured polyurethene aluminium paint of approved make (TWO COATS)  
Composition – Polyami Alyphatic Isocynate cured polyurethene aluminium  
Minm. DFT: 30 micron / coat. 
 
7.8.8 GUARANTEE PERIOD 
 
In case at any point of time after final erection and during the three year maintenance period any defect to 
paint work is noticed, the same has to be rectified and repainted at no extra cost to HDC subject to 
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investigation of the damage by EIC and the final decision of the EIC on the matter shall be binding upon the 
Contractor. 
 
7.8.9 PAYMENT 
 
The quantity which qualifies for payment shall be based on the finished area painted, with deduction for the 
concealed/hidden areas (i.e., portions of structures below ground level). For the items where unit is 
normally Sq. M. for measurement, measurements will be for the actual area painted as per IS: 1200 (Latest 
Revision). 
 
7.9 WIND SCREEN MESH 
 
The wind screen mesh shall be made up of HDPE monofilament yarn and shall be UV stabilised. The colour of 
the fabric shall be blue / green / black or any other colour as approved by the Engineer and having a weight 
of 4 gauge and weight not less than 275 gms / sqm with 60% shade factor aprrox. with eyelet or salvage at 
both the ends as available in the market to be used as greenhouse net and fixing the knitted fabric firmly in 
between the barrier frame and 10 gauge MS sheet of width 50 mm and at intervals not exceeding 1000 mm 
in the horizontal and vertical direction with 6 mm dia GI bolts and nuts (at spacing not exceeding 300 mm) 
all as per manufacturer's specification. The rate is inclusive of charge of all bolts, washers and labour 
including staging and other ancillary work, no separate payment shall be made for these works. 
 
Every consignment shall be supported by manufacturer's certificate as a prerequisite for acceptance and 
testing shall be carried out as per the discretion of the Engineer and the cost has to be borne by the 
Contractor. In case at any point of time after final erection and during the three year maintenance period 
any defect to mesh work is noticed, the same has to be rectified and repaired/replaced at no extra cost to 
HDC subject to investigation of the damage by EIC and the final decision of the EIC on the matter shall be 
binding upon the Contractor. 
 
If the knitted fabric strips are stitched together, it should be done using a double fold and stitching should be 
done using lubricated, twisted polyester thread of required thickness. The fabric shall be stretched as per 
the manufacturer's specification before fixing to the frame to avoid any sag or crease. 
 
7.9.1 PAYMENT 
 
Payment for the knitted fabric shall be made only for the area covered by such fabric. The area folding over 
lapping for stitching purpose of the wastages shall not be accounted for the payment purpose. 
 
7.10 STORAGE OF MATERIALS 
 
All materials shall be stored in accordance with the provisions of given hereunder and other relevant IS 
Specifications. All efforts must be made to store the materials in proper places so as to prevent their 
deterioration or contamination by foreign matter and to ensure their satisfactory quality and fitness for the 
work. The platform where aggregates are stockpiled shall be appropriately made. The area shall have slope 
and drain to drain off rain water. The storage space must also permit easy inspection, removal and storage 
of the materials. Aggregates of different sizes shall be stored in partitioned stack-yards. All such materials 
even though stored in approved godowns must be subjected to acceptance test as per these specifications 
immediately prior to their use. 
 
7.10.1. GENERAL 
 
All materials may be stored at proper places so as to prevent their deterioration or intrusion by foreign 
matter and to ensure their satisfactory quality and fitness for the work. The storage space must also permit 
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easy inspection, removal and re-storage of the materials. All such materials even though stored in approved 
godowns/places, must be subjected to acceptance test prior to their immediate use. 
 
7.10.2. AGGREGATES 
 
Aggregate stockpiles may be made on ground that is denuded of vegetation, is hard and well drained. If 
necessary, the ground shall be covered with 50 mm plank. 
 
Coarse aggregates, unless otherwise agreed by the Engineer in writing, 20 mm and downgraded Pakur 
variety stone chips. Aggregates placed directly on the ground shall not be removed from the stockpile within 
30 cm. of the ground until the final cleaning up of the work, and then only the clean aggregate will be 
permitted to be used. 
 
In the case of fine aggregates, these shall be deposited at the mixing site not less than 8 hours before use 
and shall have been tested and approved by the Engineer. 
 
7.10.3 CEMENT 
 
Cement shall be transported, handled and stored on the site in such a manner as to avoid deterioration or 
contamination. Cement shall be stored above ground level in perfectly dry and water-tight sheds and shall 
be stacked not more than eight bags high. Wherever bulk storage containers are used their capacity should 
be sufficient to cater to the requirement at site and should be cleaned at least once every 3 to 4 months. 
 
Each consignment shall be stored separately so that it may be readily identified and inspected and cement 
shall be used in the sequence in which it is delivered at site. Any consignment or part of a consignment of 
cement which had deteriorated in any way, during storage, shall not be used in the works and shall be 
removed from the site by the Contractor without charge to the Employer. 
 
The Contractor shall prepare and maintain proper records on site in respect of delivery, handling, storage 
and use of cement and these records shall be available for inspection by the  Engineer at all times. 
 
The Contractor shall maintain a register and on request submit a monthly return to the Engineer on the date 
corresponding to the interim certificate date, showing the quantities of cement received and issued during 
the month and in stock at the end of the month. 
 
7.11 QUALITY CONTROL FOR WORKS 
 
(i) The contractor shall carry out quality control tests on the materials and work to the frequency stipulated 
in relevant IS Codes. In the absence of clear indication about method and frequency of tests for any item, 
the instructions of Engineer shall be followed.   
 
(ii) The contractor shall provide necessary co-operation and assistance in obtaining the samples for tests and 
carrying out the field tests as required by the Engineer from time to time. This may include provision of 
labor, attendants, assistance in packing and dispatching and any other assistance considered  
 
(iii)The contractor shall carry out modifications in the procedure of work, if found necessary, as directed by 
the Engineer during inspection. Works falling short of quality shall be rectified/ redone by the Contractor at 
his own cost, and defective work shall also be removed from the site of works by the Contractor at his own 
cost. 
 
(iv) Cost of all equipment, tools, materials, labors & incidentals to perform tests and other operations of 
quality control according to the specification requirements shall be deemed to be incidental to the work and 
no extra payment shall be made for the same.   
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(v) Where essential tests are to be carried out at the manufacturer’s plants or at laboratories other than the 
site laboratory, the cost of samples, sampling, testing and furnishing of test certificates shall be borne by the 
Contractor. He shall also furnish the test certificate to the Engineer.  
 
(vii) DEFECTIVE MATERIALS: - All materials which the Engineer /his representative has determined as not 
conforming to the requirements of the contract shall be rejected whether in place or not they shall be 
removed immediately from the site as directed . Materials, which have been subsequently corrected, shall 
not be used in the work unless approval is accorded in writing by the Engineer. Upon failure of the 
contractor to comply with any order of the Engineer/his representative, given under this clause, the 
Engineer/ his representative shall have authority to cause the removal of rejected material and to deduct 
the removal cost thereof from any payments due to the contractor. 
 
(viii) Works performed shall conform to the lines, grades, cross sections and dimensions shown on the 
drawings or as directed by the Engineer, subject to the permitted tolerances. 
 
7.11.1 CONTROL TESTS & THEIR MINIMUM FREQUENCY FOR CONCRETE INGREDIENTS 
 
Frequency & tests for cement, aggregates, water, admixture, curing compounds etc. will be as detailed in 
the relevant IS Codes and as per QAP approved by the Engineer. 
 
7.12 CLEANING DURING EXECUTION AND AFTER COMPLETION 
 
On completion of works the contractor shall reinstate and make good at his own expense any property or 
land which might have been disturbed and/or damaged by his works. He should also clean the site as 
required during execution and fully clear the site after completion of all the works. The contractor shall 
forward any usable materials found during the course of construction at the work site or its vicinity to KoPT 
stores/yards, dispose of the debris beyond the port area all at his own expenses by his own transport and 
labour and clean out all part of work and leave everything clean and tidy to the entire satisfaction of the 
Engineer, failing which suitable deduction will be made from final bill as per discretion of the 
Engineer/Engineer's representative. 

 
 

************ 
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8. PREAMBLE TO THE BILL OF QUANTITIES 
 

E-TENDER FOR “CONSTRUCTION OF WIND SCREEN AT DOCK ZONE OF HALDIA DOCK COMPLEX FOR 
CONTROLLING OF DUST DISPERSION”. 

 
8.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of 

Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the 
above documents and to have thoroughly familiarise himself with the total scope of work and its mode 
of execution. 

 
8.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common 

basis for tendering. Payment will be made according to the quantities of each item of work actually 
carried out at the accepted rates as per Order Letter. The measurements of each item of work shall be 
measured jointly by the Engineer or his Representative. 

 
8.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at 

per with the estimated amount put to tender on his own analysis. 
 
The Tender Price thus established would be taken for comparative evaluation of tenders. 
 

 
 

**************** 
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9. BILL OF QUANTITIES 
 

E-TENDER FOR “CONSTRUCTION OF WIND SCREEN AT DOCK ZONE OF HALDIA DOCK COMPLEX FOR 
CONTROLLING OF DUST DISPERSION”. 
 

It. 
No. Description of Work  Quantity Unit Rate Amount 

1 Earth work in excavation in all sorts of soil 
(foundation trenches) (including mixed soil but 
excluding laterite or sand stone) including 
removing, spreading or stacking the spoils within 
a lead of 1000 m as directed. The Item includes 
necessary trimming the sides of trenches, 
levelling, dressing and ramming the bottom, 
bailing out water etc. as required complete. 
(Depth of excavation not exceeding 3000 
mm)(Includes excavation for built-up area only, 
extra space for shuttering work is not billable) 
 

5700 Cu.M. ₹ 194.30 ₹ 11,07,510.00 

2 Dismantling all types of masonry excepting 
cement concrete plain or reinforced and removing 
rubbish as directed within a lead of 75 m. 

10 Cu.M. ₹ 451.47 ₹ 4,514.70 

3 Dismantling all types of plain cement concrete 
works above 150 mm thick and removing rubbish 
as directed within a lead of 75 m.  
 

10 Cu.M. ₹ 1,431.17 ₹ 14,311.70 

4 Dismantling R.C. concrete works including cutting 
rods from beam, slab etc.and removing rubbish as 
directed within a lead of 75 mtr.  
 

10 Cu.M. ₹ 1,975.56 ₹ 19,755.60 

5 Earthwork in filling in foundation trenches or 
plinth with good earth, in layers not exceeding 
150 mm. including watering and ramming etc. 
layer by layer complete. (Payment will be made 
on the basis of measurement of finished quantity 
of work. Earth obtained from excavation of Item 
No. 1). 
 

2280 Cu.M ₹ 78.32 ₹ 1,78,569.60 

6 Surface Dressing of the ground in any kind of soil 
including removing vegetation inequalities and 
disposal of the rubbish within a lead upto 1000 m 
as directed. 
 

3000 Sq.M ₹ 10.10 ₹ 30,300.00 

 7 Providing necessary shoring and shuttering in the 
excavated portion and providing props to support 
the compound wall upto the required extent 
including all labors, materials etc. as directed by 
the Engineer in charge. [Note: The work shall be 
carried out adjacent to Port compound wall. 
Contractor should provide necessary props to 
support the compound wall and shoring and 
shuttering to the excavated portion so that their 

5845 Sq.M ₹ 432.28 ₹ 25,26,676.60 
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shall not be any damage to the compound wall. In 
case any damage occurs to compound wall the 
same will be rectified to original condition by the 
contractor and  free of cost to HDC and to the 
satisfaction of the Engineer] 
 

 8 Single Brick Flat Soling of picked jhama bricks 
including ramming and dressing bed to proper 
level and filling joints with sand. 
 

3500 Sq.M ₹ 349.46 ₹ 12,23,110.00 

 9 Provide and lay cement concrete in nominal mix 
proportion 1:3:6 (1 cement: 3 coarse sand: 6, 20 
mm down graded Pakur variety stone chips) in 
foundation, guard wall etc. as per drawing and as 
directed. Include for compacting and curing.  
 

525 Cum ₹ 4,694.48 ₹ 24,64,602.00 

10 Controlled Cement concrete with well graded 
stone chips M 30 Grade (20 mm nominal size) 
excluding shuttering and reinforcement with 
complete design of concrete as per IS : 456 and 
relevant special publications, submission of job 
mix formula after preliminary mix design after 
testing of concrete cubes as per direction of EIC. 
Each batch to be produced in computerised 
batching plant under controlled condition using 
approved admixture, transporting the mix with 
agitation in transit mixer to work site placing the 
mix in its final location of form work, compacting 
and curing the same complete as per specification 
and direction of the EIC Including cost of all 
accessories vibrators etc. inclusive of all other 
incidental charges and testing charges as per IS 
Codal provisions in this connection all complete. 
 

1957 Cu.M ₹ 6,633.75 ₹ 1,29,82,248.75 

11 Hire and labour charges for 25mm to 30 mm 
thick shuttering without staging in foundation 
and above G.L with required bracings, support 
and striking out after completion of work, all 
complete. 

5166 Sq.M. ₹ 207.05 ₹ 10,69,620.30 

12 Providing Reinforcement for Reinforced concrete 
work in all sorts of structures including 
distribution bars, stirrups, binders etc. initial 
straightening and removal of loose rust (if 
necessary), cutting to requisite length, hooking 
and bending to correct shape, placing in proper 
position and binding with 16 gauge black 
annealed wire at every intersection, complete as 
per drawing and direction. For works in 
foundation and upto roof of ground floor/upto 4 
m Tor steel/Mild steel. Inclusive of all other 
incidental charges and testing charges as per IS 
Codal provisions in this connection all complete. 
(SAIL / TATA / RINL) 

154.00 MT ₹ 82,910.01 ₹ 1,27,68,141.54 
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13  M.S. structural works in columns, beams etc. 
with simple rolled structural members (e.g. joists, 
angle, channel sections conforming to IS: 226, IS: 
808 & SP (6)- 1964 (Latest Revision)  connected to 
one another with bracket, gussets, cleats as per 
design, direction of Engineer-in- charge complete 
including cutting to requisite shape and length, 
fabrication with necessary bolting, metal arc 
welding conforming to IS: 816- 1956 (Latest 
Revision)  & IS: 1995 (Latest Revision) using 
electrodes of approved make and brand 
conforming to IS:814- 1957 (Latest Revision) , 
haulage, hoisting and erection all complete. The 
rate includes the cost of rolled steel section, 
consumables such as electrodes, gas and hire 
charge of all tools and plants and labour required 
for the work including all incidental charges such 
as electricity charges, labour insurance charges 
etc. Payment to be made on the basis of 
calculated weight of structural members only in 
finished work as per IS specified weight. Payment 
for gusset, bracket, cleat, rivets, bolts and nuts 
may be make by adding the actual weight of such 
items with the weight of finished structural 
members . Inclusive of all other incidental charges 
and testing charges as per IS Codal provisions in 
this connection all complete. (SAIL / TATA / RINL) 

    

(a) Weighing not less than 22.5 Kg/m 625 MT ₹ 86,678.25 ₹ 5,41,73,906.25 

(b) Weighing  less than 22.5 Kg/m 206 MT ₹ 84,135.78 ₹ 1,73,31,970.68 

14 Supplying high strength M20 bolts of class 8.8, 
700 mm long anchor bolts as shown in the 
drawing conforming to relevant Indian Standards 
with suitable Hexagonal nuts with washers and 
fixing in position the same in column pedestals 
while concreting including welding the bolts to 
the column pedestal reinforcement including all 
materials, labor, tools, equipments, 
transportations, fuel etc. completed as directed 
by the Engineer-in-charge. 
 

5050 Each ₹ 777.00 ₹ 39,23,850.00 

15 Supplying, fabricating and fixing knitted high 
strength new wind screen mesh made up of 
HDPE monofilament yarn and UV stabilised. The 
colour of the fabric shall be blue / green / black or 
any other colour as approved by the Engineer and 
having a weight of 4 gauge and weight not less 
than 275 gms / sqm with 60% shade factor aprrox. 
with eyelet or salvage at both the ends as 
available in the market to be used as greenhouse 
net and fixing the knitted fabric firmly in between 
the barrier frame and 10 gauge MS sheet of width 
50 mm and at intervals not exceeding 1000 mm in 

13360 Sq M ₹ 293.04 ₹ 39,15,014.40 
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the horizontal and vertical direction with 6 mm 
dia GI bolts and nuts (at spacing not exceeding 
300 mm) all as per manufacturer's specification 
and as directed including all labour, materials, all 
testing charges, fuel, tools and scaffolding, 
transport, handling, fabrication, stitching, tying 
etc. complete as directed by the Engineer-in-
charge. N.B- 1) Every consignment shall be 
supported by manufacturer's certificate, as this is 
a prerequisite for acceptance2) if the knitted 
fabric strips are stitched together, it should be 
done using a double fold and stitching should be 
done using lubricated , twisted polyester thread 
of required thickness.3) The fabric shall be 
stretched as per the manufacturer's specification 
before fixing to the frame to avoid any sag or 
crease.4) Knitted fabric:  payment for the knitted 
fabric shall be made only for the area covered by 
such fabric. The area folding over lapping for 
stitching purpose of the wastages shall not be 
accounted for the payment purpose. 
 

 16 Applying one coat Exterior grade Acrylic primer 
of approved quality and brand on plastered or 
concrete surface old or new surface to receive 
acrylic exterior emulsion paint including scraping 
and preparing the surface thoroughly complete as 
per manufacturer's specification and as per 
direction of the EIC. The rate includes cost of 
material, labour, scaffolding and incidental 
charges. 
 

2310 Sq.M ₹ 31.71 ₹ 73,250.10 

17  Applying Two coats of protective and decorative 
Acrylic exterior emulsion paint of approved 
quality, as per manufacturer's specification and as 
per direction of EIC to be applied over acrylic 
primer as required. The rate includes cost of 
material, labour, scaffolding and incidental 
charges but excluding the cost of primer all 
complete as directed. 
 

2310 Sq.M ₹ 67.67 ₹ 1,56,317.70 

18 Cleaning the structural members by grit blasting 
with air compressor including all materials, hire 
charges of machineries, fuel and labour etc. all 
complete as per technical specification and 
direction of the Engineer-in-Charge. 

21585 Sq.M ₹ 616.39 ₹ 1,33,04,778.15 



57 

19 Provide and apply one coat of inorganic zinc 
silicate primer of approved make on the blasted 
surface of pipes and accessories and as specified 
(Min. DFT per coat by brush is 75 micron). 
Inclusive of all other incidental charges and 
testing charges as per IS Codal provisions in this 
connection all complete. 
 

21585 Sq.M ₹ 137.20 ₹ 29,61,462.00 

20 Provide and apply one coat of polyamide cured 
high build epoxy coating based on laminar 
micaceaous iron oxide pigments (Epiguard high 
built M.I.O. brown or equivalent of approved 
make) over the steel surface and as directed. 
(Minm. DFT per coat by brush 100 micron). 
Inclusive of all other incidental charges and 
testing charges as per IS Codal provisions in this 
connection all complete. 
 

21585 Sq.M ₹ 65.47 ₹ 14,13,169.95 

21 Provide and apply 2 (two) coats of Alyphatic 
Isocynate cured polyurethene aluminium paint 
of approved make over the surface at the 
locations over the steel surfaces as directed by 
Engineer (Minm. DFT per coat by brush 30 
micron). Inclusive of all other incidental charges 
and testing charges as per IS Codal provisions in 
this connection all complete. 
 

21585 Sq.M ₹ 117.24 ₹ 25,30,625.40 

22 Removal of rubbish, earth, etc. from the working 
site and disposal of the same beyond the 
compound, in conformity with the Municipal / 
Corporation Rules for such disposal, loading into 
truck and cleaning the site in all respect as per 
direction of Engineer-in-charge. 

5000 Cu.M ₹ 167.66 ₹ 8,38,300.00 

                                                                                                                                             Total = Rs. 13,50,12,005.42 
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ANNEXURE – IA 
DECLARATION BY THE BIDDER 

 
 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed)  
 
Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
SMP, Kolkata 
 
SUB: E-TENDER FOR “CONSTRUCTION OF WIND SCREEN AT DOCK ZONE OF HALDIA DOCK COMPLEX FOR 

CONTROLLING OF DUST DISPERSION”. 
 
Dear Sir, 
 
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the Tender 
Document without any deviation / condition. 
   
We further confirm that Part-II of the bid does not contain any condition / deviation. 
  
 
   
 
  

                                                             ________________________________ 
                                                      Signature of the Bidder with Office Seal 

 
 
Date: 
 
Place:  
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ANNEXURE - IB 
 

DECLARATION BY THE BIDDER 
 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed)  
 
Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
SMP, Kolkata 
 
SUB: E-TENDER FOR “CONSTRUCTION OF WIND SCREEN AT DOCK ZONE OF HALDIA DOCK COMPLEX FOR 

CONTROLLING OF DUST DISPERSION”. 
 
Dear Sir, 
 
a) The bidding firm has not been debarred / delisted by any Govt. / Quasi Govt. / Public sector undertaking 
in India.                                                                                     
 
b) The proprietor / partner(s)/ authorised signatory of the bidding firm is/are not associated with other firm 
bidding for the same work. 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - II 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER  
 

Sl. 
No. 

Full particulars of works to be 
executed concurrently by the 

bidder. 
(i) Name of work. 

(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
(in               Rs.) 

Completion time 
as stated in 

tender. 

Name and address to 
whom reference can be 

made. 

1 (i) 
 
 
 
 

   

(ii) 
 
(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
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ANNEXURE - III 
BIDDER’S  PROFILE   

 
(To be submitted with Techno Commercial Bid) 

 
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its Directors – any 
special particulars as to Directors if desire to be 
stated.        

       

:  

5) Name, address and other necessary particulars of 
Managing Agents, if any appointed by the Company. 

 

:  

6) Copies of Memorandum, Articles of Association (with 
the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the Company for 
the last two years.    

                     

:  

B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners and 
the interest of each partner in the partnership – any 
special particulars as to partners if desired to be 
stated.                  

                                                 

:  

6) Whether the firm pays income tax over Rs.10, 000/- 
per year 

:  

 
 

   
C) In case of an Individual: 

 
  

1) Full name and address of the Bidder any :  
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special particulars of the Bidder if desired to 
be stated.                        

            
   
2) Name of the father of the Bidder. 

 
:  

   
3) Whether the Bidder carries on business in 

his own name or any other name.      
             

:  

   
4) When business was started and by whom. 
 

:  

   
5) Whether any other person is interested in 

the business directly or indirectly, if so, 
name and address etc. of such persons and 
the nature of such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 
:  

   
   
   
   

 
Dated: (Full signature of Bidder) 
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ANNEXURE - IV 
 

ABSTRACT FORM OF TENDER (UNPRICED) 
(To be submitted with Techno Commercial Bid) 

 
I / We hereby tender for the under mentioned work for its execution within the specified time and in 
accordance, in all respects with the specifications, design, drawing and instructions in writing and with such 
materials as are provided for, by and in all other respects in accordance with such conditions so far as 
practicable. 
 
 (a)  Name of Work. : E-TENDER FOR “CONSTRUCTION OF WIND SCREEN AT 

DOCK ZONE OF HALDIA DOCK COMPLEX FOR 
CONTROLLING OF DUST DISPERSION”. 
 

(b)  Estimated Cost. : Rs. 13,50,12,005.42 (Rupees Thirteen Crore Fifty Lakh 
Twelve Thousand Five and Paise Forty Two only) 

(c)  Earnest Money : Rs. 23,50,120.00 (Rupees Twenty Three Lakhs Fifty 
Thousand One Hundred and Twenty only). 

(d)  Time allowed for completion of the 
work 

: 12 (Twelve) months 

 
(e)    Permanent I/T A/C No. 

:  
 

 
(f)  Maximum number of workmen to be 

engaged on any day. 

:  
 
 

 
(g) Bank Details   

  
 

 
Name of Bank: 

 Branch: 
 

 
Branch Code: 

 Account Number: 
 

 
IFS Code:- 
 

  

  
RATE TENDERED BY ME/ US IS:  (THE BIDDER IS NOT TO QUOTE IN THIS PAGE. THE 

PRICE BID WILL BE QUOTED ONLINE) 
                                                                                                  
 
 
 

 (Signature of the Bidder) 
Witness:                                                                                             Address: 
 

(Name in block letters) 
Address:- 
Occupation:- 
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ANNEXURE - V 
 

FORM OF TENDER (UNPRICED) 
(To be submitted with Techno Commercial Bid) 

 
To 
The Sr. Dy. Manager (I&CF),  
Haldia Dock Complex 

 
I/We____________________________________________________________________________________
_having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 
all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 
Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 
prices set out in the annexed Bill of Quantities within ___________ months / weeks from the date of order 
to commence the work and in the event of our tender being accepted in full or in part. I / We also undertake 
to enter into a Contract Agreement in the form hereto annexed with such alterations or additions thereto 
which may be necessary to give effect to the acceptance of the Tender and incorporating such Specification, 
Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby agree that until 
such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of Contract and the 
Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 
Contract. 
 
I / We require _____________days / months preliminary time to arrange and procure the materials required 
by the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Bid Document Fee.                                                       
 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months. 

                   
__________________________________                                                         

Dated:                                                                                                                (Signature of Bidder with Seal) 
WITNESS :      
 
Signature : 

 Name of the Bidder:  

Name :  
(In Block letters) 
 

  Address :  

Address : 
 

   

Occupation :  
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ANNEXURE - VI 
CHECK LIST 

(To be Filled up by the Bidder)  
 

1 Declarations                                                                        
a) The bidding firm has not been debarred / 
delisted by any Govt / Quasi Govt. / Public 
sector undertaking in India.                                                        
b) The proprietor / partner(s)/ authorised 
signatory of the bidding firm is/are not  
associated with other firm bidding for the 
same work. 

Declaration submitted  Yes / No 

2 Application money towards cost of tender 
documents. 

Deposited Yes / No 

3 Bid Document Fee.                                                      Deposited Yes / No 

4 Declaration as per Annex-I that no 
conditions / deviations have been added in 
Volume-II in the tender offer. 

Submitted on company's letter head. Yes / No 

5 GST registration certificate. Submitted Yes / No 

6 
Valid Trade License.  Valid up to                 

Submitted Yes / No 
 

7 
Professional Tax Clearance Certificate. / 
Upto date tax payment challan.  

Valid up to                 
Submitted Yes / No 

 8 
Valid Employees' Provident Fund Account Submitted Yes / No 

Photo  copy of latest payment challan 
of EPF  submitted 

Yes / No 

9 
ESI registration Submitted Yes / No 

Photo  copy of latest payment challan 
of ESI submitted 

Yes / No 

10 Details of firm as per Bidder’s Profile Format fill-up Yes / No 
11 Concurrent Commitments of the Bidder Format fill-up Yes / No 
12 Credential within seven years i) Amount   

ii) Amount   
iii) Amount   
Credentials as per pre-qualification 
criteria. 

Yes / No 

Letter of award works and 
completion certificate from owners 
are enclosed. 

Yes / No 

13 Certified copies of audited balance sheet  i) Turnover amount and year   
ii) Turnover amount and year   
iii) Turnover amount and year   
Certified by the CA / FA Yes / No 
 
                                                   
 
                                        Signature of the bidder with seal      
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General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 
6th Meeting held on 27th May, 1993 

     
Including Addendum Sanctioned by the Trustees Meeting 

held on July, 2014 
     
     
     
     
     
 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       
& HALDIA DOCK COMPLEX 

 

 JULY , 2014  
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GENERAL CONDITIONS OF CONTRACT 
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GC - 1 

AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
  For Works Contract For Contract of Supplying 

Materials or Equipment only 
 For Works 

Contract 
For Contract of 
Supplying 
Materials or 
Equipment only 

Estimated 
Value of 
Work 

Amount of 
Earnest 
Money 

Estimated 
Value of 
Work 

Amount of 
Earnest Money 

Up to Rs. 
1,00,000.00 

5% of the 
estimated 
value of work 

1% of the 
estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of work 

Up to Rs. 
1,00,000.00 

1% of the 
estimated 
value of work 

Over Rs. 
1,00,000.00 

2% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 20,000/- 
and minimum 
of Rs. 5,000/-
. 

½% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

Over Rs. 
1,00,000.00 

½% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF 
THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE 
TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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GC - 2 
 
1.    DEFINITIONS 
 

1.0 In the contract, as here in after defined, the following words and 
expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, 
cement and other godowns, platforms and bins for stacking building 
materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
 

Specification 
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GC - 3 
 

 
 1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the 
Engineer and such other drawings as may from time to time be furnished 
or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Constructional 
Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
THOROUGH which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 
Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of 
the works and the contractor shall carry out and be bound by the 
same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representative’s 
Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration : 

The tender must 
encompass all 
relevant aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means 
of access to the site and all other local conditions, including the 
likely charges and costs for temporary way-leave, if any, required 
for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work 
to the entire satisfaction of the Engineer, and also by complying 
with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 
for any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of 
Stamp Duty 
by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The failure 
in this regard shall be treated as a breach and a contract, if entered into, 
shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 

Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
THOROUGH A/c. Payee Cheque drawn on a Nationalised Bank of 
Calcutta / Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) 
according to his Class of Registration, shall be exempt from depositing the 
Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total value 
of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



75 

GC - 8 
   
 Value of Work % of Security Deposit 

for works contract. 
% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 
Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 
the amount of Earnest Money/Security Deposit held by the Trustees, at 
any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall 
also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 

to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to 
be borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee in 
lieu of Cash 
S.D. in 
certain cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a Document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  
more than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of 
bid Document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract Documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the 
following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicability 
of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 
his representative, the contractor shall, at his own expense, enter into and execute a 
Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other Documents referred to in the definition of 
the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor to 
Execute 
Contract 
Agreement. 

4.3 Several Documents forming the contract are to be taken as mutually explanatory of 
one another. Should there by any discrepancy, ambiguity, omission or error in the 
various contract Documents, the Engineer shall have the power to correct the same 
and his decision shall be final and binding on the parties to the Contract. 
 

Interpretation 
of contract 
Documents –
Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 

Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of the 
works and shall, when required, furnish copies of the same free of cost to the 
Engineer for his information and/or approval, without meaning thereby the 
shifting of Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the Contractor 
himself or his agents, servants or workmen and (b) for his full and entire 
responsibility of the contract and for active superintendence of the works by 
him despite being sublet, provided always that the provision of labourers on a 
“piece rate” basis shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other things 
of every kind required for the construction, erection, completion and 
maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the 
Contractor shall be fully responsible for the correct implementation thereof, as 
also for any design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or 
any approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 

he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at site 
and the Contractor shall within 48 hours comply with such instruction without 
any demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the same 
to be made good by any other agency and the expenses incurred and certified 
by the Engineer shall deem proper. This Clause will not apply to that part of 
the work, which might have been taken over by the Trustees on partial 
completion of the work and in such case the Contractor’s obligation will be 
limited to repairs and replacement for manufacturing or construction defects 
during the Maintenance period (Guarantee Period) as per the directions of the 
Engineer as also for defects/damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 

in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 
Trustees’ expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required 
for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 
or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 
or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 
Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other Contractor 
engaged by the Trustees and their workmen to the Trustees’ own staff 
and to the men of other Public Body on or near the site of work and in 
default the Contractor shall be liable to the Trustees for any delay or 
expense incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 
or in full with the written permission of the Engineer or his 
Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt 
of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with the 
work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near 
the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety 
of the work. If the progress of the work lags behind schedule or the 
work has been endangered by any act or neglect on the part of the 
contractor, then the Engineer or his Representative shall order and the 
contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard 
shall be final binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 

work shall be procured and supplied by the contractor with the approval 
of the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The Engineer 
shall exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s 
cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required 
by the Engineer or his representative in respect of materials and 
workmanship deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all 
testing at his own 
cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 

 
 

 
 
 
 
 



83 

GC – 16 
 

 (d) Unless stipulated otherwise in the contract, the value of the 
Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the work 
and/or in the manner decided by the Engineer or his representative 
and at the rate/s stipulated in the contract. These rates shall only 
be considered by the contractor in the preparation of his 
tender/offer and these will form the basis of escalation/variation, 
if in future the contractor is required to procure and provide any 
such material on the written order of the Engineer consequent on 
the Trustees’ failure to effect timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
cirCu.Mstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been – (i) 
lost or damaged, (ii) consumed in excess of requirement and (iii) 
wasted by the contractor in excess of normal  wastage, then the 
value thereof shall be recovered from the contractor’s bills or 
from any of his other dues, after adding 19 ¼% extra over the 
higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
cirCu.Mstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work in 
the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him a 
written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or THOROUGH the same as may be 
directed by the Engineer or his representative from time to time and 
shall reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 
 
 
 
 
 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion 
of work 

 



84 

GC – 17 
 

5.11 On a written order of the Engineer or his Representative, the 
contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by the 
Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, 

or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same 
shall be final and binding on the Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.1 If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall 
stop further works in compliance of the same. The Contractor shall not 
be entitled to any claim for compensation for underived profit or for 
such premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer 
in the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, 
the contractor shall, within 21 days of submission of his application to 
the Engineer, be entitled to receive from him a certificate for 
completion of work in Form G.C.1, annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, 
be taken over and/or used by the Trustees, the Contractor shall on 
application be entitled to partial completion certificate in the Form 
G.C.1 indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, if any, 
shall commence from the date mentioned in such certificate so far as 
the completed portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 
 

 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when 
the Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 
an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or 
his Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value 
in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, 
which shall ordinarily not be less than 1 month in between two 
payments for on account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or 
Agent shall remain present at the time of such measurement and assist 
the engineer’s Representative in every manner required by him. After 
the measurements taken have been entered in the Measurement Book, 
the Contractor or his Agent shall sign the Measurement Book at the 
wend of such Measurements over the Contractor’s Rubber Stamp as a 
token of acceptance of all such measurements, recorded above and 
prior to such signature. If the Contractor or his Agent fails to 
participate even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed in 
the Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the  
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his 
absolute discretion, allow advance payment against such bill to the 
extent of an amount not exceeding 75% of the “net payable” sum 
of the said bill, subject to adjustment thereof against the bill at the 
time of checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; but 
he will obtain the abstracts of quantities, amounts and recoveries 
to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the engineer 

or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor postponing 
the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an 
Indemnity Bond in the proforma and manner acceptable to 
Trustees’ whereby the contractor shall indemnify the Trustees 
against all financial loss/damage, on account of loss/damage 
to such materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the Trustees’ 
protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee favouring the Trustees and for the 
same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative 
should overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated as revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision 
shall be taken into account and the contract price shall be varied 
accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where 
such increase or decrease is not the result of any variation order given 
under this clause but is the result of the quantities exceeding or being 
less than those stated in the bill of quantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the 
Contractor and the Engineer'’ subsequent written confirmation of such 
verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the written 
orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates or 
prices directly applicable to the extra, additional or substituted work, 
then the Engineer may decide the suitable rates on the basis of 
Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision shall 
be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 
nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 
the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special cirCu.Mstances of 
any kind beyond the control of the Contractor, cause delay in completing 
the work, the contractor shall apply to the Engineer in writing for 
suitable extension of completion time within 7 days from the date of 
occurrence of the reason and the Engineer shall thereupon consider the 
stated reasons in the manner deemed necessary and shall either reject the 
application or determine and allow in writing the extension period as he 
would deem proper for completion of the work with or without the 
imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 
Contractor and his decision shall be final and binding on the Contractor. 
If an extension of completion time is granted by the Engineer without 
imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the 
decision communicated by the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 (a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer in 
writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the 
work remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 
which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 
the power to recover the said amount of compensation/damage in 
Sub-clause (a) of this clause, from any money due or likely to 
become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer or 
his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termination 
of Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 
by the Engineer on behalf of the Trustees, the Contractor shall hand over 
all the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work THOROUGH any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond the 
amount that would have been due to the Contractor, had he duly 
completed the work of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 
rates or other rates, as decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
shall I in no case be more than market rates prevailing at the time of 
taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the 
work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good 
THOROUGH other agency at the Contractor’s risk and cost and all 
expenses, consequent thereon or incidental thereto,   shall be recoverable 
from the Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to  the 
Contractor, after making deduction therefrom in respect of any sum due to 
the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 
from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be 
borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 
to the provisions of the Indian Arbitration Act 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item of 
disputes and respective claim referred to him by each party and give reason 
for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply 
to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less than 
Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after submission 
of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
To 
The Manager (I&CF),  
Haldia Dock Complex. 

 I/We__________________________________________________________________   
having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all 
the works required to be performed in accordance with the Specification, Bill of Quantities, General & Special 
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in 
the annexed Bill of Quantities within ___________ months / weeks from the date of order to commence the work 
and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract 
Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give 
effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and 
Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed 
the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance 
thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required by 
the work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                                                                                
              ___________________________                                                                                                  
Dated :                                                                                                     (Signature of Bidder with Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation 
:  
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are required 
to maintain the work as per Clause 62  of the General Conditions of Contract and under provisions of the Contract 
for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every respect 
in accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by  the 
Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.3 

 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the 
execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the 
Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
PROFORMA OF FORM OF AGREEMENT 

 
 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the context be 
deemed to include his successor/s in office) on the one part and ___________________________ 
______________ (hereinafter called the “CONTRACTOR” which expression shall unless excluded by or 
repugnant to the context he deemed to include his heirs, executors, administrators, representative, 
successor in officer and permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned 

to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following Documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in any 

way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute ,complete  and 
maintain the work in conformity in all respects with the provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution 

,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto 
as fixed (or have set their respective hands and seals) the day and year first above written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
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Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of 
cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may 
be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or 
as decided by the Engineer/ Legal Adviser of the Trustees.  
 
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 
successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context 
or meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT  by 
issue of EMPLOYER’S  work order dated ______________ the same having been unequivocally 
accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No 
__________________________ dated ____________________ Valued at Rs                             
_______________________________ for “                                        ” and the contractor having agreed 
to prove a Contract performance Guarantee for the faithful performance of the entire Contract equivalent 
to Rs.                           ( rupees                                                  only)  to the EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office at             
(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake 
to pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(                   
only)  as aforesaid at any time   upto                       without any demur, reservation, contest, recourse or 
protest an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the 
Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER and 
CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. 
The Bank undertakes not to revoke this guarantee during its currency without previous consent of 
employer and further agrees that the guarantee herein contained shall continue to be enforceable till the 
Employer discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under 
this guarantee from time to time to extend the time for performance of the CONTRACT by 
CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone 
from time to time the exercise of any powers vested in them or any right which they might have against 
Contractor, and to exercise the same at any time in any manner, and other to enforce or to forebear to 
enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER  and 
CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall 
not be released of its obligations under these presents by any exercise by EMPLOYER of its liberty with 
reference to the matters aforesaid or any of them or by reason or any other acts of omission or 
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commission on the part of employer or any other indulgence shown by EMPLOYER or by any other 
matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving the 
bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against 
the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 
CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs      
    (rupees                                      only) and it shall remain in force up to and 
including                                       and shall be extended from time to time for such period , on whose 
behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  
……………………….. at ………………………………………. 
 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
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Integrity Pact 

Between 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA (SMPK) hereinafter referred to as “The Principal/ 

Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. 
The Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor 
the tender process and the execution of the contract for compliance with the principles mentioned above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into 
with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired 
said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of work by 
avoiding the high cost and the distortionary impact of corruption on such work /procurement/ disposal and 
Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to 
secure the contract by providing assurance to them that their competitors will also abstain from bribing and other    
corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its 
officials by following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or THOROUGH family members, will in 
connection with the tender for, or the execution of a contract, demand, take a promise 
for or accept, for self or third person, any material or immaterial benefit which the 
person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the tender process, provide 
to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential/  additional information THOROUGH which the Bidder(s) could obtain 
an advantage in relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 
the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 
commits himself to observe the following principles during his participation  in the tender process and during 
the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer, promise or give 
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to any of the Principal’s employees involved in the tender process or the execution of the contract or to any 
third person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange 
any advantage of any kind whatsoever during the tender process or during the execution of the contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contract, submission or non-submission of bids or any other actions to restrict competitiveness or 
to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to 
others, any information or Document provided by the Principal as part of the business relationship, regarding 
plans, technical proposals and business details, including information contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principles, if any. Further details as mentioned in the “Guidelines 
on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as 
mentioned in the Guidelines, all the payments made to the Indian agent/representative have to be in Indian 
Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed and marked as 
Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the award 
of the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

 
Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression THOROUGH a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the 
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered 
appropriate.  
 

Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 
3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid 
Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate 
the contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor 
liquidated damages of the contract value or the amount equivalent to Performance Bank Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the 
Integrity pact with any other Company in any country conforming to the anti corruption approach or with any 
other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could 
justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action can be taken as considered appropriate. 
 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with 

this Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors 
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and Sub-contractors. 
 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 
provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 
The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 
Section 8 – Role of Independent External Monitor(IEM): 
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the 
parties comply with the obligations under this pact.  
(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their 
functions neutrally and independently. 
(c) Both the parties accept that the Monitors have the right to access all the Documents relating to the contract.  
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  
(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all 
contract Documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The 
BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his contract Documentation, if any. The same is applicable to sub-
contractors. The Monitor shall be under contractual obligation to treat the information and Documents of the 
Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the 
parties related to the contract provided such meetings could have an impact on the contractual relations between 
the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.  
(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance 
Officer of SYAMA PRASAD MOOKERJEE PORT, KOLKATA within 8 to 10 weeks from the date of reference 
or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit 
proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 
Monitor (s) appointed for the purposes of this Pact.  
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to take 
other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the 
Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate 
action.  
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, 
and the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence 
or reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner, Government of India.  
 (j) The word ‘Monitor’ would include both singular and plural.  
 
 
Section 9 – Facilitation of Investigation: 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the Documents including the Books of 
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary 
information and Documents in English and shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 
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The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful 
this Integrity Pact shall expire after 6 months from the date of signing of the contract.  
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse 
of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
Section 11 – Other Provisions: 
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 

Principal in Kolkata. 
(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium 
members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement 
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 

Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 
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ANNEXURE-A 
 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent 

who is not registered with KoPT shall apply for registration in the prescribed Application-Form.  
 

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the 
agent and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent 
before the placement of order by KoPT.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign 

parties have stated that they are not paying any commission to the Indian agents, and the Indian 
representative is working on the basis of salary or as retainer, a written declaration to this effect should be 
submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and 
authority given to commit the Principals. In case the agent/representative be a foreign Company, it is to 
be conformed whether it is real substantial Company and details of the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives 
in India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by KoPT in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. 

whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or 
THOROUGH the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 
reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian 
Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the 
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on 
expiry of 90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 

concerned tender liable for rejection or in the event of a contract materializing, the same liable to 
termination by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or 
damage or payment of a named sum. 

 
 
 

 


