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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
(Erstwhile Kolkata Port Trust, Kolkata) 

 
KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 
8, Garden Reach Road, Kolkata – 700 043 

 
TENDER DOCUMENT 

 

for 
 

Work: “Electrical Installation work for Lift, Toilet Block and other allied works at adjacent building to Fairlie 
Warehouse” 

 
 

Notice Inviting Tender No.: SMP/KDS/Mech/DC-I/ADV/631 dated 13.03.2023 
 
 
 

 
 Site inspection followed by pre bid meeting : 20.03.2023 at 12.00 hrs. 

 Start date of submission of e-tender : 27.03.2023 from 12.00 hrs. 

 Closing date for e- Tender : 17.04.2023 up to 14.30 hrs. 

 Date of opening of Techno commercial bid :  18.04.2023 at 14.30 hrs. 
 
 
 
 
 
 
 
 
 
 

Tender Fee: Rs. 1,770/- (including GST) (Non-Refundable) 
 

Chief Mechanical Engineer 
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TENDER DOCUMENT 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

(Erstwhile Kolkata Port Trust, Kolkata) 
KOLKATA DOCK SYSTEM 

e- TENDER FOR “Electrical Installation work for Lift, Toilet Block and other allied works at adjacent building 
to Fairlie Warehouse”. 

 
NOTICE INVITING TENDER No.: SMP/KDS/Mech/DC-I/ADV/631 dated 13.03.2023 

 
TENDER NOTICE 

Mechanical & Electrical Engineering Department of SMP, Kolkata invites E-Tender under single stage Two 
part system (i.e. Techno-Commercial Bid and Price Bid) for “Electrical Installation work for Lift, Toilet Block 
and other allied works at adjacent building to Fairlie Warehouse”. 

 
Bid Document may be downloaded from SMP, Kolkata website https://smportkolkata.shipping.gov.in/ and 
https://kopt.enivida.in/ portal. Corrigenda or clarifications, if any, shall be hosted on the above-mentioned 
websites only. 

SCHEDULE OF TENDER (SOT) 
 

TENDER NO. SMP/KDS/Mech/DC-I/ADV/631 dated 13.03.2023 

MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and 
Part II - Price Bid through eNIVIDA Portal 
https://kopt.enivida.in/). 
The intending   bidders   are   required   to   submit   their   offer 
electronically through e-Tendering Portal. No physical tender is 
acceptable by Kolkata Dock System. 

Estimated value of Tender Rs. 35,37,925/- (Rupees Thirty Five Lakh Thirty Seven Thousand Nine 
Hundred Twenty Five only), exclusive of GST. 

i) Earnest Money Deposit @ 
2% of Estimated value of 
Tender 
ii) Tender Cost 

The intending bidders should submit Earnest Money of Rs. 70,759.00 
(Rupees Seventy Thousand Seven Hundred Fifty Nine Only). 

 
The intending bidders should submit Tender cost of Rs.1,770/- 
including GST @ 18%. 
“Tender Cost” & “EMD” containing Banker’s cheque or Pay Order or 
Demand Draft from any of the Nationalized/ Scheduled Banks in 
India having branch in “Kolkata” drawn in favour of “Syama Prasad 
Mookerjee Port Kolkata”. 

 Tender Fee and Earnest Money or valid NSIC /DIC/Udyog Aadhaar 
Memorandum Certificate, if applicable, are to be uploaded and must 
be physically submitted to the Chief Mechanical Engineer, Mechanical 
and Electrical Engineering Department, SMP, Kolkata,  8,  Garden 
Reach Road, Kolkata -700 043, before opening of tender document, 
failing which techno-commercial bid will not be opened. 

Performance Security 
Deposit 

3 % of the Billed Value excluding GST. 



 

RailTel Tender Processing 
Fee 
( Non-refundable) 

Mode
through
Tender
and Maximum
Registration

 
Date of NIT available to parties to download

Date and time of site inspection & Pre

Date of starting of online submission
Commercial Bid and price Bid) through
Portal 
Date of closing of online submission 

Date and time of opening of Techno-

Date and time of opening of Price

 Online tenders through eNIVIDA Portal
(Erstwhile Kolkata Port Trust, Kolkata) from GST registered domestic Contractors 
work. 

 
 The tender document through eNIVIDA portal is available from 

downloaded from the official website 

 
 The complete tender document can

website: https://smportkolkata.shipping.gov.in/
https://kopt.enivida.in/ portal and bidders
portal on or before the due date and time of submission. The tenderer shall upload the scanned copy of
the DD instruments towards the cost of EMD and bid documents set as proof of payment towards EMD
and cost of Bid documents while submitting the

 
 The tender offer shall have to be submitted

in the tender document. 
 

 No physical tender is acceptable by Kolkata
 

 Minutes of meeting /Corrigendum 
https://smportkolkata.shipping.gov.in/

 
Note: In the event of any unforeseen closure
opened / held on the next working day without
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Mode of Payment: - E-payment Only 
through Debit/Credit Card or Net Banking. 
Tender Processing Fee(TPF)- 0.1% of estimate cost

Maximum 7500/-) plus GST 
Registration Charges: Rs. 2000/- + Applicable GST 

download 13.03.2023 at 17-00 hrs.

Pre-Bid meeting 20.03.2023 at 12.00 hrs.

submission of bid (Techno- 
through eNIVIDA 

27.03.2023 from 12.00

 of Bid. 17.04.2023 up to 14.30

-Commercial Bid 18.04.2023 at 14.30 hrs.

Price Bid To be informed separately
email or telephone. 

Portal are invited by Syama Prasad Mookerjee
(Erstwhile Kolkata Port Trust, Kolkata) from GST registered domestic Contractors 

The tender document through eNIVIDA portal is available from 13.03.2023 to 18.04
 of SMP, Kolkata and through https://kopt.enivida.in/

can be downloaded from Syama Prasad Mookerjee
https://smportkolkata.shipping.gov.in/ [Tender Mechanical & Elect.

bidders are required to submit tender offer  through  eNIVIDA
ore the due date and time of submission. The tenderer shall upload the scanned copy of

the DD instruments towards the cost of EMD and bid documents set as proof of payment towards EMD
submitting the tender electronically in the eNIVIDA

submitted by the Tenderer only through eNIVIDA

Kolkata Dock System. 

 / addendum / clarifications, if any, shall
https://smportkolkata.shipping.gov.in/and/or https://kopt.enivida.in/. 

closure of work / holiday on any of the above days,
without any further notice. 

cost (Minimum 750/- 

 Per Year 

hrs. 

hrs. 

12.00 hrs. 

14.30 hrs. 

hrs. 

separately by letter or 

Mookerjee Port, Kolkata 
(Erstwhile Kolkata Port Trust, Kolkata) from GST registered domestic Contractors for executing the 

.03.2023 to 18.04.2023 and can be 
https://kopt.enivida.in/. 

Mookerjee Port, Kolkata 
Elect. Eng. Dept.] and 
offer  through  eNIVIDA 

ore the due date and time of submission. The tenderer shall upload the scanned copy of 
the DD instruments towards the cost of EMD and bid documents set as proof of payment towards EMD 

eNIVIDA portal. 

eNIVIDA portal as explained 

shall be hosted on the 

days, the same will be 



 

 
 

Notice Inviting Tender No
 

Instruction to Tenderers 

Terms and Conditions of Tender

Special Conditions of Contract

Scope of Work and Technical Specification

Preamble to Bill of Quantity & BOQ

Profile of Tenderer, Covering 

Affidavit for ESI 

Indemnity Bond for ESI 

Undertaking Format 

Checklist for Documents to be

General Conditions of Contract,
Agreement 
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List of Annexure 

o.: SMP/KDS/Mech/DC-I/ADV/631 dated 1

Annexure – A Page

Tender Annexure – B Page

Contract Annexure – C Page

Work and Technical Specification Annexure – D Page

& BOQ Annexure - E Page

 letter & Schedule “O” Annexure – F Page

Annexure – G Page

Annexure – H Page

Annexure - I Page

to be Uploaded Annexure – J Page

Contract, Forms and Annexure – K Page

Chief Mechanical Engineer
SMP, KOLKATA

Tender Inviting Authority

13.03.2023 

Page : 5 - 7 

Page :8 - 12 

Page :13 – 22 

Page : 23 – 33 

Page : 34 – 46 

Page :47 – 53 

Page : 54 

Page : 55 

Page : 56 

Page : 57 

Page : 58-100 

Chief Mechanical Engineer 
KOLKATA 

Authority 



 

INSTRUCTIONS
 

This is an e-procurement event of Syama Prasad Mookerjee 
Kolkata).The e-procurement service provider

 
You are requested to read the terms &
Tenderers who do not comply with the
not qualify in the Tender for opening 

 
1. Online tenders through RailTel’s eNIVIDA Portal are invited by Syama Prasad Mookerjee Port,

Kolkata from GST registered domestic

 
The tender document through RailTel’s
and can be downloaded from the official website of SMP, Kolkata and through RailTel’s eNIVIDA
Portal. 

 
The complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata

website: https://smportkolkata.shipping.gov.in/
https://kopt.enivida.in/ and 

eNIVIDA Portal on or before the due date and time of submission. The tenderer shall upload the
scanned copy of the DD instruments towards the cost of EMD and bid documents set as proof of
payment towards EMD and cost of Bid documents while submitting the tender electronically in the

RailTel’s eNIVIDA. 

 
Bidders are requested to use internet
8 or above, and Java 8 Update 151
information and instructions available
responding to this e-tender : 

 Bidders Manual Kit 

 Help for Contractors 

 FAQ 

 
The tender offer shall have to 

Portal as explained in the tender 

2. The Techno-commercial Bid and 
https://kopt.enivida.in/ 

 
(A). Part – I (Techno-Commercial

as given in the NIT. Bidder(s) can
 

(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) who’s Part 
Techno-Commercial bid are acceptable by SMP, Kolkata. Such bidder(s) will be intimated the date
of opening of Part II (Price bid) 
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INSTRUCTIONS TO TENDERERS  

Syama Prasad Mookerjee Port, Kolkata (Erstwhile Kolkata Port Trust,
provider is RailTel’s eNIVIDA Portal. 

& conditions of this tender before submitting
the conditions with documentary proof (wherever

 of price bid. 

Online tenders through RailTel’s eNIVIDA Portal are invited by Syama Prasad Mookerjee Port,
domestic Contractors for executing the work. 

RailTel’s eNIVIDA Portal is available from 13.03.2023 to 18.04.2023
and can be downloaded from the official website of SMP, Kolkata and through RailTel’s eNIVIDA

The complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata

https://smportkolkata.shipping.gov.in/ and RailTel’s
 bidders are required to submit tender offer

Portal on or before the due date and time of submission. The tenderer shall upload the
opy of the DD instruments towards the cost of EMD and bid documents set as proof of

payment towards EMD and cost of Bid documents while submitting the tender electronically in the

internet Browsers Firefox version below 50 / Internet
151 or 161. Further, bidders are requested to go through

available on the eNIVIDA Portal https://kopt.enivida.in/

 be submitted by the Tenderer only through 

 document. 

 the Price Bid shall have to be submitted online 

Commercial bid): Would be opened electronically on specified
can witness the opening of Techno-commercial Bid

Price bid): Would be opened electronically of only those bidder(s) who’s Part 
Commercial bid are acceptable by SMP, Kolkata. Such bidder(s) will be intimated the date

 through valid e-mail/telephone/letter. Bidder(s)

Annexure-A 

Kolkata (Erstwhile Kolkata Port Trust, 

submitting your online tender. 
proof (wherever required) will 

Online tenders through RailTel’s eNIVIDA Portal are invited by Syama Prasad Mookerjee Port, 

.03.2023 to 18.04.2023 
and can be downloaded from the official website of SMP, Kolkata and through RailTel’s eNIVIDA 

The complete tender document can be downloaded from Syama Prasad Mookerjee Port, Kolkata 

RailTel’s eNIVIDA 
offer through RailTel’s 

Portal on or before the due date and time of submission. The tenderer shall upload the 
opy of the DD instruments towards the cost of EMD and bid documents set as proof of 

payment towards EMD and cost of Bid documents while submitting the tender electronically in the 

Internet Explorer version 
through the following 

https://kopt.enivida.in/ before 

 RailTel’s eNIVIDA 

 at 

specified date and time 
Bid electronically. 

Price bid): Would be opened electronically of only those bidder(s) who’s Part – I 
Commercial bid are acceptable by SMP, Kolkata. Such bidder(s) will be intimated the date 

r(s) can witness the 



 

 opening of Bids electronically. 
The tenderers are advised to 
negotiations. Bidders are requested to submit their most competitive prices while submitting the
price bid. 

3. All entries in the tender should be
ambiguity. 

4. In case of any clarification, please
tender). 
Contact person (SMP, Kolkata): 
1.  Mr. S. Mitra 

Dy. Chief Mechanical Engineer
Mobile No. 9674720040 
Email: souravmitra@kolkataporttrust.gov.in

5. All notices /corrigendum and correspondence
the process until finalization of tender
that their corporate email I.D. provided is valid and

with RailTel’s eNIVIDA portal (i.e.
of their DSC (Digital Signature Certificate).

6. E-tender cannot be accessed after
7. (a). MSEs registered with NSIC under Single Point Registration scheme/DIC/Udyog Aadhar are

exempted from depositing Tender Fee and Earnest Money. But all
registered firms are not exempted
having documents of such exemption for the entire tendered work (as per the Bill of Quantity)
would be exempted. Documentary evide
which their tender would be summarily

(b). The process involves Electronic Bidding for submission of Tender Document Fee and EMD,
Techno- Commercial Bid as well 
(c). The e-tender floor shall remain open from the pre
duration as mentioned above. 
(d). All electronic bids submitted during the e
Any bid will be considered as 
Document. 
(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the
same will not be accepted by the
(f). SMP, Kolkata reserves the right to cancel or reject or accept or wi
full or part as the case may be without
(g). No deviation of the terms and conditions of the tender document is acceptable. Submission of
bid in the e-tender floor by any bidder confirms his acceptanc
tender. 
(h). Unit of Measure (UOM) is indicated
Currency as per UOM indicated in

8. The e-tender shall be governed by
9. No deviation to the technical and

10. SMP, Kolkata has the right to cancel
assigning any reason thereof. 
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 offer their best possible rates. There would
negotiations. Bidders are requested to submit their most competitive prices while submitting the

be entered in online Technical & Commercial Formats

please contact SMP, Kolkata (before the scheduled

Engineer-I 

souravmitra@kolkataporttrust.gov.in 

2.  Mr. U. Mukherjee 
Executive Engineer (Elect.)
Mobile No. 9038915015

Email: utsabmukherjee@kolkataporttrust.gov.in

correspondence to the bidder(s) shall be sent by
tender by SMP, Kolkata. Hence, the bidders are

email I.D. provided is valid and updated at the stage of registration of

(i.e. Service Provider). Bidders are also requested
Certificate). 

after the due date and time mentioned in NIT. 

MSEs registered with NSIC under Single Point Registration scheme/DIC/Udyog Aadhar are
exempted from depositing Tender Fee and Earnest Money. But all the NSIC/DIC/ Udyog Aadhar

exempted from depositing Tender Fee and Earnest Money.
having documents of such exemption for the entire tendered work (as per the Bill of Quantity)
would be exempted. Documentary evidence must be uploaded for claim of such exemption, failing

summarily be rejected. 
The process involves Electronic Bidding for submission of Tender Document Fee and EMD,

 as Price Bid. 
oor shall remain open from the pre-announced date & time and for as much

All electronic bids submitted during the e-tender process shall be legally binding on the bidder.
 valid bid if it fulfils all the terms and conditions

It is mandatory that all the bids are submitted with digital signature certificate otherwise the
the system. 

SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in
be without assigning any reason thereof. 

No deviation of the terms and conditions of the tender document is acceptable. Submission of
tender floor by any bidder confirms his acceptance of terms and conditions for the

indicated in the e-tender Floor. Rate to be quoted
as per UOM indicated in the e-tender floor/tender document. 

by the terms and conditions mentioned therein. 
and commercial terms & conditions are allowed. 

cancel this e-tender or extend the due date of receipt

would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while submitting the 

Formats without any 

scheduled time of the e- 

(Elect.) 
9038915015 

utsabmukherjee@kolkataporttrust.gov.in 

by email only during 
 required to ensure 

registration of vendor 

requested to ensure validity 

MSEs registered with NSIC under Single Point Registration scheme/DIC/Udyog Aadhar are 
the NSIC/DIC/ Udyog Aadhar 

Money. Only those firms, 
having documents of such exemption for the entire tendered work (as per the Bill of Quantity) 

nce must be uploaded for claim of such exemption, failing 

The process involves Electronic Bidding for submission of Tender Document Fee and EMD, 

announced date & time and for as much 

tender process shall be legally binding on the bidder. 
terms and conditions of the Tender 

It is mandatory that all the bids are submitted with digital signature certificate otherwise the 

thdraw or extend the tender in 

No deviation of the terms and conditions of the tender document is acceptable. Submission of 
e of terms and conditions for the 

quoted in Indian Rupee 

 

receipt of bid(s) without 



 

11. The bidders must upload all the documents required as per Pre
documents enlisted under techno
to disqualification. Any other document
NIT, shall not be considered. 

12. The bid will be evaluated based on

13. The documents uploaded by bidder(s) will be scrutinized.
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.
Punitive action including suspension
bidders. 

14 Price bid must be filled-up in EXCEL
Kolkata). 

15 EMD & Tender Fee should reach
Techno-commercial bid will not be

16 EMD & Tender Fee details are to
essential documents. 
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all the documents required as per Pre-qualification criteria and the
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall lead

document uploaded, which is not required as per

on the filled-in technical and commercial formats

The documents uploaded by bidder(s) will be scrutinized. In case any of the information fur
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.

suspension and banning of business can also be taken

EXCEL Sheet through eNIVIDA PORTAL (which is

reach this office physically before opening of Tender,
be opened. 

to be treated, as essential documents should upload

qualification criteria and the 
bid, failing which the tender shall lead 

per the terms of the 

formats uploaded. 

In case any of the information furnished 
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited. 

taken against defaulting 

is uploaded by SMP, 

Tender, failing which 

upload with the other 



 

Terms
 

Notice Inviting Tender No
 

Pre-qualification Criteria of the Bidders
 

The intending Tenderers shall satisfy
 

i) The firms must have average
31.03.2022 should be at least Rs.10,61,378
‘Profit & Loss Accounts’ for the last three financial years ending 31.03.2022 have to be submitted. In the event
of non-availability of Audited Balance Sheets for the financial year ending 31.03.2022, the turn over for that
financial year has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN (Unique
Document Identification Number). 

 
ii) The firms must have either of the following as experience of having successfully completed

similar works during last seven years, ending
 

a) Three similar completed
estimated value) (excluding GST). 

Or 
b) Two similar completed

estimated value) (excluding GST). 
Or 
c) One similar completed

value) (excluding GST). 
 

Here “similar works” means “Electrical wiring in Building/ Indoor complex
subcontractor or supply contractor shall not be considered as requisite qualification. The Tenderer shall have to
upload documents (certified copy), viz.
authority) or proof of execution etc. to establish his cr

 
OTHER INSTRUCTION: 

 

1. Tender Fee & EMD or Valid NSIC/ DIC/Udyog 
uploaded and Tender Fee & EMD or valid NSIC/ DIC/
physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical Engineering Department,
Syama Prasad Mookerjee Port Kolkata, 8, Garden Reach Road, Kolkata 
commercial bid will not be opened. Details of which

 
(a) Demand Draft/Pay Order/ Banker’s 
(Rupees One Thousand Seven Hundred and
 
(b) Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized B
70,759.00 /- (Rupees Seventy Thousand Seven Hundred Fifty Nine O

 
(c) Valid NSIC Certificate in case of Micro
Registration Scheme) or valid DIC Certificate or valid
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Terms and Conditions of Tender 

o.: SMP/KDS/Mech/DC-I/ADV/631 dated 1

Criteria of the Bidders 

satisfy the following conditions with supporting documents:

average annual financial turnover during the last
10,61,378/- (30% of estimated value). Audited Balance Sheets as we

‘Profit & Loss Accounts’ for the last three financial years ending 31.03.2022 have to be submitted. In the event
availability of Audited Balance Sheets for the financial year ending 31.03.2022, the turn over for that

ubmitted in lieu, duly certified by Chartered Accountant mentioning UDIN (Unique

The firms must have either of the following as experience of having successfully completed
years, ending on 28.02.2023: 

completed works each costing not less than Rs.14,15,170
 

completed works each costing not less than Rs.17,68,963
 

completed work costing not less than Rs.28,30,340/- 

Electrical wiring in Building/ Indoor complex”. 
y contractor shall not be considered as requisite qualification. The Tenderer shall have to

viz. order letter, work completion certificate (from
execution etc. to establish his credentials. 

Tender Fee & EMD or Valid NSIC/ DIC/Udyog Aadhar Memorandum Certificate, if applicable, are to be
uploaded and Tender Fee & EMD or valid NSIC/ DIC/ Udyog Aadhar Memorandum Certificate must be

f Mechanical Engineer, Mechanical and Electrical Engineering Department,
Syama Prasad Mookerjee Port Kolkata, 8, Garden Reach Road, Kolkata -700 043, failing which techno

be opened. Details of which are as under: 

 Cheque from any Scheduled/ Nationalized Bank in
Seven Hundred and Seventy Only) as cost of Tender Document/Tender

Demand Draft/Pay Order/ Banker’s Cheque from any Scheduled/ Nationalized Bank in original, for Rs. 
Seventy Thousand Seven Hundred Fifty Nine Only) as Earnest Money

Micro and Small Enterprises (MSEs) registered with NSIC
DIC Certificate or valid Udyog Aadhar Memorandum Certificate.

Annexure-B 

13.03.2023 

documents: 

last three years ending 
(30% of estimated value). Audited Balance Sheets as well as 

‘Profit & Loss Accounts’ for the last three financial years ending 31.03.2022 have to be submitted. In the event 
availability of Audited Balance Sheets for the financial year ending 31.03.2022, the turn over for that 

ubmitted in lieu, duly certified by Chartered Accountant mentioning UDIN (Unique 

The firms must have either of the following as experience of having successfully completed 

Rs.14,15,170/- (40% of the 

Rs.17,68,963/- (50% of the 

 (80% of the estimated 

”. Work experience as a 
y contractor shall not be considered as requisite qualification. The Tenderer shall have to 

(from credential issuing 

Memorandum Certificate, if applicable, are to be 
Memorandum Certificate must be 

f Mechanical Engineer, Mechanical and Electrical Engineering Department, 
700 043, failing which techno- 

in original, for Rs.1,770/- 
Document/Tender Fee. 

ank in original, for Rs.  
Earnest Money Deposit. 

NSIC (under single point 
Certificate. 



 

2. In addition to above as mentioned in Sl.
 

(i) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e.2019-20, 2020
norms wherever required. Certificate issued by concerned Chartered Accountant on or after
01.02.2019 must incorporate UDIN
event of non-availability 
31.03.2022, the turn over for that financial
by Chartered Accountant mentioning

 
(ii) Self-attested documentary evidence of succe

fulfilling the Pre-qualification Criteria of the tender. Credentials in the form of copies of
Letters of Award of Works along with corresponding Completion Certificates from owners
to justify that the intending

 
(iii) Copy of self-attested valid GST Registration Certificate.

 
(iv) Copy of self-attested ESI registration certificate, OR an affidavit before a first class judicial

magistrate as per the format
under ESI Act or exempted from it). The tenderers, if not covered under ESI Act, shall
additionally indemnify SMP, Kolkata against all damages and accidents to his labourer in a
non-judicial stamp paper as per the format given in Annexure
declare and state in the averment in the Affidavit and in the indemnity bond that in case
such declaration will be found wrong and
consequences in respect of compliance

 
(v) Certified copy of valid Trade

 
(vi) Copy of self-attested PAN

Department. 
 

(vii) Statement to confirm the status of the Tenderer 
Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish
necessary documents in support of their statement

 
(viii) Copy of valid Professional Tax cle

applicable) / else document
 

(ix) Details of registration under EPF Act: Intending tenderers shall have to furnish the details
of EPF Registration, failing
Documentary evidences in support of non
have to be furnished. 

 
(x) A separate statement of 

Tenderer, names and designation
Tender, their land and mobile telephone nos., e
Proforma(Form-D). 

 
(xi) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking

and also that they or their associates have not been banned or delisted by any Govt. or
Quasi-Govt. agencies or PSUs in India
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mentioned in Sl. No.1, following documents are to be UPLOADED

Last three years balance sheet and profit & loss account in support of Annual Financial
20, 2020-21 & 2021-22), and the same should be audited as per relevant

norms wherever required. Certificate issued by concerned Chartered Accountant on or after
incorporate UDIN (Unique Document Identification Number).

 of Audited Balance Sheets for the financial
31.03.2022, the turn over for that financial year has to be submitted in lieu, duly certified

mentioning UDIN. 

attested documentary evidence of successful completion of similar work as proof of
qualification Criteria of the tender. Credentials in the form of copies of

Letters of Award of Works along with corresponding Completion Certificates from owners
that the intending bidder satisfies the earlier mentioned pre-qualification criteria.

attested valid GST Registration Certificate. 

attested ESI registration certificate, OR an affidavit before a first class judicial
format given in Annexure-G (in case the Tenderer

under ESI Act or exempted from it). The tenderers, if not covered under ESI Act, shall
additionally indemnify SMP, Kolkata against all damages and accidents to his labourer in a

r as per the format given in Annexure-H. The contractors should
declare and state in the averment in the Affidavit and in the indemnity bond that in case

found wrong and false, they will be held responsible for all
respect of compliance of The Employees State Insurance Act 1948.

Trade License and Electrical Contractor’s License. 

PAN Card of the firm / company issued from

e status of the Tenderer – whether a Partnership Firm, Company or
Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish

documents in support of their statement in this regard. 

Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans (if
document in support of exemption. 

Details of registration under EPF Act: Intending tenderers shall have to furnish the details
failing which tender/offer would be liable to

Documentary evidences in support of non-applicability of registration under EPF Act shall

 the tenderer containing full name and office
Tenderer, names and designation of the officials of the Tenderer connected with the instant
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed

Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking
nd also that they or their associates have not been banned or delisted by any Govt. or

agencies or PSUs in India as per enclosed Proforma. 

UPLOADED: 

Last three years balance sheet and profit & loss account in support of Annual Financial 
22), and the same should be audited as per relevant 

norms wherever required. Certificate issued by concerned Chartered Accountant on or after 
Number). In the 

financial year ending 
year has to be submitted in lieu, duly certified 

ssful completion of similar work as proof of 
qualification Criteria of the tender. Credentials in the form of copies of 

Letters of Award of Works along with corresponding Completion Certificates from owners 
qualification criteria. 

attested ESI registration certificate, OR an affidavit before a first class judicial 
Tenderer is not covered 

under ESI Act or exempted from it). The tenderers, if not covered under ESI Act, shall 
additionally indemnify SMP, Kolkata against all damages and accidents to his labourer in a 

The contractors should 
declare and state in the averment in the Affidavit and in the indemnity bond that in case 

be held responsible for all 
Insurance Act 1948. 

 

from Income Tax 

whether a Partnership Firm, Company or 
Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer would be bound to furnish 

date Profession Tax Payment challans (if 

Details of registration under EPF Act: Intending tenderers shall have to furnish the details 
to be cancelled. 

applicability of registration under EPF Act shall 

office address of the 
of the officials of the Tenderer connected with the instant 

mail id and Fax No. etc. as per enclosed 

Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking 
nd also that they or their associates have not been banned or delisted by any Govt. or 



 

(xii) Details of the firm as per ‘Schedule
 

(xiii) A declaration has to be furnished
document, GCC and addenda

 
(xiv) Addendum / Corrigendum 

signed by the Bidder under office seal.
 

(xv) Checklist of Documents to be
 

N. B.-1: The bidder will have to produce
satisfy the Authorities for clarification of his

 

N.B.-2: During techno-commercial evaluation
case of non-submission of the following 

i. It is not accompanied by
ii. It is not accompanied

an exemption from depositing
iii. It does not meet the pre
iv. It is not accompanied
v. It is not accompanied by

 
N.B.-3: In addition to the above, a bidder may be disqualified, even though the bidders meet the above
qualifying criteria, if: 

1.  The bidder submits conditional offe
accept tender conditions completely / offer or tender if submitted with
from the tender terms &conditions.

2. The validity of the 
3.  All the documents required

asked for as shortfall documents as the case may
4.  The bidder provides

statements and attachments
requirements and necessary

5. Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding
performance of the contractor or inordinate delays in completion or financial bankruptcy
etc. 

 
The decision of SMP, Kolkata in this regard

 
3. The tenderer should clearly understand that no information/indica

page of “Bill of Quantities” or elsewhere in the Techno
any manner in the Techno-commercial part

 
4. Please note that there is no provision to take

the website mentioned in NIT. As such, bidders are requested to see the website once again before the due
date of tender opening to ensure that they have not missed
tender after downloading the tender
CORRIGENDUM, if any, will be that
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‘Schedule-O’ of the tender document. 

furnished by the tenderer stating (undertaking) that
and addenda has fully been read and understood (Annexure

 / Notice / Extension Notice issued and drawings
under office seal. 

to be uploaded (Annexure–J). 

produce the original documents or any additional documents,
his documents or credibility. 

evaluation of tender, an offer shall be considered
 ‘Essential’ documents or non-fulfillment of following

accompanied by requisite EMD & tender paper cost, 
accompanied by valid NSIC/DIC/ Udyog Aadhar Memorandum

depositing earnest money & tender paper cost, 
the pre-qualification criteria as stipulated in the NIT,

accompanied by Company Registration Certificate, if applicable,
accompanied by Power of Attorney, if applicable. 

3: In addition to the above, a bidder may be disqualified, even though the bidders meet the above

The bidder submits conditional offer / impose own terms and conditions / does not
accept tender conditions completely / offer or tender if submitted with

terms &conditions. 
 offer is less than tender stipulation. 

All the documents required as per NIT are not uploaded or not submitted, even after
shortfall documents as the case may be. 

provides misleading or false information/representation
attachments uploaded/submitted in proof of

and necessary action will be taken as per Terms & Conditions
Record of unsatisfactory performance during the last seven years, such as abandoning of

rescinding of contract for which the reasons are attributable
performance of the contractor or inordinate delays in completion or financial bankruptcy

regard shall be final and binding on the Bidder.

The tenderer should clearly understand that no information/indication as to price should be entered in the
page of “Bill of Quantities” or elsewhere in the Techno-commercial Bid. Indication of price anywhere in

commercial part of the tender would lead to rejection of the offer.

there is no provision to take-out the list of parties downloading the tender document from
the website mentioned in NIT. As such, bidders are requested to see the website once again before the due
date of tender opening to ensure that they have not missed any CORRIGENDUM uploaded against the said

tender document. The responsibility of downloading
that of downloading parties. 

that the entire tender 
and understood (Annexure-I). 

drawings (if any) duly 

documents, if asked for, to 

considered non-responsive in 
of following criteria: 

Memorandum certificate as 

NIT, 
applicable, 

3: In addition to the above, a bidder may be disqualified, even though the bidders meet the above 

r / impose own terms and conditions / does not 
accept tender conditions completely / offer or tender if submitted with any deviation 

as per NIT are not uploaded or not submitted, even after 

information/representation in the forms, 
of the qualification 

Conditions of NIT. 
Record of unsatisfactory performance during the last seven years, such as abandoning of 

attributable to the non- 
performance of the contractor or inordinate delays in completion or financial bankruptcy 

Bidder. 

tion as to price should be entered in the 
commercial Bid. Indication of price anywhere in 

rejection of the offer. 

out the list of parties downloading the tender document from 
the website mentioned in NIT. As such, bidders are requested to see the website once again before the due 

any CORRIGENDUM uploaded against the said 
downloading the related 



 

No alteration shall be made by the Tenderer in the tender and 
specification. Non-conformation to 
disqualify the tender. 

 
5. Techno-commercial bids will be opened on the schedule date of opening of techno

Bids of only techno commercially qualified bidders shall be opened on a suitable date, to be intimated
beforehand. However, for a single part single envelope tender both the Techno
Bids will be opened simultaneously for 

 
6. The Trustees reserve the right to accept

 
7. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in connection with

preparation or submission of the tenders.
 

8. In case of unscheduled holiday, Strike/Bandh
Meeting, submission of bids, opening of Techno
schedule) on the next working day will be consid
Pre-bid meeting, submission of bids,
Here, Trustees’ working day means Monday

 
9. Should there be any doubt or ambiguity as to the meaning of any portion of the tender document or if any

further information is required, the same shall be clarified/amended by SMP, Kolkata in the Site Inspection
and Pre-bid meeting. No excuse of ignorance in this 
meeting. In the event of making any important clarification or amendment of terms of the tender, pursuant
to the discussion in the Pre-bid meeting, the same shall be immediately hosted in SMP, Kolk
for information of all concerned and the same shall form a part of the Tender Document. Any offer having
deviation from SMP, Kolkata’s terms and conditions shall render such offer unacceptable to SMP, Kolkata.
No alteration shall be made by the Tenderer in the tender document and the offer must be in accordance
with the terms and conditions of the tender. The prospective tenderers may inspect the site prior to the date
of Site Inspection and Pre-bid meeting in order to make themselves fully aw
of work as mentioned in the Bill 
representatives of the tenderers should
organizations. 

 
10. The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good and shall be

binding on the tenderer not withstanding any increase in the prices of the materials and labour or in the
freights or levy or other charges whatsoever and the t
over the rates quoted by them during the

 
11. Validity of offer: The offer shall remain valid for acceptance for a period of 120 days from the date of

opening the Techno-commercial Bid. In the event of tenderer withdrawing their tender before the expiry of
tender validity period of 120 days from
such tenderer shall be cancelled and EMD deposited by them shall be forfeited
be finalized within 90 days, the EMD

 
12. The tenderers shall distinctly understand that they will be strictly required to conform to all the terms of the

tender and the plea of custom prevailing 
infringing of any of the conditions and they shall refrain from sending revised or amended quotations, after
the closing date and time of the tender.
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No alteration shall be made by the Tenderer in the tender and the tender must be in accordance with the
 this instruction shall be treated as non-responsive

commercial bids will be opened on the schedule date of opening of techno-
Bids of only techno commercially qualified bidders shall be opened on a suitable date, to be intimated
beforehand. However, for a single part single envelope tender both the Techno- commercial bids & Price

for evaluation. 

accept or reject the tender without assigning any reason

The Trustees will not be responsible for any cost or expense incurred by the Tenderer in connection with
tenders. 

Strike/Bandh etc. on the scheduled date of Site
Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time (as per the
schedule) on the next working day will be considered as scheduled time for the purpose of Site Inspection,

bids, opening of Techno-commercial or Price Bid,
means Monday to Friday in between 9-30 hrs. to 18-00hrs.

ere be any doubt or ambiguity as to the meaning of any portion of the tender document or if any
further information is required, the same shall be clarified/amended by SMP, Kolkata in the Site Inspection

bid meeting. No excuse of ignorance in this regard shall be accepted at a later date after the Pre
meeting. In the event of making any important clarification or amendment of terms of the tender, pursuant

bid meeting, the same shall be immediately hosted in SMP, Kolk
for information of all concerned and the same shall form a part of the Tender Document. Any offer having
deviation from SMP, Kolkata’s terms and conditions shall render such offer unacceptable to SMP, Kolkata.

he Tenderer in the tender document and the offer must be in accordance
with the terms and conditions of the tender. The prospective tenderers may inspect the site prior to the date

bid meeting in order to make themselves fully aware of the work, site and scope
 of Quantity as per tender. For attending the 

should accompany proper authorizations letters 

ted rate should be exclusive of GST. The rate quoted in the tender shall hold good and shall be
binding on the tenderer not withstanding any increase in the prices of the materials and labour or in the
freights or levy or other charges whatsoever and the tenderers shall not be entitled to claim any increase

the pendency of the contract. 

The offer shall remain valid for acceptance for a period of 120 days from the date of
Bid. In the event of tenderer withdrawing their tender before the expiry of

from the date of opening of the Techno-commercial
such tenderer shall be cancelled and EMD deposited by them shall be forfeited. If tender process could not

finalized within 90 days, the EMD is to be revalidated accordingly. 

The tenderers shall distinctly understand that they will be strictly required to conform to all the terms of the
tender and the plea of custom prevailing will not in any case be accepted as an excuse on their part for
infringing of any of the conditions and they shall refrain from sending revised or amended quotations, after

of the tender. 

the tender must be in accordance with the 
responsive & hence may 

-commercial bid. Price 
Bids of only techno commercially qualified bidders shall be opened on a suitable date, to be intimated 

commercial bids & Price 

reason whatsoever. 

The Trustees will not be responsible for any cost or expense incurred by the Tenderer in connection with 

Site Inspection, Pre-bid 
commercial or Price Bid, the same time (as per the 

ered as scheduled time for the purpose of Site Inspection, 
Bid, as the case may be. 
00hrs. 

ere be any doubt or ambiguity as to the meaning of any portion of the tender document or if any 
further information is required, the same shall be clarified/amended by SMP, Kolkata in the Site Inspection 

regard shall be accepted at a later date after the Pre-bid 
meeting. In the event of making any important clarification or amendment of terms of the tender, pursuant 

bid meeting, the same shall be immediately hosted in SMP, Kolkata’s website 
for information of all concerned and the same shall form a part of the Tender Document. Any offer having 
deviation from SMP, Kolkata’s terms and conditions shall render such offer unacceptable to SMP, Kolkata. 

he Tenderer in the tender document and the offer must be in accordance 
with the terms and conditions of the tender. The prospective tenderers may inspect the site prior to the date 

are of the work, site and scope 
 Pre-bid Meeting, the 
 from their respective 

ted rate should be exclusive of GST. The rate quoted in the tender shall hold good and shall be 
binding on the tenderer not withstanding any increase in the prices of the materials and labour or in the 

enderers shall not be entitled to claim any increase 

The offer shall remain valid for acceptance for a period of 120 days from the date of 
Bid. In the event of tenderer withdrawing their tender before the expiry of 

commercial Bid, the offer of 
. If tender process could not 

The tenderers shall distinctly understand that they will be strictly required to conform to all the terms of the 
will not in any case be accepted as an excuse on their part for 

infringing of any of the conditions and they shall refrain from sending revised or amended quotations, after 



 

 
a. During evaluation of Price Bid,

stipulations & specifications, the
the Trustees. 

 
b. The price offer should be exclusive of GST. GST will be paid e

supply of goods and services. 
 

14. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the amount will
be paid on par with the quoted offer and as per actual measurement. In cas
paid as per rate of PWD schedule/
justification of rates as the case maybe.

 
15. The contract document shall be drawn

 
16. The contract shall be governed by all relevant Indian Acts as applicable only within the jurisdiction of High

Court of Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The Major Port
Trusts Act, The Workmen’s Compensation
(Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration &Conciliation Act, The
Dock Safety Regulations, Act(s) or any other act, law, rule as may be applicable. Payment to the labourers
to be made as per the minimum wage
M.W.A. Govt. of W.B. whichever is higher and revision from time to time along with EPF /ESI and other
statutory benefits, if applicable. 

 
It will be the duty of the contractor to abide 
By-laws and procedures as are lawfully necessary in the execution of the works. The contractor
fully responsible for any delay / damages etc. and keep the Engineer indemnified against al
liabilities of any kind of noncompliance or infringement of such Acts, Ordinances, Rules, Regulations, By
laws and procedures. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. 

 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended
by Amendment Act No. 65 of 1976’.
Insurance) Act, 1963 and any modifications thereof and rules made there under from time to time. The
contractor shall take into account all
extra, whatsoever, shall be payable to him on this account.
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13. Evaluation criteria: 

Bid, provided that the bidder submits his offer
the overall lowest offer received shall be considered

The price offer should be exclusive of GST. GST will be paid extra at applicable rates at the time of

If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the amount will
be paid on par with the quoted offer and as per actual measurement. In case of extra work, the same will be

schedule/ CPWD schedule/ rate of reputed manufacturer /market
the case maybe. 

drawn in English language only. 

be governed by all relevant Indian Acts as applicable only within the jurisdiction of High
Court of Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The Major Port

Compensation Act, The Minimum Wages Act, 
(Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration &Conciliation Act, The
Dock Safety Regulations, Act(s) or any other act, law, rule as may be applicable. Payment to the labourers

wage rate fixed by Chief Labour Commissioner
M.W.A. Govt. of W.B. whichever is higher and revision from time to time along with EPF /ESI and other

It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, Regulations,
as are lawfully necessary in the execution of the works. The contractor

fully responsible for any delay / damages etc. and keep the Engineer indemnified against al
liabilities of any kind of noncompliance or infringement of such Acts, Ordinances, Rules, Regulations, By

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended
1976’. In addition to the above, the Personal Injuries

ifications thereof and rules made there under from time to time. The
all the above said financial liabilities in his quoted

payable to him on this account. 

offer following e- tender 
considered for acceptance by 

xtra at applicable rates at the time of 

If excess work is required to be carried out in addition to the quantities stipulated in BOQ, the amount will 
e of extra work, the same will be 

of reputed manufacturer /market rate with 

be governed by all relevant Indian Acts as applicable only within the jurisdiction of High 
Court of Kolkata, West Bengal, India including the Acts like The Indian Contract Act, The Major Port 

 The Contract Labour 
(Regulation & Abolition) Act, The Dock Worker’s Act, The Indian Arbitration &Conciliation Act, The 
Dock Safety Regulations, Act(s) or any other act, law, rule as may be applicable. Payment to the labourers 

Commissioner (Central) and as per 
M.W.A. Govt. of W.B. whichever is higher and revision from time to time along with EPF /ESI and other 

by the provisions of the Act, Ordinances, Rules, Regulations, 
as are lawfully necessary in the execution of the works. The contractor will be 

fully responsible for any delay / damages etc. and keep the Engineer indemnified against all penalties and 
liabilities of any kind of noncompliance or infringement of such Acts, Ordinances, Rules, Regulations, By- 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended 
Injuries (Compensation 

ifications thereof and rules made there under from time to time. The 
quoted rates and nothing 



 

Spec
 

Notice Inviting Tender No.:
 

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect the site
on his own, obtain all information, which may be necess
Tenderer is advised to acquaint himself with the job involved at the site, laws and by
by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and local
information will be accepted. All costs/charges/expenses that may be incurred by the Tenderer in
connection with the preparation of his tender shall be borne by the Tenderer and SMP, Kolkata
accepts no liability in this regard.

 
2. Disclosure/indication of price

disqualified. 
 

3. Any quotation received for part supply or of doing a portion of the work with responsibility for
carrying out remaining works by

 
4. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance with

the specification. Non-conformation to this instruction shall be treated as non
may disqualify the tender. 

 
5. The contract shall be governed by the Indian Contrac

under the Contract shall be made in
on this contract. 

 
6. The Contractor shall take adequate insurance cover for persons to be deployed for execution o

contract. The Contractor shall at his own expenses pay compensation for any injury, loss or reinstate
and make good to the satisfaction of SMP, Kolkata for loss or damage accrued to any property or
rights of SMP, Kolkata whatever,
third party arising out of or in 
the contract and further the contractor shall indemnify SMP, Kolkata against all claims enforceable
against SMP, Kolkata (or agents/servants/employees
enforceable against SMP, Kolkata where SMP, Kolkata is a private person, in respect of any such
injury (including injury resulting to death), loss or damage to any person whomsoeve
including all claims which may

 
7. Attention of the tenderer is drawn to 

security deposit and clause no.8 of GCC regarding delay/ex
contract. However, amount of Security deposit will be 3% of the billed value instead of stipulated
values mentioned in the aforementioned

 
8. Successful Tenderer shall be in all cases responsible for the exec

the General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities which
the tenderer shall be deemed to have examined.

 
9. SMP, Kolkata reserves the right

bribe/commission, gift or advantage
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Special Conditions of Contract 

Tender No.: SMP/KDS/Mech/DC-I/ADV/631 dated 13.

The Tenderer shall carefully examine the whole tender document and shall visit and inspect the site
on his own, obtain all information, which may be necessary for the purpose of the tender/offer. The
Tenderer is advised to acquaint himself with the job involved at the site, laws and by
by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and local

l be accepted. All costs/charges/expenses that may be incurred by the Tenderer in
connection with the preparation of his tender shall be borne by the Tenderer and SMP, Kolkata

this regard. 

price in Techno-commercial part of the tender 

Any quotation received for part supply or of doing a portion of the work with responsibility for
remaining works by the Trustees will not be considered. 

made by the Tenderer in the tender and the tender must be in accordance with
conformation to this instruction shall be treated as non

The contract shall be governed by the Indian Contract Act and all payments due to the Contractor
under the Contract shall be made in India in Rupee Currency only. No foreign

The Contractor shall take adequate insurance cover for persons to be deployed for execution o
contract. The Contractor shall at his own expenses pay compensation for any injury, loss or reinstate
and make good to the satisfaction of SMP, Kolkata for loss or damage accrued to any property or

whatever, including SMP, Kolkata’s agents/ servants/
 any way in connection with the execution or purported

the contract and further the contractor shall indemnify SMP, Kolkata against all claims enforceable
agents/servants/employees of SMP, Kolkata) or

enforceable against SMP, Kolkata where SMP, Kolkata is a private person, in respect of any such
injury (including injury resulting to death), loss or damage to any person whomsoeve

all claims which may arise under the Workmen’s Compensation Act 

Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 of GCC regarding earnest money &
clause no.8 of GCC regarding delay/extension of time/LD/ Termination of

. However, amount of Security deposit will be 3% of the billed value instead of stipulated
mentioned in the aforementioned clauses of GCC. 

Successful Tenderer shall be in all cases responsible for the execution of the work in accordance with
the General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities which

tenderer shall be deemed to have examined. 

right to disqualify any offer, in case they are
advantage has been given, promised or offered by or

Annexure-C 

.03.2023 

The Tenderer shall carefully examine the whole tender document and shall visit and inspect the site 
ary for the purpose of the tender/offer. The 

Tenderer is advised to acquaint himself with the job involved at the site, laws and by-laws enforced 
by the Govt. and other statutory bodies. No excuse of ignorance as to site condition and local 

l be accepted. All costs/charges/expenses that may be incurred by the Tenderer in 
connection with the preparation of his tender shall be borne by the Tenderer and SMP, Kolkata 

 shall be liable to be 

Any quotation received for part supply or of doing a portion of the work with responsibility for 

made by the Tenderer in the tender and the tender must be in accordance with 
conformation to this instruction shall be treated as non-responsive & hence 

t Act and all payments due to the Contractor 
India in Rupee Currency only. No foreign exchange is payable 

The Contractor shall take adequate insurance cover for persons to be deployed for execution of this 
contract. The Contractor shall at his own expenses pay compensation for any injury, loss or reinstate 
and make good to the satisfaction of SMP, Kolkata for loss or damage accrued to any property or 

servants/ employees, or any 
purported execution of 

the contract and further the contractor shall indemnify SMP, Kolkata against all claims enforceable 
or which would be so 

enforceable against SMP, Kolkata where SMP, Kolkata is a private person, in respect of any such 
injury (including injury resulting to death), loss or damage to any person whomsoever or property 

 or otherwise. 

clause no 3.4, 3.5, 3.6 of GCC regarding earnest money & 
tension of time/LD/ Termination of 

. However, amount of Security deposit will be 3% of the billed value instead of stipulated 

ution of the work in accordance with 
the General Conditions of Contract. Specifications, Drawings if any, and the Bill of Quantities which 

are satisfied that any 
or on behalf of any of 



 

the Tenderers to any officer, employee
or their behalf in relation to the

 
10. The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner stipulated

in this tender document. Any change in the composition of the same during subsequent stage of
tender finalization as well as 
notified in writing to SMP, Kolkata. In the event of any Tenderer failing to comply with the aforesaid
requirement, the tender/ contract, if

 
11. At any time, prior to the last 

amend and modify the Tender Document. Such amendment shall be hoisted in eNIVIDA Portal as
well as in SMP, Kolkata’s Portal and SMP, Kolkata would in no way be responsible
ignorance of any prospective Tenderer in this regard. Such amendment/ modification shall form part
of the Tender and shall be binding upon all the Tenderers. SMP, Kolkata may, at its discretion, alter
any of the major dates like pre
Tender etc. to enable the Tenderer(s) to have reasonable time to submit their offer after taking into
consideration such amendment/modification.

 
12. The Tenderer should note that the plea of custom prev

excuse on their part for infringing any
 

13. The Contract shall be governed by all
Conditions of Contract and also
Requirements including Dock Safety Regulations as may be in vogue as well as any amendment
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole
responsibility of the Contractor to comply

 
14. While submitting tender, the

specifications, drawings etc. shall be read
 

15. Completion time: One Hundre
 

16. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The quantities
shown on the bill of quantities are approximate only and the actual quantities will be
formal order will be placed. If when preparing the tender documents, the tenderer feels that any
essential item has been omitted from the bill of quantities the prices of which cannot be conveniently
included under any other item, the tende
time of Pre-bid meeting. Should the tenderer omit to mention the price of any item in the bill of
quantities, the tender may be treated

 
17. The tenderer/s shall distinctly understan

A. that they will be strictly 
Specification as contained in

B. Non-acceptance/or non-compliance
tenders liable to rejection. 

 
Tenderer/s shall also e-Sign every page
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employee or representative of SMP, Kolkata or any
e acceptance of this tender. 

The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner stipulated
in this tender document. Any change in the composition of the same during subsequent stage of
tender finalization as well as during the period of execution of the contract shall be immediately
notified in writing to SMP, Kolkata. In the event of any Tenderer failing to comply with the aforesaid

contract, if entered into, may be terminated. 

 date of submission of Tenders, SMP, Kolkata reserves the right
amend and modify the Tender Document. Such amendment shall be hoisted in eNIVIDA Portal as
well as in SMP, Kolkata’s Portal and SMP, Kolkata would in no way be responsible
ignorance of any prospective Tenderer in this regard. Such amendment/ modification shall form part
of the Tender and shall be binding upon all the Tenderers. SMP, Kolkata may, at its discretion, alter

pre-bid meeting, last date of submission and date
Tender etc. to enable the Tenderer(s) to have reasonable time to submit their offer after taking into

amendment/modification. 

The Tenderer should note that the plea of custom prevailing will not in any case be admitted as an
for infringing any of the conditions of the tender. 

governed by all the acts as listed under Clause No.
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/By
Requirements including Dock Safety Regulations as may be in vogue as well as any amendment
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole

of the Contractor to comply with the same. 

the conditions of tender, the general conditions
drawings etc. shall be read in conjunction with the bill of quantities.

: One Hundred Twenty (120) days from the date of placement of

The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The quantities
shown on the bill of quantities are approximate only and the actual quantities will be
formal order will be placed. If when preparing the tender documents, the tenderer feels that any
essential item has been omitted from the bill of quantities the prices of which cannot be conveniently
included under any other item, the tenderer shall request the Engineer to insert a suitable item at the

bid meeting. Should the tenderer omit to mention the price of any item in the bill of
treated as cancelled. 

understand: 
 required to conform to the General Conditions

contained in each of its clause. 
compliance of any of the above terms and conditions

every page of the tender documents in token acceptance

any other person on his 

The Tenderer shall disclose the names of their Partners /Directors/ Members in the manner stipulated 
in this tender document. Any change in the composition of the same during subsequent stage of 

during the period of execution of the contract shall be immediately 
notified in writing to SMP, Kolkata. In the event of any Tenderer failing to comply with the aforesaid 

date of submission of Tenders, SMP, Kolkata reserves the right to 
amend and modify the Tender Document. Such amendment shall be hoisted in eNIVIDA Portal as 
well as in SMP, Kolkata’s Portal and SMP, Kolkata would in no way be responsible for any likely 
ignorance of any prospective Tenderer in this regard. Such amendment/ modification shall form part 
of the Tender and shall be binding upon all the Tenderers. SMP, Kolkata may, at its discretion, alter 

date of opening of the 
Tender etc. to enable the Tenderer(s) to have reasonable time to submit their offer after taking into 

ailing will not in any case be admitted as an 

Clause No. 4.1 of the General 
Regulations/By-laws/Statutory 

Requirements including Dock Safety Regulations as may be in vogue as well as any amendment 
thereof, if any, in executing the tender and during the pendency of the contract. It will be the sole 

conditions of contract and 
of quantities. 

placement of order letter. 

The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. The quantities 
shown on the bill of quantities are approximate only and the actual quantities will be intimated when 
formal order will be placed. If when preparing the tender documents, the tenderer feels that any 
essential item has been omitted from the bill of quantities the prices of which cannot be conveniently 

rer shall request the Engineer to insert a suitable item at the 
bid meeting. Should the tenderer omit to mention the price of any item in the bill of 

Conditions of Contract and 

conditions may render the 

acceptance thereof. 



 

18. Warranty/Defect Liability Period:
defects, due to faulty design, materials and workmanship, which 
during a period of 12 months from the date of commissioning/handing over of the work. Should any
difference of opinion arise on any of the provisions of this clause, the decision of the Engineer shall
be final and binding. In default, the Trustees will be at liberty to get the repairs done and reimbursed
themselves so far as costs therefore are concerned out of the amount lying with them as security
deposit so far as that is practicable. If the costs of such repairs exceeding th
deposit, the Contractor shall 
Contractor has submitted bank guarantee in lieu of cash security money, the cost of such repairs will
be payable to the Trustees forthwith

 
19. Safety: The Contractor shall take adequate safety precautions for prevention of accidents at site. The

Contractor shall ensure that his employees observe the statutory safety rules and regulations. The
contractor shall adhere to safe construction 
conditions and follow all safety precautions for
life and property. The contractor shall comply with relevant provisions of Dock Workers (Safety,
Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation 
and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of
the works, tools, plant, machineries, equipment etc. whereve
comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in
regards to safety which may relate to temporary, enabling or permanent works, working of tools,
plants, machineries, equipment, means of access or any

 
The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment to be
available in proper condition. The contractor shall provide 
such as, helmet, safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety
belts for working at heights; protective face and eye shield, goggles, hand gloves for welding / gas
cutting works; protective foot wear and gloves for hot 
painting works, mixing and handling

 
All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety
attachments, construction tools, machineries and equipment shall comply with the relevant safety
codes. Before allowing workers in sewers, manholes, any duct or covered channel etc, the man
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety
torches / lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and
other safety gear is to be provided by the succes
removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above
safety measures at his own cost.

 
The successful bidder shall also ensure

(i) No damage is caused to plants
project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to a
life. 

(iii) His office &labour hutment
throughout the period of
be disposed of suitably. 
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Warranty/Defect Liability Period: The contractor shall make good at his own expenses of all
defects, due to faulty design, materials and workmanship, which may develop under proper use
during a period of 12 months from the date of commissioning/handing over of the work. Should any
difference of opinion arise on any of the provisions of this clause, the decision of the Engineer shall

efault, the Trustees will be at liberty to get the repairs done and reimbursed
themselves so far as costs therefore are concerned out of the amount lying with them as security
deposit so far as that is practicable. If the costs of such repairs exceeding th

 pay the balance to the Trustees forthwith on
Contractor has submitted bank guarantee in lieu of cash security money, the cost of such repairs will

payable to the Trustees forthwith on demand. 

The Contractor shall take adequate safety precautions for prevention of accidents at site. The
Contractor shall ensure that his employees observe the statutory safety rules and regulations. The
contractor shall adhere to safe construction practice, guard against hazardous and unsafe working

safety precautions for prevention of injury or accidents
life and property. The contractor shall comply with relevant provisions of Dock Workers (Safety,

1986 and Dock Workers (Safety, Health and Welfare) Regulation 
and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of
the works, tools, plant, machineries, equipment etc. wherever so required. The contractor shall further
comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in
regards to safety which may relate to temporary, enabling or permanent works, working of tools,

s, equipment, means of access or any other aspect. 

The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment to be
available in proper condition. The contractor shall provide PPE’s (Personal Protective Equipment)

h as, helmet, safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety
belts for working at heights; protective face and eye shield, goggles, hand gloves for welding / gas
cutting works; protective foot wear and gloves for hot works; facemasks, gloves and overalls for

and handling materials etc., as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
safety codes. Use of hoisting machines and tackles

attachments, construction tools, machineries and equipment shall comply with the relevant safety
codes. Before allowing workers in sewers, manholes, any duct or covered channel etc, the man
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety
torches / lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and
other safety gear is to be provided by the successful contractor to the worker during handling /
removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above

own cost. 

shall also ensure that: 
No damage is caused to plants and vegetation unless the same is required for execution of the

The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to a

hutment etc. shall be maintained in a clean and
of their use and different effluents of the labour
 

The contractor shall make good at his own expenses of all 
may develop under proper use 

during a period of 12 months from the date of commissioning/handing over of the work. Should any 
difference of opinion arise on any of the provisions of this clause, the decision of the Engineer shall 

efault, the Trustees will be at liberty to get the repairs done and reimbursed 
themselves so far as costs therefore are concerned out of the amount lying with them as security 
deposit so far as that is practicable. If the costs of such repairs exceeding the amount of security 

on demand. Where the 
Contractor has submitted bank guarantee in lieu of cash security money, the cost of such repairs will 

The Contractor shall take adequate safety precautions for prevention of accidents at site. The 
Contractor shall ensure that his employees observe the statutory safety rules and regulations. The 

practice, guard against hazardous and unsafe working 
prevention of injury or accidents and safeguarding 

life and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, 
1986 and Dock Workers (Safety, Health and Welfare) Regulation – 1990 

and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of 
r so required. The contractor shall further 

comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in 
regards to safety which may relate to temporary, enabling or permanent works, working of tools, 

The contractor shall provide all necessary first aid measures, rescue and lifesaving equipment to be 
PPE’s (Personal Protective Equipment) 

h as, helmet, safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety 
belts for working at heights; protective face and eye shield, goggles, hand gloves for welding / gas 

works; facemasks, gloves and overalls for 
the Engineer. 

All safety rules shall be strictly followed while working on live electrical systems or installations as 
tackles including their 

attachments, construction tools, machineries and equipment shall comply with the relevant safety 
codes. Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole 
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety 
torches / lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and 

sful contractor to the worker during handling / 
removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above 

and vegetation unless the same is required for execution of the 

The work shall not pollute any source of water / land / air surrounding the work site so as to 
affect adversely the quality or appearance thereof or cause injury or death to animal and plant 

and hygienic condition 
labour hutment shall have to 



 

 

20. Entry Permit: The Contractor shall be governed by the following provisions for interfacing safety
custody and proper use of Dock Permits:
A. All representatives and workers of the contractor shall possess the RFID Dock Permit issued by

Dock Permit Office at the recommendation of conce
basis, free of cost. A token charge as per applicable present rate per person per occasion will be
levied for creation of new 
the ID along with the amount charged

B. The Contractor shall ensure that any Dock Permit issued to their workmen or representative by
the Permit Office are not 
area. 

C. It shall amount to breach of rules and regulations regarding entry into the prohibited area by the
Contractor in case the Dock Permit issued at their request are found to be misused by any
authority/person. 

D. Contractor and their workmen includi
shoe etc. at the time of work

E. The Contractor and their defaulting employees shall be liable for legal action against them for
breach of rules regarding entry

 
21. Permission from statutory bodies: 

obtaining permission and relevant
Corporation, Electricity Authorities

 
22. Drawings: On completion of all work, the Contractor shall furnish three copies of all “As made”

drawings including cable route diagram to the Engineer
 

23. Specifications/ Codes and Standards:
the Trustees’ Specification for
specifications, relevant provisions in the latest revision and/ or replacements of the Indian Standard
Specifications (IS) or any other
followed. The Contractor shall have to procure copies of such codes/ standards for ready reference of
his own personnel as well as the Engineer or his representative at
additional reimbursement. 

 
24. Testing and commissioning: 

Engineer and all tests shall be conducted in presence of duly authorized representative and the
Electrical Inspector wherever it is necessary. Record of each test shall be prepared after the test and
this record shall be signed by the Contractor’s representative conducting the test. Copies of those
records in quadruplicate shall be submitted to the Eng
furnished by the Contract or
supervision the installation has been carried out. The Testing & Commissioning and its related
charges are to be borne by the Contractor at

 
25. Identification mark: For identification of various equipment letter/figure writing of sizes varying

from 12 mm. to 75 mm. with enamel
at the expenses of the contractor

 
26. The tenderer must produce evidence with his tender that he had experience and fully capable of

carrying out work of this class 
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or shall be governed by the following provisions for interfacing safety
use of Dock Permits: 

representatives and workers of the contractor shall possess the RFID Dock Permit issued by
Dock Permit Office at the recommendation of concerned officer/Engineer on monthly or daily
basis, free of cost. A token charge as per applicable present rate per person per occasion will be

 IDs in the permit system. A separate receipt indicating
amount charged will be issued which may be kept for

Contractor shall ensure that any Dock Permit issued to their workmen or representative by
 misused by un-authorized persons for entry into

shall amount to breach of rules and regulations regarding entry into the prohibited area by the
Contractor in case the Dock Permit issued at their request are found to be misused by any

ontractor and their workmen including driver & helper must use PPE i.e. safety helmet, safety
work inside the dock premises. 

Contractor and their defaulting employees shall be liable for legal action against them for
of rules regarding entry into the protected area. 

Permission from statutory bodies: The Contractor shall make arrangement from his own cost for
relevant clearance from the statutory bodies

Authorities etc. on payment of necessary charges/fees etc.

On completion of all work, the Contractor shall furnish three copies of all “As made”
route diagram to the Engineer without any cost. 

Specifications/ Codes and Standards: All works under this contract will be executed according to
for works. Whenever the details are not specifically covered in

specifications, relevant provisions in the latest revision and/ or replacements of the Indian Standard
other International Code of Practice/ CPWD 

followed. The Contractor shall have to procure copies of such codes/ standards for ready reference of
his own personnel as well as the Engineer or his representative at site at his own cost and without any

: Before each test, the Contractor shall obtain permission from the
Engineer and all tests shall be conducted in presence of duly authorized representative and the

ectrical Inspector wherever it is necessary. Record of each test shall be prepared after the test and
this record shall be signed by the Contractor’s representative conducting the test. Copies of those
records in quadruplicate shall be submitted to the Engineer. A certificate in quadruplicate shall be

or countersigned by his certified Supervisor 
supervision the installation has been carried out. The Testing & Commissioning and its related

the Contractor at his own cost. 

: For identification of various equipment letter/figure writing of sizes varying
enamel paint of approved shade /standard ferules

contractor as per directive of Engineer. 

The tenderer must produce evidence with his tender that he had experience and fully capable of
 and magnitude and by way of proof shall submit

or shall be governed by the following provisions for interfacing safety 

representatives and workers of the contractor shall possess the RFID Dock Permit issued by 
rned officer/Engineer on monthly or daily 

basis, free of cost. A token charge as per applicable present rate per person per occasion will be 
indicating the details of 

be kept for future reference. 
Contractor shall ensure that any Dock Permit issued to their workmen or representative by 

into the protected dock 

shall amount to breach of rules and regulations regarding entry into the prohibited area by the 
Contractor in case the Dock Permit issued at their request are found to be misused by any 

ng driver & helper must use PPE i.e. safety helmet, safety 

Contractor and their defaulting employees shall be liable for legal action against them for 

The Contractor shall make arrangement from his own cost for 
bodies such as Municipal 

charges/fees etc. by the bidder. 

On completion of all work, the Contractor shall furnish three copies of all “As made” 

s under this contract will be executed according to 
specifically covered in the 

specifications, relevant provisions in the latest revision and/ or replacements of the Indian Standard 
 specifications will be 

followed. The Contractor shall have to procure copies of such codes/ standards for ready reference of 
site at his own cost and without any 

Before each test, the Contractor shall obtain permission from the 
Engineer and all tests shall be conducted in presence of duly authorized representative and the 

ectrical Inspector wherever it is necessary. Record of each test shall be prepared after the test and 
this record shall be signed by the Contractor’s representative conducting the test. Copies of those 

ineer. A certificate in quadruplicate shall be 
 under whose direct 

supervision the installation has been carried out. The Testing & Commissioning and its related 

: For identification of various equipment letter/figure writing of sizes varying 
ferules are to be carried out 

The tenderer must produce evidence with his tender that he had experience and fully capable of 
submit along with his tender 



 

under ‘Schedule-O’ a list of important works of a similar nature successfully carried out by him
giving the dates of commencement and completion of such works and full particulars of his business
organization. 

 
27. Cleaning during execution and

Any damage done to the structures during execution of work should be made good by the
contractor at his own cost. On completion of works, the contractor shall reinstate and make good at
his own expense any property or land which
works. He should also clean the site as required during execution and fully clear the site after
completion of all the works. 

 
The contractor shall forward any
site or its vicinity to SMP, Kolkata
own expenses by his own transport and labour and clean out all part of the work and leave everything
clean and tidy to the entire satisfaction of

 
28. Protection of existing service:

The contractor must pay full attention to the fact that the existing service facilities for SMP, Kolkata
are not disturbed at any time due to storing of
keep the entrance passage clear is
held liable for all damage and inference to the existing service/structures caused by him in execution
of works. Should any damage 
shall make good the same 
representative without any delay otherwise the cost of such repairing shall be recovered from his
running account bill for which Engineer’s decision shall be

 
29. Forwarding of Materials: 

All dismantled unserviceable materials are to be disposed of beyond the office compound and in
conformity with the Municipal/corporation Rule at the contractor’s own cost. The contractor shall
have to arrange transport for forwarding the saleable/ unusable/ defective/ usable materials that may
be found during the process of execution of the work to the Trustees sales yard or any other site/
down including labour, transportations, loading, unloading all complete a
Engineer. 

 
30. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing equipment

etc. required for commissioning of the work & maintenance work thereafter at no extra cost to SMP,
Kolkata. 

 
31. The contractor shall start the work on

 
32. The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at no

extra cost to SMP, Kolkata. 
 

33. SMP, Kolkata will provide general secur
ISPS (International Ship and Port Faculties Security) 
for security of their materials, equipment, stock etc., if considered 
his own cost for both inside & outside of dock

17 

a list of important works of a similar nature successfully carried out by him
giving the dates of commencement and completion of such works and full particulars of his business

and after completion: 
one to the structures during execution of work should be made good by the

On completion of works, the contractor shall reinstate and make good at
his own expense any property or land which might have been disturbed and/or damage
works. He should also clean the site as required during execution and fully clear the site after

any usable material found during the course of 
Kolkata store/yard, dispose of the debris beyond 

own expenses by his own transport and labour and clean out all part of the work and leave everything
satisfaction of the Engineer. 

service: 
The contractor must pay full attention to the fact that the existing service facilities for SMP, Kolkata

disturbed at any time due to storing of materials and rubbish and take every precaution to
keep the entrance passage clear is the same are being used by the labourer. The contractor shall be
held liable for all damage and inference to the existing service/structures caused by him in execution

 be done to the existing service/structures in general,
 and any further work considered necessary

representative without any delay otherwise the cost of such repairing shall be recovered from his
which Engineer’s decision shall be final &binding. 

All dismantled unserviceable materials are to be disposed of beyond the office compound and in
conformity with the Municipal/corporation Rule at the contractor’s own cost. The contractor shall

port for forwarding the saleable/ unusable/ defective/ usable materials that may
be found during the process of execution of the work to the Trustees sales yard or any other site/

including labour, transportations, loading, unloading all complete as per the direction of the

The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing equipment
etc. required for commissioning of the work & maintenance work thereafter at no extra cost to SMP,

work on “As-is-where-is” basis of the electrical installations.

The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at no

SMP, Kolkata will provide general security of the entire working area. SMP, Kolkata is covered by
ISPS (International Ship and Port Faculties Security) code. The contractor shall have to arrange
for security of their materials, equipment, stock etc., if considered necessary and related coverage

outside of dock premises. 

a list of important works of a similar nature successfully carried out by him 
giving the dates of commencement and completion of such works and full particulars of his business 

one to the structures during execution of work should be made good by the 
On completion of works, the contractor shall reinstate and make good at 

might have been disturbed and/or damaged by his 
works. He should also clean the site as required during execution and fully clear the site after 

 execution at the work 
 the port area all at his 

own expenses by his own transport and labour and clean out all part of the work and leave everything 

The contractor must pay full attention to the fact that the existing service facilities for SMP, Kolkata 
rubbish and take every precaution to 

the same are being used by the labourer. The contractor shall be 
held liable for all damage and inference to the existing service/structures caused by him in execution 

general, the contractor 
necessary by the Engineer’s 

representative without any delay otherwise the cost of such repairing shall be recovered from his 

All dismantled unserviceable materials are to be disposed of beyond the office compound and in 
conformity with the Municipal/corporation Rule at the contractor’s own cost. The contractor shall 

port for forwarding the saleable/ unusable/ defective/ usable materials that may 
be found during the process of execution of the work to the Trustees sales yard or any other site/ Go 

s per the direction of the 

The Contractor shall arrange all necessary tools, tackles, equipment, measuring & testing equipment 
etc. required for commissioning of the work & maintenance work thereafter at no extra cost to SMP, 

electrical installations. 

The Contractor shall arrange the services, if any, required from indigenous/ foreign companies at no 

ity of the entire working area. SMP, Kolkata is covered by 
code. The contractor shall have to arrange 

and related coverage at 



 

34. The stores/equipment/plant/machineries
be capable of satisfactorily performing

 
35. Electricity will be provided free of cost from nearest available source for carrying out the works, if

necessary. Water and Toilet facility, as available within the premises, shall be extended to the
Contractor’s men free of cost. 

 
36. The contractor or his employees shall not use the premises allotted to him for any purpose other than

for carrying out the work allotted as per the contract and shall not act in any manner as to cause any
nuisance or annoyance to SMP,

 
37. The contractor shall have to arrange at his own cost for all necessary insurance coverage for men and

materials to be used this contract.
 

38. SMP, Kolkata and the contractor
indicating the chain of command at the field level that will operate within the terms of the contract to
ensure minimum interruption,
installations and the related distribution system.

 
39. The contractor shall conform to a

and Abolition) Act, 1970 and rules framed there under in vogue and subsequent amendments, if any,
while executing the contractual

 
40. Contractor shall have to arrange security for their

responsibility. 
 

41. The tenderer/s shall submit manufacturers Test Certificates for all the bought
the equipment. 

 
42. An agreement shall have to be executed at the expense of the contra

of issuance of Order letter by successful tenderer on a non
per format enclosed with the
contractor and SMP, Kolkata and all documents to be submitted from the date of opening of tender
up to the issuance of work order should form

 
43. For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work

including grouting bolts, Base
erection all tools and tackles are to be provided by Tenderer. Tenderer should guard all equipment,
etc. at site by his own men at his own cost. However, only space for
execution of the work may be provided by

 
44. The contract shall be drawn up 

 
45. The firm /contractor shall at all times, during the continuance of agreement, obey and observ

direction and instruction given by
 

46. The responsibility in respect of the antecedents/Credentials of the persons engaged by the contractor
rest with the contractor. 
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stores/equipment/plant/machineries shall strictly conform to the tender specifications
performing the duties intended for in the specification.

icity will be provided free of cost from nearest available source for carrying out the works, if
necessary. Water and Toilet facility, as available within the premises, shall be extended to the

es shall not use the premises allotted to him for any purpose other than
for carrying out the work allotted as per the contract and shall not act in any manner as to cause any

SMP, Kolkata or the participants /visitors at the port.

The contractor shall have to arrange at his own cost for all necessary insurance coverage for men and
contract. 

contractor will nominate a number of officers with
command at the field level that will operate within the terms of the contract to

interruption, smooth functioning and optimum utilization
and the related distribution system. 

The contractor shall conform to all the formalities as laid down in the Contract Labour (Regulation
and Abolition) Act, 1970 and rules framed there under in vogue and subsequent amendments, if any,

contractual works. 

Contractor shall have to arrange security for their equipment/office/stores etc. at their own cost and

The tenderer/s shall submit manufacturers Test Certificates for all the bought-

An agreement shall have to be executed at the expense of the contractor within 30 days from the date
of issuance of Order letter by successful tenderer on a non-judicial stamp paper of at least Rs. 60/

the General Conditions of Contract. All correspondence
ta and all documents to be submitted from the date of opening of tender

of work order should form part of the contract agreement. 

For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work
Base frame and Bed plate etc. shall be provided by tenderer.

erection all tools and tackles are to be provided by Tenderer. Tenderer should guard all equipment,
etc. at site by his own men at his own cost. However, only space for keeping the materials for

provided by SMP, Kolkata on free of cost basis. 

 in English language only. 

The firm /contractor shall at all times, during the continuance of agreement, obey and observ
given by the Engineer or his authorized officials. 

The responsibility in respect of the antecedents/Credentials of the persons engaged by the contractor

specifications and shall 
in the specification. 

icity will be provided free of cost from nearest available source for carrying out the works, if 
necessary. Water and Toilet facility, as available within the premises, shall be extended to the 

es shall not use the premises allotted to him for any purpose other than 
for carrying out the work allotted as per the contract and shall not act in any manner as to cause any 

at the port. 

The contractor shall have to arrange at his own cost for all necessary insurance coverage for men and 

with their contact nos. 
command at the field level that will operate within the terms of the contract to 

utilization of the electrical 

ll the formalities as laid down in the Contract Labour (Regulation 
and Abolition) Act, 1970 and rules framed there under in vogue and subsequent amendments, if any, 

equipment/office/stores etc. at their own cost and 

-out items envisaged in 

ctor within 30 days from the date 
judicial stamp paper of at least Rs. 60/- as 

correspondence between the 
ta and all documents to be submitted from the date of opening of tender 

For erection, if applicable, of the stores/ plant/ equipment/ machineries/ item, all connected work 
provided by tenderer. During 

erection all tools and tackles are to be provided by Tenderer. Tenderer should guard all equipment, 
keeping the materials for 

 

The firm /contractor shall at all times, during the continuance of agreement, obey and observe all 

The responsibility in respect of the antecedents/Credentials of the persons engaged by the contractor 



 

47. Operation and maintenance 
specification, instruction Manuals,

 
48. The staff provided by the contractor to SMP, Kolkata are in case found to be indulging in any

undesirable or unfair activities
responsible for all the consequences
complaints before appropriate authorities.

 
49. The tenderer/s shall afford all facilities t

demonstration of the equipment, quoted for.
 

50. All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be paid
through RTGS/NEFT. For this 
i. Name of the bank 
ii. Name of the Branch with Code
iii. Bank account no. 
iv. Type of account 
v. MICR No 
vi. IFSC Code 

 
The account shall have to be with

 
51. The tenderer/s have to fill in

materials and execute the work as
 

52. All materials/equipment are to 
of Engineer or his representative at

 
53. During course of examination of Techno

or additional documents for the purpose of evaluation of his/their bids. The 
bidders who qualifies in the techno
considered for price evaluation as per

 
 

54. Priority of Contract Documents:
 

The several documents forming 
but in case of ambiguity or discrepancies,
Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions ther
which will be final and binding on the Contractor. Unless otherwise provided in the Contract, if the
stipulations in the various documents forming a
any respect then, unless a different intention app
only to the extent these are at variance) in order of precedence as given in the list below i.e. a
particular item in the list will take

 
The following documents of the

 
a) Letter of Intent (LoI) / Work
b) Special Conditions of Contract
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 of all electrical installation in accordance
Manuals, IE Rules and other relevant rules are to be carried out.

The staff provided by the contractor to SMP, Kolkata are in case found to be indulging in any
activities in the premises of SMP, Kolkata, the contractor

consequences apart from the liberty of SMP, Kolkata
authorities. 

The tenderer/s shall afford all facilities to the Engineer at their own arrangement for inspection and
equipment, quoted for. 

All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be paid
 purpose, following details are to be furnished by

 : 
Code No. : 

 : 
 : Saving/Current/Cash Credit 

 : 
 : 

with a bank within the ECS zone prescribed by the

in the Technical Data. The successful tenderer 
work as per Technical Data offered by them. 

 be supplied progressively as required at site subject
Engineer or his representative at his own cost. 

During course of examination of Techno-commercial Bid, the bidders if asked for shall
or additional documents for the purpose of evaluation of his/their bids. The price part of bid of those
bidders who qualifies in the techno-commercial part as per qualifying criteria of the NIT shall be
considered for price evaluation as per terms of tender document. 

Documents: 

The several documents forming the Contract are to be taken as mutually explanatory to one another,
discrepancies, the same shall be explained and

Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions ther
which will be final and binding on the Contractor. Unless otherwise provided in the Contract, if the
stipulations in the various documents forming a part of the Contract are found to
any respect then, unless a different intention appears, the provision(s) of one will override others (but
only to the extent these are at variance) in order of precedence as given in the list below i.e. a

will take precedence over all those placed lower down

of the Contract Agreement will be in the following sequence:

Work Order 
Contract 

accordance with Manufacture’s 
to be carried out. 

The staff provided by the contractor to SMP, Kolkata are in case found to be indulging in any 
contractor will solely be 
Kolkata office to lodge 

o the Engineer at their own arrangement for inspection and 

All payments like refund of Earnest Money, Security Deposit and all bills of contractors’ will be paid 
by the tenderer: 

the RBI. 

 shall have to supply 

subject to prior approval 

commercial Bid, the bidders if asked for shall furnish any 
price part of bid of those 

commercial part as per qualifying criteria of the NIT shall be 

the Contract are to be taken as mutually explanatory to one another, 
and adjudicated by the 

Engineer of the Contract (EoC), who shall thereupon issue to the Contractor instructions thereon 
which will be final and binding on the Contractor. Unless otherwise provided in the Contract, if the 

found to be in variation in 
ears, the provision(s) of one will override others (but 

only to the extent these are at variance) in order of precedence as given in the list below i.e. a 
down the list: 

sequence: 



 

c) Scope of work and Terms
d) Bill of Quantities 
e) Instructions to the Tenderer
f) General Conditions of Contr
g) Any other document(s) forming

 
55. Custodian Certificate: After delivery at site the supplied materials are to be verified by SMP,

Kolkata Officials and the custodian certificate is to be issued by the Contractor in this regard for
consumption of such materials in the instant work.

 
56. Termination of contract and Risk

SMP, Kolkata’s General Conditions
 

57. In case of any dispute, question or difference either during the 
time as to any matter or thing connected with or arising out of this Contract, the decision of the
Engineer, SMP, Kolkata, thereon shall be final

 
58. Good Conduct: If a bidder has had previous h

from/ by any government sector, premature termination of a contract solely on bidder’s fault, criminal 
case pending against the company
etc.), his offer is liable to be ignored.

 
59. Even though the bidders meet the qualifying criteria, they will be disqualified if they are found to

have made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements and their EMD will be forfeited for such action and suitable
punitive action shall be initiated by

 
60. Preference to Make in India: The policy of the Govt. of India to encourage “Make in India” and promote

manufacturing and production of goods and services in India as per the “Public Procurement (Preference
to Make in India), Order 2017
Industry and Internal Trade, Ministry of Commerce and Industry, Govt. of
45021/2/2017-PP (BE-II) dated 04.06.2020; subsequently revised vide Order No. P
(BE-II) dated 16.09.2020 will be

 
61. Bidder from a country sharing land border with India

border with India will be eligible to bid as per the OM No. F6/18/2019
by the Department of Expenditure (Public

 
62. Import from Prior Reference countries:

Power, Govt. of India’s Order no. 25
of equipment/components/parts from “prior reference” countries as specified or by p
controlled by or subject to the jurisdiction or the directions of these prior reference countries will
require prior permission of the Govt. of India.” It is hereby clarified that for the purpose of aforesaid
stipulation, “prior reference” 
Attention is further invited to Ministry of Power, Govt. of India’s Order no. 25
dated 02.07.2020 wherein it is clarified that “Notwithstanding above, it is further clarifi
restrictions related to “prior reference”
A. The bidders/imports from those countries (even if sharing a land border with India) to which the

Government of India has extended lines of credit or in w
in development of projects.
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and Terms of Payment 

Tenderer 
Contract 
forming part of the Contract. 

: After delivery at site the supplied materials are to be verified by SMP,
Kolkata Officials and the custodian certificate is to be issued by the Contractor in this regard for

of such materials in the instant work. 

contract and Risk Purchase Clause: Will be applicable as per 
Conditions of Contract. 

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the decision of the

thereon shall be final and binding upon all parties. 

If a bidder has had previous history of “defined misconduct
by any government sector, premature termination of a contract solely on bidder’s fault, criminal 

company or its owner/ current director filed by
is liable to be ignored. 

Even though the bidders meet the qualifying criteria, they will be disqualified if they are found to
have made misleading or false representations in the forms, statements and attachments submitted in

n requirements and their EMD will be forfeited for such action and suitable
initiated by SMPK appropriately. 

The policy of the Govt. of India to encourage “Make in India” and promote
d production of goods and services in India as per the “Public Procurement (Preference

to Make in India), Order 2017- Revision regarding”, circulated by the Department of Promotion of
Industry and Internal Trade, Ministry of Commerce and Industry, Govt. of India vide Order No. P

II) dated 04.06.2020; subsequently revised vide Order No. P
be applicable for this tender. 

Bidder from a country sharing land border with India: Any bidder from a country which shares land
border with India will be eligible to bid as per the OM No. F6/18/2019-PPD dated 23.07.2020 circulated

Expenditure (Public Procurement Division), Ministry of Finance,

e countries: Attention is invited to the provision contained in Ministry of
Power, Govt. of India’s Order no. 25-11/06/2018-PG dated 02.07.2020 which reads that “Any import
of equipment/components/parts from “prior reference” countries as specified or by p
controlled by or subject to the jurisdiction or the directions of these prior reference countries will
require prior permission of the Govt. of India.” It is hereby clarified that for the purpose of aforesaid

 country means a country which shares a land
Attention is further invited to Ministry of Power, Govt. of India’s Order no. 25
dated 02.07.2020 wherein it is clarified that “Notwithstanding above, it is further clarifi

reference” countries will not apply in the following
The bidders/imports from those countries (even if sharing a land border with India) to which the
Government of India has extended lines of credit or in which the Government of India is engaged

projects. Updated lists of countries to which lines of credit

: After delivery at site the supplied materials are to be verified by SMP, 
Kolkata Officials and the custodian certificate is to be issued by the Contractor in this regard for 

be applicable as per clause No. 8 of 

execution of the work or any other 
time as to any matter or thing connected with or arising out of this Contract, the decision of the 

defined misconduct”(such as banning 
by any government sector, premature termination of a contract solely on bidder’s fault, criminal 

by a government entity 

Even though the bidders meet the qualifying criteria, they will be disqualified if they are found to 
have made misleading or false representations in the forms, statements and attachments submitted in 

n requirements and their EMD will be forfeited for such action and suitable 

The policy of the Govt. of India to encourage “Make in India” and promote 
d production of goods and services in India as per the “Public Procurement (Preference 

Revision regarding”, circulated by the Department of Promotion of 
India vide Order No. P- 

II) dated 04.06.2020; subsequently revised vide Order No. P-45021/2/2017-PP 

ountry which shares land 
PPD dated 23.07.2020 circulated 

Finance, Govt. of India. 

Attention is invited to the provision contained in Ministry of 
PG dated 02.07.2020 which reads that “Any import 

of equipment/components/parts from “prior reference” countries as specified or by persons owned by 
controlled by or subject to the jurisdiction or the directions of these prior reference countries will 
require prior permission of the Govt. of India.” It is hereby clarified that for the purpose of aforesaid 

land border with India. 
Attention is further invited to Ministry of Power, Govt. of India’s Order no. 25-4/1/2019-PG-Part (1) 
dated 02.07.2020 wherein it is clarified that “Notwithstanding above, it is further clarified that the 

following cases: 
The bidders/imports from those countries (even if sharing a land border with India) to which the 

hich the Government of India is engaged 
credit have been extended 



 

or in which development projects are undertaken are given in the website of Ministry of External
affairs. 

B. Bona fide procurements made through GeM without knowing the country of bidder till the date
fixed by GeM for the purpose.

C. Bona fide small procurements, made without
D. In projects which receive international funding with the approval o

Affairs (DEA), Ministry of Finance, the procurement guidelines applicable to the project shall
normally be followed.” 

 
63. TERMS OFPAYMENT: 

 

i) Supply items: 
 

a) 60% payment against supply and delivery of materials / equipment / machine
production of proper purchase
Certificates (as applicable) etc. from appropriate authorities including inspection certificate of
SMP, Kolkata’s representative,

 
b) 30% payment against installation

 
c) 10% payment against testing and handing over of the entire work after completion of work as per

NIT. 
 

ii) Installation and Commissioning:
a) 90% payment against installation

 
b) 10% payment against testing and handing over of the entire work after completion work as per

NIT. 
Any defect and /or deficiency in the equipment supplied shall have to be made good by the contractor
before any bill is passed for payme
3.5 & 9 of GCC. Payment will be made on the basis of actual measurement. However, amount of
Security deposit will be 3% of
aforementioned clauses of GCC. 

 
64. Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in all

respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of
supply of goods and services. 

 
Relevant GST Clause: 

 
I. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its

returns and payment of taxes is also
 

II. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST act
rules, regulations, procedures, circulars and interaction there under applicable in India from time to
time and to ensure that such
Supplier/Service Provider should ensure accurate transacti
timely uploaded in GSTN. In
supplier/service provider and details
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or in which development projects are undertaken are given in the website of Ministry of External

procurements made through GeM without knowing the country of bidder till the date
GeM for the purpose. 

Bona fide small procurements, made without knowing the country of bidder
In projects which receive international funding with the approval of the Department of Economic
Affairs (DEA), Ministry of Finance, the procurement guidelines applicable to the project shall

60% payment against supply and delivery of materials / equipment / machine
purchase documents / challans at site together

Certificates (as applicable) etc. from appropriate authorities including inspection certificate of
Kolkata’s representative, as applicable and on submission of Custodian

against installation and commissioning. 

10% payment against testing and handing over of the entire work after completion of work as per

Commissioning: 
against installation and commissioning. 

10% payment against testing and handing over of the entire work after completion work as per

Any defect and /or deficiency in the equipment supplied shall have to be made good by the contractor
payment. Payment will be made subject to security deposit

. Payment will be made on the basis of actual measurement. However, amount of
of the billed value instead of stipulated values

The rate quoted by the tenderer should be considered to complete the work in all
respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of

Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its
taxes is also made. 

The supplier/service Provider agrees to comply with all applicable GST Laws, including GST act
rules, regulations, procedures, circulars and interaction there under applicable in India from time to

ensure that such compliance is done within the time prescribed under
Supplier/Service Provider should ensure accurate transaction details, as required by GST Laws are

In case there is any mismatch between the uploaded
details available with SMP, Kolkata, then payment

or in which development projects are undertaken are given in the website of Ministry of External 

procurements made through GeM without knowing the country of bidder till the date 

of bidder and 
f the Department of Economic 

Affairs (DEA), Ministry of Finance, the procurement guidelines applicable to the project shall 

60% payment against supply and delivery of materials / equipment / machineries / items on 
together with required Test 

Certificates (as applicable) etc. from appropriate authorities including inspection certificate of 
Custodian Certificate. 

10% payment against testing and handing over of the entire work after completion of work as per 

10% payment against testing and handing over of the entire work after completion work as per 

Any defect and /or deficiency in the equipment supplied shall have to be made good by the contractor 
deposit clause no. 3.4, 

. Payment will be made on the basis of actual measurement. However, amount of 
values mentioned in the 

The rate quoted by the tenderer should be considered to complete the work in all 
respect and should be exclusive of GST. GST will be paid extra at applicable rates at the time of 

Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its 

The supplier/service Provider agrees to comply with all applicable GST Laws, including GST acts, 
rules, regulations, procedures, circulars and interaction there under applicable in India from time to 

prescribed under such laws. 
on details, as required by GST Laws are 

between the uploaded in GSTN by 
payment to supplier/service 



 

provider to the extent of GST relating to the invoice/s under mismatch may be retained from due
payment till such time SMP, Kolkata is not sure that accurate tax amount is finally reflected in the
GSTN to SMP, Kolkata’s account
Laws and that the credit of GST taken by SMP, Kolkata is not required to be reversed at a later date
along with applicable interest. 

 
III. SMP, Kolkata has the right to recover mandatory loss including interest and penalty suffered by it

due to any non-compliance of
to SMP, Kolkata for the fault of supplier shall be recovered by SMP, Kolkata by way of adjustment
inconsideration payable. 

 
IV. Supplementary invoices/debit note/credit note f

benefit on the same shall be issued by you for a particular year before September of the succeeding
financial year. 

 
V. The purchase order/work order shall be void, if at any point of time you are found to

dealer as per GSTN rating system and
 

65. All other terms and conditions excepting those mentioned separately shall be governed by SMP,
Kolkata’s General Condition of Contract.
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GST relating to the invoice/s under mismatch may be retained from due
payment till such time SMP, Kolkata is not sure that accurate tax amount is finally reflected in the

account and is finally available to the SMP, Kolkata
Laws and that the credit of GST taken by SMP, Kolkata is not required to be reversed at a later date

 

SMP, Kolkata has the right to recover mandatory loss including interest and penalty suffered by it
of tax law by the supplier/service provider. Any loss

to SMP, Kolkata for the fault of supplier shall be recovered by SMP, Kolkata by way of adjustment

Supplementary invoices/debit note/credit note for price revision to enable SMP, Kolkata to claim tax
benefit on the same shall be issued by you for a particular year before September of the succeeding

The purchase order/work order shall be void, if at any point of time you are found to
system and further no payment shall be entertained.

All other terms and conditions excepting those mentioned separately shall be governed by SMP,
Condition of Contract. 

GST relating to the invoice/s under mismatch may be retained from due 
payment till such time SMP, Kolkata is not sure that accurate tax amount is finally reflected in the 

Kolkata in terms of GST 
Laws and that the credit of GST taken by SMP, Kolkata is not required to be reversed at a later date 

SMP, Kolkata has the right to recover mandatory loss including interest and penalty suffered by it 
loss of input tax credit 

to SMP, Kolkata for the fault of supplier shall be recovered by SMP, Kolkata by way of adjustment 

or price revision to enable SMP, Kolkata to claim tax 
benefit on the same shall be issued by you for a particular year before September of the succeeding 

The purchase order/work order shall be void, if at any point of time you are found to be a blacklisted 
further no payment shall be entertained. 

All other terms and conditions excepting those mentioned separately shall be governed by SMP, 



 

 
SCOPE OF WORK

Notice Inviting Tender No.:
     The Scope of Work includes: 

1. Supply, Installation, Testing and
per BOQ. 

2. Earthing of Equipments and installation including treatment of soil, construction of 
earthing pits incl. supplying and

3. Concealed wiring in 1.1 kV grade XLPE insulated copper wires of suitable sizes as 
specified in BOQ. The work shall also include all

4. Supplying & Fixing Modular 
accessories as per BOQ after cutting the brick wall incl. making earthing attachment, 
painting and mending good damages

5. Supply & Fixing plug socket,
connections. 

6. Distribution wiring for light, fan,
suitable   size copper wires as per

7. Supply, installation, testing and
c o m p l e t e  accessories in all respect

8. Installation & Commissioning of Cassette AC.
9. Supply, Installation and Commissioning of Fire Alarm system. 
10. Supply, Installation and Commissioning of Heritage Pole with 
11. Preparing and submitting of three

 
                                          SCOPE OF WORK FOR FIRE ALARM SYSTEM 

 
The work comprises of providing, supplying, installa

extension of existing Microprocessor based Intelligent Addressable Automatic Fire Detection cum 
Alarm System ( installed at fairly warehouse building ) with the upcoming new three storied building 
adjacent with fairly warehouse building at strand road.   

 
                                                                   Basic System Architecture
 
The scope of work will comprise of supply, installation and commissioning of loop Card, Repeater 

Panel, Multisensor Detectors, Manual Call Points, Loop Powered Sounders, Modules and graphics 
software etc. as per the design requirement, compatible with the existing fire detection system. The 
loop card will have capacity to accommodate 02 loops each capable of accommoda
250 detector/devices will be installed in the existing panel. The loops will be used for distributing 
detector / devices at Ground Floor, first & second floor of the new building as per design 
requirement.  All the devices in the loop must hav
hooters. 

 
The Automatic Fire Alarm System must be assembled using a modern, redundant system structure 
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WORK AND TECHNICAL SPECIFICATION 

Tender No.: SMP/KDS/Mech/DC-I/ADV/631 dated 13.

and Commissioning of MCBDB with enclosure

d installation including treatment of soil, construction of 
and connection with earth bus bar. 

iring in 1.1 kV grade XLPE insulated copper wires of suitable sizes as 
The work shall also include all labour, tools, tackles and 

Modular Switch Board of different sizes complete with required 
after cutting the brick wall incl. making earthing attachment, 

damages to building. 
socket, switch, plug top, regulator etc. and making

fan, and plug sockets, switch board, DBs, call
per BOQ. 

and commissioning of L E D  Light Fixtures/
respect as per technical specifications and BOQ

Installation & Commissioning of Cassette AC. 
Supply, Installation and Commissioning of Fire Alarm system.  

lation and Commissioning of Heritage Pole with Heritage design 
three sets of “As Executed” drawing. 

SCOPE OF WORK FOR FIRE ALARM SYSTEM  

The work comprises of providing, supplying, installation, testing and commissioning for the job of 
extension of existing Microprocessor based Intelligent Addressable Automatic Fire Detection cum 
Alarm System ( installed at fairly warehouse building ) with the upcoming new three storied building 

h fairly warehouse building at strand road.    

Basic System Architecture 

The scope of work will comprise of supply, installation and commissioning of loop Card, Repeater 
r Detectors, Manual Call Points, Loop Powered Sounders, Modules and graphics 

software etc. as per the design requirement, compatible with the existing fire detection system. The 
loop card will have capacity to accommodate 02 loops each capable of accommoda
250 detector/devices will be installed in the existing panel. The loops will be used for distributing 
detector / devices at Ground Floor, first & second floor of the new building as per design 
requirement.  All the devices in the loop must have inbuilt isolators and must be loop powered 

The Automatic Fire Alarm System must be assembled using a modern, redundant system structure 

Annexure – D 

 

.03.2023 

enclosure and MCBs as 

d installation including treatment of soil, construction of 

iring in 1.1 kV grade XLPE insulated copper wires of suitable sizes as 
 survey of site. 

Switch Board of different sizes complete with required 
after cutting the brick wall incl. making earthing attachment, 

making necessary 

call bell etc. with 

Fixtures/ fans with 
BOQ. 

Heritage design Luminaire. 

tion, testing and commissioning for the job of 
extension of existing Microprocessor based Intelligent Addressable Automatic Fire Detection cum 
Alarm System ( installed at fairly warehouse building ) with the upcoming new three storied building 

The scope of work will comprise of supply, installation and commissioning of loop Card, Repeater 
r Detectors, Manual Call Points, Loop Powered Sounders, Modules and graphics 

software etc. as per the design requirement, compatible with the existing fire detection system. The 
loop card will have capacity to accommodate 02 loops each capable of accommodating minimum 
250 detector/devices will be installed in the existing panel. The loops will be used for distributing 
detector / devices at Ground Floor, first & second floor of the new building as per design 

e inbuilt isolators and must be loop powered 

The Automatic Fire Alarm System must be assembled using a modern, redundant system structure 
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and using microprocessor-controlled detectors. The controllers and the software for the fire alarm 
system must be laid out in such a way that a single error of any electronic element or of an external 
device does not compromise the fire alarm system from functioning normally. The fire alarm system 
must be 100% fully-redundant, i.e. all control elements (electronic elements) must be present in 
duplicate. In the event of a single fault in the control panel or its peripheral devices, all detectors and 
functions must remain fully functional, and all controllers must remain fully active. When the fault is 
detected and displayed, the system must continue to function fully. Every detector and every controller 
module must constantly check its own status and send status information to the microprocessor-
controlled and monitored fire alarm control panel. Deceptive alarms must be filtered out by backed-up 
digital data transmission between detectors and the fire alarm control panel. It must be ensured that a 
fault in an operating group or a detector does not influence or falsely manipulate the functionality of 
other operating groups or detectors. In the event of a failure, a short circuit or a wire break in a detector 
or in the fire alarm system cable, all other detectors and connected input and output modules must 
remain fully functional.  

 
A short-circuit / fault isolator must be integrated into every connected input and output module on 

the loop including detectors / manual call points, monitor & control modules etc.  
 
Faulty detectors, modules and controller modules as well as short circuits or wire breaks must be 

located and the information about their precise position must be indicated in plain text on the display. 
 
Automatic and non-automatic detectors as well as input and output elements for fire prevention 

doors, sirens, flashing lights etc. must all be directly connectible to a loop circuit.  
 
Some areas have false ceiling. In case of areas having false ceiling the detectors are to be installed 

above False Ceiling with respective response indicators fixed at below false ceiling. 
 
The assignment and interconnection of detectors into detector zones must be possible from any 

position on the loop circuit, regardless of the position. Subsequent extensions of a detector zone must be 
simple to implement and must not require that the addresses of other detectors be changed or that the 
other detectors require reprogramming.  The sensors should be able to detect any variation in heat or 
smoke in a region from the normal situational parameters and send the signal to the control panel 
within a response time of less than 5 seconds.  Detectors/ devices will send the signal to the main 
control and indicating panel with in a response time of not more than 5 seconds. The system then will 
generate a highly audible alarm sound both in the concerned floor as well as in the main control and 
indicating panel to alert the concerned persons. 

For optimal maintenance of the system, an early warning system must be integrated. Contaminated 
detectors, or detectors requiring maintenance, must be indicated in plain text on the control panel. 

 
The fire alarm control panel must contain a 240 character alphanumeric display for indication 

purposes.  
 
The last 40000 events history must be able to be saved on the panel.  
 
It must be possible to display all alarm messages, fault messages, disablements and actuations by 

manually "scrolling".  
 
If the capacity of the alphanumeric display unit does not permit all messages, faults, disablements 

and alarms to be simultaneously displayed, then the total number of fire alarms, faults, disablements and 
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actuations must be individually displayed in a separate display. 
 
 
 
To permit the quick, clear and focused operation of the fire alarm system, it must be possible to fully-

redundantly connect up to 8 autonomous remote/ annunciator indicating and operating panels all with 
alphanumeric plain text displays, if required. 

 
For the focused preparation of information, the fire alarm control panel should be capable to be 

equipped with serial data log printers. It must be possible to print out all alterations in the fire detection 
and fire alarm systems such as alarms, faults, disablements, actuations, processes, operating processes, 
alarm delays service notes etc. in plain text in English and with the date, time and additional 
information. It must be possible to save the last 200 system changes and to print them out repeatedly. 
The printer must contain a message filter, to concentrate on printing out important messages.  

 
The fire alarm system must automatically switch between winter time and summer time, if required.  
 
It must be possible to connect the fire alarm system to superordinated computer systems or fire 

alarm control systems by means of TCP/IP or serial data interfaces.  
 
It must also be possible to fully redundantly link several control panels together to one another 

without using a superordinated control system.  
 
The fire alarm control panel can, if need be, shall network with other panels, with each panel forming 

an autarchic unit with its own power supply and battery backup supply, to which external operating 
panels, fire brigade control panels and printers etc. can also be connected as well as detector zones and 
controllers. All the panels shall be on peer to peer communication. 

 
The centralized structure shall allow the serial data connection of as many fire alarm control panels 

as required at any time, even subsequently. 
 
Communications between the networked panels shall take place via a redundantly (duplicated) 

constructed loop circuit, so that the connection still remains fully-functional even in the event of three 
simultaneous connection faults.  

 
In case of power failure the system shall have standby power supply with a back up period of at least 

6 hrs. In case of power failure the system shall automatically switch over to battery supply with in visual 
indication.  

 
The fire alarm system must be planned, installed, operated and maintained in full protection in 

accordance with IS: 2189:2008. The work shall be carried out as per Indian Electricity Act, 2003, Central 
Electricity Authority (Measures relating to safety & electricity supply) Regulation ,2010 with latest 
revised IS code of Practice and relevant portion of National Building Code particularly with respect to 
fire safety and also code of practice for fire safety of buildings (general) : Electrical installations , IS: 
1646:199 

 
 
Including all appurtenant works as described and set forth in, Bill of quantities, Special 

Conditions of contract, Technical Specification of works, and Specification of materials & 



26  

Workmanship with all additional or varied works which may thereafter be required in accordance 
with relevant clause of General Conditions of Contract and as per direction of The Engineer of the 
Contract. 

 
The intending tenderer shall inspect the site of work in consultation with the Engineer and 

acquaint himself with the nature of Work before preparing his tender. His attention is drawn to 
relevant clause of the General Conditions of Contract in this regard. No excuse on ignorance as to 
the site conditions will be entertained. 

 
Unless otherwise specified, the work to be provided for by the contractor shall include but not be 

limited to the following:- 
 

a) Provide all materials, supervision, services, scaffolding and temporary lighting as required 
for work purposes etc. 
 
b) Prepare and submit for review and assessment to the Engineer, the working drawings showing 
how the work is actually going to be done as may be required by him. 

 
c) The contractor shall carry out the work in phased manner as per availability of the site so that 

normal day to day activities are not affected for which no such extra payment will be entertained. 
 

The Single Line Diagram should be prepared by the Successful Tenderer and the same should be 
submitted to the Engineer for necessary approval, in triplicate, before installation. As built, cable 
layout drawings includes cable routes so laid with reference to permanent installation en-route, 
clearly marking position of the cable there at showing distance from such references at a suitable 
interval, where so available are to be provided. 
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TECHNICAL SPECIFICATION 
 

Fire Alarm Control panel The Fire Alarm Control Panel should be completely modular system 
construction and should allow it to be used in almost any system, from small systems up to 
networked systems covering a large area.  

 
               Basic Configuration of FIRE ALARM CONTROL PANEL shall include:   
 

 Fully-redundant microprocessor technology.  Full redundancy of the panel for backup in the 
event of an error. All hardware components of the devices as well as bus connections, shall be 
doubly (redundantly) laid out.   

 Around 240 character LC display for displaying the system status in plain text (alarms, faults etc. 
 Each loop capacity should comprise a minimum of 250 addressable detectors & devices (any 

combination of detectors & devices).   
 Acoustic and optical alarm notification for alarms and faults. 
 Self-testing cyclical test routines, with fully-automatic and detailed fault reporting. 
 Possibility to manually test the control panel and its functions. 
 Plain text indication of individual detectors and indicator zones. 
 All modules shall be fully-redundant. 
 Emergency power supply for a supply interruption period of 24 hours. 
 One point monitoring for all detector zones. 
 Alarm counter. 
 Real time clock and Recognition and evaluation of the status of detectors along with this all 

other• parameters that are required for making the addressable type control panel full proof 
should be maintained. 

 
MULTI SENSOR DETECTOR  
 

 The Multi Sensor Detector shall be deployed as a smoke detector, heat detector or as a 
combination detector, as per the site requirement.   

 Principle of function shall be “Scattered light” and “NTC sensor”. 
 Smoke detection shall also always involve temperature evaluation. 
 In the event of a rapid increase in temperature, it should get annunciated without the formation of 

smoke.   
 Smoke and temperature sensors would be able to be activated and disabled separately. 
 Automatic changeover based on time of day /season to season. 
 The highest degree of safety should be maintained by detecting smoke particles of all sizes. 
 Detectors should have in-built integrated short circuit isolator which shall ensure, in the event of 

a wire break or a short circuit, the fault is localized and that the operation the loop circuit 
continues unimpeded.   

 The detectors should constantly monitor their surrounding conditions with regard to absolute 
highest temperature and relative temperature increase and should calculate the optimum smoke 
and heat sensitivity for the area it is deployed in based on these factors. The sensitivity should 
always remain within the range set out in standards.   

 Detectors should be capable of constant self tests and should have resistant against 
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environmental influences.   
 Detectors shall have in-built over voltage protection. 

 
     REPEATER PANEL  
 

The repeater panel should possess the following characteristics  
 

 Connection for EPI-Bus (various other indication and operating devices) 
 2 three colour LEDs can be freely programmed and labeled 
 Status lists (alarms, faults, disablements, etc.) 
 Status indication on the 1st line of the display 
 Zone operation, Group operation 

 
MANUAL CALL POINT  
 

 The addressable Manual Call Point (MCP) should be capable to manually trigger a fire alarm and 
should be suitable for connecting to OEMs loop technology.  

 The MCPs should contain a short circuit isolator and a red alarm LED. The alarm should be 
triggered by smashing the glass panel, with the alarm remaining in alarm state until a new glass 
panel is inserted.  

 
ADDRESSABLE LOOP POWERED SOUNDER 
 

 The Addressable loop powered sounder should emit signal for acoustic signaling of a fire alarm in 
indoor areas, suitable for direct connection to the loop. The siren should be red in colour, with four 
different types of tone and the volume being set using switches.  

 The Parameters of loop powered sounder should be  
- Signal volume: 89 to 99 dB / 1 m (dependent on sound)  
- Short Circuit Isolator: Integrated  

 
INPUT / OUTPUT MODULE 
 

The Input/ Output module should contain 2 relays each containing a potential-free double-throw 
contact with the power supply also being internally monitored on the loop circuit for under voltage. 
It should be able to monitor PFC contacts either from beam detector, flow switch like devices. It 
should also contain an integrated short-circuit isolator. The protection class of Input module shall be 
IP 66 with case and operating ambient temperature range shall be -20 to +60°C. 
 

           RESPONSE INDICATOR 
 

The response indicators shall have to be of approved quality. Duel LED should be there and should 
actuate at the time fire detected in the detector connected with it. 
 
  JUNCTION BOX 
 
4”/4” metal Junction box made of 16SWG sheet steel is to be provided for mounting of detectors in 
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the concrete mother ceiling along with necessary glanding. 
 
CABLES  
 
      Item Details: -  
Following sizes of XLPE insulated, armoured, overall PVC sheathed FRLS Copper conductor cable of 
approved make of 1100 volts grade conforming to IS: 7098(Part – I) / 1988 with latest amendment, 
are included under the scope of this tender for loop cabling 
 
a)  2 C X 1.5 sq.mm XLPE insulated PVC sheathed FRLS armoured Copper cable  
b)  4 C X 1.5 sq.mm XLPE insulated PVC sheathed FRLS armoured Copper cable  
c) 10C X 0.75 sq.mm shielded unarmored cable for repeated panel with PVC conduit 
 
± 5% variation will be allowed as per practice.  
 
It is to be ensured that before dispatch, both ends of the cables are properly sealed to prevent 
ingress of moisture in the insulation. Direction of arrow must be marked on the cable drum.  
 
The contractor shall dispose off the debris in connection with this job beyond the port area all at his 
own expenses by his own transport and labour and clean out all part of the work and leave 
everything clean and tidy to the entire satisfaction of the Engineer. 
 
Technical Specification for Ceiling Fan: 
 
1200 mm. sweep, AC energy saving BLDC ceiling fans, conforms to IS: 374 should have following 
Technical details along with details in BOQ: 
a) Rated Voltage: 230 V (Nominal), A.C. single phases, 50 Hz. 
b) Bearing: Fitted with Double Ball Bearings. 
c) Fittings: Fitted with suitable length down rod, hanging shackles and all other necessary hardware 
items. Length of down rod should be as per site requirement and may vary from standard size. 
Costing for the suitable length should be included in the installation part of BOQ for ceiling fans. 
d) Winding: Winding must be of super-enamelled copper wire. 
e) Air Delivery: As per BOQ in CMM (cubic meter per minute). 
f) Speed: As per BOQ. 
g) Rating: BEE 5 Star. 
 
Technical Specification for Exhaust Fan: 
 
300 mm. Sweep, min 900 RPM Heavy Duty Exhaust Fan suitable for use with 230 V (nominal), 50 
Hz., AC single phase system. The Exhaust Fans should generally conform to IS: 2312 and complete 
with Frame, Blade, and continuously rated capacitor type single phase induction motor and all 
accessories. The Exhaust Fans should have double ball bearings, and the winding of the 
Motor must be of super enamelled copper wire. 
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Technical Specification for Luminaries: 
 
As per BOQ. Reports such as LM-79, LM 80 etc. or any other report from NABL or other national or 
internally accredited lab along with Technical datasheet for luminaries, drivers etc. needs to be 
submitted in order to substantiate technical data mentioned in the BOQ. Make of LED Chips to be 
used are as per BOQ, if specifically mentioned in the BOQ or it should be out of Nichia, Osram, 
Lumileds (Erstwhile Philips Lumileds), Cree, Citizen, Bridgelux. Valid BIS Certificate having R-
Number has to be submitted. 

 

Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item required for 
installation but specifically not mentioned either in the BOQ or the T.S. like requisite length of MS 
Pipes, clamps and accessories shall be deemed to be included in the rates for installation of the 
items for which these items are intended. Tenderers are advised to build up the installation 
prices accordingly. Any claim in this regard on the plea that the item is not specifically 
mentioned shall not be entertained. 



 

Sl. 
No. 

Item 

1. MCCB / MCB / 
DBs/ SDBs 

2. L.T. power cable/ 
Copper wire for 

internal wiring 
3. Luminaire 

4. Modular switches/ 
Socket/Ceiling 

Rose/ Electronic 
regulator/ Call 
Bell/ Plug Top. 

5. Exhaust Fan / 
Ceiling Fan 

6. Heritage Lamp 
Post/Pole 

7. Heritage Post/Pole 
Luminaire 

8. Fire Alarm Control 
Panel 

9. 
Active Repeater 

10. 
Multicriteria detector 

11. 
Communication Cable 

12. 
Manual Call points 

13. Electronic 
Hooter/sounder 

14. Control / Monitor 
Module unit 

15. 
Response indicator 

16. 
Rigid Conduit Pipe 
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List of Preferred Makes 
 

Preferred Make Additional

ABB/ Siemens/ L&T/ Legrand/ 
/Schneider 

 

Gloster/ Polycab /KEI/ Havells/ 
Finolex (for wiring) 

 

Signify (Erstwhile Philips)/ Crompton/ 
Havells/ Wipro/Bajaj 

 

Havells/ Anchor/ Precision/ 
Roma/Crabtree/ ABB/ L&T/ 

Legrand/Schneider 

 

Havells/ Usha/ Bajaj / Crompton 
Greaves / Polar/Atomberg/Orient 

 

Transrail/ Bajaj/ Havells/ Valmont  

Transrail/ Bajaj/ Havells/ Valmont  

Schrack Seconet / Hochiki /Detectomat 
/Bosch/Honeywell/Gent 

 

Schrack Seconet / Hochiki /Detectomat 
/Bosch/Honeywell/Gent 

 

Schrack Seconet / Hochiki /Detectomat 
/Bosch/Honeywell/Gent 

 

Deepcap/Bonton/Mescab/Polycab 
 

Schrack Seconet / Hochiki /Detectomat 
/Bosch/Honeywell/Gent 

 

Schrack Seconet / Hochiki /Detectomat 
/Bosch/Honeywell/Gent 

 

Schrack Seconet / Hochiki /Detectomat 
/Bosch/Honeywell/Gent 

 

ASES/ Agni / Eqv.  

ISI Mark  

Additional make 
of items, if any 
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Note: 
• Items of any other make in addition to the make mentioned in the list of preferred makes may be 
accepted subject to such items shall comply all the technical specification / requirement mentioned in 
the tender document. 

 
• Request for consideration of such (additional make) of items shall be supported with certificate 
from any Central Govt. organization, Public Sector Units, PWDs, State Govt. organizations regarding 
satisfactory working / performance of those items during the last three years (minimum) (prior to 
the starting date of submission of subject e-tender). 

 
• If any additional make for any item is proposed, the same shall be indicated in the column 
mentioned above and it should be duly signed and uploaded. 

 
If the supporting documents for the aforementioned clauses are not submitted by the bidders 

in the techno-commercial bid then, it would be considered that the bidders will provide items from 
list of preferred make only. 

 
If at any stage, it is found that the item offered with make other than preferred make mentioned 
as above is not acceptable due to non-fulfillment of the afore-stated criteria or otherwise, the 
bidder is bound to supply items of preferred make with no additional cost. 



 

Inspection
 

The bidder will supply the materials at site along with Manufacturer’s Test Certificate &
Guarantee Certificate as applicable. Inspection at site will be carried out as per requirement in
accordance to relevant Standard/ Technical
Insulation Resistance, Earth Continuity
commissioning are to be carried out for electrical installation includ
commissioning tests shall be carried out by the authorized representative of the bidder having valid
Supervisor’s Certificate of Competency.
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Inspection and Testing of Materials: 

will supply the materials at site along with Manufacturer’s Test Certificate &
Guarantee Certificate as applicable. Inspection at site will be carried out as per requirement in

Technical Specification/ Approved Drawing
Continuity and Earth Resistance tests etc. as 

commissioning are to be carried out for electrical installation including LT cable (if any). All pre
commissioning tests shall be carried out by the authorized representative of the bidder having valid

Competency. 

will supply the materials at site along with Manufacturer’s Test Certificate & 
Guarantee Certificate as applicable. Inspection at site will be carried out as per requirement in 

Drawing etc. High voltage, 
 applicable prior to 

ing LT cable (if any). All pre- 
commissioning tests shall be carried out by the authorized representative of the bidder having valid 



 

                                                                                                                                                                                               
Preamble

NIT No. SMP/KDS/Mech/DC
1. The Bill of Quantities must be
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have
examined the above documents and to have thoroughly 
and its mode of execution. 

 
2. The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of work
actually carried out at the accepted rates as
shall be measured jointly by the Engineer

 
3. General direction and description
are not necessarily repeated in the description

 
4. The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover
the complete and finished work, inter-
completion of the works together with all
and obligations imposed or implied by 

 
5. Where separate items such as mobilization
provided in the Bill of Quantities for works
be deemed to have been included in the

 
6. Without affecting the generality of the foregoing provisions, the price
Quantities by the Contractor shall include inter
followings:- 

 
a. The provision, storage, transport, handling, use distribution and maintenance of all materials,

plans, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.

b. The provision and maintenance of all his staff and labours and their payments, accommodation,
transport, taxes and other requirements.

c. Setting out including measurement
d. The provision, storage, transport,

stores, fuel. 
e. All First Aid, Welfare and safety requirements.
f. Damage caused to the works, plants,
g. Licence, fees and other charges for

applicable. 
 

7. The Contractor should be held responsible
procured by him or issued to him by the Trustees.

 
8. This being a percentage rate tender
with the estimated amount put to tender
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Preamble to Bill of Quantity & BOQ 

SMP/KDS/Mech/DC-I/ADV/631 dated 13.03.2023
be read with the General Conditions of Contract,

Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have
examined the above documents and to have thoroughly familiarize himself with the total scope of work

The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of work
actually carried out at the accepted rates as per Order Letter. The measurements of each item of work

Engineer or his Representative. 

description of work or materials given elsewhere in the
description of items in the Bill of Quantities. 

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover
-alia, all costs and expenses which may be required for successful
all risks, liabilities, contingencies, insurance, octroi,
 the Contractor. 

mobilization, demobilization, temporary works etc., have not bee
works required under the Contract, then the cost
the prices and rates of other items. 

Without affecting the generality of the foregoing provisions, the prices entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the

The provision, storage, transport, handling, use distribution and maintenance of all materials,
ment machineries and tools including all costs, charges dues demurrages or other

transportation. 
The provision and maintenance of all his staff and labours and their payments, accommodation,

requirements. 
measurement and supervision. 

transport, use handling, distribution and maintenance

safety requirements. 
plants, materials and consumables stores caused

for compliance of Government Acts and Rules

responsible for the safe custody of materials, machineries
the Trustees. 

tender, the Bidder shall quote his rates as percentage
tender on line based on his own analysis. 

                                                                                                                 Annexure – E 

3 
Contract, the Special 

Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have 
himself with the total scope of work 

The quantities given in the Bill of Quantities are approximate only and are given to provide a 
common basis for tendering. Payment will be made according to the quantities of each item of work 

per Order Letter. The measurements of each item of work 

the contract documents 

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover 
alia, all costs and expenses which may be required for successful 

octroi, royalties, taxes 

, temporary works etc., have not been 
cost of such works shall 

s entered in the Bill of 
alia, all costs and expenses involved in or arising out the 

The provision, storage, transport, handling, use distribution and maintenance of all materials, 
ment machineries and tools including all costs, charges dues demurrages or other 

The provision and maintenance of all his staff and labours and their payments, accommodation, 

maintenance of consumable 

caused by weather. 
and Rules that are in force and 

machineries etc. at site 

percentage above / below 



 

PRICE
 

NIT No. SMP/KDS/Mech/DC
 

Name of the work: Electrical Installation work for Lift, Toilet Block and other allied works at adjacent building to 
Fairlie Warehouse 
 

SL.NO Item Description

1 

Supply and Fixing of double door Vertical TPN MCCB 
Main Distribution Board (8 way) with IP
protection along with 200A, FP 415V, 25/30kA 
adjustable thermal and fixed magnetic setting MCCB 
as Incomer and 8 nos. 63 Amp, SP, 10KA, C
as outgoing & 8 nos. 32 Amp SP, 10KA, C
outgoing & 1 no. 63A TP, MCB, 10KA, C
outgoing, concealed in the wall after cutting the wall 
& mending well the damages to the original finish incl. 
interconnection with suitable size of copper wire, 
extended terminals/spreader link sets, and neutral link 
& provision for earthing attachment. 
Ground Floor) 

2 

Supplying and Fixing double door SPN MCB  
Distribution Board [Enclosure 16 way] with IP
protection along with 63A, DP 240V, 10
MCB as Incomer and 14 nos. 6-32 amp, 240 volts, SP 
10KA, C-type MCB as outgoing. Concealed in the wall 
after cutting the wall & mending well the damages to 
original finish incl. interconnection with suitable size 
of copper wire, extended termina
and neutral link & provision for earthing attachment. 
(Power DB) 

3 

Supplying and Fixing double door SPN MCB 
Distribution Board [Enclosure 8 way] with IP
protection along with 32A, DP 240V, 10KA, C
MCB as Incomer and 6 nos. 6-32 amp, 240 volt, SP 
10KA, C-type MCB as outgoing. Concealed in wall after 
cutting the wall & mending good the damages to 
original finish incl. interconnection with suitable size 
of copper wire, extended terminals/spreader link sets 
and neutral link & provision for earthing attachment. 
(Lighting DB) 
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PRICE BID / Bill of Quantity (BOQ) 

SMP/KDS/Mech/DC-I/ADV/631 dated 13.03.2023

Electrical Installation work for Lift, Toilet Block and other allied works at adjacent building to 

Item Description Quantity Unit  Unit Rate

nd Fixing of double door Vertical TPN MCCB 
Main Distribution Board (8 way) with IP-42/43 
protection along with 200A, FP 415V, 25/30kA 
adjustable thermal and fixed magnetic setting MCCB 

SP, 10KA, C-type MCB 
32 Amp SP, 10KA, C-type MCB as 

outgoing & 1 no. 63A TP, MCB, 10KA, C-type as 
outgoing, concealed in the wall after cutting the wall 
& mending well the damages to the original finish incl. 
interconnection with suitable size of copper wire, 

ls/spreader link sets, and neutral link 
& provision for earthing attachment. (Main DB at 

1 No. 34686

Supplying and Fixing double door SPN MCB  
Distribution Board [Enclosure 16 way] with IP-42/43 
protection along with 63A, DP 240V, 10KA, C-type 

32 amp, 240 volts, SP 
type MCB as outgoing. Concealed in the wall 

after cutting the wall & mending well the damages to 
original finish incl. interconnection with suitable size 
of copper wire, extended terminals/spreader link sets, 
and neutral link & provision for earthing attachment. 

7 Nos. 

Supplying and Fixing double door SPN MCB 
Distribution Board [Enclosure 8 way] with IP-42/43 
protection along with 32A, DP 240V, 10KA, C-type 

32 amp, 240 volt, SP 
type MCB as outgoing. Concealed in wall after 

ng good the damages to 
finish incl. interconnection with suitable size 

extended terminals/spreader link sets 
nd neutral link & provision for earthing attachment. 

7 Nos. 

3 

Electrical Installation work for Lift, Toilet Block and other allied works at adjacent building to 

Unit Rate 
(Rs.) 

Amount 
(Rs.) 

34686 34686 

6665 46655 

3680 25760 
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4 

Supply and Delivery of 1.1 KV grade 3.5 core 150 sq. 
mm. XLPE insulated armored AL cable complies with 
IS:7908(Part-1)/1988 or the latest amendment if any 
from Main LT Panel to Main Power DB. 

140 Mtr 965 135100 

5 

Supplying and fixing compression type gland complete 
with brass gland, brass ring & rubber ring for dust and 
moisture-proof entry of XLPE cable - 3.5 core 150 sq. 
mm. aluminum cables.  

2 SET 274 548 

6 

Finishing of XLPE cable ends by crimping method incl. 
supplying and fixing solderless sockets (Dowels make), 
tapes, anticorrosive paste and jointing material 3.5 
core 150 sq.mm. Aluminum cable. 

2 SET 381 762 

7 

Laying of 3.5 core 150 sq.mm cable at an average 
depth of 750 mm below ground after excavating a 
suitable trench, through suitable dia HDPE Pipe 
including refilling the trench with excavated soil and 
mending good. 

45 RM 422 18990 

8 
Supply & laying of suitable dia HDPE pipe with socket, 
bend, couplers etc. complete with fitting and cutting, 
jointing etc for laying of above cable. 

45 RM 170 7650 

9 

Laying of cable 3.5 core 150 sq.mm on wall/surface 
incl. S & F MS saddles with earthing attachment in 10 
SWG GI (Hot-Dip) Wire, making holes, etc. as necy. 
mending good damages and painting. 

80 RM 86 6880 

10 
Laying of cable 3.5 cores 150 sq. mm through existing 
cable trench. 

15 RM 60 900 

11 

Distribution wiring in single core stranded 'FRLS' PVC 
insulated & unsheathed single core stranded copper 
wire in 19 mm bore, 3 mm thick polythene pipe 
complete with all accessories embedded in wall 
mending good damages to original finish. [2 x  (1.5 
Sq.mm) + 1 x (1.5 Sq.mm) as ECC] 

130 RM 233 30290 

12 

Distribution wiring in single core stranded 'FRLS' PVC 
insulated & unsheathed single core stranded copper 
wire in 19 mm bore, 3 mm thick polythene pipe 
complete with all accessories embedded in wall 
mending good damages to original finish. [2 x (2.5 
Sq.mm) + 1 x (1.5 Sq.mm) as ECC] 

320 RM 275 88000 

13 

Distribution wiring in single core stranded 'FRLS' PVC 
insulated & unsheathed single core stranded copper 
wire (Brand approved by EIC) in 19 mm bore, 3 mm 
thick polythene pipe complete with all accessories 
embedded in wall mending good damages to the 
original finish. [2 x (4 Sq.mm) + 1 x (4 Sq.mm) as ECC] 

200 RM 334 66800 
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14 

Distribution wiring in single core stranded 'FRLS' PVC 
insulated & unsheathed single core stranded copper 
wire (Brand approved by EIC) in 19 mm bore, 3 mm 
thick polythene pipe complete with all accessories 
embedded in wall mending good damages to the 
original finish. [2 x (10 Sq.mm) + 1 x (6 Sq.mm) as ECC] 

100 RM 570 57000 

15 

Distribution wiring in 1.1 KV grade 2x22/0.3 (1.5 sq. 
mm) single core stranded ‘FRLS’ PVC insulated & 
unsheathed copper wire with 1x22/0.3 (1.5 sq. mm) 
single core stranded ‘FRLS’ PVC insulated & 
unsheathed copper wire for ECC, in suitable size of 
PVC rigid conduit pipe complete with all accessories 
embedded in wall/ceiling/floor incl. necessary fittings 
including S&F ceiling rose, Holder, etc., as required, 
and to light, fan points,2way  Modular switch 
(Staircase, Bed Room, etc.) (incl. S & F) & Calling bell 
with Modular type switch fixed on Modular GI 
switchboard providing a neutral link in S.B. with top 
cover plate flushed in wall incl. mending good 
damages to original finish (S & F of a modular switch, 
top cover, GI board, etc. including all accessories 
complete in all respect). (Average run 8mtr.)  

155 Points 1,093.00 169415 

16 

Supply of 1200 mm sweep, BEE 5 star rated, ceiling fan 
with Brush Less Direct Current (BLDC) Motor, class of 
insulation: B, 3 nos. blades, 2 nos. canopies, shackle 
kit, safety rope, copper winding, and Power Factor not 
less than 0.9, Service Value (CMM/W) minimum 6.85, 
Air delivery minimum 215 CMM, 350 RPM (tolerance 
as per IS: 374-2019), THD less than 10%, electronic 
regulator unit for speed control and all remaining 
accessories including safety pin, nut bolts, washers, 
insulation resistance of more than 2 mega ohms,  
suitable for 230 V, 50 Hz, single-phase AC Supply, 
earthing etc. complete as required. 

18 Nos. 3999 71982 

17 

Installation, Testing & Commissioning of ceiling fan 
complete with blade, regulator, canopy, etc. with S & 
F of the appropriate length of MS down rod & making 
a necessary connection by cu wire. 

18 Nos. 66 1188 

18 

Supply & Fixing 240V, Modular Socket type fan 
regulator/dimmer on existing Modular GI switch board 
with top cover plate incl. Making necy. connections 
etc. 

18 Nos. 218 3924 
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19 

Supply & Fixing 4 nos. 240 V, 6 A, 5 pin Modular type 
plug socket with 4nos. 6A switch(each set), without 
plug top on GI Modular type switch board embedded 
in wall with Module top cover plate incl. S&F switch 
board and cover plate and making necy. connections 
with PVC Cu wire and earth continuity wire etc. 
(TV/Computer point) 

20 Nos. 1691 33820 

20 
Supply and delivery at site of 12 inch. (300 mm) sweep 
Heavy Duty Exhaust Fan with aluminum die cast body 
(min 900 RPM). 

9 Nos. 2000 18000 

21 

Fixing of exhaust fan after making a hole in the wall 
and making good damages and smooth cement finish 
etc. as required and providing necy. length of PVC 
insulated copper wire for making the connection for 
12 inches (300 mm) sweep Heavy Duty Exhaust Fan. 

9 Nos. 329 2961 

22 

Supply & Fixing 240 V, 6 A, 5 pin Modular type plug 
socket with 6A switch, without plug top on GI Modular 
type switch board embedded in wall with Module top 
cover plate incl. S&F switch board and cover plate and 
making necy. connections with PVC Cu wire and earth 
continuity wire etc. (Separate 6 amp) 

6 Nos. 377 2262 

23 

Supply & Fixing 240 V, 5/15 A, 5 pin Modular type plug 
socket with 16A Modular type switch, Modular switch 
type SP MCB (C-Curve) etc. complete set, without plug 
top on GI Modular type switch board embedded in 
wall with top cover plate incl. S&F switch board and 
cover plate and making necy. connections with PVC Cu 
wire and earth continuity wire etc.  

3 Nos. 380 1140 

24 

Supply & Fixing 240 V, 25A, Modular type starter with  
socket for 2T AC machine with 25 A Modular switch 
type DP MCB (C Curve) on GI Modular type switch 
board  embedded in wall with top cover plate incl. S & 
F switch board and cover plate and making necy. 
connections with PVC Cu wire and Cu earth continuity 
wire etc. 

12 Nos. 1047 12564 

25 

Installation & commissioning of 2 or 1.8T Cassette AC. 
Along with that numbering as per direction of 
Engineer or his representative has to be done. 
Numbering should be permanent, engraved on a 
separate plate of suitable rigid material, and properly 
affixed in both Indoor & Outdoor units. 

12 Nos. 897 10764 

26 

Transportation of 12 Nos. Cassette AC's (Complete 
Set) from Guest House of SMPK at 93, Chowringhee 
Road to Fairlie warehouse at Strand Road without 
damage. 

1 LOT 1311 1311 
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27 

Refrigerant Cooper Pipes (Liquid) of suitable 
dimensions with all accessories & fitting for Cassette 
AC laid between indoor & outdoor unit as per OEM's 
specifications. It shall be in total clamping manner 
above false ceiling & in total concealed manner below 
false ceiling level. From the structural ceiling it should 
hanged or shall be fixed on wall / beam etc. with 
clamps & the distance between two clamp shall be 
less than 1 meter. It shall not be placed over the false 
ceiling nor shall it be fixed with false ceiling members. 
Supply & fitting of Closed Cell Class 1 Fire retardant 
elastomeric Nitrile Insulation Foam Tube with 19mm 
Wall thickness for covering Copper Pipes (liquid) with 
all fittings & accessories, etc. Aluminum foil 
membrane shall be applied to provide resistance 
against breakdown due to UV radiation for exposed 
portion of the rubber insulation with Nitrogen testing. 

180 Mtr 900 162000 

28 

Refrigerant Cooper Pipes (Gas) of suitable dimensions 
with all accessories & fitting for Cassette AC laid 
between indoor & outdoor unit as per OEM's 
specifications. It shall be in a total clamping manner 
above the false ceiling & in a totally concealed manner 
below the false ceiling level. From the structural 
ceiling, it should be hanged or shall be fixed on a 
wall/beam, etc. with clamps & the distance between 
two clamps shall be less than 1 meter. It shall not be 
placed over the false ceiling nor shall it be fixed with 
false ceiling members. Supply, fitting & testing of 
Closed Cell Class 1 Fire retardant elastomeric Nitrile 
Insulation Foam Tube with 19mm Wall thickness for 
covering of Copper Pipes (Gas) with all fittings & 
accessories, etc. Aluminum foil membrane shall be 
applied to provide resistance against breakdown due 
to UV radiation for exposed portion of the rubber 
insulation with Nitrogen testing. 

180 Mtr 900 162000 

29 
Supply & fixing of flexible Water drainage pipe of 
suitable dimensions. 

140 Mtr 54 7560 

30 
S & F of iron caging of 5mm x 25mm MS strip with lock 
& key for ODU of ACs, including painting of cage. 

12 Nos. 2394 28728 

31 

Supply, Terminating, Laying & Commissioning of 4 
Core 2.5mm Multi Strand PVC insulated Copper Cable 
for Communication between Indoor and Outdoor 
Units. 

180 Mtrs. 80 14400 

32 
Supply & fixing of 3/4 inch rigid PVC water pipe for 
drainage incl. nec. accessories as per site requirement. 

70 Mtrs. 40 2800 
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33 
Supply & fixing of 1&1/4 inch rigid PVC water pipe for 
drainage incl. nec. accessories as per site requirement. 

70 Mtrs. 70 4900 

34 

Cutting of channel on wall/floor surface for fixing of 
water drainage pipe and mending good damages to 
original finish after fixing of water drainage pipe of 
max. Size 1.25 inch. 

140 Mtrs. 100 14000 

35 

Providing & Fixing of prefabricated M.S. Hanging Stand 
for cassette air conditioner indoor units. It shall be 
made out of heavy gauge M.S channels, angles, flats 
etc. of appropriate size & thickness duly powder 
coated with anti-corrosive paint. The entire item has 
to be executed as per the OEM recommendation & 
site conditions. Highest Safety standard need to be 
provided for the Hanger.  

12 SET 6833 81996 

36 

Providing & Fixing of pre-fabricated M.S. Stand for 
cassette air-conditioner outdoor units. It shall be 
made out of heavy gauge M.S channels, angles, flats 
etc. of appropriate size & thickness duly painted with 
anti-corrosive paint. The entire item has to be 
executed as per recommendation of the OEM & site 
conditions. 

12 SET 538 6456 

37 
Charging of R-410A Refrigerant  as per OEM 
recommendation for 2 or 1.8 Ton Cassette AC. 

30 Kg 1467 44010 

38 

Supplying & Fixing 240 V AC/DC superior type 
Multitune Call Bell with selector switch for single 
/Multi Tunes mode on HW board ncl. S&F HW board, 
include. Supply of batteries, if Battery operated. 

2 Nos. 294 588 

39 

Earthing with 50mm. Dia. GI pipe ISI Medium 3.64 mm 
thick, 3.04 Mtrs. Long and 1x4 SWG GI earth wire 
(4mtrs long ), 13 mm. dia x 80 mm. long GI nuts and 
bolts, double washer, incl. S&F 65 mm. dia GI pipe 
protection (1mtr. Long) to be filled with bitumen 
partly under the ground level and partly above ground 
level driven to an average depth of 3.65 Mtrs below 
the ground level including providing necessary 
masonry enclosure of overall size 86.36 cm x 86.36 cm 
x 46 cm deep (below the ground level), CI hinged 
inspection cover of size 36.56 cm x 36.56 cm and 
treating of soil by using salt and charcoal as required. 
Earthing work is to be carried out as per IS. 

4 Nos. 6855 27420 
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40 

Connecting from earth pit to earth pit, earth station to 
earth bus bar, cable tray inclusive of S&F 25mm x 6 
mm Galvanized (Hot-Dip) MS flat under the ground 
level/on wall/floor with GI saddle as required inclusive 
drilling holes, bolts, nuts, washers, etc. and mending 
good the damages as required 

80 RM 138 11040 

41 

Supplying & fixing earth bus bar of galvanized (Hot 
Dip) MS flat 50 mm x 6 mm on wall having clearance 
of 6 mm from wall including providing drilled holes on 
the bus bar complete with GI bolts, nuts, washers, 
spacing insulators etc. as required.  

2 RM 216 432 

42 

Connecting the equipment to the earth bus bar 
including S & F GI (Hot-Dip) wire of size as below on 
the wall/floor with staples buried inside the wall/floor 
as required and making connections to equipment 
with bolts, nuts, washers, cable lugs, etc. as required, 
and mending good damages. Solid GI wire: No. 6 SWG 

40 RM 13 520 

43 
Fixing of luminaries within false ceiling as recessed/on 
surface of wall/ ceiling, as per Luminaire type, 
including all accessories complete in all respect. 

126 Nos. 100 12600 

44 

Supply & Delivery of LED Batten with the following 
technical specification:-Surface and wall mounted LED 
batten, extruded aluminum housing provided for 
efficient heat dissipation with diffuser & integrated 
electronic driver, Operating voltage range: 140 V - 270 
V,  Average life L70B50: 50000 hours, can be fixed 
directly into the wall/ ceiling by means of mounting SS 
clips, THD <= 10%, CCT= 6500K, CRI>=70, System 
Lumen output >= 4800 lm, Input power <=40W, 
Luminaire & Driver units are BIS certified, IP 20 or 
above. 

4 Nos. 1050 4200 

45 

Supply & Delivery of  Recess mounted down lighter 
with pressure die-cast aluminum heat sink & diffuser 
in the white powder-coated finish with integral 
electronic low THD (<10%) LED driver, IP 20, Average 
life L70B50: 50000 hours, Fixing into the false ceiling 
by 2 nos. SS springs/clips, <=24 Watt, CCT = 5700K, 
System Lumen >=2400 Lm. Luminaire & Driver units 
are BIS certified. 

94 Nos. 1380 129720 
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46 

Surface-mounted down light with pressure die-cast 
aluminum heat sink and polycarbonate cover for 
surface mounting, IP 20, Operating temperature: -10 
°C to +40 °C, Operating voltage range: 140 V - 300 V, 
Average life L70B50: 50000 hours, <=15 Watt, THD <= 
10%, CCT=5700K, CRI >=70, System Lumen = 1500 Lm, 
Color of the fixture is white. The Luminaire and driver 
should be BIS certified. 

22 Nos. 1125 24750 

47 

Supply & Delivery of 25 Watt Recessed LED Luminaire 
with aluminum extruded housing in white powder 
coated finish and Sheet steel end caps, High 
transmittance opal diffuser for glare free symmetric 
light distribution, system efficacy= 100 Lm/Watt, CCT 
= 5700 K, Colour of the fixture White, Operating 
voltage range : 140 V - 270 V ,Average life L70B50: 
50000 hours. The Luminaire and driver should be BIS 
certified.   

6 Nos. 4380 26280 

48 Supply of Active Repeater Addressable Fire Alarm 
Panel as per Technical Specifications. 1 Nos. 82425 82425 

49 
Installation, testing & commissioning of above 
Repeater panel in all respect as required at site as per 
Technical Specifications. 

1 Nos. 12,875.00 12875 

50 

Supply of Addressable type multi criteria (Smoke cum 
Heat) detector with base for use as heat or smoke or 
combined both with automatic electronic addressing, 
microprocessor type with built-in integrated short 
circuit isolator as per Technical Specifications. 

50 Nos. 3998 199900 

51 
Installation, testing & commissioning of above multi 
criteria detector in all respect as required at site as per 
Technical Specifications. 

50 Nos. 475 23750 

52 
Supply of Addressable manual call point having inbuilt 
short circuit isolator as per Technical Specifications. 9 Nos. 6919 62271 

53 
Installation, testing & commissioning of above 
Addressable manual call point in all respect as 
required at site as per Technical Specifications. 

9 Nos. 475 4275 

54 

Supply of Addressable Loop Powered multi tone 
sounder with integrated short circuit isolator & having 
operating temperature -10⁰C to + 55⁰C as per 
Technical Specifications. 

8 Nos. 9309 74472 

55 
Installation, testing & commissioning of above Loop 
Powered multi tone sounder in all respect as required 
at site as per Technical Specifications. 

8 Nos. 475 3800 

56 Supply of Metal Junction Box for mounting of 
detectors / devices etc. as per Technical Specifications. 50 Nos. 96 4800 
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57 Installation of above Metal Junction Box in all respect 
as required at site as per Technical Specifications. 50 Nos. 63 3150 

58 
Supply of 2x1.5 sq.mm. FRLS copper armoured cable 
as per Technical Specifications. 

1500 Mtrs. 108 162000 

59 
Laying of above cable with wiring accessories as per 
Technical Specifications. 1500 Mtrs. 46 69000 

60 Supply of 4x1.5 sq.mm. FRLS copper armoured cable 
as per Technical Specifications. 500 Mtrs. 197 98500 

61 
Laying of above cable with wiring accessories as per 
Technical Specifications. 500 Mtrs. 44 22000 

62 
Supply of 8 core x .75sq mm Twisted Pair Shielded 
cable with PVC conduit as per Technical Specifications. 500 Mtrs. 240 120000 

63 Laying of above cable with wiring accessories as per 
Technical Specifications. 500 Mtrs. 44 22000 

64 

Supply and delivery of 4C x 16 sq. mm XLPE insulated, 
1.1KV grade, armored copper conductor cable 
complies with IS 7098 (Part1)/1988 or the latest 
amendment if any. 

35 Mtrs. 1,182.00 41370 

65 

Laying of cable 4 core 16 sq.mm at an average depth 
of 75 mm with earthing attachment in 10 SWG GI (Hot 
Dip)Wire , after cutting floor/pavement/wall and 
making holes incl., embedding the cable and mending 
good the damages to original finish incl. removing the 
rubbish 

35 Mtrs. 127.00 4445 

66 

Supplying and fixing compression type gland complete 
with brass gland, brass ring & rubber ring for dust and 
moisture proof entry of XLPE cable 4C x 16 sq.mm. 
Copper cable. 

2 SET 132.00 264 

67 

Finishing of XLPE cable ends by crimping method incl. 
supplying and fixing solder less sockets, tapes, 
anticorrosive paste and jointing material for 4C x 16 
sq.mm. copper cable 

2 SET 95.00 190 

68 

Supply and Installation of SS Enclosure for 3P MCCB 
having Generous space for cable termination, In-built 
neutral Link for TPN system,IK08 and IP30 Protection, 
Mounting holes for easy wall mounting, suitable up to 
125A MCCBs. 

1 No. 1,600.00 1600 

69 
Supply of 3 Pole, 63A, MCCB, Conforms to IS/IEC 
60947-2 & IEC 60947-2,25/30 KA, Adjustable Overload 
Setting: 0.8 - 1.0 x In. 

1 No. 2,794.00 2794 
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70 
Supply & fixing of Pendant / Suspended light suitable 
for surface mounting on the true ceiling, 4000 K, LED, 
wire suspension, IP20, Max 30W.  

8 No. 13,710.00 109680 

71 
Supply & Delivery of Aesthetic Heritage Lamp Post of 5 
meter high with set of suitable nuts and bolts. 

8 Nos. 50280 402240 

72 

Supply, Delivery, Installation, and Commissioning of 
Aesthetic Architectural Heritage Design Luminaire 
with all accessories suitable for the above heritage 
lamp post. 

8 Nos. 28500 228000 

73 

Erection of pole and construction of suitable civil 
foundation for above 5 meter High Heritage Lamp 
Post. RCC foundation (1:2:4, with nominal 
reinforcement) for heritage lamp post should be 
exposed above finished ground level. 02 nos. flexible 
PVC Pipe of suitable diameter to be kept inserted 
inside the RCC foundation for cable entry. The 
Heritage Lamp post should be erected on the 
aforesaid RCC foundation. The design of the 
foundation should be as per site conditions. 

8 Nos. 15000 120000 

74 

Spike earthing by 20 mm dia, GI Pipe earth with 6 SWG 
(HOT dip) wire (4 Mtr. Long) including nuts, bolts, 
washers driven into on average depth of 2 mtr. Below 
the ground level.  

8 Nos. 521 4168 

75 

Distn. wiring with 2 x 36/0.3 (2.5 sq. mm) single core 
stranded copper conductor PVC insulated and 
unsheathed copper wire with 1x22/0.3 (1.5sqmm) PVC 
insulated and unsheathed copper wire as ECC, with 
suitable rigid pvc conduit and complete with all 
accessories. 

40 Mtrs. 233 9320 

76 
Supply & Delivery of 2C, 6 sq. mm XLPE insulated 1.1 
KV grade armored Al cable as per Technical 
Specification. 

60 Mtrs. 132 7920 

77 

Laying of cable 2 core 6 sq. mm. at an average depth 
of 750 mm below ground after excavating a suitable 
trench,  through suitable dia HDPE Pipe including 
refilling the trench with excavated soil and mending 
good. This includes Supply & laying of suitable dia 
HDPE pipe with socket, bend, couplers etc. complete 
with fitting and cutting, jointing etc. for laying of 
above cable 

60 Mtrs. 310 18600 

78 

Supplying and fixing compression type gland complete 
with brass gland, brass ring & rubber ring for dust & 
moisture proof entry of the above XLPE armoured 
cable, 2C, 6 sq.mm. 

16 SET 68 1088 



 

79 
Finishing the end of the above XLPE armored cables by 
crimping method incl. supplying and fixing solder less 
socket, tapes, anticorrosive paste & jointing materials. 

80 

Supply and installation of Time Switch Controller Set 
for max 32A load with Contactor and MCB. Used For 
Automatic Switching On/Off of lights. Package 
Includes One Timer, 32A Contactor, and 32A 
MCB, Terminal Block, pre-wired and all fitted into 
Metal Box. 

  
  

TOTAL (Exclusive of GST)
 

Note: 
1. The quantity above may increase 

per actual. 
2. The rate quoted should be exclusive

respect. 
3. GST will be paid extra at applicable

PRICE SHOULD

45 

Finishing the end of the above XLPE armored cables by 
ping method incl. supplying and fixing solder less 

socket, tapes, anticorrosive paste & jointing materials.  
16 SET 

Supply and installation of Time Switch Controller Set 
for max 32A load with Contactor and MCB. Used For 

f of lights. Package 
32A Contactor, and 32A -2 poles 

wired and all fitted into 

1 SET 

TOTAL (Exclusive of GST) 

 or decrease as per requirement for which payment

exclusive of GST and should be considered to complete

applicable rates at the time of supply of goods and services.

HOULD BE EXCLUSIVE OF GST 

32 512 

4764 4764 

35,37,925 

payment will be made as 

complete the work in all 

services. 
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Tenderer to fill up the following [score out which is not applicable] 
 

PRICE NOT TO BE QUOTED HERE 
 
 

(a) % 
(in figures) Below par (-) Rs. 

 
…………………………………………………Percent      

(in words) 
 

(b) % 
(in figures) At par NIL  

 
…………………………………………………Percent      

(in words) 
 
 

(c) % 
(in figures) Above par (+) Rs. 

 
…………………………………………………   Percent 

(in words) 
 
 

Total Tendered Amount: Rs.    

Total tendered amount (in words) 

……………………………………………………………………………………………………………………………                

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

Permanent Income Tax A/C. No… …………………………………………………….. 

 
Date: 

 

(Signature of Tenderer) 
 

[Total amount of tender, completion time and preliminary time as quoted /stated above are to be carried 
over to Form of Tender attached] 

 
Witness: - 

(Name in block letters) 

Address: 

Occupation: 



 

Profile
 

This is to confirm that we agree to abide by all the terms and conditions of this 
KDS/Mech/DC-I/ADV/631 dated 13
Contract” enclosed with this Tender Document as well as decisions taken in the pre
commercial conference, if any. Our relevant

Particulars 

Name of the Tenderer 

Name of the owner(s) of the Tenderer

Full postal address of the Tenderer
Police Station. 

Telephone No. of the Tenderer 

Fax No. of the Tenderer 

E-mail ID of the Tenderer 

Name of the contact person of the

Mobile/land line Telephone No. of
person of the Tenderer. 

Name of the partners/directors/ 
applicable, in this particular contract

Name of their authorized representative(s)
who would handle the contract on

 
 

 

Date ……………….. 
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Profile of Tenderer / FORM –D 

This is to confirm that we agree to abide by all the terms and conditions of this 
3.03.2023, those mentioned in the “General

Contract” enclosed with this Tender Document as well as decisions taken in the pre
relevant particulars are furnished hereunder:

To be filled in by the Tenderer
mentioned as “none

 

Tenderer  

Tenderer including  

 

 

 

the Tenderer  

of the contact  

 members, as 
contract 

 

sentative(s) 
on their behalf. 

 

Signature of the Tenderer

Office seal of the Tenderer

Annexure - F 

This is to confirm that we agree to abide by all the terms and conditions of this NIT No. SMP/ 
“General Conditions of 

Contract” enclosed with this Tender Document as well as decisions taken in the pre-bid techno- 
hereunder: 

Tenderer or to be 
“none ” 

Tenderer 

Tenderer 



 

[DOCUMENT TO BE DOWNLOADED,
SIGNED, SCANNED AND

 

 
Ref. No………… 

 
The Chief Mechanical Engineer, 
SMP, Kolkata, 
Mechanical and Electrical Engineering
8, Garden Reach Road, 
Kolkata – 700 043 

Dear Sir, 

1. We,   ………………………………………………………..(Name  
Tender Document and understood
for……………………………………………………...........................................................................................
(NIT No. SMP/KDS/Mech/DC-I/ADV/…….
all the terms and conditions of the same

 
2. All information and proofs provided in the 
are true and correct and all documents accompanying such tender are true copies of their
originals. 

 
3. We shall make available to SMP,
information it may find necessary or require

 
4. We, ………………………………………………  
abide by the decisions of SMPK in the matter of examination, evaluation and selection of Successful
Tenderer and shall refrain from challenging
regard. We further acknowledge the right
or otherwise and hereby waive our right

 
5. We also certify the following: 
(a) We have not been debarred by the Central/State Govt. or any entity controlle
other legal authority from participating in

 
(b) We have also not been expelled from any project or
for breach in the last 3 years ending 
tender. 

 
6. We declare that: 
(a) We have examined and have no reservations
if any, issued by SMPK thereon. 
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DOWNLOADED, FILLED IN UNDER BIDDER’S 
SIGNED, SCANNED AND UPLOADED] 

Covering Letter 

 Date: 

Engineering Department, 

………………………………………………………..(Name   of   Tenderer)   having  
understood its contents, hereby submit

for……………………………………………………...........................................................................................
/……. Dated ................ and confirm that we unconditionally

same including the Addendum (if issued). 

All information and proofs provided in the Tender including Addendum and in the Appendices
are true and correct and all documents accompanying such tender are true copies of their

SMP, Kolkata (hereinafter referred to as SMPK)
or require to supplement or authenticate the Tender.

……………………………………………  (Name of Tenderer) hereby undertake
in the matter of examination, evaluation and selection of Successful
challenging or questioning any decision taken 

acknowledge the right of SMPK to reject our tender without assigning
right to challenge the same on any account whatsoever.

We have not been debarred by the Central/State Govt. or any entity controlle
participating in any Tender/Contract/Agreement of whatever

been expelled from any project or contract nor have had any contract terminated
 on the date of opening of the techno commercial

reservations to the Tender Document, including

 LETTERHEAD, 

having   examined    the 
submit our Tender 

for……………………………………………………........................................................................................... 
unconditionally accept 

Addendum and in the Appendices 
are true and correct and all documents accompanying such tender are true copies of their respective 

SMPK) any additional 
Tender. 

dertake that we will 
in the matter of examination, evaluation and selection of Successful 

 by SMPK  in this 
without assigning any reason 

whatsoever. 

We have not been debarred by the Central/State Govt. or any entity controlled by them or any 
whatever kind. 

contract nor have had any contract terminated 
commercial part of the 

including the Addendum, 



 

(b) We hereby certify that we have taken
will engage in any corrupt, fraudulent
tender. 
7. We understand that SMPK reserves the right to accept or reject any tender and to annul the
tendering process and reject all tenders at any time without any liability or any obligation for such
acceptance, rejection or annulment without

 
 

Yours faithfully, 
 
 

Signature o f  T e n d e r e r ……………………………………………….
 

Name:   …………………………………………

Designation:     ……………………………………………………………….

Date:        ……………………………………………………………………….

Seal   of   the   tenderer…………………………………………………………
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taken steps to ensure that no person acting for
fraudulent or coercive practices to influence the evaluation

We understand that SMPK reserves the right to accept or reject any tender and to annul the
process and reject all tenders at any time without any liability or any obligation for such

without assigning any reason thereof. 

………………………………………………. 

…………………………………………………………………….. 

………………………………………………………………. 

………………………………………………………………………. 

tenderer………………………………………………………… 

for us or on our behalf 
evaluation process of the 

We understand that SMPK reserves the right to accept or reject any tender and to annul the 
process and reject all tenders at any time without any liability or any obligation for such 



 

SYAMA PRASAD

Tenderers must fill in the undernoted
 

Sl. 
No. 

Full particulars 
of similar 
works carried 
out by 
Tenderer 

Value of 
work in 
Rs. 

Contract 
completion
time 

1.    

2.    

3.    

 
 

Attach additional sheet(s), if required. 
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PRASAD MOOKERJEE PORT, KOLKATA

SCHEDULE – “O” 

undernoted column: 

 
completion 

Actual 
completion 
time 

Name and 
Addresses of 
Authorities 
for whom 
work was 
carried out 

Details of Authorities to whom
reference can be

Full Postal 
Address 

   

 
 
 
 
 
 

 

  

   

KOLKATA 

Details of Authorities to whom 
reference can be made 

Phone/ 
Mobile 
No. 

Email 
ID 

  

  

  



 

 

 
The Tenderers are also requested to 

 

 

1. Name of the Company 
 

2. Address of its present registered
 

3. Date of its incorporation 
 

4. Full ;name and address of each
of its Directors – any special particulars
as to Directors if desired to be 

 
5. Name, address and other necessary

particulars of Managing 
appointed by the Company 

 
6. Copies of Memorandum and Articles

Association (with the latest amendments,
if any) 

 
7. Copies of audited Balance Sheets

Company for the last three years.

SCHEDULE – “O” 
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Sheet – 2 

 furnish the following particulars: 

A. In case of a Limited Company: 

 : 

registered office : 

 : 

each : 
particulars 
 stated 

ecessary : 
 Agents, if any, 

Articles of : 
amendments, 

Sheets of the : 
years. 



 

B. In case of a Firm: 
 

1. Name and address of the firm 
 

2. When business started 
 

3. If registered, a certified copy of
of Registration 

 
4. A certified copy of the Deed Of

 
5. Full name and address of each

Partners and the interest of each partner
in the Partnership. Any special
as to Partners if desired to be 

 
6. Whether the firm pays income

Rs.10, 000/- per year 

SCHEDULE – “O” 
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Sheet – 3 
 

 : 

 : 

of Certificate : 

Of Partnership : 

each of the : 
of each partner 

special particulars 
 stated 

income tax over : 



 

 
 

 
C. In case of an Individual: 

 

1. Full name and address of the 
Tenderer; any special particulars
of the Tenderer if desired to be

 
2. Name of the father of the Tenderer

 
3. Whether the Tenderer carried 

business in his own name or any
other name 

 
4. When business was started any

 
5. Whether any other person is interested

in the business directly or indirectly,
if so, name, address, etc. of such
and the nature of such interest.

 
6. Whether the Tenderer pays income

over Rs.10,000/- per year 
 
 

DATED, t h e ……………………… 

53 

SCHEDULE – “O” 
 

Sheet – 4 

 : 
particulars 

be stated 

Tenderer : 

 on : 
any 

any by whom : 

interested : 
indirectly, 
such persons 

interest. 

income tax : 

 Signature of TendererTenderer 



 

 
 

 

FORMAT
On the Rupees

 
BEFOR THE 1ST CLASS JUDICIAL
AFFIDAVIT 

 
I  son

by faith , by occupation

--------------------------------------do hereby
 
 

1. That  I  am  the  proprietor/Partner 

carrying on business on the said name

(In case the above Deponent is an enlisted

mentioned in affidavit.) 

 
2. THAT my aforesaid Firm is exempted

Registration. 

 
3. THAT the present affidavit is to be

------ of Tender no ----------------------------

of the work is to be mentioned) 

That the statements made above are 
 
 

That in the event the declaration is found

the consequences in respect of compliance

 
 

 
Identified by me 
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FORMAT OF AFFIDAVIT 
Rupees Ten Non – Judicial Stamp Paper 

JUDICIAL MAGISTRATE AT------------- 

son of  aged about

occupation , residing at   

by solemnly affirm and declare as follows: 

proprietor/Partner  of  -------------------------------  having  office 

name and style. 

enlisted Contractor at SMP, Kolkata, the same

exempted from E.S.I. Act and the said Firm 

be files before the SMP, Kolkata as per the clause

---------------------------- issued by SMP, Kolkata in respect of the

 all true to be the best of my knowledge and

found to be wrong and false, I will be held

compliance of The Employees State Insurance Act, 

DEPONENT

Annexure – G 

about Years, 

   

office  at ------------ and 

same should be 

 has no valid E.S. I 

clause no --------------- 

the work (the name 

and belief. 

held responsible for all 

 1948 

DEPONENT 



 

(FORMAT
On the Rupees

I

By THIS BOND I, Shri/Smt 
  
occupation ------------the Partner/Proprietor/Director
----------- am a tenderer under Mechanical
statutory body under MPT Act, 1963)

 
2. WHEREAS , the said SMP, Kolkata asked the every

Act or exempted to furnish an
Department, SMP, Kolkata again
Tenderer/contractor. 

 
3. NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named

herein above shall indemnify the SMP, Kolkata AGAINST ALL DAMAGES AND ACCIDENT
OCCURRING TO THE Labourers of the Tend
Kolkata and which shall be legal and /or claimed by the SMP, Kolkata during the execution of
the work stated in the NIT No 

 

4. AND the contractor hereunder agrees to indemnity and at all times keep indemnified the
Kolkata and its administrator and 

 
5. And also all such possible claim

declaration is found to be wrong
consequences in respect of compliance

 
In WITNESS WHEREOF I--------------------
Set and seal this the 
  . 

 
Sureties 
1. Signature: 
Name: 
Address: 

 
2. Signature: 
Name: 
Address: 

 
3. Witness 
Signature 
Name: 
Address: 
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(FORMAT OF INDEMNITY BOND) 
Rupees Fifty Non – Judicial Stamp Paper 

I N D E M N I T Y B O N D 

 , son
 Residing at 

Partner/Proprietor/Director------------------------------having
Mechanical Engineering Department, SMP, Kolkata (
1963) 

WHEREAS , the said SMP, Kolkata asked the every tenderer, who is not  covered under  E.S.I
an Indemnity Bond in favour of Mechanical
against all damages and accident to

NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named
herein above shall indemnify the SMP, Kolkata AGAINST ALL DAMAGES AND ACCIDENT
OCCURRING TO THE Labourers of the Tenderer/contractor as demanded by the SMP,
Kolkata and which shall be legal and /or claimed by the SMP, Kolkata during the execution of

 of    

AND the contractor hereunder agrees to indemnity and at all times keep indemnified the
 representative. 

claim or demand for damages and accidents. 
wrong and false, the tenderer will be held responsible

compliance of The Employees State Insurance Act, 

--------------------, the Partner/Proprietor/Director ----------------
 Day of In the year 

 Signature of the Indemnifier

Annexure – H 

son of Shri/Smt   
    by 

having office at ---- 
Kolkata (A 

is not  covered under  E.S.I 
Mechanical Engineering 

to the Labourer 

NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named 
herein above shall indemnify the SMP, Kolkata AGAINST ALL DAMAGES AND ACCIDENT 

erer/contractor as demanded by the SMP, 
Kolkata and which shall be legal and /or claimed by the SMP, Kolkata during the execution of 

AND the contractor hereunder agrees to indemnity and at all times keep indemnified the SMP, 

 In the event the 
responsible for all the 

 1948. 

---------------- Hereto 
 at   

Indemnifier 



 

 

 
[DOCUMENT TO BE DOWNLOADED,

SIGNED,
 

Undertaking to be submitted in

 
Ref. No…………… 

 
The Chief Mechanical Engineer, 
SMP, Kolkata, 
Mechanical and Electrical Engineering
8, Garden Reach Road, 
Kolkata – 700 043 

Dear Sir, 

We,  ………………………………………………………..(Name   of  

and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the

instant e-tender and no other source, and will comply to the said Tender document, GCC and

Addenda. 

 
We are submitting this undertaking in lieu of submi

document. 
 

Yours faithfully, 
 

Signature of Tenderer……………………………………
Name:  …………………………………………………………..
Designation:   ………………………………………….………
Date:      ……………………………….…………………….……..

 
Seal of the tenderer……………………………………….
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DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD,
SIGNED, SCANNED AND UPLOADED] 

in lieu of uploading/submitting signed copy
document 

 Date

Engineering Department, 

………………………………………………………..(Name   of   Tenderer)   have   

and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the

tender and no other source, and will comply to the said Tender document, GCC and

We are submitting this undertaking in lieu of submission of signed copy of the full Tender

Tenderer…………………………………… 
………………………………………………………….. 

………………………………………….……… 
……………………………….…………………….…….. 

tenderer………………………………………. 

Annexure –I 

LETTERHEAD, 

copy of full tender 

Date …………..……….. 

Tenderer)   have   fully   read 

and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the 

tender and no other source, and will comply to the said Tender document, GCC and 

ssion of signed copy of the full Tender 



 

 
 

 
Name of the Firm: 

 
Checklist

[Bidder to submit this document

Sl. 
No. 

Documents to be uploaded as per instructions

 
1 

Earnest Money 
(details of DD no./Banker’s Cheque No.
with validity period, if applicable, to be

 
2 

Tender Fee 
(details of DD no./Banker’s Cheque No.
with validity period, if applicable, to be

3 PAN No. 

4 Trade License Details 

5 Electrical Contractor License Details (No.

6 ESI Regn. No. (If registered) 

7 
Affidavit/Indemnity Bond Uploaded (Yes/No)
is not applicable for the firm) 

8 PF Regn. No. 

9 GST Regn. certificate No. 

10 Professional Tax No. 

 
11 

 
Undertaking (Annexure-I) Uploaded (Yes/No)

12 Form -D, Covering letter Uploaded (Yes/No)

13 Schedule ‘O’ Uploaded (Yes/No) 

14 Status of Tenderer (i.e. Pvt. Ltd./Partnership/Propr

15 Bid Securing Declaration Form Uploaded

 "Financial Turnover 
(Average of Last 3 year 
turnover shall be 30% of 
the Tender value)" 

FY: 2019-20

FY: 2020-21

FY: 2021-2

 
 

16 

Details as required for 
ECS Payment 
[Scanned copy of 
unissued cheque is to 
be uploaded.] 

Name of Bank

Branch Name

Type of A/C

A/C no. 

MICR Code

IFSC No. 

Note: No field is to be left blank. 
Signature of  Tenderer…………………………………………..
Name:   …………………………………………………………..
Designation:    ………………………………………….………...
Date:      ……………………………….…………………….……..
Seal of the tenderer……………………………………………..
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Checklist for Documents to be Uploaded 
document completely filled up for evaluation of its offer]

instructions of NIT 
Details of Documents

No. with date or NSIC No. 
be mentioned here) 

 

No. with date or NSIC No. 
be mentioned here) 

 

 

 

(No. & Validity period) 
 

 

(Yes/No) (If ESI Registration  

 

 

 

(Yes/No) 
 

(Yes/No) 
 

 

Ltd./Partnership/Proprietorship etc.) 
 

Uploaded (Annexure-J)  

20  

21 

22 

Bank with Code 
 

Branch Name 
 

A/C 
 

 

Code 
 

 
 

………………………………………….. 
………………………………………………………….. 

………………………………………….………... 
……………………………….…………………….…….. 

…………………………………………….. 

offer] 

Annexure - J 

Documents as Uploaded 



 

 

 
 
 
 
 

General Conditions of Contract
Forms

 
 
 
 
 
 

 
Sanctioned by the Trustees

6th Meeting

 

Including Addendum
held
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General Conditions of Contract 
Forms and Agreements 

Trustees under Resolution No. 92
Meeting held on 27th May, 1993 

Addendum Sanctioned by the Trustees Meeting
held on July, 2014 

Annexure –K 

92 of the 

Meeting 

 



 

 

KOLKATA

KOLKATA
& HALDIA

 
 

GENERAL 
 

 CLAUSE 

1. AMENDMENT TO GENERAL
CONTRACT 

2. DEFINITION 

3. DUTIES & POWERS 
ENGINEER’S REPRESENTATIVE

4. THE TENDER/OFFER 
REQUISITES 

5. THE CONTRACT & GENERAL
OF CONTRACTOR 

6. COMMENCEMENT, EXECUTION
COMPLETION OF WORK

7. TERMS OF PAYMENT 

8. VARIATION AND ITS VALUATION

9. DELAY/EXTENSION         
TIME/LIQUIDATED  DAMA
OF CONTRACT 

10. MAINTENANCE AND
SECURITY DEPOSIT 

11. INTERPRETATON 
DOCUMENTS, DISPUTES

12 FORMS GC-1, GC-2 , GC-3

13 FORM OF AGGREMENT 

14 PROFORMA FOR B.G.
PERFORMANCE 

15 INTEGRITY PACT DOCUMENT:
16 ADDENDUM 
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KOLKATA PORT TRUST 

KOLKATA DOCK  SYSTEM 
HALDIA DOCK COMPLEX 

 CONDITIONS OF CONTRACT 

 PAGES 

GENERAL CONDITIONS OF … GC 1 

… GC 2 – GC

 OF ENGINEER & 
ENGINEER’S REPRESENTATIVE 

… GC 3 – GC

 AND ITS PRE- … GC 5 – GC

GENERAL OBLIGATIONS … GC 9 – GC

EXECUTION AND 
WORK 

… GC 14 – GC

… GC 18 – GC

VALUATION … GC 20 – GC

 OF         COMPLETION 
MAGE/TERMINATION 

… GC 22 – GC

AND REFUND OF … GC 24 – GC

 OF CONTRACT 
DOCUMENTS, DISPUTES & ARBITRATION 

… GC 25 – GC

3   

   

B.G. FOR CONTRACT   

DOCUMENT: PROFORMA   

  

 

GC 3 

GC 5 

GC 9 

GC 14 

GC 17 

GC 20 

GC 22 

GC 24 

GC 25 

GC 27 



 

 

GENERAL CONDITIONS

 Cl-3.4 THE TENDER /OFFER &

Table under sub-clause (a) 
PREVIOUS 

Estimate 
d Value 
of Work 

Amount of Earnest

 For Works 
Contract 

For Contract
Supplying
Materials
Equipment

Up to Rs. 
1,00,000/- 

5% of the 
estimated 
value of 
work 

1% 
estimated
of work

Over Rs. 
1,00,000/- 

2% of the 
estimated 
value  of 
work 
subject to a 
maximum 
of Rs. 
20,000/- 
and 
minimum 
of Rs. 
5,000/-. 

½% 
estimated
of work subject
to a  maximum
of    R
and minimum of
Rs. 1,

 
[AMENDMENT SANCTIONED BY THE BOARD
TRUSTEES’ MEETING HELD ON 26.02.2013

Table under sub-clause (d) 
 

PREVIOUS 
Class of 
Registra- 
tion 

Amount Of 
Fixed 
Security 

Financial
Each Tender

A Rs 10,000/- Any tender  
uptoRs 

B Rs 5,000/- Any tender  
uptoRs 

C Rs 2,500/- Any tender  
uptoRs 

 
[ AMENDMENT SANCTIONED BY THE BOARD
TRUSTEES’ MEETING HELD ON 12.10.2012
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AMENDMENT 
TO 

CONDITIONS OF CONTRACT

/OFFER & ITS PRE-REQUISITES 

AS AMENDED 
Earnest Money Estimate 

d  Value 
of Work 

Amount of Earnest

Contract of 
Supplying 
Materials or 
Equipment only 

 For 
Works 
Contract 

For Contract
Supplying
or Equipment only

 of the 
estimated value 

work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of 
work 

1% of the
value of work

 of the 
estimated value 
of work subject 

a  maximum 
Rs.    10,000/- 

and minimum of 
,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 
Crore + 1% 
on the 
balance 

½% of 
value of work subject
to a maximum of Rs.
10,000/-
of Rs. 1,000/

BOARD OF TRUSTEES VIDE RESOLUTION NO
HELD ON 26.02.2013 ] 

AS AMENDED 
Financial Limit Of 

Tender 
Class of 
Registra- 
tion 

Amount Of 
Fixed 
Security 

Financial
Each Tender

tender   priced 
 2,00,000/- 

A Rs 50,000/- Any tender
to Rs 10,00,000/

tender   priced 
 1,00,000/- 

B Rs 25,000/- Any tender
uptoRs 5,00,000/

tender   priced 
 50,000/- 

C Rs 15,000/- Any tender
uptoRs 3,00,000/

BOARD OF TRUSTEES VIDE RESOLUTION NO
ON 12.10.2012 ] 

CONTRACT 

Earnest Money 

Contract of 
Supplying Materials 
or Equipment only 

the estimated 
value of work 

 the estimated 
value of work subject 
to a maximum of Rs. 

- and minimum 
of Rs. 1,000/-. 

NO 210 OF THE 

Financial Limit Of 
Tender 

tender priced up 
Rs 10,00,000/- 

tender priced 
5,00,000/- 
tender priced 
3,00,000/- 

NO 82 OF THE 



 

 

 
1. DEFINITIONS 

 

1.0 In the contract, as here in
expressions shall have the
except where the context 

1.1 “Employer” or “Board” or “Trustees” means
Trustees for the Port of Kolkata,
3 of the Major Port Trusts
representatives and assigns.

1.2 “Chairman” means the Chairman
person appointed to act in
of the Major Port Trusts 

 
1.3 “Contractor” means the person or persons, Firm or Company

whose tender/offer has 
includes the Contractor’s
assigns, if any, permitted

 
1.4 “Engineer” means the Board’s

tender on its behalf and includes
Civic Facilities) or other official as may be appointed from time
to time by the Employer,
Contractor, to act as Engineer
in place of the “Engineer”

1.5 “Engineer’s Representative”
Assistant to the Engineer or any other official appoi
time to time by the Engineer
Clauses 2.4 to 2.6 hereof.

1.6 “Work” means the work to
Contract and includes authorised “Extra Works” and ‘Excess
Works” and “Temporary

 
1.7 “Temporary Works” means all temporary 

required in or about the execution,
of the works and includes (without thereby limiting the
foregoing definitions) all temporary erections, scaffolding,
ladders, timbering, soaking
godowns, platforms and bins for stacking building materials,
gantries, temporary tracks and roads, temporary culverts and
mixing platforms. 

 
1.8 “Extra Works” means those

completion of the Contract which were not specifically and
separately included in the schedule of items of the works i.e.
(Bill of Quantities) of the tender. “Excess Works” means the
required quantities of work in excess of the provision made
against any item of the bill

1.9 “Specifications” means the relevant and appropriate Bureau of
Indian Standard’s specifications
Specifications (latest revisions)
unless stated otherwise in

61 

GC - 2 

in after defined, the following words and 
the meaning herein assigned to them, 
 otherwise required. 

“Employer” or “Board” or “Trustees” means of the Board of 
Kolkata, a body corporate under Section 

Trusts Act, 1963, including their successors, 
assigns. 

Chairman of the Board and includes the 
in his place under Sections 14 and 14A 
 Act, 1963 

“Contractor” means the person or persons, Firm or Company 
 been accepted by the Trustees and 

Contractor’s representatives, heirs, successor and 
d by the Board/Chairman. 

Board’s official who has invited the 
includes the Manager (Infrastructure & 

Civic Facilities) or other official as may be appointed from time 
Employer, with written notification to the 

Engineer for the purpose of the Contract, 
“Engineer” so designated. 

Representative” means any subordinate or 
Assistant to the Engineer or any other official appointed from 

Engineer to perform the duties set forth in 
hereof. 

to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess 

“Temporary Works”. 

mporary Works” means all temporary works of every kind 
execution, completion or maintenance 

of the works and includes (without thereby limiting the 
foregoing definitions) all temporary erections, scaffolding, 

aking vats, site offices, cement and other 
godowns, platforms and bins for stacking building materials, 
gantries, temporary tracks and roads, temporary culverts and 

those works required by the Engineer for 
of the Contract which were not specifically and 

separately included in the schedule of items of the works i.e. 
(Bill of Quantities) of the tender. “Excess Works” means the 
required quantities of work in excess of the provision made 

bill of Quantities. 
“Specifications” means the relevant and appropriate Bureau of 

specifications / International Standard’s 
revisions) for materials and workmanship 

in the Tender. 

 
 
 

Employe
 
 

Chairman
 
 

Contractor
 
 

 
Engineer

 
 
 

 
Engineer’s
Representativ
e 

 
Works

 
 

Temporary
works

 
 
 
 
 
 

Extra works
and
works

 
 

Specification

Employer 

Chairman 

Contractor 

Engineer 

Engineer’s 
Representativ 

Works 

Temporary 
works 

Extra works 
and Excess 
works 

Specification 



 

 

 
1.10 “Drawings” means the drawings referred

specification and any modification of suc
writing by the Engineer and
time be furnished or approved

1.11 “Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings,
Tender / Offer, the letter of
Contract Agreement, if separately entered into and the Schedule of
Rates and Price, if any, adopted

1.12 “Constructional Plant” means all appliances or things of whatsoever
nature required or about the
the works or temporary works
the foregoing definition) all
materials or other things intended to form or forming part of the
permanent works. 

1.13 “Site” means the land, waterways
through which the works are
purpose of the Contract. 

1.14 “Contract Price” means the sum named in the letter of acceptance of
the Tender/Offer of the Con
and deductions therefrom 
provisions here in after contained.

1.15 “Month” means English Calendar

1.16 “Excepted Risks” are riot in
act of foreign enemies, hostilities) whether war be declared or not),
Civil War, rebellion, revolution, insurrection or military or usurped
power or use or occupation
in respect of which a certificate of completion has been issued (all of
which are herein collectively

1.17 Word importing the singular
versa where the context so

1.18 The heading and marginal notes
Contract shall not be deemed
consideration in the interpretation
contract. 

1.19 Unless otherwise stipulated
overhead costs of the Contractor,

2.0 DUTIES & POWERS OF ENGINEER
REPRESENTATIVE. 

2.1 The Contractor shall execute, compete and maintain the works in
terms of the contract to the
Shall comply with the Engineer’s

GC - 3 
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the drawings referred to in the Tender and 
specification and any modification of such drawings approved in 

and such other drawings as may from time to 
or approved in writing by the Engineer. 

“Contract” means and includes the General and Special Conditions of 
Drawings, priced Bill of Quantities, the 

f acceptance of the Tender/Offer, the 
Contract Agreement, if separately entered into and the Schedule of 

adopted by the Trustees at their discretion. 

“Constructional Plant” means all appliances or things of whatsoever 
the execution, completion or maintenance of 

works and includes (without thereby limiting 
all machinery and tools but does not include 

materials or other things intended to form or forming part of the 

waterways and other places, on, under, in or 
are to be executed by the Trustees for the 

“Contract Price” means the sum named in the letter of acceptance of 
ntractor, subject to such additions thereto 
 as may be made by the Engineer under the 

contained. 

Calendar Month. 

in so far as it is uninsurable, war, invasion, 
act of foreign enemies, hostilities) whether war be declared or not), 

ar, rebellion, revolution, insurrection or military or usurped 
occupation by the Trustees of any portion of the works 

in respect of which a certificate of completion has been issued (all of 
collectively referred to as the excepted risks). 

singular only, also includes the plural and vice- 
so requires. 

notes in these General Conditions of 
deemed to be part thereof or be taken into 

interpretation or construction thereof or of the 

stipulated the work “Cost” shall be deemed to include 
Contractor, whether on or off the site. 

ENGINEER & ENGINEER’S 

The Contractor shall execute, compete and maintain the works in 
the entire satisfaction of the Engineer and 
gineer’s direction on any matter whatsoever. 

Drawings 

Contract 

Constructio 
nal Plant 

Site 

Contract 
Price 

Month 

Excepted 
Risks 

Singular/ 
Plural 

Headings/ 
Marginal 
Notes. 

Cost 

 

Engineer’s 
Authority 



 

 

 
2.2 The Contractor shall take instructions from the Engineer and

subject to limitation of Clause
Representative. 

2.3 The Engineer shall have full
 

(a) to supply to the contractor from time to time during the
progress of the works
as shall be necessary for
execution and maintenance of the works and the contractor
shall carry out and be

(b) to alter or modify the
workmanship and to 

 
(c) to order for any variation,
work and for extra works.

 
(d) to issue certificates as

 
(e) to settle the claims &
as the first referee. 

 
(f) To grant extension of

2.4 The Engineer’s Representative
 

(i) watch and supervise
 

(ii) test and examine 
employed in connection with

 
(iii) have power to disapprove

not in accordance with the contract and the contractor
shall comply with

 
(iv) take measurements

purpose of payment
 

(v) order demolition of
reconstruction all 

 
(vi) have powers to issue

modification of design
the work and 

 
(vii) have such other powers and authorities vested in the

Engineer, which have
the Engineer under

GC - 
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The Contractor shall take instructions from the Engineer and 
Clause 2.5 hereof, from the Engineer’s 

Authority of
Engineer’s
Representati
ve

 full power and authority : 

to supply to the contractor from time to time during the 
works such further drawings and instructions 

for the purpose of proper and adequate 
enance of the works and the contractor 

be bound by the same. 
the specification of any material and 

 inspect the work at any time. 

variation, alteration and modification of the 
works. 

as per contract. 

& disputes of the Contractor and Trustees, 

of completion time. 

Engineer’s
Power

Representative shall : 

supervise the works. 

 any material to be used or workmanship 
connection with the work. 

disapprove any material and workmanship 
not in accordance with the contract and the contractor 

with his direction in this regard. 

measurements of work done by the contractor for the 
payment or otherwise. 

of defectively done work for its 
 by the Contractor at his own expense. 

issue alteration order not implying 
design and extension of completion time of 

have such other powers and authorities vested in the 
have been delegated to him in writing by 

under intimation to the Contractor. 

Power of
Engineer’s
Representati
ve.

Authority of 
Engineer’s 
Representati 
ve 
Engineer’s 
Power 

Power of 
Engineer’s 
Representati 
ve. 



 

 

 
2.5 Provided always that the

no power : 
 

(a) to order any work involving
the Trustees, 

(b) to make variation of 
(c) to relieve the Contractor

under the Contract. 

2.6 Provided also as follows :
 

(a) Failure of Engineer’s 
or materials shall not prejudice the power of the Engineer
thereafter to disapprove
the pulling down, removal, breaking
constructing at the contractor’s
have no claim to compensation for the loss if any sustained
by him. 

(b) If the contractor shall
decision of the Engineer’s
entitled to refer the matter
thereupon confirm, reverse

(c) Any written instructions or written approval given
Engineer’s Representative to the contractor, within the
terms of delegation of power and authority vested in the
Engineer to his Representative
contractor and the Trustees
the Engineer, who may
delegation. 

3.0 THE TENDER/OFFER A

3.1 The Contractor shall, before making out
tender/offer, be deemed t
site, fully considered all factors,
will have direct and indirect
from the work and shall be
the following aspects into

 (a) The form and nature of
including their sub-
conditions, the means of access to the site and all other
local conditions, including the likely charges and costs 
temporary way-leave,

 (b) The drawings, specifications,
to be executed and the quality, quantity and availability of
the required materials and labour for the work an
need to execute the work to the entire satisfaction of the
Engineer, and also by
Special Conditions of

GC - 
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the Engineer’s Representative shall have 

involving delay or any extra payment by 

 or in the works; and 
Contractor of any of his duties or obligations 

 

Limitation
Engineer’s
Representativ
e’s 

: 

 Representative to disapprove any work 
or materials shall not prejudice the power of the Engineer 

disapprove such work or materials and to order 
the pulling down, removal, breaking-up thereof and re- 

contractor’s cost and the contractor shall 
have no claim to compensation for the loss if any sustained 

shall be dissatisfied by reason of any 
Engineer’s Representative, he shall be 

matter to the Engineer who shall 
reverse or vary such decision. 

Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the 
terms of delegation of power and authority vested in the 

Representative in writing, shall bind the 
Trustees as though it had been given by 
may from time to time make such 

Engineer’s
Overriding
Power

AND ITS PRE-REQUISITES  

before making out and submitting his 
to have inspected and examined the 
factors, risks and contingencies, which 

indirect impact on his expenses and profit 
be specifically deemed to have taken 

into consideration : 

The
must
encompass
releva
asp
issues.

nature of the site and its surroundings 
-surface, hydrological, tidal and climatic 

conditions, the means of access to the site and all other 
local conditions, including the likely charges and costs for 

leave, if any, required for the work. 

Site
condition.

specifications, the nature and extent of work 
to be executed and the quality, quantity and availability of 
the required materials and labour for the work and the 
need to execute the work to the entire satisfaction of the 

by complying with the General and 
of Contract. 

Dra
Spe
Nature
extent
work
done.

Limitation of 
Engineer’s 
Representativ 

 Power 

Engineer’s 
Overriding 
Power 

The tender 
must 
encompass all 
relevant 

pects/ 
issues. 
Site & Local 
condition. 

awing/ 
ecification/ 

Nature & 
extent of 
work to be 
done. 



 

 

 
 (c) The accommodation required

office, mobilisation/dem
equipment and Construction

 (d) The sources and means of procurement of water for
drinking, washing and
availability of electrical

 (e) Payment of taxes and 
applicable statutes, ordinances and law together with the
rules made thereunde
of public bodies or any local or other authority by the
Contractor, keeping the
penalties and liabilities of
Contractor’s failure in

 (f) Payment of all kinds of stamp
agreement or for any legal
Guarantees and Indemnity

3.2 The Contractor’s tender shall be in ink on the Tender Forms
supplied by the Trustees, unless stipulated otherwise in the
Notice Inviting the Tender 
free from erasing. Corrections, if any, shall only be made by
scoring out and initialling of

3.3 If required by the Engineer
their tender or subsequently,
owners/partners/share hold
The failure in this regard shall
contract, if entered into, shall

3.4 (a) Unless otherwise stipulated
Offer, every tender must
the amount calculated as

 Estimated Value 
of Work 

Amount
 

For Works Contract

Up to Rs. 
1,00,000=00 

5% of the
value of

Over 
Rs. 1,00,000=00 

2% of the
value of
subject
maximum
20,000/
minimum
5,000/-
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required for the workmen and site 
mobilisation and storage of all plant, 

Construction materials. 

Accommodation
for Contractor’s
men/

The sources and means of procurement of water for 
and execution of work, and source and 

availability of electrical power, all at Contractor’s cost. 

Water
drinking
/Elec

 duties and compliance of all 
applicable statutes, ordinances and law together with the 

thereunder, the rules, regulations and bye-laws 
of public bodies or any local or other authority by the 

keeping the Trustees indemnified against 
liabilities of every kind arising from the 

in such compliance. 

Payment
Taxe
and observance
all statutes.

Payment of all kinds of stamp-duty for executing the 
legal instrument including Bank 

Indemnity Bonds. 

Payment of Stamp
Duty
by the

der shall be in ink on the Tender Forms 
supplied by the Trustees, unless stipulated otherwise in the 

 and shall be faultless in figures and 
free from erasing. Corrections, if any, shall only be made by 

of the revised figure. 

 

Engineer or the Trustees, the Contractors in 
subsequently, shall disclose the names of their 

ders at the required points of time. 
shall be treated as a breach and a 
shall be liable to be cancelled. 

Disclosure of
Owner’s

stipulated in the Notice Inviting Tender / 
must be submitted with Earnest Money of 

as per the following scale. 

Earnest
Money
Security

Amount of Earnest Money  

For Works Contract 
For Contract of 
Supplying Materials 
or Equipment only 

the estimated 
of work 

1% of the estimated 
value of work 

the estimated 
of work 

subject to a 
maximum of Rs. 

/- and 
minimum of Rs. 

-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Accommodation 
for Contractor’s 

/materials. 

Water for 
drinking etc. 

ctrical power. 

Payment of 
es/duties 
observance of 

statutes. 

Payment of Stamp 
Duty 

the Contractor. 

Disclosure of 
Owner’s name. 

Earnest 
Money and 
Security Deposit. 



 

 

 
 (b) Earnest Money shall be deposited with the Trustees’ treasurer in

cash or by Banker’s Cheque
Nationalised Bank of India
the form of any “Account
India drawn in favour of
Kolkata/Haldia, as the c
therefor be kept attache

 (c) Earnest Money of unaccepted
interest through A/c. Pa
of Kolkata / Haldia. 

 (d) The enlisted (registered ) Contractors of the Trustees who have
deposited fixed Security with the
(Finance) according to his
from depositing the Earnest

 Class of Registration Amount
Security

 
A 

 
R

 
B 

 
R

 
C 

 
R

  
(e) (i) Tender submitted without

liable to rejection. 
 

(ii) If before expiry of the va
tenderer amends his qu
unacceptable to the Tru
the Earnest Money deposited
option of the Trustees. 

 (f)   The Earnest Money of acc
Trustees as part of the Security Deposit,
Treasury Receipt shall be
cancellation of the previous

 (g)  Balance security for works
deduction from  all progressive  Bill (incl
necessary) @ 10% of the
that the total recovery may
per the under noted percentages
done up to the stage of completion.
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(b) Earnest Money shall be deposited with the Trustees’ treasurer in 
Cheque of any Kolkata Branch of a 

India drawn in favour of SMP, Kolkata or in 
“Account Payee” Draft of any Nationalised Bank of 

of “SMP, Kolkata” and payable at 
case may be, and the receipt granted 
ed to the Tender/Offer in the Sealed Cover. 

unaccepted tender shall be refunded without any 
ayee Cheque drawn on a Nationalised  Bank 

(d) The enlisted (registered ) Contractors of the Trustees who have 
Security with the Trustees’ FA & CAO / Manager 

his Class of Registration, shall be exempt 
Earnest Money, as per the following scale : 

Amount of Fixed 
Security 

Financial Limit of 
Each Tender 

 

Rs. 25,000/- 
Any tender priced up 
to Rs.5,00,000/- 

Rs. 10,000/- 
Any tender priced up 
to Rs.2,00,000/- 

Rs. 5,000/- 
Any tender priced up 
to Rs.1,00,000/- 

without requisite Earnest Money may be 

alidity period of his Tender/Offer, the 
uoted rates or tender/offer making them 
ustees and/or withdraws his tender/offer, 

deposited shall be liable to forfeiture at the 
 

 

ccepted tender/offer shall be retained by the 
Security Deposit, for which a separate 
be issued to the Contractor after 

previous Receipt of Earnest Money. 

works contract shall be recovered by 
deduction from  all progressive  Bill (including final  Bill, if 

the gross value of work in each such bill, so 
may not exceed the quantum computed as 

percentages of the total value of work actually 
completion. 

Method of 
Paying E.M. 

Refund of 
E.M. 

Exemption 
from E.M. to 
Regd. Firms 

 

Tender with- 
out EM liable 
to rejection. 

 
Forfeiture of 
E.M. before 
Acceptance of 
offer. 

E.M. to be 
converted to 
part S.D. 

Mode of 
recovery of 
balance S.D. 



 

 

 
 Value of Work 

For works up to 
Rs.10,00,000/-. 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 

For works costing more 
than Rs.20,00,000/- 

  
(h) Balance Security for Contract

equipment computed in terms of the percentages given above,
shall have to be deposited with
advance and within 30
order, either in cash or
Bank of India drawn in
Kolkata/Haldia, as the

 (i) No interest shall be paid
Tenderer/Contractor o
Deposit held by the Trustees,

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms
of Clause 9.3 hereinafter and subject to deduction, if any, under
the provision of Sub-clause
Contract provides for any main
Security Deposit may be refunded against any of the treasury
Receipt for that amount on expiry of half of the maintenance
period and the balance
maintenance period and
completion of work in
submitted his “No Claim”

 (ii) The Security Deposit/E
the option of the Trustees, 
or to perform/observe any
Trustees shall also be at liberty
Security Deposit, fixed Security,
due or to become due to the
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% of Security 
Deposit for works 
contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 

10% (Ten percent) 1% (One percent) 

10% on first 
Rs.10,00,000/- 
+7½% on the 
balance. 

1% on first 
Rs.10,00,000/- + ½% 
on the balance. 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5% 
on the balance. 

1% on first 
Rs.10,00,000/- + ½% 
on the next 
Rs.10,00,000/- + ¼% 
on the balance. 

Contract of supplying materials and 
equipment computed in terms of the percentages given above, 

deposited with the Trustees’ Treasurer in 
30 days from the date of placement of supply 

r by A/c. Payee Draft of a Nationalised 
in favour of SMP, Kolkata and payable at 
e case may be. 

 

paid by the Trustees to the 
on the amount of Earnest Money/Security 

Trustees, at any stage. 

(i)   The Security Deposit shall refunded to the Contractor in terms 
of Clause 9.3 hereinafter and subject to deduction, if any, under 

clause 3.5 (ii) herein below. Id, however, the 
Contract provides for any maintenance period. 50% of the 
Security Deposit may be refunded against any of the treasury 
Receipt for that amount on expiry of half of the maintenance 

balance deposit on the expiry of the said 
and after the Engineer has certified the final 
in Form G.C.2 and the Contractor has 

Claim” Certificate in Form G.C.3. 

Earnest Money may be liable to forfeiture at 
 if the Contractor fails to carry out the work 

any of the conditions of the Contract. The 
liberty to deduct any of their dues from the 

Security, Earnest Money or from any sum 
the Contractor under any other contract. 

Scale of S.D. 
recovery. 

 
S.D. for 
supply 
contracts to 
be deposited 
in advance. 

No interest 
payable on 
E.M. /S.D 

Mode of 
refund of 
S.D. 

Forfeiture of 
S.D. 



 

 

 
3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit

to the Engineer a performance Bond in the form of an irrevocable guarantee from
Kolkata/Haldia Branch, as the case may be, of any Nationalised Bank of India in the
proforma annexed hereto and for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing
which the Contract shall be liable to be terminated and the earnest money shall be
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be
borne by the Contractor and it shall be his sole responsibility to arrange for timely
revalidation of such Bank Guarantee, failing which and for non
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at
liberty to raise claim against the Guarantee

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising S
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
Integrity Pact Agreement shall as specified
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the tender shall not be
considered.” 

  

4.0 THE CONTRACT & GENERAL 
4.1 (a) The contract documents shall be

 (b) The contract shall be governed by all relevant Indian Acts. As applicable only
within the jurisdiction of the High Court at Kolkata, India, 
Acts : 

1. The Contract Act (India), 1872.
2. The Major Port Trusts Act, 1963.
3. The Workmen’s Compensation Act, 1923.
4. The Minimum Wages Act, 1948.
5. The Contract Labour (Regulation &
6. The Dock Workers’ Act,1948.
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration

Agreement only). 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or his
representative, the contractor shall, at his own expense, enter into and execute a
Contract Agreement to be prepared by him in the form annexed hereto. Until such
Contract Agreement is executed, the other documents referred to in the definition of the
term ‘Contract’ here-in-before, shall c

4.3 Several documents forming the contract are to be taken as mutually explanatory of one
another. Should there by any discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to correct the same and his
decision shall be final and binding
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If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 

ldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 

ct shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be

e Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 

the Guarantee and/or enforce the same unilaterally. 

“Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 

specified in the GCC. In case of tender value more
Integrity Pact Agreement is an essential part and parcel of bid 

document to be submitted by each tenderer, without which the tender shall not be 

 OBLIGATIONS OF CONTRACTOR 
be drawn-up in English language. 

The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Kolkata, India, including the following

1872. 
1963. 

Workmen’s Compensation Act, 1923. 
1948. 

(Regulation & Abolition) Act,1970. 
Act,1948. 

ation and Conciliation Act (1996) (in the case of a definite Arbitration 

After acceptance of his Tender/Offer and when called on to do so by the engineer or his
l, at his own expense, enter into and execute a 

Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other documents referred to in the definition of the

before, shall collectively be the Contract. 

Several documents forming the contract are to be taken as mutually explanatory of one
another. Should there by any discrepancy, ambiguity, omission or error in the various 

documents, the Engineer shall have the power to correct the same and his 
binding on the parties to the Contract. 

 

any other Bank Guarantee and/or the revalidation thereof, wherever required, has to be 

Bank Guarantee 
in lieu of Cash 
S.D. in certain 
cases 

more 

 

 

 

English 
language to be 
used 

including the following 
Applicability of 
laws on the 
contract 

After acceptance of his Tender/Offer and when called on to do so by the engineer or his 

Contract Agreement is executed, the other documents referred to in the definition of the 

Contractor to 
Execute 
Contract 
Agreement. 

Several documents forming the contract are to be taken as mutually explanatory of one 
 

Interpretation of 
contract 
documents – 
Engineers’ 
Power 



 

 

 
4.4 Two copies of the Drawings referred to in the ge

Contract and in the Bill of Quantities, shall be furnished by the Engineer to the
Contractors free of cost for his use on the work, but these shall remain the property
of the Trustees and hence, the Contractor shall return t
Representative on completion of the work, if not torn or mutilated on being
regularly used at site. 

4.5 The Contractor shall prove and make at his own expense any working or progress
drawings required by him or necessary for the proper execution of the works and
shall, when required, furnish copies of the same free of cost to the Engineer for his
information and/or approval, without meaning thereby the shifting of Contractor’s
responsibility on the Engineer in any

4.6 The Contractor shall not directly or indirectly
or any part thereof without the written permission of the Engineer. Even if
permission be granted, the Contractor shall remain responsible (a) for the acts,
defaults and neglect of any sub-contractor, his agents, servants or workmen as fully
as if these were the acts, defaults or
agents, servants or workmen and (b) for his full and entire responsibility of the
contract and for active superintendence of the works by him despite being sublet,
provided always that the provision of labourers on a “piece rate” basis shall not be
deemed to be sub-letting under this

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in his
Tender/Offer all his cost for supplying and providing all constructional plant,
temporary work. Materials both for temporary and permanent works, labour
including supervision thereof, transporting to and from the site and in and about the
work, including loading, unloading,
taxes and duties to the appropriate authorities and other things of every kind
required for the construction, erection,

4.8 The Contractor shall be solely responsible for the adequacy, stability and safet
all site operations and methods of construction, even if any prior approval thereto
has been taken from the Engineer or his Representative. The Contractor shall not
be responsible for the correctness of the design or specification of the Temporary
and Permanent works formulated by the Engineer; but the Contractor shall be fully
responsible for the correct implementation thereof, as also for any design and
specification prepared/proposed/used

4.9 Whenever required by the Engineer or his representative, the Contractor shall
submit to him the details of his (a) programme for execution of the work, (b)
proposed procedure and methods of work, (c) proposed deployment of plant,
equipment, labour, materials and temporary works. The submission to and/or any
approval by the Engineer or his Representative to any such programme or
particulars shall not relieve the Contractor of any of his obligations under the
contract. 
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Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the property 
of the Trustees and hence, the Contractor shall return them to the Engineer or his 
Representative on completion of the work, if not torn or mutilated on being 

The Contractor shall prove and make at his own expense any working or progress 
required by him or necessary for the proper execution of the works and 

shall, when required, furnish copies of the same free of cost to the Engineer for his 
information and/or approval, without meaning thereby the shifting of Contractor’s 

in any way whatsoever. 

or indirectly transfer, assign or sublet the Contract 
or any part thereof without the written permission of the Engineer. Even if such 
permission be granted, the Contractor shall remain responsible (a) for the acts, 

contractor, his agents, servants or workmen as fully 
or neglects of the Contractor himself or his 

nts, servants or workmen and (b) for his full and entire responsibility of the 
contract and for active superintendence of the works by him despite being sublet, 
provided always that the provision of labourers on a “piece rate” basis shall not be 

this clause. 

Unless otherwise specified, the Contractor shall be deemed to have included in his 
Tender/Offer all his cost for supplying and providing all constructional plant, 

erials both for temporary and permanent works, labour 
including supervision thereof, transporting to and from the site and in and about the 

unloading, fencing, watching, lighting, payment of fees, 
e authorities and other things of every kind 

erection, completion and maintenance of the work. 
The Contractor shall be solely responsible for the adequacy, stability and safety of 
all site operations and methods of construction, even if any prior approval thereto 
has been taken from the Engineer or his Representative. The Contractor shall not 
be responsible for the correctness of the design or specification of the Temporary 

Permanent works formulated by the Engineer; but the Contractor shall be fully 
responsible for the correct implementation thereof, as also for any design and 

prepared/proposed/used by the Contractor. 

Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 

oposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or any 
approval by the Engineer or his Representative to any such programme or 

Contractor of any of his obligations under the 

All Drawings are 
Trustees’ 
property. 

Contractor to 
prepare working / 
progress drawings 

Contractor cannot 
sub-let the work 

Contractors’ price 
is inclusive of all 
costs 

Contractor is 
responsible for all 
construction 
process, except 
for correctness of 
design and 
specification 
formulated by the 
Engineer. 

Contractor to 
submit his 
programme of 
work 



 

 

 
 If for any reason the contractor be unable to adhere to his earlier

programme, he shall submit 
work within the stipulated time

4.10 Necessary and adequate supervision
during execution of the works
his representative shall  consider  necessary during  the
period. The Contractor or his
representative shall be constantly
the Engineer or his representative
Contractor subject to limitati
inform the Engineer or his representative in writing
representative/agent of him a

4.11 The Contractor shall employ in execution of the Contract only qualifi
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of is staff, workmen or
official at site and the Contractor
instruction without any demur
deployment of the person concerned
and timely completion of the

4.12 The Contractor shall be responsible for the true and proper setting out of
the works in relation to refer
Engineer in writing. The checking of any setting
or level by the Engineer or his
the contractor of his responsibility
fully provide protect and preserve all stakes, templates, bench marks,
sight rails, pegs, level marks,
setting out the works. 

4.13 From the commencement of the works till issue of the completion
certificate in Form G.C.1, vide
take full responsibility for the care thereof. Save 
any damage, loss or injury to the work or any part thereof shall be made
good by the Contractor at his own cost as per instruction and to the
satisfaction of the engineer, 
Representative may cause the
and the expenses incurred and certified
proper. This Clause will not apply to that part of the work, which might
have been taken over by the Trustees on partial completion of the work
and in such case the Contractor’s
replacement for manufacturing or construction defects during the
Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/d
Contractor during such repairs and replacement in the maintenance
period. 
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If for any reason the contractor be unable to adhere to his earlier 
 his revised programme for completion of 
time whenever asked to do so. 

supervision shall be provided by the Contractor 
the works and as  long  thereafter  as  the  Engineer or 

representative shall  consider  necessary during  the  maintenance 
his competent and authorised agent or 

constantly at site and instructions given to him by
representative in writing shall be binding upon the 

limitation in Clause 2.5 hereof. The Contractor shall
representative in writing about such 

at site. 

The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of is staff, workmen or 

Contractor shall within 48 hours comply with such 
demur whenever the Engineer shall feel that the 

concerned will not be conducive to the proper 
the work. 

responsible for the true and proper setting out of
rence points/lines/levels given by the  

Engineer in writing. The checking of any setting-out or of any alignment 
his Representative shall not in any way relieve

responsibility for the correctness thereof and he shall
fully provide protect and preserve all stakes, templates, bench marks, 

marks, profile marks and other things used in 

From the commencement of the works till issue of the completion 
vide Clause 5.12 hereof, the contractor shall 

take full responsibility for the care thereof. Save for the excepted risks, 
any damage, loss or injury to the work or any part thereof shall be made 
good by the Contractor at his own cost as per instruction and to the 

 failing which the Engineer or his 
he same to be made good by any other agency 
and certified by the Engineer shall deem 

proper. This Clause will not apply to that part of the work, which might 
have been taken over by the Trustees on partial completion of the work 

Contractor’s obligation will be limited to repairs and 
replacement for manufacturing or construction defects during the 
Maintenance period (Guarantee Period) as per the directions of the 

damages if any caused to the work by the 
Contractor during such repairs and replacement in the maintenance 

 

by 

shall 

Contractor 
to supervise 
the works 

Contractor 
to deploy 
qualified 
men and 
Engineer’s 
power to 
remove 
Contractor’s 
men 

responsible for the true and proper setting out of 

 
relieve 

shall 

Contractor is 
responsible 
for line, 
level, setting 
out etc. 

Contractor is 
responsible 
to  protect 
the work 



 

 

 
4.14 The Contractor shall at his own cost protect support and take all precautions

in regard to the personnel or structure or services or properties belonging to
the Trustees or not which may be interfered with or affected or disturbed or
endangered and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contr
the execution and maintenance of the work to the aforesaid properties,
structures and services and/or to any person including the Contractor’s
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not
be reimbursed by the Trustees, unless

4.15 The Contractor shall immediately inform the Engineer’s Representatives if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered
at site which shall remain the property of the Trustees and protect them from
being damaged by his workmen an
Trustees’ expense as per the instruction

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the
Trustees against all claims, demands, actions and proceedings and all costs
arising therefrom on account of

 
(a) Infringement of any patent

protected right in connection with

 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or

compensation, if any, for
for the work. 

(c) Unauthorised obstruction or 
of Public or Private or Private road, railway tracks, footpaths, crane
tracks, waterways, quays and other properties belonging to the Trustees
or any other person. 

(d) Damage/injury caused to any highway and bridge 
movement of Contractor’s plants and materials in connection with the
work. 

(e) Pollution of waterway and damage caused to river, lock, sea
other structure related to waterway, in transporting contractor’s plants
and materials. 

(f) The Contractor’s default in affording all reasonable facilities and
accommodation as per the
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the Trustees on
or near the site of work. 

4.17 Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract
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The Contractor shall at his own cost protect support and take all precautions 
l or structure or services or properties belonging to 

the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 

Trustees, unless otherwise stipulated in the Contract. 

Contractor is
responsible for
all damages to
other
/ persons
caused by him
in executing
the work.

The Contractor shall immediately inform the Engineer’s Representatives if 
fossil, coins, articles of value or antiquity and structures and other 

remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them from 
being damaged by his workmen and arrange for disposal of them at the 

the instruction of the Engineer’s Representative. 

Fossils,
Treasure
travois, etc. are
Trustees’
property

The Contractor shall be deemed to have indemnified and shall indemnify the 
s against all claims, demands, actions and proceedings and all costs 

on account of : 

patent right, design, trademark or name or other 
in connection with the works or temporary work. 

Contractor to
Indemnify the
Trustees
against all
claims for loss,
damage,

Payment of all royalties, rent, toll charges, local taxes, other payments or 
for getting all materials and equipment required 

Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the Trustees 

Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 

Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 

tractor’s default in affording all reasonable facilities and 
the direction of the Engineer or his 

Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees on 

 

 

Debris and materials, if obtained by demolishing any property, building or 
Contract shall remain the property of the Trustees. 

Dismantled
materials
Trustees’
property

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing 
the work. 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

Contractor to 
ndemnify the 

Trustees 
against all 
claims for loss, 
damage, etc. 

Dismantled 
materials 
Trustees’ 
property 



 

 

 
4.18 The Contractor’s quoted rates shall be deemed to have been

inclusive of the following :
 
(a) Keeping the site free of unnecessary

from site of constructional plant wreckage, rubbish, surplus
earth or temporary works no longer

 
(b) Cleaning and removal from site all the surplus materials of

every kind to leave the site clean and tidy after completion of
the work, without which payment against final bill may be
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of

Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse and
other materials from being thrown into the water by the
Contractor’s men or those

 
(d) Making arrangements 

workers, local or otherwise including payment for their wages,
transport, accommodation, medical and all other statutory
benefits and entry permits,

 
(e) Making arrangements in or around the s

requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s or
his Sub-Contractor’s workmen,
of age less than 16 years.

4.19 Every direction or notice to be given to the Contractor shall
be deemed to have been duly
Contractor, if the same is posted or sent by hand to the address
given in the tender or to the Contractor’s Site Office or to the
Registered Office of the Contractor. The time mentioned in these
conditions for doing any act after direction or notice shall be
reckoned from the time of 

4.20 The Contractor and his Sub
any firm supplying plant, materials and equipment shall not
publish or caused to be published any photographs or description
of the works without the prior
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ted rates shall be deemed to have been 
: 

free of unnecessary obstruction and removal 
from site of constructional plant wreckage, rubbish, surplus 

works no longer required. 

l from site all the surplus materials of 
every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 

 

Precautionary measures to secure efficient protection of 
iver Hooghly and other waterways against 

pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 

those of his agency. 

 for deployment of all labourer and 
workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 

permits, wherever necessary. 

Making arrangements in or around the site, as per the 
requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 

s, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 

Contractor’s workmen, (iv) deployment of workmen 
16 years. 

Contractor’s quoted
rates/price must be all
inclusive

Every direction or notice to be given to the Contractor shall 
duly served on or received by the 

e is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 

 such posting or despatch. 

Notice to Contractor.

The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 

prior authority of the Engineer in writing. 

Contractor not to
publish photograph or
particulars

Contractor’s quoted 
rates/price must be all 
inclusive 

to Contractor. 

Contractor not to 
publish photograph or 
particulars of work 



 

 

 
4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer

render all reasonable facilities and Co
Engineer or his representative to any other Contractor engaged by the
Trustees and their workmen to the Trustees’ own staff and to the men of
other Public Body on or near 
Contractor shall be liable to the
incurred by reason of such default.

4.22 The work has to be carried out by
of hindrance for any maritime traffic

4.23 All constructional plants, temporary works and materials when brought
to the site by the Contractor shall be deemed to be the property of the
Trustees who will have lien 
completion of the work and shall only be removed from the site in
or in full with the written 
Representative. 

5.0 COMMENCEMENT, EXECUTION
5.1 The Contractor shall commence the work within 7 days of the receipt of

Engineer’s letter informing acceptance of the Contractor’s tender/offer
by the Trustees or within such preliminary time as mentioned by the
Contractor in the Form of Tender or the time accepted by the Trustees.
The Contractor shall then proceed with the work with
and without delay, except as may be expressly sanctioned or ordered by
the Engineer or his Representatives, time being deemed the essence o
the contract on the part of the contractor.

5.2 The Contractor shall provide and maintain a suitable office at or near the
site to which the Engineer’s Representative may send c
and instructions for use of the Contractor.

5.3 Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor
beyond the working hours observ
and on Sundays and Holidays observed
in so far as it becomes essential on account of tidal work or for safety of
the work. If the progress of the work lags behind schedule or the work
has been endangered by any act or neglect on the part of the contractor,
then the Engineer or his Representative shall order and the contractor at
his own expense shall work by day and by night and on Sundays and
Public Holidays. Any failure of the Engineer or
pass such an order shall not relieve
obligations. The Engineer’s decision in this regard shall be final binding
and conclusive. 
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The Contractor shall at the Trustees’ cost to be decided by the Engineer 
render all reasonable facilities and Co-operation as per direction of the 
Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen to the Trustees’ own staff and to the men of 

 the site of work and in default the 
the Trustees for any delay or expense 

default. 

Contractor
facilities to outsiders

by the Contractor causing the minimum 
maritime traffic or surface traffic. 

Work to cause
minimum possible
hindrance to traffic
movement

All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 

 on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 

 permission of the Engineer or his 

Trustees’ 
on Contractor’s Plant
& Equipment.

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  

The Contractor shall commence the work within 7 days of the receipt of 
Engineer’s letter informing acceptance of the Contractor’s tender/offer 
by the Trustees or within such preliminary time as mentioned by the 

of Tender or the time accepted by the Trustees. 
then proceed with the work with due expedition 

and without delay, except as may be expressly sanctioned or ordered by 
the Engineer or his Representatives, time being deemed the essence of 

contractor. 

Preliminary
commence
maintenance of steady rate
of progress

The Contractor shall provide and maintain a suitable office at or near the 
site to which the Engineer’s Representative may send communications 

Contractor. 

Contractor’s

Unless specified otherwise in the contract or prior permission of the 
contractor shall not execute the work 

beyond the working hours observed by the Engineer’s Representative 
observed in the Trustees’ system, except 

in so far as it becomes essential on account of tidal work or for safety of 
the work. If the progress of the work lags behind schedule or the work 

been endangered by any act or neglect on the part of the contractor, 
then the Engineer or his Representative shall order and the contractor at 
his own expense shall work by day and by night and on Sundays and 
Public Holidays. Any failure of the Engineer or his Representative to 

relieve the contractor from any of his 
obligations. The Engineer’s decision in this regard shall be final binding 

Contractor
Trustees’ working

Contractor to provide 
to outsiders 

Work to cause 
minimum possible 
hindrance to traffic 
movement 

 lien 
on Contractor’s Plant 

Equipment. 

Preliminary time to 
commence work an 
maintenance of steady rate 
of progress 

Contractor’s site office 

Contractor to observe 
Trustees’ working hours 



 

 

 
5.4 Unless stipulated otherwise in the contract all materials required for the work

shall be procured and supplied by the contractor with the approval of the
Engineer or his Representative and subject to subsequent testing as may be
required by the Engineer or his Representativ
his sole discretion to accept any

5.5 Unless stipulated otherwise in the contract all materials, workmanship a
method of measurement shall
(Latest Revision) of the Bureau
instructions of the Engineer
reference is available in the contract,
of the best of their respective kinds

5.6 Samples shall be prepared and
representative, whenever required

 Unless stipulated otherwise in the contract, the cost of any test required by the
Engineer or his representative
deployed on the work, shall be

5.8 Regarding the supply of any
accordance with the contract, 

 (a) The Contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’
in his safe custody, furnishing of statement of consumption thereof in the
manner required by the Engineer or his representative, return
and empty container to the Trustees’ Stores as per the direction of the
Engineer or his Representative.

 (b) Being the custodian of the Trustees’ materials, the contractor
solely responsible for any such materials issued to him and for any loss or
damage thereof for any
Contractor shall compensate the Trustees’ in the manner decided by the
Engineer and shall at no stage r
material from the site without

 (c)The Trustees’ materials 
accordance with the rate 
suitable extension of completion time of work as decided by the Engineer.
The Contractor shall not be
or otherwise, for any delay in the supply of Trustees’ mate
Contractor shall, however, communicate his requirement of such materials
to the Engineer from time to time.
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otherwise in the contract all materials required for the work 
shall be procured and supplied by the contractor with the approval of the 
Engineer or his Representative and subject to subsequent testing as may be 

his Representative. The Engineer shall exercise 
any such materials. 

Contractor      
supply
materials
requirement
the
his

Unless stipulated otherwise in the contract all materials, workmanship and 
shall be in accordance with the relevant Codes 

Bureau of Indian Standards and the written 
Engineer or his Representative. Where no specific 

contract, the material and workmanship shall be 
kinds to the satisfaction of the Engineer. 

Materials
Works

and submitted for approval of the Engineer or his 
whenever required to do so, all at the Contractor’s cost. 

Contractor
submit
for

Unless stipulated otherwise in the contract, the cost of any test required by the 
representative in respect of materials and workmanship 

be borne by the Contractor. 

Contractor     
arrange
testing at his own
cost.

any materials by the Trustees to the contractor in 
 the following conditions shall apply : 

 

t his own expense, arrange for transporting the 
Trustees’ Stores, watching, storing and keeping them 

in his safe custody, furnishing of statement of consumption thereof in the 
manner required by the Engineer or his representative, return of surplus 
and empty container to the Trustees’ Stores as per the direction of the 

Representative. 

The
shall
and look after the
Trustees’
materials

Being the custodian of the Trustees’ materials, the contractor shall remain 
solely responsible for any such materials issued to him and for any loss or 

any reason other than “Excepted Risks”, the 
Contractor shall compensate the Trustees’ in the manner decided by the 
Engineer and shall at no stage remove or cause to be removed any such 

without his permission in writing. 

Contractor
compensate
loss and damage
to
materials

 will generally be supplied in stages and in 
 of progress of work but except for grant of 

suitable extension of completion time of work as decided by the Engineer. 
be entitled to any other compensation, monetary 

or otherwise, for any delay in the supply of Trustees’ materials to him. The 
Contractor shall, however, communicate his requirement of such materials 

time to time. 

Delay
of
materials
only
Contractor     
extension        
completion
of

Contractor       to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 

Materials & 
Works 

Contractor to 
submit samples 
for approval 

Contractor      to 
arrange all 
testing at his own 
cost. 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor      for 
extension         of 
completion time 
of work 



 

 

 
 (d) Unless stipulated otherwise in the contract, the value of the Trustees’

materials issued to the
contractor’s bills and/or
according to the consumption thereof
manner decided by the Engineer
rate/s stipulated in the contract. These rates shall only be considered
by the contractor in the preparation of his tender/offer and these will
form the basis of escalation/variati
required to procure and provide any such material on the written
order of the Engineer consequent on the Trustees’ failure to effect
timely supply thereof. 

 (e) If the Engineer decides that due to the contractor’s negligence, any of
the Trustees’ materials issued to the contractor has been 
damaged, (ii) consumed in excess of requirement and (iii) wasted by
the contractor in excess of no
shall be recovered from the
other dues, after adding 19 ¼% extra over the higher one of the
followings - 

 
(1) The issue rate of the materials

 
(2) The market price of the material on the date of issue as would be

determined by the Engineer.

5.9 The Engineer or his Representative shall have the power to insect any
material and work at any time and to order at any time 
from the site of any material which in his opinion is not in accordance
with the contract or the instruction
(ii) for the substitution of the proper and suitable materi
removal and proper re-execution
material and workmanship is not in accordance with the contract or the
instructions of the Engineer. The Contractor shall comply with such
order at his own expense and within
the contractor fails to comply, the Engineer shall be at liberty to dispose
any such materials and re-
Trustees by engaging any outside agency at the risk and expense of the
contractor and after giving 

5.10 No work shall be covered up and put out of view by the contractor
without approval of the Engine
required by him, the contractor shall uncover any part or parts of the
work or make openings in or through the same as may be directed by the
Engineer or his representative from time to time and shall reinstate or
make good those part of works thus affected to the satisfaction of the
Engineer, all at the cost of the

 
The Trustees shall reimburse such cost as determined by the Engineer, if
the initial covering up was with prior written order of the Engineer o
Representative. 
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(d) Unless stipulated otherwise in the contract, the value of the Trustees’ 
the contractor shall be recovered from the 

and/or any of his other dues, progressively 
consumption thereof on the work and/or in the 

by the Engineer or his representative and at the 
rate/s stipulated in the contract. These rates shall only be considered 
by the contractor in the preparation of his tender/offer and these will 
form the basis of escalation/variation, if in future the contractor is 
required to procure and provide any such material on the written 
order of the Engineer consequent on the Trustees’ failure to effect 

 

Recovery
Contractor
Trustees’
materials
normal
circumstances

If the Engineer decides that due to the contractor’s negligence, any of 
the Trustees’ materials issued to the contractor has been – (i) lost or 
damaged, (ii) consumed in excess of requirement and (iii) wasted by 
the contractor in excess of normal wastage, then the value thereof 

recovered from the contractor’s bills or from any of his 
other dues, after adding 19 ¼% extra over the higher one of the 

the materials at the Trustees’ Stores and 

ce of the material on the date of issue as would be 
Engineer. 

Recovery
Contractor
Trustees’
materials
other
circumstances.

The Engineer or his Representative shall have the power to insect any 
time and to order at any time – (I) for removal 

from the site of any material which in his opinion is not in accordance 
instruction of the engineer or his representative, 

(ii) for the substitution of the proper and suitable materials, or (iii) the 
execution of any work which in respect of 

material and workmanship is not in accordance with the contract or the 
Engineer. The Contractor shall comply with such 

at his own expense and within the time specified in the order. If 
the contractor fails to comply, the Engineer shall be at liberty to dispose 

-do any work in the manner convenient to the 
Trustees by engaging any outside agency at the risk and expense of the 

 him a written prior notice of 7 days. 

Contractor
replace
materials/work
not acceptable to
the 
his 
Representative

No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or through the same as may be directed by the 
Engineer or his representative from time to time and shall reinstate or 

good those part of works thus affected to the satisfaction of the 
of the contractor. 

The Trustees shall reimburse such cost as determined by the Engineer, if 
the initial covering up was with prior written order of the Engineer or his 

Contractor
seek
Engineer
Representative
before
up 
of work

Recovery from 
Contractor  for 
Trustees’ 
materials under 
normal 

rcumstances 

Recovery from 
Contractor  for 
Trustees’ 
materials under 
other 
circumstances. 

Contractor to 
replace 
materials/work 
not acceptable to 

 Engineer or 
 

Representative 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 

 any portion 
work 



 

 

 
5.11 On a written order of the Engineer or his Representative, the contractor shall

delay or suspend the progress of the work t
resume the execution is 
contractor shall protect and secure the work to the satisfaction of the Engineer
or his Representative. All extra
be considered by the Trustees, unless such

 
(a) otherwise provided for in

 
(b) necessary by reason of some

 
(c) necessary by reason of climatic

 
(d) necessary for proper execution

or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or Extension
of completion time to be allowed to the contractor, as shall, in the opinion of
the Engineer be fair and reasonable, and the same shall be final and binding
on the Contractor. 

5.11.1 If at any time before or after commencement of the work the Trustees do not
require the whole of the work tendered for the Engineer shall notify the same
to the contractor in writing and the contractor shall stop further works in
compliance of the same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such
on account of curtailment
alteration made by the Engineer
designs and instructions. 

5.12 When the whole of the work has been completed t
Engineer and has passed 
contractor shall, within 21
Engineer, be entitled to receive from him a certificate for completion of work
in Form G.C.1, annexed hereto. If any part of the total work having been
completed to the satisfaction of the Engineer, be taken over and/or used by
the Trustees, the Contractor
completion certificate in the Form G.C.1 
covered by it, so that the Contractor’s liability during maintenance period of
the contract, if any, shall
certificate so far as the completed portion
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On a written order of the Engineer or his Representative, the contractor shall 
delay or suspend the progress of the work till such time the written order to 

 received by him. During such suspension the 
contractor shall protect and secure the work to the satisfaction of the Engineer 

extra expenses in giving effect to such order shall 
Trustees, unless such suspension is – 

in the contract, or 

some default on the part of the contractor, or 

climatic conditions on the site, or 

execution of the works or for the safety of the works 

The Engineer shall settle and determine such extra payment and/or Extension 
of completion time to be allowed to the contractor, as shall, in the opinion of 

air and reasonable, and the same shall be final and binding 

If at any time before or after commencement of the work the Trustees do not 
the work tendered for the Engineer shall notify the same 

to the contractor in writing and the contractor shall stop further works in 
compliance of the same. The Contractor shall not be entitled to any claim for 
compensation for underived profit or for such premature stoppage of work or 

curtailment of the originally intended work by reason of 
Engineer in the original specifications, drawings, 

 

When the whole of the work has been completed to the satisfaction of the 
 any final test prescribed in the contract, the 

21 days of submission of his application to the 
Engineer, be entitled to receive from him a certificate for completion of work 

G.C.1, annexed hereto. If any part of the total work having been 
satisfaction of the Engineer, be taken over and/or used by 

Contractor shall on application be entitled to partial 
completion certificate in the Form G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance period of 

shall commence from the date mentioned in such 
completed portion of the work is concerned. 

Contractor to 
suspend work 
on Order from 
Engineer or 
his 
Representative 

 

Completion 
Certificate 
G.C.1. 



 

 

 
6.0 TERMS OF PAYMENT : 

6.1 No sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof
until a certificate of final completion in Form G.C.2 h
the Engineer. 

 On account payments, if any, made prior to issue of the certificate in
Form G.C.2, shall all be treated as mere advance, which shall stand
recoverable in full or in part, if the Engineer so decides in the context of
Contractor’s unfulfilled contract

6.2 All payments shall be made
measurements of actual work
measurement books and at accepted tendered or at agreed rates, as the
case may be, except as otherwise provided in the contract and when the
Engineer decides any other rate for change in the scope of work or
omission, if any, on the part 

6.3 For work of sanctioned tender value more than Rs.50,000/
initially stipulated completion period of 4 months or more, on account
payments may be made sat
Representative at intervals
Provided always that subject to execution of work of substantial value in
the context of the contract
payments shall be decided by the Engin
shall ordinarily not be less than 1 month in between two payments for on
account bill and/or advance. 

6.4 Measurement for works done
Engineer’s Representative and
Book, at intervals deemed
Engineer. The Contractor or his duly accredited Representative or Agent
shall remain present at the time of such measurement and assist the
engineer’s Representative in every manner required by him. After the
measurements taken have been entered in the Measurement Book, the
Contractor or his Agent shall sign the Measurement Book at the wend of
such Measurements over the Contractor’s Rubber Stamp a
acceptance of all such measurements, recorded above and prior to such
signature. If the Contractor or his Agent fails to participate even after 3
days written notice from
measurement shall be taken
and those shall be accepted by
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No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 

All 
payments
advances
of Certificate
Form

On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 

le in full or in part, if the Engineer so decides in the context of 
unfulfilled contract condition, if any. 

 

made to the Contractor only on the basis of 
work done, as recorded in the Trustees’ 

measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when the 
Engineer decides any other rate for change in the scope of work or 

 of the Contractor. 

Payment
basis
measurements
agreed

For work of sanctioned tender value more than Rs.50,000/- or having an 
initially stipulated completion period of 4 months or more, on account 

sat the discretion of the Engineer or his 
intervals deemed suitable and justified by him. 

Provided always that subject to execution of work of substantial value in 
contract price, the interval of such on account 

payments shall be decided by the Engineer or his Representative, which 
shall ordinarily not be less than 1 month in between two payments for on 

 

Limitation
account

done shall be progressively taken by the 
and entered in the Trustees’ Measurement 

deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or Agent 
shall remain present at the time of such measurement and assist the 

neer’s Representative in every manner required by him. After the 
measurements taken have been entered in the Measurement Book, the 
Contractor or his Agent shall sign the Measurement Book at the wend of 
such Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior to such 
signature. If the Contractor or his Agent fails to participate even after 3 

from the Engineer’s Representative, the 
taken ex-parte by the Engineer’s Representative 

by the Contractor. 

Recording
measurements

 interim 
payments  are 
advances till issue 

Certificate in 
Form G.C.2 

Payment on the 
basis   of 
measurements at 
agreed rates. 

Limitation for on 
account payment 

Recording of 
measurements 



 

 

 
6.5 Based on the quantum of work and the value thereof computed in the

Measurement Book, the 
proforma approved by the
Engineer’s Representative in quadruplicate, duly signed by him or his
accredited Agent over his
Representative may in 
payment against such bill to the extent of an amount not exceeding
75% of the “net payable” sum of the said bill, subject to adjustment
thereof against the bill at the time of checking and auditing the bill at
the Trustees’ end. The measurement Book will not be handed 
the Contractor; but he will obtain the abstracts of quantities, amounts
and recoveries to type out

6.6 At the discretion of the Engineer or his Representative and only in
respect of accepted offers/where
would be Rs.2,00,000/- or more, advance payment may be made to
the extent of 75% of the value of any material purchased and brought
to the site by the Contractor. Provided

 
(i)  the materials shall, in

Representative be of 
 
(ii) the value of such materials

his Representative at

 
(iii) a formal agreement 

under which the Trustees
materials, 

 
(iv) the materials are 

losses, shortage and misuse due to the contractor postponing the
execution of the work

 (v) in the event of storage of such materials within the Trustees’
protected areas in the
Indemnity Bond in 
Trustees’ whereby the contractor shall indem
against all financial loss/damage, on account of loss/damage to
such materials for whatever
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Based on the quantum of work and the value thereof computed in the 
 Contractor shall type out his bill in the 
the Engineer and submit the same to the 

Engineer’s Representative in quadruplicate, duly signed by him or his 
his Rubber Stamp. The Engineer or his 

 his absolute discretion, allow advance 
st such bill to the extent of an amount not exceeding 

75% of the “net payable” sum of the said bill, subject to adjustment 
thereof against the bill at the time of checking and auditing the bill at 
the Trustees’ end. The measurement Book will not be handed over to 
the Contractor; but he will obtain the abstracts of quantities, amounts 

out the bill. 

Contractor
prepare
submit

At the discretion of the Engineer or his Representative and only in 
ers/where estimated amount put to tender 
or more, advance payment may be made to 

the extent of 75% of the value of any material purchased and brought 
Contractor. Provided always that – 

 

in the opinion of the Engineer or his 
 imperishable nature, 

materials shall be assessed by the engineer or 
at their own discretion, 

Advance
payment
Non-perishable
materials

 has been drawn up with the contractor, 
Trustees secure a lien on the contractor’s 

 

 safe-guarded by the contractor against 
losses, shortage and misuse due to the contractor postponing the 

work or otherwise, 

 

in the event of storage of such materials within the Trustees’ 
the Docks, the contractor shall submit an 
 the proforma and manner acceptable to 

Trustees’ whereby the contractor shall indemnify the Trustees 
against all financial loss/damage, on account of loss/damage to 

whatever reasons, 

 

Contractor to 
prepare and 
submit his bills 

Advance 
payment against 

perishable 
materials 



 

 

 
 (vi) in the event of 

Trustees’ protected
Engineer an irrevocable Bank Guarantee favouring the Trustees
and for the same sum as is being advance, in the proforma and
manner acceptable to the Trustees. The Guarantee shall be of a
Kolkata/Haldia Branch of any Nationalised Bank or a Schedule
Commercial Bank,
Trustees and shall remain valid till the anticipated period of
consumption of such
Guarantee must bear
guaranteeing automatic payment of the guarantee
Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless 
Engineer on behalf of the Trustees, the Bank has extended the
validity of the Guarantee.

 (vii) The amount of 
contractor's bills or
consumption of the
consumed. Consequent
Indemnity Bond/Bank Guarantee, vide Sub
above, shall be returned
the Engineer on behalf

6.7 No certificate of the Engineer or his representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment
from the Contractor, in
should overcertify for payment or the Trustees should over
Contractor on any account.

6.8 No claim for interest shall be admissible or payable to the Co
at any stage and in respect
Guarantee, which may be due to the Contractor from the Trustees,
owing to dispute or otherwise or for any delay on the part of the
Trustees in making interim

7.0 VARIATION AND ITS 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be
treated as estimated quantities
deemed as actual or correct quantities o
the contractor in fulfilment

7.2 The Engineer shall have the power to order the Contractor in writing
to make any variation of
or any part thereof that may, in his opinion, be necessary and the
Contractor upon receipt of
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 storage of such materials outside the 
protected areas the Contractor shall submit to the 

an irrevocable Bank Guarantee favouring the Trustees 
and for the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of a 
Kolkata/Haldia Branch of any Nationalised Bank or a Schedule 

Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 

such materials in the work. The Bank 
bear an undertaking by the issuing Bank 

guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 

 with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 

Guarantee. 

 

 advance shall be recoverable from the 
or any other dues, progressively with the 
the materials on the basis of quantity 

Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 

returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 

in case the Engineer or his representative 
should overcertify for payment or the Trustees should over-pay the 

account. 

Recovery
wrong and over
payment

No claim for interest shall be admissible or payable to the Contractor 
respect of any money or balance or Bank 

Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 

interim or final payment or otherwise. 

Interest
admissible
Contractor

 VALUATION :  

The Quantities set out in the Bill of Quantities of the tender shall be 
quantities of the work and shall never be 

deemed as actual or correct quantities of the works to be executed by 
the contractor in fulfilment of his obligation under the contract. 

Quantities
Bill 
Quantities
Tender

The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works 
or any part thereof that may, in his opinion, be necessary and the 

of such an order shall act as follows : 

Engineer’s
power
the works

Recovery for 
wrong and over 
payment 

Interest not 
admissible to 
Contractor 

Quantities in 
 of 

Quantities of 
Tender 

Engineer’s 
power to vary 
the works 



 

 

 
7.2 (a) Increase or decrease the quantity

 
(b) Omit any work included in

 
(c) Change the Character or 

contract. 
 
(d) Change the levels, lines, 

work, and 
 
(e) Execute extra and additional

of the works 
7.3 No such variation shall in any way vitiate or invalidate the contract or be

treated ass revocation of the contract, but the value (if any) of all such
variations evaluated in accordance
be taken into account and the contract

7.4 Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work upto 15% where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the bill of quantities. Provided also that verb
from the Engineer shall be 
Engineer'’ subsequent written confirmation of such verbal order shall be
deemed to be an order in writing

7.5 (a) The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added to

or deducted from the sum named in the tender in respect of any extra
work done or work omitted

 (c) All extra, additional or substituted work done or work o
of the Engineer shall be valued on the basis of the rates ad prices set out
in the contract, if in the opinion of the Engineer, the same shall be
applicable. If the contract does not contain any rates or prices directly
applicable to the extra, additional or substituted work, then the Engineer
may decide the suitable
(including surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted contr
percentage, if any thereon. In all other cases the Engineer shall solely
determine suitable rates 
reasonable, and his decision
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quantity of any work included in the contract. 

in the contract. 

 quality or kind of any work included in the 

 position and dimensions of any part of the 

additional work of any kind necessary for completion 

 

No such variation shall in any way vitiate or invalidate the contract or be 
treated ass revocation of the contract, but the value (if any) of all such 

accordance with the Engineer’s sole decision shall 
contract price shall be varied accordingly. 

Variation
engineer
vitiate

Provided always that written order of the Engineer shall not be required for 
quantity of any work upto 15% where such 

increase or decrease is not the result of any variation order given under this 
clause but is the result of the quantities exceeding or being less than those 
stated in the bill of quantities. Provided also that verbal order of variation 

 complied with by the Contractor and the 
Engineer'’ subsequent written confirmation of such verbal order shall be 

in writing within the meaning of this clause. 

Where
order
is not needed

The Contractor shall not be entitled to any claim of extra or additional 
work unless they have been carried out under the written orders of the 

The Engineer shall solely determine the amount (if any) to be added to 
deducted from the sum named in the tender in respect of any extra 

omitted by his order. 

Payment
or 
omitted
substituted
Engineer’s powers

All extra, additional or substituted work done or work omitted by order 
of the Engineer shall be valued on the basis of the rates ad prices set out 
in the contract, if in the opinion of the Engineer, the same shall be 
applicable. If the contract does not contain any rates or prices directly 

tra, additional or substituted work, then the Engineer 
suitable rates on the basis of Schedule of Rates 

(including surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted contractual 
percentage, if any thereon. In all other cases the Engineer shall solely 

 in the manner deemed by him as fair and 
his decision shall be final, binding and conclusive. 

 

Variation by 
engineer do not 
vitiate the contract 

Where written 
order for variation 

not needed 

Payment for extra 
 additional, or 

omitted work or 
substituted work, 
Engineer’s powers 



 

 

 
 (d) If the nature or amount of any

nature or amount of the whole of the contract work or to any part
thereof shall be such that, in the opinion of the Engineer, the rate of
prices contained in the contract for any item of the works or the rate
as evaluated under sub-
of such omission or addition rendered unreasonable or in
the Engineer shall fix such other rate or price as he deems proper and
the Engineer’s decision shall

8.0 DELAY / EXTENSION OF
DAMAGE / TERMINATION

8.1 Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotion or other special circumstances of any
kind beyond the control of the Contractor, cause delay in completing the
work, the contractor shall apply to the Enginee
extension of completion time within 7 days from the date of occurrence
of the reason and the Engineer
reasons in the manner deemed
application or determine and allow in writing the extension period as he
would deem proper for completion of
imposition of “Liquidated
Contractor and his decision shall be final and binding on the Contractor.
If an extension of completion time is granted by the Engineer without
imposition of liquidated 
Liquidated damage shall apply from its date of expiry, if the work be not
completed within the extended
decision communicated by 

8.2 a)   If the Contractor fails to complete the work within the stipulated
dates or such extension thereof as communicated by the Engineer in
writing, the Contractor
Damage) to the Trustees and not as a penalty, ½% (half percent) of
the total value of work (contract piece) as mentioned in the letter of
acceptance of the tender/offer, for every week or part thereof the
work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work. The
amount of Liquidated damages shall be determined by the Engineer,
which shall be final and
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If the nature or amount of any omission or addition relative to the 
nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate 

-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 

decision shall be final, binding and conclusive. 

 

OF COMPLETION TIME / LIQUIDATED 
TERMINATION OF CONTRACT 

 

Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 

ionally adverse climatic conditions and natural phenomenon or 
outs, civil commotion or other special circumstances of any 

kind beyond the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence 

Engineer shall thereupon consider the stated 
deemed necessary and shall either reject the 
and allow in writing the extension period as he 

for completion of the work with or without the 
“Liquidated Damage” Clause (No.8.3 hereof) on the 

Contractor and his decision shall be final and binding on the Contractor. 
extension of completion time is granted by the Engineer without 

 damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not 

extended time, unless stated otherwise in the 
 the Engineer, as aforesaid. 

Extension
completion

If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer in 

ractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the 

emains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 

and binding. 

‘Liquidated
Damage’
other
compensation
due 

Extension of 
completion time 

‘Liquidated 
Damage’ and 
other 

mpensation 
 to Trustees 



 

 

 
 (b)  Without prejudice to any of their legal rights, the Trustees shall have the

power to recover the said
(a) of this clause, from any money due or likely to become due to the
Contractor. The payment or deduction of such compensation/damage shall
not relieve the Contractor from his obligation to complete the work or from
any of his other obligations/liabilities under the contract and in case of the
Contractor’s failure and at the absolut
may be ordered to be completed by some other agency at the risk and
expense of the Contractor, after a minimum three days notice in writing has
been given to the Contractor by

8.3 Without being liable for any compensation to the Contractor, the Trustees may,
in their absolute discretion, terminate the contract and enter upon the site and
works and expel the Contractor there from after giving him a minimum 3 days’
notice in writing, due to occurrence
decision of the Trustees in this respect, as communicated by the Engineer shall
be final and conclusive : 

 
(i) The Contractor has abandoned

 (ii) In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the agreed
period on account of Contractor’s

 (iii) The Contractor has failed to comme
lawful excuse under these conditions has kept the work suspended for at
least 15 days despite 
written notice to proceed with

 (iv)    The Contractor has failed to
or demolish and replace
Engineer or his representative the written notice stating that the said
materials or work were
conditions. 

 (v) The Contractor is not executing
contract or is persistently
obligations under the contract.

 (vi)    Any bribe, commission, gift or advantage is given, promised or offere
by or on behalf of the contractor to any officer, servant or representative
of the Trustees or to any person on his or their behalf in relation to the
obtaining or to the execution of the

 (vii) The Contractor is adjusted insolvent or enters 
creditors or being a company goes into liquidation either compulsory or
voluntary. 
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Without prejudice to any of their legal rights, the Trustees shall have the 
said amount of compensation/damage in Sub-clause 

of this clause, from any money due or likely to become due to the 
r. The payment or deduction of such compensation/damage shall 

not relieve the Contractor from his obligation to complete the work or from 
any of his other obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, the work 
may be ordered to be completed by some other agency at the risk and 
expense of the Contractor, after a minimum three days notice in writing has 

the Contractor by the Engineer or his Representative. 

 

Without being liable for any compensation to the Contractor, the Trustees may, 
in their absolute discretion, terminate the contract and enter upon the site and 
works and expel the Contractor there from after giving him a minimum 3 days’ 

occurrence of any of the following reasons and 
decision of the Trustees in this respect, as communicated by the Engineer shall 

abandoned the contract. 

the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the agreed 

Contractor’s lapses. 

 

The Contractor has failed to commence the works or has without any 
lawful excuse under these conditions has kept the work suspended for at 

 receiving the Engineer'’ or his Representative'’ 
to proceed with the work. 

 

(iv)    The Contractor has failed to remove materials from site or to dismantle 
replace work for 7 days after receiving from the 

Engineer or his representative the written notice stating that the said 
work were condemned and rejected by him under these 

 

executing the works in accordance with the 
persistently or flagrantly neglecting to carry out his 

contract. 

 

(vi)    Any bribe, commission, gift or advantage is given, promised or offered 
by or on behalf of the contractor to any officer, servant or representative 
of the Trustees or to any person on his or their behalf in relation to the 

execution of the contract. 

 

The Contractor is adjusted insolvent or enters into composition with his 
creditors or being a company goes into liquidation either compulsory or 

 

 

Default of the 
Contractors 
remedies & 
powers/Termi 
nation of 
Contract. 

 

 

 

 

 

 



 

 

 
8.3.1 Upon receipt of the letter

by the Engineer on behalf of the Trustees, the Contractor shall
all the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within

8.3.2 In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the Contractor’s
risk and expense and the Contractor
that may be expended in completing the work beyond the amount that
would have been due to the Contractor, had he duly completed the 
of the work in accordance 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt
payment of only 90% of the value of work actually done or materials
actually supplied by him
provided the work done and materials conform to specifications at the
time of taking over by the Trustees. The payment for work shall be based
on measurements of actual work done and priced at approved contract
rates or other rates, as 
materials supplied shall be at the rates as decided by the Engineer, which
shall I in no case be more than market rates prevailing at the time of
taking over by the Trustees. The
shall be final, binding and 

8.3.4 The Trustees shall have 
Contractor until the work
Contractor’s liabilities to the

9.0 MAINTENANCE AND REFUND OF

9.1 On completion of execution of the work the Contractor shall maintain the
same for a period, as may be specified in the form of a Special Condition
of the Contract, from the
Certificate in Form G.C.1. Any defect/fault, which may appear in the
work during aforesaid maintenance period, arising, in the sole opinion of
the Engineer or his representative, from materials or workmanship not in
accordance with the contract or the instructio
representative, shall, upon
representative, be amended and made good by the Contractor at his own
cost within seven days of the date of such notice, to the satisfaction of the
Engineer or his representative,
representative shall have the defects amended and made good through
other agency at the Contractor’s
consequent thereon or incidental thereto,
Contractor in any manner deemed suitable
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letter of termination of work, which may be issued 
by the Engineer on behalf of the Trustees, the Contractor shall hand over 
all the Trustees’ tools, plant and materials issued to him at the place to be 

Engineer, within 7 days of receipt of such letter. 

 

In all such cases of Termination of work, the Trustees shall have the 
the work through any other agency at the Contractor’s 

and the Contractor shall be debited any sum or sums 
that may be expended in completing the work beyond the amount that 
would have been due to the Contractor, had he duly completed the work 

 with the contract. 

 

Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 

him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be based 
on measurements of actual work done and priced at approved contract 

 decided by the Engineer. The payment for 
materials supplied shall be at the rates as decided by the Engineer, which 
shall I in no case be more than market rates prevailing at the time of 

by the Trustees. The Engineer’s decision in all such case 
 conclusive. 

 

 the power to retain all moneys due to the 
work is completed by other agency and the 

the Trustees are known in all respect. 

 

REFUND OF SECURITY DEPOSIT  

On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 

the date mentioned in the Initial Completion 
icate in Form G.C.1. Any defect/fault, which may appear in the 

work during aforesaid maintenance period, arising, in the sole opinion of 
the Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 

upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 

representative, failing which the Engineer or his 
representative shall have the defects amended and made good through 

Contractor’s risk and cost and all expenses, 
consequent thereon or incidental thereto, shall be recoverable from the 

manner deemed suitable by the Engineer. 

Contractor’s
obligation
maintenance
of work.

Contractor’s 
obligation for 
maintenance 
of work. 



 

 

 
9.2 The Contractor shall not be considered completed and the work shall not be

treated as finally accepted
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entry on
using thereof by the Trustees
obligations under the contract

9.3 On completion of the con
apply for the refund of his Security Deposit by submitting to the Engineer (I)
The Treasury Receipts granted
Trustees, and (ii) his “No further claim” Certificate in F
hereto (in original), where
G.C.2 and within two months
Trustees shall refund the balance due against the Security Deposit to
Contractor, after making deduction therefrom in respect of
the Trustees from the Contractor.

10.0 INTERPRETATION OF CONTRACT
ARBITRATION 

10.1 In all disputes, matters, 
connected with the interpretation of the Contract including the meaning of
Specifications, drawings, 
workmanship or as to the materials used in the work or the execution of the
work whether during the progress of the works or after the completion and
whether before or after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and binding on all parties
to the contract and shall forthwith be given effect

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall there
decision. 

10.3 If, however, the Contractor
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written not
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the
Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act, 19
or any statutory modification thereof.

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole
from the stage at which his

GC – 25 

84 

The Contractor shall not be considered completed and the work shall not be 
accepted by the Trustees, until a Final Completion 

Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 

entry on the works or taking possession, working o 
Trustees shall not relieve the Contractor of his 

contract for full and final completion of the work. 

On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting to the Engineer (I) 

granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 

where upon the Engineer shall issue Certificate in Form 
months of the Engineer’s recommendation, the 

Trustees shall refund the balance due against the Security Deposit to the 
king deduction therefrom in respect of any sum due to 

the Contractor. 

CONTRACT DOCUMENTS, DISPUTES AND 

 claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 

 designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 

e progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 

forthwith be given effect to by the Contractor. 

If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 

Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 

modification thereof. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall proceed 

which his predecessor left it. 

 
 
 
 
 
 
 

Certificate 
of final 
completion 

 
 
 
 
 
 
 
 

Refund of 
Security 
Deposit 

 

 
 
 
 
 
 
 

Engineer’s 
decision 

 
 

Chairman’s 
award. 

 
 
 
 
 

Arbitration. 

 
 
 

 



 

 

 
10.3.2 The Arbitrator shall be deemed

issues notice to both the parties

10.3.3 The time limit within which the
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the time
for making and publishing the

10.3.4 The venue of the arbitration
fixed by the Arbitrator in
reference the cost of any incidental to the reference and award respectively
shall be in the discretion of the Arbitrator who may determine, the amount
thereof or by whom and to
borne and paid. 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject
to the provisions of the Indian Arbitration Act 1940 or any amendment
thereof. The Arbitrator shall give a separate award in respect of each item of
disputes and respective claim referred to him by each party and give reason
for the award. 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract 
within only the parameters
question. 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration
Act, 1940 and rules made the
to the arbitration proceedings under

10.4 The Contractor shall not suspend or delay the work and proceed with the
work with due diligence 
Engineer also shall not withhold any payment, which, according to him, is
due or payable to the Contractor, on the ground that certain disputes have
cropped up and are likely to be referred to arbitration.

10.5  Provided always as follows:
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove

would apply in the
appearing in the letter of acceptance of the tender / offer is less than
Rs.40,00,000/-. 

 [b] The Contractor shall have to raise disputes or d
whatsoever in relation to the execution of the work to the Engineer
within 30 days from the date of occurrence of the cause of dispute and
before the preparation
the context of contract conditions.
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deemed to have entered on reference on the date he 
the parties fixing the date of first hearing. 

 

which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 

the award, with the consent of the parties.. 

 

the arbitration shall be either Kolkata or Haldia as may be 
in his sole discretion. Upon every or any such 

reference the cost of any incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be 

 

The Award of the Arbitrator shall be final and binding on all parties subject 
the Indian Arbitration Act 1940 or any amendment 

thereof. The Arbitrator shall give a separate award in respect of each item of 
disputes and respective claim referred to him by each party and give reason 

 

hall consider the claims of all the parties to the contract – 
parameters of scope and conditions of the contract in 

 

Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply 

the arbitration proceedings under this Clause. 

 

The Contractor shall not suspend or delay the work and proceed with the 
 in accordance with Engineer’s decision. The 

also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 

to be referred to arbitration. 

 

follows:  

rovisions in paragraphs 10.3 to 10.3.7 hereinabove 
the cases of contracts, where tendered amount 

appearing in the letter of acceptance of the tender / offer is less than 

 

The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 

preparation of the final bill, giving detailed justifications, in 
ntract conditions. 

 

 

 

 

 

 

 

 

 

 



 

 

 
 [c] Contractor’s dispute if any arising only during the maintenance

period, if any, stipulated in the contract, must be submitted to the
Engineer, with detailed justification in the context of contract
conditions, before the issu
Form G.C.-2 ibid. 
No dispute or difference
Contractor can raise
of certificate in form

 [d] Contractor’s claim
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall
not be entertained by the Engineer and / or by any Arbitrator
subsequently. 

 [e] The Chairman / Trustees shall have the right to alter the panel of
Arbitrators, vide 
discretion, by adding the names of new Arbitrators and / or by
deleting the names of existing Arbitrators, without making any
reference to the Contractor.
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Contractor’s dispute if any arising only during the maintenance 
period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 

 
difference on any matters whatsoever, the 

can raise pertaining to the Contract after submission 
form G.C.3 by him. 

 

claim / dispute raised beyond the time limits 
clauses 10.5[b] and 10.5 [c] hereinabove, shall 

not be entertained by the Engineer and / or by any Arbitrator 

 

The Chairman / Trustees shall have the right to alter the panel of 
 Clause 10.3 hereinabove, on their sole 

discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 

the Contractor. 

 



 

 

THE BOARD OF TRUSTEES FOR
 

 

To 
.................................................................. 

 
................................................................... 

 
.................................................................. 

 
 

I/We  

having examined the site of work, inspected

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the

works required to be performed in accordance with the Specification, 

Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in

the annexed Bill of Quantities within 

and in the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract

Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give

effect to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and

Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed

the said Specification, Bill of Quantities, Conditions of Contract and the

thereof in writing by or on behalf of the Trustees

THE TOTAL AMOUNT OF TENDER Rs. 
 
 

(Repeat in words) ..........................................................................

.............................................................................................................................
 

I / We require days / months

the work from the date of acceptance of tender before I

 
 
 
 

I / We have deposited with the

  of 
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TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

  

inspected the Drawings and read the specifications,

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the

works required to be performed in accordance with the Specification, Bill of Quantities, General & Special

Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in

 months / weeks from the date of order to

the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract

Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give

and incorporating such Specification, Bill of Quantities, Drawing and

Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed

the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance

or on behalf of the Trustees shall be the Contract. 

 NOT TO BE QUOTED  

..................................................................................................... 

................................................................................................................................... 

months preliminary time to arrange and procure the

of tender before I We could commence the work. 

the Trustees’ Manager (Finance), HDC, 

 as Earnest Money. 

 

specifications, General & Special 

Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the 

Bill of Quantities, General & Special 

Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in 

to commence the work 

the event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract 

Agreement in the form hereto annexed with such alterations or additions thereto which may be necessary to give 

and incorporating such Specification, Bill of Quantities, Drawing and 

Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed 

Tender, together with the acceptance 

the materials required by 

 vide Receipt No. 



 

 

I / We agree that the period for which the
months. 

 
 

Dated : 
 
 
 
 

WITNESS :  

 
Signature : 

 

 
Name : 

(In Block letters ) 

 

 
 

Address : 

 

 
Occupation : 
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the tender shall remain open for acceptance shall

 (Signature of Bidder

  

Name of the 
Bidder : 

(In Block letters ) 

 

 
Address : 

 

  

  

shall not be less than four 

Bidder with Seal) 



Syama
 

 

 

 
Contractor   

 

Address   
 
 
 
 

 

Date     of     completion     :......................................................................................................
 

Dear sir(s), 
 

This is to certify that the following work viz
 

Name    of    work    :    ………………………………………………………………………..
 

………………………………………………………………………..
 

………………………………………………………………………..
Estimate No.  E.E.0…………………………………………Dt……………………………..

 
C.E.O………………………………………..Dt…………………………..

 
Work    Order    No………………………………………………………………………….

Allocation………………………………………………………………………………

Contract No. ………………………… 

 
which  was  carried  out  by  you  is  in  the 

  day of 20

to maintain the work as per Clause 62 of

Contract for a period of 

 
from the day of 

to day of 
 

 

 
Signature………………………………………….
(ENGINEER/ENGINEER’S REPRESENT
Name……………………………………………….
Designation…………………………………………
OFFICE SEAL 

Syama Prasad Mookerjee Port, Kolkata 

89 

FORM G.C.1 

  

  

:...................................................................................................... 

viz :- 

……………………………………………………………………….. 

……………………………………………………………………….. 

……………………………………………………………………….. 
E.E.0…………………………………………Dt…………………………….. 

C.E.O………………………………………..Dt………………………….. 

No…………………………………………………………………………. 

on……………………………………………………………………………… 

the  opinion  of  the  undersigned  complete  in  

20 ........ in accordance with terms of the Contract

of the General Conditions of Contract and under

 week(s) / month(s) / year(s) 

 20.......... 

 20..........  . 

Yours faithfully, 

Signature…………………………………………. 
TATIVE) 

Name………………………………………………. 
Designation………………………………………… 

 every  respect  on  the 

Contract and you are required 

under provisions of the 



Syama
 

 

 

 
Certificate of Final Completion. 

 
The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.

 
 

This is to certify that the following work viz:
 

Name   of   work   :   ……………………………………………………………………….
 

Estimate No. E.E.O…………………………………..dt…………………………….
C.E.O………………………………….dt…………………………….

 
Work   Order   No……………………………………………………………………..

 
Contract No. …………………………… 

 
Resolution & Meeting No. ………………………

 
Allocation : …………………………… 

 
which  was  carried  out  by  Shri/Messrs  ................................
in accordance with the terms of the Contract
by the Contractor. 

 
 
 
 
 
 
 

Signature………………………………………….

(ENGINEER/ENGINEER’S REPRESENT

NAME……………………………………………….

DESIGNATION…………………………………….

OFFICE SEAL 

Syama Prasad Mookerjee Port, Kolkata 
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FORM G.C.2. 

Officer 
Complex. 

viz:- 

………………………………………………………………………. 

E.E.O…………………………………..dt……………………………. 
C.E.O………………………………….dt……………………………. 

No…………………………………………………………………….. 

……………………… 

..................................................................... is now  com
Contract and that all obligations under the Contract

Signature…………………………………………. 

TATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

mplete in  every respect 
Contract have been fulfilled 



Syama Prasad Mookerjee Port, Kolkata 
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FORM G.C.3 
 
 

(‘NO CLAIM ‘ CERTIFICATE   FROM   CONTRACTOR) 
 

The Engineer 
Syama Prasad Mookerjee Port, Kolkata 

Kolkata. 

 
(Atten .................................................................. ) 

 
Dear Sir, 

 
I / We do hereby declare that I / we have received full and final payment from the Syama Prasad Mookerjee 
Port, Kolkata for the execution of the following work viz:- 

 
Name of work :    

 
 
 
 

Work Order No :-                                                                                                     

Contract No.    

Agreement No……………………………………..Dt………………………………… 
 

and I / we have no further claim against the Syama Prasad Mookerjee Port, Kolkata in respect of the above- 
mentioned job. 

 
 

Yours faithfully, 
 
 
 

(Signature of the Contractor) 
 

Dated    
 
 

Name   of   Contractor………………………………………… 
 

Address:…………………………………………………….. 
 

(OFFICIAL SEAL OF THE CONTRACTOR) 



 

 

Syama

PROFORMA
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

THIS AGREEMENT made this ………………………..day

for the Port of   Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called “Trus

which expression shall unless excluded by or repugnant to the context be deemed to include their successors in office) of the

one part and ................................................................

”, which expression shall unless excluded by

administrators, representatives and assignees or successors

 
WHEREAS   the    Trustees    are    desirous    

……………………………………………………………………………………………….………………...and have accepted

a Tender / Offer by the Contractor for the

WITNESSETH as follows : 

1. In this Agreement words and expressions
General Conditions of Contract hereinafter

2. The following documents shall be deemed
(a) The said Tender / Offer & the acceptance
(b) The General Conditions of Contract
(c) The Special Conditions of Contract
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, 

consent. 
3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the Contractor

hereby covenant with the Trustees to execute and maintain   the work in conformity in all r
of the contract. 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of the
Work, the Contract Prices at the times and in the

IN WITNESS whereof of the parties hereto have
have hereunto set their respective hands
The Seal of………………………………………………………………………………………
……………………………………………………………

Was hereunto affixed in the presence of: 
Name ……………………………………………………………………………………………………..
Address …………………………………………………………………………………………………...
…………………………………………………………………………………………………………….
Or 
SIGNED, SEALED AND DELIVERED 
by the said …………………………………………
In the presence of: 
Name ……………………………………………………………………………………………………..
Address: ………………………………………………………………………………………………….
……………………………………………………………………………………………………………
The Common Seal of the Trustees was hereunto 

 
Name……………………………………………………………………………………
Address: ………………………………………………………………………………...
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PROFORMA OF FORM OF AGREEMENT 

OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF AGREEMENT 

………………………..day of………………….200 ................ between

of   Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called “Trus

which expression shall unless excluded by or repugnant to the context be deemed to include their successors in office) of the

............................................................................................ (hereinafter

by or repugnant to the context be deemed to include

or successors in office) of the other part. 

 that    certain    works    should    be    executed    

……………………………………………………………………………………………….………………...and have accepted

the execution and maintenance of such work NOW

expressions shall have the same meanings as are respectively
hereinafter referred to. 

deemed to from and be read and construed as part of this 
the acceptance of the Tender / Offer 

Conditions of Contract 
Contract 

 the contract is added, amended, varied or modified

In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the Contractor
hereby covenant with the Trustees to execute and maintain   the work in conformity in all respects with the provisions

The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of the
times and in the manner prescribed by the Contract. 

hereto have caused their respective Common Seals to be hereunto affixed (or
hands and seals) the day and year first above written. 

of………………………………………………………………………………………
…………………………………………………………………………………………………..

……………………………………………………………………………………………………..
…………………………………………………………………………………………………...

…………………………………………………………………………………………………………….

………………………………………………………………………………………………..

……………………………………………………………………………………………………..
………………………………………………………………………………………………….

……………………………………………………………………………………………………………
 affixed in the presence of: 

e…………………………………………………………………………………… 
………………………………………………………………………………... 

between the Board of Trustees 

of   Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called “Trustees” 

which expression shall unless excluded by or repugnant to the context be deemed to include their successors in office) of the 

(hereinafter called “ the Contractor 

include its heirs, executors, 

 /    constructed    ,    viz. 

……………………………………………………………………………………………….………………...and have accepted 

NOW THIS AGREEMENT 

respectively assigned to them in 

 Agreement, viz. 

modified in any way by mutual 

In consideration of the payments to be made by the Trustees to the Contractor as hereinafter mentioned, the Contractor 
espects with the provisions 

The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of the 

Seals to be hereunto affixed (or 

of……………………………………………………………………………………… 
…………………………………….. 

…………………………………………………………………………………………………….. 
…………………………………………………………………………………………………... 

……………………………………………………………………………………………………………. 

…………………………………………………….. 

…………………………………………………………………………………………………….. 
…………………………………………………………………………………………………. 

…………………………………………………………………………………………………………… 



 

 

Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash
the case may be, of any nationalized Bank of India on
Legal Adviser of the Trustees. 
To 
The Board of Trustees 
for the Port of Kolkata. 

 
BANK GUARANTEE NO……………………………………DATE……………………………

Name of issuing Bank…………………………………………………………
Name of Branch……………………………………………………………….
Address………………………………………………………………………..

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate

Act 38 of 1963), having agreed to exempt Shri 

proprietary / Partnership / Limited / Registered Company, having

(hereinafter referred to as “The Contractor”) from cash

from the Contractors’ bills under the terms and

………………… …………………… …… … ……………… (write the name of the work as per Work Order) in terms of the Work 

No ….… …………………………………………. dated

due fulfillment by the contractor of all the terms and

……… ……… ……… … (Rupees ................................

we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the advise of

hereby undertake to indemnify and keep indemnified

.................. ...................... ...........................

We………………………….........……Branch,Kolkata

made by the Trustees through any of its 

We,…………………………………………. Branch,

same for any reason whatsoever and shall cash the same and pay the sum so demanded to the Trustees within a week 

demand by an A/c. Payee Banker’s Cheque drawn in favour of “SMP, Kolkata”, without any demur. Even if there be any dispute be

the contractor and the Trustees, this would be no ground

Bank), ……… …… ……………. Branch, Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the

manner aforesaid. The very fact that We, …………

/Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner aforesai

to enforce the Bank Guarantee unconditionally without

 
 

2. We,………..………………………………………………………………………..Branch,Kolkata

a, further agree that a mere demand by the Trustees

……………… Branch, Kolkata ................................

manner aforesaid and within the time aforesaid without

indirectly or through Court , can be valid ground

…Branch,Kolkata ................................................. /Haldia,

within the time aforesaid. 
 
 

3.          We, ………………………………………………….

Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the due performance of

contract by the contractor and that is shall continue 

and conditions of the said contract have been fully paid and its claim satisfied and/or discharged in full 

the terms and conditions of the said contract have been

Trustees have discharged the Bank Guarantee, subject

……………………………………….day of …………………..19……and subject all so that the provision that the Trustees shall have no

right to demand payment against this guarantee after
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Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by
the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or as decided by the Engineer /

NO……………………………………DATE…………………………… 
Bank………………………………………………………… 

ch………………………………………………………………. 
Address……………………………………………………………………….. 

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the Major port Trust Act, 1963 (

 / Messrs ................................................................................................

Company, having its Registered Office at ............... ...................

cash payment of Security Deposit / Payment of Security

and conditions of a contract made between the Trustees

………………… …………………… …… … ……………… (write the name of the work as per Work Order) in terms of the Work 

dated ............................................ (hereinafter referred to as “the

and conditions contained in the said contract, on submission

................................................................................................................................

we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the advise of

indemnified the Trustees to the extent of the said sum of Rs................................

................... ... .... .................... 

We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that

 officials for honoring the Bank Guarantee constituted

Branch, Kolkata ............................................ /Haldia shall have no

same for any reason whatsoever and shall cash the same and pay the sum so demanded to the Trustees within a week 

demand by an A/c. Payee Banker’s Cheque drawn in favour of “SMP, Kolkata”, without any demur. Even if there be any dispute be

ground for us, ................................................................................................

, Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the

………… ………… …………… ……… ………Branch,Kolkata

/Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees

without any reference, whatsoever, to the contractor. 

We,………..………………………………………………………………………..Branch,Kolkata ................................

Trustees at any time and in the manner aforesaid, is sufficient

........................................... / Haldia, to pay the amount covered by this Bank

without reference to the contractor and no protest by the contractor,

ground for us, ………… …………………………………

/Haldia, to decline or fail or neglect to make payment to the

…………………………………………………. Branch, Kolkata ...................................... /Haldia,

Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the due performance of

 to be enforceable till all the dues of the Trustees under and/or

and conditions of the said contract have been fully paid and its claim satisfied and/or discharged in full and/or till the Trustees certify that

contract have been fully and properly observed/fulfilled by the contractor

subject however, that this guarantee shall remain valid

……………………………………….day of …………………..19……and subject all so that the provision that the Trustees shall have no

after the expiry of 6(six) calendar months from the expiry of 

Security Deposit, to be issued by the Kolkata/Haldia, as 
or as decided by the Engineer / 

duly constituted under the Major port Trust Act, 1963 ( 

........................................................a 

................... ...... .. .................. 

Security Deposit through deduction 

Trustees and the Contractor for 

………………… …………………… …… … ……………… (write the name of the work as per Work Order) in terms of the Work order 

as “the said contract”), for the 

submission of a bank Guarantee for Rs 

............................................................. ) 

we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the advise of the contractor, 

................................. (Rupees 

 .............................................) 

………………………………/Haldia, further agree that if a written demand is 

constituted by these presents, 

no right to decline to cash the 

same for any reason whatsoever and shall cash the same and pay the sum so demanded to the Trustees within a week from the date of such 

demand by an A/c. Payee Banker’s Cheque drawn in favour of “SMP, Kolkata”, without any demur. Even if there be any dispute between 

..................................... (Name of 

, Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the 

………Branch,Kolkata ……………………………. 

d shall constitute sufficient reason for the Trustees 

.............................................. Haldi 

sufficient for us, …………... 

Bank Guarantee in full and in the 

contractor, made either directly or 

………………………………… ……………… ………… 

the Trustees in, the manner and 

/Haldia, further agree that the Bank 

Guaranteed herein contained shall remain in full force and effect, during the period that is taken for the due performance of the said 

and/or by virtue of the terms 

and/or till the Trustees certify that 

by the contractor and accordingly, the 

valid up to and inclusive of 

……………………………………….day of …………………..19……and subject all so that the provision that the Trustees shall have no 

of the aforesaid validity period 



 

 

up    to     ………………………….     Or     any    

…………………………../Haldia, in further extending the said validity period of this Bank Guarantee on Non

appropriate value, as required / determined by the Trustees,

of validity of this Bank Guarantee. 

 
4.      We, ……… …… ……… ……………………………

further agree that, without our consent and without affecting in any manner our obligations hereunder, the Trustees shall hav

liberty to vary from time to time any of the terms and conditions of the said contract or to extend the tim

contract including fulfilling all obligations under the said contract by the contractor or to postpone for any time or from t

the powers exercisable by the Trustees against the contractor and to forebear

contract and We, ……………………………….. Branch,

liability by reason of any such variation or extension being

part of the Trustees or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature,

the law relating to sureties would, but for this provision,

Kolkata ................................................ /Haldia. 
 

5. We ………………………………………… Branch,

Guarantee during its currency except with the previous

 
SIGNATURE…………….………………………………

NAME……………………………………………………

DESIGNATION…………….……………………………

 
(Duly constituted attorney for and on behalf of) 

BANK……………………………………………………

BRANCH……………..…………………………………

Kolkata ................................... /Haldia. 

 
(OFFICIAL SEAL OF THE BANK) 
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any     extension     thereof     made     by     us,     …………………..Branch,    

…………………………../Haldia, in further extending the said validity period of this Bank Guarantee on Non

Trustees, only on a written request by the Trustees to the contractor

…………………………… …… …………………. Branch,Kolkata ................................

further agree that, without our consent and without affecting in any manner our obligations hereunder, the Trustees shall hav

liberty to vary from time to time any of the terms and conditions of the said contract or to extend the time for full performance of the said

contract including fulfilling all obligations under the said contract by the contractor or to postpone for any time or from t

the powers exercisable by the Trustees against the contractor and to forebear or enforce any of terms and conditions relating to the said

Branch, Kolkata …………………………../Haldia, shall

liability by reason of any such variation or extension being granted to the contractor or for any fore-bearance, act or

part of the Trustees or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature,

provision, have effect of  so relieving  us, ................................

Branch, Kolkata ................................ /Haldia, lastly undertake

the previous consent of the Trustees in writing. 

SIGNATURE…………….……………………………… 

ME…………………………………………………… 

DESIGNATION…………….…………………………… 

 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

…………………..Branch,     Kolkata 

…………………………../Haldia, in further extending the said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of 

contractor for such extension 

.............................................. /Haldia, 

further agree that, without our consent and without affecting in any manner our obligations hereunder, the Trustees shall have the fullest 

e for full performance of the said 

contract including fulfilling all obligations under the said contract by the contractor or to postpone for any time or from time to time any of 

or enforce any of terms and conditions relating to the said 

shall not be relieved from our 

bearance, act or commission on the 

part of the Trustees or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, which under 

....................................................... Branch, 

undertake not to revoke this Bank 



 

 

Syama Prasad Mookerjee Port, Kolkata 
 

 
………………………….. hereinafter

The Principal intends to award, under laid down
values full compliances with all relevant laws
fairness/transparency in its relations with its Bidder(s)

 
In order to achieve these goals, an Independent External M
process and the execution of the contract for compliance

 

 
To avoid all forms of corruption by following
dealings prior to, during and subsequent to the currency

 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired
equipment at a competitive price in conformity with the defined specifications/ scope of work by avoiding the high cost and
the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to
abstain from bribing or indulging in any corrupt practice in order to secure the contract by providing assurance to them that
their competitors will also abstain from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit
to prevent corruption, in any form, by its officials

 
Section 1 – Commitments of the Principal/ Employer

 
(1) The Principal commits itself to take measures necessary to prevent corruption and to observe

the following principles: 
a. No employee of the Principal, personally or through family members, will in connection with the

tender for, or the execution of a contract, demand, take a promise for or accept, for self or third
person, any material or

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will, in particular, before and during the tender process, provide to all Bidder(s) the
same information and will not provide to any
through which the Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution. 

c. The Principal will exclude
 

(2). If the Principal obtains information on the conduct
Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal
will inform the Chief Vigilance Officer and

 
Section-2 –Commitments of the Bidder(s) / Contractor(s)

 

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to
observe the following principles during his participation

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the
Principal’s employees involved in the tender process or the execution of the contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or during the execution of
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INTEGRITY PACT 
Between 

 (SMP, Kolkata) hereinafter referred to as “The Principal/

And 

………………………….. hereinafter referred to as “The Bidder/Contractor

Preamble 

down organizational procedures, contract/s for ................................
laws of the land, rules, regulations, economic use

Bidder(s) and/or Contractor(s). 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the tender
for compliance with the principles mentioned above. 

NOW, THEREFORE, 

following a system that is fair, transparent and free from
currency of the contract to be entered into with a view

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired
a competitive price in conformity with the defined specifications/ scope of work by avoiding the high cost and

the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to
n from bribing or indulging in any corrupt practice in order to secure the contract by providing assurance to them that

their competitors will also abstain from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit
its officials by following transparent procedures. 

Employer. 

The Principal commits itself to take measures necessary to prevent corruption and to observe 

yee of the Principal, personally or through family members, will in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third

material or immaterial benefit which the person is not legally
The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will, in particular, before and during the tender process, provide to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential/
through which the Bidder(s) could obtain an advantage in relation to the tender process or the

 
exclude from the process all known prejudiced persons.

conduct of any of its employees which is a criminal offence under
Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal

and in addition can initiate disciplinary actions. 

Contractor(s) 

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to
his participation in the tender process and during the contract

The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the
in the tender process or the execution of the contract or to any third person any material or

other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
execution of the contract. 

Principal/ Employer”. 

The Bidder/Contractor” 

................................... The Principal 
use of resources and of 

onitor (IEM) appointed by the principal, will monitor the tender 

from any influence/prejudiced 
view to:- 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said stores/ 
a competitive price in conformity with the defined specifications/ scope of work by avoiding the high cost and 

the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to 
n from bribing or indulging in any corrupt practice in order to secure the contract by providing assurance to them that 

their competitors will also abstain from bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit 

yee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 

egally entitled to. 
The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will, in particular, before and during the tender process, provide to all Bidder(s) the 

Bidder(s) confidential/ additional information 
through which the Bidder(s) could obtain an advantage in relation to the tender process or the 

prejudiced persons. 

offence under the Indian 
Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the Principal 

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits himself to 
the contract execution. 

The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the 
in the tender process or the execution of the contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 



 

 

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether
formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contrac
non-submission of bids or any other actions
process. 

 
c. The Bidder(s)/Contractor(s) will not 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, any
information or document provided by the Principal as part of the business relationship, regarding plans, technical
proposals and business details, including information contained

 
d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India,

if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality sh
principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be
disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the p
agent/representative have to be in Indian Rupees
is annexed and marked as Annex-A. 

 
e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and a

intends to make to agents, brokers or any other
 

(2). The Bidder(s)/Contractor(s) will not instigate
such offences. 

 
Section-3-Disqualification from tender process and

 

If the Bidder(s)/Contractor(s) before award or during
2 above, or in any other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the
Bidder(s)/Contractor(s) from the tender process or take action

 
Section 4-Compensation for damages 

 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the
Principal is entitled to demand and recover 

 
(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the contract

according to Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated damages of
the contract value or the amount equivalent

Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact
with any other Company in any country conforming to the anti corrup
Undertaking / Enterprise in India, Major Ports/
tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualif

taken as considered appropriate. 
 

Section 6- Equal treatment of all Bidders/Contractors/Sub
 

(1) The Bidder(s)/Contractor(s) undertake(s) to
Integrity Pact, and to submit it to the Principal before
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The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether
formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contrac

actions to restrict competitiveness or to introduce cartelization

 commit any offence under the relevant IPC/PC
ntractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, any

information or document provided by the Principal as part of the business relationship, regarding plans, technical
information contained or transmitted electronically. 

The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India,
if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the foreign
principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be
disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the Indian

Rupees only. Copy of the “Guidelines on Indian Agents

The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is committed to or
other intermediaries in connection with the award of the

instigate third persons to commit offences outlined above

process and exclusion from future contracts 

during execution has committed a transgression through
r in any other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the

process or take action as considered appropriate. 

e Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the
 the damages equivalent to Earnest Money Deposit/Bid Security.

contract according to Section 3 or if the Principal is entitled to terminate the contract
according to Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated damages of

equivalent to Performance Bank Guarantee. 

The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact
with any other Company in any country conforming to the anti corruption approach or with any other Public Sector

Major Ports/ Govt. Departments of India that could justify his

If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be

Bidders/Contractors/Sub-Contractors 

to demand from all subcontractors a commitment
Principal before contract signing. 

The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, whether 
formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract, submission or 

cartelization in the bidding 

IPC/PC Act; further the 
ntractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, any 

information or document provided by the Principal as part of the business relationship, regarding plans, technical 

The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in India, 
all furnish the name and address of the foreign 

principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be 
ayments made to the Indian 

Agents of Foreign Suppliers” 

ll payments he has made, is committed to or 
the contract. 

above or be an accessory to 

through a violation of Section 
r in any other form such as to put his reliability or credibility in question, the Principal is entitled to disqualify the 

e Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the 
Deposit/Bid Security. 

contract according to Section 3 or if the Principal is entitled to terminate the contract 
according to Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated damages of 

The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity pact 
tion approach or with any other Public Sector 

could justify his exclusion from the 

ied from the tender process or action can be 

commitment in conformity with this 



 

 

(2) The Principal, will enter into agreements with
contractors. 

 
(3) The Principal will disqualify from the tender

 
Section 7- Other Legal actions against violating

 

The actions stipulated in this Integrity pact are without
provisions of the extant law in force relating to any

Section 8 – Role of Independent External Monitor(IEM):
 
 

(a) The task of the Monitors shall be to review independently and obj
with the obligations under this pact. 

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions
neutrally and independently. 

(c) Both the parties accept that the Monitors have

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority designate
by the Principal and the Chief Vigilance Officer

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract
documentation of the PRINCIPAL including
CONTRACTOR will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his contract documentation, if any. The same is applicable to sub
under contractual obligation to treat the information
confidentiality. 

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related to
the contract provided such meetings could have
Contractor. The parties offer to the Monitor, the 

(g) The Monitor will submit a written report to the designated Authority of P
Syama Prasad Mookerjee Port, Kolkata within 8 to 10 weeks from the date of reference or intimation to him by the
Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for corr
BIDDER/ CONTRACTOR can approach the Independent External

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Manageme
the Principal and request the Management to discontinue or to take corrective action, or to take other relevant action. The
Monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the
Principal/ Employer has not, within reasonable time, taken 
Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance Commissioner,
Government of India. 

(j) The word ‘Monitor’ would include both singular an

 
Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER
or its agencies shall be entitled to examine
BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR
English and shall extend all possible help for the
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with identical conditions as this one with all Bidders,

nder process all bidders who do not sign this Pact or violate

violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

without prejudice to any other legal action that may 
any civil or criminal proceedings. . 

External Monitor(IEM): 

The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply

The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions

Monitors have the right to access all the documents relating to the

As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority designate
Vigilance Officer of Kolkata Prot Trust. 

The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract
including that provided by the BIDDER/ CONTRACTOR.

will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall be

information and documents of the Bidder/Contractor/

The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related to
have an impact on the contractual relations between
 option to participate in such meetings. 

The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance Officer of
within 8 to 10 weeks from the date of reference or intimation to him by the

Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic situation.
the Independent External Monitor (s) appointed for the purposes

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Manageme
the Principal and request the Management to discontinue or to take corrective action, or to take other relevant action. The

binding recommendations. Beyond this, the Monitor has no right to demand from the
refrain from action or tolerate action. 

If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the
Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or reported to the
Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance Commissioner,

singular and plural. 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER
examine all the documents including the Books

BIDDER/CONTRACTOR shall provide necessary information
for the purpose of such examination. 

Bidders, Contractors and Sub- 

violate its provisions. 

 follow in accordance with 

ectively, whether and to what extent the parties comply 

The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions 

the contract. 

As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority designated 

The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract 
CONTRACTOR. The BIDDER/ 

will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 
contractors. The Monitor shall be 

Bidder/Contractor/ Sub-contractor(s) with 

The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties related to 
between the Principal and the 

rincipal/ Employer/ Chief Vigilance Officer of 
within 8 to 10 weeks from the date of reference or intimation to him by the 

ecting problematic situation. 
purposes of this Pact. 

As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management of 
the Principal and request the Management to discontinue or to take corrective action, or to take other relevant action. The 

binding recommendations. Beyond this, the Monitor has no right to demand from the 

If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the 
visible action to proceed against such offence or reported to the 

Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance Commissioner, 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PRINCIPAL/EMPLOYER 
Books of Accounts of the 

information and documents in 
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Section 10 – Pact Duration: 
 

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution of the 
contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall expire 
after 6 months from the date of signing of the contract. 

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this pact 
as specified above, unless it is discharged/determined by Chairman, SMP Kolkata. 

Section 11 – Other Provisions: 
 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the Principal in 
Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium members. 

 
(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains valid. 

In this case, the parties will strive to come to an agreement to their original intentions. 
 
 

 

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor). 

(Office Seal)  (Office Seal) 

Place : 
 

Date : 
 
 

Witness 1: 
 

(Name & Address) ………………………………….. 
 

…………………………………… 
 

…………………………………… 
 
 

Witness 2: 
 

(Name & Address) ………………………………………… 
 

…………………………………………. 
…………………………………………. 



 

 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS
 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who
registered with SMP, Kolkatashall apply

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of
the principal confirming the agency agreement and giving the status being enjoyed by the agent and the commission/
remuneration/salary/retainer ship being paid by the principal to the agent before the placement of order by SMP
Kolkata. 

 
1.3 Wherever the Indian representatives have communicated 

stated that they are not paying any commission to the Indian agents, and the Indian representative is working on the
basis of salary or as retainer, a written
before finalizing the order. 

 
2.0 DISCLOSURE OF PARTICULARS 

 
2.1 Tenderers of Foreign nationality shall furnish

 
2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and authority given

to commit the Principals. In case the agent/representative be a foreign Company, it is to be conformed whether it is
real substantial Company and details of the same

 
2.1.2 The amount of commission/ remuneration

 
2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India,

is to be paid by SMP, Kolkatain Indian Rupees only.
 

2.2 Tenderers of Indian Nationality shall 
 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether
manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing the
agent to make an offer in India in response

 
2.2.2 The amount of commission/remuneration included

 
2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the

Tenderer in the quoted price(s), is to be 
 

2.3 In either case, in the event of contract
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 90 days
after the discharge of the obligations under the

 
2.4 Failure to furnish correct and detailed information as called for in paragraph

tender liable for rejection or in the event of a contract materializing, the same
Besides this there would be a penalty of banning business dealings with SMP, Kolkata or damage or payment of a
named sum. 
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FOREIGN SUPPLIERS 

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who
apply for registration in the prescribed Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of
agreement and giving the status being enjoyed by the agent and the commission/

remuneration/salary/retainer ship being paid by the principal to the agent before the placement of order by SMP

Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties have
stated that they are not paying any commission to the Indian agents, and the Indian representative is working on the
basis of salary or as retainer, a written declaration to this effect should be submitted by the party (i.e. Principal)

 OF AGENTS/REPRESENTATIVES IN INDIA. 

furnish the following details in their offer: 

ents/representatives in India, if any and the extent of authorization and authority given
to commit the Principals. In case the agent/representative be a foreign Company, it is to be conformed whether it is

of the same shall be furnished. 

remuneration included in the quoted price(s) for such agents/ representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India,
SMP, Kolkatain Indian Rupees only. 

 furnish the following details in their offers: 

The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether
ufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing the

response to tender either directly or through the agents /representatives.

eration included in the price(s) quoted by the Tenderer for

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the
 paid by SMP, Kolkatain India in equivalent Indian Rupees.

contract materializing, the terms of payment will provide
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 90 days

under the contract. 

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned
tender liable for rejection or in the event of a contract materializing, the same liable to termination by SMP Kolkata.
Besides this there would be a penalty of banning business dealings with SMP, Kolkata or damage or payment of a

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is not 
Form. 

Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate of 
agreement and giving the status being enjoyed by the agent and the commission/ 

remuneration/salary/retainer ship being paid by the principal to the agent before the placement of order by SMP 

on behalf of their principals and the foreign parties have 
stated that they are not paying any commission to the Indian agents, and the Indian representative is working on the 

ubmitted by the party (i.e. Principal) 

 IF ANY. 

ents/representatives in India, if any and the extent of authorization and authority given 
to commit the Principals. In case the agent/representative be a foreign Company, it is to be conformed whether it is 

representatives in India. 

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in India, 

The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether 
ufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing the 

/representatives. 

for himself. 

Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the 
Indian Rupees. 

provide for payment of the 
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 90 days 

2.0 above will render the concerned 
liable to termination by SMP Kolkata. 

Besides this there would be a penalty of banning business dealings with SMP, Kolkata or damage or payment of a 
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ADDENDUM  
 

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210 by the Board of Trustees for the Port of Kolkata in the 13th 
Meeting held on 26.02.2013. 

 
 
 

i. Earnest Money :Earnest money deposit @ 2% of the estimated cost will be applicable for works / service / O&M contract only 
and not for procurement contract for which existing system as mentioned in the GCC should be followed. 

 
 

ii. There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of projects upto Rs.10 crore. EMD 
of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of estimated cost by which it exceeds Rs.10 crore. 

 
 

iii.  Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. EMD beyond Rs.10 lakh 
may be accepted in the form of Bank Guarantee issued by an Indian Nationalized / Scheduled Bank. 

 
 

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of opening of bid or on finalization / acceptance 
of tender, whichever is earlier. 


