
ʴामा Ůसाद मुखजŎ पȅन, कोलकाता 

हİʗया गोदी पįरसर 
 

ɢैग -ए 
 
सं.- आईएंडसीएफ/एसडीएम/डॉक/टी/1181/101          िदनांक - 20.05.2023            

 
[एनआईटी-I] 

लघु िनिवदा सूचना 
 
 

हİʗया गोदी पįरसर मŐ िनɻिलİखत कायŊ हेतु िनिवदा मŐ िदए गए योƶता मापदंड के अनुसार दो  साथ दो भाग ŮिŢया के 
तहत (तकनीकी-वािणİǛक िबड एवं लागत िबड) ई-िनिवदा आमंिũत की जाती है । 
 
 

 कायŊ का नाम : CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN 
TWO RAIL LINES AND BETWEEN RAIL LINE AND PAVER 
BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK INTERIOR 
ZONE AT HALDIA DOCK COMPLEX, HALDIA. 

   

 Ůी-िबड मीिटंग और साइट 
िविजट के िलए ितिथ और 
समय 

 Ůी-िबड मीिटंग 01.06.2023 को सुबह 11.00 बजे महाŮबंधक 
(इंजीिनयįरंग), एचडीसी के कायाŊलय, िचरंजीबपुर ऑपरेशनल 
िबİʒंग मŐ साइट का दौरा करने के बाद. 

   
 ई-िनिवदा संƥा : आईएंडसीएफ/एसडीएम/डॉक/टी/1181  
   
 अनुमािनत लागत : Rs. 4,53,55,947.69 (Rupees Four Crore Fifty Three Lakh 

Fifty Five Thousand Nine Hundred Forty Seven and paisa 
Sixty Nine only). 
    

 ई-िनिवदा जमा करने की 
अंितम ितिथ 

:  14.06.2023   
अपराɎ 15:00 बजे तक जमा की जाएगी  
  

   
 
िनिवदा और िनिवदा दˑावेज की िवˑृत जानकारी वेबसाइट (www.kolkataporttrust.gov.in) पर उपलɩ है|  
इǅुक ठेकेदार इस वेबसाइट https://kopt.enivida.in के माȯम से बोली ŮिŢया मŐ भाग ले सकते हœ । अɊ 
जानकारी हेतु ईमेल  sdandapat.hdc@kolkataporttrust.gov.in  पर सɼकŊ  कर सकते हœ ।   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
No. I&CF/SDM/DOCK/T/1181/101                                     Date : 20.05.2023 

[NIT-1]   
 

SHORT TENDER NOTICE  
 

 
E-Tender under Two stage two-part system (Techno-Commercial Bid and Price Bid) are invited as per 
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 
 
 

 Name of work : CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN 
TWO RAIL LINES AND BETWEEN RAIL LINE AND PAVER 
BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK INTERIOR 
ZONE AT HALDIA DOCK COMPLEX, HALDIA. 

   
 E-Tender No : I&CF/SDM/DOCK/T/1181 
   
 Estimated Cost : Rs. 4,53,55,947.69 (Rupees Four Crore Fifty Three Lakh 

Fifty Five Thousand Nine Hundred Forty Seven and paisa 
Sixty Nine only). 
 

   
 Date and Time for pre- 

bid meeting & site visit 
 Pre-bid Meeting on 01.06.2023 at 11.00 AM at the office 

of General Manager (Engineering), HDC, at Chiranjibpur 
Operational Building followed by site visit. 

   
 Last date of 

submission of e-tender  
: 14.06.2023    

Submission Up to 15:00 hrs. 
  

   
 
Details of the Tender & Tender Documents are available in website (www.kolkataporttrust.gov.in) and have to 
participate in bidding process through their website https://kopt.enivida.in only. Interested bidders may contact at 
sdandapat.hdc@kolkataporttrust.gov.in   
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FLAG-A 



 
 
No. I&CF/SDM/DOCK/T/1181/101                                     Date : 20.05.2023 
 

3. NOTICE INVITING TENDER  
 

WORK TITLE: - CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN TWO RAIL LINES AND 
BETWEEN RAIL LINE AND PAVER BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK 
INTERIOR ZONE AT HALDIA DOCK COMPLEX, HALDIA. 

   
3.1   E -TENDER NO:  I&CF/SDM/DOCK/T/1181 
 

E-Tender under Two stage two-part system (Techno-Commercial Bid and Price Bid) are invited from resourceful, 
experienced and bonafide agencies with sound technical and financial capabilities on fulfilling the following Pre-
qualification Criteria; 
 

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
i) Average Annual Financial Turnover during the last three years, ending on 31-03-2022, should be at least   

30% of the estimated cost. 
 
ii) Experience of having successfully completed similar works during last 7 years ending last day of month 

previous to the one in which applications are invited should be either of the following: -  
   

a. Three similar completed works costing not less than the amount equal to 40 % of the estimated cost. 
Or 

b. Two similar completed works costing not less than the amount equal to 50 % of the estimated cost. 
Or 

c. One similar completed works costing not less than the amount equal to 80 % of the estimated cost. 
 

iii) Similar works means: - 
 

Successful completion of  
i. Construction of road or pavement with in situ concrete or precast concrete paver block or with any combination 

of the above. 
 

ii. Construction of hardstand or yard with in situ concrete or precast concrete paver block or with any combination 
of the two. 

TENDER AUTHORITY:- 
Sr. Dy. Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O.- Haldia, Dist. 
Purba Medinipur – 721 604, Tele-Fax:- [03224]-252110.  
 

Due 
Date 

 
 

14.06.2023  Time UPTO 
15:00 hrs. 

Date of 
Opening of 
Tender 

14.06.2023  Time 15:30 hrs. 
onwards. 

Bid document will be available on website (www.kolkataporttrust.gov.in) Bidders will have to 
participate in bidding process through website https://kopt.enivida.in only. 
 
Date and Time for 
pre- bid meeting & 
site visit  

Pre-bid Meeting on 01.06.2023 at 11.00 AM at the office of General 
Manager (Engineering), HDC, at Chiranjibpur Operational Building 
followed by site visit. 

Cost of Tender 
document (Non-
refundable) 

₹ 2,950.00 (Rupees Two Thousand Nine Hundred Fifty only). (Non-
Refundable). 

Time Of Completion  8 (Eight) months. 
Estimated Cost of Work ₹ 4,53,55,947.69 (Rupees Four Crore Fifty Three Lakh Fifty Five 

Thousand Nine Hundred Forty Seven and paisa Sixty Nine only). 

FLAG-B 



Earnest Money Deposit       
 

The intending bidders should submit Earnest Money of ₹ 9,07,120.00 
(Rupees Nine Lakh Seven Thousand One Hundred Twenty Only).  

Transaction Fee for 
bidding in RailTel 

₹ 8,850.00 (Rupees Eight Thousand Eight Hundred Fifty only). (Non-
Refundable). 

 
3.4 OTHER INSTRUCTIONS: - 
 
 

3.4.1 E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful, 
experienced and bonafide bidders with sound technical and financial capabilities for the above-mentioned work at 
Haldia Dock Complex. 
3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender documents 
are available in web site from website (www.kolkataporttrust.gov.in) and have to participate in bidding process 
through website https://kopt.enivida.in only. 
3.4.3 E-Tender Document shall neither be issued by post nor sold. 
3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded 
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be 
summarily rejected. 
3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions to Bidders” of the e-tender 
document. Trustees reserve the right to verify the submitted copies of documents / credentials with the original 
documents. 
3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, 
West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An 
amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from 
all the bills of the contractor for onward transmission of the same to the appropriate authority. 
3.4.7 E-Tenderers will be received through https://kopt.enivida.in up to 15:00 hrs. on the last date of 
submission and opening of tender specified above.  
3.4.8 The E-Tender will be opened shortly after 3.30 p.m. on the stipulated date.  
3.4.9 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on the 
next working day.  
3.4.10 It is stated here that the subject tender may not be extended further. 
3.4.11 SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in part without 
assigning any reason whatsoever thereof.  

 
 
 
 

                                                                                                           Sd/-                                      
General Manager (Engg.) 

Haldia Dock Complex 
महाŮबंधक (इंजीिनयįरंग)  

             हİʗया डॉक कॉ̱ɘेƛ 
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 ʴामा Ůसाद मुखजŎ पȅन, कोलकाता  
Syama Prasad Mookerjee Port, Kolkata  

हİʗया गोदी पįरसर 
HALDIA DOCK COMPLEX 

I&CF DIVISION 
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(e-Tender) 
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CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN TWO RAIL 
LINES AND BETWEEN RAIL LINE AND PAVER BLOCK ROAD ADJACENT 
TO L5 PLOT IN DOCK INTERIOR ZONE AT HALDIA DOCK COMPLEX, 
HALDIA.  
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1. SCHEDULE OF TENDER (SOT)                                                      
E-Tender under Two stage two-part system (Techno-Commercial Bid and Price Bid) are invited from reliable, bonafide 
& experienced agency with required experience as per Prequalification criteria stipulated in Tender Document for 
“CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN TWO RAIL LINES AND BETWEEN RAIL LINE 
AND PAVER BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK INTERIOR ZONE AT HALDIA DOCK COMPLEX, 
HALDIA” as per Bill of Quantities to Haldia Dock Complex. Bid Document may be seen from the RailTel Portal 
(https://kopt.enivida.in). Corrigenda or clarifications, if any, shall be hoisted on the above-mentioned website only. 
The tender is also published on SMP, Kolkata website www.kolkataporttrust.gov.in 
 
a. E-TENDER NO. 

      
I&CF/SDM/DOCK/T/1181 

b. MODE OF TENDER e-Procurement System  
(Online through RailTel Portal (https://kopt.enivida.in). 
The intending bidders are required to submit their offers 
electronically through e-tendering portal. No physical tender 
is acceptable by Haldia Dock Complex, Haldia.   

c. i) Date of NIT available to parties to download  24.05.2023 to 14.06.2023  

 ii) Date and Time for pre-bid meeting & site     
       visit. 

Pre-bid Meeting on 01.06.2023 at 11.00 AM at the 
office of General Manager (Engineering), HDC, at 
Chiranjibpur Operational Building followed by site 
visit. 

d. i)  Estimated Cost of Work 
   
 

₹ 4,53,55,947.69 (Rupees Four Crore Fifty Three Lakh 
Fifty Five Thousand Nine Hundred Forty Seven and 
paisa Sixty Nine only). 

 ii) Earnest Money Deposit        
 

The intending bidders should submit Earnest Money of INR  
₹ 9,07,120.00 (Rupees Nine Lakh Seven Thousand 
One Hundred Twenty Only).  
 
Mode of Payment: - E-payment only through Debit / Credit 
Card or Net Banking/ e-Wallet/ UPI.  
 
Bidder has to select the payment option as “e-payment” to 
pay the EMD as applicable and enter details of the 
instrument. 

 iii) Bid Document fee 
 
    
    

The intending bidders should submit Bid Document Fee of 
INR ₹ 2,950.00 (Rupees Two Thousand Nine Hundred 
Fifty only) including 18% GST. (Non-Refundable).  
 
Mode of Payment: - E-payment only through Debit / Credit 
Card or Net Banking/ e-Wallet/ UPI.  
 
Bidder has to select the payment option as “e-payment” to 
pay the tender fee as applicable and enter details of the 
instrument. 

e. RailTel Tender Processing Fee & Registration 
Charges (Non-refundable) 

a) Mode of Payment: E-payment only through Debit / Credit 
Card or Net Banking. 

b) Tender Processing Fee Rs. 8850.00 (Rupees Eight 
thousand Eight hundred Fifty only) including GST. 

c) Registration Charges: Rs 2,000/- + Applicable GST per 
Year. 
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Note: 
1. The bidders, who are not yet to be registered with 

RailTel, are advised to get themselves registered with 
RailTel, at least 72 (Seventy-Two) hours prior to bid 
submission. 

2. Bidders are required to ensure that their corporate email 
id provided is valid and updated at the stage of 
registration of vendor with RailTel’s e-Nivida Portal 
[https://kopt.enivida.in] (i.e., Service Provider). 

f. Last date of submission of Bid Document fee. 14.06.2023 upto 15.00 Hrs. 
 

g. Starting date of e-Tender for submission of 
online Pre-qualification & Techno-commercial 
Bid and price Bid at https://kopt.enivida.in   

24.05.2023  

h. Closing date & time of e-Tender for submission 
of online Pre-qualification & Techno-commercial 
Bid and price Bid at https://kopt.enivida.in  

14.06.2023 (Up to 3:00 P.M.) 

i. Date & time of opening of Techno-commercial 
Bid of Tender. 

14.06.2023 (After 3:30 P.M.) 
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2. SHORT TENDER NOTICE  

 
E-Tender under Two stage two-part system (Techno-Commercial Bid and Price Bid) are invited as per Prequalification 
criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 
 
 

 Name of work : CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN 
TWO RAIL LINES AND BETWEEN RAIL LINE AND PAVER 
BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK INTERIOR 
ZONE AT HALDIA DOCK COMPLEX, HALDIA. 

   
 E-Tender No : I&CF/SDM/DOCK/T/1181 
   
 Estimated Cost : Rs. 4,53,55,947.69 (Rupees Four Crore Fifty Three Lakh 

Fifty Five Thousand Nine Hundred Forty Seven and paisa 
Sixty Nine only). 
 

   
 Date and Time for pre- 

bid meeting & site visit 
 Pre-bid Meeting on 01.06.2023 at 11.00 AM at the office of 

General Manager (Engineering), HDC, at Chiranjibpur 
Operational Building followed by site visit. 

   
 Last date of 

submission of e-tender  
: 14.06.2023    

Submission Up to 15:00 hrs. 
  

   
 
Details of the Tender & Tender Documents are available in website (www.kolkataporttrust.gov.in) and have to 
participate in bidding process through their website https://kopt.enivida.in only. Interested bidders may contact at 
sdandapat.hdc@kolkataporttrust.gov.in   
  

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



6 

 
3. NOTICE INVITING TENDER  

 
WORK TITLE: - CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN TWO RAIL LINES AND 

BETWEEN RAIL LINE AND PAVER BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK INTERIOR 
ZONE AT HALDIA DOCK COMPLEX, HALDIA. 

   
3.1   E -TENDER NO:  I&CF/SDM/DOCK/T/1181 
 

E-Tender under Two stage two-part system (Techno-Commercial Bid and Price Bid) are invited from resourceful, 
experienced and bonafide agencies with sound technical and financial capabilities on fulfilling the following Pre-
qualification Criteria; 
 

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
i) Average Annual Financial Turnover during the last three years, ending on 31-03-2022, should be at least   30% 

of the estimated cost. 
 
ii) Experience of having successfully completed similar works during last 7 years ending last day of month previous 

to the one in which applications are invited should be either of the following: -  
   

a. Three similar completed works costing not less than the amount equal to 40 % of the estimated cost. 
Or 

b. Two similar completed works costing not less than the amount equal to 50 % of the estimated cost. 
Or 

c. One similar completed works costing not less than the amount equal to 80 % of the estimated cost. 
 

iii) Similar works means: - 
 

Successful completion of  
i. Construction of road or pavement with in situ concrete or precast concrete paver block or with any combination of 

the above. 
 

ii. Construction of hardstand or yard with in situ concrete or precast concrete paver block or with any combination of 
the two. 

TENDER AUTHORITY:- 
Sr. Dy. Manager (I&CF), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O.- Haldia, Dist. Purba 
Medinipur – 721 604, Tele-Fax:- [03224]-252110.  
 

Due 
Date 

 
 

14.06.2023  Time UPTO 
15:00 hrs. 

Date of 
Opening of 
Tender 

14.06.2023  Time 15:30 hrs. 
onwards. 

Bid document will be available on website (www.kolkataporttrust.gov.in) Bidders will have to 
participate in bidding process through website https://kopt.enivida.in only. 
 
Date and Time for 
pre- bid meeting & 
site visit  

Pre-bid Meeting on 01.06.2023 at 11.00 AM at the office of General 
Manager (Engineering), HDC, at Chiranjibpur Operational Building 
followed by site visit. 

Cost of Tender 
document (Non-
refundable) 

₹ 2,950.00 (Rupees Two Thousand Nine Hundred Fifty only). (Non-
Refundable). 

Time Of Completion  8 (Eight) months. 
Estimated Cost of Work ₹ 4,53,55,947.69 (Rupees Four Crore Fifty Three Lakh Fifty Five 

Thousand Nine Hundred Forty Seven and paisa Sixty Nine only). 
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Earnest Money Deposit       
 

The intending bidders should submit Earnest Money of ₹ 9,07,120.00 (Rupees 
Nine Lakh Seven Thousand One Hundred Twenty Only).  

Transaction Fee for 
bidding in RailTel 

₹ 8,850.00 (Rupees Eight thousand Eight hundred Fifty only). (Non-
Refundable). 

 
3.4 OTHER INSTRUCTIONS: - 
 
 

3.4.1 E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful, experienced 
and bonafide bidders with sound technical and financial capabilities for the above-mentioned work at Haldia Dock 
Complex. 
3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender documents are 
available in web site from website (www.kolkataporttrust.gov.in) and have to participate in bidding process through 
website https://kopt.enivida.in only. 
3.4.3 E-Tender Document shall neither be issued by post nor sold. 
3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded 
from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be 
summarily rejected. 
3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions to Bidders” of the e-tender document. 
Trustees reserve the right to verify the submitted copies of documents / credentials with the original documents. 
3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, West 
Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An amount of 
cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all the bills of 
the contractor for onward transmission of the same to the appropriate authority. 
3.4.7 E-Tenderers will be received through https://kopt.enivida.in up to 15:00 hrs. on the last date of submission 
and opening of tender specified above.  
3.4.8 The E-Tender will be opened shortly after 3.30 p.m. on the stipulated date.  
3.4.9 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on the 
next working day.  
3.4.10 It is stated here that the subject tender may not be extended further. 
3.4.11 SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in part without 
assigning any reason whatsoever thereof.  

 
 
 
 

General Manager (Engg.) 
Haldia Dock Complex 
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4.  Important instructions for E-procurement 
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 
version 8 or above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions available 
on the RailTel Portal (https://kopt.enivida.in) before responding to this e-tender: 
 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (SMP, Kolkata, Haldia Dock Complex): 
 

      S. Dandapat, Dy. Manager (I&CF), Mob: 9434031129, email: sdandapat.hdc@kolkataporttrust.gov.in  
  

1 
Process of E-tender:  
 
THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT 
https://kopt.enivida.in  
 
Vendors are required   to register themselves online with https://kopt.enivida.in  
 
Contact person (Haldia Dock Complex):  

1. Sri. S. Dandapat 
Dy. Manager (I&CF) 
Ph. No.: 03224 252854  
Email: sdandapat.hdc@kolkataporttrust.gov.in     
Mobile: 9434031129 

 

 

Contact persons (e-Nivida Portal): 
 
(1) Mr. Navneet Mishra 

Mobile No.: + 91 9355030630 
E-mail: eprochelpdesk.17@gmail.com  
 

(2) Mr. Tariq Anwar 
Mobile No.: +91 9355030608 
E-mail: eprochelpdesk.35@gmail.com  
 

See e-Nivida Portal for Helpdesk. 

2 
The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
https://kopt.enivida.in Tenders will be opened electronically on specified date and time as given in 
the Tender.  

3 All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity. 

4 Information about tenders /corrigendum uploaded shall be sent by email only during the process 
till finalization of tender. Hence the vendors are required to ensure that their corporate email I.D. 
provided is valid and updated at the time of registration of vendor with https://kopt.enivida.in. 
Vendors are also requested to ensure validity of their DSC (Digital Signature Certificate). 

5 E-tender cannot be accessed after the due date and time mentioned in NIT. 
6 Bidding in e-tender: 

a) Vendor(s) need to submit necessary EMD and Tender fees to be eligible to bid online in 
the e-tender. Tender fees are non-refundable. No interest will be paid on EMD. EMD of 
the unsuccessful vendor(s) will be refunded by the tender inviting authority.  

b) The process involves Electronic Bidding for submission of Technical and Commercial Bid. 
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 c) In all cases, vendor should use their own ID and Password along with Digital Signature at 
the time of submission of their bid. 

d) During the entire e-tender process, the vendors will remain completely anonymous to one 
another and also to everybody else. 

e) The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above.  

f) All electronic bids submitted during the e-tender process shall be legally binding on the 
vendor. Any bid will be considered as the valid bid offered by that vendor and acceptance 
of the same by the Buyer will form a binding contract between Buyer and the Vendor for 
execution of supply.  

g) It is mandatory that all the bids are submitted with digital signature certificate otherwise 
the same will not be accepted by the system.  

h) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  

i) No deviation of the terms and conditions of the tender document is acceptable. Submission 
of bid in the e-tender floor by any vendor confirms his acceptance of terms & conditions 
for the tender. 

7 Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein.  

8 No deviation to the technical and commercial terms & conditions are allowed. 
9 The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt 

of bid(s) without assigning any reason thereof. 
10 Vendors are requested to read the vendor guide and see the video in the page 

https://kopt.enivida.in to familiarize them with the system before bidding. 

11 No deviation of the terms and conditions of the tender document is acceptable. Submission of bid 
in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the tender. 

12 The bidders must upload all the documents required as per terms of NIT.  Any other document 
uploaded which is not required as per the terms of the NIT shall not be considered. 

13 The bid will be evaluated based on the filled-in technical & commercial formats. 

14 The documents uploaded by bidder(s) will be scrutinized.  In case any of the information furnished 
by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will be forfeited.  
Punitive action including suspension and banning of business can also be taken against defaulting 
bidders. 

15 Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering 
portal of CPP. 

16 Due date of submission of tender will not be extended under any situation. 
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SMPK e-Nivida Special Instruction to Bidders 
 

e-Procurement is the complete process of e-Tendering from publishing of tenders online, inviting online bids, evaluation 
and award of contract using the system. You may keep a watch of the tenders floated under https://kopt.enivida.in. 
The link of e-procurement portal is also given on our official portal i.e https://www.kolkataporttrust.gov.in/ under 
TENDER TAB.  
 
These will invite for online Bids. Bidder Enrolment can be done using "Online Bidder Enrolment”.  
The instructions given below are meant to assist the bidders in registering on the e-tender Portal, and submitting their 
bid online on the e-tendering portal as per uploaded bid.  
 
More information useful for submitting online bids on the eNivida Portal may be obtained at: https://kopt.enivida.in   
 
GUIDELINES FOR REGISTRATION:  
 
1. Bidders are required to enroll on the e-Procurement Portal 
(https://kopt.enivida.in/bidderRegistration/newRegistration) or click on the link “Bidder Enrolment” 
available on the home page of e-tender Portal by paying the Registration fee of Rs.2000/-+Applicable GST.  
 
2. As part of the enrolment process, the bidders will be required to choose a unique username and assign a password 
for their accounts.  
 
3. Bidders are advised to register their valid email address and mobile numbers as part of the registration process. 
These would be used for any communication with the bidders.  
 
4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Only Class III 
Certificates with signing + encryption key usage) issued by any Certifying Authority recognized by CCA India 
(e.g., Sify / TCS / nCode / eMudhra etc.), with their profile.  
 
5. Only valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that they 
do not lend their DSC’s to others which may lead to misuse.  
 
6. Bidder then logs in to the site through the secured log-in by entering their user ID /password and the password of 
the DSC / e-Token.  
 
7. The scanned copies of all original documents should be uploaded in pdf format on e-tender portal.  
 
8. After completion of registration payment, bidders need to send their acknowledgement copy on our help desk mail 
id enividahelpdesk@gmail.com for activation of account.  
 
SEARCHING FOR TENDER DOCUMENTS 
 
1. There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders by several 
parameters.  
 
2. Once the bidders have selected the tenders they are interested in, you can pay the Tender fee and processing fee 
(NOT REFUNDABLE) by net-banking / Debit / Credit card then you may download the required documents / tender 
schedules, Bid documents etc. Once you pay both fee tenders will be moved to the respective ‘requested’ Tab. This 
would enable the e- tender Portal to intimate the bidders through SMS / e-mail in case there is any corrigendum issued 
to the tender document.  
 
PREPARATION OF BIDS  
 
1. Bidder should take into account any corrigendum published on the tender document before submitting their bids.  
 
2. Please go through the tender advertisement and the tender document carefully to understand the documents 
required to be submitted as part of the bid.  
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3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document / 
schedule and generally, they can be in PDF formats. Bid Original documents may be scanned with 100 dpi with Colour 
option which helps in reducing size of the scanned document.  
 
4. To avoid the time and effort required in uploading the same set of standard documents which are required to be 
submitted as a part of every bid, a provision of uploading such standard documents (e.g., PAN card copy, GST, Annual 
reports, auditor certificates etc.) has been provided to the bidders. Bidders can use “My Documents” available to them 
to upload such documents.  
 
5. These documents may be directly submitted from the “My Documents” area while submitting a bid, and need not 
be uploaded again and again. This will lead to a reduction in the time required for bid submission process. Already 
uploaded documents in this section will be displayed. Click “New” to upload new documents. 
 
SUBMISSION OF BIDS  
 
1. Bidder should log into the website well in advance for the submission of the bid so that it gets uploaded well in time 
i.e., on or before the bid submission time. Bidder will be responsible for any delay due to other issues.  
 
2. The bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender 
document as a token of acceptance of the terms and conditions laid down by SMP, Kolkata.  
 
3. Bidder has to select the payment option as “e-payment” to pay the tender fee / EMD as applicable and enter details 
of the instrument.  
 
4. In case of BG bidder should prepare the BG as per the instructions specified in the tender document. The BG in 
original should be posted/couriered/given in person to the concerned official before the Online Opening of Financial 
Bid. In case of non-receipt of BG amount in original by the said time, the uploaded bid will be summarily rejected.  
 
5. Bidders are requested to note that they should necessarily submit their financial bids in the format provided and no 
other format is acceptable. If the price bid has been given as a standard BOQ format with the tender document, then 
the same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open 
it and complete the white Colored (unprotected) cells with their respective financial quotes and other details (such as 
name of the bidder). No other cells should be changed. Once the details have been completed, the bidder should save 
it and submit it online, without changing the filename. If the BOQ file is found to be modified by the bidder, the bid 
will be rejected.  
 
6. The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for 
referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should follow this 
time during bid submission  
 
7. The uploaded tender documents become readable only after the tender opening by the authorized bid openers.  
 
8. Upon the successful and timely submission of bid click “Complete” (i.e., after Clicking “Submit” in the portal), the 
portal will give a successful Tender submission acknowledgement & a bid summary will be displayed with the unique 
id and date & time of submission of the bid with all other relevant details.  
 
9. The tender summary has to be printed and kept as an acknowledgement of the submission of the tender. This 
acknowledgement may be used as an entry pass for any bid opening meetings.  
 
For any clarification in using eNivida Portal:  
 
1. Any queries relating to the tender document and the terms and conditions contained therein should be addressed 
to the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.  
2. Any queries relating to the process of online bid submission or queries relating to e-tender Portal in general may be 
directed to the Helpdesk Support.  
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Please feel free to contact e-Nivida Helpdesk (as given below) for any query related to e-tendering.  
Phone No. 011-49606060/7278929467/8448288981  
Mail id: - enividahelpdesk@gmail.com   
 
(1) Mr. Navneet Mishra, Mobile No.: + 91 9355030630 E-mail: eprochelpdesk.17@gmail.com  
(2) Mr. Tariq Anwar, Mobile No.: +91 9355030608 E-mail: eprochelpdesk.35@gmail.com  
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5. INSTRUCTIONS TO BIDDER 
 
 

CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN TWO RAIL LINES AND 
BETWEEN RAIL LINE AND PAVER BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK 
INTERIOR ZONE AT HALDIA DOCK COMPLEX, HALDIA. 
 

5.0 PREFACE: 
 

         The work as described in the tender shall be executed in Haldia and in accordance with the attached General 
Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) & detailed Bill 
of Quantities. Location Plan of the place of work might be inspected at the office of the SR. DY. MANAGER 
(DOCK), I&CF on any working day before quoting for the tender. 

 

5.1    EARNEST MONEY AND BID DOCUMENT FEE: 
 

Earnest money and cost of tender document are to be deposited through E-payment only using Debit / Credit 
Card/ Net Banking/ e-Wallet/ UPI.  
 
Bidder has to select the payment option as “e-payment” to pay the EMD and cost of tender document as 
applicable and enter details of the instrument. 
 

5.1.1   Details of cost of e-tender paper remitted should be entered by the participating bidder in the space    
provided in the e-tender as indicated hereunder: 
 

a)      Name of remitting bidder : 
b)      Tender No.   : 
c)      Amount remitted  :  
d)      Date of remittance  : 
e)      Transaction reference :   
 
5.1.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in the space 
provided in the e-tender as indicated hereunder: 
 

a)      Name of remitting bidder : 
b)      Tender No.   : 
c)      Amount remitted  :  
d)      Date of remittance  : 
e)      Transaction reference  :   
 
Tender submitted without requisite Earnest Money and tender paper will be liable for rejection. 
 

5.2 MODE OF SUBMISSION OF BID: 
 

5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set 
out in the bid documents and no deviation will be accepted.  

5.2.2 Techno commercial part shall contain the following which are to be uploaded: - 
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I.  Essential Document: -  

a) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion Certificates 
from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification criteria. 

b)  Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last 3 (three) 
financial years (i.e., 2019-2020, 2020-2021 & 2021-2022). 

II. Non-Essential Document: -  

 a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector undertaking 
in India. 

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm 
/partnership firm /limited company, as the case may be) is/are not associated with any other firm bidding 
for the same work. 

c)  The un-priced “Abstract Form of Tender” & “Form of Tender” (without price quoted) shall not only be signed 
and stamped by the Bidder, but must also be duly witnessed and scan copy to be uploaded. 

d)  A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled 
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-II’ in Volume-I of the tender document. 

e)  A Declaration as per ‘Annexure – IA’ that no conditions / deviations have been added in the price part of the 
Bid. 

f)   Scan copy of the following documents to be uploaded: - 
i) GSTIN / Provisional GST registration certificate. 
ii) Valid Trade Licence. 
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment. 
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  
v) Proof of being registered with Employees’ State Insurance Corporation (ESIC). 

 

 g)    Details of the firm as per “BIDDER’S PROFILE” of the tender document. 

 h)  Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the Bidder 
under office seal. 

The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy 
the Authorities.     

5.2.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as aforesaid. 
 
5.3   OPENING OF BIDS: 
 
 Techno Commercial Part and Price Part as stated above will be opened on the date and time as fixed in the e-

tender document on line. 
 

5.4     SECURITY DEPOSIT: 
 

5.4.1 For the successful Bidder, the Security Deposit shall be recovered from in accordance with clause 3.4 (f) and 
(g) of the General Conditions of Contract.      

5.4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
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5.5    VALIDITY OF OFFER: 
 

The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of opening the same. 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to 
the Trustees and / or withdraws his e-tender, preventive action will be taken by the Trustees/ Sanctioning 
Authority/Engineer. 

 
5.6   DETAILED SCRUTINY OF E-TENDERERS: 
 

5.6.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for, shall   furnish 
any or additional document(s) for the purpose of evaluation of his / their bids.  The price bids of those bidders who 
meet the qualifying criteria of NIT shall be opened.   
 
5.6.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in case: - 
 

(i) is not accompanied by requisite Bid Document Fee.   
(ii) is not accompanied by requisite tender Bid Document Fee.   

(iii) validity of the offer is less than tender stipulation.  
(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 

 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions 
completely.  

 

     In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and documents submitted.  
 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of 
contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in 
completion or financial bankruptcy etc.  
 

The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder.    
      
5.7   MICRO & SMALL ENTERPRISES (MSEs): -   
 
For exemption of Bid Document Fee and EMD (Earnest Money Deposit), the eligible bidder is to upload the scanned 
copy of certificate registered with MSME / Micro & Small Enterprises (MSEs) / National Small Industries Corporation 
(NSIC) under single point registration / DIC / SSI / Aadhar Udyog or any empowered Central / State Govt. authority 
in electronic format under techno-commercial bid. But all MSEs registered with NSIC /DIC are not exempted from 
depositing cost of tender document and EMD. Only those firms, having documents of such exemption for the whole 
tender work (as per Scope of Work) will be exempted. Documentary evidence must be submitted in techno commercial 
part of Tender for claim of such exemption, failing which their tender would be summarily rejected. 
 
5.8    EVALUATION CRITERIA: 
5.8.1 During evaluation of Price Part, provided that the bidder submits his offer following e-tender stipulations & 

specifications, the overall lowest offer received shall be considered for acceptance by the Trustees.  
 
5.9    ACCEPTANCE OF TENDER: 
 

5.9.1 SMP, Kolkata reserves the right to accept / reject any / all offer(s) without assigning any reason thereof and also 
reserve the right to accept the tender in part or as a whole. 

5.9.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any 
Tenderer who resorts to this will render his tender liable to rejection. 

 

5.9.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then becomes 
the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks of issue 
of Letter Of acceptance and fulfill all his obligations as required by the Contract.  

 

5.9.4 Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite qualification. 
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5.10     GOOD CONDUCT:  
 

If a bidder has had previous history of “defined misconduct” (such as banning from by any government sector, 
premature termination of a contract solely on bidder’s fault, criminal case pending against the company or its 
owner / current director filed by a government entity etc.) his offer is liable to be ignored. 

 
5.11   MISCELLANEOUS: 
 
 

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. 
Any deviation from the tender documents and / or any incomplete tender shall not be considered.  

 

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms 
and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further reference 
to the bidder.  

 

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality 
conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, 
tools and plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work. 

 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The language 
used throughout shall be in English.  

 

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall 
be required to be complete, duly filled in and signed and uploaded.  

 

vi) The Bidder shall give a declaration about the names of their relations employed in SMP, Kolkata. It is not the 
intention to debar the Contractors from working if their relatives are working in SMP, Kolkata but such a 
declaration is necessary in the interest of Trustees against any possible lapses. 

 

 
 
 

*************** 
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6. SPECIAL CONDITIONS OF CONTRACT 

 
CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN TWO RAIL LINES AND 
BETWEEN RAIL LINE AND PAVER BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK 
INTERIOR ZONE AT HALDIA DOCK COMPLEX, HALDIA. 
 
6.0 PREFACE: 
 
 

These provisions though given in a separate section are part of the tender documents which must be read as a whole, 
the various sections being complementary to one another and are to be taken as mutually explanatory. These 
provisions shall be read in conjunction with the other parts of the tender documents viz. General Conditions of Contract, 
Notice Inviting E-Tenderers, Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and other 
documents forming part of the Contract. In case of any discrepancy or ambiguity in the documents, the order of 
precedence of the documents as stated below will apply. In particular, these provisions will over ride those in the 
General Conditions provided there is discrepancy between them.  
 
6.1  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 

If the stipulations in the various tender documents be found to be at variance in any respect, one will override others 
(but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular 
item in the list will take precedence over all those placed lower down in the list.  

 Order letter.  
 Bill of Quantities.  
 Drawings. 
 Particular Specifications of work. 
 Special Conditions of Contract.  
 General Conditions of Contract.  
 

In case of any dispute, question or difference either during the execution of the work or any other time as to any 
matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. Manager (I&CF), Haldia 
Dock Complex, thereon shall be final and binding upon all parties.  

 

6.2  SCOPE OF WORK:  
 

 

The major scope of work shall be:- 
 

(i) Dismantling all type of masonry, all types of cement concrete and steel works. 
(ii) Earthwork in excavation.  
(iii) Rolling sub grade. 
(iv) Woven geotextile work. 
(v) Cement concrete, shuttering, reinforcement, paver block, UPVC pipes etc.  

 
All the items of works as detailed above shall have to be carried out as per specification and as detailed in the “Bill of 
Quantities”. 

 
The scope of work also includes all other ancillary and appurtenant works as set forth in the attached Bill of Quantities 
in accordance with specifications for materials and workmanship as per this tender, relevant BIS codes, specifications 
as detailed in M.O.R.T.H Specifications and PWD, West Bengal’s Schedule of Rates for Road & Bridge Works and 
Building Works (Latest editions). 
 
6.3    LOCATION: 
 
 

The location of the site is for work Paver block Hardstand between two rail lines and between rail line and paver block 
road adjacent to L5 plot in Dock interior Zone at Haldia Dock Complex 
 
6.4   ACCESS TO THE SITE: 
 

(a) By Road: 
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     All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area of work.  
 

(b) By Rail: 
 

     S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.   
 

6.5   INSPECTION OF SITE: 
 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, 
and access to the site and location before submission of the tender. He should contact the Sr. Dy. Manager (I&CF), 
Haldia dock Complex at his office at Chiranjibpur, Haldia for collecting information about the site before submission of 
the tender. No excuse will be entertained afterwards on the above ground. In case any part of the site cannot be 
handed over to the successful Bidder in time, no compensation for loss of labour or any other cause nor any claim will 
be entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on that 
ground if applied for.     
 
6.6    SITE CONDITIONS & METHOD OF WORK :   
 
The work has to be programmed by the successful Bidder in such a way that the day-to-day activities of the office 
buildings are not hampered. No work shall be taken up for execution until the Contractor’s programme is duly approved 
by the Site-in-Charge. For hot work at the berths, the contractor shall arrange to obtain necessary permission from 
the HDC fire department. Necessary administrative help and advice will be extended by I&CF Division in this regard. 
 
Further, if so required by the Engineer in the interests of normal working of the Port, it is found necessary to shift/ 
suspend some construction activity for some duration, this shall be done in compliance with the instructions of the 
Engineer and as per relevant clause of the G.C.C. It is to be clearly understood that Haldia Dock Complex is a busy 
Port and no guarantee of uninterrupted work can be given. The bidder shall consider all the above points while quoting 
as no separate claim for idle charges towards labour, material will be considered for payment.  
 
The Contractor shall take all possible care so that other operational works around the area, if any are not unduly 
hampered for this work.  
 
During execution of the work proper care should be taken to provide adequate protection against any damage to the 
existing structures, cables, water lines and all such installations at the contractor’s risk and expense. Existing electrical 
fittings & fixtures and wiring together with all sanitary and plumbing fitting are to be kept in their original conditions 
as far as practicable. Any defect arising during construction shall have to be rectified forthwith as directed to the 
satisfaction of the Engineer, without charging extra. 
 
The working hours may have to be adjusted as the situation demands but no claim for idle labour on this account shall 
be entertained.  
 
6.7  PERIOD OF EXECUTION: 
 

The period of contract for the subject work shall be 8 (Eight) months from the date of placement of Work Order 
including preliminary time. 
 
Work will be required to be executed at different spells during the period of Contract, as and when necessary and as 
directed by the Engineer. 
 

6.8   MAINTENANCE PERIOD :  
 

The Contractor shall maintain the works allotted to him as per Clause 9.0 of the General Conditions of Contract for a 
period of 3 (Three) years from the date of completion as certified by the Engineer or his representative in Form GC-
1.  
 
 

6.9   PARTICULARS OF EXISTING WORKS : 
Such information as maybe given in the specification as to the existing features and works other than those now under 
construction as part of the present Haldia Dock Complex given without warranty of accuracy and neither the Trustees 
nor the Engineer will be liable for any discrepancies therein. 
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6.10   PROGRAMME OF WORK AND PROGRESS REPORT:  
The successful bidder shall suitably schedule various activities required for completion of the work and shall submit 
detailed programme of work I writing in the form of a Bar Chart before commencement of the work. 
If desired by the Engineer, the contractor, during execution of the work, shall submit on the first day of each month 
the progress report of the work in a manner as directed, showing therein corrective measures to be taken to make up 
the backlog, if there be any. 
 
Work will be required to be executed at different spells during the period of Contract, as and when necessary and as 
directed by the Engineer. 
 

6.11    SAFETY MEASURES : 
 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions and 
follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The contractor 
shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock  

 
Workers (Safety, Health and Welfare) Regulation – 1990 and Safety Officer of the Trustees or Safety Inspectors shall 
be afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so required. 
The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety 
Inspector in regards to safety which may relate to temporary, enabling or permanent works, working of tools, plants, 
machineries, equipments, means of access or any other aspect.  
 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in proper 
condition.  

 
 

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all workers 
and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye shield, goggles, 
hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works ; facemasks, gloves and 
overalls for painting works, mixing and handling materials etc , as directed by the Engineer.  
 

All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the 
relevant safety codes.  
 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipments shall 
comply to the relevant safety codes.  
 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be 
kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first 
before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the worker during 
handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety 
measures at his own cost.  
 

The successful bidder shall also ensure that –  
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of the project 
proper. 

 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect 

adversely the quality or appearance thereof or cause injury or death to animal and plant life.  
 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the 
period of their use and different effluents of the labour hutment shall have to be disposed off suitably.  

 
 
6.12    KEEPING THE SITE AND WORKING AREA CLEAR :  
 

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and offensive 
matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. As the works 
will be carried out in busy area and adjacent areas including hard standing inside operational area of Haldia Dock 
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Complex, the Contractor has to make necessary arrangement to clear the rubbishes, refuses etc. from the road, drains, 
culverts etc. to a suitable place as per direction at the end of each day’s work at his own cost & risk.  
 
6.13 CONSTRUCTION OF SITE OFFICE, STORE ETC : 
 

On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the construction 
of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s bill at prevailing rates of HDC 
plus applicable service tax or any amendments. The Contractor shall hand over vacant possession of the land free from 
all encumbrances within two months from actual date of completion of work (as stated in G.C.-I). In case the contractor 
does not remove the site offices, store etc. within two months from the actual date of completion, the contractor will 
have to pay compensation equivalent to three times the applicable licence fee for the plot of land allotted to him 
temporarily for site offices, store etc. as per Schedule of Rent of Ko.PT’s land and buildings at Haldia and to be 
recovered from his final bill / Security Deposit. The Contractor shall build office, sheds etc. on the land allotted to him 
as approved by the Engineer or his representative and shall maintain a clean hygienic condition throughout the period 
of their use.  
 

The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him from 
time to time by the Engineer or his representative will be recorded in the Site Order Book. The Contractor shall promptly 
sign each entry as a token of having received such orders.  
   

6.14     LABOUR, TOOLS AND PLANTS : 
 

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the work. 
 
6.15      POWER SUPPLY : 
  
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply point 
of the site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the 
distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’ Plant and 
Equipment Division.  
 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of WBSEB as 
prevalent amended from time to time along with departmental overhead of 19.25% including installation and hire 
charges for meters. The Trustees do not guarantee uninterrupted power supply from the above sources and Contractor 
shall not be compensated for any delay in providing / irregularity of power supply. The Contractor shall have to arrange 
for the supply of power at his own cost during such periods. 

 
 

6.16      WATER  :  
 

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written 
request from the Contractor, water for drinking and for construction purposes may be made available from the exiting 
water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying pipelines, as 
necessary, as per approval of the Engineer or his representative, for storing and distributing the same to the work 
point at his own cost.  
 
For supply of water by Trustees to the Contractor, an amount equivalent to 1% (one percent) of the gross bill value 
for cementitious items only shall be progressively recovered from the running bill including final bill as applicable. 

 
6.17     SUPPLY OF MATERIALS BY THE CONTRACTOR: 
 

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and 
permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as per 
the directions of the Engineer. The contractor shall procure cement, reinforcement steel, paver blocks (if procured),  
only from manufacturers approved by the Engineer.  
Departmental rail will be supplied free of cost as per B.O.Q.                                                        
The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s 
verification of contractor’s records of entry and consumption of materials in the works. 
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6.18   TESTING OF MATERIALS & EQUIPMENT:  
 
 

The contractor shall provide at his own cost all necessary equipment and all necessary facilities for such testing which 
by the nature of work will have to be done at site.  
 

Equipment will be in the nature of sufficient number of slump cones, standard metal moulds for concrete test cubes / 
beams, sets of standard IS sieves, weighing balance, graduated measuring cylinders, etc.  
 

These are only indicative and it may be noted that equipment are to be provided and testing carried out as per direction 
of Engineer without any reservation and at the cost and expense of the contractor. 
 

Any other testing of materials or workmanship desired by the Engineer shall be carried out by the contractor at his cost 
from National Test House or any other Government registered laboratory or Institutional Laboratory as approved by 
the Engineer. The testing charges and all other incidental charges like packaging and transporting the test samples etc. 
shall have to be borne by the contractor and must be included in the rates. 

 
6.19    METHOD OF MEASUREMENT :  
 

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured according 
to the current P.W.D.’s (Building & Road) Schedule of Rates (2014), Govt. of West Bengal and analysed rate. For 
details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.   
 
6.20      PAYMENT : 
 

On account payment to the Contractor shall be arranged as and when required at the discretion of the Sr. Dy. Manager 
[I & C F] on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms of 
payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should be submitted by 
the contractor in quadruplicate to the SR. DY. MANAGER (DOCK), I&CF’s Office with necessary documents in original.  
Subject to the availability and feasibility of system, HDC may make payment directly to the contractor’s designated 
bank account. For this purpose, the contractor will have to indicate  (i) name of bank   (ii) branch name (iii) branch 
code and (iv) designated account number in the “Abstract Form Of Tender “. In case payment is made directly through 
bank, the contractor may be required to submit a pre-receipt as per instruction of HDC. 
 
6.21        ESCALATION / VARIATION ON PRICES :   
 

No Escalation / Variation on the prices on any account will be considered for adjustment/payment.  
6.22.A      CONTRACT LABOUR LAWS : 
 

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and Contract 
Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all 
modifications/amendments being enforced from time to time. 
 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in 
the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license as 
per sec12(1) of the Contract Labour Act. 
 

Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same to the 
Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15 days of such 
commencement or completion. 
 

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers (Regulation Of 
Employment & Conditions Of Service) Act-1996 and Central Rule 1998 and his rate shall include a cess payable  
@ 1 % of the cost of construction as applicable under “Building & Other Construction Workers Welfare Cess Act -1996   
& Welfare Cess Rules 1998. 
 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central) , Asst. Labour 
Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). 
The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his 
workers. 
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The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue 
of disbursement to be made by him to his workers and he or his authorized representative shall have to be present 
during period of disbursement. 
 

6.22.B     COMPLIANCE WITH E.P.F & M. P. ACT : 
 
The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with amendments, if any), 
issued from time to time.  
 

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and produce 
the original for verification to the representative of the principal employer, i.e. SR. DY. MANAGER (DOCK), I&CF. 

 
6.22.C      COMPLIANCE WITH E.S.I ACT : 
 
If applicable , the successful bidder will have to comply with provisions of “Employers State Insurance Act –1948”, 
along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall deduct employees’ 
contribution as applicable percentage of the wages of each of the employees’ and shall deposit the same together with 
employer’s contribution as applicable percentage of such total wages payable to the employees or at such rates as 
fixed by the competent authority from time to time. 
 
In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him regularly) and meet 
an accident during and arising out of his employment, the contractor being the immediate employer, shall be liable to 
pay him suitable compensation. 
  
The contractor will be required to submit Xerox of all payment challans and produce the original for verification to the 
representative of the principal employer, i.e. Sr. Dy. Manager (Dock), I&CF.  

 
6.22.D      INDEMNIFICATIONS : 
 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions, 
claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, rules 
or regulations having the force of law, including but not limited to – 

 

a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment)  Act, 1948 
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) Act, 1996   
d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Payment of Bonus Act, 1965. 
j) The Payment of Gratuity Act, 1972. 
k) The Equal Remuneration Act, 1976. 
l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  
m) Child Labour (Prohibition and Regulation) Act, 1986. 
n) The Maternity Benefits Act 1961 
o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  
p) Motor Vehicle Act, latest revision. 

 
6.23     FORCE MAJEURE  : 
 
In the event of either party rendered unable by Force Majeure to perform any obligation required to be performed by 
them under the Contract, relevant obligation of the party affected by such Force Majeure shall upon notification to the 
other party be suspended for the period which Force Majeure events lasts. The cost and loss sustained by the either 
party shall be borne by the respective parties. 
 

The term “Force Majeure” as employed shall mean the events as below :  
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(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / suppliers or 
occurring outside India) so far as it is uninsurable; 
 

(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign enemies, directed 
to India;   
 

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 
 

(iv)  Fire , flood , cyclone , hurricane and acts of God.  
 

Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure. Upon 
the occurrence of such cause and upon its termination, the party alleging that it has been rendered unable as aforesaid 
shall notify the other party in writing immediately but not later than forty eight hours of the alleged beginning and 
ending thereof, giving full particulars and satisfactory evidence in support of his claim. 
 

Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the period for 
which such event lasts and affects the relative obligation directly. Such extension of time shall be without prejudice to 
the provision that time is essence of the Contract and any other terms and conditions related to time of completion as 
may provided elsewhere in the Contract 
 
If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract shall 
settle the issue mutually. 
 
6.24       DOCK PERMIT :  
 

Dock permits which may be necessary for any purpose related to the work shall be issued against payment at the 
prevailing rate of HDC.  
 
 

6.25      TAX :  
 
 

The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra against proper 
invoice submitted by the successful contractor. 
 
The contractor will be required to submit GST compliant invoice with all required details and also to be required to 
file timely and proper return so as to enable KoPT to get due input credit against GST paid of. 
 
In case of any failure on the above account, GST amount even if paid by KoPT shall be recoverable from the contractor, 
along with applicable interest if any. 
 
6.26  SETTLEMENT OF DISPUTES :  
 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising out 
of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General 
Conditions of Contract and THE ARBITRATION AND CONCILITATION (AMENDMENT) ACT, 2015 and any statutory 
amendment thereof.    
   
6.27    Liquidated Damage :  
  
As per General Conditions of Contract (GCC).  
 
6.28    WATCHING OF MATERIALS: 
 

The successful Bidder will have to arrange for proper security of all materials and tools brought by him. Although the 
working area is under the jurisdiction of C.I.S.F., the Contractor shall be fully responsible for any theft or damage of 
the materials. He may be allowed to post his Watchmen round –the-clock at the work-site with valid permit and prior 
intimation to CISF. No extra amount will, however, be paid separately for watching. The Contractor should quote his 
rates keeping this in view.  

 

6.29   PLANT & EQUIPMENT: 
 
The successful bidder shall supply all necessary tools, plants and equipments with fuel and operator required for 
successful execution of the work at his own cost.  
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6.30 THIRD PARTY INSPECTION:  
 

Inspection and testing of Concrete Paver Block according to applicable standards / specifications shall be carried out 
by statutory inspection Authorities i.e. Third Party Inspecting Agency (TPIA) approved by the Engineer. The inspection 
and testing shall be carried out at the manufacturer’s workshop and/or laboratories of the TPIA and/or at other 
laboratories approved by the Engineer.  
 

 

The Third Party Inspecting Agency (TPIA) will be appointed by HDC and payment to the TPIA will also be made by 
HDC. The bidder shall include all other inspection related costs and expenses in his rates and the contractor shall not 
be paid any additional amount in this regard. 
 

Notwithstanding the inspection and passing of materials by the approved TPIA/Engineer’s representative, any material 
found at the time of delivery to be defective in quality and not conforming to the relevant specifications due to any 
reason whatsoever, shall be liable to rejection and the supplier shall replace the same at his own cost and arrangement 
at the earliest.     

6.31    PROVISIONS FOR SITE STAFF OF ENGINEER:- 
 

After the issue of Engineer’s notice to commence, the contractor shall as soon as possible make available of the 
following facilities for the staff of the Engineer at the Site of Work, all in accordance with the approval of the Engineer 
or his Representative and the Contract Price shall be deemed to be inclusive of the provision for all these facilities. 
 

(a) Office Facilities: - Throughout the period of Contract, office accommodation at site for two rooms with 
electricity, water supply and air-conditioning for the sole use of Engineer’s Representative and his staff. The 
room shall be provided and maintained with suitable furniture, peon facility as directed by the Engineer. An 
independent toilet facility shall have to be provided solely for the use of the client. 

 

(b) Equipment Facilities: - Provide and maintain all necessary equipments in working condition for use of Engineer’s 
staff such survey, testing of materials and any other instruments, equipment and apparatus as they may 
require for carrying out the contractual obligations. Provide computer with printer connection of latest model 
(not more than six months old) at site office and maintain the same with the required software and 
consumables. The supply of computer with printer connection shall start on 15th day from the date of work 
order and shall finish on the date of completion of work including extension of date of completion, if any. Any 
failure in supply / sudden withdrawal of computer with printer connection will attract deduction from bills @ 
HDC’s similar operating contract/ on the basis of HDC’s last purchase cost. 

(c) Transport facilities: - Shall make available, maintain and operate one good 4-wheeler vehicle (Bolero/ Scorpio/ 
Ertiga or equivalent SUV) with AC facilities having a minimum sitting capacity for 4 persons with driver, fuel, 
etc. for the use of the Engineer or his representative for survey, testing, inspection, measurement etc. related 
to the work on working days from 8:00 A.M to 10:00 P.M during currency of contract. The vehicle shall not be 
more than 3 [Three] years old. Any failure in supply / sudden withdrawal / stoppage will attract deduction 
from bills @ HDC’s similar operating transport contract. In case of exigency and work during night hours, the 
car shall be made available for the entire night. The supply of vehicle shall start on 15th day from the date of 
work order and shall finish on the date of completion of work including extension of date of completion, if any.  

 
 

**************** 
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7. TECHNICAL / PARTICULAR SPECIFICATIONS 
 

CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN TWO RAIL LINES AND 
BETWEEN RAIL LINE AND PAVER BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK 
INTERIOR ZONE AT HALDIA DOCK COMPLEX, HALDIA. 
 
7.1 GENERAL: - 
 

 All materials to be used in the permanent works shall be of the best quality of the kind and to the approval of 
the Engineer. They shall comply with the Specifications laid out in the BIS codes (referred to as IS) as revised 
or modified up to the date one month prior to the Tender Date unless otherwise specifically mentioned in the 
Tender Documents. 

 

 Samples of materials to be supplied and used by the Contractor in the works shall be subject to the prior 
approval of the Engineer. For this purpose, the contractor shall furnish in advance, representative samples in 
quantities and in the manner as directed by the Engineer for his approval. 

 

 Materials brought to the site, which in the opinion of the Engineer do not conform to the approved sample, 
shall, and if so directed by him, be removed by the contractor within 24 hours at his own cost from the site 
and replaced by materials of approved quality at no extra cost. 

 

 The contractor shall produce manufacturer’s test certificates for the materials procured by him. The Engineer 
may carry out or order any test on any of the materials as he may decide. The contractor shall, at his cost and 
expense, supply requisite materials for this purpose and render such assistance to the Engineer as he may 
require. The cost of testing will be borne by the Contractor. Further, if and as required by the Engineer, the 
contractor shall get the materials tested from approved laboratories at his expense and produce the test 
certificates for the inspection of the Engineer.  

 

 If the Engineer is of the opinion that the materials are not suitable for use on the works; he may reject the 
consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision regarding the suitability 
of materials brought to site for use in the works shall be final and binding on the contractor, who shall remove 
the rejected materials from site and replace them with materials of required quality. 

 

 In spite of approval of the Engineer of any material brought to the site, he may subsequently reject the same 
if in his opinion the materials has since deteriorated due to long or defective storage or for any reason 
whatsoever and is thereby considered unfit for use in the permanent works. Any material thus rejected shall 
be immediately removed from the site at contractor’s cost and expense. 

 

 All materials bought to the site shall be properly stored and preserved to ensure their quality and fitness during 
the course of their use in work. If the storage arrangements are not to the Engineer’s satisfaction, he may 
direct the contractor for arranging proper storage to which the contractor shall have to comply. The materials 
shall be stored in adequate quantities well in advance to meet the construction schedule and shall be guarded 
in the manner directed by the Engineer and to his satisfaction. 

 

 All materials used in the works shall be of the best kind and to the approval of the Engineer's Representative. 
The materials supplied and the workmanship shall satisfy the relevant clauses as given below and in the Bill 
of Quantities of the tender.  

 
7.2.  EARTH WORK : 
 

7.2.A. INITIAL MEASUREMENTS AND JOINT RECORDS: 
 

Before commencement of excavation or filling, the Contractor shall take initial measurements and spot levels at 
intervals as ordered by the Engineer and after verification by the Engineer these shall be signed by the Contractor and 
serve as the initial record for earth work measurement. 
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7.2.B EXCAVATION 
7.2.B.1 SCOPE OF EXCAVATION WORK: 
 

Excavation for construction of pavement, trench, drains etc. or other work shall consist of removal of vegetation over 
the area, cutting, removal and satisfactory disposal of all materials as necessary for the construction of the facilities or 
other purposes, in accordance with the requirements of these specifications to lines, grades and cross-sections shown 
in the drawings or as indicated by the Engineer. The work shall also include the hauling and stacking of suitable cut 
materials as directed, as also the disposal of unsuitable cut materials in specified manner, and trimming and finishing 
of the excavation to the specified dimensions or as directed by the Engineer. 

 
For purposes of excavation work under this contract, there shall be no classification of soils. 

 
7.2.B.2 CUTTING GENERAL: 
 
All excavations shall be carried out in conformity with the directions laid herein under and in a manner approved by 
the Engineer. 

 

While planning or executing excavations, the Contractor shall take adequate precautions against collapse of sides, soil 
erosion, water pollution etc. 

 

All vegetation over the area shall be removed prior to commencement of excavation and disposed at locations approved 
by the Engineer. 

 

The excavations shall conform to the grades, side slopes and levels shown on the drawings or directed by the Engineer. 
The Contractor shall not excavate outside the slopes or below the formation level or loosen any material outside or 
below the limits of excavation. 

 

Foundation pits shall not be excavated to the full depth unless construction is imminent; the last 150 mm of the depth 
of excavation shall not be removed until just before concreting. 

 

If the bottom of any excavation has been left exposed and in the opinion of the Engineer, has become badly affected 
by the atmosphere or by water, the contractor shall remove such portions of the deteriorated foundation material as 
directed by the Engineer and shall make good with lean concrete and/or sand, all at his own cost and expense. 

 

Any excess depth excavated below the specified levels shall be made good with silver sand or lean concrete at the 
cost of the contractor as per the directions of the Engineer.  
 
7.2.B.2    ADJACENT STRUCTURES : 
 

Where the excavation is to be carried out below the foundation level of adjacent structures, the contractor shall take 
precautions such as underpinning, shoring or strutting as directed by the Engineer, before proceeding with the 
excavation. The cost of such measures shall be borne by the contractor. 
 
7.2.B.3    STRUTING AND SHORING : 
 
Any shoring, strutting and planking, close or open required for the execution of the work shall be done as per 
requirement. 
 
7.2.B.4      METHODS ,TOOLS AND EQUIPMENT : 
 
Only such methods, tools and equipment as approved by the Engineer, shall be used in the work. 
 
 
 
7.2.B.5    DISPOSAL OF EXCAVATED MATERIALS : 
 
All the excavated materials shall be the property of the Employer and shall be handled as directed by the Engineer. If 
any thing such as fossils, ancient coins etc. are found while excavating the earth that shall have to be handed over to 
the employer immediately and shall be the property of the employer. 

 

Unsuitable and surplus materials not intended for use in any filling or otherwise shall be disposed off as directed by 
the Engineer. 
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7.2.B.6     CONSTRUCTION OPERATIONS:  
 

 Setting out:- After the site has been cleared, the limits of excavation shall be set out true to lines, curves, slopes, 
grades and sections, as shown in the sketches or as directed by the Engineer's Representative. The contractor 
shall provide surveyor, all labour, survey instruments and materials such as strings, pegs, nails, bamboos, stones, 
lime, mortar, concrete etc. required in connection with the setting out of works and establishment of bench marks. 
The contractor shall be responsible for the maintenance of bench marks and other marks and stakes as long as 
they required for the work in the opinion of the Engineer's Representative. 

 
 Excavation:- All excavations shall be carried out in conformity with the directions laid herein under and in a manner 

approved by the Engineer's Representative. The work shall be so planned that the suitable materials available from 
excavation are satisfactorily utilised as directed upon beforehand. 

 
 The excavation shall conform to the lines, grades, side slopes and levels shown on the drawings or directed by the 

Engineer's Representative. The Contractor shall not excavate outside the slopes or below the established grades 
or loosen any material outside the limits of excavation. Subject to the permitted tolerances, any excess depth 
excavated below the specified levels on the roadway shall be made good at the cost of the contractor with silver 
sand or lean concrete and compacted. 

 
 All debris and loose materials on the slopes of cutting shall be removed. No back filling shall be allowed to obtain 

required slopes excepting that when boulders or soft materials are encountered in cut slopes these shall be 
excavated to approved depth on instructions of the Engineer's Representative and the resulting cavities filled with 
silver sand or lean concrete, as per direction of the Engineer and at the cost of the contractor.  

 
 Excavation of road shoulders: If directed by the Engineer's Representative, the shoulders shall be removed to their 

full width and to levels shown on the drawings or as directed by the Engineer's Representative. While doing so, 
care shall be taken to see that no portion of the existing pavement designated to be retained is loosened or 
disturbed.  

 
7.2.B.7    Slides :  
 

If slides occur in cuttings during the process of construction, they shall be removed at the cost of the contractor as 
ordered by the Engineer.  
 
7.2.B.8    Dewatering: 
 
If water is met with in the excavated trenches due to springs, seepage, rain or other causes, it shall be removed by 
suitable diversions, pumping or bailing out and the excavation pit kept dry whenever so required or directed by the 
Engineer at the cost of the contractor. Care shall be taken to discharge the drained water as not to cause damage to 
the works, crops or any other property.  

 

However if conditions met are such that conventional methods of dewatering are not adequate and well point or other 
such methods are necessary, the contractor shall submit details thereof for consideration and approval by the Engineer. 
 

7.2.B.9    Compacting original ground: 
 
In all cases, the original ground shall be consolidated by rolling, as directed by the Engineer's Representative, but with 
a minimum of ten passes of vibro roller of suitable capacity.  
 
Where so directed by the Engineer's Representative, any unsuitable materials occurring in foundation shall be removed 
and replaced by approved materials suitably consolidated. 
 
Payment for earthwork in excavation shall be made in Cu.Mtr based on the measurement of the volume of the pit or 
trench with working space as per IS: 1200 and side slopes of stepping as permitted by the Engineer. 
 
7.2.3 SAND FILLING:-  
 

The materials for filling shall be brown sand conforming to Zone-III of IS 383, as detailed in the Bill of Quantities.The 
materials shall be spread uniformly on the prepared sub-grade with the help of a Pay loader, drag spreader, motor 
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grader or other approved means as permitted by the Engineer's Representative. The thickness of loose layers shall be 
so regulated that the maximum thickness of the layer after consolidation does not exceed 150 mm.  
 
Thereafter, the area shall be flooded with water, allowed to stay for some time for sand to settle to its maximum 
natural dense state and then the water slowly allowed to drain out without any ruts or piping.  Sand shall be 
consolidated by mechanical Vibro-roller   of L&T / Ingersoll-Rand or any other approved make of suitable capacity. 
The surface of any layer of material on completion of compaction shall be well closed, free from movement under 
equipment and from consolidation planes, ridges, cracks of loose material. All loose segregated or otherwise defective 
area shall be made good to the full thickness of layer and re-compacted. 
 

The effectiveness of consolidation shall be tested with respect to Relative Density measured by Sand Replacement 
Method using procedures laid down in relevant IS codes. 
 

7.2.4 PAYMENT: - 
 

(i) FOR PAVEMENT WORK:-  Payment for earthwork in excavation / road cutting shall  be based on volume 
of earthwork calculated from joint records of pre-levels & post – levels . 

(ii) FOR TRENCHES, DRAINS, CULVERTS ETC. :-  Payment for earthwork in excavation shall be made in Cu.M. 
based on the measurement of the volume of the pit or trench as per IS: 1200. The rate shall include 
excavation in all soils, all shoring, strutting, planking, dewatering, with all leads and lifts. 

(iii) FOR SAND FILLING: -Payment for filling shall be done on the basis of volume of consolidated filling based 
on pre-work and post-work levels.  

 

7.3.0    COARSE AGGREGATE: Stone aggregates required for works or aggregate for cement concrete (Plain or 
reinforced) shall be hard, of uniform and fine texture, free from faults or planes of weakness and free from weathered 
faces. These must also be free from loam, clay, free from organic matter or other impurities. The materials shall be 
stacked at roadside lands or other lands (as directed by the Engineer's Representative) in specified heights without 
causing inconvenience to traffic and in such a way as to afford maximum facilities of work. Aggregates for Cement 
concrete work should conform to IS: 383. Physical requirements and grading of aggregates for pavement courses shall 
be as specified for particular type of work and as described in P.W.D. (Roads) and the job specifications contained in 
the Bill of Quantities of the tender. Only stones as is available from quarries in Pakur areas will be normally used. 
 

All coarse aggregate for concrete works must be well graded. These shall be screened for removal of dust and if so 
necessary in the opinion of the Engineer's Representative, shall be washed at the cost and expense of the contractor.  
 
7.4.0  FINE AGGREGATE (SAND):- All sand shall be clean, sharp and free from clay, loam, organic or any other 
foreign matter and shall be obtained from the approved source. The contractor shall get the sample of sand to be used 
in different kinds of work approved by the Engineer before using the same in work. Sand that in the opinion of the 
Engineer is dirty must be washed to his satisfaction at the cost and expenses of the contractor.  Sand for cement 
concrete work must be Zone-II sand . The sand shall pass through a mesh, 4.75 mm square measured in the clear. 
Sand shall not be used for concrete works if it contains more than 10% of fine grains passing through a 76 mesh sieve 
as used for cement test, nor should the fineness modulus be less than 2.00 unless specific permission is obtained from 
the Engineer's Representative, (ii) Medium sand may be used for cement mortar for masonry plaster etc. (iii) Sand 
filling in bed shall be done with Zone-III brown sand or as specified in the Bill of Quantities. The gradation of sand as 
per IS-383 is given below:- 
 

 

IS SIEVE 
DESIGNATION 

PERCENTAGE 
PASSING FOR 
ZONE-I 

PERCENTAGE 
PASSING FOR 
ZONE-II 

PERCENTAGE 
PASSING FOR 
ZONE-III 

PERCENTAGE 
PASSING FOR 
ZONE-IV 

10 mm 100 100 100 100 
4.75 mm 90-100 90-100 90-100 95-100 
2.36 mm 60-95 75-100 85-100 95-100 
1.18 mm 30-70 55-90 75-100 90-100 
600 micron 15-34 35-59 60-79 80-100 
300 micron 5-20 8-30 12-40 15-50 
150 micron 0-10 0-10 0-10 0-15 
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7.5.0 CEMENT CONCRETE WORKS: 
 
7.5.1 Standards : All connecting work shall be done to IS:456 -2000 – Code of  Practice for Plain and Reinforced 
Concrete and other standards mentioned therein, unless otherwise specified or directed by the Engineer. 
 
7.5.2   CEMENT:  
Unless specifically mentioned otherwise the cement to be used in the Works shall be OPC/PPC/PSC of Grade 53/43 
conforming to IS: 12269 / IS: 8112 or cement conforming to IS:455 /IS1489 or grades approved by the Engineer. The 
source of supply shall be subject to prior approval of the Engineer. The Contractor shall endeavour to get approval of 
at least two makes / sources, so as to have an alternative make / source in hand in case of disruption in supply from 
the other make / source. 
 

Once the quality and make of cement to be used in the Works is approved the Contractor shall endeavour to obtain 
further supplies from the same source and make. The Contractor should be prepared to furnish Manufacturer’s test 
certificate as and when required to do so by the Engineer.  
 

For each delivery of cement to the Site the Contractor shall forward to the Engineer a certificate to the effect that such 
cement was tested and analysed at the Factory and the results of such tests and analysis meet the specifications 
stipulated in the relevant Indian Standards. The supplier shall also furnish the date of manufacture of the lot from 
which the contractor has drawn the consignment.  
 

Notwithstanding the provisions of certificate as stated above, each consignment of cement may after delivery on site 
and at the discretion of the Engineer be subjected to part or whole of the tests and analyses required by relevant IS 
Codes. Cost of all such tests shall be borne by the Contractor. No cement shall be used in the works until the Engineer 
has accepted it as satisfactory.  
 

Storage space shall be adequate to store the required quantity of cement to suit the concreting program for the entire 
work as well as to permit proper storage. 
 

Cement shall be stored in a proper manner in suitable dry and waterproof sheds to prevent damage from weather or 
improper storage. Where cement in bags are stacked, the stacking shall be at least 10 to 20 cms above the floor with 
at least a space of 60 cms kept all round between exterior walls and the stacks. The height of the stacks shall not be 
more than 10 bags. Further safeguards shall be undertaken in monsoon such as covering the stacks with polythene 
sheets. 
 

The cement storage at site shall be at Contractor's expense and risk. Damage, if any, occurring to cement due to faulty 
storage, shall be the liability of the Contractor.  
 

Any consignment or part of a consignment of cement which has deteriorated in any way or which does not otherwise 
comply with the specifications shall not be used in the Works and shall be removed from the Site by the Contractor at 
no extra cost to the Employer. 

 
Storage of cement shall be such as to permit easy identification of the different consignments stored. Records must 
be maintained by the Contractor showing the date-wise receipts with consignment numbers, amounts used and the 
balance. 
 

Removal of cement from storage sheds for use in the Works shall be on "First in, First out" basis.  
 
7.5.3   WATER:     

Water used for mortars, grout, concrete, curing and for other purposes on the Works, shall be clean and free from 
deleterious materials such as acids, alkalis, salts, vegetable or organic matters in injurious quantities. Potable water, 
in general, shall be used. The water shall satisfy the requirements laid down in IS: 456-2000. The Contractor shall 
arrange to have the water he proposes to use in the Works, tested at approved laboratories at his own cost. The 
Engineer may at any time refuse to permit the use of water, which contains sugar, or excess of alkali, acid or salt as 
shown by tests. River/Dock Basin water shall not, for any reason whatsoever, be permitted to be used in the work.   
7.5.4  SHUTTERING / FORMWORK:  
 

Shuttering must be steel or ply board shuttering true to line as approved by the Engineer. Surface in contact with 
concrete are to be smooth except where otherwise stated. Joints of the shuttering are to be such as to prevent the 
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loss of liquid from the concrete. In timber shuttering, joints shall therefore, be either tongued or grooved or the joints 
must be perfectly closed and lined with craft paper or other types of approved materials.  
 

All shuttering and framing must adequately be stayed and braced to the satisfaction of the Engineer for properly 
supporting the concrete during the period of hardening. It shall be so constructed that it may be removed without 
shock or vibration to the concrete.  
 

Before the concrete is placed, the shuttering shall, if considered necessary, be coated with an approved lubricant for 
preventing the adhesion of the concrete to the moulds and it is to be of such a nature and so applied that the surface 
of the finished concrete is not stained. Care shall also be taken that such approved preparation shall be kept out of 
contact with reinforcement. 
 

All formwork shall be removed without shock or vibration before the formwork is stripped, the concrete surface shall 
be exposed where necessary in order to ascertain that the concrete has hardened sufficiently. Before stripping the 
shuttering of structural members, the contractor shall take prior permission of the Engineer or his representative 
 
Re-Use Of Forms :- Forms shall be surface cleaned of all adhering  mortar , concrete and other foreign matter, all 
damages due to previous use repaired to restore the original condition , cracks and gaps closed to prevent loss of 
mortar , surface restored and treated with permitted composition . Forms, which in the opinion of the Engineer, are 
not in a condition to be re-used, shall be removed from the site forthwith. 
 

7.5.5 GRADE & TYPE OF CONCRETE MIX :-    
 

The grades of concrete shall be as specified in the Bill of Quantities.   

7.5.6 BATCHING & MIXING: -  
 

Unless specified otherwise in these specifications, for 1:3:6 , 1:2:4 and 1:1.5:3 nominal mix concrete (by volume), 
tilting type stationery mixers with hoppers, pan mixers , truck mixers or digital weigh batcher of approved make , 
design and capacity may be used. Cement Concrete in nominal mix proportion 1:1.5:3 means M-20 grade of concrete, 
proportion 1:2:4 means M-15 grade of concrete & proportion 1:3:6 means M-10 grade of concrete. The mixing 
equipment shall be capable of combining the aggregates, cement and water into a thoroughly mixed and uniform mass 
within the specified time and of discharging the mixture without segregation. The mixers shall be maintained in a 
satisfactory operating condition and mixer drums kept free of hardened concrete. Mixers shall be properly cleaned 
before and after every mixing operation. 
 

Mixer blades shall be replaced when worn down more than ten percent (10%) of their depth. Use of mixers which do 
not function satisfactorily and have leaking drums or other defects shall be discontinued and they shall be repaired or 
replaced to the Engineer’s satisfaction. 
 

Batching and mixing for the paving block concrete shall be done in a controlled manner at a suitable place.  
 

Ready-mixed concrete supplied from mechanised Batching Plants and transported to the site of work by Transit Mixers 
may be used with due approval of the Engineer. Batching plant if used shall conform to IS: 4925:2004 and pan mixers 
used shall conform to IS-12119:1987. 
 

The type and capacity of the plant shall be got approved by the Engineer before commencement of the work. The 
weighing balances shall be calibrated. All measuring equipments should be maintained in a clean serviceable condition, 
and their accuracy periodically checked. 
 

Except where expressed otherwise by the Engineer, batching and mixing shall be followed as per relevant Clauses of 
IS 456-2000. 
 
7.5.7   MIXING TIME: 
Mixing shall be continued until there is a uniform distribution of the materials and the mass is uniform in colour and 
consistency. There shall be no segregation while or after unloading the mix. The mixing time shall be about 1.5 to 2 
minutes or as decided by the Engineer. 
Each batch shall be discharged before charging the next batch. Mixing periods shall be measured from the time when 
all of the solid materials are in the mixer drum, provided that all of the mixing mortar shall be introduced before a 
quarter of the mixing time has elapsed. 
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7.5.8   CONCRETING DURING RAINS:  
 

To prevent damage to freshly laid concrete during rains, the contractor shall provide an adequate supply of tarpaulins 
or other waterproof covering material. The contractor may require to use make-shift tent like structures with water 
proof claddings to carry out the work during light drizzles/mild shower, if directed by the Engineer. Any concrete 
damaged by rain shall be removed and replaced by the contractor at his own cost as directed by the Engineer.  
 

7.5.9    PROTECTION & CURING: 
 

The contractor shall adequately protect freshly laid concrete after its laying .Curing of concrete shall be carried out in 
accordance with IS: 456-2000. All equipments and materials required for curing shall be available and ready for use 
before concrete is placed.  
 

7.5.10    SAMPLING & STRENGTH OF CONCRETE MIX :- 
 

Samples from fresh concrete shall be taken as per IS 1199 and cubes shall be made, cured & tested at 28 days in 
accordance with IS 516. In this regard all provisions of of IS 456-2000 shall apply.  
 

7.5.11    PAYMENT :  
 
Payment for Plain / Reinforced Cement Concrete cast in situ or Pre-cast  shall be made on the basis of volume in cubic 
meters of the actual finished concrete done or as per approved drawings for the work , whichever is less  and the 
payment shall be inclusive of all labour, materials, machinery hire, transportation, all leads, lifts and descents, cost of 
leaving pockets, making channels or grooves as necessary, supply and application of cement slurry, all cost for testing 
of constituents as well as concrete, compacting , surface finish, cleaning, attendance during concreting, curing , 
protecting etc. and all other works of every description connected with any or all aspects of concreting excepting 
reinforcement shuttering  which will be paid for separately. For pre-cast members the rate shall also include cost of 
carriage from casting yard and placing / hoisting in position.   
7.6.0    PROVIDING & LAYING PRE-CAST CONCRETE PAVING BLOCK PAVEMENT:-  
 

7.6.1 Scope Of Work :- The scope of work includes providing from source as approved by the Engineer / manufacturing 
by approved means machine made pre-cast concrete paving blocks,  laying true to line, level, slope and camber for 
repairing  roads/hardstands as per provisions of the specifications detailed herein below and as directed by the  
Engineer.  
 

7.6.2 Parameters For Concrete Paving Blocks:-  
 

Parameter Value Reference Test Procedure and 
Sampling Frequency &Tolerance 

Width 100 mm As per IS 15658: 2006 with 
Amendment nos 1&2 

Length 200 mm -do- 
Thickness 100 mm -do- 
Arris/Chamfer 5 to 7 mm -do- 
Squareness  -do- 
Water Absorption Average of 3 units shall not be more than 6% by 

mass. 
In individual samples, water absorption shall not be 
more than 7%.   

-do- 

Minimum Average 
Compressive Strength 

54.5 Mpa (N/Sq.mm) -do- 

Minimum Compressive 
Strength of Individual paver 
block  

42.5 Mpa(N/Sq.mm) -do- 

Flexural Strength/ Breaking 
Load 

7 KN (Minimum) -do- 

 
7.6.3 Cement: - Cement used in the manufacture of concrete paving blocks shall comply with the requirements relevant 
Indian Standards and the cement shall be ISI marked. The supplier or the contractor shall do testing of cement, if 
directed by the Engineer. 

 

7.6.4 Aggregates:- As per relevant IS Codes.     
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7.6.5 Water: - The water shall be clean and free from any deleterious material. It shall meet the requirements as 
stipulated in IS456-2000 as well as IS 15658: 2006.  
 

7.6.6 Manufacture Of Paving Blocks: -   All paver blocks shall be machine made. Handmade paving blocks shall not be 
accepted. The blocks shall be obtained from source as approved by Sr. Dy. Manager (I&CF). If approved by the 
Engineer, the contractor will be allowed to manufacture paving blocks at site using approved machineries and methods 
till such time the approval is not withdrawn.    
 
7.6.7 Technical Specifications For Laying Concrete Paving Blocks:-  
 
(i) Base: - The Finished surface of the base shall match the design profile of the concrete blocks within  + 10 mm.  
(ii) Sand Bedding: - Paving blocks shall be placed on a bed of 50 mm compacted thickness of Zone – III brown sand , 
obtained either from a single source or blended to achieve grading as approved by Engineer.    
 

Single sized, gap-graded sands or those containing an excessive amount of fines will not be used. The sand particles 
should preferably be angular type. Preferably, the sand shall be slightly moist. 
 

(iii) Laying the Paving Unit: - Wherever possible, laying shall commence adjacent to or against an edge and proceed 
towards inner side. The first few square meters should be carefully placed and checked to ensure that large gaps 
between paving units do not occur. Close checking of paving unit alignment at this stage will assist subsequent paving. 
The laying pattern and face should be established to permit first easy laying such that it is never necessary to force a 
paving unit between units already placed. The blocks will be placed to different bonds or patterns. e.g.:-  Stretcher or 
running bond, Herringbone bond and basket weave or parquet bond etc.  
To commence, only full units should be used, cutting and infilling at edges should follow. Laying shall proceed in one 
direction only, along the entire width of the area to be paved. On a sloping site, laying shall start from the  
lowest point and proceed uphill on a continuous basis, to avoid downhill creep in incomplete areas. Paving units must 
be lightly butted. Units, which are butted, may be subject to spalling and even facture and will result in loss of 
uniformity in the laying pattern. Nominal joint widths of 4 mm (maximum 5 mm) will be maintained using the normal 
practice of holding a paving unit lightly against the face of an adjacent unit and allowing it to slide into position. Cutting 
paving units for infilling against edge restraint etc. should be deferred until sufficient work has been completed to 
allow a reasonably continuous operation. Hydraulic splitter or mechanical guillotine block cutters or power saws shall 
be used for this purpose. Generally use of cut units less than about 25% of a full unit is prohibited. Where space does 
not permit the use of a larger segment, premixed concrete as directed by the Engineer shall be used. 
 
(iv) Compaction:- For compaction of the bedding sand and the blocks laid over it, vibratory plate compactors shall be 
used over the laid paving units and at least two passes of the vibratory plate compactor are needed. Such vibratory 
compaction shall be continued till the top of each paving block is level with its adjacent blocks. It will not be allowed 
to leave compaction till end of the day, as some blocks may move under construction traffic. There should be minimal 
delay in compaction after laying of the paving blocks to achieve uniformity of compaction and retention of the pattern 
of laying. However, compaction shall not proceed closer than 1mtr from the laying face, except after completion of the 
pavement. 
 
Heavy duty compactors weighting 300-600 kg, having a plate area of about 0.5-0.6 Sq.Mtr shall be used for 
compaction. After compaction by vibratory plate compactors, 2 to 6 passes of a vibratory roller (with rubber coated 
drums or those of static weight less than 4 tonnes and nominal amplitude of not more than 0.6 mm) shall be used for 
compaction of bedding sand and joint filling. 
  
(v) Filling The Joints: - Following completion of the bedding compaction, the joints between paving units shall be 
completely filled with Zone-III brown sand obtained either from a single source or blended to achieve grading as 
approved by Engineer.    
 

The content of fines (silt and / or clay) shall be restricted to 10 %. If directed, the joint filling sand shall be washed to 
overcome the problem of efflorescence on the surface of paving block layer.  
Both the sand and the paving units should be as dry as possible when sand is spread. Due to the narrowness of the 
joints, damp sand may bridge across them, and resist compaction.  
 
The sand should be broomed or spread over the surface with a small surcharge and a rate to keep up with the paving. 
However, where appearance is a major consideration any sand surcharge may need to be swept clear prior to using 
the plate compactor. If the weather does not allow sand and blocks to be dry, the joint filling sand shall  
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be washed in by light sprinkling of water. Sufficient passes of the plate compactor are required to vibrate the sand 
down into the joints and to completely fill them. There should be minimum delay in joint filling; the process shall in 
any case be completed by the end of the day’s work.    
Once the entire pavement has been laid, final compaction shall be achieved by not less than ten passes of a heavy 
roller. Pavements which deform by more than 8 mm over a 3 Mtr section during final compaction shall be taken out 
and reconstructed to the satisfaction of the Engineer.  
 
(vi) Opening to Traffic: -As soon as the joint-filling operations have been completed the pavement can normally be 
opened to service traffic. However, until the joints have been filled, traffic over the pavement should be restricted to 
equipment or vehicles involved in construction the pavement. The block pavement shall be inspected frequently to 
ensure that any incomplete filled joints, exposed by traffic / and / or weather are promptly filled. Such frequent 
inspection shall be continued till dust and detritus from the pavement tightens the surface of the joints.  
 
6.8 Measurement: - The measurement shall be done on the area covered in square meter correct up to two decimal 
places. The rate shall be inclusive supply of precast paving blocks as specified, preparation and providing 50 mm 
compacted Zone-III sand cushion as levelling course, laying and compacting paving blocks, providing sand for joint 
and joint filling, sampling and testing all as per specification and as directed by Engineer. The solid concrete guard 
walls / edge restraint beams, if any, shall be measured in cubic meter and be payable separately.  
 
7.7.0 STORAGE OF MATERIALS: 
 

All materials shall be stored in accordance with the provisions of given hereunder and other relevant IS Specifications. 
All efforts must be made to store the materials in proper places so as to prevent their deterioration or contamination 
by foreign matter and to ensure their satisfactory quality and fitness for the work. The platform where aggregates are 
stockpiled shall be appropriately made. The area shall have slope and drain to drain off rain water. The storage space 
must also permit easy inspection, removal and storage of the materials. Aggregates of different sizes shall be stored 
in partitioned stack-yards. All such materials even though stored in approved godowns must be subjected to acceptance 
test as per these specifications immediately prior to their use. 
7.7.1. General:-All materials may be stored at proper places so as to prevent their deterioration or intrusion by foreign 
matter and to ensure their satisfactory quality and fitness for the work. The storage space must also permit easy 
inspection, removal and re-storage of the materials. All such materials even though stored in approved 
godowns/places, must be subjected to acceptance test prior to their immediate use. 
 
7.7.2. Aggregates: -Aggregate stockpiles may be made on ground that is denuded of vegetation, is hard and well 
drained. If necessary, the ground shall be covered with 50 mm plank. 

 
Coarse aggregates, unless otherwise agreed by the Engineer in writing, 20 mm and downgraded Pakur variety stone 
chips. Aggregates placed directly on the ground shall not be removed from the stockpile within 30 cm. of the ground 
until the final cleaning up of the work, and then only the clean aggregate will be permitted to be used. 
 
In the case of fine aggregates, these shall be deposited at the mixing site not less than 8 hours before use and shall 
have been tested and approved by the Engineer. 
 
7.7.3 Cement:-Cement shall be transported, handled and stored on the site in such a manner as to avoid deterioration 
or contamination. Cement shall be stored above ground level in perfectly dry and water-tight sheds and shall be 
stacked not more than eight bags high. Wherever bulk storage containers are used their capacity should be sufficient 
to cater to the requirement at site and should be cleaned at least once every 3 to 4 months. 
 
Each consignment shall be stored separately so that it may be readily identified and inspected and cement shall be 
used in the sequence in which it is delivered at site. Any consignment or part of a consignment of cement which had 
deteriorated in any way, during storage, shall not be used in the works and shall be removed from the site by the 
Contractor without charge to the Employer. 
 
The Contractor shall prepare and maintain proper records on site in respect of delivery, handling, storage and use of 
cement and these records shall be available for inspection by the  Engineer at all times. 
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The Contractor shall make a monthly return to the Engineer on the date corresponding to the interim certificate date, 
showing the quantities of cement received and issued during the month and in stock at the end of the month. 
 

7.7.4 Water:- Water shall be stored in containers/tanks covered at top and cleaned at regular intervals in order to 
prevent intrusion by foreign matter or growth of organic matter. Water from shallow, muddy or marshy surface shall 
not be permitted. The intake pipe shall be enclosed to exclude silt, mud, grass and other solid materials and there 
shall be a minimum depth of 0.60 m of water below the intake at all times. 
 

 

7.8.0    QUALITY CONTROL FOR WORKS:- 
 

(i)The contractor shall carry out quality control tests on the materials and work to the frequency stipulated in 
subsequent paragraphs. In the absence of clear indication about method and frequency of tests for any item, the 
instructions of Engineer shall be followed.   
 

(ii)The contractor shall provide necessary co-operation and assistance in obtaining the samples for tests and carrying 
out the field tests as required by the Engineer from time to time. This may include provision of labour, attendants, 
assistance in packing and despatching and any other assistance considered  
 
(iii)The contractor shall carry out modifications in the procedure of work, if found necessary, as directed by the Engineer 
during inspection. Works falling short of quality shall be rectified/ redone by the Contractor at his own cost, and 
defective work shall also be removed from the site of works by the Contractor at his own cost. 
 

(iv) Cost of all equipment, tools, materials, labours & incidentals to perform tests and other operations of quality control 
according to the specification requirements shall be deemed to be incidental to the work and no extra payment shall 
be made for the same.   
 

(v) Where essential tests are to be carried out at the manufacturer’s plants or at laboratories other than the site 
laboratory, the cost of samples, sampling, testing and furnishing of test certificates shall be borne by the Contractor. 
He shall also furnish the test certificate to the Engineer.  
 

(vi)The supply of aggregates for construction of road pavement shall be from quarries approved by the Engineer. 
Responsibility for arranging supply of materials from the source shall be that of the contractor.  
 

(vii) DEFECTIVE MATERIALS:- All materials which the Engineer /his representative has determined as not conforming 
to the requirements of the contract shall be rejected whether in place or not ; they shall be removed immediately from 
the site as directed . Materials, which have been subsequently corrected, shall not be used in the  
 
work unless approval is accorded in writing by the Engineer. Upon failure of the contractor to comply with any order 
of the Engineer/his representative, given under this clause, the Engineer/ his representative shall have authority to  

 
cause the removal of rejected material and to deduct the removal cost thereof from any payments due to the 
contractor. 
 

(viii) Works performed shall conform to the lines, grades, cross sections and dimensions shown on the drawings or as 
directed by the Engineer, subject to the permitted tolerances described here in after. 
 

7.8.1 Control Tests & Their Minimum Frequency For Concrete Ingredients:  
 

Frequency & tests for cement, aggregates, water, admixture, curing compounds etc. will be as detailed in the relevant 
IS Codes and as approved by the Engineer. 
7.9.0  GEOTEXTILE FOR PAVEMENT: - 
 
7.9.1     General 
 

The work under this item shall consist of providing and laying suitable Geotextiles to be used for sub grade 
improvement in pavement in accordance with these specifications and in reasonable close conformity to the 
lines, grades, and dimensions shown on the plans or as directed by the Engineer.  

 
7.9.2  Material Description and Properties 

 
The geo textile shall be manufactured from polypropylene /polyester, shall be dimensionally stable and able 
to retain its geometry under construction stresses and resistant to ultraviolet degradation, thermal 
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degradation and are unaffected by naturally occurring acids, alkalis and organisms, e.g bacteria, fungi etc, to 
be encountered in the application. The geo-textile shall possess the following properties: - 

 
The woven polypropylene geotextile shall conform to properties based on Minimum Average Roll Value (MARV) 
as shown in Table  ‘A’ and, for Apparent Opening Size, according to Maximum Average Roll Value as shown 
in Table ‘B’:- 

TABLE  : PROPERTIES OF  GEOTEXTILE 

TABLE - A 
 

S. No. Property Test Method MINIMUM AVERAGE 
ROLL VALUE (MARV) 

1 Grab Tensile Strength ASTM D 4632 1.11 kN 
2 Grab Elongation 15% 
3 Mullen Burst ASTM D 3786 3450 kPa 
4 Puncture Strength ASTM D 4833 0.489 kN 
5 Trapezoid Tear Strength ASTM D 4533 0.400 kN 
6 Ultraviolet resistance ASTM D 4355 70% at 500 hr 
7 Permittivity ASTM D 4491 0.05 sec-1 
8 Flow Rate 160 L/min/ m2 

 

TABLE - B 
 
 

S. No. Property Test Method MAXIMUM AVERAGE 
ROLL VALUE (MARV) 

1 Apparent opening size ASTM D 4751 0.425 mm 
The values listed are a result of testing conducted in on-site laboratories. A letter certifying the minimum 
average roll values shall have to be issued from the manufacturing plant by the Quality Control Manager at 
the time shipment is made.  

 
7.9.3  Delivery, Storage and handling  
 

The Contractor shall inspect the materials upon delivery to assure that the proper type and grade have been 
received. The Contractor shall protect all materials from damage. All geosynthetic materials shall be stored at 
temperatures above –60C and below 600C. Rolls of geosynthetic materials shall not be laid uncovered (exposed 
to sunlight) for more than 7 days. The Contractor at no additional cost to the Employer shall replace any 
materials damaged during storage. 

 
7.9.4  Installation 

 
The Geotextiles shall be laid smooth without wrinkles or folds on the prepared subgrade in the directionof 
construction traffic.  Adjacent geotextile rolls shall be overlapped, sewn or joined as required in the plans. 
Overlaps minimum of 600 mm shall be in the direction as shown on the plans.    

On curves, the geotextile may be folded or cut to conform to the curves.  The fold or overlap shall be in the 
direction of construction and held in place by pins, staples, or piles of fill or rock. 
 

Prior to covering, the geotextile shall be inspected by a certified inspector of the Engineer to ensure that the 
geotextile has not been damaged during installation.  Damaged geotextile, as identified by the Engineer, shall 
be repaired immediately.  Cover the damaged area with a geotextile patch, which extends an amount equal 
to the required overlap beyond the damaged area. 
 

The sub base shall be placed by end dumping onto the geotextile from the edge of the geotextile, or over 
previously placed sub base aggregate.   
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Any ruts occurring during construction shall be filled with additional sub base material, and compacted to the 
specified density.   

If placement of the backfill material causes damage to the geotextile, the damaged area shall be repaired as 
previously described above.  The placement procedure shall then be modified to eliminate further damage from 
taking place.   
 

7.9.5  Certification And Testing For Geotextiles 
 

Samples of the geotextile shall be submitted along with documentation stating that the material proposed will 
meet the specification.  
 

 No alternative material shall be brought to site or used prior to the Engineer’s approval.  
 

The Engineer may at his discretion require batch testing of material supplied to site from time to time to check 
conformance to specification. The testing of geotextile shall be carried out by the Contractor at his own cost 
for all the characteristics of the geotextile, as given in the above Table from Indian Institute of Technology, 
Chennai, CWPRS, Pune or any other University / Institute or Laboratory approved by Government as desired 
by the Engineer. The Contractor shall furnish the Manufacturer’s Test Certificate along with supply of materials. 
The materials will be inspected by the Engineer’s representative at  
 

Manufacturer’s works / Contractor’s works at site or authorised dealer’s godowns/ Contractor’s site stores 
before being delivered at site / used in the works. Samples will be collected by the representative of Engineer 
jointly with the Contractor or his authorised representative and will be sent for testing at Contractor’s cost.  
 

A minimum of five rolls out of every hundred rolls of geotextile shall be selected at random. From each of these 
five rolls selected at random, a full width piece of 1 M long as approved by the Engineer shall be taken and 
sealed and despatched for testing. Even in case of consignment consisting of less than 100 rolls, 5 [five] rolls 
shall be selected at random for testing.  

 

Each sample piece will be cut to required number and size and 5 [five] numbers of tests will be performed for 
each property from a particular sample. The average of each of such test results must be at least equal to or 
more than the MARV as specified in the Tender. 
 

The physical properties of the geo – textile, the seam strength and efficiency, etc. as specified, shall be verified 
and tested, as the case may be, with the approval of the Engineer, from the samples collected above from the 
five rolls out of 100 rolls at random, as described above, if feasible. Otherwise, separate sampling shall be done 
for the purpose in the similar manner. 
 

For UV resistance test 5 rolls out of every 500 rolls of geotextile shall be selected at random and the sampling 
and testing shall be done in the similar manner as described above for “MARV”. 
 

Any consignment not conforming to the Tender specifications in respect of any of the properties shall be 
rejected outright and shall be removed from the site by the Contractor. 
 

All charges on sampling and testing including transport and ancillary expenses shall be borne by the Contractor. 
 
 

 
************************ 
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8. PREAMBLE TO THE BILL OF QUANTITIES 
 
 
 

CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN TWO RAIL LINES AND 
BETWEEN RAIL LINE AND PAVER BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK 
INTERIOR ZONE AT HALDIA DOCK COMPLEX, HALDIA. 

 
8.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract 

and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents 
and to have thoroughly familiarise himself with the total scope of work and its mode of execution.  

 
8.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis 

for tendering. Payment will be made according to the quantities of each item of work actually carried out at 
the accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by 
the Engineer or his Representative. 

 
8.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at per 

with the estimated amount put to tender on his own analysis. 
 

The Tender Price thus established would be taken for comparative evaluation of tenders. 

 
 
 

 
 

**************** 
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9. BILL OF QUANTITIES 
 

 
CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN TWO RAIL LINES AND BETWEEN 
RAIL LINE AND PAVER BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK INTERIOR ZONE AT 
HALDIA DOCK COMPLEX, HALDIA. 

 
Sl. 
No. 

Description Of Item Quantity Rate 
[In Rs] 

Unit Amount 
[In   Rs] 

1 Dismantle all types of masonry excepting 
cement concrete plain or reinforced, stacking 
serviceable materials at site and removing 
rubbish as directed within a lead of 75 m. In 
ground floor including roof. 

5.00 Cu.M. 451.47 Cu.M. 2,257.35 

              
2 Dismantle all types of plain cement concrete 

works, stacking serviceable materials at site 
and removing rubbish as directed within a lead 
of 75 m. Upto 150mm thick concrete. 

7.00 Cu.M. 948.39 Cu.M. 6,638.73 

              
3 Dismantle all types of reinforced cement 

concrete works, stacking serviceable 
materials at site and removing rubbish as 
directed within a lead of 75 m. Upto 150mm 
thick concrete. 

3.00 Cu.M. 1975.56 Cu.M. 5,926.68 

              
4 Earth work (mixed with coal, rubbish etc) in 

excavation using hydraulic excavator or 
manual and tippers including disposal of cutting 
materials upto 1.0 KM including dressing / 
levelling of disposed earth at disposal area with 
dressing / levelling / compacting with vibro roller 
with approach roads for movement of vehicles 
carrying excavated earth all complete as 
directed. 

17544.00 Cu.M. 120.46 Cu.M. 21,13,350.24 

              
5 Roll sub grade with heavy duty approved 

make mechanical Vibro-roller of appropriate 
capacity as directed in all kinds of soil to proper 
level, camber and grade including watering as 
per direction and satisfaction of the Engineer. 
Include for supply of Vibro-roller, cost of fuel, 
operator and helper etc. all complete for 
satisfactory completion of the work. 

12782.00 Sq.M 4.2 Sq.M 53,684.40 

              
6 Provide, spread & fill the excavated area 

with Zone - III Brown sand , in layers of 
thickness not exceeding 500 mm including 
consolidation by sprinkling of water and rolling 
by mechanically operated Vibro- Roller of 
appropriate capacity, all inclusive as directed by 
the Engineer. 

15279.00 Cu.M. 1182.64 Cu.M. 1,80,69,556.56 
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Sl. 
No. 

Description Of Item Quantity Rate 
[In Rs] 

Unit Amount 
[In   Rs] 

7 Supply deliver, stitch and lay over sub grade 
on a sand cushion, suitable woven 
geotextile of approved make made from 
polypropylene or any other polymer of a reputed 
manufacturer as approved by the Engineer and 
as per drawing and specification and duly 
secured to sub grade by u-shaped M.S. staples 
at an interval of 750 mm or as per direction of 
Engineer-in-Charge. Laps will have to be 
provided while laying of the geomattress as per 
specification . No extra payment for laps will be 
made . [Payment will be made on the finished 
area of geomattress laid] 

12782.00 Sq.M 82.88 Sq.M 10,59,372.16 

              
8 Supplying and laying polythene sheet 

(150gm/sqm) in foundation trenches. 
411.00 Sq.M 24.24 Sq.M 9,962.64 

              
9 Provide and lay plain cement concrete 

(1:3:6) (1 cement : 3 coarse sand : 6 stone chips 
of 20 mm down) to the bed of drain, culvert, wall 
and grouting of rail posts etc. and where 
necessary as directed. of the canal wall lining 
including shuttering if necessary etc. all 
complete as per direction and satisfaction of 
EIC. 

45.00 Cu.M. 6601.05 Cu.M. 2,97,047.25 

              
10 Provide and lay reinforced cement concrete 

in nominal mix proportion (1:1.5:3) with 
Pakur stone chips 20 mm down in guard walls, 
drains, culverts, struts etc. and in other places 
as directed including compacting, proper curing 
for specified period but excluding shuttering, 
staging and reinforcement, all complete and as 
directed. 

243.00 Cu.M. 6080.66 Cu.M. 14,77,600.38 

              
11 Provide, lay and fix approved quality 

shuttering with Steel shuttering or 9.0 mm to 
12.0 mm thick approved quality ply board 
shuttering for guard wall, buttress etc without 
staging, fixed in position using bracings, 
runners etc. and striking out carefully after 
completion of work, all complete. [ Payment will 
be made on the basis of the actual area of 
formwork in contact with concrete]. 

1560.00 Sq.M 362.59 Sq.M 5,65,640.40 

              
12 Provide, Supply, bend, bind & place 

Reinforcement in proper position with Tor or 
mild steel as directed including removal of loose 
rust from reinforcement, initial straightening and 
binding with approved gauge black annealed 
wire at every intersection before casting of 
concrete all complete and as directed. 

28.00 MT 77747.77 MT 21,76,937.56 
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[BOQ - 3] 
Sl. 
No. 

Description Of Item Quantity Rate 
[In Rs] 

Unit Amount 
[In   Rs] 

13 Provide, supply & fix in position machine made 
precast concrete Paver block ( M50 ) of size 
200mm(L) X 100mm (B) and 100mm thickness over 
a layer of 50mm thick (ave) brown coarse sand 
(Zone III) cushion as levelling course as specified. 
The blocks must be cast and cured in a factory of 
reputed and approved manufacturer of paver blocks. 
Include for transportation, loading, unloading, 
dressing, sand cushioning, compacting the sand 
layer suitably, laying the blocks in position in proper 
level and grade, filling interstices between blocks 
with sand by vibrating with heavy duty plate 
vibrators, cutting paver blocks where ever required 
with hydraulic splitter including cost of all materials, 
labour, tools, plants etc. all complete as directed by 
Engineer and as per manufacturers specification. 
[Payment will be made on the basis of actual finished 
area of paver blocks laid at site.] 

16176.00 Sq.M 1167.42 Sq.M 1,88,84,185.92 

              
14 Supply, fit & fix UPVC pipes A-Type and fittings 

conforming to IS:13592-1992 for weep holes in RCC 
walls. 110 mm dia. 

160.00 Mtr 253.51 Mtr 40,561.60 

              
15 Supply 600.00mm dia NP-4 spigot RCC pipe. 113.00 Mtr. 2640.14 Mtr. 2,98,335.82 
              

16 Lay 600mm dia NP-4 RCC pipe. 128.00 Mtr. 462.50 Mtr. 59,200.00 
              

17 Labour for taking out concrete paver block 
from existing damaged road and stacking at 
site carefully all complete as directed. 

300.00 Sq.M 17.49 Sq.M 5,247.00 

              
18 Labour for laying the Paver Block (obtained from 

Item no. - 17) in herring bond including carriage of 
departmental S/H blocks as necessary including 
filling up voids by fine sand, compacting by Vibro 
rammer etc all complete as directed. 

300.00 Sq.M 54.29 Sq.M 16,287.00 

              
19 Hire and labour charges for shoring work 

(including necessary close plank walling, framing, 
Eucalyptus / Jhou bulla piling, strutting etc) complete 
as per direction of the Engineer-in-charge for 
foundation excavation (vertical surface are in contact 
with supported earth is to be measured) with depth 
upto 1.5m 

400.00 Sq.M 378.75 Sq.M 1,51,500.00 

              
20 Earth work in filling in foundation trenches 

obtained from excavated earth in layers not 
exceeding 150 mm. including watering, ramming etc. 
layer by layer all complete as directed. 

800.00 Cu.M 78.32 Cu.M 62,656.00 

    Total = Rs. 4,53,55,947.69 
 

(Rupees Four Crore Fifty Three Lakh Fifty Five Thousand Nine Hundred Forty Seven and paisa Sixty 
Nine only). 

 
 



41 

ANNEXURE – IA 
DECLARATION BY THE BIDDER 

 
 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed)  
 
 

 
 
 

Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
SMP, Kolkata 
 
SUB:-   CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN TWO RAIL LINES AND BETWEEN RAIL 

LINE AND PAVER BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK INTERIOR ZONE AT HALDIA DOCK 
COMPLEX, HALDIA. 

 
 
Dear Sir, 
 
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the Tender Document 
without any deviation / condition. 
   
We further confirm that Part-II of the bid does not contain any condition / deviation. 
  
 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - IB 
DECLARATION BY THE BIDDER 

 
(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and signed)  
 
 

 
Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
SMP, Kolkata 
 
SUB:- CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN TWO RAIL LINES AND BETWEEN RAIL 
LINE AND PAVER BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK INTERIOR ZONE AT HALDIA DOCK 
COMPLEX, HALDIA. 
 
Dear Sir, 
 
a) The bidding firm has not been debarred / delisted by any Govt. / Quasi Govt. / Public sector undertaking in India.                                                                          
 
b) The proprietor / partner(s)/ authorized signatory of the bidding firm is/are not  associated with other firm bidding 
for the same work. 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - II 

 

CONCURRENT COMMITMENT(S) OF THE BIDDER  
 
 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned Tender 
Value. 
 (in               Rs.) 

Completion time 
as stated in 
tender. 

Name and address to 
whom reference can be 
made. 

1 (i) 
 
 
 
 

   

(ii) 
 
(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
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ANNEXURE - III 
BIDDER’S  PROFILE   

 
(To be submitted with Techno Commercial Bid) 

 
   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company   - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its directors – 
any special particulars as to Directors if desire 
to be stated.        

       

:  

5) Name, address and other necessary particulars 
of Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the 
Company for the last two years.    

                     

:  

B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                  

                                                 

:  

6) Whether the firm pays income tax over Rs.10, 
000/- per year 

:  
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C) In case of an Individual: 
 

  

1) Full name and address of the Bidder any special 
particulars of the Bidder if desired to be stated.                       

            

:  

   
2) Name of the father of the Bidder. 
 

:  

   
3) Whether the Bidder carries on business in his 

own name or any other name.      
             

:  

   
4) When business was started and by whom. 
 

:  

   
5) Whether any other person is interested in the 

business directly or indirectly, if so, name and 
address etc. of such persons and the nature of 
such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over Rs.10, 

000/- per year.                                 
:  

   
   
   
   

 
Dated: (Full signature of Bidder) 
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ANNEXURE - IV 

ABSTRACT FORM OF TENDER (UNPRICED) 

(To be submitted with Techno Commercial Bid) 

I / We hereby tender for the under mentioned work for its execution within the specified time and in accordance, in 
all respects with the specifications, design, drawing and instructions in writing and with such materials as are provided 
for, by and in all other respects in accordance with such conditions so far as practicable. 

 (a)  Name of Work. : CONSTRUCTION OF PAVER BLOCK HARDSTAND BETWEEN 
TWO RAIL LINES AND BETWEEN RAIL LINE AND PAVER 
BLOCK ROAD ADJACENT TO L5 PLOT IN DOCK INTERIOR 
ZONE AT HALDIA DOCK COMPLEX, HALDIA. 

 
(b)  Time allowed for completion of the work : 8 (Eight) months. 

 
(c)    Permanent I/T A/C No. :  

 
(d)  Maximum number of workmen to be 

engaged on any day. 
:  

 
 

(e) Bank Details     
 
 
 

Name of Bank:  Branch: 
 
 
 

Branch Code:  Account Number: 
 
 

IFS Code:-     

  

                                                                                                  
 (Signature of the Bidder) 

Witness:                                                                                             Address: 
 

(Name in block letters) 
Address:- 
Occupation:- 
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ANNEXURE - V 
 
 

FORM OF TENDER (UNPRICED) 
 

(To be submitted with Techno Commercial Bid) 
 
 

 
To 
The Sr. Dy. Manager (I&CF),  
Haldia Dock Complex 

 
 I/We_____________________________________________________________________________________having 
examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract 
and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be 
performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities 
within ___________ months / weeks from the date of order to commence the work and in the event of our tender 
being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed 
with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We 
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 
Contract. 
I / We require _____________days / months preliminary time to arrange and procure the materials required by the 
work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                   
_________________________               

Dated:                                                                                                                (Signature of Bidder with Seal) 
WITNESS :      
 
Signature : 

 Name of the Bidder :  

Name :  
(In Block letters) 
 

  Address :  

Address : 
 

   

Occupation :  
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ANNEXURE - VI 

CHECK LIST 
 

(TO BE FILLED- UP BY THE BIDDER)  
 
 

1 Declarations                                                                        
a) The bidding firm has not been debarred / delisted by 
any Govt / Quasi Govt. / Public sector undertaking in 
India.                                                                                    
b) The proprietor / partner(s)/ authorized signatory of the 
bidding firm is/are not associated with other firm bidding 
for the same work. 

Declaration submitted  Yes / No 

2 Application money towards cost of tender documents. Deposited Yes / No 

3 Earnest Money                                                       Deposited Yes / No 

4 Declaration as per Annex-I that no conditions / deviations 
have been added in Volume-II in the tender offer. 

Submitted on company's 
letter head. 

Yes / No 

5 GST registration certificate. Submitted Yes / No 

6 Valid Trade License.  Valid up to                 
Submitted Yes / No 

7 Professional Tax Clearance Certificate / Upto date tax 
payment challan.  

Valid up to                 
Submitted Yes / No 

8 

Valid Employees' Provident Fund Account Submitted Yes / No 
Photo  copy of latest 
payment challan of EPF  
submitted 

Yes / No 

 9 

ESI registration Submitted Yes / No 
Photo  copy of latest 
payment challan of ESI 
submitted 

Yes / No 

10 Details of firm as per Bidder’s Profile Format fill-up Yes / No 
11 Concurrent Commitments of the Bidder Format fill-up Yes / No 
12 Credential within seven years i) Amount   

ii) Amount   
iii) Amount   
Credentials as per pre-
qualification criteria. 

Yes / No 

Letter of award works and 
completion certificate from 
owners are enclosed. 

Yes / No 

13 Certified copies of audited balance sheet  i) Turnover amount and year   
ii) Turnover amount and year   
iii) Turnover amount and 
year 

  

Certified by the CA / FA Yes / No 
 
                                                   
 

                                        Signature of the bidder with seal      
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General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 
6th Meeting held on 27th May, 1993 

     
Including Addendum Sanctioned by the Trustees Meeting 

held on July, 2014 
     
     
     
     
     
 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       
& HALDIA DOCK COMPLEX 

 

 JULY , 2014  
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GENERAL CONDITIONS OF CONTRACT 
 

  
 CLAUSE 
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AMENDMENT 
TO 

 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
  For Works Contract For Contract of Supplying 

Materials or Equipment only 
 For Works 

Contract 
For Contract of 
Supplying 
Materials or 
Equipment only 

Estimate
d Value 
of Work 

Amount of 
Earnest 
Money 

Estimated 
Value of 
Work 

Amount of 
Earnest Money 

Up to Rs. 
1,00,000.00 

5% of the 
estimated 
value of work 

1% of the 
estimated value 
of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of work 

Up to Rs. 
1,00,000.00 

1% of the 
estimated value 
of work 

Over Rs. 
1,00,000.00 

2% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 20,000/- 
and minimum 
of Rs. 5,000/-
. 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

Over Rs. 
1,00,000.00 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE 
TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE 
TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1.    DEFINITIONS 
 

1.0 In the contract, as here in after defined, the following words and 
expressions shall have the meaning herein assigned to them, except where 
the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, permitted 
by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or other 
official as may be appointed from time to time by the Employer, with 
written notification to the Contractor, to act as Engineer for the purpose of 
the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the Engineer 
to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract and 
includes authorised “Extra Works” and ‘Excess Works” and “Temporary 
Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement 
and other godowns, platforms and bins for stacking building materials, 
gantries, temporary tracks and roads, temporary culverts and mixing 
platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for completion 
of the Contract which were not specifically and separately included in the 
schedule of items of the works i.e. (Bill of Quantities) of the tender. “Excess 
Works” means the required quantities of work in excess of the provision 
made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 
 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the Engineer 
and such other drawings as may from time to time be furnished or approved 
in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement, 
if separately entered into and the Schedule of Rates and Price, if any, adopted 
by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 
required or about the execution, completion or maintenance of the works or 
temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent works. 
 

Construction
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
THOROUGH which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress of the 

works such further drawings and instructions as shall be necessary for 
the purpose of proper and adequate execution and maintenance of the 
works and the contractor shall carry out and be bound by the same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work and 
for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the purpose 

of payment or otherwise.  
 
(v) order demolition of defectively done work for its reconstruction all 

by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying modification of 

design and extension of completion time of the work and 
 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer under 
intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 
Engineer’s 
Representativ
e’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the loss 
if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to the 
Engineer who shall thereupon confirm, reverse or vary such decision.  

(c) Any written instructions or written approval given by the Engineer’s 
Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had been 
given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, be 
deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect impact 
on his expenses and profit from the work and shall be specifically deemed 
to have taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means of 
access to the site and all other local conditions, including the likely 
charges and costs for temporary way-leave, if any, required for the 
work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work to 
the entire satisfaction of the Engineer, and also by complying with the 
General and Special Conditions of Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, equipment and 
Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies or 
any local or other authority by the Contractor, keeping the Trustees 
indemnified against penalties and liabilities of every kind arising 
from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance of 
all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or for 
any legal instrument including Bank Guarantees and Indemnity 
Bonds.  

Payment of Stamp 
Duty 
by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Trustees, unless stipulated otherwise in the Notice Inviting the Tender 
and shall be faultless in figures and free from erasing. Corrections, if any, 
shall only be made by scoring out and initialling of the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their tender 
or subsequently, shall disclose the names of their owners/partners/share 
holders at the required points of time. The failure in this regard shall be 
treated as a breach and a contract, if entered into, shall be liable to be 
cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject to 
a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or by 
Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of India 
drawn in favour of Calcutta Port Trust or in the form of any “Account 
Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 
and the receipt granted therefor be kept attached to the Tender/Offer in the 
Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 
THOROUGH A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta 
/ Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) according 
to his Class of Registration, shall be exempt from depositing the Earnest 
Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of Each 
Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up to 
Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Trustees and/or withdraws his tender/offer, the Earnest Money deposited 
shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the Trustees 
as part of the Security Deposit, for which a separate Treasury Receipt shall 
be issued to the Contractor after cancellation of the previous Receipt of 
Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction from all 
progressive Bill (including final Bill, if necessary) @ 10% of the gross value 
of work in each such bill, so that the total recovery may not exceed the 
quantum computed as per the under noted percentages of the total value of 
work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 
to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. Payee 
Draft of a Nationalised Bank of India drawn in favour of Calcutta Port 
Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 
deposited in 
advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor on the 
amount of Earnest Money/Security Deposit held by the Trustees, at any 
stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of Clause 
9.3 hereinafter and subject to deduction, if any, under the provision of 
Sub-clause 3.5 (ii) herein below. Id, however, the Contract provides for 
any maintenance period. 50% of the Security Deposit may be refunded 
against any of the treasury Receipt for that amount on expiry of half of 
the maintenance period and the balance deposit on the expiry of the said 
maintenance period and after the Engineer has certified the final 
completion of work in Form G.C.2 and the Contractor has submitted his 
“No Claim” Certificate in Form G.C.3. 

 

Mode of refund 
of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall also 
be at liberty to deduct any of their dues from the Security Deposit, fixed 
Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 
Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 
proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be liable 
to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or any other 
Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by 
the Contractor and it shall be his sole responsibility to arrange for timely revalidation 
of such Bank Guarantee, failing which and for non-fulfilment of any contractual 
obligation by the Contractor, the Engineer and/or the Trustees shall be at liberty to raise 
claim against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. in 
certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the Integrity 
Pact Agreement shall as specified in the GCC. In case  of  tender value  more than Rs 5 
Crore, the  Integrity Pact Agreement is an essential part and parcel of bid document to 
be submitted by each tenderer, without which the tender shall not be considered.” 
 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws on 
the contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or his 
representative, the contractor shall, at his own expense, enter into and execute a Contract 
Agreement to be prepared by him in the form annexed hereto. Until such Contract 
Agreement is executed, the other documents referred to in the definition of the term 
‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 
 

Interpretatio
n of contract 
documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 

Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or mutilated 
on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or progress 
drawings required by him or necessary for the proper execution of the works and 
shall, when required, furnish copies of the same free of cost to the Engineer for 
his information and/or approval, without meaning thereby the shifting of 
Contractor’s responsibility on the Engineer in any way whatsoever. 
 

Contractor to 
prepare working 
/ progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. Even 
if such permission be granted, the Contractor shall remain responsible (a) for the 
acts, defaults and neglect of any sub-contractor, his agents, servants or workmen 
as fully as if these were the acts, defaults or neglects of the Contractor himself or 
his agents, servants or workmen and (b) for his full and entire responsibility of 
the contract and for active superintendence of the works by him despite being 
sublet, provided always that the provision of labourers on a “piece rate” basis 
shall not be deemed to be sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 
his Tender/Offer all his cost for supplying and providing all constructional plant, 
temporary work. Materials both for temporary and permanent works, labour 
including supervision thereof, transporting to and from the site and in and about 
the work, including loading, unloading, fencing, watching, lighting, payment of 
fees, taxes and duties to the appropriate authorities and other things of every kind 
required for the construction, erection, completion and maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and safety 
of all site operations and methods of construction, even if any prior approval 
thereto has been taken from the Engineer or his Representative. The Contractor 
shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the Contractor 
shall be fully responsible for the correct implementation thereof, as also for any 
design and specification prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or any 
approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, he 

shall submit his revised programme for completion of work within the stipulated 
time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor during 
execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or his 
representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified careful 
and experienced persons and the Engineer shall be at liberty to direct the 
Contractor to stop deployment of any of is staff, workmen or official at site and 
the Contractor shall within 48 hours comply with such instruction without any 
demur whenever the Engineer shall feel that the deployment of the person 
concerned will not be conducive to the proper and timely completion of the 
work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of his 
responsibility for the correctness thereof and he shall fully provide protect and 
preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile 
marks and other things used in setting out the works. 
 

Contractor is 
responsible 
for line, level, 
setting out etc. 

4.13 From the commencement of the works till issue of the completion certificate in 
Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility 
for the care thereof. Save for the excepted risks, any damage, loss or injury to 
the work or any part thereof shall be made good by the Contractor at his own 
cost as per instruction and to the satisfaction of the engineer, failing which the 
Engineer or his Representative may cause the same to be made good by any 
other agency and the expenses incurred and certified by the Engineer shall deem 
proper. This Clause will not apply to that part of the work, which might have 
been taken over by the Trustees on partial completion of the work and in such 
case the Contractor’s obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance period 
(Guarantee Period) as per the directions of the Engineer as also for 
defects/damages if any caused to the work by the Contractor during such repairs 
and replacement in the maintenance period.  
 

Contractor is 
responsible to 
protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 
in regard to the personnel or structure or services or properties belonging to 
the Trustees or not which may be interfered with or affected or disturbed or 
endangered and shall indemnify and keep indemnified the Trustees against 
claim for injury, loss or damage caused by the Contractor in connection with 
the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 
be reimbursed by the Trustees, unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other structures 
/ persons 
caused by him 
in executing the 
work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other remains 
or things of geological or archaeological importance be discovered at site 
which shall remain the property of the Trustees and protect them from being 
damaged by his workmen and arrange for disposal of them at the Trustees’ 
expense as per the instruction of the Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. are 
Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 
Trustees against all claims, demands, actions and proceedings and all costs 
arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 
(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 

compensation, if any, for getting all materials and equipment required for 
the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 
of Public or Private or Private road, railway tracks, footpaths, crane tracks, 
waterways, quays and other properties belonging to the Trustees or any 
other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other 
structure related to waterway, in transporting contractor’s plants and 
materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his Representative 
to the workmen of the Trustees and other agencies employed by or with 
the permission and/or knowledge of the Trustees on or near the site of 
work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be liable 
to be withheld. 

 
(c) Precautionary measures to secure efficient protection of Docks, 

the River Hooghly and other waterways against pollution of 
whatever nature during execution and maintenance of the works 
and to prevent rubbish, refuse and other materials from being 
thrown into the water by the Contractor’s men or those of his 
agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 
transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be all 
inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address given 
in the tender or to the Contractor’s Site Office or to the Registered 
Office of the Contractor. The time mentioned in these conditions for 
doing any act after direction or notice shall be reckoned from the 
time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not publish 
or caused to be published any photographs or description of the 
works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 
particulars of work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the Engineer 
render all reasonable facilities and Co-operation as per direction of the 
Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen to the Trustees’ own staff and to the men of 
other Public Body on or near the site of work and in default the 
Contractor shall be liable to the Trustees for any delay or expense 
incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 
of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when brought 
to the site by the Contractor shall be deemed to be the property of the 
Trustees who will have lien on the same until the satisfactory completion 
of the work and shall only be removed from the site in part or in full 
with the written permission of the Engineer or his Representative. 
 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt of 
Engineer’s letter informing acceptance of the Contractor’s tender/offer 
by the Trustees or within such preliminary time as mentioned by the 
Contractor in the Form of Tender or the time accepted by the Trustees. 
The Contractor shall then proceed with the work with due expedition 
and without delay, except as may be expressly sanctioned or ordered by 
the Engineer or his Representatives, time being deemed the essence of 
the contract on the part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or near the 
site to which the Engineer’s Representative may send communications 
and instructions for use of the Contractor. 

Contractor’s site 
office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, except 
in so far as it becomes essential on account of tidal work or for safety of 
the work. If the progress of the work lags behind schedule or the work 
has been endangered by any act or neglect on the part of the contractor, 
then the Engineer or his Representative shall order and the contractor at 
his own expense shall work by day and by night and on Sundays and 
Public Holidays. Any failure of the Engineer or his Representative to 
pass such an order shall not relieve the contractor from any of his 
obligations. The Engineer’s decision in this regard shall be final binding 
and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 
work shall be procured and supplied by the contractor with the approval of 
the Engineer or his Representative and subject to subsequent testing as may 
be required by the Engineer or his Representative. The Engineer shall 
exercise his sole discretion to accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship and 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the material and workmanship shall 
be of the best of their respective kinds to the satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test required by 
the Engineer or his representative in respect of materials and workmanship 
deployed on the work, shall be borne by the Contractor. 
 

Contractor to 
arrange all testing 
at his own cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per the 
direction of the Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after the 
Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and for 
any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission in 
writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 
time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered from 
the contractor’s bills and/or any of his other dues, progressively 
according to the consumption thereof on the work and/or in the 
manner decided by the Engineer or his representative and at the 
rate/s stipulated in the contract. These rates shall only be considered 
by the contractor in the preparation of his tender/offer and these 
will form the basis of escalation/variation, if in future the contractor 
is required to procure and provide any such material on the written 
order of the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 
of the Trustees’ materials issued to the contractor has been – (i) lost 
or damaged, (ii) consumed in excess of requirement and (iii) wasted 
by the contractor in excess of normal  wastage, then the value 
thereof shall be recovered from the contractor’s bills or from any 
of his other dues, after adding 19 ¼% extra over the higher one of 
the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 
material and work at any time and to order at any time – (I) for removal 
from the site of any material which in his opinion is not in accordance 
with the contract or the instruction of the engineer or his representative, 
(ii) for the substitution of the proper and suitable materials, or (iii) the 
removal and proper re-execution of any work which in respect of 
material and workmanship is not in accordance with the contract or the 
instructions of the Engineer. The Contractor shall comply with such 
order at his own expense and within the time specified in the order. If 
the contractor fails to comply, the Engineer shall be at liberty to dispose 
any such materials and re-do any work in the manner convenient to the 
Trustees by engaging any outside agency at the risk and expense of the 
contractor and after giving him a written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable to 
the Engineer or 
his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 
work or make openings in or THOROUGH the same as may be directed 
by the Engineer or his representative from time to time and shall 
reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the Engineer, 
if the initial covering up was with prior written order of the Engineer 
or his Representative. 
 
 
 
 

Contractor to 
seek approval of 
Engineer or his 
Representative 
before covering 
up any portion of 
work 



67 

 
GC – 17 

 
5.11 On a written order of the Engineer or his Representative, the contractor 

shall delay or suspend the progress of the work till such time the written 
order to resume the execution is received by him. During such 
suspension the contractor shall protect and secure the work to the 
satisfaction of the Engineer or his Representative. All extra expenses in 
giving effect to such order shall be considered by the Trustees, unless 
such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same shall 
be final and binding on the Contractor. 
 

Contractor to 
suspend work on 
Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall stop 
further works in compliance of the same. The Contractor shall not be 
entitled to any claim for compensation for underived profit or for such 
premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer 
in the original specifications, drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, the 
contractor shall, within 21 days of submission of his application to the 
Engineer, be entitled to receive from him a certificate for completion of 
work in Form G.C.1, annexed hereto. If any part of the total work having 
been completed to the satisfaction of the Engineer, be taken over and/or 
used by the Trustees, the Contractor shall on application be entitled to 
partial completion certificate in the Form G.C.1 indicating the portion 
of the work covered by it, so that the Contractor’s liability during 
maintenance period of the contract, if any, shall commence from the 
date mentioned in such certificate so far as the completed portion of the 
work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 
 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context of 
Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till issue 
of Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as the 
case may be, except as otherwise provided in the contract and when the 
Engineer decides any other rate for change in the scope of work or 
omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 
an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value 
in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, which 
shall ordinarily not be less than 1 month in between two payments for 
on account bill and/or advance. 
 

Limitation for on 
account payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 
Engineer. The Contractor or his duly accredited Representative or 
Agent shall remain present at the time of such measurement and assist 
the engineer’s Representative in every manner required by him. After 
the measurements taken have been entered in the Measurement Book, 
the Contractor or his Agent shall sign the Measurement Book at the 
wend of such Measurements over the Contractor’s Rubber Stamp as a 
token of acceptance of all such measurements, recorded above and prior 
to such signature. If the Contractor or his Agent fails to participate even 
after 3 days written notice from the Engineer’s Representative, the 
measurement shall be taken ex-parte by the Engineer’s Representative 
and those shall be accepted by the Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof computed in 

the Measurement Book, the Contractor shall type out his bill in the 
proforma approved by the  
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his 
absolute discretion, allow advance payment against such bill to the 
extent of an amount not exceeding 75% of the “net payable” sum of 
the said bill, subject to adjustment thereof against the bill at the time 
of checking and auditing the bill at the Trustees’ end. The 
measurement Book will not be handed over to the Contractor; but 
he will obtain the abstracts of quantities, amounts and recoveries to 
type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 
would be Rs.2,00,000/- or more, advance payment may be made to 
the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the engineer or 

his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the contractor, 

under which the Trustees secure a lien on the contractor’s 
materials, 

 
(iv) the materials are safe-guarded by the contractor against losses, 

shortage and misuse due to the contractor postponing the 
execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance payment 
against Non-
perishable 
materials 

 (v) in the event of storage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an 
Indemnity Bond in the proforma and manner acceptable to 
Trustees’ whereby the contractor shall indemnify the Trustees 
against all financial loss/damage, on account of loss/damage to 
such materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the Trustees’ 

protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee favouring the Trustees and for the 
same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the Trustees 
and shall remain valid till the anticipated period of consumption 
of such materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank on 
the date of expiry of the validity of the Guarantee, unless with 
the prior written approval of the Engineer on behalf of the 
Trustees, the Bank has extended the validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the contractor's 
bills or any other dues, progressively with the consumption of 
the materials on the basis of quantity consumed. Consequent on 
full recovery of the advance the Indemnity Bond/Bank 
Guarantee, vide Sub-clause (v) & (vi) above, shall be returned to 
the Contractor duly discharged by the Engineer on behalf of the 
Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment 
from the Contractor, in case the Engineer or his representative should 
overcertify for payment or the Trustees should over-pay the 
Contractor on any account. 
 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 
at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Trustees, 
owing to dispute or otherwise or for any delay on the part of the 
Trustees in making interim or final payment or otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be deemed 
as actual or correct quantities of the works to be executed by the 
contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 
to make any variation of the quantity, quality or form of the works or 
any part thereof that may, in his opinion, be necessary and the 
Contractor upon receipt of such an order shall act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the contract. 
 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in the 

contract. 
 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated as revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision shall 
be taken into account and the contract price shall be varied accordingly. 
 

Variation by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be required 
for increase or decrease in the quantity of any work upto 15% where such 
increase or decrease is not the result of any variation order given under 
this clause but is the result of the quantities exceeding or being less than 
those stated in the bill of quantities. Provided also that verbal order of 
variation from the Engineer shall be complied with by the Contractor and 
the Engineer'’ subsequent written confirmation of such verbal order shall 
be deemed to be an order in writing within the meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or additional 
work unless they have been carried out under the written orders of the 
Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad prices 
set out in the contract, if in the opinion of the Engineer, the same shall 
be applicable. If the contract does not contain any rates or prices 
directly applicable to the extra, additional or substituted work, then 
the Engineer may decide the suitable rates on the basis of Schedule of 
Rates (including surcharge in force at the time of acceptance of 
tender), if any, adopted by the Trustees with due regard to the 
accepted contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner deemed 
by him as fair and reasonable, and his decision shall be final, binding 
and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the rate 
as evaluated under sub-clauses (b) and (c) of this clause, is by reason 
of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 
the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE / TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated reasons 
in the manner deemed necessary and shall either reject the application or 
determine and allow in writing the extension period as he would deem 
proper for completion of the work with or without the imposition of 
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and his 
decision shall be final and binding on the Contractor. If an extension of 
completion time is granted by the Engineer without imposition of 
liquidated damage, from the Clause No.8.3 of the Liquidated damage shall 
apply from its date of expiry, if the work be not completed within the 
extended time, unless stated otherwise in the decision communicated by 
the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 (a) If the Contractor fails to complete the work within the stipulated dates 
or such extension thereof as communicated by the Engineer in 
writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter of 
acceptance of the tender/offer, for every week or part thereof the work 
remains unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 
which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation due 
to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall have 

the power to recover the said amount of compensation/damage in Sub-
clause (a) of this clause, from any money due or likely to become due 
to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 
obligation to complete the work or from any of his other 
obligations/liabilities under the contract and in case of the Contractor’s 
failure and at the absolute discretion of the Engineer, the work may be 
ordered to be completed by some other agency at the risk and expense 
of the Contractor, after a minimum three days notice in writing has 
been given to the Contractor by the Engineer or his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the Trustees 
may, in their absolute discretion, terminate the contract and enter upon the 
site and works and expel the Contractor there from after giving him a 
minimum 3 days’ notice in writing, due to occurrence of any of the 
following reasons and decision of the Trustees in this respect, as 
communicated by the Engineer shall be final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without any 
lawful excuse under these conditions has kept the work suspended 
for at least 15 days despite receiving the Engineer'’ or his 
Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating that 
the said materials or work were condemned and rejected by him 
under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their behalf 
in relation to the obtaining or to the execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition with 
his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued by 

the Engineer on behalf of the Trustees, the Contractor shall hand over all 
the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power 
to complete the work THOROUGH any other agency at the Contractor’s 
risk and expense and the Contractor shall be debited any sum or sums that 
may be expended in completing the work beyond the amount that would 
have been due to the Contractor, had he duly completed the work of the 
work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the time 
of taking over by the Trustees. The payment for work shall be based on 
measurements of actual work done and priced at approved contract rates 
or other rates, as decided by the Engineer. The payment for materials 
supplied shall be at the rates as decided by the Engineer, which shall I in 
no case be more than market rates prevailing at the time of taking over by 
the Trustees. The Engineer’s decision in all such case shall be final, 
binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 
of the Contract, from the date mentioned in the Initial Completion 
Certificate in Form G.C.1. Any defect/fault, which may appear in the work 
during aforesaid maintenance period, arising, in the sole opinion of the 
Engineer or his representative, from materials or workmanship not in 
accordance with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 
cost within seven days of the date of such notice, to the satisfaction of the 
Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good 
THOROUGH other agency at the Contractor’s risk and cost and all 
expenses, consequent thereon or incidental thereto,   shall be recoverable 
from the Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Trustees, until a Final Completion Certificate 
in Form G.C.2 annexed hereto shall have been signed and issued by the 
Engineer to the contractor after all obligations under the Contract including 
that in the maintenance period, if any, have been fulfilled by the Contractor. 
Previous entry on the works or taking possession, working o using thereof by 
the Trustees shall not relieve the Contractor of his obligations under the 
contract for full and final completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the Trustees, 
and (ii) his “No further claim” Certificate in Form G.C.3 annexed hereto (in 
original), where upon the Engineer shall issue Certificate in Form G.C.2 and 
within two months of the Engineer’s recommendation, the Trustees shall 
refund the balance due against the Security Deposit to  the Contractor, after 
making deduction therefrom in respect of any sum due to the Trustees from 
the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give a 
decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 
Trustees for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 
or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another person 
from panel shall be appointed as Sole Arbitrator and he shall proceed from the 
stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 

issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the time 
for making and publishing the award, with the consent of the parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be fixed 
by the Arbitrator in his sole discretion. Upon every or any such reference the 
cost of any incidental to the reference and award respectively shall be in the 
discretion of the Arbitrator who may determine, the amount thereof or by 
whom and to whom and in what manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to 
the provisions of the Indian Arbitration Act 1940 or any amendment thereof. 
The Arbitrator shall give a separate award in respect of each item of disputes 
and respective claim referred to him by each party and give reason for the 
award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall apply 
to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the work 
with due diligence in accordance with Engineer’s decision. The Engineer also 
shall not withhold any payment, which, according to him, is due or payable to 
the Contractor, on the ground that certain disputes have cropped up and are 
likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount appearing 
in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-
. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute and 
before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 
Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 
Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the Contractor 
can raise pertaining to the Contract after submission of certificate 
in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole discretion, 
by adding the names of new Arbitrators and / or by deleting the 
names of existing Arbitrators, without making any reference to the 
Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
To 
The Manager (I&CF),  
Haldia Dock Complex. 

 I/We__________________________________________________________________   
having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required 
to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities 
within ___________ months / weeks from the date of order to commence the work and in the event of our tender 
being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed 
with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We 
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 
Contract. 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required by the 
work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. ___________________________ 
of  _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months. 

                                                                                
              ___________________________                                                                                         
Dated :                                                                                                     (Signature of Bidder with Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation 
:  
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are required to 
maintain the work as per Clause 62  of the General Conditions of Contract and under provisions of the Contract for a 
period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in 
accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by  the 
Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
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KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the execution 
of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             (Signature of the Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a statutory 
body constituted under Major Port Trust Act ,1963 under the rules there under and statutory modification 
thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ 
which expression unless excluded by or repugnant to the context be deemed to include his successor/s in 
office) on the one part and ___________________________ ______________ (hereinafter called the 
“CONTRACTOR” which expression shall unless excluded by or repugnant to the context he deemed to 
include his heirs, executors, administrators, representative, successor in officer and permitted assigns) 
of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in any way 

by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute ,complete  and maintain 
the work in conformity in all respects with the provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution 

,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 
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IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto as 
fixed (or have set their respective hands and seals) the day and year first above written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash 
Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any 
nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by 
the Engineer/ Legal Adviser of the Trustees.  
 
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 
successors administrators and assigns) having awarded to                                               
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT  by issue of 
EMPLOYER’S  work order dated ______________ the same having been unequivocally accepted by the 
Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No __________________________ dated 
____________________ Valued at Rs                             _______________________________ for “                          
” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance 
of the entire Contract equivalent to Rs.                           ( rupees                                                  only)  to the 
EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office at             
(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to 
pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(                   
only)  as aforesaid at any time   upto                       without any demur, reservation, contest, recourse or protest 
an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the Bank shall 
be conclusive and binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or 
any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not 
to revoke this guarantee during its currency without previous consent of employer and further agrees that the 
guarantee herein contained shall continue to be enforceable till the Employer discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. 
Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
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exercise of any powers vested in them or any right which they might have against Contractor, and to exercise 
the same at any time in any manner, and other to enforce or to forebear to enforce any covenants, contained 
or implied, in the CONTRACT between EMPLOYER  and CONTRACTOR or any other course of remedy 
or security available to EMPLOYER . The Bank shall not be released of its obligations under these presents 
by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by 
reason or any other acts of omission or commission on the part of employer or any other indulgence shown 
by EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this provision, 
have the effect of reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against the 
Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 
CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs      
    (rupees                                      only) and it shall remain in force up to and 
including                                       and shall be extended from time to time for such period , on whose behalf 
this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  ……………………….. at 
………………………………………. 
 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
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Integrity Pact 

Between 
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 

 
And 

 
………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 
Preamble 

 
The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The 
Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and 
of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the 
tender process and the execution of the contract for compliance with the principles mentioned above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced 
dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said 
stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of work by avoiding the 
high cost and the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ 
CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other    corrupt practices and the 
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent 
procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or THOROUGH family members, will in 
connection with the tender for, or the execution of a contract, demand, take a promise for 
or accept, for self or third person, any material or immaterial benefit which the person is 
not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will, in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential/  
additional information THOROUGH which the Bidder(s) could obtain an advantage in 
relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 
the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
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(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits 
himself to observe the following principles during his participation  in the tender process and during the contract 
execution. 

a.  The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer, promise or give to 
any of the Principal’s employees involved in the tender process or the execution of the contract or to any third 
person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the tender process or during the execution of the contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, 
whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract, 
submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization 
in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, 
any information or document provided by the Principal as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives 
in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of 
the foreign principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign 
Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the 
payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on 
Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 
committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of 
the contract. 

 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory 
to such offences. 

 
Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression THOROUGH a 
violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the Principal 
is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.  
 

Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, 
the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the 
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor 
liquidated damages of the contract value or the amount equivalent to Performance Bank Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity 
pact with any other Company in any country conforming to the anti corruption approach or with any other Public 
Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify his exclusion 
from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can 

be taken as considered appropriate. 
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Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this 

Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and 
Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions. 
 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 
The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance 
with provisions of the extant law in force relating to any civil or criminal proceedings. . 
Section 8 – Role of Independent External Monitor(IEM): 
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties 
comply with the obligations under this pact.  
(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their 
functions neutrally and independently. 
(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority 
designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  
(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract 
documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ 
CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor 
shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) 
with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties 
related to the contract provided such meetings could have an impact on the contractual relations between the Principal 
and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.  
(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance 
Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him by the Principal/ 
Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic situation. 
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this Pact.  
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to take other 
relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no 
right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.  
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and 
the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or reported 
to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India.  
 (j) The word ‘Monitor’ would include both singular and plural.  
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Section 9 – Facilitation of Investigation: 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information 
and documents in English and shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution 
of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity 
Pact shall expire after 6 months from the date of signing of the contract.  
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of 
this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
Section 11 – Other Provisions: 
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 

Principal in Kolkata. 
(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium 
members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains 
valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
 
 
Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 

Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 
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ANNEXURE-A 

 
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is 

not registered with KoPT shall apply for registration in the prescribed Application-Form.  
 

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the agent 
and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent before the 
placement of order by KoPT.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties 

have stated that they are not paying any commission to the Indian agents, and the Indian representative is 
working on the basis of salary or as retainer, a written declaration to this effect should be submitted by the 
party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and authority 
given to commit the Principals. In case the agent/representative be a foreign Company, it is to be conformed 
whether it is real substantial Company and details of the same shall be furnished.  

 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in 
India.  

 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives 
in India, is to be paid by KoPT in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether 

manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing 
the agent to make an offer in India in response to tender either directly or THOROUGH the agents 
/representatives. 

 
2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for 
the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the 
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 
90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 

concerned tender liable for rejection or in the event of a contract materializing, the same liable to termination 
by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or damage or payment 
of a named sum.  

 
 


