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(Erstwhile KOLKATA PORT TRUST)
(AN AUTONOMOUS BODY UNDER THE MINISTRY OF
PORTS, SHIPING AND WATERWAYS,GOVERNMENT
OF INDIA)
KOLKATA DOCK SYSTEM
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TENDER FOR “Petty repairs to different roads under South Division as per
requirement to maintain the roads in a motarable condition for a period of
one year from the date of placement of work order.”
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Syama Prasad Mookerjee Port, Kolkata

Civil Engineering Department

1.0 NOTICE INVITING TENDER

NIT NO.: SMPK/KDS/CIV/T/2762/34 DT. 05.06.2023
E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for “Petty repairs to different roads under South
Division as per requirement to maintain the roads in a motarable condition for a period of one year from
the date of placement of work order”as per Bill Of Quantities The Bid Document may be seen from the E-
nivida Portal. Corrigenda or clarifications, if any, shall be hosted on the above mentioned website only.The
tender is also published on KoPT website (www.kolkataporttrust.gov.in).

SCHEDULE OF TENDER (SOT)

TENDER NO. SMPK/KDS/CIV/T/2762/34 DT. 05.06.2023
[RIEEKIEI
b. MODE OF TENDER e-Procurement System

IGIEAEIIREAED] (Online Single Cover Techno-Commercial Bid and Price

Bid through Enivida Portal https://kopt.enivida.in/ The
intending bidders are required to submit their offers
electronically through e-tendering portal. No physical
tender is acceptable by SYAMA PRASAD MOOKERJEE
PORT, KOLKATA.

c) i) Estimated Cost of the Work

AIHTAT ANTT of T

ii) Earnest Money Deposit
FHTAT T

iii) Tender Document
fee (Nonrefundable)

[RIEEESIEEREEAEPIRED))

Rs.58,55,741.30 (Rupees fifty eight lakhs fifty five
thousand seven hundred forty one and paisa thirty
only)

The intending firms would require to submit an EMD of
Rs.1,17,120.00 (Rupees one lakh seventeen
thousand one hundred twenty only)through
DD/Banker Cheque in favour of Syama Prasad
Mookerjee Port, Kolkata on any
scheduled/Nationalised Bank payable at Kolkata,
otherwise their offer will be summarily rejected. Copy
of the DD/Banker’s Cheque should be uploaded. As per
cl. 2, page no.12

The intending bidders should submit the tender
costof Rs.1770/-(Rupees one thousand seven
hundred and seventy only) including @18%
GST) to KoPT through DD/Banker’s Cheque in
favour of Syama Prasad Mookerjee Port,
Kolkata on any scheduled/NationalisedBank
payable at Kolkata otherwise their offer will be
summarily rejected. Asper cl. 2, page no.12
payable through DD / RTGS / NEFT /
BankTransfer etc.,) to be
A/C: Syama Prasad Mookerjee Port, Kolkata
A/c No: 067502000000491
IFSC: IOBAO0O00675
Bank Name: Indian Overseas Bank
Branch Name: STRAND ROAD Branch
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iv) Railtel Tender Processing Fee
(Non-refundable) Mode of
Payment: - E-payment Only
thoroug Debit/Credit Card or
Net Banking.

YA ST TTHTET SLeah(A T head)
AT &1 THL:- S-THE hae & ATAH H
fae/wRe #1E ar A dfEm

TPF- 0.1% of estimate cost (Minimum 750/- Maximum 7500/-
+GST Registration Charges Rs2000/- +Applicable GST Per Year

d. Date of NIT available to parties to
download

qTfEat T STSAATE FA & 70 Iutser
TASTST T [t

06.06.2023 to 27.06.2023 (up to 14:00 hrs.)

f. Pre — Bid Meeting Date & Time
sh-fare e i ard i aa

No Pre-bid meeting

g. Last date of submission of
EMD & TenderDocument fee
at Syama Prasad Mookerjee
Port, Kolkata

SATHT STHTE TS TIE, FIeThTdT § SUAST
S fferaT awaTesT o ST e &l

sifaw fafa

27.06.2023 (up to 15:00 hrs.)

h. Date of Starting of e-Tender for
submission of online Techno-
Commercial Bidand Price Bid at
Enivida Portal

& forg S-MfeeT = g & fater
Enivida e 9% 3HATSH S I-FH 19T
fare o grzw foe ST F

06.06.2023 (From 14:00 hours onwards)

i. Date of closing of online e-tender
for submissionof Techno-
Commercial Bid & PriceBid.

e ThT-ATTOTTS T STAT S JoT AT
ST ¥ & o0 Ataere s-AfEer e
EESEIREIR]

27.06.2023 (Up to 3:00 P.M.)

j- Date & time of opening of Techno-
Commercial Bid and Price Bid.

e ThT-ATTOTTS T STAT ST Jo AT
gy Fit fafer i aw

28.06.2023 after 13.00 hrs.

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same
will be opened / held on the next working day without any further notice.




List of Annexures

Important Instructions for E- procurement :- Annexure - A
Commercial Terms & Conditions :- Annexure - B
Techno Commercial Bid :- Annexure - C

List of Scanned Documents required to be uploaded:- Annexure — D
(Document consisting Annexure A to Annexure D

To be treated as Techno Commercial Part)

Price Bid (Financial Part) :- Annexure — E
(Both the Techno Commercial Part &

Financial Part will be uploaded separately

& will be available both in the KoPT website

& Enivida Portal)

General Conditions of Contract :- Annexure — F

Chief Engineer

SYAMA PRASAD MOOKERIJEE PORT,
KOLKATA

Tender Inviting Authority.




Annexure-A

2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8
or above, and Java 8 Update 151 or 161.
Further, bidders are requested to go through the following information and instructions available on
the Enivida Portal https://kopt.enivida.in before responding to this e-tender :

> Bidders Manual Kit

> Help for Contractors

> FAQ

Contact Persons (Syama Prasad Mookerjee Port, Kolkata):
1. S. K. Halder, Superintending Engineer(Contract)
2. S. Das, Engineer(C) M.No. 9830621827
Phone no. 03371012486, 03371012398
e-mail :- sk.halder@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

Contact persons (Enivida Portal):
Phone N0.7278929467/8448288981

Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

E-tender cannot be accessed after the due date and time mentioned in NIT.

I.LKoPT reserves the right to cancel or reject or accept or withdraw or extend the tender
in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other
document uploaded which is not required as per the terms of the tender shall not be
considered.

The bid will be evaluated based on the filled-in technical & commercial formats.

Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and
Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda.

A declaration in this regard is to be made by the bidder.

(A) Tender will be opened electronically on specified date and time as mentioned in the NIT.
Bidder’s can witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the
Enivida Portal




Annexure —-B

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
Office of the Chief Engineer,
6, Fairlie Place, Fairlie Warehouse (2"d Floor),
Kolkata 700 001.
Tele — 033 2230-3451 Extension: 398,399,400
Fax - (033) 2230-0413
E-mail id: sk.halder@kolkataporttrust.gov.in &
cecontract@kolkataporttrust.gov.in

3.0 Commercial Terms & Conditions

SL. NO. TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at
the time of techno-commercial evaluation of bids also.

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along
with the bid.

3  EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting
4 in case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point

registration scheme) or MSME for items for which the tender is invited.

5 SCOPE OF WORK :
As per E-Tender Document

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part
of this Contract wherever the Contract so requires.

7 The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of
Ko.P.T. In case of any dispute, question or difference either during the execution of the
Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA,
thereon shall be final and binding upon all parties.
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The Contract will include the Client’s Bid Documents with the General Conditions of Contract

and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be
any. Trustees’ General Conditions of contract is the integral part of the tender / contract.
The above mentioned General Conditions of Contract may be inspected at the office of the
undersigned on any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to
accept a tender in full or in part and / or reject a tender in full or in part without assigning
any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in
connection with the preparation and submission of their bids or for any other expenses
incurred in connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Chief
Engineer/Superintending Engineer (South) or his authorized representative at his office at
15, Strand Road, Kolkata 700001 in this regard. Non compliance of the same will in no way
relieve the successful bidder of any of his obligations in performing the work in accordance
with this Bid Document within the quoted price.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of
opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :
(i) is not accompanied by requisite earnest money /valid NSIC Registration

Certificate /MSME Registration Certificate.
(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME

Registration Certificate.

(iii)  validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does
not accept tender conditions completely/offer or tender if submitted with any
deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents
submitted.



15

16

17

18

19

20

21

22

23

24

25

26
27

29

30

31
32
33

9
b) Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy
etc.
The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and
binding on the Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

Performance Guarantee : Not Applicable

In the event of the successful bidder failing to execute the order within the stipulated
delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit
may be forfeited and the order be cancelled at the option of the Trustees’ apart from other

actions.
PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid
Orders may be placed in full/part to the lowest bidder.

Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra.

EVALUATION CRITERIA: As per relevant clause of Tender document.
PAYMENT: As per Tender document.

Location: As per Tender document.

Time of Completion: As per Tender document.

Work is to be carried out as per terms & condition of the contract document.
28 JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of
Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc.
at the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be
referred to.

Compensation (Liquidated Damages) against failure to complete the work within the
stipulated time as per tender condition.

Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.
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DOCK PERMITS : As per tender document.

The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money

/Security Deposit beyond Rupees 10 (Ten) lakhs.

Besides the above conditions all other conditions as stated in
the NIT, BOQ, Special Conditions of Contract, Instruction to
the tenderers, G.C.C. shall have to be agreed by the Bidders.
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Annexure -C

Syama Prasad Mookerjee Port, Kolkata
CIVIL ENGINEERING DEPARTMENT

6, Fairlie Place, Fairlie Warehouse (2nd Floor),
Kolkata 700 001.
NIT No.: SMPK/KDS/CIV/T/2762/34 DT. 05.06.2023
NOTE: Last Date of Download of tender documents : 27.06.2023 (up to 14.00 hours)

Tender is due for submission by 3:00 P.M. On 27.06.2023

Techno Commercial Bid

e & foro : Fwrataer & F fafr & uF aw &t sty & o =i i
T+ I Rt ® 9910 v F foro eferr g & ravg =ta
TS i STALTHAT 6 AT HTHAT AL

sk sk sk sfe sk sk sfe sk sk sfe sk sk sfe sk sk sfe sk sk sk sk sk sk ke sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sfe sk sk sfe sk sk sfe sk sk sk sk sk sk sk sk sk sk sk sk ke sk sk sk sfeosk ke sk ke sk skeskok sk

“Petty repairs to different roads under South Division as per requirement to
maintain the roads in a motarable condition for a period of one year from the
date of placement of work order.”
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SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for the following work at Syama Prasad

Mookerjee Port, Kolkata.

Name of work

“Petty repairs to different roads under South Division as
per requirement to maintain the roads in a motarable

T T AT condition for a period of one year from the date of
placement of work order”

NIT No SMPK/KDS/CIV/T/2762/34 DT. 05.06.2023

IBIEEKIEI

Estimated Cost
[enN c
SiqdH{Ad «1¥ldo AR

Rs.58,55,741.30 (Rupees fifty eight lakhs fifty five thousand
seven hundred forty one and paisa thirty only)

Period Of Execution

IBIEGETEEIC)

12 (Twelve) Months

EMD (Earnest Money Deposit)
FITAT T

The intending firms would require to submit an EMD of
Rs.1,17,120.00 (Rupees one lakh seventeen thousand one
hundred twenty only)

Period of Download of
E-Tender (Both Days Inclusive)

qTIEAT T STITATE F4A F
forT Suetsyr v ST Y
fafer

06.06.2023 to 27.06.2023 (UPTO 14:00 HRS.)

((Bid document will be available on website
https://kopt.enivida.in).

Bidders will have to participate in bidding process through
website https://kopt.enivida.in/) only.

Date and Time for pre-bid
meeting & site visit

Hi-fae Hifdsr i e &ie

qaq

No pre bid meeting

Last date of submission of e-
tender and opening of the
tender

EACICEHISEIETE E ER T CE

grerd =it sifaw fafer

Submission on 27.06.2023 Up to 15:00 hrs.
Opening on 28.06.2023 after 13-00 hrs.

Cost of Tender Document
(Non-refundable)

[RIEEESIEE RG]
ERIGER)

Rs.1770.00 (Rupees one thousand seven hundred seventy only)

> Contact Person.

S. K. Halder, Superintending Engineer(Contract)
S. Das, Engineer (C) M.No 9830621827
03371012486, 03371012398
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4.0: INSTRUCTIONS TO BIDDER

E-TENDER FOR “Petty repairs to different roads under South Division as per requirement to
maintain the roads in a motarable condition for a period of one year from the date of
placement of work order.”

NITNO : SMPK/KDS/CIV/T/2762/34 DT. 05.06.2023

1.0

2.0

2.1

GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the
attached General Conditions of Contract, Special Conditions of Contract, Particular
Specifications, and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of
work might be inspected at the office of the Superintending Engineer (South) on any working
day before quoting for the tender.

Earnest money and cost of tender paper are to be physically deposited at the office of Chief
Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank
Draft/Banker’s Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in
favour of Syama Prasad Mookerjee Port, Kolkata, payable at Kolkata, within 3 working days
after opening of tender.

Details of cost of e-tender paper remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:

a) Name of remitting vendor/contractor

b) Tender No.

c) Amount remitted

d) Date of remittance

e) Bank Draft / Cheque No.

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in

the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor
b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for
rejection.

3.0

MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and

conditions set out in the bid documents and no deviation will be accepted.

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer

Annexure D):-
i) GST registration certificate.

ii) Valid Trade Licence (Valid for current period & also for type of work).



14
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is

not applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration
Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate.

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the
intending bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover (i.e. 2019 —2020, 2020-2021 and 2021-2022), the same should be audited as per
relevant norms wherever required.

ix) PAN Card

x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC
certificate

xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work
xii)  Self declaration of the bidder that the Bidding Firm has Not been debarred / de-
listed by any Govt / Quasi Govt. / Public Sector undertaking in India(to be
mentioned in the letter head of the Firm).
xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the
bidding firm (in the case of proprietorship firm /partnership firm /limited company,
as the case may be) is/are not associated with any other firm bidding for the same
work(to be mentioned in the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T)
in Part-1 of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-
1) in lieu of submission of signed copies of the full Tender document ,G.C.C,addenda
& corrigendum in the letter head of the Firm.

xvi) Last page of “Bill of Quantities” & the “Form Of Tender” duly filled up (without price quoted)
shall be duly signed and stamped by the Bidder.

xvii) 'Valid Electrical License ' to be submitted for execution of Electrical part of the tender

N. B.-1 The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2  Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have made misleading or false representations in the forms, statements and

attachments submitted in proof of the qualification requirements and their EMD will be forfeited for

such action.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid
as afore-said.
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4.0  SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of
Security Deposit and the remaining security deposit will be recovered from the
contractors each and every On-Account Bill [including the final bill, if necessary] at the
percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General
Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6.0 REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful
Bidders without any interest after opening of Price bid (Part — Il) of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any
or additional document(s) for the purpose of evaluation of his / their bids.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-l of tender, an offer shall be
considered non-responsive in case it :-
(i) is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.

(i) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.

(i) validity of the offer is less than tender stipulation,

(iv) does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely/offer or tender if submitted with any deviation from the
tender terms & conditions.

In addition to above, a bidder may be disqualified if —

9.2 a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work

or rescinding of contract for which the reasons are attributable to the non-performance of the

contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on
the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward
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transmission of the same by the appropriate authority statutory deductions will also be made

as applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1  Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) or MSME are exempted from depositing Cost of Tender Document and Earnest
Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in
the tender, for the items they are not registered with NSIC, then they will have to deposit
cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer
will not be considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-ll i.e. Price Part, provided that the bidder submits his offer following
e-tender stipulations & specifications, the overall lowest offer received shall be considered
for acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s)
without assigning any reason thereof and also reserve the right to accept the tender in part or
as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.

13.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfill all his
obligations as required by the Contract.

14.0 MISCELLANEOUS:

i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall
not be considered.

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the
Trustees without further reference to the bidder.

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange
for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract,
required for efficient execution of the work.

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian
Currency. The language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form
of Tender shall be required to be complete, duly filled in and signed and uploaded.

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of
Earnest Money up to the prescribed limit. They are to upload the scan copy of the original T.R.
issued to them by KoPT during registration to KoPT relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Syama
Prasad Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from
working if their relatives are working in Ko.P.T, but such a declaration is necessary in the
interest of Trustees against any possible lapses.
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5.0: SPECIAL CONDITIONS OF CONTRACT
E-TENDER FOR “Petty repairs to different roads under South Division as per requirement to
maintain the roads in a motarable condition for a period of one year from the date of
placement of work order.”

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must be
read as a whole, the various sections being complementary to one another and are to be taken as
mutually explanatory. These provisions shall be read in conjunction with the other parts of the
tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to
Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part of
the Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of
the documents as stated below will apply. In particular, these provisions will over ride those in the
General Conditions provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in
the list below, i.e. any particular item in the list will take precedence over all those placed lower
down in the list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other
time as to any matter or thing connected with or arising out of this Contract, the decision of the Chief
Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings & specification &
any other details drawings which shall be provided /duly approved by the Engineer during the

progress of the work as to such other drawings those have formed part of the contract documents.

3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

i) The intending bidder must have successfully completed The intending bidder must have

successfully completed similar works like Construction and maintenance of different types of

roads /Yards/Pavements during the last 7(seven) years ending last day of month previous to one in

which applications are invited and the experience should be either of the following:

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put

to tender.

Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to

tender.

Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.

ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on
31-03-2022, should be at least 30% of the estimated amount put to tender.

iii) Work experience as a sub contractor shall not be considered as the requisite qualification.
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4. SCOPE OF WORK:
The work comprises of as following.

1) Picking up damaged existing metal road surface, dressing road flanks etc.

2) Picking up and removing old bituminous layer from black toping road surface for
receiving fresh bituminous layer.

3) Providing, laying, spreading and compacting water bound macadam compacting with
the required density for preparation of bed /sub grade.

4) Providing and laying bituminous macadam with mobile hot mix plant including
transportation of the same. Bituminous layer to be rolled with power roller.

5) Providing, laying and roiling premix carpeting complete followed by sea! coat.

6) Repairing pot holes and making up small depression with ramming /power rolling
wherever necessary.

7) Supply of road roller with fuel, oil, driver and helper etc. for required works.

8) All other works as described and set forth in Bill Of Quantities, including all
appurtenant works, additional or varied works which may thereafter be required in
accordance with Clause 7 of the General Conditions of Contract for successful
execution of the work.

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer,
(South) and acquaint him with the nature of work before preparing his tender. His attention is drawn to
Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to the site
conditions, availability of space for storing materials and approaches to site etc., will be entertained.

All the quarters under consideration are vacant and will be readily available for work. Therefore, the
contractor shall engage maximum possible workforce to attend maximum number of quarters at a time.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to
the following:-

a) Provide all materials, supervision, services and other tools and plants, transportation, water supply,
temporary drainage, and temporary lighting as required for safety and work purposes etc.

b) The Contractor shall at all time carry out work in a manner creating least interference to existing
services / occupants while consistent with the satisfactory execution of the same. The Contractor shall
make good all damages occurred during execution.

The successful bidder should arrange to plant at least 50 (fifty) trees for one km of repaired road
stretch or on proportionate part on pro-rata basis at appropriate places and to be protected for
which no extra payment is to be done from SMP, Kolkata.

To divide each road into 10 parts and keep an account road wise & part wise for repair / extra-
excess work done (if required).

Areas vulnerable to be encroached should be marked and provision should be there for fixing
railway pole /concrete post for protection.

4.0 LOCATION:
The work shall have to be executed different roads under South Division.



19

5.0 ACCESS TO THE SITE:

(a) By Road: C.G.R. Road.
(b) By Circular Rail: ~ N.A

6) Work Site:

The work site is located different roads under South Division. Tendered must visit the work site and
its surrounding before submission of the tender, so that due consideration is given to the local
conditions at site. The intending tenderer should contact Superintending Engineer, (South) 51,
C.G.R. Road, Kolkata 700043 to make the site inspection along with his representative.

7. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work,
site conditions, and access to the site and location before submission of the tender. He should
contact the Superintending Engineer (South) at his office at 51, C.G.R. Road, Kolkata 700043 for
collecting information about the site before submission of the tender. No excuse will be entertained
afterwards on the above ground. In case any part of the site cannot be handed over to the successful
Bidder in time, no compensation for loss of labour or any other cause nor any claim will be
entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful
Bidder on that ground if applied for.

8. SITE CONDITIONS & METHOD OF WORK: The work shall have to be executed different roads
under South Division as detailed in the Scope of Work & B.O.Q.

The contractor shall take adequate measures so as to execute the work with due regard to the
above. The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The bidder
shall consider all the above points while quoting as no separate claim for idle charges towards
labour, material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables
(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the work
shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging
extra.

9 .TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work order and
to be completed in all respects within 12 (Twelve) Months, including preliminary time from the date
of placement of work order.

11. Sufficiency of Tender:
i) The tender drawings and all data / information as furnished herein or inspected and / or
collected by the tenderer for the purpose of the work should be properly assessed,
interpolated or utilised in his offer at his own responsibility and KoPT does not guarantee
sufficiency or adequacy of the data / information so supplied to him or collected or
understood by the tenderer.
ii) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the priced
Bill of Quantities and the rates shall cover all his obligations under the contract and all
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matters and things necessary for the proper construction, completion, commissioning and

maintenance of the work.
iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the
schedule of rates will prevail over the rate misprinted in B.O.Q.

12. Accessibility for Checking and Supervision.
The engaged Contractor is to provide necessary arrangement for free access to the KoPT

officer’s and personnel for supervision and checking of the subject work at his own cost.
13. Programme and Progress:
The contractor shall submit a detailed programme of work within 7 [seven] days from the date of
Work Order / L.O.l. showing the commencement, duration and completion time of all major items of
work including procurement of all materials etc,. The sequence of work shown in the programme
must be practicable and compatible with technical specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s
directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the
delays must individually be informed to the Engineer forthwith in writing and his acceptance in
writing obtained.

14. Responsibility of the Contractor for methodology of works:
i) The Contractor shall be solely responsible for the methodology and detailed working for the
whole of the works, keeping in mind the site conditions and shall supply to the Engineer such
particulars thereof as he may require from time to time.
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the
work supported by necessary details.
iii) Approval , for the Drawings and sketches, if necessary including those of the plant and
machinery that would be used, their locations, arrangements for conveying and handling
materials etc., should be obtained from the Engineer well in advance for starting each item of
work. The Engineer reserves the right to suggest modifications or make concrete changes in the
methods proposed by the Contractor whether accepted previously or not at any stage of the
work, to obtain the desired accuracy, quality and progress of the work, which will be final and
binding on the Contractor.

15. MATERIALS:
It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel and other materials from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

16. Quality Control:
Quality control is an essential part in the construction of and must be based on proper
objective and qualitative measurement. The Contractor will have the full responsibility for
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quality control and delivering the acceptable quality in the field. Regular appraisal of the

quality control to the Engineer should be made for effecting improvements in the
construction techniques to ensure satisfactory quality of work. The quality control function
shall include but not be limited to the following items.

17. Sampling and Testing of Construction Materials:

Essentially to be carried out on the materials brought to site for construction work unless
permitted otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory
tests for all such materials and workmanships as directed by the Engineer or his representative at
his own cost. The samples shall be taken for test jointly by the representatives of the Engineer
and the contractor at the worksite and tested /sent to a Govt. registered laboratory or
Institutional laboratory as may be decided by the Engineer for testing. In case of field test, the
contractor shall undertake the test by his own testing equipments or by any approved agency in
presence of the representatives of the Engineer and the contractor at the worksite. All the testing
charges and all incidental charges like packaging and transporting the test samples, equipments
etc. shall be borne by the Contractor.

18. Specifications/ Codes and Standards:
All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the
latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other
International Code of Practice/ CPWD specifications will be followed. The Contractor shall have
to procure copies of such codes/ standards for ready reference of his own personnel as well as
the Engineer or his representative at site at his own cost and without any additional
reimbursement.

19. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction
and removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting;
watching, tube well and pipe lines etc. required for constructional purpose as well as for
drinking water purpose of contractor’s men, water supply, vats, platform, etc. as may be
necessary for the successful execution, completion and maintenance of works without any
extra cost to the Trustees and the rates should be quoted accordingly. No rent shall,
however, be charged to the contractor for construction/erection of such temporary sheds
and structures.

20. Plant & Constructional Equipment:
The contractor shall supply his tools, plants and constructional equipments within his
quoted rates. A list of plant as intended to be employed by the tenderers in this
construction must be furnished with full details along with the tender.

21. Contract Price:
The “Contract Price” for this contract means the sum named in the tender subject to such
additions thereto, deductions there from or reductions due to supply of any materials by
the Trustees’ as provided for in the Contract.

22. Setting out of work and initial measurements:
The Engineer shall provide the initial reference and Bench Mark for the setting out of work.
It will be the contractor’s responsibility to set out the work accurately and get them
checked by the Engineer. The Contractor shall provide at his own expense all necessary
instruments, staff and labour for the checking of the survey.
The Contractor shall be responsible for the true setting out of the work and for the
correctness of all dimensions, levels, lines, positions and alignment. Any error in any part of
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the works shall be rectified by the Contractor at his own cost. The Contractor would set up
inspection facilities at Site at his own cost.

23. Forwarding of Materials :
The contractor shall have to arrange transport for forwarding any useable/ saleable materials that
may be found during the process of execution of the work to the Trustees’ Sales yard or any other
site/ godown including labourers, transportation, loading, unloading all complete as per the direction
of the Engineer or his representative at site. No separate payment will be made to the contractor on
this account unless specifically mentioned in the B.0.Q.

24. PARTICULARS OF EXISTING WORKS:
Such information as maybe given in the specification as to the existing features and works other
than those now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given
without warranty of accuracy and neither the Trustees nor the Engineer will be liable for any
discrepancies therein.

25. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe
working conditions and follow all safety precautions for prevention of injury or accidents and
safeguarding life and property. The contractor shall comply with relevant provisions of Dock Workers
(Safety, Health and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation —
1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all facilities for
inspection of the works, tools, plant, machineries, equipments etc. wherever so required. The
contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer,
Safety Inspector in regards to safety which may relate to temporary, enabling or permanent works,
working of tools, plants, machineries, equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc.
to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights;
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot
wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and
handling materials etc, as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as
stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries
and equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches /
lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other
safety gear will be provided to the worker during handling / removing of slushes / sludge etc. without
any extra cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for
execution of the project proper.
(ii) The work shall not pollute any source of water / land / air surrounding the work site so

as to affect adversely the quality or appearance thereof or cause injury or death to
animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall
have to be disposed off suitably.
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26. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and
complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift
timings for labour.

27. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that
effect. All necessary arrangements for the distribution at site will have to be made by the Contractor
at his own cost as approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the
rates of KoPT as prevalent amended from time to time including installation and hire charges for
meters. The Trustees do not guarantee uninterrupted power supply from the above sources and
Contractor shall not be compensated for any delay in providing / irregularity of power supply. The
Contractor shall have to arrange for the supply of power at his own cost during such periods.

28. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking purposes may be made
available free of cost from the exiting water line of the Trustees at a point near the site of work. The
contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or
his representative, for storing and distributing the same to the work point at his own cost.

i) Under no circumstances, the contractor would be allowed to use such drinking water for
constructional works.

ii) In any case Dock water will not be allowed to be used for any work including curing.

29. KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the
Engineer’s Representative.

30. Protection of existing services:
The contractor must pay full attention to the fact that the existing service facilities for users
are not distributed at any time due to storing of materials and rubbish and take every
precaution to keep the entrance passage clear if the same are being used by the laborers.
The contractor shall be held liable for all damage and interference to the existing service,
caused by him in execution of works. Should any damage be done to the existing services, in
general, the contractor shall make good the same and any further work considered
necessary by the Engineer’s representative without any delay otherwise the cost of such
repairing shall be recovered for his running bill for which Engineer’s decision shall be final
and binding.

31. Cleaning during execution and after completion:
On completion of the works the contractor shall reinstate and make good at his own expense
any property or land which might have been disturbed and/or damaged by his works. He
should also clean the site as required during execution and fully clear the site after completion
of all the works.
The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all
at his own expenses by his own transport and labour and clean out all part of the work and
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leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable
deduction will be made from final bill as per discretion of the Engineer/Engineer's
representative.

32. METHOD OF MEASUREMENT:
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt.
of West Bengal and analysed rate. For details of measurement not covered by the above S.P.-27
1987 of B.I.S. shall be referred to.

33. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of
the Engineer on the basis of measurements of completed works at the quoted rates in the Bill of
Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions of
Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the
respective Superintending Engineer (South) with necessary documents in original. Subject to the
availability and feasibility of system, KoPT may make payment directly to the contractor’s designated
bank account. For this purpose, the contractor will have to indicate (i) name of bank (ii) branch
name (iii) branch code and (iv) designated account number in the “Abstract Form Of Tender”. In case
payment is made directly through bank, the contractor may be required to submit a pre-receipt as
per instruction of KoPT.

34. LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution
of the work.

35. ESCALATION / VARIATION ON PRICES:
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.

36. CONTRACT LABOUR LAWS:
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability
Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act,
1970, or statuary amendments and the modifications thereof, any other laws relating thereto and
the rules made there under from time to time. Payment to the labourers to be made as per the
minimum wage rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of
W.B. whichever is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no
extra payment shall be made to the Contractor.

The contractor shall indemnify the KoPT against payment to be made under or for the observance
of the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain
necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in
the work and submit to the Engineer-In-Charge prior to commencement of the work.
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The contractor shall also be required to comply regarding ‘“Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take into
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever,
shall be payable to him on this account.
The Contractor shall indicate maximum number of workmen to be engaged on any day for
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have
to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate
the same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in
Form IV-A within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his
worksite(s). The contractor shall inform the Principal Employer the date, time & venue of
disbursement to be made by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the
date, time & venue of disbursement to be made by him to his workers and he or his authorized
representative shall have to be present during period of disbursement.

37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as
applicable.
If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer, i.e.
Superintending Engineer (South).

38. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of
any of the provisions of any law, rules or regulations having the force of law, including but not
limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of

Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i) The Equal Remuneration Act, 1976.

j)  The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act
,1989
k) Child Labour (Prohibition and Regulation) Act, 1986.
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I) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.
n) Motor Vehicle Act, latest revision.

o) The payment of Bonus Act,1965.

39. TAXES & DUTIES: -

The prices quoted shall be including all statutory levies excluding GST, which shall be paid

extra.
Supplier/service provider to confirm that the GST amount charged in invoice is declared in

its returns and payment of taxes is also made.
. The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST
acts ,rules, regulations, procedures, circulars & instructions thereunder applicable in India from time
to time and to ensure that such compliance is done within the time prescribed under such laws.
Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are
timely uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by
Supplier/ Service Provider and details available with Syama Prasad Mookerjee Port, Kolkata, then
payments to Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch
may be retained from due payments till such time Syama Prasad Mookerjee Port, Kolkata is not sure
that accurate tax amount is finally reflected in the GSTN to KoPT’s Account and is finally available to
Syama Prasad Mookerjee Port, Kolkata in terms of GST laws and that the credit of GST so taken by
Syama Prasad Mookerjee Port, Kolkata is not required to be reversed at a later date along with
applicable interest.
. Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including
interest and penalty suffered by it due to any non-compliance of tax laws by the supplier/service
provider. Any loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of
supplier shall be recovered by Syama Prasad Mookerjee Port, Kolkata by way of adjustment in the
consideration payable.
. Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad
Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a particular
year before September of the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black
listed dealer as per GSTN rating system and further no payment shall be entertained.

40. SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection
with or arising out of the contract or the execution of the works, the same shall be dealt as per
relevant provisions of the General Conditions of Contract.

41. Contractor to execute Contract Agreement:
The contractor after acceptance of his tender shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of Contract
together with such modifications as may be necessary within one month from the date of
placement of the order. The contractor shall have to submit copies in sextuplets of all
documents; correspondence, connected papers etc. as detailed in the above from of Contract
Agreement together with the instrument of Contract Agreement prepared on Non-Judicial
stamped paper of requisite denomination having five more copies made on plain paper all at
his own cost. The successful tenderer shall have to submit three sets of such Contract
Agreement duly executed, sealed, signed and witnessed for execution by the Trustees. The
other three sets shall be completed in all respects but not signed. If the successful tenderer or
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tenderers are a partnership concern, they will have to get Agreement signed by all the partners
or by the partner who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due
fulfillment of the contract. The blank proforma of tender documents shall be supplied in
sextuplets to the successful tenderer free of charge for preparing the documents of the
aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to
be done at his own cost. The successful contractor shall be required to keep close co-
ordination and liaison with the Marine Department while executing the works. The
Superintending Engineer in charge of the construction will direct the representatives of the
contractor to maintain liaison with different sections of the other departments and the
contractor must keep the concerned Superintending Engineer of the Civil Engineering
Department informed and/or posted with the programme contemplated with other
departments. The Superintending Engineer of the Civil Engineering Department shall be nodal
authority in all these co-ordination and / or liaison and all programmes must be vetted by him.
In cases of exigencies, the contractor or his representatives may establish direct liaison/co-
ordination but in all such case the Superintending Engineer should be informed promptly.

42. Employment of Local Resources:
The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled,
unskilled) both at site and in office, details of such recruitment etc. shall be submitted to
the Engineer periodically or as and when called for.

43. Calcutta Port Trust:
The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents,
shall be construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”.

44, Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his
discretion, ask any Tenderer for clarification of his Tender, including breakup/analysis of
unit rates. The request for clarification and the response shall be in writing, but no change
in the price or substance of the Tender shall be sought, offered, or permitted except as
required to conform the correction of arithmetic errors discovered by the Employer in the
evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time
of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring
additional information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender
comparison or contract award decisions, may result in the rejection of his Tender.

45. Workmen and Wages:
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in
the requisite form as instructed by the Engineer or his representative.
The contractor shall have to engage sufficient number of technically qualified and skilled
persons to supervise and execute the work and this should be mentioned in the letter head
of the Firm
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Rate for payment against extra Items:
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,
depending on contingent situation at site, if required for successful completion of the work,
extra items have to be carried out by the Contractor. If those items are already available in
Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate;
including surcharge in force at the time of acceptance of the tender, if any adopted by the
Trustees with due regard to the accepted contractual percentage, if any, thereon,
otherwise, if the rates are not available in the KoPT Schedule of Rtaes, then the Special
Rates will be prepared as follows:-
(i) The rate of payment of work involving labour & material shall be fixed on the following
basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(i) For any work involving only labour, rate of payment shall be fixed on cost of labour
actually engaged in the work plus 11 % towards profit and cess.
(iv) For only supply of any material at site, rate of payment shall be fixed on actual
cost of material plus transport, loading & unloading (if any) plus 11 % towards
profit and cess.

47. Disparity in quoted rate/amount.

48.

49,

50.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the
rate quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender
Amount shall be derived by adding/subtracting (as the case may be) this percentage
with/from the Estimated Value put to tender. Similarly in case of disparity between the rate
quoted in figures and in words, the rate quoted in words shall prevail.

Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and
equipments etc. are to be procured by the successful tenderer at free of cost as per
recommendation of the executing departments/divisions indicating the specific number of
free permits to be issued. But for creation of individual IDs in permit system a charge as
applicable, will be levied per person (one time) even for companies/ Individuals who have
been granted permission to obtain free permits by KoPT. In case the work has to be carried
out in an operational zone, the tenderer should keep in mind that the work is to be
executed without hampering the operational activities and should complete the work
within the stipulated time specified in the tender.

Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working
days only. However, the tenderer should note that he might be required to carry out the job
on Sundays, holidays and after normal working hours and at night in addition to the normal
working hours to expedite the progress of the work if permitted by Competent Authority.
The tenderer should include in his rates the cost, if any, involved on those accounts.

Bank Guarantee in lieu of Cash Security Deposit:
Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of
General Conditions of Contract. However, Bank Guarantee may be considered in lieu of
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Cash Security Deposit. In that case, the Contractor shall have to submit to the Engineer a
performance Bond in the form of an irrevocable guarantee from any Nationalized Bank at
Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. may be
referred to.

51. Measures against pollution: -
The contractor shall have to take proper measures against environmental pollution during
execution of work as directed by the Engineer.
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port,
Kolkata and those that may be issued from time to time without any extra cost to the KoPT.

52. Port Area Obligations:
The Dock area is a custom bounded area and as such the contractor shall comply with all
Regulations of the Port and Custom authorities and those that may be imposed from time to time
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of
Contractor’s plants, vehicles, staff and workmen.

The contractor shall instruct his staff and Workmen to comply with all requirements in this
“Restricted Area”.

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of
the port for stores and other requirements to the full satisfaction of the Port and Security Agencies.
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata
and those that may be issued from time to time without any extra cost to the KoPT.

53. Errors in the B.0.Q:
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of
rates will prevail over the rate misprinted in BOQ.
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SCHEDULE T
SYAMA PRASAD MOOKERIJEE PORT, KOLKATA

Annexure-C(Contd)

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At
The Time Of Submission Of Tender Offer)

(To be submitted with Part-I of Offer)

Bidders must fill in the under noted columns.

Sl

No.

Full particulars of works to be executed
concurrently by the bidder.

(i) Name of work.

(i) Client.

(i) W.O. No. & Date.

Sanctioned
Tender Value.
(in  Rs.)

Completion
as stated
tender.

time
in

Name and address
reference can be made.

to

whom

(0

(if)

(iii)

(0

(if)

(iii)

(0

(if)

(iii)

(0

(if)

(iii)
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(To be submitted with Part-I of Offer) Annexure-C(Contd)
SCHEDULE 'O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors —
any special particulars as to Directors if desire to
be stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the
Company.

6) Copies of Memorandum, Articles of Association

(with the latest amendments, if any).

7) Copies of audited balance sheets of the Company
for the last three years.

B) In case of a firm -

1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners
and the interest of each partner in the
partnership — any special particulars as to
partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-I of Offer)

SCHEDULE 'O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired to
be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so, name
and address etc. of such persons and the
nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

Dated: (Full signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work:

Name of the Contractor :

Schedule date of commencement and
completion of the work as per Work Order

Date of actual commencement of work &
date of actual completion :

i) If there is time overrun, whether delay is
due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor :

Sanctioned Tender value & Actual value
executed :

Quality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :
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ANNEXURE - D
DOCUMENTS TO BE UPLOADED ALONG WITH PART —I

Scanned copy of the following documents to be uploaded:-

i) GST registration certificate.

ii) Valid Trade Licence (Valid for current period & also for type of work).
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is
not applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration

Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding Completion Certificates from owners to justify that the
intending bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3
(three) financial years (i.e. 2019 —20, 2020-21 and 2021-22). The same should be
audited as per relevant norms wherever required.

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC
certificate

x) PAN Card
xi) A list of technically qualified and skilled persons would be engaged to supervise
and execute the work (to be mentioned in the letter head of the Firm).

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred
/ de- listed by any Govt / Quasi Govt. / Public Sector undertaking in India
(to be mentioned in the letter head of the Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory
of the bidding firm (in the case of proprietorship firm /partnership firm
/limited company, as the case may be) is/are not associated with any

other firm bidding for the same work (to be mentioned in the letter head of
the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the
enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide
‘Annexure-C’ (Schedule —T) in Part-I of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma
(Annexure —D-1) in lieu of submission of signed copies of the full Tender
document ,G.C.C,addenda & corrigendum in the letter head of the Firm.



35
xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without
price quoted) shall be duly signed and stamped by the Bidder.
xvii) 'Valid Electrical License ' to be submitted for execution of Electrical part of the tender.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if
asked for, to satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements and their EMD will be forfeited
for such action.
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ANNEXURE -D-1

NIT NO. SMPK/KDS/CIV/T/2762/34 DT. 05.06.2023

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED,
SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref. No............ Dated:

The Chief Engineer,

Syama Prasad Mookerjee Port, Kolkata,
Civil Engineering Department,

15, Strand Road,

Kolkata — 700 001

Dear Sir,

1. WE, ittt e et aer s et (Name of Tenderer) have fully read and understood
the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the
instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and

Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender

documents GCC, Corrigendum and Addenda.

Yours faithfully,

SigNature of TENUEIEN ...ttt et et erens

NAME: e e

Designation: .......ccecevveererennerrerenens
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Annexure -E

Syama Prasad Mookerjee Port, Kolkata
CIVIL ENGINEERING DEPARTMENT
6, Fairlie Place, Fairlie Warehouse (2nd Floor),
Kolkata 700 001.

NIT No.: SMPK/KDS/CIV/T/2762/34 DT. 05.06.2023

NOTE: Last Date of Download of tender documents
:27.06.2023 (up to 14-00 hours)

Tender is due for submission by 3:00 P.M.
On 27.06.2023

PRICE BID
ffaa ¥ form : wraieer &= 1 fQfer & us a = sratey % forg #w=af =1

T+ I Rt ®§ 9910 v F foro eferr g & ravg =ta
TS i STALTHAT 6 AT HTHAT HLFAT

LR R R S R R R R R SR R S R R SR R S S S R R SR S R S R R R R S R SR R R R S R SR SR R SR R R R R R R SR R SR R R R R R S S SR R R R S S R R R

“Petty repairs to different roads under South Division as per requirement to
maintain the roads in a motarable condition for a period of one year from the

”
date of placement of work order.
sk sk sk skeoste sk sk sk sk sk sk sk st ske sk sk sk sk st ske sk sk sk sk sk ske sk sk sk sk sk sk sk sk sk sk steste st sk sk sk skeoske sk st ske sk sk sk sk st ske sk sk sk sk sk sk sk sk sk skoskeoskeosteoske sk sk skeskeoskeskesk sk
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Annexure-E (Contd.)
E-TENDER FOR “Petty repairs to different roads under South Division as per requirement
to maintain the roads in a motarable condition for a period of one year from the date
of placement of work order”

NITNO : SMPK/KDS/CIV/T/2762/34 DT. 05.06.2023

PRICE BID
[TENDER PARTICULARS|
ESTIMATED COST : | Rs.58,55,741.30 (Rupees fifty eight lakhs fifty five
h h f isa thi
WW thousand seven hundred forty one and paisa thirty
only)
EMD (Earnest Money Deposit)/Bid : | The intending firms would require to submit an EMD of
Security Rs.1,17,120.00 (Rupees one lakh seventeen thousand
one hundred twenty only)
ST (ST T ST /e e
Tender Document fee Rs.1770/-(Rupees one thousand seven hundred seventy
(Nonrefundable) only)
RIEEESIEEREACPIRER)]
TIME OF COMPLETION : | 12 (Twelve) Months
fAeaTae it srafy
Period of Download of E-Tender 06.06.2023 to 27.06.2023 (UPTO 14:00 HRS.)

. Bid document will be available on website
Both Days Inclusive ((
( ¥ ) https://kopt.enivida.in).

é-la faaT o STSAIS i sTater Bidders will have to participate in bidding process through
(;ﬁ;ﬁ— e Fl'&ﬂl'%l_cf) website https://kopt.enivida.in/only.

Date and Time for pre-bidmeeting & site visit 1- No pre bid meeting

fore HifesT 3w A1z fAtere & forg faaie e aw

LAST DATE OF SUBMISSION OF E-TENDER AND Submission on 27.06.2023 up to 15:00 hrs.

OPENING OF THE TENDER Opening on 28.06.2023 after 13-00 hrs.
T -fAferaT SuT e o fAfeaT e i1 sifaa (Both Techno commerecial bids & Price bids)

fater
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Syama Prasad Mookerjee Port, Kolkata

CIVIL ENGINEERING DEPARTMENT
PREAMBLE TO THE BILL OF QUANTITIES

E-TENDER FOR “Petty repairs to different roads under South Division as per requirement
to maintain the roads in a motarable condition for a period of one year from the date of
placement of work order.”

NITNO : SMPK/KDS/CIV/T/2762/34 DT. 05.06.2023

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract
and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents and
to have thoroughly familiarise himself with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis
for tendering. Payment will be made according to the quantities of each item of work actually carried out at the
accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by the
Engineer or his Representative.

1.3

1.4

1.5

1.6

1.7

1.8

1.9

2.0

24

General direction and description of work or materials given elsewhere in the contract documents are not
necessarily repeated in the description of items in the Bill of Quantities.

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the
complete and finished work, inter-alia, all costs and expenses which may be required for successful
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes
and obligations imposed or implied by the Contractor.

Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in
the Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed
to have been included in the prices and rates of other items.

Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the
followings:-

The provision, storage, transport, handling, use distribution and maintenance of all materials, plans,
equipment machineries and tools including all costs, charges dues demurrages or other outlays involved in
the transportation.

The provision and maintenance of all his staff and labours and their payments, accommodation, transport,
taxes and other requirements.

Setting out including the location and preservation of survey markers, measurement and supervision.

The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel,
water and electricity.

All First Aid, Welfare and safety requirements.

Damage caused to the works, plants, materials and consumables stores caused by weather.

Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and
applicable.

The Contractor should be held responsible for the safe custody of materials, machineries etc. at site
procured by him or issued to him by the Trustees.

2.5 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par
with the estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers
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Syama Prasad Mookerjee Port, Kolkata
CIVIL ENGINEERING DEPARTMENT
BILL OF QUANTITIES
E-TENDER “Petty repairs to different roads under South Division as per requirement to

maintain the roads in a motarable condition for a period of one year from the date of
placement of work order.”

NITNO: SMPK/KDS/CIV/T/2762/34 DT. 05.06.2023

BILL OF QUANTITIES

SI. No

Description of ltem Quantity | Rate Unit Amount
(Rs)

1(A)

Labour for picking up existing metalled road
surface to a specified average depth, including
screening and stacking the pavement materials.
For average depth above 75 mm but not
exceeding 150 mm by manual means stone
metal surface

1000 Sqm 25.50 Per Sqm 25,500.00

(B)

Brick/Jhama Metal surface.
1200 Sqm 19.00 Per Sqm 22,800.00

Dressing and chilchalling road flanks including
cutting and filling with earth up to 150 mm
average thickness finished with outward cross- | 2000 Sqm 12.20 Per Sqm 24,400.00
grade of 1 in 30. [Extra quality of earth for filling
shall be obtaibed from road side borrow pits.]

Picking up and removing old bituminous layer or
sand sealing coat from old black topped surface
and cleaning the exposed surface by scraping
and stacking the material as directed

(a) By manual means: (ii) From 50 mm to 100
mm thick.

1000 Sqm 30.40 Per Sqm 30,400.00

Providing, laying, spreading and compacting
stone aggregates of specific sizes to water bound
macadam specification including spreading in
uniform thickness, hand packing, rolling with
vibratory roller 8-10 tonnes in stages to proper
grade and camber, applying and brooming
requisite type of screening / binding materials to
fill up the interstices of coarse aggregate,
watering including lighting guarding, barricading
and making necessary earthen bundh of one
metre width on each side and preparing the bed
by necessary cutting or filling, including cost of
all materials and hire and labour charges of all
men and machinery and compacting to the
required density, as per Clause 404 of
specifications for Road & Bridge works of MoRT
& H(5th Revision), Grading-l Aggregate (63 mm
to 45 mm) Using stone Screening Type

250 Cum 2940.17 Per Cum 7,35,042.50
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A(11.2mm ) Manual Means.

Water Bound Macadam sub base By
consolidating jhama metal/ laterite chelly or
stone metal/shingles of specific size in hard crust
to requisite  thickness (measured after
compaction) in layers not more than 75mm thick
each layer including screening of metals etc. as
necessary, hand packing sweeping, watering and
rolling in stages with power roller to proper line
grade and camber, lighting guarding and
barricading and  making necessary earthen
bundh of one metre width on each side where
necessary to protect edges and preparing the
bed by necessary cutting or filling and rolling all
complete including the cost of all materials and
hire and labour charges of all man and
machineries and compaction to the required
density, as per clause 404 lof specification for
road & Bridge works if MoRT & H(5th. Revision).
For construction of sub base by consolidating
jhama metal of size 63 mm 45 with moorum
screening.

300 Cum

2719.11

Per Cum

8,15,733.00

Providing and applying tack coat with Cationic
Bitumen Emulsion (packed) of approved grade
conforming to IS: 8887-1978 on prepared surface
including cleaning of road surface and spraying
primer using Mechanical means including cost
and carriage of bitumen emulsion and all other
incidental costs of work complete as per clause
502 of specifications for Road & Bridge Works of
MoRT & H(5th Revision) A) Over granular
surface(Using bitumen emulsion(Packed)@0.20
to 0.30 kg/sqm.)

1800 Sqm

12.15

Per Sqm

21,870.00

(B)

Over bituminous surface (Using bitumen @ 0.2
to 0.3 kg./sgm.

6000 Sqm

11.17

Per Sqm

67,020.00

Providing and laying bituminous macadam with
Mobile Hat Mix plant(Light Duty) using approved
crushed aggregates of specified grading as per
Table 500.7 premixed with bituminous binder
transported to site laid over a previously
prepared surfacce at specified laying
temperature by means of approved and suitable
arrangements to the required grade, level and
alignment and rolled with suitable power roller
for break down, inter-mediate and finish rolling
as per specification to achieve the desired
compaction including cost and carriage of stone
materials and bitumen, hire charges of macnery
and equipment, cost of fuel and lubricants and
wages of operational staff, control complete as
per specifications for Road & Bridge works of
MoRT &H(5th Revision) with VG-30(packed)

250 Cum

6392.80

Per Cum

15,98,200.00
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60/70 grade of bitumen. for grading I1{19mm
nominal size, 50 to 75mm thick)

Providing laying and rolling of open-graded
premix surfacing of 20mm thickness composed
of 13.2mm (@0.018 Cum per Sgm )and
11.2mm(@0.009 cum. per Sgm.) size stone
aggregates, including thoroughly cleaning of the
surface, screening, cleaning and pre-heating
stone chips and fully pre-coating the same either
using viscosity grade paving bitumen or cut-back
or emulsion, carrying the mixture by any
suitable arrangements, laying the mixture
uniformly over the surface, including line, grade
and level to serve as wearing course on a
;previously prepared base, including mixing in
Mobile Hot Mix Plant(Light Duty) and thoroughly
rolling with a smooth wheeled roller 8-10 tonne
capacity, finished to required level and grades
including the cost and carriage of stone chips
and matrix, heating the cost and carriage of
stone chips and matrix heating the matrix,
preheating the aggregates to required
temperature and including the hire Icharges of
Mobile Hot mix plant(Light Duty) and other
machinery, pay of operators, cost of fuel and
lubricants etc. complete to Ibe followed by seal
coat of either Type A or Type B as per Technical
Specification Clause 508 for Rural Roads of
MORD(cost of seal coat excludes).

Using Mobile HMP(Light Duty)

3000 Sqgm

122.61

Per Sqm

3,67,830.00

Providing and laying premixed Seal Coat( Type B
) with approved quality sand/grit@0.6 cum/100
sgm. and bitumen binder on thoroughly cleaned
black top surface coated with tack coat, including
heating and mixing cleaned sand/grit(100%
passing through 2.36 mm sieve and retained on
180 micron sieve) uniformly with bitumen
binder, laying and spreading the mix at on
uniform rate using suitable means, brushing the
surface if necessary, to ensure uniformity,
followed by rolling with power roller including
the cost and carriage of binder and aggregates,
cost of sheeting the binder and aggregates and
all other incidental charges, cost of fuel land
lubricants. including hire charges of
machineries, tools & plants required for
construction and quality control complete as per
Clause 511 of specifications for Road & Bridge
Works of MoRT & H ( 5th Revision)

By Mechanical Means with hot bitumen binder
@ 6.80kg/10 sgm.

(i) (a) by using stone grit.

3000 Sqgm

42.02

Per Sqm

1,26,060.00
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10.

Repairing pot holes and making up small
depression with ramming or power rolling
including screening, cleaning chips or metals and
washing, dry as necessary and heating the chips
or metals where necessary, cutting the pot holes
to regular shapes with vertical edges, cleaning
the dis integrated materials, heating matrix &
applying tack coat (including sides), finishing the
top of repaired surface levelled with adjoining
area including cost & carriage of stone
aggregates nd matrix excluding cost of applying
tack coat,(Tack coat is to be considered
separately)with premixed chips or bazrees with
54 kg of bitumen/cum of loose, net volume of
stone materials consume in the work) Grade of
bitumen VG-30(packed) 60/70

Using mobile HMP(Light duty.

70 Cum

4423.41

Per Cum

3,09,638.70

11

Cleaning rubbish, sludge, liquid earth, mud,
debris and other materials etc. from
kutcha/pucca surface drain of any size and up to
1.8 m deep including stacking the spoils within a
lead of 75.00 mtr. by manual means.

(Payment will be made on the basis of actual
measurement of spoil in dry condition)

250 Cum

236.65

Per Cum

59,162.50

12

Removal of rubbish, earth etc. from the working
site and disposal of the same beyond the
compound, in conformity with the
Municipal/Corporation Rules for such disposal,
loading into truck and cleaning the site in all
respect as per direction of Engineer in charge

250 Cum

166.00

Per Cum

41,500.00

13

Making kutcha drain upto 450mm, deep and
upto 750 mm width to grade including trimming
sides and beds, removing spoils to any distance
and spreading.

150 Mtr

33.00

Per Mtr

4,950.00

14.

Transport of ready mix bituminous material from
Hot Mix plant including loading and unloading.
Screening, spreading and laying complete

100 MT

1443.60

Per MT

1,44,360.00

15.

Supplying after procurement ready mix hot
bituminous material [The rate is exclusive of
carriage, loading & unloading laying, rolling, tack
coat etc

100 MT

8325.00

Per MT

8,32,500.00

16

Hire charge for diesel road roller with fuel ,oail,
driver, helper, all complete for rolling site in
proper camber, grade and super elevation as per
specification/direction to give an even /smooth
surface

20 days

5909.70

Per day

1,18,194.00

17

Ordinary Cement concrete (mix 1:2:4) with
graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement, if any in
ground floor as per is codes, with Pakur Variety
aggregates.

5 Cum

5533.34

Per Cum

27,666.70
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18

Dismantling all types of masonry excepting
cement concrete plain or reinforced, stacking
serviceable materials at site and removing
rubbish as directed within a lead of 75 m. in
ground floor including roof.

2 Cum

447.00

Per cum

894.00

19

Dismantling R.C. floor, roof, beams etc. including
cutting rods and removing rubbish as directed
within a lead of 75 m including stacking of steel
bars. In ground floor including roof

2 Cum

1956.00

Per cum

3912.00

20.

Surface Dressing of the ground in any kind of soil
including removing vegetation inequalities not
exceeding 15 cm depth and disposal of the
rubbish within lead upto 75 m as directed

6000 Sqm

4.29

Per sqm

25,740.00

21

Ordinary cement concrete (mix 1:1.5:3) with
graded stone chips (20mm nominal size)
excluding shuttering and reinforcement if any, in
ground floor as per relevant IS codes. With Pakur
variety aggregates

10 Cum

6124.34

Per cum

61,243.40

22

Single Brick flat soling of picked jhama bricks
including ramming and dressing bed to proper
level land filling joints with local sand.

100 Sgm

361.00

Per sqm

36,100.00

23

Hire and labour charges for shuttering with
entering and necessary staging upto 4 m. using
approved stout props and thick hard wood
planks of approved thickness with required
bracing for concrete slabs. beams and columns,
lintels curved or straight including fitting, fixing
and striking out after completion of work(upto
roof of ground )25mm to 30mm thick wooden
shuttering as per decision & direction of
Engineer-In-Charge

100 Sqm

335.00

Per sqm

33,500.00

24

Provide Reinforcement for reinforced concrete
work in all sorts of structures including
distribution bars, stirrups, binders etc initial
straightening and removal of loose rust ( if
necessary), cutting to requisite length, hooking
and bending to correct intersection, complete as
per drawing and direction, Tor steel/Mild Steel,
For works in foundation and upto roof of ground
floor/upto 4 m Other than SAIL/TATA/RINL

58,662.00

Per MT

58,662.00

25

Brick work with 1st. Class bricks in cement
mortar (1:6)-In foundation and plinth

10 Cum

5413.00

Per cum

54,130.00

26

Plaster (to wall, floor, ceiling etc.)with sand and
cement mortar including rounding off or
chamfering corners as directed and raking out
joints including throating, nosing and drip
course, scaffolding/ staging where necessary
(Ground floor) [Excluding cost of chipping over
concrete surface]

15mm thick plaster in 1:6 mortar -in ground
floor.

200 Sgm

151.00

Per sqm

30,200.00

27

Neat cement punning about 1.5mm thick in wall,
dado, window sill, floor drain etc.

200 Sqm

34.00

Per sqm

6,800.00
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Note: Cement 0.152 cum. Per 100 sgm.

28 Clearing compound premises of shrubs, plants,
jungles etc. by cutting and removing as directed
(Specific permission of Engineer-in-charge prior | 8000 Sqm 11.00 Per sqm 88,000.00
to execution will be necessary).(payment to be
made area cleared)
29 Providing & laying reinforcement cement
concrete pipe NP4 with spigot socket for
drainage system on proper bedding including 25Mtr | 334930 | PerMtr | 83,732.50
fixing with cement mortar 1:2 as per Technical
specification clause 11:6 for Rural Roads of
MORD. 450 mm dia.
Total = Rs.58,55,741.30
C.O. to next page
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Total = Rs.58,55,741.30
(Rupees fifty eight lakhs fifty five thousand seven hundred forty one and paisa thirty only)
Tenderer to fill up the following [score out which is not applicable]

price notYo be quoted here

() TR %

(in figures) Below par £) Rs.
......................................................... Percent

(in words)
D) e At par NIL
( p
(o) RO %

(in figures) Above par (+}Rs.
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers

Permanent INCOmME TaX A/C.NO... cooviviiieiereeeee e sttt s

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted /
stated above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:
Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Syama Prasad Mookerjee Port, Kolkata.

I/We
having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to
execute and complete all the works required to be performed in accordance with the Specification,
Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of
the Trustees and at the rates & prices set out in the annexed Bill of Quantities within 12 (Twelve)
Months from the date of order to commence the work and in the event of our tender being accepted
in full or in part. | / We also undertake to enter into a Contract Agreement in the form hereto
annexed with such alterations or additions thereto which may be necessary to give effect to the
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and
Special & General Conditions of Contract and | / We hereby agree that until such Contract Agreement
is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
I / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less

than four months.

Dated: (Signature of Bidder with Seal)

Name of the Bidder :

Address :
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T KOLKATA PORT TRUST

e

TR EEE T,

G KOLKATA DOCK SYSTEM
CIVIL ENGINEERING DEPARTMENT

15,STRAND ROAD , KOLKATA -700001

GENERAL CONDITIONS OF CONTRACT

FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDER
RESOLUTION NO. 92
OF
THE 6" MEETING HELD ON 27" MAY, 1993.

(Copy of Booklet Published on May, 1993)
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1. DEFINITIONS

In the contract, as her-in-after defined, the following words and expressions shall have the
meaning here-in assigned to them, except where the context otherwiserequired.

"Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a
body c9orporate under Section 3 of the Major Port Trust Act, 1963, including their successors,
representatives and assigns.

"Chairman" means the Chairman of the Board and includes the person appointed to act in his
place under Sections 14 and 14A of the Major Port TrustsAct, 1963.
"Contractor" means the person or persons; Firm or Company whose tender

/offer has been accepted by the Trustees and includes the Contractor's
representative’s heirs, successor and assigns, if any permitted by the Board /

Chairman.

"Engineer” means the Board's official who has invited the tender on its behalf and
includes the Chief Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer
the Chief Hydraulic Engineer, the Deputy Chief Engineer, the Deputy Chief Mechanical
Engineer, the Senior Resident Engineer, The Manager (Infrastructure & Civic Facilities), the
Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the
Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time
by the employer, with written notification to the Contractor, to act as Engineer for the purpose
of the contract, in place of the "Engineer' so designated.

"Engineer's Representative' means any subordinate Engineer or Assistant tothe Engineer
or any other official appointed from time to time by the Engineer toperform the duties set
forth in Clauses 2.4 to 2.6 hereof.

"Work" means the Work to be executed in accordance with the Contract and includes
authorized "Extra Works" and "Excess Works" and Temporary Works.

"Temporary Works" means all temporary works of every kind required inor
about the execution, completion or maintenance of the works and includes (without thereby
limiting the foregoing definitions) all temporary erections, scaffolding, ladders, timbering,
soaking vats, site offices, cement and other god owns, platforms and bins for stacking building
materials, gantries, temporary tracks and roads, temporary culverts and mixing platforms.

"Extra Works' means those works required by the Engineer for completion of the Contract
which were not specifically and separately included in the schedule of items of works (i.e.,
Bills of Quantities) of the tender. "Excess Works" means the required quantities of work in
excess of the provision made against any itemof the Bill of Quantities.

"Specifications" means the relevant and appropriate Bureau of Indian Standard's
Specifications (latest revisions) for materials and workmanship unlessstated otherwise in the
Tender.
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"Drawings" means the drawings referred to in the Tender and specification and any
modification of such drawings approved in writing by the Engineer and such other
drawings as may from time to time be furnished or approved in writing by the Engineer.

"Contract" means and includes the General and Special Conditions of Contract,
Specifications, Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of
acceptance of the Tender/Offer, the Contract Agreement if separately entered into and
the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion.

"Constructional Plant" means all appliances or things of whatsoever nature required
in or about the execution, completion or maintenance of the works or temporary works
and includes (without thereby limiting the foregoing definition) all machinery and tools
but does not include materials or other thingsintended to form or forming part of the
permanent work.

"Site" means the land and other places, on, under, in or through which the works are to
be executed or carried out and any other lands or places provided by the Trustees for the
purpose of the Contract.

"Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer
of the Contractor, subject to such additions thereto and deduction there from as may be
made by the Engineer under the provisions here-in-after contained.

"Month" means English Calendar Month.

"Excepted risks" are riot in so far as it is uninsurable, war, invasion, actof foreign
enemies, hostilities (whether war be declared or not) Civil War, rebellion, revolution,
insurrection or military or usurped power or use or occupation by the Trustees of any
portion of the works in respect of which a certificate of completion has been issued (all
of which are herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-versa where the
context so required.

The headings and marginal notes in these General Conditions of Contract shall not be
deemed to be part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs
of the contractor, whether on or off the site.

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

The Contractor shall execute, complete and maintain the works in terms of the contract to
the entire satisfaction of the Engineer and shall comply with the Engineer's direction on
any matter whatsoever.
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The Contractor shall take instructions from the Engineer and subject to limitationof Clause
2.5 herein, from the Engineer's Representative.

(a)

(b)

(©)
(d)
(e)
®

(b)

(©)

(d)

(e)

®

(2

(2)
(b)
(©)

The Engineer shall have full power and authority
to supply to the contractor from time to time during the progress of the works such
further drawings and instructions as shall be necessary for the purpose of proper
and adequate execution and maintenance of the works and the contractor shall carry
out and be bound by the same.

to alter or modify the specification of any material and workmanship and toinspect
the work at any time.

to order for any variation, alternation and modification of the work and for extra
works.
to issue certificates as per contract.

to settle the claims & disputes of the Contractor and Trustees, as the first referee.

to grant extension of completion time.

The Engineer's
representative shall:

(a)  watch and supervise the works.

test and examine any material to be used or workmanship employed in connection
with the work.

have power to disapprove and material and workmanship not in accordancewith the
contract and the contractor shall comply with his direction in this regard.

take measurements of work done by the contractor for the purpose of payment or
otherwise.

order demolition of defectively done work for its reconstruction all by the
Contactor at his own expense.

have powers to issue alteration order not implying modification design and
extension of completion time of the work and

have such other powers and authorities vested in the Engineer, which have been
delegated to him in writing by the Engineer under intimation to the Contractor.

Provided always that the Engineer's Representative shall have no power:
to order any work involving delay or any extra payment by the Trustees,
to make variation of or in the works and
to relieve the Contractor of any of his duties or obligations under theContract.

Provided also as follows:



(a)

(b)

(©)
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Failure of Engineer's Representative to disapprove any work or materials shall
not prejudice the power of the Engineer thereafter to disapprove such work or
materials and to order the pulling down, removal, breaking-up thereof and re-
construction at the contractor's cost and the contractor shall have no claim to
compensation for the loss sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the Engineer's
Representative, he shall be entitled to refer the matter to the Engineer who shall
there upon confirm, reverse or vary such decision.

Any written instructions or written approval given by the Engineer's
Representative to the contractor, within the terms of delegation of power and
authority vested in Engineer to his Representative in writing shall bind the
contractor and the Trustees as though it had been given by theEngineer, who may
from time to time make such delegation. Contractor andthe Trustees as though it
had been given by the Engineer, who may from time to time, make such delegation.

3. THE TENDER /OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender / offer be deemed to
have inspected and examined the site, fully consider all factors, risksand contingencies,
which will have direct and in direct impact on his expenses and profit from the work and
shall be specifically deemed to have taken the following aspects into consideration:

(a)

(b)

(©)

(d)

(e)

The form and nature of the site and its surroundings including their sub- surface,
hydrological, tidal and climate conditions, the means of access to the site and all
other local conditions including the likely charges and costs for temporary way-
leave, if any, required for the work.

The drawings, specifications, the nature and extent of work to be executed and
the quality, quantity and availability of the required materials and labour for the
work and the need to execute the work to the entire satisfaction of the Engineer,
and also by complying with the General and Special Conditions of Contract.

The accommodation required for the workmen and site office, mobilization
/ demobilization and storage of all plant, equipment and
Constructionmaterials.

The sources and means of procurement of water for drinking, washing and
execution of work, and source and availability of electrical power, all of
Contractor's cost.

Payment of taxes and duties and compliance of all applicable statues, ordinances
and law together with the rules made there under, the rules, regulations and bye-
laws of public bodies or any local or other authority by the Contractor, keeping the
Trustees indemnified against penalties and liabilities of every kind arising from the
Contractor's failure in such compliance.
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(@)

(b)

(©)

(d)
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Payment of all kinds of stamp-duty for exacting the agreement or for anylegal
instrument including Bank Guarantees and Indemnity Bonds.

The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees,
unless stipulated otherwise in the Notice-Inviting the Tender and shallbe faultless in
figures and free from erasing. Corrections, if any, shall only be made by scoring out
and initialing of the revised figure.

required by the Engineer or the Trustees, the Contractors in their tender or
subsequently, shall disclose the names of their owners/partners/Share Holders atthe
required points of time. The failure in this regard shall be treated as a breachand a
contract, if entered into, shall be liable to be cancelled.

Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every tender
must be submitted with Earnest Money of the amount calculated as perthe following
scale.

Estimated Value Amount of Earnest Money
For works contract. For contract of supplying
materials of equipment only
Up to 5% of the estimated valueof | 1% of the estimated valueof
Rs.1,00,000/- work work.
Over 2% of the estimated value 1/2% of the estimated
Rs. 1,00,000/- of work subject to a | value of work subject to a
maximum of Rs.20,000/- maximum of Ts. 10,000/-
and minimum of and minimum of Rs.
Rs. 5,000/- 1,000/-

Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's
Cheque of any Kolkata Branch of a Nationalized Bank of India drawnin favour of
Kolkata Port Trust or in the form of an "Kolkata Port Trust" and payable at Kolkata /
Haldia Holding as the case may be and the receipt granted there for be kept attached
to the Tender / offer in the Sealed Cover.

Earnest Money of un-accepted tender shall be refunded without any interest through
A/c. Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia.

The enlisted (registered) Contractors of the Trustees, who have deposited fixed
Security with the Trustees FA & CAO / Manager (Finance) according to his Class of
Registration, shall be exempt from depositing the Earnest Money,as per the following
scale:

Class of | Amount of  Fixed | Financial limit of each tender
Registration Security
A Rs. 10,000/- Any tender priced up to Rs.
B Rs. 5,000/- 2,00,000/-
C Rs. 2.500/- Any tender priced up to
Rs.1,00,000/-
Any tender priced up to Rs.50,000/-
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(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection.

(i1) If before expiry of the validity period of his Tender / offer, the tender
amends his quoted rates or tender/ offer making them unacceptable to the
Trustees and / or withdraws his tender / offer, the Earnest Money
deposited shall be liable to forfeiture of the option of the Trustees.

(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as
part of the Security Deposit, for which a separate Treasury Receipt shall be issued to
the Contractor after cancellation of the previous Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from all
progressive Bill (including final Bill, if necessary) @ 10% of the gross value ofwork
in each such bill, so that the total recovery may not exceed the quantumcomputed as
per the under noted percentages of the total value of work actually done up to the
stage of completion.

Value of Work % of Security Deposit % of Security Deposit for
for works contract Contract of supplying materials
and equipments
only
For works up to Rs. 10% (Ten percent) 1% ( One percent)
10,00,000/-
For works costing 10% on first Rs. | 1% on first Rs.10,0,000/-
more than | 10,00,000/- + 7% % +1/2% on the balance
Rs.10,00,000/- and on the balance
up to
Rs.20,00,000/-
For works costing 10% on first Rs. | 1% on first Rs.10,0,000/-
more than | 10,00,000/- + | +1/2% on next
Rs.20,00,000/- 7% % on next | Rs.10,00,000/-+ 1/4% on
Rs.10,00,000/- + | the balance
5% on the balance

(h) Balance Security for Contract of supplying materials and equipment computedin terms of
the percentages given above, shall have to be deposited with the trustees' Treasurer in
advance and within 30 days from the date of placementof supply order, either in cash or
by A/c. Payee Draft of a Nationalized Bank ofIndia drawn in favour of Kolkata Port Trust
and payable at Kolkata / Haldia, asthe case may be.

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of
Earnest Money / Security Deposit held by the Trustees, at any stage.

(i) The Security Deposit shall be refunded to the Contractor in terms of Clause
9.3 hereinafter and subject to deduction, if any, under the provision of
Sub- Clause 3.5(i1) herein below. If, however, the contract provides for
any maintenance period, 50% of the Security Deposit may be refunded
against any of the Treasury Receipt for that amount on expiry of half
of the
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maintenance period and the balance deposit on the said maintenance
period and after the Engineer has certified the final completion of work
in form G.C.2 and the Contractor has submitted his "No Claim"
Certificate in form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at the option
of the Trustees, if the Contractor fails to carry out the work or to perform/observe any of
the conditions of the contract. The Trustees shall alsobe at liberty to deduct any of their
dues from the Security Deposit, fixed Security, Earnest Money or from any sum due or to
become due to the Contractor under any other contract.

If stipulated in the contract as a Special Condition, the Contractor shall have to submit
to the Engineer a performance Bond in the form of an irrevocable guarantee from Kolkata
/ Haldia Branch, as the case may be, of any Nationalized Bank of India in the proforma
annexed hereto and for the sum and period as mentioned in the letter of acceptance of the
Tender/Offer, within 15 days from the date of such letter, failing which the contract shall
be liable to be terminatedand the Earnest Money are liable to forfeiture; all at discretion of
the Engineer. The cost of obtaining this or any other Bank Guarantee and/or the
revalidation thereof, wherever required, has to be borne by the Contractor and it shall be
his sole responsibility to arrange for timely revalidation of such bank guarantee, failing
which and for non-fulfillment of any contractual obligation by the Contractor, the
Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or
enforce the same unilaterally.

Every Tenderer / bidder shall submit in respect of a tender value of more than Rs. 5
crores, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc., a document called Integrity Pact
Agreement duly signed by their authorized representative. The proforma of the Integrity
Pact Agreement shall as specified in the G.C.C. In caseof tender value more than Rs. 5
crores, the Integrity Pact Agreement is an essential part and parcel of the bid document to
be submitted by each tenderer,without which the tender shall not be considered.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1.
(a) The contract documents shall be drawn-up in English language.
(b) The contract shall be governed by all relevant Indian Acts as applicable only within
the jurisdiction of the High Court at Kolkata, India, including thefollowing Act:
The Indian Contract Act, 1872.
The Major Port Trust, Act, 1963.
The Workmen's Compensation Act, 1923.
The Minimum Wages Act, 1948.
The Contract Labour (Regulation & Abolition) Act, 1970.
The Dock Workers' Act, 1948.
The Indian Arbitration Act (1940) (in the case of a definite arbitration
Agreement only).

Nk LD =

After acceptance of his Tender / Offer and when called upon to do so by the
Engineer or his representative, the Contractor shall, at his own expense, enter
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into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed the other
documentsreferred to in the definition of the term "Contract" here-in-before
shall collectivelybe the Contract.

Several documents forming the contract are to be taken as mutually explanatoryof one
another. Should there be any discrepancy, ambiguity, omission or error inthe various contract
documents, the Engineer shall have the power to correct thesame and his decision shall be
final and binding on the parties to the Contract.

Two copies of the Drawing referred to in the General and Special Conditions of Contract
and in the Bill of Quantities, shall be furnished by the Engineer to the Contractors free of
cost for his use on the work, but these shall remain the properly of the Trustees and hence,
the Contractor shall return them to the Engineer or his Representative on completion of the
work. if not torn ormutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or progress
drawings required by him or necessary for the proper execution of the works and shall, when
required, furnish copies of the same free of cost to the Engineer for his information and/ or
approval, without meaning thereby the shifting of Contractor's responsibility on the engineer
in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or
any part thereof without the written permission of the engineer. Evenif such permission be
granted, the Contractor shall remain responsible (a) for theacts, defaults and neglect of any
sub-contractor, his agents servants or workmenas fully as if these were the acts, defaults or
neglects of the Contractor himself orhis agents, servants or workmen, and (b) for his full and
entire responsibility of the contract and for active superintendence of the works by him
despite being sublet, provided always that the provision of labourers on a "piece rate" basis
shall not be deemed to be subletting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in his Tender /
Offer all his cost for supplying and providing all constructional plant, temporary work,
materials both for temporary and permanent works, labour including supervision thereof
transporting to and from the site and in and about the work, including loading, unloading,
fencing, watching, lighting, payment of fees, taxes and duties to the appropriate authorities
and other things of every kind required for the construction, erection, completion and
maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all
site operations and methods of construction, even if any prior approval thereto has been
taken from the Engineer or his Representative. The Contractorshall not be responsible for
the correctness of the design or specification of the Temporary and Permanent works
formulated by the Engineer; but the contractor shall be fully responsible for the correct
implementation thereof as also for any design and specification prepared / proposed / used by
the Contractor.

Whenever required by the Engineer or his Representative, the Contractor shall submit to
him the details of his (a) programme for execution of the work, (b)
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proposed procedure and methods of work, (c) proposed deployment of plant,
equipment labour, materials and temporary works. The submission to and/ or
any approval by the Engineer or his Representative to any such programme
or particulars, shall not relieve the Contractor of any of his obligations under
the contract. If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of work
withinthe stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during execution of
the works and as long thereafter as the Engineer or his Representative shall consider
necessary during the maintenance period. The Contractor or his competent and authorised
agent or representative shall be constantly at site and instructions given to him by the
Engineer or his Representative in writing shall be binding upon the Contractor subject to
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his
Representative in writing about such representative / agent of his at site.

The Contractor shall employ in execution of the Contract only qualified, careful and
experienced persons and the Engineer shall be at liberty to direct the Contractor to stop
deployment of any of his staff, workmen or official at site andthe Contractor shall within 48
hours comply with such instruction without any demur, whenever the Engineer shall feel that
the deployment of the person concerned will not be conducive to the proper and timely
completion of the work.

The Contractor shall be responsible for the true and proper setting-out of the works in relation
to reference points/lines/levels given by the Engineer in writing. The checking of any setting-
out or of any alignment or level by the Engineer or his Representative shall not in any way
relieve the contractor of his responsibility for the correctness thereof and he shall fully
provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs, level marks,
profilemarks and other things used in setting-out the works.

From the commencement of the works till issue of the completion certificate in Form G.C.1,
vide Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof. Save
for the excepted risks, any damage, lossor injury to the work or any part there of shall be
made good by the Contractor at his down cost as per instruction and to the satisfaction of the
Engineer, failingwhich the Engineer or his Representative may cause the same to be made
goodby any other agency and the expenses incurred and certified by the Engineer, shall be
recoverable from the Contractor in whatever manner the Engineer shall deem proper. This
Clause will not apply to that part of the work, which might have been taken over by the
Trustees on partial completion of the work and in such case the Contractor's obligation will
be limited to repairs and replacement for manufacturing or construction defects during the
Maintenance period (Guarantee Period) as per the directions of the Engineer as also for
defects/ damages if any caused to the work by the Contractor during such repairs and
replacement in the maintenance period.

The Contractor shall at his own cost protect, support and take all precautions in regard to the
personnel or structure or services or properties belonging to the Trustees or not, which may
be interfered with or affected or disturbed or endangered and shall indemnify and keep
indemnified the Trustees
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against claim for injury, loss or damage caused by the Contractor in
connection with the execution and maintenance of the work to the aforesaid
properties, structures and services and/ or to any person including the
Contractor's workmen. Cost of Insurance Cover, if any, taken by the
Contractor shall not be reimbursed by the Trustees, unless otherwise
stipulated in the Contract.

The Contractor shall immediately inform the Engineer's Representative if any fossil, coins,
articles of value or antiquity and structures and other remains or things of geological or
archaeological importance be discovered at site which shall remain the property of the
Trustees and protect them from being damagedby his workmen and arrange for disposal of
them at the Trustees expense as perthe instruction of the Engineer's Representative.

The Contractor shall be deemed to have indemnified the Trustees againstall claims,
demands, actions and proceedings and all costs arising there from onaccount of:

(a) Infringement of any patent right, design, trade-mark, or name or other protected

right, in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or
compensation, if any, for getting all materials and equipment required for the work.

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of

Public or Private road, railway tracks, footpaths, crane tracks, waterways,quays and
other properties belonging to the Trustees or any other person.

(d) Damage / injury caused to any highway and bridge on account of the movement
of Contractor's plants and materials in connection with the work

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other
structure related to waterway, in transporting contractor's plants and materials.

63} The Contractor's default in affording all reasonable facilities and accommodation

as per the direction of the Engineer or his Representative tothe workmen of the
Trustees and other agencies employed by or with the permission and / or knowledge
of the Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any properly, building orstructure in terms
of the Contract shall remain the property of the Trustees.

The Contractor’s quoted rates shall be deemed to have been inclusive of the following:

(a) Keeping the site free of unnecessary obstruction and removal from site ofconstructional
plant wreckage, rubbish, surplus earth or temporary works nolonger required.

(b) Cleaning and removal from site the entire surplus materials of every kind to leave the site
clean and tidy after completion of the work, without which payment against final bill may
be liable to be withheld.

(¢) Precautionary measures to secure efficient protection of Docks, the River Hooghly and
other waterways against pollution of whatever nature during execution and maintenance
of the works, and to prevent rubbish, refuse and
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other materials from being thrown into the water by the Contractor’s men
or those of his agency.

(d) Making arrangements for deployment of all labourers and workers, local or otherwise
including payment for their wages, transport, accommodation, medical and all other
statutory benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the requirements of Kolkata
Municipal Corporation or other local authority or the Engineer or his Representative,
for preventing (i) spread of any infectious disease like smallpox, cholera, plague or
malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes etc.
and by maintaininghealthy and sanitary condition, (ii) illegal storage and distribution of
Drugs, Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen,

(iv) deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall be deemed tohave been duly
served on or received by the Contractor, if the same is posted orsent by hand to the address
given in the tender or to the Contractor’s Site Office or in case of Trustee’s enlisted
Contractor to the address as appearing in the trustee’s Register or to the Registered Office
of the Contractor. The timementioned in these conditions for doing any act after direction
or notice shall bereckoned from the time of such posting or dispatch.

The Contractor and his sub-contractor or their agents and men and any firm supplying
plant, materials, and equipment shall not publish or caused to be published any
photographs or description of the works without the prior authority of the Engineer in
writing.

The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all
reasonable facilities and Co-operation as per direction of the Engineeror his representative
to any other Contractor engaged by the Trustees and their workmen, to the Trustees’ own
staff and to the men of other Public Body on or near the site of work and in default, the
contractor shall be liable to the trusteesfor any delay or expense incurred by reason of such
default.

The work has to be carried out by the Contractor causing the minimum ofhindrance for
any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought tothe site by the
contractor, shall be deemed to be the property of the Trustees who will have a lien on the
same until the satisfactory completion of the work and shall only be removed from the site
in part or in full with the written permission of the Engineer or his Representative.

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

The contractor shall commence the work within 7 days of the receipt of Engineer’s letter
informing acceptance of the Contractor’s tender / offer by the Trustees o within such
preliminary time as mentioned by the contractor in the
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Form of Tender or the time accepted by the Trustees. The contractor shall
then proceed with the work with due expedition and without delay, except as
may be expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the part of
the Contractor.

The Contractor shall provide and maintain a suitable office at or near the site, towhich the
Engineer’s Representative may send communications and instructions for use of the
Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer hasbeen taken,
the contractor shall not execute the work beyond the working hours observed by the
Engineer’s Representative and on Sundays and Holidays observed in the trustees system,
except in so far as it becomes essential on account of tidal work or for safety of the work. If
the progress of the work lags behind schedule or the work has been endangered by any act or
neglect on the part of the contractor, then the Engineer or his Representative shall order and
the contractor at his own expense shall work by day and by night and on Sundays and Public
Holidays. Any failure of the Engineer or his Representative topass such an order shall not
relieve the contractor from any of his obligations. The Engineer’s decision in this regard shall
be final, binding and conclusive.

Unless stipulated otherwise in the contract, all materials required for the work shall be
procured and supplied by the contractor with the approval of the Engineer or his
Representative and subject to subsequent testing as may be required by the Engineer or his
Representative. The engineer shall exercise his sole discretion to accept any such materials.

Unless stipulated otherwise, in the contract, all materials, workmanship method of
measurement shall be in accordance with the relevant Codes (Latest Revision)of the Bureau
of Indian Standards and the written instructions of the Engineer orhis Representative. Where
no specific reference is available in the contract, the materials and workmanship shall be of
the best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his Representative,
whenever required to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or
his representative in respect of materials and workmanship deployedon the work shall be
borne by the contractor.

Regarding the supply of any materials by the Trustees to the contractor in accordance with
the contract, the following conditions shall apply:

(a) The contractor shall, at his own expense, arrange for transporting the materials from the

(b)

Trustees’ Stores, watching, storing and keeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by the Engineer or his
representative, return of surplus and empty container to the Trustees’ Stores as per the
direction of the Engineeror his Representative.

Being the custodian of the Trustees’ materials, the contractor shall remainsolely responsible
for any such materials issued to him and for any loss or damage thereof for any reason
other than “Excepted Risks”, the contractor
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shall compensate the Trustees’ in the manner decided by the Engineer and
shall at no stage remove or cause to be removed any such material from the

site without his permission.

(¢) The Trustees’ materials will generally be supplied in stages and in accordance with
the rate of progress of work, but, except for grant of suitable extension of
completion time of work as decided by the Engineer, the contractor shall not be
entitled to any other compensation, monetary or otherwise, for any delay in the
supply of Trustees’ materials to him. The Contractor shall, however communicate
his requirement of such materialsto the Engineer from time to time.

(d) Unless stipulated otherwise in the contract, the value of the Trustees’materials
issued tothe contactor shall be recovered from the Contractor’sbills and / any of

his other dues. Progressively according to theconsumption thereof on the
work and / or in the manner decided by theEngineer or his Representative and

at the rate / stipulated in the contract.These rates shall only be considered by the
contractor in the preparation of his tender / offer and these will form the basis of
escalation / variation, if infuture the contractor is required to procure and provide

any such material onthe written order of the Engineer consequent on th

Trustees’ failure to

affect timely supply thereof.

If the Engineer decides that due to the contractor’s negligence, and of the Trustees’
materials issued to the contractor has been — (i) last or damaged,

(1) consumed in excess of requirement, and (iii) wasted by the
contractor inexcess of normal wastage, then the value thereof shall be
recovered from the contractor’s bills or from any of his other dues,
after adding 19.25% extra over the higher one of the following:

1. The issue rate of the materials at the Trustees’ Stores, and

2. The market price of the material on the date of issue as would be determined
by the Engineer.

The Engineer or his Representative shall have the power to inspect any materialand work at
any time and to order at any time — (i) for removal from the site of any material which in
his opinion is not in accordance with the contract or the instruction of the Engineer or his
Representative, (ii) for the substitution of the proper and suitable materials, or (iii) the
removal and proper re-execution of any work, which in respect of material and
workmanship is not in accordance with the contract or the instructions of the Engineer. The
contractor shall comply withsuch order at his own expense- and within the time specified in
the order. If thecontractor falls to comply, the Engineer shall be at liberty to dispose and
such materials and re-do any work in the manner convenient to the Trustees by engaging
any outside agency at the risk and expense of the contractor and aftergiving him a written
prior notice of 7 days.

No work shall be covered up and put out of view by the contractor withoutapproval of the
Engineer or his Representative and whenever required by him the contractor shall uncover
any part or parts of the work or make openings in or through the same as may be directed
by the Engineer or his Representative fromtime to time and shall reinstate or make good
those part of works thus affected to the satisfaction of the Engineer, all at the cost of the
contractor. The Trustees shall reimburse such cost as determined by the Engineer, if the
initial covering upwas with prior written order of the Engineer or his Representative.
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On a written order of the Engineer or his Representative the contractor shall delay or
suspend the progress of the work till such time the written order toresume the execution is
received by him. During such suspension the contractorshall protect and secure the work to
the satisfaction of the Engineer or his Representative. All extra expenses in giving effect to
such order shall beconsidered by the Trustees, unless such suspension is

Otherwise provide for in the contract, or

1. Necessary by reason of some default on the part of the Contractor, or
2. Necessary by reason of climatic conditions on the site, or
3. Necessary for proper execution of the works or for the safety of the works or

any part thereof. The Engineer shall settle and determine such extra payment

and / or Extension of completion time to be allowed to the contractor, as shall,

in the opinion of the Engineer, be fair and reasonable.
If at any time before or after commencement of the work the Trustees do not
require the whole of the work tendered for, the Engineer shall notify the same
to the contractor in writing and the contractor shall stop further works in
compliance of the same. The Contractor shall not be entitled to any claim for
compensation for underived profit or for such premature stoppage of work or
on account of curtailment of the originally intended work by reason of
alteration made by the Engineer in the original specifications, drawings,
designs and instruction.

When the whole of the work has been completed to the satisfaction of the Engineer and has
passed any final test prescribed in the contract, the contractor shall, within 21 days of
submission of his application to the Engineer be entitled to receive from him a certificate for
completion of work in Form G.C.1 annexed hereto. If any part of the total work having been
completed to the satisfaction ofthe Engineer, be takeover and / or used by the Trustees the
Contractor shall on application be entitled to partial completion certificate in the Form of
G.C.1 indicating the portion of the work covered by it, so that the Contractor’s liability
during maintenance period of the contract, if any, shall commence from the datementioned in
such certificate so far as the completed portion of the work is concerned.

6. TERMS OF PAYMENT:

No Sum shall be considered as earned by or due to the Contractor in respect of the work till
final and satisfactory completion thereof and until a certificate of final completion in Form
G.C.2 has been given by the Engineer. On account payments, if any, made prior to issue of
the certificate in Form G.C.2, shall all be treated as mere advances, which shall stand
recoverable in full or in part, if the Engineer so decides in the context of Contractor’s
unfulfilled contract condition, ifany.

All payments shall be made to the Contractor on the basis of measurement of actual work
done, as recorded in the Trustees’ measurement books and at accepted tendered or at agreed
rates, as the case may be except as otherwise provided in the contract and when the Engineer
decided any other rate for change in the scope of work or omission, if any, on the part of the
Contractor.
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For work of sanctioned tender value more than Rs. 50,000/~ or having an initially stipulated
completion period of 4 months or more, on account payments may bemade at the discretion of
the Engineer or his Representative at intervals deemedsuitable and justified by him. Provided
always that, subject to execution of workof substantial value in the context of the contract
price, the interval of such on account payments shall be decided by the Engineer or his
Representative, whichshall ordinarily not be less than 1 month in between two payments for
on account bill and / or advance.

Measurement for works done shall be progressively taken by the Engineer’s Representative
and entered in the Trustees’ Measurement Book, at intervals deemed suitable and proper by
him and / or the Engineer. The Contractor or hisduly accredited Representative or Agent shall
remain present at the time of suchmeasurement and assist the Engineer’s Representative in
every manner required by him. After the measurements taken have been entered in the
Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end of
such Measurements over the Contractor’s Rubber Stamp as a taken of acceptance of all such
measurements, recorded above and prior to such signature. If the Contractor or his Agent fails
to participate even other 3 days written notice from the Engineer’s Representative the
measurement shall be taken ex-part by the Engineer’s representative and those shall be
accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the Measurement Book, the
Contractor shall type out his bill in the proformaapproved by the Engineer and submit the
same to the Engineer’s Representativein quadruplicate, duly signed by him or his accredited
Agent over his Rubber Stamp. The Engineer or his Representative may, in his absolute
discretion, allowadvance payment against such bill to the extent of an amount not exceeding
75% of the “net payable’ sum of the said bill, subject to adjustment thereof against the bill at
the time of checking and auditing the bill at the Trustees end.,The measurement Book will not
be handed over to the Contractor; but he will obtain the abstracts of quantities, amount and
recoveries to type out the bill.

At the discretion of the Engineer or his Representative and only in respect of accepted offers/
where estimated amount put to tender would be Rs. 2,00,000/-or more, advance payment may
be made to the extent of 75% of the value of any material purchased and brought to the site by
the Contractor. Provided always that:

1. The materials shall, in the opinion of the Engineer or his Representative,
be ofimperishable nature.

ii. The value of such materials shall be assessed by the Engineer or his
Representative, at their own discretion.

iii. A formal agreement has been drawn up with the contractor, under whichthe Trustees
secure a lien on the contractor’s materials.
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iv. The materials are safe-guarded by the contractor against losses, shortageand misuse due
to the contractor postponing the execution of the work orotherwise.

V. In the event of shortage of such materials within the Trustees’ protected areas in the
Docks, the contractor shall submit an indemnity Bond in the proforma and manner
acceptable to Trustee’ whereby the contractor shallindemnify the Trustees’ against all
financial loss/ damage, on account of loss/ damage to such materials for whatever
reasons.

Vi. In the event of storage of such materials outside the Trustees’ protected areas
the Contractor shall submit to the Engineer an irrevocable Bank Guarantee favoring the
Trustees and for the same sum as is being advance, in the proforma and manner
acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any
Nationalized Bank or a Scheduled Commercial bank, as the case may be, acceptable to
the Trustees and shall remain valid till the anticipated period of consumption of such
materials in the work. The Bank Guarantee must bear an undertaking by the issuing
Bank guaranteeing automatic payment of the guaranteed sum to the Trustees by the
Bank on the date of expiry of the validity of the Guarantee, unless with the prior written
approval of the Engineer on behalf of the Trustees, the Bank has extended the validity
of the Guarantee.

Vii. The amount of advance shall be recoverable from the contractor’s bills or any
other dues, progressively with the consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the Indemnity Bond / Bank
Guarantee, vide sub-clause (v) & (vi)above, shall be returned to the Contractor duly
discharged by the Engineeron behalf of the Trustees.

No Certificate of the Engineer or his Representative shall protect the Contractor against or
prevent the Trustees from obtaining repayment from the Contractor, in case the Engineer
or his Representative should over certify for payment or the Trustees should over-pay the
Contractor on any account.

No claim for interest shall be admissible to the Contractor at any stage and in respect of
any money or balance or Bank Guarantee, which may be due to the Contractor from the
Trustees, owing to dispute or otherwise or for any delay on the part of the Trustees in
making interim or final payment or otherwise.

7. VARIATION AND ITS VALUATION:

The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated
quantities of the work and shall never be deemed as actual or correctquantities of the
works to be executed by the contractor in fulfillment of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to make anyvariation
of the Quantity, quantity or form of the works or any part thereof that may, in his
opinion, be necessary and the Contractor upon receipt of such an order shall act as
follows:
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a) Increase or decrease the quantity of any work included in the contract.

b) Omit any work included in the contract.

C) Change the Character or quality or kind of any work included in the contract.

d) Change the levels, lines, position and dimensions of any part of the work, and

e) Execute extra and additional work of any kind necessary for completion of theworks.

No such variation shall in any way vitiate or invalidate the contract or be treatedas revocation
of the contract, but the value (if any) of all such variations evaluated in accordance with the
Engineer’s sole decision shall be taken into account and the contract price shall be varied
accordingly.

Provided always that written order of the Engineer shall not be required for increase or
decrease in the quantity of any work up to 15% where such increaseor decrease is not the
result of any variation order given under this clause but isthe result of the quantities exceeding
or being less than those stated in the bill of quantities. Provided also that verbal order of
variation from the Engineer shall be complied with by the Contractor and the Engineer’s
subsequent written confirmation of such verbal order shall be deemed to be an order in
writing within the meaning of this clause.

a) The Contractor shall not be entitled to any claim of extra or additional work unless
they have been carried out under the written orders of the Engineer.

b) The Engineer shall solely determine the amount (if any) to be added to or deducted
from the sum named in the tender in respect of any extra work done or work omitted
by his order.

C) All extra, additional or substituted work done or work omitted by order of the
Engineer shall be valued on the basis of the rates and prices set out in the contract, if
in the opinion of the Engineer, the same shall be applicable. If thecontract does not
contain any rates or prices directly applicable to the extra additional or substituted
work, then the Engineer may decided the suitable rates on the basis of Schedule of
Rates (including surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted contractual percentage, if
any thereon. In all other cases the Engineer shall solely determine suitable rates in the
manner deemedby him as fair and reasonable, and his decision shall be final, binding
and conclusive.

d) If the nature or amount of any omission or addition relative to the nature or amount
of the whole of the contract work or to any part thereof shall be suchthat, in the
opinion of the Engineer, the rate of prices contained in the contract for any item of
the works or the rate as evaluated under sub-clauses

(b) and (c) of this clause, is by reason of such omission or addition
rendered unreasonable or in-applicable the Engineer shall fix such
other rate or price ashe deems proper and the Engineer’s decision shall
be final, binding and conclusive.
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8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE /TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed availabilityof the Trustees’
materials to be supplied as per contract or exceptionally adverseclimatic conditions and natural
phenomenon or strikes, lock-outs, civil commotions or other special circumstances of any kind
beyond the control of the Contractor cause delay in completing the work, the contractor shall
apply to the Engineer in writing for suitable extension of completion time within 7 days from the
date of occurrence of the reason and the Engineer shall thereupon consider the stated reasons in
the manner deemed necessary and shall either reject the application or determine and allow in
writing the extension period as he would deem proper for completion of the work, with or
without the imposition of “Liquidated Damaged” Clause (No. 8.3 hereof) on the Contractor and
his decisionshall be binding on the contractor. If an extension of completion time is grantedby
the Engineer, the clause No. 8.3 of the Liquidated damage shall apply from itsdate of expiry, if
the work be not completed within the extended time, unless stated otherwise in the decision
communication by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or suchextension thereof
as communicated by the Engineer in writing, the contractor shall pay as compensation
(Liquidated Damage) to the Trustees and not as a penalty, % % (half percent) of the total value
of work (contract price) as mentioned in the latter of acceptance of the tender/offer, for every
week or part thereof the work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the said amount of compensation / damage in Sub-Clause (a) of
this clause, from any money due or likely to become due to the contractor. The
payment or deduction of such compensation / damage shall not relieve the
Contractor from his obligation to complete the work or from any of his other
obligations / liabilities under the contract and in case of the Contractor’s failure
and at the absolute discreti9on of the Engineer, the work may be ordered to be
completed by some other agency at the risk and expense of the Contractor, after
a minimum three days notice in writing has been given to the contractor by the
Engineer or his Representative.

Without being liable for any compensation to the Contractor , the Trustees may ,in their absolute
discretion , terminate the contract due to occurrence of any of the following reasons and decision
of the Trustees in this respect, as communicated by the Engineer shall be final and conclusive:

(i) The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the performance of the Contractor is not
satisfactory or the work is not getting completed within the agreed period on account
of Contractor’s lapses.
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(iii) The Contractor has failed to commence the work or has without any lawfulexcuse
under these conditions , has kept the work suspended despite receiving the
Engineer’s or his Representative’s written notice to proceed with the work.

(iv) The Contractor has failed to remove materials from site after receiving from the
Engineer or his Representative the written notice stating that thesaid materials or
work are rejected by him .

(v) The Contractor is not executing the work in accordance with the contract or is
persistently or flagrantly neglecting to carry out his obligations underthe contract.

(vi) Any bribe, commission, gift or advantage is given, promised or offered byor on
behalf of the contractor to any officer, servant or representative of the Trustees or
to any person on his or their behalf in relation to the obtaining or to the execution
of the contract.

(vii()  The Contractor is adjudged insolvent or enters in to composition with his
creditors or being a company goes in to liquidation either compulsorily or
voluntarily.

Upon receipt of the letter of termination of work, which may be issued by the Engineer on
behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and
materials issued to him at the place to be ascertained from the Engineer, within 7 days of
receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the power to complete the
Work through any other agency of the Contractor’s risk and expense and the Contractor
shall be debited any sum or sums that may be expended in completing the work beyond the
amount that would have been due to the contractor, had he duly completed the whole of the
work in accordance with the contract.

Upon termination of contract, the contractor shall be entitled to receive payment of only 90
% of the value of the work actually done or materials actually supplied by him and subject
to recoveries as per contracts, provided the work done and materials conform to
specifications at the time of taking over by the Trustees. The payment for work shall be
based on measurementsof actual work done and priced at approved contract rates or other
rates, as decided by the Engineer. The payment for materials supplied shall be at the rates
as decided by the Engineer, which shall in no case be more than market rates prevailing at
the time oftalking over by the Trustees. The Engineer’s decision in all such case shall be
final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the Contractor until the work
is completed by other agency and the Contractor’s Liabilities to the Trustees and known in
all respect.
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9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the contractor shall maintain tbhe samefor a period, as
may be specified in the form of a Special Condition of the Contract, from the date mentioned
in the initial Completion Certificate in the Form G.C.1. Any defect / fault, which may appear
in the work during aforesaid maintenance period, arising, in the sole opinion of the Engineer
or his Representative, from materials or workmanship not in accordance with the contract or
the instruction of the Engineer or his Representative, shall, upon the written notice of the
Engineer or his Representative, be amended and made goodby the Contractor at his own cost
within seven days of the date of such notice, to the satisfaction of the Engineer or his
Representative, failing which the Engineer or his Representative shall have the defects
amended and made good through other agency at the Contractor’s risk and cost and all
expenses, consequent thereon or incidental thereto, shall be recoverable from the Contractor in
mannerdeemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be treated as finally
accepted by the Trustees, until a final Completion Certificate infrom G.C. 2 annexed hereto
shall have been signed and issued by the Engineer to the contractor after all obligations under
the Contract including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entryon the works or taking possession, working or using thereof by the
trustees shallnot relive the Contractor of his obligations under the contract for full and final
completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of
his Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the
amount of Security held by the Trustees, and

(i1) his “No further claim” Certificate in from G.C.3 annexed hereto (in
original), where upon the Engineer shall issue Certificate in from G.C.2 and
within two months of the Engineer’s recommendation, the Trustees shall refund
the balance due against the Security Deposit to the Contractor, after making
deduction there from in respect of any sum due to the Trustees from the
Contractor.

10.INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES
&ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or connected with the
interpretation of the Contract including the meaning of Specifications and Instructions or as to the
quality of workmanship or as to the materials used in the work or the execution of the work
whether during the progress of the work or after the completion and whether before or after the
determination , abandonment or breach of the contract the decision of the Engineer shall be final
and binding on all parties to the contract and shall forthwith be given effect to by the Contractor.
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If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days
after receiving notice of such decision require that the matter shall be referred to Chairman, who
shall thereupon consider and give a decision.

If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within
15 days after receiving notice of such decision required that within 60 days from his written notice ,
the Chairman shall refer thematter to an Arbitrator of the panel of Arbitrators to be maintained by
the Trustees for the purpose and any such reference shall be deemed to be a submission to
arbitration within the meaning of Indian Arbitration Act , 1940 or any statutory modification
thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever, another person from panel shall be appointed as Sole
Arbitrator and he shall proceed from the stage at which it was left by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the datehe issues notice to both the
parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as
provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found
necessary, enlarge thetime for making and publishing the award, with the consent of the
parties.

The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole
discretion. Upon every or any such reference to costof any incidental to the reference and award
respectively shall be in discretion of the Arbitrator who may determine, the amount thereof or by
whom and to whom and in what manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award
in respectof each item of disputes and respective claim referred to him by each party and give
reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract within only the parameters
of scope and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules
made there under, for the time being in force, shall apply to the arbitration proceedings under this
Clause.

The Contractor shall not suspend or delay the work and proceed with the work with due diligence
in accordance with Engineer’s decisions. The Engineer also shall not withhold any payment,
which, according to him, is due or payable
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to the Contractor, on the ground that certain disputes have cropped up and are
likely to be referred to arbitration.

Provided always as follows:

(@) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in
the case of contracts, where tendered amount appearing in the letter ofacceptance of the
tender / offer is less than Rs. 40,00,000/-.

(b)  The Contractor shall have to raise disputes or differences of any kind whatsoever
in relation to the execution of the work to the Engineer within 30 days from the date of
occurrence of the cause of dispute and before the preparation of the final bill, giving
detailed justifications, in the context of contract conditions.

(©) Contractor’s dispute, if any, arising only during the maintenance period
stipulated in the contract, must be submitted to the Engineer, with detailed justifications
in the context of contract Conditions, before the final completion ofthe work. No dispute
or difference on any matter whatsoever, pertaining to the contract can be raised by the
contractor after the completion of the work.

(d)  Contractor’s claim / dispute raised beyond the time limits prescribed in sub-
clauses 8.5 (b) and 8.5 (¢) hereinabove, shall not be entertained by the Engineer and / or
by any Arbitrator, subsequently.

() The Chairman / Trustees shall have the right to alter the panel of Arbitrators on
their sole discretion, by adding the names of new Arbitrators and /or by deleting the
names of existing Arbitrators, without any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

having examined the site of works, inspected the Drawings and read the Specifications,
General and Special Conditions of Contract and Conditions of Tender, hereby tender and
undertake to execute and complete all the works required to be performed in accordance
with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the
annexed Bill of Quantities with .......................... month/week from the date of the
order to commence the work and in the event of our Tender being accepted in full or in
part, I/We also undertake to enter into a Contract Agreement in the Form hereto annexed
with such alterations or additions thereto which may be necessary to give effect the
acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawings and Special & General Conditions of Contract and I/ We hereby agree that until
such Contract Agreement is executed the said Specifications, Bill of Quantities,
Conditions of Contract and the Tender, together with the acceptance thereof in writing by
or on behalf of the Trustees shall be the Contract.
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THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up)

(Repeat in words) (Not to be filled up)

ER R R R R SR R R S TR TR R L R R SR R R SR SR R S S T R R TR R R SR R R TR R R R R R R R R R SRR R SR R R R SR R R R R R R S R R S SR R S

*

LR R R R R R R R R R R R R R R R R SR R R R R R R TR R R R R R R S S R R R R R R R R R R SR R S R R S S S R

*I/We require ...................... days/months preliminary time to arrange and
procure the materials required by the work from date of acceptance of the Tender before
I/We could commence the Work.

(* This should be scored out in the case of labour contracts)

I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts
Officer / Manager (Finance), Haldia Dock Complex vide Receipt No
.................................. Of.eiieeiiiieeiiieeeeie e, as Earnest Money.

I/We agree that period for which the Tender shall remain open for acceptance
shall not be less than four months.

Signature of the Tenderer

Witness: (Seal of the Tenderer)
SIignature .......ccoovviveiiiieiiiiennnn.n. Name of the Tenderer
NaAMe .ot (In Block Letters)

(In Block Letters)

Address ..o Dated
............................................... Address
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THE BOARD OF TRUSTEES FOR THE PORT OF

KOLKATAFORM OF AGREEMENT

THIS AGREEMENT made thiS e day
of o 200............. between the Board of Trustees for the Port of Kolkata,
a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called
“Trustees” which expression shall unless excluded by or repugnant to the context be
deemed to include their successors in office) of the one part and
..................... (hereinafter called ““ the Contractor ”, which expression shall unless
excluded by or repugnant to the context be deemed to include its heirs, executors,
administrators, representatives and assignees or successors in office) of the other part.

L3

WHEREAS the Trustees are desirous that certain works should be executed / constructed ,
viz.

..................... and have accepted a Tender / Offer by the Contractor for the execution
and maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in General Conditions of Contract hereinafter
referred to.
2. The following documents shall be deemed to from and be read and construed as
part of this Agreement, viz.

(a) The said Tender / Offer & the acceptance of the Tender / Offer

(b) The General Conditions of Contract

© The Special Conditions of Contract

(d) The Conditions of Tender

(e) The Technical Specifications

® The Schedule of Rates

(2 The Terms of Payment

(h) All correspondence by which, the contract is added, amended, varied or

modified in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as
hereinafter mentioned , the Contractor hereby covenant with the Trustees to
execute and maintain the work in conformity in all respects with the provisions
of the contract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such
execution and maintenance of the Work, the Contract Prices at the times and in
the manner prescribed by the Contract.
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IN WITNESS whereof of the parties hereto have caused their respective Common
Seals to be hereunto affixed (or have hereunto set their respective hands and seals)
the day and year first above written.

The Seal
OF

Name
Address
Or
SIGNED, SEALED AND DELIVERED
by the said
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KOLKATA PORT TRUST

FORMG.C.1

Contractor

Address

Dear Sir/s,
This is to certify that the following works viz.

Name of the Work

Which was carried out by you is in the opinion of the undersigned completing in

every respect on the ------------------ Day of------------ 200 in
accordance with clause 62 of the General Conditions of Contract and under the provisions
of the Contract for a period of --. Days /weeks / months /
years.
From the.................ooiii day of ..o 20 oo
Tothe ...oooviviiiiii, day of oo 20
SIZNATULE (1erevrreeeeiieeeeiieeeereeeeeieeeeereeeeseiree e )

Office Seal
c.c. to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TRUST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.

The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

Name of Work

Contract No.

Resoln. No & Meeting No

Allocation

Which was carried out by Shri/
IMIESSTS . e ettt ettt ettt e e e e e is now complete in
every respect in accordance with the terms of the Contract and that all the obligations
under Contract have been fulfilled by the Contractor.

SIZNALULE (vevevvrieerieeeeiiieeeieeeeeie e e )
(Engineer / Engineer’s Representative)

Office Seal
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KOLKATA PORT TRUST

| ForRMG.C3 |

(‘No Claim’ Certificate From Contractor)

The Engineer

Kolkata Port Trust

Kolkata / Haldia

2N 5 1 TP )
(Address, the Trustees’ Official, mentioned in
the work Order and under whom the Contract
was executed)
Dear Sir,

I/ We do hereby declare that I / We have received full and final payment from Kolkata
Port Trust for the execution of the following work, viz.

Name of Work

Contract NO ...ouviiiiiiiiiiiei e oo
Agreement NO ........ooovviviiiiiieiiiiiiiinns e

and I/ We have no further claim against Kolkata Port Trust in respect of the above
mentioned job.

Yours faithfully,

(Signature of Contractor)

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security
Deposit, to be issued by the Kolkata/Haldia Branch, as the case mav be, of any
nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or as
decided by the Engineer / Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata.

BANK GUARANTEE

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly
constituted under the Major port Trust Act, 1963 ( Act 38 of 1963), having agreed to
exempt  Shri  / MeSSIS
......................................................................................... a proprietary /
Partnership / Limited / Registered Company, having its Registered Office at ...............
(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit /
Payment of Security Deposit through deduction from the Contractors’ bills under the
terms and conditions of a contract made between the Trustees and the Contractor for

........................................................................ (write the name of the
work as per Work Order) in terms of the Work order No .......
................................................. ated.....ccccceeieeeeceeeeeeeeeenee..nnn (hereinafter

referred to as “the said contract™), for the due fulfillment by the contractor of all the terms
and conditions contained in the said contract, on submission of a bank Guarantee for Rs

........................... v (RUPEES e i e
...................................................... )
L= Branch,
Kolkata........ooovvvviiiiiiiii . / Haldia, do on the advise of the contractor,
hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said
sumof Rs ..................... (RUPECES . eeiiieiiiiees ettt e e e eeee e eiee e e e eee e e
................................................................. )
W oo Branch,Kolkata

.................................... /Haldia, further agree that if a written demand is made by
the Trustees through any of its officials for honoring the Bank Guarantee constituted by
these presents, We,.....ooovviiiiiiiiiiiiiiiiiiiiic i, Branch, Kolkata .........
....................... /Haldia shall have no right to decline to cash the same for any reason

whatsoever and shall cash the same and pay the sum so demanded to the Trustees within a
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week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of
“Kolkata Port Trust”, without any demur. Even if there be any dispute between the
contractor and the Trustees, this would be no ground for us,...............
............................................................. (Name of Bank), ......... ......

................ Branch, Kolkata................................/Haldia to decline to honour the
Bank Guarantee in the manner aforesaid. The very fact that We, ............ ............
................................. Branch,Kolkata ..................ccceeeeeenvvnnnneeeee.... /Haldia, decline

or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without
any reference, whatsoever, to the contractor.

2. I, e et e et e e e e et eaaaaaaaas Br
anch,Kolkata..............ooooviiiiinnn. /Haldia, further agree that a mere demand
by the Trustees at any time and in the manner aforesaid, is sufficient for us,
................................. Branch, Kolkata ................................ / Haldia, to

pay the amount covered by this Bank Guarantee in full and in the manner aforesaid
and within the time aforesaid without reference to the contractor and no protest by the
contractor, made either directly or indirectly or through Court , can be valid ground

o) G ¥
...Branch,Kolkata.............cccooveeeeeeeiiiiiiiiiiiin. /Haldia, to decline or fail or neglect
to make payment to the Trustees in, the manner and within the time aforesaid.

3. IV, Branch, Kolkata

........................... / Haldia, further agree that the Bank Guaranteed herein
contained shall remain in full force and effect, during the period that is taken for the
due performance of the said contract by the contractor and that is shall continue to be
enforceable till all the dues of the Trustees under and/or by virtue of the terms and
conditions of the said contract have been fully paid and its claim satisfied and/or
discharged in full and/or till the Trustees certify that the terms and conditions of the
said contract have been fully and properly observed/fulfilled by the contractor and
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that
this  guarantee  shall remain valid wup to and inclusive of
.............................................. day of .......................19......and subject all
so that the provision that the Trustees shall have no right to demand payment against
this guarantee after the expiry of 6(six) calendar months from the expiry of the
aforesaid validity period up to .......coeviiiiiiiiiiiiinn..n. Or any extension thereof
madebyus, .........oeiiiiinnnn. Branch, Kolkata .........cccooeevevneieeiieiieeeennee. / Haldia, in
further extending the said validity period of this Bank Guarantee on Non-Judicial
Stamp Paper of appropriate value, as required / determined by the Trustees, only on a
written request by the Trustees to the contractor for such extension of validity of this
Bank Guarantee.

Branch, Kolkata ...........ccccoeeeviiiiiiiiiiiiiiiieennen. / Haldia, further agree that, without our
consent and without affecting in any manner our obligations hereunder, the Trustees
shall have the fullest liberty to vary from time to time any of the terms and conditions
of the said contract or to extend the time for full performance of the said contract
including fulfilling all obligations under the said contract by the contractor or to
postpone for any time or from time to time any of the powers exercisable by the
Trustees against the contractor and to forebear or enforce any of terms and conditions
relating to the said contract and We, ........cccoeeeeeiiiiiiiiiciiiieiieecieeee Branch, Kolkata
................................ /Haldia, shall not be relieved from our liability by reason of
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any such variation or extension being granted to the contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by the
Trustees to the contractor or by any such matter or thing of whatsoever nature, which
under the law relating to sureties would, but for this provision, have effect of so

relieving US, . eeeeeeieeeteeeee e e e e e eeeeeeee e eeeeeeeens Branch,
Kolkata. .....cocvveeeeeeiiiiiiiiiiiieeee, /Haldia.
W Branch, Kolkata

......................... /Haldia, lastly undertake not to revoke this Bank Guarantee during
its currency except with the previous consent of the Trustees in writing.

(OFFICIAL SEAL OF THE BANK)
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INTEGRITY PACT

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal”

And
......................................................................... hereinafter referred to as “The
Bidder/Contractor”

Preamble

The principal intends to award, under laid down organizational procedures, contract/s
(o) S The Principal values full compliances with all
relevant laws of the land, rules, regulations, economic use of resources and of fairness/
transparency in its relations with its Bidder(s) and/ or contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External
Monitor (IEM), who will monitor the tender process and the execution of the contract for
compliance with the principles mentioned above.

Section 1 - Commitments of the Principal
(1) The Principal commits itself to take measures necessary to prevent corruption

and to observe the following principles:-

a. No employee of the Principal, personally or through family members, will, in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any materials or immaterial
benefit which the person is not legally entitled to.

b. The Principal will, during the tender process, treat all Bidder(s) with equity
and reason. The Principal will, in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide
to any Bidder(s) confidential/additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which
is a criminal offence under the IPC/PC Act, or if there be a substantive suspicion in
this regard, the Principal will inform the Chief Vigilance Officer and in addition
can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

a. The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal’s employees involved in the
tender process or the execution of the contract or to any third person any
material or other benefit which he/she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the tender
process or during the execution of the contract.
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b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission
or non- submission of bid or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor (s) will not commit any offence under the relevant
IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for
purpose of competition or personal gain, or pass on to others, any information or
document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details including information
contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address
of the Agents/representative in India, if any. Similarly the Bidder(s)/Contractor(s)
of Indian Nationality shall furnish the name and address of the foreign principals,
if any. Further details as mentioned in the “Guidelines on Indian Agents of
Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as
mentioned in the Guidelines, all the payments made to the Indian
Agent/representative have to be in Indian Rupees only. Copy of the Guidelines on
‘Indian Agents of Foreign Suppliers” is annexed and marked as Annex-“A”.

d. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the contract.

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

tion 3: Disqualification from tender pr and exclusion from futur ntract
If the Bidder(s)/Contractor(s), before award or during execution has committed a
transgression through a violation of Section 2 above, or in any other form such
as to put his reliability or credibility in question, the Principal is entitled to
disqualify the Bidder(s)/Contractor(s) from the tender process or take action as
per the procedure mentioned in the “Guidelines on Banning of business
dealings”. Copy of the “Guidelines on Banning of business dealings” is annexed
and marked as Annex “B”.

Section 4 — Compensation for Damages
(1) If the Principal has disqualified the Bidder(s) from the tender process prior to

the award according to Section 3, the Principal is entitled to demand the
recover the damages equivalent to Earnest Money Deposit / Bid Security.
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(2) If the Principal has terminated the contract according to Section 3 or if the
Principal is entitled to terminate the contract according to Section 3, the
Principal shall be entitled to demand and recover from the Contractor
liquidated damages of the contract value or the amount equivalent to
Performance Bank Guarantee.

Section S - Previous transgression
(1) The Bidder declares that no previous transgressions occurred in the last 3

years with any other Company in any country conforming to the anti
corruption approach or with any other Public Sector Enterprise in India
that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be
disqualified from the tender process or action can be taken as per the
procedure mentioned in “Guidelines on Banning of business dealings”.

Section 6 — Equal treatment of all Bidders / Contractors/ Subcontractors
(1) The Bidder(s)/ Contractor(s) undertake(s) to demand all subcontractors a

commitment in conformity with this Integrity Pact, and to submit it to the
Principal before contract signing.

(2) The Principal will enter into agreements with identical conditions as this one
with all Bidders, Contractors and subcontractors.

(3) The Principal will disqualify from the tender process all bidders who do not
sign this Pact or violate its provisions.

Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)/ Sub
contractor(s).
If the Principal obtains knowledge of conduct of a Bidder, Contractor or
Subcontractor, or of an employee or a representative or an associate of a
Bidder, Contractor or Subcontractor which constitutes corruption, or if the
Principal has substantive suspicion in this regard, the Principal will inform the
same to the Chief Vigilance Officer.

Section 8 - Pact Duration:
This pact begins when both parties have legally signed it. It expires for the
Contractors 12 months after the last payment under the contract, and for all other
Bidders 6 months after the contract has been awarded.

If any claim is made/ lodged during this time, the same shall be binding and
continue to the valid despite the lapse of this pact as specified above, unless
itis discharged/ determined by Chairman of KoPT.

Section 9 - Other Provisions:
(1) This agreement is subject to Indian Law. Place of performance and

jurisdiction is the Registered Office of the Principal, i.e. New Delhi.



(2) Changes and supplements as well as termination notices need to be made in
writing. Side agreements have not been made.

(3) Ifthe Contractor is a partnership or a consortium, this agreement must be
signed by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive
to come to an agreement to their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor)
(Office Seal) (Office Seal)

Witness 1:
(Name & Address)

Witness 2:
(Name & Address)




