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Syama Prasad Mookerjee Port, Kolkata 

Civil Engineering Department 

 

1.0  NOTICE INVITING TENDER 

  

NIT  NO.  CT/NIT/2022-23/14                Dt. 02.01.2024 
 

           

                            E-Tender is invited from reliable, bonafide & experienced agencies with required experience as per 

Prequalification criteria stipulated in Tender Document for Tender for “Maintenance day to day operation and 

other ancillary works at Water Treatment Plant under SE (Kol) located inside Petroleum Wharves Budge 

Budge area compound, south 24 Parganas for a period of one (01) year from the date of placement”as per 

Bill Of Quantities The Bid Document may be seen from the https://kopt.enivida.in. Corrigenda or clarifications, 

if any, shall be hosted on the above mentioned website only. The tender is also published on SMPK website 

(www.kolkataporttrust.gov.in). 

SCHEDULE OF TENDER (SOT) 

 

a.  निनिदा संख्या/ TENDER NO.  
 

 CT/NIT/2022-23/14                Dt. 02.01.2024 

 

b.  निनिदा का तरीका/MODE OF 

TENDER 

  

 

 

e-Procurement System  

(Online single part Techno-Commercial Bid and Price Bid 

through Enivida Portal https://kopt.enivida.in/  

The intending bidders are required to submit their offers 

electronically through e-tendering portal. No physical 

tender is acceptable by SYAMA PRASAD MOOKERJEE 

PORT, KOLKATA.  

c) i) कार्य का अिुमानित लागत/Estimated Cost   

Of Work 

 

ii) अनिमधि जमा रानि @ 2%/Earnest 

Money Deposit @ 2% 

 

 

 

 

 

 

 

 

iii) निनिदा दस्तािेज की कीमत/Bid 

Document fee 
 

 Rs. 23,58,538.38(Rupees Twenty three lakh 

fifty eight Thousand five Hundred  thirty three 

and paisa thirty eight only) 
 

The intending firms would require to submit an 

EMD of Rs. 47,200.00  (Rupees forty seven 

Thousand Two  Hundred only) through DD/Banker 

Cheque in favour of Syama Prasad Mookerjee 

Port, Kolkata on any scheduled/Nationalised 

Bank payable at Kolkata, otherwise their offer 

will be summarily rejected. Copy of the 

DD/Banker’s Cheque should be uploaded. 
The intending bidders should submit the tender cost 

of Rs.590/-(Rupees Five hundred Ninety only) 

including @18% GST) to SMPK through 

DD/Banker’s  Cheque in favour of Syama Prasad 

Mookerjee Port, Kolkata on any 

scheduled/Nationalised Bank payable at Kolkata 

otherwise their offer will be summarily rejected. As 

per cl. 2, page no.12. 
 

d) रेिटेि टेंडर प्रोसेधसंग शुल्क (अप्रधतदेय) TPF- 0.1% of estimate cost (Minimum 750/- Maximum 

http://www.kolkataporttrust.gov.in/
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भुगतान का तरीका: - ई-भुगतान केवि डेधबट / 

के्रधडट काडष  या नेट बैंधकंग के माध्यम से                                                                                             

Railtel Tender Processing Fee                                          

( Nonrefundable) Mode of Payment:- E-

payment Only through Debit/Credit Card or 

Net Banking. 

7500/-+GST Registration Charges Rs2000/- +Applicable 

GST Per Year 

e. पानटयर्  ंक  डाउिल ड करिे के नलए 

उपलब्ध एिआई टी की नतनि/ Date of NIT 

available to parties to download 

03.01.2024  to23.01.2024 (up to 12:00 hrs.) 

f. प्री बीड मीनटंग की नतनि और समर्/ Pre-Bid 

Meeting date & Time 

No Pre-bid meeting 

 

g. Last date of submission  Tender Document 

fee 

23.01.2024 (up to 15:00 hrs.) 

h. ई-निनिदा क  ऑिलाइि जमा करिे की 

प्रारम्भिक नतनि/ Date of Starting of e-Tender 

for submission of on line Techno-Commercial 

Bid and price Bid at CPP Portal   

https://eprocure.gov.in/eprocure/app  

03.01.2024 (From 12-00 hours onwards)  

i. ई-निनिदा क  ऑिलाइि जमा करिे की 

अंनतम नतनि/ Date of closing of online e-

tender for submission of Techno-Commercial 

Bid & Price Bid. 

23.01.2024 (Up to 3:00 P.M.)  

j. ई-निनिदा क  खुलिे की नतनि और 

समर्/Date & time of opening of Part-I  

    (i.e. Techno-Commercial Bid)  

    Part-II Price Bid. Date of opening of Part II  

i.e. price bid shall be informed separately 

23.01.2024 (After 15.00 hrs.) (Both the Techno 

Commercial Part & Financial Part will be opened on the 

same date)  

 Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be opened / held 

on the next working day without any further notice. 

List of Annexures 

Important Instructions for E- procurement                    : - Annexure - A 

Commercial Terms & Conditions                                      : - Annexure - B 

Techno Commercial Bid                                                      :-  Annexure - C 

List of Scanned Documents required to be uploaded   :-  Annexure – D 

 (Document consisting Annexure A to Annexure D  

To be treated as Techno Commercial Part) 

Price Bid (Financial Part)                                                    :- Annexure – E 

(Both the Techno Commercial Part & 

Financial Part will be uploaded separately                                                                                                                                          

& will be available both in the SMPK website                                                                                                                              

& Enivida Portal) 

General Conditions of Contract                                        :- Annexure – F                                                                                                                                                                                                                                               

 

                                                                                Sd/-                                                                                                                                             

                                                                               N.Mallick 

                                                                                                            Civil Engineering Department 

                                                                              Superintending Engineer (Kolkata) 
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                                                      SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

                                                                             Tender Inviting Authority 

 

 

Annexure-A 

2.0  Important Instructions for e-Tender   

 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or above, and Java 8 

Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions available on the enivida Portal 

https://kopt.enivida.in/ before responding to this e-tender : 

 Bidders Manual Kit 

 Help for Contractors 

 FAQ 

 

Contact Persons (Syama Prasad Mookerjee Port, Kolkata):  

 

1. Sri N.Mallick, SE (Kol) 

2. Sri D Rana, EE (Kol) - I  

2. Sri D Verma, EE (Kol) - II   

                                                 

Phone : 033-7101-2388, 033-7101-2392, 033-7101-2408 | Email: nmallik@kolkataporttrust.gov.in 

 

Contact persons (Enivida Portal):  

Phone No.7278929467/8448288981 
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com 

 

 

1 

All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender in 

full or part as the case may be without assigning any reason thereof.  

 

 

4 

Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 

 

6 

The bidders must upload all the documents required as per terms of tender.  Any other 

document uploaded which is not required as per the terms of the tender shall not be 

considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 

Addenda, if any downloaded from under the instant e-tender and no other source, and will 

comply to the said document, GCC, Corrigendum  and Addenda” . 

A declaration in this regard is to be made by the bidder. 

https://kopt.enivida.in/HomePage/loadSiteHomePage/RpJnBrxw-VA3_BFrNwNH7w
mailto:ewizardkumar@gmail.com
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9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. 

Bidder’s can witness electronic opening of Bid. 

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-

Enivida Portal  

 

                                                                                                              

Annexure –B 

 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  
Office of the Superintending Engineer (Kolkata) 

Head Office Building, 15, Strand Road, Kolkata 700 001 

FAX No: 033-2230-0413 | EPBX No: 033-2230-3451 (Extn – 2388) | E – Mail: nmallik@kolkatapotrtrust.gov.in  

               

                               3.0   Commercial Terms & Conditions     

 

SL. 

NO. 

TERMS 

  

1 Mere participation in e-tender will not mean that a particular bidder will be automatically considered qualified and their 

bids will be entertained. Such qualification will be reviewed at the time of techno-commercial evaluation of bids also. 

 

 

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along with the bid.  

   

3 EARNEST MONEY : The intending firms would require to submit an EMD of  Rs. 47,200.00  (Rupees forty seven 

Thousand Two  Hundred only) through DD/Banker Cheque in favour of Syama Prasad Mookerjee Port, Kolkata 

on any scheduled/Nationalised Bank payable at Kolkata, otherwise their offer will be summarily rejected. Copy 

of the DD/Banker’s Cheque should be uploaded. 
 

 

   

      

4 

 E-Tenderers submitted without requisite Earnest Money are liable to be rejected.  

5 SCOPE OF WORK : 

As per E-Tender Document  

 

 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of Contract, 

Specifications, Bill of Quantities and other documents forming part of this Contract wherever the Contract so requires. 

 

 

7 The several documents forming the Contract shall be taken, as mutually explanatory to one another and in case of any 

discrepancies; the Bill of Quantities shall prevail over the Specifications and the Terms and Conditions over the General 

Conditions of Contract of SMP,Kolkata. In case of any dispute, question or difference either during the execution of the 

Contract or any other time as to any matter or thing connected with or arising out of this Contract, the decision of the 

Chief Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA, thereon shall be final and binding upon all 

parties. 
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The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the Bidder’s  

Offer as  finally accepted by the Client, together with Addenda, if there be any. Trustees’ General Conditions of contract is the 

integral part of the tender / contract. The above mentioned General Conditions of Contract may be inspected at the office of the 

undersigned on any working day before quoting for the Tender.  

 

11  The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a tender in full or in part and / or 

reject a tender in full or in part without assigning any reason thereof. 

 

   

10 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the High ourt at 

Court at Calcutta. 

 

 

11 Intending bidders must take into account any cost or expense incurred by them in connection with the 

preparation and submission of their bids or for any other expenses incurred in connection with such bidding. 

 

 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself 

thoroughly familiarized with the site conditions, existing road facilities for carrying materials etc. before 

submission of the e-tender. He may contact the Chief Engineer/Superintending Engineer (Kolkata) or his 

authorized representative at his office at 06, Strand Road, Kolkata 700001 in this regard. Non compliance of 

the same will in no way relieve the successful bidder of any of his obligations in performing the work in 

accordance with this Bid Document within the quoted price. 

 

 

13 VALIDITY : 

The tender shall remain open for acceptance for a period of 4 months from the date of opening of techno-

commercial bid. 

 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable 

to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable to forfeiture at the 

option of the Trustees / sanctioning Authority. 

 

 

14 NON- RESPONSIVE BIDDER :- 

 

The offer/tender shall be treated as non-responsive, if it : 

(i) is not accompanied by requisite earnest money /valid NSIC Registration Certificate /MSME 

Registration Certificate.  

(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration Certificate.  

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely/offer or tender if submitted with any deviation from the tender terms & 

conditions.       

         In addition to above, a bidder may be disqualified if – 

 

a) The bidder provides misleading or false information in the statements and documents submitted.  

 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding 
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of contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in 

completion or financial bankruptcy etc.  

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the Bidder. 

Offer / tender is submitted with any deviation from the tender terms & conditions. 

 

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  

 

 

16 Performance Guarantee :  Not Applicable  

 

 

17 

 

 

18 

 

In the event of the successful bidder failing to execute the order within the stipulated delivery period without 

sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the order be cancelled at 

the option of the Trustees’ apart from other actions. 

PRICES:   As per BOQ given in the tender document.  

 

19 The bidder shall quote his price as per the Bill of Quantities in the Price bid   

20 Orders may be placed in full/part to the lowest bidder.    

       

21 

 

22 

 

Price(s) to be quoted should remain firm over the contract period. 

 

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.                                                                                                                                                       

 

   

23    EVALUATION CRITERIA: As per relevant clause of Tender document.  

     

24 

 

PAYMENT: As per Tender document. 

 

   

25 Location: As per Tender document.  

26 Time of Completion: As per Tender document.  

27 Work is to be carried out as per terms & condition of the contract document. 

28 JURISDICTION OF COURT : 

 

       

       

 

  29      

 

 

 30    

       

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of Kolkata. 

 

PERSONAL PROTECTIVE EQUIPMENT (PPE):  

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the time of work 

inside the dock premises. For safety measure Cl. No.25, page-23 may be referred to 

 

Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as per tender 

condition. 

 

 

31 

 

Price adjustment clause: As per Tender document. 

 

32 Technical capacity: As stipulated in Tender document.  

33 Financial capacity:  As stipulated in Tender document.  

34 DOCK PERMITS : As per tender document. 

 

 

35 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/ Nationalized 

Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit beyond  Rupees 10 (Ten) 

lakhs. 

 

         

  Besides the above conditions all other conditions as stated in   the NIT, BOQ, Special Conditions of  

 Contract, Instruction to   the tenderers, G.C.C. shall have to be agreed by the Bidders. 
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                                                                                                                                     Annexure –C              

    SYAMA PRASAD MOOKERJEE PORT, KOLKATA  
Office of the Superintending Engineer (Kolkata) 

Head Office Building, 15, Strand Road, Kolkata 700 001 

FAX No: 033-2230-0413 | EPBX No: 033-2230-3451 (Extn – 2388) | E – Mail: nmallik@kolkatapotrtrust.gov.in  

 

                                                                         Techno Commercial Bid  

********************************************************************************************** 

Tender for “Maintenance day to day operation and other ancillary works at Water Treatment Plant under SE 

(Kol) located inside Petroleum Wharves Budge Budge area compound, south 24 Parganas for a period of one 

(01) year from the date of placement.” 

********************************************************************************************** 

 

SHORT TENDER NOTICE  

 

E-Tender is invited from reliable, bonafide & experienced agencies with required experience as per Prequalification 

criteria stipulated in Tender Document for the following work at Syama Prasad Mookerjee Port, Kolkata. 

Name of work :  “Maintenance day to day operation and other ancillary 

works at Water Treatment Plant under SE (Kol) located 

inside Petroleum Wharves Budge Budge area compound, 

south 24 Parganas for a period of one (01) year from the 

date of placement 

NIT  No : CT/NIT/2022-23/14              Dt: 02.01.2024 

 Estimated Cost :  Rs. 23,58,538.38(Rupees Twenty three lakh fifty eight 

Thousand five Hundred  thirty three and paisa thirty eight 

only) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

Period Of Execution : 12 Months 

Earnest Money : The intending firms would require to submit an EMD of Rs. 

47,200.00  (Rupees forty seven Thousand Two  Hundred only) 

through DD/Banker Cheque in favour of Syama Prasad 

Mookerjee Port, Kolkata on any scheduled/Nationalised 

Bank payable at Kolkata, otherwise their offer will be 

summarily rejected. Copy of the DD/Banker’s Cheque 

should be uploaded. 
 

Period of Download of  

E-Tender (Both Days Inclusive) 

: 03.01.2024 to 23.01.2024 (Up to 14:00 Hrs.)  

(Bid document will be available on Https://kopt.enivida.in. 

Date and Time for pre-bid 

meeting & site visit 

: No pre bid meeting 

 

Last date of submission of e-

tender and opening of the 

tender 

: Submission on 23.01.2024 Up to 15:00 hrs. 

Opening on 23.01.2024  after 15:00 hrs.(Both the Techno 

Commercial Part & Financial Part will be opened on the same date) 

Cost of Tender  Document 

(Non-refundable) 

: Rs. 590/- (Rupees Five Hundred Ninety only) including 

@18% GST 

 Contact Person. : 1. Sri Nmallik, SE (Kol) 

2. Sri D Rana, EE (Kol) - I  
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3. Sri D Verma, EE (Kol) - II 

Phone: 033-2230-2388, 033-2230-2390, 033-2230-2408 

Email: nmallik@kolkataporttrust.gov.in 

 

4.0:  INSTRUCTIONS TO BIDDER   

                                                                        

E-Tender “Maintenance day to day operation and other ancillary works at Water Treatment Plant under SE 

(Kol) located inside Petroleum Wharves Budge Budge area compound, south 24 Parganas for a period of one 

(01) year from the date of placement” 

                                NIT NO:   CT/NIT/2022-23/14              Dt. 02.01.2024 

 

1.0     GENERAL 

            The work as described in the tender shall be executed in Kolkata and in accordance with the attached General 

Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings (if any) & detailed 

Bill of Quantities. Location Plan of the place of work might be inspected at the office of the Superintending 

Engineer (kolkata) on any working day before quoting for the tender. 

2.0   Earnest money and cost of tender paper are to be physically deposited at the office of Chief Engineer at 15, Strand 

Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand Draft/Pay Order etc. 

On any scheduled/nationalised Bank, in favour of Syama Prasad Mookerjee Port, Kolkata, payable at Kolkata, 

within 3 working days after opening of tender.   

2.1   Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the space 

provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                       : 

e)     Bank Draft / Cheque No.                              :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in the space provided in 

the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                        : 

e)      Bank Draft / Cheque No.                              :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 

 

3.0 MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set out in 

the bid documents and no deviation will be accepted.  

3.2  A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):- 

i)   GST registration certificate. 

              ii)   Valid Trade Licence(Valid for current period &  also for type of work). 
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iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable, the 

bidder must submit a declaration in this regard. 

               iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration   Certificate. 

               v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI     Registration Certificate.  

           vi)   Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

          vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful   

Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-

qualification criteria.  

         viii)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e.,2020-21’ 

2021-22 & 2022-23). The same should be audited as per relevant norms wherever required.  

                      

           ix)     PAN Card 

x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/ valid NSIC/MSME certificate 

           xi)   A list of technically qualified and skilled persons would be engaged to supervise and execute   the  work                   

        xii)    Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed  by  any Govt / 

Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter head of the Firm). 

      xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the case of 

proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with any 

other firm bidding for the same work(to be mentioned in the letter head of the Firm). 

     xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed proforma  titled 

‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender document.                                                                                                                     

        xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of 

submission of signed copies of the full Tender document, G.C.C, addenda & corrigendum in the letter 

head of the Firm. 

              xvi)    Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) shall be duly 

signed and stamped by the Bidder.        

 

N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked for, to 

satisfy the Authorities for clarification of his documents or credibility.   

 

N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have made 

misleading or false representations in the forms, statements and attachments submitted in proof of the qualification 

requirements and their EMD will be forfeited for such action. 

         3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as afore-said.      

   

4.0       SECURITY DEPOSIT:- 

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the 

remaining security deposit will be recovered from the contractors each and every On-Account Bill [including 

the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the 

General Conditions of Contract. 

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 

55..00     Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.                  

       

           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  

           Termination of Contract.            
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6.0     REFUND OF EARNEST MONEY:- Not applicable 

 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without any 

interest after opening of Price bid (Part – II) of the e-Tender document.  

 

 

7.0     VALIDITY OF OFFER:- 

 

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before expiry of this 

validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the Trustees and / or 

withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning 

Authority/Engineer. 

 

8.0      DETAILED SCRUTINY OF E-TENDERERS : 

 

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any or additional 

document(s) for the purpose of evaluation of his / their bids.   

 

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered non-responsive 

in case it :- 

(i) is not accompanied by requisite Earnest Money /NSIC  /MSME Registration certificate. 

(ii) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate. 

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions 

completely/offer or tender if submitted with any deviation from the tender terms & conditions.  

 

      In addition to above, a bidder may be disqualified if – 

 

9.2 a)  The bidder provides misleading or false information in the statements and documents submitted.  

 

      b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of 

contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in 

completion or financial bankruptcy etc.  

      The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the Bidder.    

 

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered from 

each running bill as well as from the final bill of the contractor for onward transmission of the same by the 

appropriate authority statutory deductions will also be made as applicable at the time of payment.  

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-   

 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME are 

exempted from depositing Cost of Tender Document and Earnest Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the tender, for the 

items they are not registered with NSIC, then they will have to deposit cost of Tender Document, full amount of 

Earnest Money as per NIT. Otherwise their offer will not be considered.  

11.3    Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 

 

12.0 EVALUATION CRITERIA:- 
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12.1  During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-tender 

stipulations & specifications, the overall lowest offer received shall be considered for acceptance by the 

Trustees.  

 

 

 

13.0    ACCEPTANCE OF TENDER:- 

 

   13.1    Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) without assigning any 

reason thereof and also reserve the right to accept the tender in part or as a whole. 

13.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any 

Tenderer who resorts to this will render his tender liable to rejection. 

 

13.3    The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then becomes 

the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks of issue of 

Letter Of acceptance and fulfil all his obligations as required by the Contract. 

 

14.0     MISCELLANEOUS: 

i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. Any 

deviation from the tender documents and / or any incomplete tender shall not be considered.  

 

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms and 

conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further reference to the 

bidder.  

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality 

conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools and 

plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work. 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The language 

used throughout shall be in English.  

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall be 

required to be complete, duly filled in and signed and uploaded.  

vi) Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of Earnest Money up to the 

prescribed limit. They are to upload the scan copy of the original T.R. issued to them by SMPK during registration 

to SMPK relating to Permanent Security Deposit. 

 

vii) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad Mookerjee 

Port, Kolkata. It is not the intention to debar the Contractors from working if their relatives are working in 

SMP, Kolkata, but such a declaration is necessary in the interest of Trustees against any possible lapses. 
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5.0:  SPECIAL CONDITIONS OF CONTRACT 
 

E-Tender for “Maintenance day to day operation and other ancillary works at Water Treatment Plant under SE 

(Kol) located inside Petroleum Wharves Budge Budge area compound, south 24 Parganas for a period of one 

(01) year from the date of placement” 

 
1.    GENERAL: 

These provisions though given in a separate section are part of the tender documents which must be read as a whole, the 

various sections being complementary to one another and are to be taken as mutually explanatory. These provisions shall 

be read in conjunction with the other parts of the tender documents viz. General Conditions of Contract, Notice Inviting 

E-Tenders, and Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents 

forming part of the Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the 

documents as stated below will apply. In particular, these provisions will over ride those in the General Conditions 

provided there is discrepancy between them.  

 

 

2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

 

If the stipulations in the various tender documents be found to be at variance in any respect, one will override others (but 

only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular item in the 

list will take precedence over all those placed lower down in the list.  

(a) Order letter.  

(b) Bill of Quantities.  

(c) Drawings. 

(d) Particular Specifications of work. 

(e) Special Conditions of Contract.  

(f) General Conditions of Contract.  

 

In case of any dispute, question or difference  either during the execution of the work or any other time as to any matter or 

thing connected with or arising out of this Contract, the decision of the Chief Engineer, Syama Prasad Mookerjee Port, 

Kolkata, thereon shall be final and binding upon all parties.  

The execution of work shall conform minutely to the approved & assigned drawings & specification & any other details 

drawings which shall be provided /duly approved by the Engineer during the progress of the work as to such other 

drawings those have formed part of the contract documents. 

 

3.  PRE-QUALIFICATION CRITERIA FOR BIDDERS: Reliable, bonafide & experienced agencies who have 

successfully completed similar works like Construction/Repair/renovation/maintenance of different 

buildings/structures,supply of daily labours for various maintenance works etc other than bituminous road works 
during the last 7 (seven) years ending last day of month previous to one in which applications are invited and the 

experience should be either of the following::Either (i) 03 (Three) completed works each costing not less than 40 % of 

the estimated amount put to tender  Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated 

amount put to tender Or (iii)  01 (One) completed work costing not less than 80% of the estimated amount put to tender. 

 

ii)  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2023, should 

be at least 30% of the estimated amount put to tender. 

iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
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4. SCOPE OF WORK:      

                                                                

The work mainly comprises of Maintenance day to day operation, like supply of Unskilled, semiskilled etc 

labours, procurement & supply of various water purifying materials, testing of water sample, and other 

various Misc work etc and any other work and all other works as  per specifications as set forth in the Bill of 

quantities including all appurtenant works together with additional or varied works, Special Conditions of Contract, 

Technical Specifications of Works, Specification for Materials and workmanship with all additional or varied works 

which may thereafter be required in accordance with Clause 7 of General Conditions of Contract and as per the 

direction and up to the satisfaction of the Engineer. 

 

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer, (Kolkata) and 

acquaint himself with the nature of work before preparing his tender. His attention is drawn to Clause No. 3.1 of the 

General Conditions of Contract in this regard. No excuse on ignorance as to the site conditions, availability of space for 

storing materials and approaches to the site etc., will be entertained. 

 

 

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to the 

followings:- 

 

(a) Provide all materials, supervision, services, scaffolding, shoring, strutting, form work, reinforcements, Vibrators, 

other tools and plants, transportation, water supply, temporary drainage, dewatering of surface, necessary approaches, 

temporary fencing and temporary lighting as required for safety and work purposes etc. 

(b) Prepare and submit for review and assessment to the Engineer working drawings showing how the work is actually 

going to be done including storage of materials, fencing etc., as well as sequence of construction and all other details 

as may be required by him. 

(c) To exercise rigid quality control in execution of the work and to carry out sampling, testing, and furnishing the test 

results to the Engineer for the quality of construction materials and the quality of the work done. The contractor shall 

ensure to arrange for producing necessary documents, whenever asked for. 

(d) The Contractor shall at all times carry out work in a manner creating least interference to the flow of Traffic while 

consistent with the satisfactory execution of the same.  For all works the Contactor shall, in accordance with the 

direction of the Engineer-in-Charge provide and maintain during the execution of the work, a passage for traffic 

along a part of the existing carriage way under improvement in addition to putting cautionary notice, as may be 

required/directed by the Engineer/Police Authority for safety of workers and the users. 

(e) The Contractor shall at all times carry out work in a manner creating least interference to existing services. 

(f) The contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary, at either end of the 

Bye-Passes, relocation and at such intermediate points as directed by the Engineer-in-Charge for the proper 

notification of the contraction area.  No extra payment shall be made for such work. 

(g) PERSONAL PROTECTIVE EQUIPMENT (PPE): The contractor shall adhere to safe construction practice, guard 

against hazardous and unsafe working conditions,ensure use all PPEs by workers as may be required or directed and 

follow all safety precautions for prevention of injury or accidents and safeguarding life and property.  

(h) The Contractor shall carry out the work in phased manner as per availability of the site so that normal day to day 

activities are not affected for which no such extra payment will be entertained. 

 

5. LOCATION: Petroleum Wharf Budge Budge. 
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6.0 ACCESS TO THE SITE: 

 

(a) By Road: Budge Budge Road.    

 

    (b) By Rail: Budge Budge                                

      

 

6. Work Site: 

 

The work site is located at premises of  SMPKs’ Petroleum Wharf Budge Budge . The tenderer shall visit the site of works 

and acquaint himself with the exact nature, scope and site of work before quoting his rates. No claims for any extra 

payment will be entertained under any circumstances after opening of the tender on this account. The contractor shall bear 

in mind that least possible inconvenience are to be created for users of essential facilities located within or in the vicinity 

of the works site during the tenure of his work. The intending tenderer should contact Superintending Engineer (Kol), 

106 Strand Road, Kolkata-700001 to make the site inspection along with his representative.    

    

7.   INSPECTION OF SITE: 

 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, and 

access to the site and location before submission of the tender. He should contact the Superintending Engineer 

(Kolkata) at his office at 06, Strand Road, Kolkata 700001 for collecting information about the site before submission 

of the tender. No excuse will be entertained afterwards on the above ground. In case any part of the site cannot be handed 

over to the successful Bidder in time, no compensation for loss of labour or any other cause nor any claim will be 

entertained by the Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on that ground 

if applied for.     

 

8. SITE CONDITIONS & METHOD OF WORK:  The work shall have to be executed at New Howrah Qrtrs 

Compound area as detailed in the Scope of Work & B.O.Q. The intending bidder must note that petty repair & 

maintenance works entails execution on an urgent basis in a running office. 

 

The contractor shall take adequate measures so as to execute the work with due regard to the above. The cost of which 

shall have to be included in the quoted rates.   

 

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to shift / 

suspend some construction activity for some duration, this shall be done in compliance with the instructions of the 

Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above points while quoting as no 

separate claim for idle charges towards labour, material will be considered for payment.  

 

Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, computer, etc) 

all such installations against any damage at the Contractor’s risk and expense. Any damage / defect to existing structures 

arising due to the faulty execution of the work shall have to be rectified forthwith as directed to the satisfaction of the 

Engineer, without charging extra.  

 

9. TIME OF COMPLETION  

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be completed in all 

respects within 01 (One) year including preliminary time from the date of placement of work order. 

 

11. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the tenderer for 

the purpose of the work should be properly assessed, interpolated or utilised in his offer at his own responsibility and 
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SMPK does not guarantee sufficiency or adequacy of the data / information so supplied to him or collected or 

understood by the tenderer. 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his 

tender for the works and of the rates stated in the priced Bill of Quantities and the rates shall cover all his obligations 

under the contract and all matters and things necessary for the proper construction, completion, commissioning and 

maintenance of the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates will 

prevail over the rate misprinted in B.O.Q.   

 

12.  Accessibility for Checking and Supervision. 

The engaged Contractor is to provide necessary arrangement for free access to the SMPK officer’s and personnel 

for supervision and checking of the subject work at his own cost.   

 

    13. Programme and Progress: 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work Order / L.O.I. 

showing the commencement, duration and completion time of all major items of work including procurement of all 

materials etc,. The sequence of work shown in the programme must be practicable and compatible with technical 

specifications and conditions prevailing at site. 

 

The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of programme 

the engineer may require the contractor to augment the input of plant, equipment, labour of any item as he may deem fit. 

The contractor shall comply with the engineer’s directive in this regard, without any extra charge whatsoever. 

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays must 

individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained. 

 

14. Responsibility of the Contractor for methodology of works:  

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the 

works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may 

require from time to time. 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual 

methods that would be adopted by the Contractor for the execution of each item of the work supported by 

necessary details. 

  

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that would 

be used, their locations, arrangements for conveying and handling materials etc.,  should be obtained from the 

Engineer well in advance for starting each item of work. The Engineer reserves the right to suggest modifications 

or make concrete changes in the methods proposed by the Contractor whether accepted previously or not at any 

stage of the work, to obtain the desired accuracy, quality and progress of the work, which will be final and 

binding on the Contractor.  

15.   MATERIALS: 

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and 

permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as per the 

directions of the Engineer. The contractor shall procure cement, reinforcement steel and other materials from 

manufacturers approved by the Engineer.  
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The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s 

verification of contractor’s records of entry and consumption of materials in the works. 

 16. Quality Control:  

Quality control is an essential part in the construction of and must be based on proper objective and qualitative 

measurement. The Contractor will have the full responsibility for quality control and delivering the acceptable 

quality in the field. Regular appraisal of the quality control to the Engineer should be made for effecting 

improvements in the construction techniques to ensure satisfactory quality of work.The quality control function 

shall include but not be limited to the following items. 

17.  Sampling and Testing of Construction Materials:  

Essentially to be carried out on the materials brought to site for construction work unless permitted otherwise by the 

Engineer. The Contractor shall undertake all field tests and laboratory tests for all such materials and workmanships as 

directed by the Engineer or his representative at his own cost. The samples shall be taken for test jointly by the 

representatives of the Engineer and the contractor at the worksite and tested /sent to a Govt. registered laboratory or 

Institutional laboratory as may be decided by the Engineer for testing. In case of field test, the contractor shall 

undertake the test by his own testing equipments or by any approved agency in presence of the representatives of the 

Engineer and the contractor at the worksite. All the testing charges and all incidental charges like packaging and 

transporting the test samples, equipments etc. shall be borne by the Contractor.  

18.   Specifications/ Codes and Standards:                                                                                                                                  

All works under this contract will be executed according to the Trustees’ Specification for works.  Whenever the 

details are not specifically covered in the specifications, relevant provisions in the latest revision and/ or replacements 

of the Indian Standard Specifications (IS) or any other International Code of Practice/ CPWD specifications will be 

followed. The Contractor shall have to procure copies of such codes/ standards for ready reference of his own 

personnel as well as the Engineer or his representative at site at his own cost and without any additional 

reimbursement 

 19. Temporary Works: 

The successful tenderer shall allow for providing labour and materials for the construction and removal of all 

temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipe lines etc. 

required for constructional purpose as well as for drinking water purpose of contractor’s men, water supply, vats, 

platform, etc. as may be necessary for the successful execution, completion and maintenance of works without 

any extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, however, be charged to 

the contractor for construction/erection of such temporary sheds and structures. 

 

20.  Plant & Constructional Equipment:  

The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A list of plant 

as intended to be employed by the tenderers in this construction must be furnished with full details along with the 

tender. 

 

21.   Contract Price: 
The “Contract Price” for this contract means the sum named in the tender subject to such additions thereto, 

deductions there from or reductions due to supply of any materials by the Trustees’ as provided for in the 

Contract. 

 

22. Setting out of work and initial measurements: 

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the 

contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The Contractor 

shall provide at his own expense all necessary instruments, staff and labour for the checking of the survey.  
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The Contractor shall be responsible for the true setting out of the work and for the correctness of all dimensions, 

levels, lines, positions and alignment. Any error in any part of the works shall be rectified by the Contractor at 

his own cost. The Contractor would set up inspection facilities at Site at his own cost. 

 

23. Forwarding of Materials : 

The contractor shall have to arrange transport for forwarding any useable/ saleable materials that may 

be found during the process of execution of the work to the Trustees’ Sales yard or any other site/ 

godown including labourers, transportation, loading, unloading all complete as per the direction of the 

Engineer or his representative at site. No separate payment will be made to the contractor on this 

account unless specifically mentioned in the B.O.Q. 

 

 

24.  PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and works other than those now under 

construction as part of “Syama Prasad Mookerjee Port, Kolkata” given without warranty of accuracy and neither the 

Trustees nor the Engineer will be liable for any discrepancies therein.  

 

25.   SAFETY MEASURES: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions and 

follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The contractor shall 

comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, 

Health and Welfare) Regulation  – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all 

facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so required. The contractor shall 

further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety 

which may relate to temporary, enabling or permanent works, working of tools, plants, machineries, equipments, means of 

access or any other aspect.  

 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in proper 

condition.  

 

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all workers and 

shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye shield, goggles, hand 

gloves for welding / gas cutting works; protective foot wear and gloves for hot works; facemasks, gloves and overalls for 

painting works, mixing and handling materials etc , as directed by the Engineer.  

 

All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the 

relevant safety codes.  

 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipments shall 

comply to the relevant safety codes.  

 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be kept 

open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first before 

allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the worker during handling / 

removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety measures at his 

own cost.  

 

The successful bidder shall also ensure that –  

(i) No damage is caused to plants and vegetations unless the same is required for execution of the project proper. 
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(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect adversely 

the quality or appearance thereof or cause injury or death to animal and plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  throughout the period 

of their use and different effluents of the labour hutment shall have to be disposed off suitably.  

 

26.    HOLIDAY OR SUNDAY WORK: 

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays and 

Sundays whenever so desired by the Engineer to expedite progress and complete the works in time.  

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The 

Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.  

 

27.   POWER SUPPLY: 

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply point of 

the site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the 

distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’ Engineer or his 

representative.  

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of SMPK as 

prevalent amended from time to time including installation and hire charges for meters. The Trustees do not guarantee 

uninterrupted power supply from the above sources and Contractor shall not be compensated for any delay in providing / 

irregularity of power supply. The Contractor shall have to arrange for the supply of power at his own cost during such 

periods. 

 

28.  WATER:  

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written 

request from the Contractor, water for drinking purposes may be made available free of cost from the exiting water line of 

the Trustees at a point near the site of work. The contractor will have to arrange for laying pipelines, as necessary, as per 

approval of the Engineer or his representative, for storing and distributing the same to the work point at his own cost.  

i) Under no circumstances, the contractor would be allowed to use such   drinking water for constructional works. 

ii) In any case Dock water will not be allowed to be used for any work including curing. 

 

29.   KEEPING THE SITE AND WORKING AREA CLEAR:                                                         
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and offensive 

matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. 

 

30. Protection of existing services:  

The contractor must pay full attention to the fact that the existing service facilities for users are not distributed at 

any time due to storing of materials and rubbish and take every precaution to keep the entrance passage clear if 

the same are being used by the laborers. 

The contractor shall be held liable for all damage and interference to the existing service, caused by him in 

execution of works. Should any damage be done to the existing services, in general, the contractor shall make 

good the same and any further work considered necessary by the Engineer’s representative without any delay 

otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s decision shall be 

final and binding. 

 

31. Cleaning during execution and after completion:  

On completion of the works the contractor shall reinstate and make good at his own expense any property or land 

which might have been disturbed and/or damaged by his works. He should also clean the site as required during 

execution and fully clear the site after completion of all the works. 

The contractor shall forward any usable materials found during the course of construction at the work site or its 

vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at his own expenses by his own 

transport and labour and clean out all part of the work and leave everything clean and tidy to the entire satisfaction 
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of the Engineer, failing which suitable deduction will be made from final bill as per discretion of the 

Engineer/Engineer's representative. 

 

32. METHOD OF MEASUREMENT:   

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured according to 

the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and analysed rate. For 

details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.   

 

33.  ON ACCOUNT PAYMENT: 

On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer on the 

basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms of payment shall be in 

accordance with Clause-6 of the General Conditions of Contract. The Bills should be submitted by the contractor in 

quadruplicate to the Office of the respective Superintending Engineer (Kolkata) with necessary documents in original. 

Subject to the availability and feasibility of system, SMPK may make payment directly to the contractor’s designated 

bank account. For this purpose, the contractor will have to indicate (i) name of bank   (ii) branch name (iii) branch code 

and (iv) designated account number in the “Abstract Form Of Tender”. In case payment is made directly through bank, the 

contractor may be required to submit a pre-receipt as per instruction of SMPK. 

 

34. LABOUR, TOOLS & PLANTS: 

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of 

the work. 

 

    35. ESCALATION / VARIATION ON PRICES:   

No Escalation / Variation on the prices on any account will be considered for adjustment / payment except minimum 

wages of labour as per CLC guideline/circular.   

 

36. CONTRACT LABOUR LAWS: 

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938, 

Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary amendments 

and the modifications thereof, any other laws relating thereto and the rules made there under from time to time. 

Payment to the labourers to be made as per the minimum wage rates fixed by Chief Labour Commissioner 

(Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from time to time. 

 

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, Byelaws and 

Procedures as are lawfully necessary in the execution of the works. The contractor will be fully responsible for any 

delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of any kind for noncompliance 

or infringement of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply 

to the Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which no extra 

payment shall be made to the Contractor. 

 

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the laws aforesaid 

without prejudice to his right to claim indemnity from his subcontractor. 

 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a 

Breach of Contract. It will be obligatory on the part of Contractor to obtain  necessary Labour Licence from the 

Competent Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior to 

commencement of the work. 

 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by 

Amendment Act No.65 of 1976’  
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In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and 

rules made there under from time to time. The contractor shall take into account all the above said financial liabilities in 

his quoted rates and nothing extra, whatsoever, shall be payable to him on this account. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in the 

appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license as per 

sec12(1) of the Contract Labour Act. 

 

Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same to the Assistant 

Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form                                      IV-A , within 15 

days of such commencement or completion. 

 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. Labour 

Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor shall inform the 

Principal Employer the date, time & venue of disbursement to be made by him to his workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue of 

disbursement to be made by him to his workers and he or his authorized representative shall have to be present during 

period of disbursement. 

   

37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees State 

Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.  

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and produce the 

original for verification to the representative of the principal employer, i.e. Superintending Engineer (kol).  

 

38. INDEMNIFICATION: 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions, 

claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, rules or 

regulations having the force of law, including but not limited to – 

 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act, 1965. 
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39. TAXES & DUTIES: - 

 

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.  

 Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns and payment of 

taxes is also made. 

 The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules, 

regulations, procedures, circulars & instructions there under applicable in India from time to time and to ensure that such 

compliance is done within the time prescribed under such laws. Supplier/Service Provider should ensure accurate 

transaction details, as required by GST laws, are timely uploaded in GSTN. In case there is any mismatch between the 

details so uploaded in GSTN by Supplier/ Service Provider and details available with Syama Prasad Mookerjee Port, 

Kolkata, then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch  may 

be retained from due payments till such time Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax amount 

is finally reflected in the GSTN SMPK’s Account and is finally available to Syama Prasad Mookerjee Port, Kolkata in 

terms of GST laws and that the credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required to be 

reversed at a later date along with applicable interest. 

 Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including interest and penalty 

suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to 

Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be recovered by Syama Prasad Mookerjee Port, 

Kolkata by way of adjustment in the consideration payable. 

 Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad Mookerjee Port, 

Kolkata to claim tax benefit on the same shall be issued by bidder for a particular year before September of the succeeding 

Financial Year. 

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed dealer as per 

GSTN rating system and further no payment shall be entertained. 

 

40. SETTLEMENT OF DISPUTES:  

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising out of 

the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General Conditions of 

Contract.  

 

41. Contractor to execute Contract Agreement: 

     The contractor after acceptance of his tender shall be required to enter into and execute a Contract Agreement to be 

prepared in the form annexed to the General Conditions of Contract together with such modifications as may be 

necessary within one month from the date of placement of the order. The contractor shall have to submit copies in 

sextuplets of all documents; correspondence, connected papers etc. as detailed in the above from of Contract 

Agreement together with the instrument of Contract Agreement prepared on Non-Judicial stamped paper of 

requisite denomination having five more copies made on plain paper all at his own cost. The successful tenderer 

shall have to submit three sets of such Contract Agreement duly executed, sealed, signed and witnessed for 

execution by the Trustees. The other three sets shall be completed in all respects but not signed. If the successful 

tenderer or tenderers are a partnership concern, they will have to get Agreement signed by all the partners or by the 

partner who is authorized to sign for and on behalf of the other partners.  

 

      The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the contract.  

The blank proforma of tender documents shall be supplied in sextuplets to the successful tenderer free of charge for 

preparing the documents of the aforesaid Contract Agreement. 
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The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly and 

correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost. The successful 

contractor shall be required to keep close co-ordination and liaison with the Marine Department while executing 

the works. The Superintending Engineer (Kol) in charge of the construction will direct the representatives of 

the contractor to maintain liaison with different sections of the other departments and the contractor must keep 

the concerned Superintending Engineer of the Civil Engineering Department informed and/or posted with the 

programme contemplated with other departments. The Superintending Engineer(kol) of the Civil Engineering 

Department shall be nodal authority in all these co-ordination and / or liaison and all programmes must be vetted 

by him. In cases of exigencies, the contractor or his representatives may establish direct liaison/co-ordination but 

in all such case the Superintending Engineer(kol) should be informed promptly. 

 

  42. Employment of Local Resources:   

The contractor shall pay special attention to engage the maximum possible number of local Engineer, other 

technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in office, details of 

such recruitment etc. shall be submitted to the Engineer periodically or as and when called for. 

 

43. Calcutta Port Trust: 

The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be construed 

to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”. 

 

44. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer 

for clarification of his Tender, including breakup/analysis of unit rates. The request for clarification and the 

response shall be in writing, but no change in the price or substance of the Tender shall be sought, offered, or 

permitted except as required to conform the correction of arithmetic errors discovered by the Employer in the 

evaluation of the Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender 

opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the notice 

of the Employer, he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract award 

decisions, may result in the rejection of his Tender. 

 

45. Workmen and Wages: 

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite form 

as instructed by the Engineer or his representative.  

The contractor shall have to engage sufficient number of technically qualified and skilled persons to supervise 

and execute the work and this should be mentioned in the letter head of the Firm 

 

46.  Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on 

contingent situation at site, if required for successful completion of the work, extra items have to be carried out 

by the Contractor. If those items are already available in Trustees’ Schedule of rate, payment will be made on the 

basis of Trustees’ Schedule of rate; including surcharge in force at the time of acceptance of the tender, if any 

adopted by the Trustees with due regard to the accepted contractual percentage, if any, thereon, otherwise, if the 

rates are not available in the SMPK Schedule of Rates, then the Special Rates will be prepared as follows:-   

(i)  The rate of payment of work involving labour & material shall be fixed on the following basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 
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       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in the 

work plus 11 % towards profit and cess. 

(iv) For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus 

transport, loading & unloading (if any) plus 11 % towards profit and cess.  

  

47. Disparity in quoted rate/amount.  

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in 

percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by 

adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender. Similarly in 

case of disparity between the rate quoted in figures and in words, the rate quoted in words shall prevail. 

  

48.  Dock Permit:  

 For works inside the Docks, Dock permit required for men , materials, vehicles and  equipments etc. are to be 

procured by the successful tenderer at free of cost  as per recommendation of the executing 

departments/divisions indicating the specific number of  free permits to be issued.  But for creation of individual 

IDs in permit system a charge as applicable, will be levied per person (one time) even for companies/ Individuals 

who have been granted permission to obtain free permits by SMPK. In case the work has to be carried out in an 

operational zone, the tenderer should keep in mind that the work is to be executed without hampering the 

operational activities and should complete the work within the stipulated time specified in the tender.   

   

49.   Working Period: 

Normally the work will be carried out in three shifts 6 AM to 2 PM, 2 PM to 10 PM, 10 PM to 6. on all days 

throughout the year. The tenderer should include in his rates the cost, if any, involved on those accounts. 

 

50.  Bank Guarantee in lieu of Cash Security Deposit: 

 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General Conditions 

of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit.  In that case, the 

Contractor shall have to submit to the Engineer a performance Bond in the form of an irrevocable guarantee from 

any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this context Clause 3.6 of G.C.C. 

may be referred to. 

  

51.   Measures against pollution: - 

         The contractor shall have to take proper measures against environmental pollution during execution of work as 

directed by the Engineer.  

The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and those 

that may be issued from time to time without any extra cost to the SMPK. 

 

52. Port Area Obligations: 
The Dock area is a custom bounded area and as such the contractor shall comply with all 

Regulations of the Port and Custom authorities and those that may be imposed from time to time 

in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area. 

Whenever regulations so require, permits shall have to be obtained for such transit of 

Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 

Workmen to comply with all requirements in this “Restricted Area”.  

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of the port for stores 

and other requirements to the full satisfaction of the Port and Security Agencies. 



 

26 

 

26 

 

The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and those that 

may be issued from time to time without any extra cost to the SMPK. 

 

53.   Defect Liability Period: 

 

As this work relates to daily maintenance, defect liability period shall not be applicable. 

54. Errors in the B.O.Q : 

   In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates  

   will prevail over the rate misprinted in BOQ.                                                    
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                                         SCHEDULE T                                         Annexure-C (Contd) 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

 
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time Of Submission Of 

Tender Offer) 
 

(To be submitted with Part-I of Offer) 
Bidders must fill in the under noted columns. 

 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in     Rs.) 

Completion time 
as stated in 
tender. 

Name and address to whom 
reference can be made. 

1 (i)    

(ii) 
 

(iii) 
 

2 (i) 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 

   

(ii) 
 

(iii) 
 

                             
 (To be submitted with Part-I of Offer)    Annexure-C(Contd) 
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SCHEDULE ‘O’ SHEET – 1  
   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its 
Directors – any special particulars as to 
Directors if desire to be stated.        

       

:  

5) Name, address and other necessary 
particulars of Managing Agents, if any 
appointed by the Company. 

 

:  

6) Copies of Memorandum, Articles of 
Association (with the latest amendments, if 
any).    
                                 

:  

7) Copies of audited balance sheets of the 
Company for the last three years.                  

:  

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the 
partners and the interest of each partner in 
the partnership – any special particulars as 
to partners if desired to be stated.                                                      

:  

6) Whether the firm pays income tax over  : Rs. 10,000/- per year 
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(To be submitted with Part-I of Offer) 

 
SCHEDULE ‘O’ SHEET – 2.   

 
   

C) In case of an Individual: 
 

  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired to 
be stated.                        

            

:  

   
2) Name of the father of the Bidder. 

 
:  

   
3) Whether the Bidder carries on business in 

his own name or any other name.      
             

:  

   
4) When business was started and by whom. 
 

:  

   
5) Whether any other person is interested in 

the business directly or indirectly, if so, 
name and address etc. of such persons and 
the nature of such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 
:  

   
   
   
   

 

Dated: (Full signature of Bidder) 
 

 
 
 
 
 
 
 
 
 

(Proforma of Performance certificate/credential of works) 
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[To be issued on issuing authority’s letterhead duly signed with office seal] 
 

1. Name of the Certifying Authority: 
 
 
 

 

2.  Name of the  work : 
 

 

3. Name of the Contractor   : 
 

 

4. Schedule date of commencement and 
completion of the work as per Work Order 
: 
 

 

5. Date of actual commencement of work & 
date of actual completion : 
 

 

6. i) If there is time overrun, whether delay is 
due to the contractor (Yes/No.): 
 
ii) If yes, what  is the  extent  of delay 
attributable  to the contractor : 

 
 

 

7. Sanctioned Tender value & Actual value  
executed : 
 
 

 

8.       Quality of work 
(Excellent/satisfactory/poor) : 

 
 

 

9.  Remarks (If any)  : 
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                                                                                                                                                                              ANNEXURE – D 
 

DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

Scanned copy of the following documents to be uploaded:- 

     i)  GST registration certificate. 

  ii)  Valid Trade Licence (Valid for current period &  also for type of work).                                                                                      

iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not  applicable, the 

bidder must submit a declaration in this regard. 

      iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate. 

                   v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration Certificate 
                 vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

           vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria. 

             viii)  Balance sheet and Profit and Loss account / Trading account for the last 3  (three) financial years (i.e. 2020-
2021 , 2021-2022 and 2022-23). The same should be audited as per relevant norms wherever required.   

               ix)  Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate 

                  x)     PAN Card 
            xi)   A list of technically qualified and skilled persons would be engaged to supervise   and   execute the 

work (to be mentioned in the letter head of the Firm). 
 

       xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred / de-    listed by any Govt / 
Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the Firm). 

      xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the 
case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not 
associated with any other firm bidding for the same work (to be mentioned in the letter head of the 
Firm). 

    xiv)   A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled 
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender 
document.   

       xv)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of 
submission of signed copies of the full Tender document ,G.C.C, addenda & corrigendum in the 
letter head of the Firm. 

                       xvi)  Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) shall be duly 
signed and stamped by the Bidder. 
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N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy 
the Authorities.   

 
N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have made 
misleading or false representations in the forms, statements and attachments submitted in proof of the qualification 
requirements and their EMD will be forfeited for such action. 
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                                                                                                                                                                           ANNEXURE –D-1 

  
 

  NIT NO.:   CT/NIT/2022-23/14               Dt:    02.01.2024              
 

 
 
 

Ref. No…………                       Dated:  

 

The Chief Engineer,  
Syama Prasad Mookerjee Port, Kolkata, 
Civil Engineering Department, 
15, Strand Road,  
Kolkata – 700 001 
 

Dear Sir, 

 We, -------------------------------------------------------------- (Name of Tenderer) have fully read and understood the 

entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-tender and no 

other source, and will comply to the said document, GCC, Corrigendum and Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender documents GCC, 

Corrigendum and Addenda. 

          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

Name 

Designation:  

Date :  

Seal of the tenderer……………………………. 

 

 

 

 

 

 

                                                                                                                                                 Annexure –E 
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शशशशशश शशशशशश शशशशशशश शशशशश शशशशशशश 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

शशशशश शशशशशशशशशशश शशशशश 

CIVIL ENGINEERING DEPARTMENT 

शश, शशशशशशशश शशश, शशशशशशश -शशशशशश 

15, Strand Road, Kolkata – 700001 

 

NIT No.: CT/NIT/2022-23/14                 Dt: 02.01.2024 

 

NOTE: Last Date of  Download of tender documents 

:   23.01.2024 (up to 1200 hours) 

 

Tender is due for submission by 3:00 P.M. 

On 23.01.2024 

 

 

 

PRICE BID 

 

 

“पे्लसमेंट की तारीख से एक (01) वर्ष की अवधि के धिए दधिण 24 परगना के पेटर ोधियम घाट बज बज िेत्र पररसर के अंदर 

स्थित एसई (कोि) के तहत जि उपचार संयंत्र में धदन-प्रधतधदन के संचािन और अन्य सहायक कायों का रखरखाव” 

 

*************************************************************************** 
 Tender for “Maintenance day to day operation and other ancillary works at Water Treatment Plant 

under SE (Kol) located inside Petroleum Wharves Budge Budge area compound, south 24 Parganas 

for a period of one (01) year from the date of placement” 

**************************************************************************** 

 
 

 

 

 

 

 

 

 

    

 

Annexure-E (Contd.) 
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E- Tender for “Maintenance day to day operation and other ancillary works at Water Treatment Plant 

under SE (Kol) located inside Petroleum Wharves Budge Budge area compound, south 24 Parganas 

for a period of one (01) year from the date of placement” 

 

NIT NO  :       CT/NIT/2022-23/14                Dt:     02.01.2024 
 

 

PRICE BID 

 

TENDER PARTICULARS  

 

ESTIMATED COST                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           : Rs. 23,58,538.38(Rupees Twenty three lakh fifty eight 

Thousand five Hundred  thirty three and paisa thirty 

eight only) 

EARNEST MONEY : The intending firms would require to submit an EMD 

of Rs. 47,200.00  (Rupees forty seven Thousand Two  

Hundred only) through DD/Banker Cheque in favour of 

Syama Prasad Mookerjee Port, Kolkata on any 

scheduled/Nationalised Bank payable at Kolkata, 

otherwise their offer will be summarily rejected. Copy 

of the DD/Banker’s Cheque should be uploaded. 
 

Cost of Tender document 

(Non-refundable) 

 

 Rs. 590/-(Rupees Five Hundred Ninety only) including 

@18% GST) 

TIME OF COMPLETION : 12 Months.  

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

: 03.01.2024 to 23.01.2024 (UPTO 12:00 HRS.)                           

(Bid document will be enivida Portal).  

Bidders will have to participate in bidding process through 

website : https://SMPK.enivida.in 

DATE AND TIME FOR PRE-BID MEETING 

& SITE VISIT 

:  No pre bid meeting 

 

LAST DATE OF SUBMISSION OF E-

TENDER AND OPENING OF THE TENDER 

: Submission on 23.01.2024 

Up to 15:00 hrs. 

Opening on 23.01.2024  After 15:00 hrs.  

 

 

 
                                             शशशशशश शशशशशश शशशशशशश शशशशश शशशशशशश 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

शशशशश शशशशशशशशशशश शशशशश 

CIVIL ENGINEERING DEPARTMENT 
 

PREAMBLE TO THE BILL OF QUANTITIES 

 

E- Tender for “Maintenance day to day operation and other ancillary works at Water Treatment Plant under 

SE (Kol) located inside Petroleum Wharves Budge Budge area compound, south 24 Parganas for a period of 

one (01) year from the date of placement” 

   CT/NIT/2022-23/14                                                                             Dt: 02.01.2024 

 

 

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the 

Particular Specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly familiarise 

himself with the total scope of work and its mode of execution. 

 

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering. 

Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order Letter. 

The measurements of each item of work shall be measured jointly by the Engineer or his Representative. 

1.3 General direction and description of work or materials given elsewhere in the contract documents are not necessarily repeated 

in the description of items in the Bill of Quantities. 

1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished 

work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all risks, 

liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor. 

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of Quantities 

for works required under the Contract, then the cost of such works shall be deemed to have been included in the prices and 

rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the 

Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:- 

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, equipment machineries and 

tools including all costs, charges dues demurrages or other outlays involved in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other 

requirements. 

1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 

 

2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, water and electricity. 

2.1 All First Aid, Welfare and safety requirements. 

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable. 

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or issued 

to him by the Trustees. 

2.5      This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 

           with the estimated amount put to tender on line  based on his own analysis . 

  

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers                                      

                                                              

                                                            

 

 

 

 

                                                                      शशशशशश शशशशशश शशशशशशश शशशशश शशशशशशश 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

शशशशश शशशशशशशशशशश शशशशश 

CIVIL ENGINEERING DEPARTMENT 

 

BILL OF QUANTITIES 

 

 

NIT No. CIT/NIT/2023-24/14           dt 02.01.2024 

PRICE BID 

Work: E- Tender for “Maintenance day to day operation and other ancillary works at Water Treatment 

Plant under SE (Kol) located inside Petroleum Wharves Budge Budge area compound, south 24 

Parganas for a period of one (01) year from the date of placement” 

 

 

Sl. 

No 
Description of Item 

Quantity Rate 
Unit 

Amount     

(Rs        P) 

1 Providing services for dailiy maintenance operation  

by deploying  of semi skilled labours's for daily 

operation, cleaning & maintenance of water treatment 

plant, PWBB [in two shifts (6 AM - 2 PM & 2 PM to 

10 PM)] 

850.00 

Heads 
932.52 

Per day 

per head 

per shift 

7,84,992.00 

2 Providing services for dailiy maintenance operation  

by deploying  of Un-skilled labours's for daily 

operation, cleaning & maintenance of water treatment 

plant, PWBB [ in two shifts (6 AM - 2 PM & 2 PM to 

10 PM)] 

850 

Heads 
833.61 

Per day 

per head 

per shift 

7,08,568.50 

3 Procurement and supply of alumina ferric, grade 4, 

BIS 299:2012,  in the form of slab for treatment of 

water intended for drinking ; from reputed indigenous 

manufacturers having valid BIS license endorsement 

for manufacturing. 

10000.00 

kg 

19.00 Per Kg 1,90,000.00 

4 

Procurement and supply of bleaching powder 

confirming to specification of BIS 1065-1989; 

Graded-2 (minimum chlorine content should be 32%) 

to be used for water purification. 

1000 

Kg 
30.00 Per Kg 30,000.00 

 

 

 

5 Procurement & supply of Soda Ash, conforming to 

BIS-251 (1998) of Medium Grade to be used for 

treatment of water intended for drinking; from reputed 

indigenous manufacturers having valid BIS license 

1000.00 

Kg 

38.00 Per Kg 38,000.00 
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endorsement for manufacturing. 

6 Cleaning & removing mud from above 2000 Lt. tank 

including masonry reservoir (to be cleaned twice a 

year). 

400.00 

Cum 

67.00 Cum 26,800.00 

7 Cleaning & removing mud from above 2000 Lt. tank 

including masonry reservoir (to be cleaned twice a 

year). 

800.00 

Cum 

88.00 Cum 70,400.00 

8 Collecting sample of water for bacteriological & 

chemical test from any depth at any time during 

execution of work include hire & labour charges for 

tools & plants & sterilising the equipment, paying all 

charges & fees, testing, etc. complete in all respect as 

per direction. [payment will be done as per  submission 

of original cash Memo/Tax invoice  of recommended 

laboratory.] 

 LS LS 45,000.00 

9 Supply of various miscellaneous materials like gland 

packing, grease, lubricants, stud bolt, rubber bag, water 

meter of various diameter, repairing of 

pumps/impellers  and other required materials etc. as 

per nessesity form time to time for general 

maintenance of the plant. [Payment will be done as per 

submission of original cash Memo/Tax invoice .] 

L.S.  L.S. 1,00,000.00 

10 Supplying, fitting and fixing gunmetal wheel valve of 

approved brand and make tested to 21 kg per sq. cm. 

(for water lines only). 25 mm dia 

6.00 

Nos. 

778.00 Each 4,668.00 

11 C.I. sluice valve with flanged ends drilled to as per I.S. 

1358/62 and having all cast iron components as per I.S. 

780/71 solid forged bronze inside screw spindle having 

ultimate tensile strength not less than 4.72 MT per sq. 

cm. Spindle nut valve and seat faces to hard were 

resisting, manufactured from best quality gunmetal 

conforming to I.S. 780/71, painted black all over with 

asphalt base paint tested to 21 Kg (hydraulic pressure) 

per sq. cm. valve opening to anticlockwise direction, 

fitted and fixed complete. 

    

(i) 100 mm 8.00 5067.00 Each 40,536.00 

(ii) 150 mm 6.00 7487.00 Each 44,922.00 

 Part B     

12 
Reimbursement towards ESI Contribution payable on 

account of the employer. [This rate is tentative based 

on present ESI contribution rate if 3.25% on Minimum 
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wages upto ceiling amount 21000 and on account of 

Employer, payment shall be made on per monthj basis 

as per actual amount paid through the challan for the 

labourers deployed in the contract only, excluding 

penalty, late payment interest and fees payable, if any] 

(i) 
a) For Sl.No. 1 of Part A 850.00 

Heads 
27.04 Per 

Head 

22,984.00 

(i) 
b) For Sl.No.2 of Part A 850.00 

Heads 
24.41 Per 

Head 

20,746.38 

13 
Reimbursement towards EPF Contribution payable on 

account of the employer @ 13%. [This rate is tentative 

based on present EPF contribution rate 12% and added 

with 1% for administrative charges imposed by govt. 

on Minimum wages and on account of Employer. 

Payment shall be made on per month basis as per 

actual amount paid through the challan for the 

labourers deployed in the contract only, excluding 

penalty, late payment interest and fees payable, if any.] 

 
   

 
a) For Sl.No. 1 of Part A 850.00 

Heads 
108.16 Per 

Head 

91,936.00 

 
For Sl.No.2 of Part A 850.00 

Heads 
97.63 Per 

Head 

82,985.50 

14 
Reimbursement towards Bonus Contribution payable 

on account of the employer. [The bonus as applicable 

as per Bonus Act is to be paid the contract labours by 

the contractor and the same is to be reimbursed as per 

actual amount paid through the challan for the 

labourers deployed in the contract only,excluding 

penalty,late payment interest and fees payble,if any.] 

8.00 

Heads 
7000.00 Per 

heads 

56,000.00 

                                                                                                                           TOTAL =    Rs. 23,58,538.38 
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B.F from pre page                                                                                  Total = Rs. 23,58,538.38 

                                                                                                                                      
(Rupees Twenty three lakh fifty eight Thousand five Hundred  thirty three and paisa thirty eight only) 

 

Tenderer to fill up the following [score out which is not applicable] 

                                            

                                                                                              price not to be quoted here 

(a)……………………………..%                                         

               (in figures)                                                           Below par (-) Rs. 

                                                                                              

…………………………………………………Percent 

              (in words)                                                                

                                                                                              

(b)………………………………………………   At par                                        NIL 

             

 

(c)……………………………..%                                      

               (in figures)                                                         Above par (+) Rs. 

                                                                                              

………………………………………………… Percent 

              (in words) 

                                                                                                                                                                              

Total Tendered Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Date:          

                                                                            ______________________ 

                                                                              (Signature of Tenderer) 

 

 [Total amount of tender, completion time and preliminary time as quoted / stated above are to be 

carried over to Form of Tender attached] 

                                                                                                          

Witness: -                                                                                             

(Name in block letters) 

Address: 

Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 
To 
The Chief Engineer, 
Syama Prasad Mookerjee Port, Kolkata. 
 

 I/We_____________________________________________________________________________having 
examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works 
required to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions 
of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the 
annexed Bill of Quantities within 12 (Twelve) Months from the date of order to commence the work and in the 
event of our tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement 
in the form hereto annexed with such alterations or additions thereto which may be necessary to give effect to 
the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & 
General Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the 
said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance 
thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) __________Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials required 
by the work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), SMP, Kolkata vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months.    
 
                                                                                                                                                                          

Dated:                                                                        (Signature of Bidder with Seal) 
 

    
  Name of the Bidder :  

 
   Address :  
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                   ANNEXURE - F 

General Conditions of Contract 

Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6th 

Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting held 

on July, 2014 
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 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       

& HALDIA DOCK COMPLEX 

 

 JULY , 2014  

     
GENERAL CONDITIONS OF CONTRACT 

  
 CLAUSE 
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1. AMENDMENT TO GENERAL CONDITIONS OF 
CONTRACT 
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2. DEFINITION 
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… GC 5 – GC 9 

5. THE CONTRACT & GENERAL OBLIGATIONS OF 

CONTRACTOR 

 

… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND 

COMPLETION OF WORK 
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GC - 1 

AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimate
d Value 
of Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of 
work 

1% of the 
estimated value of 
work 

Up to 
Rs. 10 
Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of 
work 
subject to a 
maximum 
of Rs. 
20,000/- and 
minimum of 
Rs. 5,000/-. 

½% of the 
estimated value of 
work subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE 
TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 

Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 
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[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE 
TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1.    DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except 

where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of 

Trustees for the Port of Calcutta, a body corporate under Section 3 of 

the Major Port Trusts Act, 1963, including their successors, 

representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the 

person appointed to act in his place under Sections 14 and 14A of the 

Major Port Trusts Act, 1963 

 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 

tender/offer has been accepted by the Trustees and includes the 

Contractor’s representatives, heirs, successor and assigns, if any, 

permitted by the Board/Chairman. 

 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on 

its behalf and includes the Manager (Infrastructure & Civic 

Facilities) or other official as may be appointed from time to time by 

the Employer, with written notification to the Contractor, to act as 

Engineer for the purpose of the Contract, in place of the “Engineer” 

so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to 

the Engineer or any other official appointed from time to time by the 

Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 

Representativ

e 

1.6 “Work” means the work to be executed in accordance with the 

Contract and includes authorised “Extra Works” and ‘Excess 

Works” and “Temporary Works”. 

 

Works 

1.7 

 

“Temporary Works” means all temporary works of every kind 

required in or about the execution, completion or maintenance of the 

works and includes (without thereby limiting the foregoing 

definitions) all temporary erections, scaffolding, ladders, timbering, 

soaking vats, site offices, cement and other godowns, platforms and 

bins for stacking building materials, gantries, temporary tracks and 

roads, temporary culverts and mixing platforms. 

 

Temporary 

works 

1.8 “Extra Works” means those works required by the Engineer for 

completion of the Contract which were not specifically and separately 

included in the schedule of items of the works i.e. (Bill of Quantities) 

of the tender. “Excess Works” means the required quantities of work 

in excess of the provision made against any item of the bill of 

Extra works 

and Excess 

works 
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Quantities. 

1.9 “Specifications” means the relevant and appropriate Bureau of 

Indian Standard’s specifications / International Standard’s 

Specifications (latest revisions) for materials and workmanship unless 

stated otherwise in the Tender. 

 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and 

specification and any modification of such drawings approved in 

writing by the Engineer and such other drawings as may from time to 

time be furnished or approved in writing by the Engineer. 

 

Drawings 

1.11 

 

 “Contract” means and includes the General and Special Conditions of 

Contract, Specifications, Drawings, priced Bill of Quantities, the 

Tender / Offer, the letter of acceptance of the Tender/Offer, the 

Contract Agreement, if separately entered into and the Schedule of 

Rates and Price, if any, adopted by the Trustees at their discretion. 

 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 

nature required or about the execution, completion or maintenance of 

the works or temporary works and includes (without thereby limiting 

the foregoing definition) all machinery and tools but does not include 

materials or other things intended to form or forming part of the 

permanent works. 

 

Constructio

nal Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 

through which the works are to be executed by the Trustees for the 

purpose of the Contract. 

 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of 

the Tender/Offer of the Contractor, subject to such additions thereto 

and deductions therefrom as may be made by the Engineer under the 

provisions here in after contained. 

 

Contract 

Price 

1.15 “Month” means English Calendar Month. 

 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, 

act of foreign enemies, hostilities) whether war be declared or not), 

Civil War, rebellion, revolution, insurrection or military or usurped 

power or use or occupation by the Trustees of any portion of the 

works in respect of which a certificate of completion has been issued 

(all of which are herein collectively referred to as the excepted risks). 

 

Excepted 

Risks 

 

1.17 Word importing the singular only, also includes the plural and vice-

versa where the context so requires. 

Singular/ 

Plural 



 

47 

 

47 

 

 

1.18 The heading and marginal notes in these General Conditions of 

Contract shall not be deemed to be part thereof or be taken into 

consideration in the interpretation or construction thereof or of the 

contract. 

 

Headings/ 

Marginal 

Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to 

include overhead costs of the Contractor, whether on or off the site.  

 

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

REPRESENTATIVE. 

 

 

2.1 The Contractor shall execute, compete and maintain the works in 

terms of the contract to the entire satisfaction of the Engineer and 

Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject 

to limitation of Clause 2.5 hereof, from the Engineer’s 

Representative. 

Authority of 

Engineer’s 

Representative 

2.3 The Engineer shall have full power and authority : 

 

(a) to supply to the contractor from time to time during the progress 

of the works such further drawings and instructions as shall be 

necessary for the purpose of proper and adequate execution and 

maintenance of the works and the contractor shall carry out and 

be bound by the same.  

(b) to alter or modify the specification of any material and 

workmanship and to inspect the work at any time.  

 

(c) to order for any variation, alteration and modification of the 

work and for extra works. 

 

(d) to issue certificates as per contract. 

 

(e) to settle the claims & disputes of the Contractor and Trustees, as 

the first  referee. 

 

(f) To grant extension of completion time. 

Engineer’s  

Power 

2.4 

 

The Engineer’s Representative shall : 

 

(i) watch and supervise the works. 

 

(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 

 

(iii) have power to disapprove any material and workmanship not 

in accordance with the contract and the contractor shall 

comply with his direction in this regard.  

 

Power of 

Engineer’s 

Representative. 
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(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  

 

(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 

 

(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of the 

work and 

 

(vii) have such other powers and authorities vested in the 

Engineer, which have been delegated to him in writing by the 

Engineer under intimation to the Contractor.  

 

 

 

 

 

 

 

GC - 5 

   

2.5 Provided always that the Engineer’s Representative shall have no power 

: 

 

(a) to order any work involving delay or any extra payment by the 

Trustees, 

(b) to make variation of or in the works; and  

(c) to relieve the Contractor of any of his duties or obligations under 

the Contract.  

 

Limitation of 

Engineer’s 

Representati

ve’s Power 

 

2.6 Provided also as follows :  

 

(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter 

to disapprove such work or materials and to order the pulling 

down, removal, breaking-up thereof and re-constructing at the 

contractor’s cost and the contractor shall have no claim to 

compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of 

the Engineer’s Representative, he shall be entitled to refer the 

matter to the Engineer who shall thereupon confirm, reverse or 

vary such decision.  

(c) Any written instructions or written approval given by the 

Engineer’s Representative to the contractor, within the terms of 

delegation of power and authority vested in the Engineer to his 

Representative in writing, shall bind the contractor and the 

Trustees as though it had been given by the Engineer, who may 

from time to time make such delegation.  

Engineer’s 

Overriding 

Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES   
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3.1 The Contractor shall, before making out and submitting his 

tender/offer, be deemed to have inspected and examined the site, fully 

considered all factors, risks and contingencies, which will have direct 

and indirect impact on his expenses and profit from the work and 

shall be specifically deemed to have taken the following aspects into 

consideration : 

The tender 

must 

encompass 

all relevant 

aspects/ 

issues.  

 (a) The form and nature of the site and its surroundings including 

their sub-surface, hydrological, tidal and climatic conditions, the 

means of access to the site and all other local conditions, 

including the likely charges and costs for temporary way-leave, 

if any, required for the work.  

 

Site & Local 

condition. 

 

 (b) The drawings, specifications, the nature and extent of work to 

be executed and the quality, quantity and availability of the 

required materials and labour for the work and the need to 

execute the work to the entire satisfaction of the Engineer, and 

also by complying with the General and Special Conditions of 

Contract.  

 

Drawing/ 

Specification

/ 

Nature &  

extent of 

work to be 

done. 
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 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, 

equipment and Construction materials. 

 

Accommodation 

for Contractor’s 

men/materials. 

 

 (d) The sources and means of procurement of water for drinking, 

washing and execution of work, and source and availability of 

electrical power, all at Contractor’s cost.  

 

Water for 

drinking etc. 

/Electrical 

power. 

 

 (e) Payment of taxes and duties and compliance of all applicable 

statutes, ordinances and law together with the rules made 

thereunder, the rules, regulations and bye-laws of public 

bodies or any local or other authority by the Contractor, 

keeping the Trustees indemnified against penalties and 

liabilities of every kind arising from the Contractor’s failure in 

such compliance. 

 

Payment of 

Taxes/duties 

and observance 

of all statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the agreement 

or for any legal instrument including Bank Guarantees and 

Indemnity Bonds.  

Payment of 

Stamp Duty 

by the 

Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms 

supplied by the Trustees, unless stipulated otherwise in the Notice 

Inviting the Tender and shall be faultless in figures and free from 
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erasing. Corrections, if any, shall only be made by scoring out and 

initialling of the revised figure.  

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 

tender or subsequently, shall disclose the names of their 

owners/partners/share holders at the required points of time. The 

failure in this regard shall be treated as a breach and a contract, if 

entered into, shall be liable to be cancelled.  

 

Disclosure of 

Owner’s name. 

 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 

every tender must be submitted with Earnest Money of the 

amount calculated as per the following scale. 

Earnest  

Money and 

Security Deposit. 

 Estimated Value of 

Work 

Amount of Earnest Money  

 

For Works Contract 

For Contract of 

Supplying Materials 

or Equipment only 

Up to Rs. 

1,00,000=00 

5% of the estimated 

value of work 

1% of the estimated 

value of work 

Over 

Rs. 1,00,000=00 

2% of the estimated 

value of work subject 

to a maximum of Rs. 

20,000/- and minimum 

of Rs. 5,000/-. 

½% of the estimated 

value of work subject 

to a maximum of Rs. 

10,000/- and 

minimum of Rs. 

1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash 

or by Banker’s Cheque of any Calcutta Branch of a Nationalised 

Bank of India drawn in favour of Calcutta Port Trust or in the form 

of any “Account Payee” Draft of any Nationalised Bank of India 

drawn in favour of “Calcutta Port Trust” and payable at 

Calcutta/Haldia, as the case may be, and the receipt granted therefor 

be kept attached to the Tender/Offer in the Sealed Cover.  

 

Method of 

Paying E.M. 

 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 

interest through A/c. Payee Cheque drawn on a Nationalised Bank of 

Calcutta / Haldia. 

 

Refund of 

E.M. 

 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 

deposited fixed Security with the Trustees’ FA & CAO / Manager 

(Finance) according to his Class of Registration, shall be exempt from 

depositing the Earnest Money, as per the following scale : 

Exemption 

from E.M. to 

Regd. Firms 
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 Class of Registration Amount of Fixed 

Security 

Financial Limit of 

Each Tender 

 

 

A 

 

Rs. 25,000/- 

Any tender priced up 

to Rs.5,00,000/- 

 

 

B 

 

Rs. 10,000/- 

Any tender priced up 

to Rs.2,00,000/- 

 

 

C 

 

Rs. 5,000/- 

Any tender priced up 

to Rs.1,00,000/- 

 

  

(e)  (i) Tender submitted without requisite Earnest    Money may be liable 

to rejection.  

 

  (ii) If before expiry of the validity period of his Tender/Offer, the 

tenderer amends his quoted rates or tender/offer making them 

unacceptable to the Trustees and/or withdraws his tender/offer, the 

Earnest Money deposited shall be liable to forfeiture at the option of 

the Trustees. 

Tender with- 

out EM liable 

to rejection. 

 

Forfeiture of 

E.M. before  

Acceptance of 

offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 

Trustees as part of the Security Deposit, for which a separate Treasury 

Receipt shall be issued to the Contractor after cancellation of the 

previous Receipt of Earnest Money.  

E.M. to be 

converted to 

part S.D. 

 

 (g)  Balance security for works contract shall be recovered by deduction 

from all progressive Bill (including final Bill, if necessary) @ 10% of 

the gross value of work in each such bill, so that the total recovery may 

not exceed the quantum computed as per the under noted percentages 

of the total value of work actually done up to the stage of completion. 

Mode of  

recovery of 

balance S.D. 

 

 

 

 

 

 

 

 

 

GC - 8 

   

 Value of Work % of Security 

Deposit for works 

contract. 

% of Security 

Deposit For 

contract of supply- 

ing materials & 

equipment only. 

 

Scale of S.D. 

recovery.  

 

For works up to 

Rs.10,00,000/-. 

 

10% (Ten percent) 1% (One percent) 
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52 

 

For works costing more 

than Rs.10,00,000/- and 

up to Rs.20,00,000/- 

 

10% on first 

Rs.10,00,000/- +7½% 

on the balance.  

1% on first 

Rs.10,00,000/- + 

½% on the 

balance. 

 

For works costing more 

than Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- + 7 

½% on the next 

Rs.10,00,000/- + 5%  

on the balance.  

 

1% on first 

Rs.10,00,000/- + 

½% on the next 

Rs.10,00,000/- + 

¼% on the 

balance. 

 

 (h)  Balance Security for Contract of supplying materials and 

equipment computed in terms of the percentages given above, shall 

have to be deposited with the Trustees’ Treasurer in advance and 

within 30 days from the date of placement of supply order, either in 

cash or by A/c. Payee Draft of a Nationalised Bank of India drawn 

in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as 

the case may be.  

 

S.D. for 

supply 

contracts to 

be deposited 

in advance. 

 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor 

on the amount of Earnest Money/Security Deposit held by the 

Trustees, at any stage. 

No interest 

payable on 

E.M. /S.D 

 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 

Clause 9.3 hereinafter and subject to deduction, if any, under the 

provision of Sub-clause 3.5 (ii) herein below. Id, however, the 

Contract provides for any maintenance period. 50% of the Security 

Deposit may be refunded against any of the treasury Receipt for 

that amount on expiry of half of the maintenance period and the 

balance deposit on the expiry of the said maintenance period and 

after the Engineer has certified the final completion of work in 

Form G.C.2 and the Contractor has submitted his “No Claim” 

Certificate in Form G.C.3. 

 

Mode of 

refund of S.D. 

 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at 

the option of the Trustees, if the Contractor fails to carry out the work 

or to perform/observe any of the conditions of the Contract. The 

Trustees shall also be at liberty to deduct any of their dues from the 

Security Deposit, fixed Security, Earnest Money or from any sum due 

or to become due to the Contractor under any other contract. 

Forfeiture of 

S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 

submit to the Engineer a performance Bond in the form of an irrevocable 

Bank 

Guarantee 
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guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised 

Bank of India in the proforma annexed hereto and for the sum and period as 

mentioned in the letter of acceptance of the Tender/Offer, within 15 days from 

the date of such letter, failing which the Contract shall be liable to be terminated 

and the earnest money shall be liable to forfeiture; all at the discretion of the 

Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 

revalidation thereof, wherever required, has to be borne by the Contractor and it 

shall be his sole responsibility to arrange for timely revalidation of such Bank 

Guarantee, failing which and for non-fulfilment of any contractual obligation by 

the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim 

against the Guarantee and/or enforce the same unilaterally. 

 

in lieu of 

Cash S.D. 

in certain 

cases 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 

Crore, along with their tender comprising Special Conditions of Contract, General 

Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 

Agreement duly signed by their authorized representative. The Proforma of the 

Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 

than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 

document to be submitted by each tenderer, without which the tender shall not be 

considered.” 

 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 

 

(a) The contract documents shall be drawn-up in English language. English 

language to 

be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable 

only within the jurisdiction of the High Court at Calcutta, India, including 

the following Acts : 

1. The Contract Act (India), 1872. 

2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act,1970. 

6. The Dock Workers’ Act,1948. 

7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicabili

ty of laws 

on the 

contract 

 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer 

or his representative, the contractor shall, at his own expense, enter into and 

execute a Contract Agreement to be prepared by him in the form annexed hereto. 

Until such Contract Agreement is executed, the other documents referred to in 

the definition of the term ‘Contract’ here-in-before, shall collectively be the 

Contract. 

Contractor 

to Execute 

Contract 

Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory 

of one another. Should there by any discrepancy, ambiguity, omission or error in 

the various contract documents, the Engineer shall have the power to correct the 

same and his decision shall be final and binding on the parties to the Contract. 

 

Interpretat

ion of 

contract 

documents 

–

Engineers’ 

Power 
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4.4 Two copies of the Drawings referred to in the general and special 

Conditions of Contract and in the Bill of Quantities, shall be furnished by 

the Engineer to the Contractors free of cost for his use on the work, but 

these shall remain the property of the Trustees and hence, the Contractor 

shall return them to the Engineer or his Representative on completion of 

the work, if not torn or mutilated on being regularly used at site. 

 

All Drawings 

are Trustees’ 

property. 

 

4.5 The Contractor shall prove and make at his own expense any working or 

progress drawings required by him or necessary for the proper execution 

of the works and shall, when required, furnish copies of the same free of 

cost to the Engineer for his information and/or approval, without meaning 

thereby the shifting of Contractor’s responsibility on the Engineer in any 

way whatsoever. 

 

Contractor to 

prepare 

working / 

progress 

drawings 

 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 

Contract or any part thereof without the written permission of the 

Engineer. Even if such permission be granted, the Contractor shall remain 

responsible (a) for the acts, defaults and neglect of any sub-contractor, his 

agents, servants or workmen as fully as if these were the acts, defaults or 

neglects of the Contractor himself or his agents, servants or workmen and 

(b) for his full and entire responsibility of the contract and for active 

superintendence of the works by him despite being sublet, provided always 

that the provision of labourers on a “piece rate” basis shall not be deemed 

to be sub-letting under this clause. 

 

Contractor 

cannot sub-let 

the work 

 

4.7 Unless otherwise specified, the Contractor shall be deemed to have 

included in his Tender/Offer all his cost for supplying and providing all 

constructional plant, temporary work. Materials both for temporary and 

permanent works, labour including supervision thereof, transporting to 

and from the site and in and about the work, including loading, unloading, 

fencing, watching, lighting, payment of fees, taxes and duties to the 

appropriate authorities and other things of every kind required for the 

construction, erection, completion and maintenance of the work. 

Contractors’ 

price is 

inclusive of all 

costs 

 

4.8 

 

 

The Contractor shall be solely responsible for the adequacy, stability and 

safety of all site operations and methods of construction, even if any prior 

approval thereto has been taken from the Engineer or his Representative. 

The Contractor shall not be responsible for the correctness of the design or 

specification of the Temporary and Permanent works formulated by the 

Engineer; but the Contractor shall be fully responsible for the correct 

implementation thereof, as also for any design and specification 

prepared/proposed/used by the Contractor. 

 

Contractor is 

responsible for 

all 

construction 

process, except 

for correctness 

of design and 

specification 

formulated by 

the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor 

shall submit to him the details of his (a) programme for execution of the 

work, (b) proposed procedure and methods of work, (c) proposed 

Contractor to 

submit his 

programme of 
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55 

 

deployment of plant, equipment, labour, materials and temporary works. 

The submission to and/or any approval by the Engineer or his 

Representative to any such programme or particulars shall not relieve the 

Contractor of any of his obligations under the contract.  

 

work 
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 If for any reason the contractor be unable to adhere to his earlier 

programme, he shall submit his revised programme for completion of 

work within the stipulated time whenever asked to do so. 

 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 

during execution of the works and as long thereafter as the Engineer or 

his representative shall consider necessary during the maintenance 

period. The Contractor or his competent and authorised agent or 

representative shall be constantly at site and instructions given to him by 

the Engineer or his representative in writing shall be binding upon the 

Contractor subject to limitation in Clause 2.5 hereof. The Contractor 

shall inform the Engineer or his representative in writing about such 

representative/agent of him at site. 

 

Contractor 

to supervise 

the works 

 

4.11 The Contractor shall employ in execution of the Contract only qualified 

careful and experienced persons and the Engineer shall be at liberty to 

direct the Contractor to stop deployment of any of is staff, workmen or 

official at site and the Contractor shall within 48 hours comply with such 

instruction without any demur whenever the Engineer shall feel that the 

deployment of the person concerned will not be conducive to the proper 

and timely completion of the work. 

 

Contractor 

to deploy 

qualified 

men and 

Engineer’s 

power to 

remove 

Contractor’s 

men 

 

4.12 The Contractor shall be responsible for the true and proper setting out of 

the works in relation to reference points/lines/levels given by the Engineer 

in writing. The checking of any setting-out or of any alignment or level by 

the Engineer or his Representative shall not in any way relieve the 

contractor of his responsibility for the correctness thereof and he shall 

fully provide protect and preserve all stakes, templates, bench marks, 

sight rails, pegs, level marks, profile marks and other things used in 

setting out the works. 

 

Contractor is 

responsible 

for line, 

level, setting 

out etc. 

4.13 From the commencement of the works till issue of the completion 

certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall 

take full responsibility for the care thereof. Save for the excepted risks, 

any damage, loss or injury to the work or any part thereof shall be made 

good by the Contractor at his own cost as per instruction and to the 

satisfaction of the engineer, failing which the Engineer or his 

Contractor is 

responsible 

to protect the 

work 
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Representative may cause the same to be made good by any other agency 

and the expenses incurred and certified by the Engineer shall deem 

proper. This Clause will not apply to that part of the work, which might 

have been taken over by the Trustees on partial completion of the work 

and in such case the Contractor’s obligation will be limited to repairs and 

replacement for manufacturing or construction defects during the 

Maintenance period (Guarantee Period) as per the directions of the 

Engineer as also for defects/damages if any caused to the work by the 

Contractor during such repairs and replacement in the maintenance 

period.  
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4.14 The Contractor shall at his own cost protect support and take all 

precautions in regard to the personnel or structure or services or 

properties belonging to the Trustees or not which may be interfered with 

or affected or disturbed or endangered and shall indemnify and keep 

indemnified the Trustees against claim for injury, loss or damage caused 

by the Contractor in connection with the execution and maintenance of 

the work to the aforesaid properties, structures and services and/or to 

any person including the Contractor’s workmen. Cost of Insurance 

Cover, if any, taken by the Contractor shall not be reimbursed by the 

Trustees, unless otherwise stipulated in the Contract. 

 

Contractor is 

responsible 

for all 

damages to 

other 

structures / 

persons 

caused by him 

in executing 

the work. 

 

4.15 The Contractor shall immediately inform the Engineer’s 

Representatives if any fossil, coins, articles of value or antiquity and 

structures and other remains or things of geological or archaeological 

importance be discovered at site which shall remain the property of the 

Trustees and protect them from being damaged by his workmen and 

arrange for disposal of them at the Trustees’ expense as per the 

instruction of the Engineer’s Representative. 

 

Fossils, 

Treasure 

travois, etc. 

are Trustees’ 

property 

4.16 The Contractor shall be deemed to have indemnified and shall 

indemnify the Trustees against all claims, demands, actions and 

proceedings and all costs arising therefrom on account of : 

 

(g) Infringement of any patent right, design, trademark or name or 

other protected right in connection with the works or temporary 

work. 

 

(h) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, for getting all materials and 

equipment required for the work. 

(i) Unauthorised obstruction or nuisance caused by the contractor in 

Contractor to 

Indemnify the 

Trustees 

against all 

claims for 

loss, damage, 

etc. 
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respect of Public or Private or Private road, railway tracks, 

footpaths, crane tracks, waterways, quays and other properties 

belonging to the Trustees or any other person. 

(j) Damage/injury caused to any highway and bridge on account of the 

movement of Contractor’s plants and materials in connection with 

the work. 

(k) Pollution of waterway and damage caused to river, lock, sea-wall or 

other structure related to waterway, in transporting contractor’s 

plants and materials. 

(l) The Contractor’s default in affording all reasonable facilities and 

accommodation as per the direction of the Engineer or his 

Representative to the workmen of the Trustees and other agencies 

employed by or with the permission and/or knowledge of the 

Trustees on or near the site of work. 

 

4.17 Debris and materials, if obtained by demolishing any property, building 

or structure in terms of the Contract shall remain the property of the 

Trustees. 

Dismantled 

materials 

Trustees’ 

property 

 

 

 

 

GC – 13 

   

4.18 

 

The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following : 

 

(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 

rubbish, surplus earth or temporary works no longer 

required. 

 

(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion 

of the work, without which payment against final bill may 

be liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 

pollution of whatever nature during execution and 

maintenance of the works and to prevent rubbish, refuse 

and other materials from being thrown into the water by 

the Contractor’s men or those of his agency. 

 

(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their 

wages, transport, accommodation, medical and all other 

statutory benefits and entry permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the 

Contractor’s quoted 

rates/price must be 

all inclusive 
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requirements of local authority or the Engineer or his 

Representative for preventing (i) spread of any infectious 

disease like smallpox, cholera, plague or malaria by taking 

effective actions for destruction of rats, mice, vermin, 

mosquitoes, etc. and by maintaining healthy and sanitary 

condition, (ii) illegal storage and distribution of Drugs, 

Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 

unlawful, riotous or disorderly conduct of the Contractor’s 

or his Sub-Contractor’s workmen, (iv) deployment  of 

workmen of age less than 16 years. 

 

4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 

Contractor, if the same is posted or sent by hand to the address 

given in the tender or to the Contractor’s Site Office or to the 

Registered Office of the Contractor. The time mentioned in 

these conditions for doing any act after direction or notice shall 

be reckoned from the time of such posting or despatch. 

 

Notice to 

Contractor. 

 

4.20 The Contractor and his Sub-contractor or their agents and 

men and any firm supplying plant, materials and equipment 

shall not publish or caused to be published any photographs or 

description of the works without the prior authority of the 

Engineer in writing. 

 

Contractor not to 

publish photograph 

or particulars of 

work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 

direction of the Engineer or his representative to any other 

Contractor engaged by the Trustees and their workmen to the 

Trustees’ own staff and to the men of other Public Body on or near 

the site of work and in default the Contractor shall be liable to the 

Trustees for any delay or expense incurred by reason of such 

default. 

Contractor to 

provide 

facilities to 

outsiders 

 

4.22 The work has to be carried out by the Contractor causing the 

minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 

minimum 

possible 

hindrance to 

traffic 

movement 

4.23 All constructional plants, temporary works and materials when 

brought to the site by the Contractor shall be deemed to be the 

property of the Trustees who will have lien on the same until the 

satisfactory completion of the work and shall only be removed 

from the site in part or in full with the written permission of the 

Engineer or his Representative. 

Trustees’ lien 

on 

Contractor’s 

Plant & 

Equipment. 
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5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 

WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the 

receipt of Engineer’s letter informing acceptance of the 

Contractor’s tender/offer by the Trustees or within such 

preliminary time as mentioned by the Contractor in the Form of 

Tender or the time accepted by the Trustees. The Contractor shall 

then proceed with the work with due expedition and without delay, 

except as may be expressly sanctioned or ordered by the Engineer 

or his Representatives, time being deemed the essence of the 

contract on the part of the contractor. 

Preliminary 

time to 

commence 

work an 

maintenance of 

steady rate of 

progress 

 

5.2 The Contractor shall provide and maintain a suitable office at or 

near the site to which the Engineer’s Representative may send 

communications and instructions for use of the Contractor. 

Contractor’s 

site office 

 

5.3 Unless specified otherwise in the contract or prior permission of 

the Engineer has been taken, the contractor shall not execute the 

work beyond the working hours observed by the Engineer’s 

Representative and on Sundays and Holidays observed in the 

Trustees’ system, except in so far as it becomes essential on 

account of tidal work or for safety of the work. If the progress of 

the work lags behind schedule or the work has been endangered 

by any act or neglect on the part of the contractor, then the 

Engineer or his Representative shall order and the contractor at 

his own expense shall work by day and by night and on Sundays 

and Public Holidays. Any failure of the Engineer or his 

Representative to pass such an order shall not relieve the 

contractor from any of his obligations. The Engineer’s decision in 

this regard shall be final binding and conclusive. 

 

Contractor to 

observe 

Trustees’ 

working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for 

the work shall be procured and supplied by the contractor with the 

approval of the Engineer or his Representative and subject to 

subsequent testing as may be required by the Engineer or his 

Representative. The Engineer shall exercise his sole discretion to 

accept any such materials. 

Contractor to 

supply all 

materials as per 

requirement of 

the Engineer or 

his 

representative 

 

5.5 Unless stipulated otherwise in the contract all materials, 

workmanship and method of measurement shall be in accordance 

with the relevant Codes (Latest Revision) of the Bureau of Indian 

Standards and the written instructions of the Engineer or his 

Representative. Where no specific reference is available in the 

contract, the material and workmanship shall be of the best of their 

respective kinds to the satisfaction of the Engineer. 

Materials & 

Works 
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5.6 Samples shall be prepared and submitted for approval of the 

Engineer or his representative, whenever required to do so, all at the 

Contractor’s cost. 

 

Contractor to 

submit samples 

for approval 

 

 Unless stipulated otherwise in the contract, the cost of any test 

required by the Engineer or his representative in respect of materials 

and workmanship deployed on the work, shall be borne by the 

Contractor. 

 

Contractor to 

arrange all 

testing at his 

own cost. 

 

5.8 Regarding the supply of any materials by the Trustees to the 

contractor in accordance with the contract, the following conditions 

shall apply : 

 

 

 (a) The Contractor shall, at his own expense, arrange for 

transporting the materials from the Trustees’ Stores, watching, 

storing and keeping them in his safe custody, furnishing of 

statement of consumption thereof in the manner required by the 

Engineer or his representative, return of surplus and empty 

container to the Trustees’ Stores as per the direction of the 

Engineer or his Representative. 

 

The Contractor 

shall account 

for and look 

after the 

Trustees’ 

materials 

 

 (b) Being the custodian of the Trustees’ materials, the contractor 

shall remain solely responsible for any such materials issued to 

him and for any loss or damage thereof for any reason other 

than “Excepted Risks”, the Contractor shall compensate the 

Trustees’ in the manner decided by the Engineer and shall at no 

stage remove or cause to be removed any such material from the 

site without his permission in writing. 

 

Contractor to 

compensate for 

loss and damage 

to Trustees’ 

materials 

 

 (c)The Trustees’ materials will generally be supplied in stages and in 

accordance with the rate of progress of work but except for grant 

of suitable extension of completion time of work as decided by the 

Engineer. The Contractor shall not be entitled to any other 

compensation, monetary or otherwise, for any delay in the supply 

of Trustees’ materials to him. The Contractor shall, however, 

communicate his requirement of such materials to the Engineer 

from time to time. 

Delay in supply 

of Trustees’ 

materials will 

only entitle the 

Contractor for 

extension of 

completion time 

of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 

from the contractor’s bills and/or any of his other dues, 

progressively according to the consumption thereof on the 

work and/or in the manner decided by the Engineer or his 

representative and at the rate/s stipulated in the contract. 

These rates shall only be considered by the contractor in the 

preparation of his tender/offer and these will form the basis of 

escalation/variation, if in future the contractor is required to 

Recovery from 

Contractor for 

Trustees’ 

materials 

under normal 

circumstances 
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procure and provide any such material on the written order of 

the Engineer consequent on the Trustees’ failure to effect 

timely supply thereof. 

 

 (e) If the Engineer decides that due to the contractor’s negligence, 

any of the Trustees’ materials issued to the contractor has 

been – (i) lost or damaged, (ii) consumed in excess of 

requirement and (iii) wasted by the contractor in excess of 

normal  wastage, then the value thereof shall be recovered 

from the contractor’s bills or from any of his other dues, after 

adding 19 ¼% extra over the higher one of the followings -   

 

(1) The issue rate of the materials at the Trustees’ Stores and 

 

(2) The market price of the material on the date of issue as would 

be determined by the Engineer. 

 

Recovery from 

Contractor for 

Trustees’ 

materials 

under other 

circumstances. 

5.9 The Engineer or his Representative shall have the power to insect 

any material and work at any time and to order at any time – (I) 

for removal from the site of any material which in his opinion is 

not in accordance with the contract or the instruction of the 

engineer or his representative, (ii) for the substitution of the 

proper and suitable materials, or (iii) the removal and proper re-

execution of any work which in respect of material and 

workmanship is not in accordance with the contract or the 

instructions of the Engineer. The Contractor shall comply with 

such order at his own expense and within the time specified in the 

order. If the contractor fails to comply, the Engineer shall be at 

liberty to dispose any such materials and re-do any work in the 

manner convenient to the Trustees by engaging any outside 

agency at the risk and expense of the contractor and after giving 

him a written prior notice of 7 days. 

Contractor to 

replace 

materials/work 

not acceptable 

to the Engineer 

or his 

Representative 

5.10 No work shall be covered up and put out of view by the 

contractor without approval of the Engineer or his 

Representative and whenever required by him, the contractor 

shall uncover any part or parts of the work or make openings in 

or through the same as may be directed by the Engineer or his 

representative from time to time and shall reinstate or make good 

those part of works thus affected to the satisfaction of the 

Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 

Engineer, if the initial covering up was with prior written order of 

the Engineer or his Representative. 

 

Contractor to 

seek approval 

of Engineer or 

his 

Representative 

before covering 

up any portion 

of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 

time the written order to resume the execution is received by him. 

During such suspension the contractor shall protect and secure the 

work to the satisfaction of the Engineer or his Representative. All 

extra expenses in giving effect to such order shall be considered by 

the Trustees, unless such suspension is – 

 

(a) otherwise provided for in the contract, or 

 

(b) necessary by reason of some default on the part of the 

contractor, or  

 

(c) necessary by reason of climatic conditions on the site, or  

 

(d) necessary for proper execution of the works or for the safety of 

the works or any part thereof. 

 

The Engineer shall settle and determine such extra payment 

and/or Extension of completion time to be allowed to the 

contractor, as shall, in the opinion of the Engineer be fair and 

reasonable, and the same shall be final and binding on the 

Contractor. 

 

Contractor to 

suspend work 

on Order from 

Engineer or his 

Representative 

5.11.

1 

If at any time before or after commencement of the work the 

Trustees do not require the whole of the work tendered for the 

Engineer shall notify the same to the contractor in writing and the 

contractor shall stop further works in compliance of the same. The 

Contractor shall not be entitled to any claim for compensation for 

underived profit or for such premature stoppage of work or on 

account of curtailment of the originally intended work by reason 

of alteration made by the Engineer in the original specifications, 

drawings, designs and instructions. 

 

 

5.12 

 

 

 

 

 

 

 

 

 

 

 

 

When the whole of the work has been completed to the satisfaction 

of the Engineer and has passed any final test prescribed in the 

contract, the contractor shall, within 21 days of submission of his 

application to the Engineer, be entitled to receive from him a 

certificate for completion of work in Form G.C.1, annexed hereto. 

If any part of the total work having been completed to the 

satisfaction of the Engineer, be taken over and/or used by the 

Trustees, the Contractor shall on application be entitled to partial 

completion certificate in the Form G.C.1 indicating the portion of 

the work covered by it, so that the Contractor’s liability during 

maintenance period of the contract, if any, shall commence from 

the date mentioned in such certificate so far as the completed 

portion of the work is concerned. 

 

Completion 

Certificate 

G.C.1. 
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6.0 TERMS OF PAYMENT : 

 

 

6.1 

 

 

No sum shall be considered as earned by or due to the Contractor 

in respect of the work till final and satisfactory completion thereof 

and until a certificate of final completion in Form G.C.2 has been 

given by the Engineer. 

 

On account payments, if any, made prior to issue of the certificate 

in Form G.C.2, shall all be treated as mere advance, which shall 

stand recoverable in full or in part, if the Engineer so decides in 

the context of Contractor’s unfulfilled contract condition, if any. 

 

All interim 

payments are 

advances till 

issue of 

Certificate in 

Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 

measurements of actual work done, as recorded in the Trustees’ 

measurement books and at accepted tendered or at agreed rates, 

as the case may be, except as otherwise provided in the contract 

and when the Engineer decides any other rate for change in the 

scope of work or omission, if any, on the part of the Contractor. 

 

Payment on the 

basis of 

measurements 

at agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 

having an initially stipulated completion period of 4 months or 

more, on account payments may be made sat the discretion of the 

Engineer or his Representative at intervals deemed suitable and 

justified by him. Provided always that subject to execution of work 

of substantial value in the context of the contract price, the 

interval of such on account payments shall be decided by the 

Engineer or his Representative, which shall ordinarily not be less 

than 1 month in between two payments for on account bill and/or 

advance. 

 

Limitation for 

on account 

payment  

6.4 Measurement for works done shall be progressively taken by the 

Engineer’s Representative and entered in the Trustees’ 

Measurement Book, at intervals deemed suitable and proper by 

him and/or the Engineer. The Contractor or his duly accredited 

Representative or Agent shall remain present at the time of such 

measurement and assist the engineer’s Representative in every 

manner required by him. After the measurements taken have been 

entered in the Measurement Book, the Contractor or his Agent 

shall sign the Measurement Book at the wend of such 

Measurements over the Contractor’s Rubber Stamp as a token of 

acceptance of all such measurements, recorded above and prior to 

such signature. If the Contractor or his Agent fails to participate 

even after 3 days written notice from the Engineer’s 

Representative, the measurement shall be taken ex-parte by the 

Engineer’s Representative and those shall be accepted by the 

Recording of 

measurements 
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Contractor. 
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6.5 Based on the quantum of work and the value thereof 

computed in the Measurement Book, the Contractor shall type 

out his bill in the proforma approved by the  

Engineer and submit the same to the Engineer’s 

Representative in quadruplicate, duly signed by him or his 

accredited Agent over his Rubber Stamp. The Engineer or his 

Representative may in his absolute discretion, allow advance 

payment against such bill to the extent of an amount not 

exceeding 75% of the “net payable” sum of the said bill, 

subject to adjustment thereof against the bill at the time of 

checking and auditing the bill at the Trustees’ end. The 

measurement Book will not be handed over to the Contractor; 

but he will obtain the abstracts of quantities, amounts and 

recoveries to type out the bill. 

 

Contractor to 

prepare and 

submit his bills 

6.6 At the discretion of the Engineer or his Representative and 

only in respect of accepted offers/where estimated amount put 

to tender would be Rs.2,00,000/- or more, advance payment 

may be made to the extent of 75% of the value of any material 

purchased and brought to the site by the Contractor. Provided 

always that –  

 

(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 

 

(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 

 

(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 

contractor’s materials, 

 

(iv) the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the contractor 

postponing the execution of the work or otherwise, 

 

 

 

 

 

 

 

 

Advance 

payment against 

Non-perishable 

materials 

 (v) in the event of storage of such materials within the 

Trustees’ protected areas in the Docks, the contractor 

shall submit an Indemnity Bond in the proforma and 

manner acceptable to Trustees’ whereby the contractor 

shall indemnify the Trustees against all financial 

loss/damage, on account of loss/damage to such materials 

for whatever reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 

Engineer an irrevocable Bank Guarantee favouring the 

Trustees and for the same sum as is being advance, in the 

proforma and manner acceptable to the Trustees. The 

Guarantee shall be of a Calcutta/Haldia Branch of any 

Nationalised Bank or a Schedule Commercial Bank, as the 

case may be, acceptable to the Trustees and shall remain 

valid till the anticipated period of consumption of such 

materials in the work. The Bank Guarantee must bear an 

undertaking by the issuing Bank guaranteeing automatic 

payment of the guaranteed sum to the Trustees by the Bank 

on the date of expiry of the validity of the Guarantee, unless 

with the prior written approval of the Engineer on behalf of 

the Trustees, the Bank has extended the validity of the 

Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 

contractor's bills or any other dues, progressively with the 

consumption of the materials on the basis of quantity 

consumed. Consequent on full recovery of the advance the 

Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 

above, shall be returned to the Contractor duly discharged 

by the Engineer on behalf of the Trustees. 

 

 

 

 

 

 

 

 

 

6.7 No certificate of the Engineer or his representative shall protect 

the Contractor against or prevent the Trustees from obtaining 

repayment from the Contractor, in case the Engineer or his 

representative should overcertify for payment or the Trustees 

should over-pay the Contractor on any account. 

 

Recovery for 

wrong and 

over payment 

6.8 No claim for interest shall be admissible or payable to the 

Contractor at any stage and in respect of any money or balance 

or Bank Guarantee, which may be due to the Contractor from 

the Trustees, owing to dispute or otherwise or for any delay on 

the part of the Trustees in making interim or final payment or 

otherwise. 

 

Interest not 

admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION : 

 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall 

be treated as estimated quantities of the work and shall never be 

deemed as actual or correct quantities of the works to be 

executed by the contractor in fulfilment of his obligation under 

the contract. 

 

Quantities in 

Bill of 

Quantities of 

Tender 

7.2 The Engineer shall have the power to order the Contractor in 

writing to make any variation of the quantity, quality or form of 

the works or any part thereof that may, in his opinion, be 

Engineer’s 

power to vary 

the works 



 

66 

 

66 

 

necessary and the Contractor upon receipt of such an order 

shall act as follows : 
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7.2 

 

(a) Increase or decrease the quantity of any work included in the 

contract. 

 

(b) Omit any work included in the contract. 

 

(c) Change the Character or quality or kind of any work included 

in the contract. 

 

(d) Change the levels, lines, position and dimensions of any part of 

the work, and 

 

(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract 

or be treated ass revocation of the contract, but the value (if any) of 

all such variations evaluated in accordance with the Engineer’s sole 

decision shall be taken into account and the contract price shall be 

varied accordingly. 

 

Variation by 

engineer do 

not vitiate the 

contract 

7.4 Provided always that written order of the Engineer shall not be 

required for increase or decrease in the quantity of any work upto 

15% where such increase or decrease is not the result of any 

variation order given under this clause but is the result of the 

quantities exceeding or being less than those stated in the bill of 

quantities. Provided also that verbal order of variation from the 

Engineer shall be complied with by the Contractor and the 

Engineer'’ subsequent written confirmation of such verbal order 

shall be deemed to be an order in writing within the meaning of this 

clause. 

Where written 

order for 

variation is 

not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 

additional work unless they have been carried out under the 

written orders of the Engineer. 

 

(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 

respect of any extra work done or work omitted by his order. 

Payment for 

extra or 

additional, or 

omitted work 

or substituted 

work, 

Engineer’s 

powers 

 (c)  All extra, additional or substituted work done or work omitted 

by order of the Engineer shall be valued on the basis of the rates 

ad prices set out in the contract, if in the opinion of the 

Engineer, the same shall be applicable. If the contract does not 

contain any rates or prices directly applicable to the extra, 

additional or substituted work, then the Engineer may decide 

the suitable rates on the basis of Schedule of Rates (including 

surcharge in force at the time of acceptance of tender), if any, 

adopted by the Trustees with due regard to the accepted 
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contractual percentage, if any thereon. In all other cases the 

Engineer shall solely determine suitable rates in the manner 

deemed by him as fair and reasonable, and his decision shall be 

final, binding and conclusive. 

 

 

GC – 22 

 

 (d)  If the nature or amount of any omission or addition relative to 

the nature or amount of the whole of the contract work or to any 

part thereof shall be such that, in the opinion of the Engineer, 

the rate of prices contained in the contract for any item of the 

works or the rate as evaluated under sub-clauses (b) and (c) of 

this clause, is by reason of such omission or addition rendered 

unreasonable or in-applicable, the Engineer shall fix such other 

rate or price as he deems proper and the Engineer’s decision 

shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 

DAMAGE / TERMINATION OF CONTRACT 

 

 

8.1 Should the quantum of extra or additional work of any kind or 

delayed availability of the Trustees’ materials to be supplied as per 

contract or exceptionally adverse climatic conditions and natural 

phenomenon or strikes, lock-outs, civil commotion or other special 

circumstances of any kind beyond the control of the Contractor, 

cause delay in completing the work, the contractor shall apply to the 

Engineer in writing for suitable extension of completion time within 

7 days from the date of occurrence of the reason and the Engineer 

shall thereupon consider the stated reasons in the manner deemed 

necessary and shall either reject the application or determine and 

allow in writing the extension period as he would deem proper for 

completion of the work with or without the imposition of 

“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and 

his decision shall be final and binding on the Contractor. If an 

extension of completion time is granted by the Engineer without 

imposition of liquidated damage, from the Clause No.8.3 of the 

Liquidated damage shall apply from its date of expiry, if the work 

be not completed within the extended time, unless stated otherwise 

in the decision communicated by the Engineer, as aforesaid. 

 

Extension of 

completion time 

8.2 a) If the Contractor fails to complete the work within the 

stipulated dates or such extension thereof as communicated by 

the Engineer in writing, the Contractor shall pay as 

compensation (Liquidated Damage) to the Trustees and not as a 

penalty, ½% (half percent) of the total value of work (contract 

piece) as mentioned in the letter of acceptance of the 

tender/offer, for every week or part thereof the work remains 

unfinished. Provided always that the amount of such 

compensation shall not exceed 10% of the said value of work. 

The amount of Liquidated damages shall be determined by the 

‘Liquidated 

Damage’ and 

other 

compensation 

due to Trustees 
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Engineer, which shall be final and binding. 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall 

have the power to recover the said amount of 

compensation/damage in Sub-clause (a) of this clause, from any 

money due or likely to become due to the Contractor. The 

payment or deduction of such compensation/damage shall not 

relieve the Contractor from his obligation to complete the work 

or from any of his other obligations/liabilities under the contract 

and in case of the Contractor’s failure and at the absolute 

discretion of the Engineer, the work may be ordered to be 

completed by some other agency at the risk and expense of the 

Contractor, after a minimum three days notice in writing has 

been given to the Contractor by the Engineer or his 

Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 

Trustees may, in their absolute discretion, terminate the contract 

and enter upon the site and works and expel the Contractor there 

from after giving him a minimum 3 days’ notice in writing, due to 

occurrence of any of the following reasons and decision of the 

Trustees in this respect, as communicated by the Engineer shall be 

final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

 

Default of the 

Contractors 

remedies & 

powers/Termi

nation of 

Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is 

not satisfactory or the work is not likely to be completed within 

the agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has 

without any lawful excuse under these conditions has kept the 

work suspended for at least 15 days despite receiving the 

Engineer'’ or his Representative'’ written notice to proceed 

with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 

dismantle or demolish and replace work for 7 days after 

receiving from the Engineer or his representative the written 

notice stating that the said materials or work were condemned 

and rejected by him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance 

with the contract or is persistently or flagrantly neglecting to 

carry out his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised 

or offered by or on behalf of the contractor t any officer, 
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servant or representative of the Trustees or to any person on 

his or their behalf in relation to the obtaining or to the 

execution of the contract. 

 

 (vii) The Contractor is adjusted insolvent or enters into 

composition with his creditors or being a company goes into 

liquidation either compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be 

issued by the Engineer on behalf of the Trustees, the Contractor 

shall hand over all the Trustees’ tools, plant and materials issued to 

him at the place to be ascertained from the Engineer, within 7 days 

of receipt of such letter. 

 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 

power to complete the work through any other agency at the 

Contractor’s risk and expense and the Contractor shall be debited 

any sum or sums that may be expended in completing the work 

beyond the amount that would have been due to the Contractor, had 

he duly completed the work of the work in accordance with the 

contract. 

 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 

receipt payment of only 90% of the value of work actually done or 

materials actually supplied by him and subject to recoveries as per 

contract, provided the work done and materials conform to 

specifications at the time of taking over by the Trustees. The 

payment for work shall be based on measurements of actual work 

done and priced at approved contract rates or other rates, as decided 

by the Engineer. The payment for materials supplied shall be at the 

rates as decided by the Engineer, which shall I in no case be more 

than market rates prevailing at the time of taking over by the 

Trustees. The Engineer’s decision in all such case shall be final, 

binding and conclusive. 

 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 

Contractor until the work is completed by other agency and the 

Contractor’s liabilities to the Trustees are known in all respect. 

 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

 

9.1 On completion of execution of the work the Contractor shall 

maintain the same for a period, as may be specified in the form of a 

Special Condition of the Contract, from the date mentioned in the 

Initial Completion Certificate in Form G.C.1. Any defect/fault, 

which may appear in the work during aforesaid maintenance period, 

arising, in the sole opinion of the Engineer or his representative, 

from materials or workmanship not in accordance with the contract 

or the instruction of the Engineer or his representative, shall, upon 

Contractor’s 

obligation for 

maintenance 

of work. 
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the written notice of the Engineer or his representative, be amended 

and made good by the Contractor at his own cost within seven days 

of the date of such notice, to the satisfaction of the Engineer or his 

representative, failing which the Engineer or his representative shall 

have the defects amended and made good through other agency at 

the Contractor’s risk and cost and all expenses, consequent thereon 

or incidental thereto,   shall be recoverable from the Contractor in 

any manner deemed suitable by the Engineer. 
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9.2 The Contractor shall not be considered completed and the work shall not 

be treated as finally accepted by the Trustees, until a Final Completion 

Certificate in Form G.C.2 annexed hereto shall have been signed and 

issued by the Engineer to the contractor after all obligations under the 

Contract including that in the maintenance period, if any, have been 

fulfilled by the Contractor. Previous entry on the works or taking 

possession, working o using thereof by the Trustees shall not relieve the 

Contractor of his obligations under the contract for full and final 

completion of the work. 

 

Certificate 

of final 

completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 

may apply for the refund of his Security Deposit by submitting o the 

Engineer (I) The Treasury Receipts granted for the amount of Security 

held by the Trustees, and (ii) his “No further claim” Certificate in Form 

G.C.3 annexed hereto (in original), where upon the Engineer shall issue 

Certificate in Form G.C.2 and within two months of the Engineer’s 

recommendation, the Trustees shall refund the balance due against the 

Security Deposit to  the Contractor, after making deduction therefrom in 

respect of any sum due to the Trustees from the Contractor. 

 

Refund of 

Security 

Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES 

AND ARBITRATION 

 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 

connected with the interpretation of the Contract including the meaning 

of Specifications, drawings, designs and instructions or as to the quality 

of workmanship or as to the materials used in the work or the execution 

of the work whether during the progress of the works or after the 

completion and whether before or after the determination, abandonment 

or breach of the contract the decision of the Engineer shall be final and 

binding on all parties to the contract and shall forthwith be given effect 

to by the Contractor.  

 

Engineer’s 

decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, 

he shall within 15 days after receiving notice of such decision require 

that the matter shall be referred to Chairman, who shall thereupon 

consider and give a decision.  

 

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the Arbitration.  
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Chairman, he shall within 15 days after receiving notice of such decision 

require that within 60 days from his written notice, the Chairman shall 

refer the matter to an Arbitrator of the panel of Arbitrators to be 

maintained by the Trustees for the purpose and any such reference shall 

be deemed to be a submission to arbitration within the meaning of 

Indian Arbitration Act, 1940 or any statutory modification thereof.  

 

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever, another 

person from panel shall be appointed as Sole Arbitrator and he shall 

proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date 

he issues notice to both the parties fixing the date of first hearing. 

 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 

normally be 4 months as provided in Indian Arbitration Act, 1940 or 

any amendment thereof. The Arbitrator may, if found necessary, 

enlarge the time for making and publishing the award, with the consent 

of the parties.. 

 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 

be fixed by the Arbitrator in his sole discretion. Upon every or any such 

reference the cost of any incidental to the reference and award 

respectively shall be in the discretion of the Arbitrator who may 

determine, the amount thereof or by whom and to whom and in what 

manner the same shall be borne and paid. 

 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 

subject to the provisions of the Indian Arbitration Act 1940 or any 

amendment thereof. The Arbitrator shall give a separate award in 

respect of each item of disputes and respective claim referred to him by 

each party and give reason for the award. 

 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract 

– within only the parameters of scope and conditions of the contract in 

question. 

 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 

Arbitration Act, 1940 and rules made thereunder, for the time being in 

force, shall apply to the arbitration proceedings under this Clause.  

 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 

the work with due diligence in accordance with Engineer’s decision. The 

Engineer also shall not withhold any payment, which, according to him, 

is due or payable to the Contractor, on the ground that certain disputes 

have cropped up and are likely to be referred to arbitration.  
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10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 

appearing in the letter of acceptance of the tender / offer is less 

than Rs.40,00,000/-. 

 

 

 [b] The Contractor shall have to raise disputes or differences of any 

kind whatsoever in relation to the execution of the work to the 

Engineer within 30 days from the date of occurrence of the cause 

of dispute and before the preparation of the final bill, giving 

detailed justifications, in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must 

be submitted to the Engineer, with detailed justification in the 

context of contract conditions, before the issuance of final 

completion certificate in Form G.C.-2 ibid.  

No dispute or difference on any matters whatsoever, the 

Contractor can raise pertaining to the Contract after 

submission of certificate in form G.C.3 by him.  

 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 

prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 

shall not be entertained by the Engineer and / or by any 

Arbitrator subsequently.  

 

 

 [e] The Chairman / Trustees shall have the right to alter the 

panel of Arbitrators, vide Clause 10.3 hereinabove, on their 

sole discretion, by adding the names of new Arbitrators and / 

or by deleting the names of existing Arbitrators, without 

making any reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
 

 

 
To 

The Manager (I&CF),  
Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to 

be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities 

within ___________ months / weeks from the date of order to commence the work and in the event of our tender being 
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 

such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and 

incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We 
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 

Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 
Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required by the work 

from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. ___________________________ of  
_____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months. 
                                                                                

              ___________________________                                                                                                                         

Dated :                                                                                                     (Signature of Bidder with Seal) 
 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation 

:  
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

HALDIA DOCK COMPLEX 
 

FORM G.C.1 

 

Contractor ___________________________________________________________  

 

Address     ----------------------------------------------------------------------------------------- 

 

                  -----------------------------------------------------------------------------------------   

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on the 

__________________ day of ___________ 2000    in accordance with terms of the Contract and you are required to 

maintain the work as per Clause 62  of the General Conditions of Contract and under provisions of the Contract 

for a period of _______________________ weeks / months / years 

 

 from the ______________ day of  

_____________ 2000    to __________________ day of _____________ 2000   . 

 

 

                                                                                     Yours faithfully, 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL                                                               

 

 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
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HALDIA DOCK COMPLEX 
 

FORM G.C.2. 

 

Certificate of  Final Completion. 

 

The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O…………………………………..dt…………………………….  

                      C.E.O………………………………….dt…………………………….  

 

Work Order No…………………………………………………………………….. 

                        

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in 

accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by  the 

Contractor.  

 

 

 

 

 

 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 

 

 

(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 

 

The Manager (I&CF) 

Haldia Dock Complex 

Calcutta Port Trust 

Haldia. 

(Atten:………………………………………….) 

 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the 

execution of the following work viz:-  

 

Name of work : _________________________________________________________ 

                 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  

 

                                                                                   Yours faithfully, 

 

                                                                                                                                             (Signature of the Contractor) 

                                                                             Dated ___________ 

Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a statutory 
body constituted under Major Port Trust Act ,1963 under the rules there under and statutory 
modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called 
“EMPLOYER’’ which expression unless excluded by or repugnant to the context be deemed to include 
his successor/s in office) on the one part and ___________________________ ______________ 
(hereinafter called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the 
context he deemed to include his heirs, executors, administrators, representative, successor in officer 
and permitted assigns) of the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 
 

i. The said Tender/Offer & the acceptance of Tender/ Offer. 

ii. The Drawings. 

iii.The General Conditions Of Contract. 

iv. Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi. The Specifications. 

vii.The Bill Of Quantities. 

viii. All correspondences by which the contract is added, amended, varied or modified in any way 

by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute ,complete  and maintain 
the work in conformity in all respects with the provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution 

,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 
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IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto as 
fixed (or have set their respective hands and seals) the day and year first above written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 

 
 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash 

Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any 

nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by 

the Engineer/ Legal Adviser of the Trustees.  
 

 

 

Ref. ___________________           Bank Guarantee No. ________________________ 

                 Date ________________________ 

To  

The Board of Trustees for the Port of Kolkata, 
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15, Strand Road 

Kolkata – 700 001 

 

Dear Sirs, 

 

In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 

EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its successors 

administrators and assigns) having awarded to                                               

_____________________________, with registered office at _____________________                                    

(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context or 

meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT  by issue of 

EMPLOYER’S  work order dated ______________ the same having been unequivocally accepted by the 

Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No __________________________ dated 

____________________ Valued at Rs                             _______________________________ for “                                        

” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance of 

the entire Contract equivalent to Rs.                           ( rupees                                                  only)  to the 

EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office at             

(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to pay 

the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(                   only)  

as aforesaid at any time   upto                       without any demur, reservation, contest, recourse or protest an/or 

without any reference to the CONTRACTOR, Any such demand made by Employer on the Bank shall be 

conclusive and binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or any 

dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not to 

revoke this guarantee during its currency without previous consent of employer and further agrees that the 

guarantee herein contained shall continue to be enforceable till the Employer discharges his guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this 

guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. 

Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 

exercise of any powers vested in them or any right which they might have against Contractor, and to exercise 

the same at any time in any manner, and other to enforce or to forebear to enforce any covenants, contained or 

implied, in the CONTRACT between EMPLOYER  and CONTRACTOR or any other course of remedy or 

security available to EMPLOYER . The Bank shall not be released of its obligations under these presents by 

any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by reason or 

any other acts of omission or commission on the part of employer or any other indulgence shown by 

EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this provision, have 

the effect of reliving the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against the 

Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and notwithstanding 

any security or other guarantee that EMPLOYER may have in relation to the CONTRACTOR’S liabilities.   
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Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs       

   (rupees                                      only) and it shall remain in force up to and including                                       

and shall be extended from time to time for such period , on whose behalf this guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..2010  ……………………….. at 

………………………………………. 

 

 

WITNESSES 

 

 

----------------------------------------------                ---------------------------------------------------------- 

               (Signature)        (Signature) 

 

 

 

-----------------------------------------------             ----------------------------------------------------------- 

                    (Name)        (Name) 

 

 

 

--------------------------------------------           ---------------------------------------------------------------- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

                     

 

                                                                                                          Dated ………………………. 
 

 

Integrity Pact 
Between 

Syama Prasad Mookerjee Port, Kolkata (SMPK) hereinafter referred to as “The Principal/ Employer”. 

 

And 

 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The 

Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and of 

fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 

 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the 

tender process and the execution of the contract for compliance with the principles mentioned above. 
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NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced 

dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:- 

 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said 

stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of work by avoiding the 

high cost and the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ 

CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by providing 

assurance to them that their competitors will also abstain from bribing and other    corrupt practices and the 

PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent 

procedures.  

 

Section 1 – Commitments of the Principal/ Employer. 

 

(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  

        the following principles:  

a. No employee of the Principal, personally or through family members, will in connection with 

the tender for, or the execution of a contract, demand, take a promise for or accept, for self or 

third person, any material or immaterial benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 

Principal will, in particular, before and during the tender process, provide to all Bidder(s) the 

same information and will not provide to any Bidder(s) confidential/  additional information 

through which the Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the 

Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard, the 

Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 
 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles during his participation  in the tender process and during the contract 

execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of the 

Principal’s employees involved in the tender process or the execution of the contract or to any third person any 

material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any 

kind whatsoever during the tender process or during the execution of the contract. 
 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, 

whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract, 

submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization in 

the bidding process. 
 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information or document provided by the Principal as part of the business relationship, regarding plans, technical 

proposals and business details, including information contained or transmitted electronically. 
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d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in 

India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the 

foreign principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” 

shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to 

the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of 

Foreign Suppliers” is annexed and marked as Annex-A. 
 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is committed 

to or intends to make to agents, brokers or any other intermediaries in connection with the award of the contract. 
 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to 

such offences. 
 

Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of 

Section 2 above, or in any other form such as to put his reliability or credibility in question, the Principal is entitled to 

disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.  
 

Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, the 

Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security. 
 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the 

contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor liquidated 

damages of the contract value or the amount equivalent to Performance Bank Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity 

pact with any other Company in any country conforming to the anti corruption approach or with any other Public 

Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify his exclusion 

from the tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be 

taken as considered appropriate. 

 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this 

Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and Sub-

contractors. 
 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions. 
 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance 

with provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 
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(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties 

comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their functions 

neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority 

designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract 

documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ 

CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall 

be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with 

confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties 

related to the contract provided such meetings could have an impact on the contractual relations between the Principal and 

the Contractor. The parties offer to the Monitor, the option to participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance Officer 

of Syama Prasad Mookerjee Port, Kolkata within 8 to 10 weeks from the date of reference or intimation to him by the 

Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic 

situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of 

this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the Management 

of the Principal and request the Management to discontinue or to take corrective action, or to take other relevant action. 

The Monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no right to demand 

from the parties that they act in a specific manner, refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and the 

Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or reported to 

the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance 

Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of Accounts 

of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information and documents 

in English and shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 

 

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution of 

the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall 

expire after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this 

pact as specified above, unless it is discharged/determined by Chairman, SMPK. 
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Section 11 – Other Provisions: 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 

Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium 

members. 
 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains 

valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         

_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 

 

 

              (Office Seal)      (Office Seal) 

 

 

Place : 

 

Date  : 

 

 

Witness 1: 

 

(Name & Address) ………………………………….. 

 

                              …………………………………… 

 

                              …………………………………… 

 
 

Witness 2: 

 

(Name & Address) ………………………………………… 

 

                              …………………………………………. 

                             …………………………………………. 
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ANNEXURE-A 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is not 

registered with SMPK shall apply for registration in the prescribed Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original certificate 

of the principal confirming the agency agreement and giving the status being enjoyed by the agent and the 

commission/ remuneration/salary/retainer ship being paid by the principal to the agent before the placement of 

order by SMPK.  
 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties have 

stated that they are not paying any commission to the Indian agents, and the Indian representative is working on 

the basis of salary or as retainer, a written declaration to this effect should be submitted by the party (i.e. 

Principal) before finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and authority 

given to commit the Principals. In case the agent/representative be a foreign Company, it is to be conformed 

whether it is real substantial Company and details of the same shall be furnished.  
 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in India.  
 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives in 

India, is to be paid by SMPK in Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether 

manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing 

the agent to make an offer in India in response to tender either directly or through the agents /representatives. 
 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for the 

Tenderer in the quoted price(s), is to be paid by SMPK in India in equivalent Indian Rupees.  
 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the 

commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 90 

days after the discharge of the obligations under the contract.  
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2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the concerned 

tender liable for rejection or in the event of a contract materializing, the same liable to termination by SMPK. 

Besides this there would be a penalty of banning business dealings with SMPK or damage or payment of a named 

sum.  
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