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SYAMAPRASADMOOKERJEEPORT,KOLKATA
(FormerlyKOLKATAPORTTRUST)

QATHT THTE @S I, FHIARTAT (TF H FHIARTAT I 28e)
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1.0 fRfa=rEmE=sg==1 / NOTICE INVITING TENDER

st /NIT NO.: 1526/NSD/23-24/ET/223 dated 13.03.2024

E-Tender is invited from reliable contractors with required experience as per
Prequalification criteria stipulated in Tender Document for “Development of gardens
at different areas of N. S. Dock and maintenances of garden at Subhas Bhavan, 8
No workshop, 4 No site office, administrative building, container scanner area
(both inside and outside N.S.Docks) for one year from the date of placement of
work order.”as per Bill of Quantities the Bid Document may be seen from the
https://kopt.enivida.in. Corrigenda or clarifications, if any, shall be hosted on
theabove- mentioned website only. The tender is also published on SMPK website

(www.smportkolkata.shipping.gov.in).

fAafaeT fit sg= /SCHEDULE OF TENDER (SOT)

[N anN hd
a.lldal He]

1526/NSD/23-24/ET/223 dated 13.03.2024

/TENDER NO.
b. Afe=T F1aFT /MODE OF e-Procurement System
TENDER (Online part Techno-Commercial Bid and Price

Bid through Enivida
Portalhttps://kopt.enivida.in/)

The intending bidders are required to submit their
offers electronically through e-tendering portal.
No physical tender is acceptable by SYAMA
PRASAD MOOKERIJEE PORT, KOLKATA.

c.i) FHRTATATHAATNTA/Estimated Cost 0f

Work

Rs 18,96,451.00 (Rupees eighteen lakhs ninety
six thousand four hundred fifty one only)

Rs. 38,000.00 (Rupees thirty eight thousand
only)DD/Banker’s Cheque in favour of Syama
Prasad Mookerjee Port, Kolkata on any
scheduled/Nationalised Bank payable at Kolkata
otherwise their offer will be summarily rejected.




ii) sTrges STAT Tid/Earnest Money As per cl. 2, page no.12

Deposit Or

payable through DD / RTGS / NEFT
tobetransferredon
A/C:SyamaPrasadMookerjeePort,Kolkata
A/cNo0:067502000000491
IFSC:IOBA0000675
BankName:IndianOverseasBank
BranchName:STRANDROADBranch

The intending bidders should submit the
tender cost of Rs.590/-(Rupees five
hundred ninety only) including @18%
GST)to KoPT through DD/Banker’s
Cheque in favour of Syama Prasad
Mookerjee Port, Kolkata on any
scheduled/Nationalised Bank payable at

iii) FrfaraT aaTast it Frae/ Tender Kolkata otherwise their offer will be
Document fee (Non-refundable) summarily rejected. As per cl. 2, page
no.12
Or

payable through DD / RTGS / NEFT /
BankTransferetc.,)tobetransferredon
A/C:SyamaPrasadMookerjeePort,Kolkata
A/eNo0:067502000000491
IFSC:IOBA0000675
BankName:IndianOverseasBank
BranchName:STRAND ROAD Branch

iv)TTee T8T T TET 9[e%/ Railtel Tender TPF- 0.1% of estimate cost (Minimum 750/-
Processing Fee (Non-refundable) Mode of | Maximum 7500/-+GST Registration Charges

Payment: - E-payment Only through Rs.2000/- +Applicable GST Per Year.
Debit/Credit Card or Net Banking.
ATt 7 =T3S A 13.03.2024 to 04.04.2024 (up to 12:00 hrs.)

RIS YeTs U4l 1 faf2/Date of NIT
available to parties to download

e. ettt &t fafer siwawa/ Pre — Bid No Pre-bid meeting
Meeting Date & Time

f. s Tt AfEET axaras # fma s | 04.04.2024 (up to 12:00 hrs.)

F7 Freifaaari@/Last date of submission

of EMD & Tender Document fee at Syama
Prasad Mookerjee Port, Kolkata

g. EACIEHEIE CEIEGE TG 13.03.2024 (From 14:00 hrs. onwards)

greiesa At/ Date of Starting of e-Tender
for submission of online Techno Commercial
Bid and Price Bid at Enivida Portal




h.2-AfaaT 1 AFeTeT S|y w2 & Sy 04.04.2024 (Up to 15:00 hrs.)

fatar/Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

i. S-S rreiTaa a/Date & 05.04.2024 (After 13:00 hrs.)
time of opening of Tender

&9 2 /Note: In the event of any unforeseen closure of work / holiday on any of the

above days, the same will beopened / held on the next working day without any further

notice.

SATATET 61 FHT / List of Annexures:

Important Instructions for E- procurement : - Annexure - A
Commercial Terms & Conditions : - Annexure - B
Techno Commercial Bid : - Annexure - C
List of Scanned Documents required to be uploaded  : - Annexure — D

(Document consisting Annexure A to Annexure D

To be treated as Techno Commercial Part)

Price Bid (Financial Part) : - Annexure — E
(Both the Techno Commercial Part &

Financial Part will be uploaded separately

& will be available both in the SMPK website

&Enivida Portal)

General Conditions of Contract : - Annexure — F

Srefteror srfirar Superintending Engineer (NSD)
fafaeEsi=ataraamr/ Civil Engineering Department

LATHT THTE q@sit o, FHraawrdal / SYAMA PRASAD MOOKERJEE PORT, KOLKATA
AT sreror sTfesRTet / Tender Inviting Authority.




ANNEXURE-A

2.0 -fafaeT & oo agcaqot 991/ Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet
Explorer version 8 or above, and Java 8 Update 151 or 161.

Further, bidders are requested to go through the following information and instructions
available on the Enivida Portal https://kopt.enivida.in before responding to this e-
tender:

Bidders Manual Kit

Help for Contractors

FAQ

Tt /Contact Persons (Syama Prasad Mookerijee Port, Kolkata):
1. S.K.Halder, SuperintendingEngineer(NSD)
2. M.R.Mukherjee, Executive Engineer(NSD),Mob.No. 9434160506

.0 AMSe1/E-maillDs :-  sk.halder@kolkataporttrust.gov.in &
mr.mukherjee@kolkataporttrust.gov.in

U F7 (THTIET Tee) /Contact Persons (Enivida Portal):
FI 797 /Phone No.: - 7278929467/8448288981
5 / AT T-E-Mail IDs: -

enividahelpdesk@gmail.com&ewizardkumar@gmail.com

YV VVYVY

All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

E-tender cannot be accessed after the due date and time mentioned in NIT.

SMPK reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any
other document uploaded which is not required as per the terms of the tender shall
not be considered.

The bid will be evaluated based on the filled-in technical & commercial formats.

Bidder has fully read and understood the entire Tender Document, GCC,
Corrigendum and Addenda, if any downloaded from under the instant e-tender and
no other source, and will comply to the said document, GCC, Corrigendum and
Addendum.

A declaration in this regard is to be made by the bidder.

(A) Tender will be opened electronically on specified date and time as mentioned in
the NIT. Bidders can witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted
in the Enivida Portal.
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Bidder has fully read and understood the entire Tender Document, GCC,
Corrigendum and Addenda, if any downloaded from under the instant e-tender and
no other source, and will comply to the said document, GCC, Corrigendum and
Addenda

A declaration in this regard is to be made by the bidder.

A) Tender will be opened electronically on specified date and time as mentioned in the
NIT. Bidder’s can witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the
e-Enivida Portal




Annexure —B

SYAMA PRASAD MOOKERJEE PORT
BICKESIBRIRUICEI
Civil Engineering Department
3refieror Sifiiar, T, TH. IR &1 brafe
Office of the Superintending Engineer, N. S. Docks
51,3901, Sfl. SRS, HIABIA700043

51, C.G.R. Road, Kolkata — 700 043
E-mail id: sk.halder@kolkataporttrust.gov.in

3.0 arfurfsas f{aw sfi 9o1F / Commercial Terms & Conditions

SL. NO.
9 /TERMS

1 Mere participation in e-tender will not mean that a particular bidder will be automatically considered
qualified and their bids will be entertained. Such qualification will be reviewed at the time of techno-
commercial evaluation of bids also.

2 Copy of valid NSIC Certificate or MSME Certificate under MSME has to be submitted along with the
bid.

3 e i/ EARNEST MONEY: As Per NIT

4  E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of
Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or
MSME for items for which the tender is invited.

5 T H 15 /SCOPE OF WORK: As per E-Tender Document

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of
Contract, Specifications, Bill of Quantities and other documents forming part of this Contract wherever
the Contract so requires.

7  The several documents forming the Contract shall be taken, as mutually explanatory to one another and
in case of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the Terms
and Conditions over the General Conditions of Contract of SMP, Kolkata. In case of any dispute,
question or difference either during the execution of the Contract or any other time as to any matter or
thing connected with or arising out of this Contract, the decision of the Chief Engineer, SYAMA
PRASAD MOOKERIJEE PORT, KOLKATA, thereon shall be final and binding upon all parties.
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The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the
Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. Trustees’
General Conditions of contract is the integral part of the tender / contract. The above-mentioned
General Conditions of Contract may be inspected at the office of the undersigned on any working day
before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a tender in
full or in part and / or reject a tender in full or in part without assigning any reason thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the
High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in connection with the
preparation and submission of their bids or for any other expenses incurred in connection with such
bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself
thoroughly familiarized with the site conditions, existing road facilities for carrying materials etc.
before submission of the e-tender. He may contact Superintending Engineer (Netaji Subhash Dock)/
or his authorized representative at his office at 51, CGR Road, Kolkata- 43 in this regard. Non-
compliance of the same will in no way relieve the successful bidder of any of his obligations in
performing the work in accordance with this Bid Document within the quoted price.

J4d1 /VALIDITY : -

The tender shall remain open for acceptance for a period of ) 49T¥/ HEIH ( 4 (four) monthsfrom the
date of opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable
to forfeiture at the option of the Trustees / sanctioning Authority.

T-3¥eT dietiardar /NON- RESPONSIVE BIDDER: -

The offer/tender shall be treated as non-responsive, if it:

(i) is not accompanied by requisite Earnest Money /valid NSIC Registration Certificate
/MSME Registration Certificate.
(i) is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration

Certificate.

(iii)  validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(v)  The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely/offer or tender if submitted with any deviation from the
tender terms & conditions.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents
submitted.
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b) Record of unsatisfactory performance during the last seven years, such as abandoning of work
or rescinding of contract for which the reasons are attributable to the non-performance of the
contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the
Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.

FATAT 1L 7Y 92T ST°1/ EARNEST MONEY AND SECURITY DEPOSIT: - : As per tender
Document .

g29i9 F TET /PERFORMANCE GUARANTEE: -
The Contractor should submit a Performance Guarantee in the form of B.G. for 10 % of contract

value in SMPK’s proforma from a Scheduled/ Nationalised Bank within 21 days from the date
ofreceipt of LOI/Work Order, failing which the contract would be rescind without any further notice
.TheP.G.should be obtained for the full period covering defect liability period of 1( one) years.

In the event of the successful bidder failing to execute the order within the stipulated delivery period
without sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the
order be cancelled at the option of the Trustees’ apart from other actions.

FTdl /PRICES: - As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid

Orders may be placed in full/part to the lowest bidder.
Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.

T GHTET /EVALUATION CRITERIA :As per relevant clause of Tender document.

T /PAYMENT: - As per Tender document.

T /LOCATION: As per Tender document.

T EI4 &1 993 /TIME OF COMPLETION: As per Tender document.

Work is to be carried out as per terms & condition of the contract document.

ITATAR T AT & / JURISDICTION OF COURT: -The contract shall be governed by all
relevant Indian Acts applicable within the jurisdiction of Kolkata.

SATHITd JZ&T 3T /PERSONAL PROTECTIVE EQUIPMENT (PPE): -
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the time
of work inside the dock premises. For safety measure Cl. No.25, page-23 may be referred to.

Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as
per tender condition.

10
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g 991399 @< /PRICE ADJUSTMENT CLAUSE: As per Tender document.

Teheeh! &9 dT /TECHNICAL CAPACITY:: As stipulated in Tender document.

o= &\aT /FINANCIAL CAPACITY :As stipulated in Tender document.

E% 98 /DOCK PERMITS: As per tender document.

The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/
Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit
beyond Rupees 10 (Ten) lakhs.

Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions of
Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders.

11



Annexure —C

SYAMA PRASAD MOOKERJEE PORT
SIESESIRRIICE!
Civil Engineering Department
arefieror aifipieT, T, UY. ST o1 srafer
Office of the Superintending Engineer, N. S. Docks
51,97, Sl 3R S, HIABIAT700043

51, C.G.R. Road, Kolkata — 700 043
E-mail id: sk.halder@kolkataporttrust.gov.in

uAsEdr 4/ NIT NO.: 1526/NSD/23-24/ET/223 dated 13.03.2024

NOTE.: [f3=T s=aras sea«rs w3 fi sifaw [ty /Last Date of Download of tender

documents :04.04.2024(upto 14.00 hours)
fAfaeT w=qa #=7 F F12or 2/Tender is due for submission by 15.00 Hrs. On 04.04.2024

faferaT g a1t 8/ Tender is due for opening after 13.00 Hrs. On 05.04.2024

Tt arorsas aret /Techno Commercial Bid

Ffaer * T e, sfe & fafta e o Sl &1 faerg ok &1l ot
fFrgfea &1 a’iie 9 te ad & e JUIY YaH, 8 His HTIRITET, 4 HIS TS
PR, TRARS YT, HeR Ib-R & (TH.0H.SIF & 3HeR 3R qrg g &
S $T @GN 3SR

TENDER FOR“Development of gardens at different areas of N. S. Dock and
maintenances of garden at Subhas Bhavan, 8 No workshop, 4 No site
office, administrative building, container scanner area (both inside and
outside N.S.Docks) for one year from the date of placement of work

order.”

sfe sk sk sfe sk sfe ske sk sk skeoske sk sk sk sk sk st st sk sk sk ske sk sk st sk s sk sk sk ste sk sk sk sk sk sk sk ske sk sk sie sk sl sk sk sk sk sk ste sk sk sk sk ske sk sk sie sk sk sk sk sk ste sk sk sk sk sk ske sk sk sk sk sk skoskeosk stk sk skt skeoskoskoskoskoskok
*
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& &= =41 / SHORT TENDER NOTICE

E-Tender is invited from reliable & experienced agency with required experience as per Pre-
Qualification Criteria stipulated in Tender Document for the following work at Syama Prasad

Mookerjee Port, Kolkata.

Frgsrra/Name of work “Development of gardens at different areas of N. S. Dock and
maintenances of garden at Subhas Bhavan, 8 No workshop, 4 No
site office, administrative building, container scanner area (both
inside and outside N.S.Docks) for one year from the date of
placement of work order.”

ezt 997 /NIT No 1526/NSD/23-24/ET/223 dated 13.03.2024

sqaTa @t/ Estimated Cost Rs 18,96,451.00 (Rupees eighteen lakhs ninety six thousand four
hundred fifty one only)

fAarae #1 =srafa/ Period of

Execution 12(twelve) Months.

SUREST (FATAT T STHT)/ATAT AT Rs. 38,000.00 (Rupees thirty eight thousand only)

/EMD (Earnest Money
Deposit)/ Bid Security

* TTSAAIE it sarers-AfaEn@ET
foe afegfera) /

Period of Download of
E-Tender

(Both Days Inclusive)

13.03.2024 to 04.04.2024 (UPTO 14:00 hrs.)

(Bid document will be available on website
https://kopt.enivida.in).

Bidders will have to participate in bidding process through website
https://kopt.enivida.in/) only.

Hi-fare #ifé shw arze e * fom
T s 7w /

Date and Time for pre-bid
meeting & site visit

No pre-bid meeting.

EACIECRECIE T B R C ARG
#r sffaw fafa/Last date of
submission of e-tender and
opening of the tender

IET FAT /Submission on 04.04.2024 Up to 15:00 hrs.

g 72T & /Opening on 05.04.2024 after 13:00 hrs

BIEEESSIESEIRIT]

(7t frhgae) /

Cost of Tender Document
(Non-refundable)

The intending bidders should submit the tender cost of Rs 590/-(Rupees
five hundred ninety only) including @18% GST)to KoPT through
DD/Banker’s Cheque in favour of Syama Prasad Mookerjee Port, Kolkata
on any scheduled/Nationalised Bank payable at Kolkata otherwise their
offer will be summarily rejected. As per cl. 2, page no.12

e =A< /

Contact Person.

S.K.Halder, Superintending Engineer(N.S.Dock)
M.R.Mukherjee, Executive Engineer (NSD),Mob.No 9434160506

13




4.0: FretiaTar 1 {9291/ INSTRUCTIONS TO BIDDER

E-TENDER FOR “Development of gardens at different areas of N. S. Dock and
maintenances of garden at Subhas Bhavan, 8 No workshop, 4 No site office,
administrative building, container scanner area (both inside and outside
N.S.Docks) for one year from the date of placement of work order”

ffder ¥ frg » TA.09. ST6 & fafts &= ¥ sl &1 faer ok ol @t fagfaa ot
ARG € TP ¥ & oI JUTT YaH, 8 B SIARIEI, 4 HIg AT5C HATET,
RIS Ha, HeR IR & (TH.UH.31qH P 3/ 3R aTe g d g 31
TERE4 TR

T3Sl 5/ NIT NO.: .: 1526/NSD/23-24/ET/223 Dated: 13.03.2024

1.0 3MH/GENERAL
The work as described in the tender shall be executed in Kolkata and in accordance

with the attached General Conditions of Contract, Special Conditions of Contract, Particular
Specifications, and Drawings (if any) & detailed Bill of Quantities. Location Plan of the
place of work might be inspected at the office of theSuperintending Engineer (Netaji
Subhash Dock) on any working day before quoting for the tender.

2.0 Cost of tender paper and EMD are to be physically deposited at the office of
Superintending Engineer (NSD), 51, CGR Road , Kolkata- 700043 by vendors/contractors
throughBank  Draft/Banker’s  Cheque/Demand  Draft/Pay  Order etc.On any
scheduled/nationalised Bank, in favour of Syama Prasad Mookerjee Port, Kolkata, payable
at Kolkata, within 3 working days after opening of tender.

2.1Details of cost of e-tender paper remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:
a)  Name of remitting vendor/contractor

b) Tender No.
¢) Amount remitted
d) Date of remittance
e) Bank Draft/ Cheque No. :
2.2 Details of Earnest money remitted should be entered by the participating
vendor/contractor in the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor
b) Tender No.
¢) Amount remitted
d) Date of remittance
e) Bank Draft/ Cheque No.
Tender submitted without requisite cost of tender paper will be liable for rejection.

14



3.0 dI UKd A &1 diiel /MODE OF SUBMISSION OF BID:

3.1All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer
Annexure D):-

1) GST registration certificate.
i1)a) Valid Trade Licence (Valid for current period & also for type of work).
ii1) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is
not applicable, the bidder must submit a declaration in this regard.
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration
Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate.
vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.
vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover ((i.e. 2020-2021, 2021-2022 and 2022-2023).. The same should be audited as
per relevant norms wherever required along with UDIN of the Auditor.

ix) PAN Card

x) Bank Draft/ Pay order etc. regarding Cost of EMD and Tender documents/valid NSIC
certificate

xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work.

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by
any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter
head of the Firm).

xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may
be) is/are not associated with any other firm bidding for the same work(to be mentioned in
the letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Schedule —T” in Part-I of
the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (ANNEXURE -D-
1) in lieu of submission of signed copies of the full Tender document,G.C.C,addenda &
corrigendum in the letter head of the Firm.

15



xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price
quoted) shall be duly signed and stamped by the Bidder.

xvii) Copy of duly Filled up Integrity Pact in Stamp Paper of value Rs. 100/- .

xviii) TDS certificate including 26 AS should essentially be submitted to validate
the legitimacy of the work completion certificate.

N. B.-1The bidder will have to produce the original documents or any additional
documents, if asked for, to satisfy the Authorities for clarification of his documents or
credibility.

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements
and attachments submitted in proof of the qualification requirements and theirEMD will be
forfeited for such action.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of
Bid as afore-said.

40 R&T SR/ SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Security Deposit will be recovered from the contractors
each and every On-Account Bill [including the final bill, if necessary] at the percentage of
each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions of
Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

5. 0 [9de/ 9T &1 foaR/aRTHUA &ffd/SP &t AW / Delay/ Extension of time/ Liquidated

Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.

6089MI XA Bl  9UHl  /REFUND  OF  EARNEST _ MONEY:-
TheEarnestMoneyreceived,will be refunded or released as the case may be to the
unsuccessful Bidders without any interest after opening of Price bid (Part — II) of the
tender document

7.03ATHR B d4dl /VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (AR) HEH /4 (four) months from the date of
opening the same. If before expiry of this validity period, the Bidder amends his quoted
rates or tender, making them unacceptable to the Trustees and / or withdraws his e-tender,
the Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/
Sanctioning Authority/Engineer.

8.03-[fdeTeRI %1 faxid SIid /DETAILED SCRUTINY OF E-TENDERERS:

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall
furnish any or additional document(s) for the purpose of evaluation of his / their bids.

9.0
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9.1 During Techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall
be considered non-responsive in case it:-

(i)  is not accompanied by requisite EMD/ Tender Paper Cost /NSIC /MSME Registration
certificate.

(i)  validity of the offer is less than tender stipulation,

(iii)  does not meet the Qualification Criteria as stipulated in the NIT.

(iv) The bidder submits conditional offer / impose own terms and conditions / does not
accept tender conditions completely/offer or tender if submitted with any deviation from the
tender terms & conditions.

In addition to above, a bidder may be disqualified if —

9.2 a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning
of work or rescinding of contract for which the reasons are attributable to the non-
performance of the contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and
binding on the Bidder.

10. An amount of Cess for Building & Other Construction Workers' Welfare
Cess [BOCWW Cess] calculated at the rate of 1% of the billed amount shall be
progressively recovered from each running bill as well as from the final bill of the contractor
for onward transmission of the same by the appropriate authority statutory deductions will
also be made as applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point
registration scheme) or MSME are exempted from depositing Cost of Tender Document.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to
participate in the tender, for the items they are not registered with NSIC, then they will have
to deposit cost of Tender Document, as per NIT. Otherwise their offer will not be
considered.

11.3  Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 Ji% UAE1 /EVALUATION CRITERIA :-

12.1 During evaluation, provided that the bidder submits his offer following e-tender
stipulations & specifications, the overall lowest offer receivedshall be considered for
acceptance by the Trustees.

13.0 fAfdel o Wiwfd /ACCEPTANCE OF TENDER:-

13.1 Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all
offer(s) without assigning any reason thereof and also reserve the right to accept the tender
in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly
prohibited and any Tenderer who resorts to this will render his tender liable to rejection.
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13.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfil all his
obligations as required by the Contract.

14.0 f3fdy MISCELLANEOQUS:

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the
tender documents. Any deviation from the tender documents and / or any incomplete tender
shall not be considered.

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates
based on his own terms and conditions, such E-Tenderers are liable to rejection at the option
of the Trustees without further reference to the bidder.

1ii) All materials shall have to be procured by the successful Bidder and shall be of the best
and approved quality conforming to relevant specifications. The successful Bidder shall also
arrange for the supply of all labour, tools and plants as stipulated in the Special Conditions
of Contract, required for efficient execution of the work.

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian
Currency. The language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and
Form of Tender shall be required to be complete, duly filled in and signed and uploaded.

vi) Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of
Earnest Money up to the prescribed limit. They are to upload the scan copy of the original
T.R. issued to them by SMPK during registration to SMPK relating to Permanent Security
Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in
Syama Prasad Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from
working if their relatives are working in SMPK, but such a declaration is necessary in the
interest of Trustees against any possible lapses.
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5.0: sy P! fIUY 3 /SPECIAL CONDITIONS OF CONTRACT

E-TENDER FOR*“Development of gardens at different areas of N. S. Dock and
maintenances of garden at Subhas Bhavan, 8 No workshop, 4 No site office,
administrative building, container scanner area (both inside and outside
N.S.Docks) for one year from the date of placement of work order”

e & fire » T9.79. ST & fafira &= # Sl &1 faera ok ot &5 fgfaa
P! IRIE I TP 94 & T GUTY UG, 8 HIg BRI, 4 B HISC PR,
WRIRIA® YaH, HeR Wb & (TH.UH.319 & 3ieR 3R qTe I & S &1
TERE4 3HTCRT”

1. 3MH/ GENERAL:

These provisions though given in a separate section are part of the tender documents which
must be read as a whole, the various sections being complementary to one another and are to
be taken as mutually explanatory. These provisions shall be read in conjunction with the
other parts of the tender documents viz. General Conditions of Contract, Notice Inviting E-
Tenders, and Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities
and other documents forming part of the Contract. In case of any discrepancy or ambiguity
in the documents, the order of precedence of the documents as stated below will apply. In
particular, these provisions will over ride those in the General Conditions provided there is
discrepancy between them.

2. e cxarasit &1 TRdl 1 GgdeY 3R 557 /CORRELATION AND ORDER OF
PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect,
one will override others (but only to the extent these are at variance) in the order of
precedence as given in the list below, i.e. any particular item in the list will take precedence
over all those placed lower down in the list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any
other time as to any matter or thing connected with or arising out of this Contract, the
decision of the Chief Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be
final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings &
specification & any other details drawings which shall be provided /duly approved by the
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Engineer during the progress of the work as to such other drawings those have formed part
of the contract documents.

3. Siciierarsit & foe gd-giwdr Ads /PRE-QUALIFICATION CRITERIA FOR

BIDDERS: -

i)The intending bidder must have successfully completed“General Civil works/Garden
maintenance/ Repair or construction works of buildings /office complexes/residential
buildings/roads/yards/pavements for the work “during the last 7(seven) years ending
last day of month previous to one in which applications are invited and the experience
should be Either of the following :-

Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated
amount put to tender.
Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to

tender.
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.

ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on
31-03-2023, should be at least 30% of the estimated amount put to tender..The same should be

audited as per relevant norms wherever required along with UDIN of the Auditor

iii) Work experience as a sub-contractorshall not be considered as the requisite qualification.

4, BT D] TSMST /SCOPE OF WORK:

The work comprises development of gardens at different areas of N. S. Dock and
maintenances of garden at Subhas Bhavan, 8 No workshop, 4 No site office,
administrative building, container scanner area (both inside and outside N.S.Docks) for
one year from the date of placement of work order and any other work and all other
works as per specifications as set forth in the Bill of Quantities, including all appurtenant
works together with additional or varied works, Trustees General Conditions of Contract
and Special Conditions of Contract which may thereafter be required in accordance with
Clause 7 of General Conditions of Contract and as per the direction and up to the
satisfaction of the Engineer-in-Charge for successful completion of the work. The
intending tenderer shall inspect the site of work in consultation with the Superintending
Engineer, (NSD) and acquaint him with the nature of work before preparing his tender.
His attention is drawn to Clause No. 3.1 of the General Conditions of Contract in this
regard. No excuse on ignorance as to the site conditions, availability of space for storing
materials and approaches to site etc., will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but

not be limited to the following:-

a) Provide all materials, supervision, services and other tools and plants, transportation, water

supply, temporary drainage, dewatering of surface, necessary approaches, temporary fencing and

temporary lighting as required for safety and work purposes etc.

b) Prepare and submit for review and assessment to the Engineer how the work is actually going to be
done.
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¢) The Contractor shall at all time carry out work in a manner creating least interference to existing
services while consistent with the satisfactory execution of the same. The Contractor shall execute the
work in accordance with the direction of the Engineer-In-Charge and maintain during the execution of
the work, a passage for traffic along a part of the existing carriage way.

4.0 LOCATION:
The site is located within N. S. Dock including office premises and work sites of

Superintending Engineer (NSD), SMPK.

5.0 ACCESS TO THE SITE:
(a) By Road: D H Road

(b) By Rail: Khidderpore Railway Station

6.1 Rici / WORK SITE:
The work site is located at N. S. Dock Syama Prasad Mookerjee Port,
Kolkata.Tenderer must visit the work site and its surrounding before submission of the
tender, so that due consideration is given to the local conditions at site. The intending
tenderer should contact Superintending Engineer (Netaji Subhash Dock) 51, C.G.R.
Road, Kolkata 700043 to make the site inspection along with his representative.

7. < &1 (A&U /INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of
work, site conditions, and access to the site and location before submission of the tender. He
should contact the Superintending Engineer (Netaji Subhash Dock)at his office at 51, C.G.R.
Road, Kolkata 700043 for collecting information about the site before submission of the tender.
No excuse will be entertained afterwards on the above ground. In case any part of the site cannot
be handed over to the successful Bidder in time, no compensation for loss of labour or any other
cause nor any claim will be entertained by the Trustees. Suitable extension of time shall, however,
be granted to the successful Bidder on that ground if applied for.

8. TISC 1 Tt 3R HTH FRA BT dDT /SITE CONDITIONS & METHOD OF WORK:
The work shall have to be executed at within Area of Netaji Subhash Dock under the jurisdiction of
NSD(Netaji Subhash Dock)Division as detailed in the Scope of Work & B.O.Q.

The contractor shall take adequate measures so as to execute the work with due regard to the
above. The cost of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found
necessary to shift / suspend some construction activity for some duration, this shall be done in
compliance with the instructions of the Engineer and as per relevant clause of the G.C.C. The
bidder shall consider all the above points while quoting as no separate claim for idle charges
towards labour, material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables

(telephone, computer, etc) all such installations against any damage at the Contractor’s risk and
expense. Any damage / defect to existing structures arising due to the faulty execution of the work
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shall have to be rectified forthwith as directed to the satisfaction of the Engineer, without charging
extra.

9.9 811 %1 974 /TIME OF COMPLETION:
The work is urgent in nature and must be commenced immediately on receipt of the work order

and to be completed in all respects within 12(Twelve) Months,including preliminary time from
the date of placement of work order.

10. (1 31 waiwdd /SUFFICIENCY OF TENDER:
1)The tender drawings and all data / information as furnished herein or inspected and / or
collected by the tenderer for the purpose of the work should be properly assessed,
interpolated or utilised in his offer at his own responsibility and SMPK does not guarantee
sufficiency or adequacy of the data / information so supplied to him or collected or
understood by the tenderer.
ii) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the priced
Bill of Quantities and the rates shall cover all his obligations under the contract and all
matters and things necessary for the proper construction, completion, commissioning and

maintenance of the work.
1) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the
schedule ofrates will prevail over the rate misprinted in B.O.Q.

11. 9 3R TIdem & T ugd / ACCESSIBILITY FOR CHECKING AND SUPERVISION:
The engaged Contractor is to provide necessary arrangement for free access to the SMPK

officer’s and personnel for supervision and checking of the subject work at his own cost.

12. $TIHH 3R W /PROGRAMME AND PROGRESS:
The contractor shall submit a detailed programme of work within 7 [seven]days from the date of

Work Order / L.O.1. showing the commencement, duration and completion time of all major items
of work including procurement of all materials etc. The sequence of work shown in the programme
must be practicable and compatible with technical specifications and conditions prevailing at site.
The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s
directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor,
the delays must individually be informed to the Engineer forthwith in writing and his acceptance in
writing obtained.

13. I B Usfd & T SHhaR ot TR /RESPONSIBILITY OF THE CONTRACTOR FOR
METHODOLOGY OF WORKS:
1) The Contractor shall be solely responsible for the methodology and detailed working for the

whole of the works, keeping in mind the site conditions and shall supply to the Engineer such
particulars thereof as he may require from time to time.

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the work
supported by necessary details.
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iii) Approval, for the Drawings and sketches, if necessary including those of the plant and
machinery that would be used, their locations, arrangements for conveying and handling materials
etc.,should be obtained from the Engineer well in advance for starting each item of work. The
Engineer reserves the right to suggest modifications or make concrete changes in the methods
proposed by the Contractor whether accepted previously or not at any stage of the work, to obtain
the desired accuracy, quality and progress of the work, which will be final and binding on the
Contractor.

15. IR /MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure
cement, reinforcement steel and other materials from manufacturers approved by the Engineer-In-
Charge.

The contractor will be allowed to take away surplus materials on completion of the work, subject
to Engineer’s verification of contractor’s records of entry and consumption of materials in the
works.

16. TUral AU /QUALITY CONTROL:
Quality control is an essential part in the construction of and must be based on proper objective and
qualitative measurement. The Contractor will have the full responsibility for quality control and
delivering the acceptable quality in the field. Regular appraisal of the quality control to the
Engineer should be made for effecting improvements in the construction techniques to ensure
satisfactory quality of work. The quality control function shall include but not be limited to the
following items.

17. FevarEReEgeiRuian /SAMPLING AND TESTING OF CONSTRUCTION

MATERIALS:

Essentially to be carried out on the materials brought to site for construction work unless permitted
otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all
such materials and workmanships as directed by the Engineer or his representative at his own cost.
The samples shall be taken for test jointly by the representatives of the Engineer and the contractor
at the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may
be decided by the Engineer for testing. In case of field test, the contractor shall undertake the test
by his own testing equipments or by any approved agency in presence of the representatives of the
Engineer and the contractor at the worksite. All the testing charges and all incidental charges like
packaging and transporting the test samples, equipments etc. shall be borne by the Contractor.

18. AfESIoRU/ IS IR THE /SPECIFICATIONS/ CODES AND STANDARDS:
All works under this contract will be executed according to the Trustees’ Specification for works.

Whenever the details are not specifically covered in the specifications, relevant provisions in the
latest revision and/ or replacements of the Indian Standard Specifications (IS) or any other
International Code of Practice/ CPWD specifications will be followed. The Contractor shall have
to procure copies of such codes/ standards for ready reference of his own personnel as well as the
Engineer or his representative at site at his own cost and without any additional reimbursement.

19. 3R 1 /TEMPORARY WORKS:
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The successful tenderer shall allow for providing labour and materials for the construction
and removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting;
watching, tube well and pipe lines etc. required for constructional purpose as well as for
drinking water purpose of contractor’s men, water supply, vats, platform, etc. as may be
necessary for the successful execution, completion and maintenance of works without any
extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, however,
be charged to the contractor for construction/erection of such temporary sheds and structures.

20. T4F 3R FHIU1 TSRV /PLANT & CONSTRUCTIONAL EQUIPMENT:
The contractor shall supply his tools, plants and constructional equipments within his quoted rates.
A list of plant as intended to be employed by the tenderers in this construction must be furnished
with full details along with the tender.

21. PicTa HIHd /CONTRACT PRICE:

The “Contract Price” for this contract means the sum named in the tender subject to such
additions thereto, deductions there from or reductions due to supply of any materials by the
Trustees’ as provided for in the Contract.

22. B R YRS 119 ¥ §eR Ye &A1 /SETTING OUT OF WORK AND INITIAL

MEASUREMENTS:
The Engineer shall provide the initial reference and Bench Mark for the setting out of work.

It will be the contractor’s responsibility to set out the work accurately and get them checked
by the Engineer. The Contractor shall provide at his own expense all necessary instruments,
staff and labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the
correctness of all dimensions, levels, lines, positions and alignment. Any error in any part of
the works shall be rectified by the Contractor at his own cost. The Contractor would set up
inspection facilities at Site at his own cost.

23. YAl BT 3FINU /FORWARDING OF MATERIALS:
The contractor shall have to arrange transport for forwarding any useable/ saleable materials that
may be found during the process of execution of the work to the Trustees’ Sales yard or any other
site/ godown including labourers, transportation, loading, unloading all complete as per the
direction of the Engineer or his representative at site. No separate payment will be made to the
contractor on this account unless specifically mentioned in the B.O.Q.

24. HIS[a] ST &1 fdarur/ PARTICULARS OF EXISTING WORKS:
Such information as maybe given in the specification as to the existing features and works other
than those now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given
without warranty of accuracy and neither the Trustees nor the Engineer will be liable for any
discrepancies therein.

25, R&ET YT/ SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe
working conditions and follow all safety precautions for prevention of injury or accidents and
safeguarding life and property. The contractor shall comply with relevant provisions of Dock
Workers (Safety, Health and Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare)
Regulation — 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all
facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so
required. The contractor shall further comply with any instruction issued by the Engineer,
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary,
enabling or permanent works, working of tools, plants, machineries, equipments, means of access
or any other aspect.
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The contractor shall provide all necessary first aid measures, rescue and life-saving equipment to
be available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe
etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights;
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective
foot wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing and
handling materials etc. as directed by the Engineer-In-Charge.

All safety rules shall be strictly followed while working on live electrical systems or installations
as stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries
and equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers
shall have to be kept open and ventilated at least one hour in advance and necessary safety torches /
lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other
safety gear will be provided to the worker during handling / removing of slushes / sludge etc.
without any extra cost. The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for execution of
the project proper.

(i1) The work shall not pollute any source of water / land / air surrounding the work site so as to
affect adversely the quality or appearance thereof or cause injury or death to animal and plant life.
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to be
disposed off suitably.

26.851 U1 IJAR BT B /HOLIDAY OR SUNDAY WORK:
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for
working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and
complete the works in time.
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following
shift timings for labour.

27. Sl @t smgfd /POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest
existing supply point of the site of work on receipt of request letter from the Contractor to that
effect. All necessary arrangements for the distribution at site will have to be made by the
Contractor at his own cost as approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill
at the rates of SMPKas prevalent amended from time to time including installation and hire
charges for meters. The Trustees do not guarantee uninterrupted power supply from the above
sources and Contractor shall not be compensated for any delay in providing / irregularity of power
supply. The Contractor shall have to arrange for the supply of power at his own cost during such
periods.

28. SelYfci / WATER SUPPLY:
The Contractor will arrange for supply of water both for drinking and for construction purposes.
However, on written request from the Contractor, water for drinking purposes may be made

25



available free of cost from the exiting water line of the Trustees at a point near the site of work.
The contractor will have to arrange for laying pipelines, as necessary, as per approval of the
Engineer or his representative, for storing and distributing the same to the work point at his own
cost.

1) Under no circumstances, the contractor would be allowed to use such drinking water for
constructional works.

i) In any case Dock water will not be allowed to be used for any work including curing.

29. I 3R BRI &9 B! 9 91/ KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the
Engineer’s Representative.

30. ST Ha13hl Bt FR&M/PROTECTION OF EXISTING SERVICES:
The contractor must pay full attention to the fact that the existing service facilities for users
are not distributed at any time due to storing of materials and rubbish and take every
precaution to keep the entrance passage clear if the same are being used by the laborers.
The contractor shall be held liable for all damage and interference to the existing service,
caused by him in execution of works. Should any damage be done to the existing services, in
general, the contractor shall make good the same and any further work considered necessary
by the Engineer’s representative without any delay otherwise the cost of such repairing shall
be recovered for his running bill for which Engineer’s decision shall be final and binding.

31. [IsI1ed & SR 3R YA & §16 9515 /CLEANING DURING EXECUTION AND AFTER
COMPLETION:
On completion of the works the contractor shall reinstate and make good at his own expense
any property or land which might have been disturbed and/or damaged by his works. He
should also clean the site as required during execution and fully clear the site after
completion of all the works.
The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port area
all at his own expenses by his own transport and labour and clean out all part of the work and
leave everything clean and tidy to the entire satisfaction of the Engineer, failing which
suitable deduction will be made from final bill as per discretion of the Engineer/Engineer's
representative.

32,414 i {4fei METHOD OF MEASUREMENT:
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be
measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014),
Govt. of West Bengal and analysed rate. For details of measurement not covered by the above S.P.-
27 1987 of B.L.S. shall be referred to.

33. WId H YT / ON ACCOUNT PAYMENT:
On account payment to the Contractor shall be arranged as and when required at the discretion of
the Engineer on the basis of measurements of completed works at the quoted rates in the Bill of
Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions
of Contract. The Bills should be submitted by the contractor in quadruplicate to the Office of the
respective Superintending Engineer (Netaji Subhash Dock) and Superintending Engineer
(Electrical, M&EE Deptt.) with necessary documents (including test certificates of Third Party,
as applicable,) in original. Subject to the availability and feasibility of system, SMPK may make
payment directly to the contractor’s designated bank account. For this purpose, the contractor will
have to indicate (i) name of bank (ii) branch name (iii) branch code and (iv) designated account
number in the “Abstract Form of Tender”. In case payment is made directly through bank, the
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contractor may be required to submit a pre-receipt as per instruction of SMPK. In case of extra
item of work for electrical, fire-alarm & air-conditioning, the contractor needs to submit original
invoice of OEM for materials/spares consumed in the said extra work for consideration of SMPK.

34. 91, SUPR 3R WY / LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory
execution of
the work.

35. BiAdl H gic/ferdl / ESCALATION / VARIATION ON PRICES:
No Escalation / Variation on the prices on any account will be considered for adjustment /
payment.

36. 3EY 49 BT /CONTRACT LABOUR LAWS:
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and
Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws
relating thereto and the rules made there under from time to time.Payment to the labourers to be
made as per the minimum wage rates fixed by Chief Labour Commissioner (Central) and as
per M.W.A. Govt. of W.B. whichever is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures. The Contractor shall comply to the
Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly, for which
no extra payment shall be made to the Contractor.

The contractor shall indemnify the SMPK against payment to be made under or for the observance
of the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall
be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain
necessary Labour Licence from the Competent Authority for deploying requisite Nos. of labours in
the work and submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as
amended by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time. The contractor shall take into
account all the above said financial liabilities in his quoted rates and nothing extra, whatsoever,
shall be payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall
have to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act.

Further, whenever a contract work has commenced or completed, the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in
Form IV-A within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his
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worksite(s). The contractor shall inform the Principal Employer the date, time & venue of
disbursement to be made by him to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the
date, time & venue of disbursement to be made by him to his workers and he or his authorized
representative shall have to be present during period of disbursement.

37. S0.0%. Td 0.U. I Ud SUHeHTs S 1948 BT 3T / COMPLIANCE WITH E.P.F
& M. P. ACT & ESI Act 1948:
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as
applicable.
If asked for by the Employer, the contractor will be required to submit photocopy of all payment
challans and produce the original for verification to the representative of the principal employer,
i.e. Superintending Engineer (Netaji Subhash Dock).

38. &ifagfd INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of
any of the provisions of any law, rules or regulations having the force of law, including but not
limited to —

a)  The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation of Employment) Act, 1948

¢) The Building and Other Construction Workers (Regulation of Employment & Conditions of
Service)

Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f)  The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h)  The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
1)  The Equal Remuneration Act, 1976.

j)  The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act
,1989

k)  Child Labour (Prohibition and Regulation) Act, 1986.

1)  The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act,
1979.

n) Motor Vehicle Act, latest revision.

0) The payment of Bonus Act,1965.

39. BT 3R FHdd / TAXES & DUTIES:
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The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra,

Supplier/service provider to confirm that the GST amount charged in invoice is declared in its
returns and payment of taxes is also made.

° The Supplier/ Service Provider agrees to comply with all applicable GST laws, including
GST acts,rules, regulations, procedures, circulars & instructions thereunder applicable in India
from time to time and to ensure that such compliance is done within the time prescribed under such
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST
laws, are timely uploaded in GSTN. In case there is any mismatch between the details so uploaded
in GSTN by Supplier/ Service Provider and details available with Syama Prasad Mookerjee Port,
Kolkata, then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s
under mismatch may be retained from due payments till such time Syama Prasad Mookerjee Port,
Kolkata is not sure that accurate tax amount is finally reflected in the GSTN to SMPK’s Account
and is finally available to Syama Prasad Mookerjee Port, Kolkata in terms of GST laws and that
the credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required to be reversed
at a later date along with applicable interest.

. Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including
interest and penalty suffered by it due to any non-compliance of tax laws by the supplier/service
provider. Any loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of
supplier shall be recovered by Syama Prasad Mookerjee Port, Kolkata by way of adjustment in the
consideration payable.

° Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad
Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a particular
year before September of the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black
listed dealer as per GSTN rating system and further no payment shall be entertained.

40. faarel &1 f9eRT/ SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection
with or arising out of the contract or the execution of the works, the same shall be dealt as per
relevant provisions of the General Conditions of Contract.

41. 3EY Y FTfied B33 & ot haR /CONTRACTOR TO EXECUTE CONTRACT

AGREEMENT:

The contractor after acceptance of his tender shall be required to enter into and execute a
Contract Agreement to be prepared in the form annexed to the General Conditions of
Contract together with such modifications as may be necessary within one month from the
date of placement of the order. The contractor shall have to submit copies in sextuplets of all
documents; correspondence, connected papers etc. as detailed in the above from of Contract
Agreement together with the instrument of Contract Agreement prepared on Non-Judicial
stamped paper of requisite denomination having five more copies made on plain paper all at
his own cost. The successful tenderer shall have to submit three sets of such Contract
Agreement duly executed, sealed, signed and witnessed for execution by the Trustees. The
other three sets shall be completed in all respects but not signed. If the successful tenderer or
tenderers are a partnership concern, they will have to get Agreement signed by all the
partners or by the partner who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due
fulfillment of the contract. The blank proforma of tender documents shall be supplied in
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sextuplets to the successful tenderer free of charge for preparing the documents of the
aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract
Agreement neatly and correctly. The necessary amendments, corrections etc. (if any) have to
be done at his own cost.The Superintending Engineer in charge of the construction will
direct the representatives of the contractor to maintain liaison with different sections of the
other departments and the contractor must keep the concerned Superintending Engineer of
the Civil Engineering Department informed and/or posted with the programme contemplated
with other departments. The Superintending Engineer of the Civil Engineering Department
shall be nodal authority in all these co-ordinations and / or liaison and all programmes must
be vetted by him. In cases of exigencies, the contractor or his representatives may establish
direct liaison/co-ordination but in all such case the Superintending Engineer should be
informed promptly.

42 RIHIG S 1 7 / EMPLOYMENT OF LOCAL RESOURCES:
The contractor shall pay special attention to engage the maximum possible number of local
Engineer, other technical personnel, office workers; labourers (skilled, semiskilled,
unskilled) both at site and in office, details of such recruitment etc. shall be submitted to the
Engineer periodically or as and when called for.

43. PIABIAI U T /KOLKATA PORT TRUST:
The expression “KOLKATA PORT TRUST’ appearing anywhere in the tender documents,
shall be construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”.

44.SIferdl 1 WPIHRU / CLARIFICATION OF BIDS:
To assist in the examination and comparison of Tenders, the Employer may, at his discretion,

ask any Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The
request for clarification and the response shall be in writing, but no change in the price or
substance of the Tender shall be sought, offered, or permitted except as required to conform
the correction of arithmetic errors discovered by the Employer in the evaluation of the
Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of
the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring
additional information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender
comparison or contract award decisions, may result in the rejection of his Tender.

45. TR 3R FoIg /WORKMEN AND WAGES:
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in
the requisite form as instructed by the Engineer or his representative.
The contractor shall have to engage sufficient number of technically qualified and skilled
persons to supervise and execute the work and this should be mentioned in the letter head
of the Firm.

46. Sfidied Hal @ oIt YdH St < /RATE FOR PAYMENT AGAINST EXTRA ITEMS:
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract,

depending on contingent situation at site, if required for successful completion of the work,
extra items have to be carried out by the Contractor. If those items are already available in
Trustees’ Schedule of rate, payment will be made on the basis of Trustees’ Schedule of rate;
including surcharge in force at the time of acceptance of the tender, if any adopted by the
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Trustees with due regard to the accepted contractual percentage, if any, thereon, otherwise, if
the rates are not available in the SMPK Schedule of Rates, then the Special Rates will be
prepared as follows:-
(1)The rate of payment of work involving labour & material shall be fixed on the following
basis.

a) Cost of materials consumed including transport and wastage, plus

b) Cost of labour actually engaged in the works, plus

¢) Taxes and Duties as applicable, plus

d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(i1) For any work involving only labour, rate of payment shall be fixed on cost of labour
actually engaged in the work plus 11 % towards profit and cess.
(ii1) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

47. 3Yd SRR T A /DISPARITY IN QUOTED RATE/AMOUNT:
If there is any disparity between the quoted rate in percentage and the Tender Amount, the

rate quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender
Amount shall be derived by adding/subtracting (as the case may be) this percentage
with/from the Estimated Value put to tender.Similarly, in case of disparity between the rate
quoted in figures and in words, the rate quoted in words shall prevail.

48. Sl WA /DOCK PERMIT:

For works inside the Docks, Dock permit required for men, materials, vehicles and
equipments etc. are to be procured by the successful tenderer at free of cost as per
recommendation of the executing departments/divisions indicating the specific number of
free permits to be issued.But for creation of individual IDs in permit system a charge as
applicable, will be levied per person (one time) even for companies/ Individuals who have
been granted permission to obtain free permits by SMPK. In case the work has to be carried
out in an operational zone, the tenderer should keep in mind that the work is to be executed
without hampering the operational activities and should complete the work within the
stipulated time specified in the tender.

49. P 3fafY /WORKING PERIOD:
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working
days only. However, the tenderer should note that he might be required to carry out the job
on Sundays, holidays and after normal working hours and at night in addition to the normal
working hours to expedite the progress of the work if permitted by Competent Authority.
The tenderer should include in his rates the cost, if any, involved on those accounts.

50. UGNU & RATh IUY /MEASURES AGAINST POLLUTION:
The contractor shall have to take proper measures against environmental pollution during execution

of work as directed by the Engineer.

The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port,
Kolkata and those that may be issued from time to time without any extra cost to the SMPK.

51.9MT8 &3 & I /PORT AREA OBLIGATIONS:
The Dock area is a custom bounded area and as such the contractor shall comply with all

Regulations of the Port and Custom authorities and those that may be imposed from time to time
in respect of the transit of all of contractor’s plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of
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Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and
Workmen tocomply with all requirements in this “Restricted Area”.

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of
the port for stores and other requirements to the full satisfaction of the Port and Security Agencies.
The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port,
Kolkata and those that may be issued from time to time without any extra cost to the SMPK..

52. A1 & f9d | ¢ /ERRORS IN THE BILL OF QUANTITIES:

In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates
will prevail over the rate misprinted in BOQ.

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
XXXXXXXXXXXXXXX
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SCHEDULE T

ANNEXURE-C (Contd.)

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e. Works in The Hand Of

The Bidder At The Time Of Submission Of Tender Offer)

(To be submitted with Part-1 of Offer)

Bidders must fill in the under noted columns.

S1.

No.

Full particulars of works to be
executed concurrently by the bidder.
(i) Name of work.

(i1) Client.

(ii1)) W.O. No. & Date.

Sanctioned
Tender
Value.
(inRs.)

Completion
time as stated
in tender.

Name and address
to whom reference
can be made.

(1)

(i)

(iii)

(1)

(i)

(iii)

(1)

(i)

(iii)

(1)

(i)

(iii)
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(To be submitted with Part-I of Offer) ANNEXURE-C (Contd.)
SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.
3) Date of its incorporation

4) Full name and address of each of its
Directors — any special particulars as to
Directors if desire to be stated.

5) Name, address and other necessary
particulars of Managing Agents, if any
appointed by the Company.

6) Copies of Memorandum, Articles of
Association (with the latest amendments, if

any).

7) Copies of audited balance sheets of the
Company for the last three years.

B) Incase of a firm -

1)  Name and address of the firm.
2)  When business started

3) If registered a certified copy of
certificate of registration.

4) A certified copy of the Deed of
Partnership

5) Full name and address of each of the
partners and the interest of each partner in
the partnership — any special particulars as
to partners if desired to be stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-I of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder
any special particulars of the Bidder if
desired to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on
business in his own name or any other
name.

4) When business was started and by
whom.

5) Whether any other person is
interested in the business directly or
indirectly, if so, name and address etc. of
such persons and the nature of such
interest.

6) Whether the Bidder pays Income Tax
over Rs.10, 000/- per year.

Dated:
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work:

Name of the Contractor:

Schedule date of commencement and
completion of the work as per Work
Order:

Date of actual commencement of work
& date of actual completion:

1) If there is time overrun, whether delay
is due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor:

Sanctioned Tender value & Actual value
executed:

Quality of work
(Excellent/satisfactory/poor):

Remarks (If any):
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ANNEXURE - D

HT-1 & 1Y 3Uals fhU OM 91 SXdas/DOCUMENTS TO BE UPLOADED ALONG

WITH PART -1
TS P &b 1%111 ﬁl'{;lﬁ'l'@ﬁ awé\—:h Eal @7_"[ Eal TI'SC PHIdScanned copy of the following documents to be

uploaded:-

1) GST registration certificate.

ii)a) Valid Trade Licence (Valid for current period & also for type of work).

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan.If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration

Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate
vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial
years (i.e. 2020-2021, 2021-2022 and 2022-2023).The same should be audited as perrelevant
norms wherever required along with UDIN of the Auditor

ix) Bank Draft/ Pay Order etc. regarding Cost of EMD and Tender documents / valid NSIC
certificate.

x) PAN Card

xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work (to be mentioned in the letter head of the Firm).

xii) Self- declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by
any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter
head of the Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may

be) is/are not associated with any other firm bidding for the same work (to be mentioned in
the letter head of the Firm).
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xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —-T) in
Part-I of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1)
in lieu of submission of signed copies of the full Tender document,G.C.C,addenda&
corrigendum in the letter head of the Firm.

xvi) Last page of “Bill of Quantities”& the “Form of Tender” duly filled up (without price
quoted) shall be duly signed and stamped by the Bidder.

xvii) Copy of duly Filled up Integrity Pact in Stamp Paper of valued Rs. 100/

xviii)TDS certificate including 26 AS should essentially be submitted to validate the legitimacy of the
work completion certificate.

N.B.-1 The bidder will have to produce the original documents or any additional documents,
if asked for, to satisfy the Authorities.

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements and theirEMD will be forfeited
for such action.
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ANNEXURE -D-1

NIT NO. .: 1526/NSD/23-24/ET/223 Dated: 13.03.2024

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S
LETTERHEAD, SIGNED, SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender

document

Ref. No............ Dated:

The Chief Engineer,

Syama Prasad Mookerjee Port, Kolkata,
Civil Engineering Department,

15, Strand Road,

Kolkata — 700 001

Dear Sir,

N (Name of Tenderer) have fully read
and understood the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded
from under the instant e-tender and no other source, and will comply to the said document, GCC,

Corrigendum and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender

documents GCC, Corrigendum and Addenda.

Yours faithfully,

Signature of Tenderer.........c.ooviiiiiii e

Name: ..o,

Designation: .........cevviiiiiiiiiiiiii e,

Date: o
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ANNEXURE -E
SYAMA PRASAD MOOKERJEE PORT

SIERESIIGRITICE )
Civil Engineering Department
3rdfterur Sfirgar, T, U9, S &1 srfed
Office of the Superintending Engineer, N. S. Docks
51,91, St 3RS, HIABIAI700043

51, C.G.R. Road, Kolkata — 700 043
E-mail id: sk.halder@kolkataporttrust.gov.in

Qqaléa 9/ NIT NO.: .: 1526/NSD/23-24/ET/223 dated 13.03.2024

NOTE: el ex1ds SI3TdIs &34 &! 3ifdd fafd /Last Date of Download of tenderdocuments

:04.04.2024(upto 14.00 hours)
e TRdd B & BRU g / Tender is due for submission by15.00 Hrs. On 04.04.2024

BIEE @ﬂef?ﬂ?ﬁ%/ Tender is due for opening after13.00 Hrs. On 05.04.2024

IY dicit /PRICE BID

e % o —« vH.ew. ste & fafts &=t # Sl &1 faerw ok orf 3t
frgfea @t aRe 9 T T & T JUIT Yae, 8 B BRI, 4 B TS
P, YRMEAS YaH, FeR TR &7 (TI.UH.SIH F 3R 3R 918 g d
S BT TERETG TSI

TENDER FOR*“Development of gardens at different areas of N. S. Dock and
maintenances of garden at Subhas Bhavan, 8 No workshop, 4 No site
office, administrative building, container scanner area (both inside and
outside N.S.Docks) for one year from the date of placement of work
order”

LR R R R R R R R R R R R R R R R S S R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R

ANNEXURE-E (CONTD.)
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E-TENDER FOR “Development of gardens at different areas of N. S. Dock and
maintenances of garden at Subhas Bhavan, 8 No workshop, 4 No site office,
administrative building, container scanner area (both inside and outside N.S.Docks) for

one year from the date of placement of work order.”

fafaer & forg » .U, ST & fafira g o Semil &1 faerw ok il 31 fgfaa &t
TR A T 94 & oI JUTY UG, 8 B DHIRTEI, 4 BIS A3 HHATA,
RIS Ya, FeR R &F (TH.UH. S & 3ie¥ 3R 918 gIY) # I &1

TERETG TG

gt /PRICE BID
[TENDER PARTICULARS|

SaT+d aTd/ Estimated Cost Rs 18,96,451.00 (Rupees eighteen lakhs ninety six

thousand four hundred fifty one only)
SUAST (ST R ST/l JRe EMD Rs. 38,000.00 (Rupees thirty eight thousand only)
(Earnest Money Deposit)/ Bid Security
fAfdeT aeardsl & ArTd(AH Ribedd) / The intending bidders should submit the tender cost of

Cost of Tender Document
(Non-refundable)

Rs.590/-(Rupees five hundred ninety only) including
@18% GST)to KoPT through DD/Banker’s Cheque in
favour of Syama Prasad Mookerjee Port, Kolkata on any
scheduled/Nationalised Bank payable at Kolkata otherwise
their offer will be summarily rejected. As per cl. 2, page
no.12

IR 814 &1 999/ TIME OF COMPLETION

12(Twelve) Months.

b SISTAIS B Sfafds-FfaaI@H fad
gftHferd) /Period of Download of
E-Tender (Both Days Inclusive)

13.03.2024 to 04.04.2024(UPTO 14:00 HRS.)

(Bid document will be available on website
https://kopt.enivida.in).

Bidders will have to participate in bidding process through
website https://kopt.enivida.in/only.

oi-fars whifd ok Arze fafere & forg femie

3R FHg /
Date and Time for pre-bid meeting & site
visit

No pre- bid meeting

S Rfder s B 3R Rfder @an @t sifow
fafd/ Last date of submission of e-tender
and opening of the tender

UXJd PXAT/ Submission on 04.04.2024 Up to 15:00 hrs.

@FR%T%/ Opening on 05.04.2024 after 13:00 hrs.
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SYAMA PRASAD MOOKERJEE PORT
BIERESIRRIEICE
Civil Engineering Department
srefteron sifipddr, T, U9, SIR] &1 srafad
Office of the Superintending Engineer, N. S. Docks
51,31, Sft. RIS, HIABIA700043

51, C.G.R. Road, Kolkata — 700 043
E-mail id: sk.halder@kolkataporttrust.gov.in

E-TENDER FOR*“Development of gardens at different areas of N. S. Dock and
maintenances of garden at Subhas Bhavan, 8 No workshop, 4 No site office,
administrative building, container scanner area (both inside and outside N.S.Docks) for
one year from the date of placement of work order”

TS/ NIT NO.: 1526/NSD/23-24/ET/223 dated 13.03.2024

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special
Conditions of Contract and the Particular Specifications of Work and the Bidder is deemed to have
examined the above documents and to have thoroughly familiarise himself with the total scope of
work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a
common basis for tendering. Payment will be made according to the quantities of each item of
work actually carried out at the accepted rates as per Order Letter. The measurements of each item
of work shall be measured jointly by the Engineer-in-Charge or his representative.

1.3 General direction and description of work or materials given elsewhere in the contract
documents are not necessarily repeated in the description of items in the “Bill of Quantities”.

1.4 The prices and rates entered by the Contractor in the “Bill of Quantities” shall be deemed to
cover the complete and finished work, inter-alia, all costs and expenses which may be required for
successful completion of the works together with all risks, liabilities, contingencies, insurance,
octroi, royalties, taxes and obligations imposed or implied by the Contractor.

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been
provided in the “Bill of Quantities” for works required under the Contract, then the cost of such
works shall be deemed to have been included in the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in
the Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in
or arising out the followings:-

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials,

plans, equipment machineries and tools including all costs, charges dues demurrages or other
outlays involved in the transportation.
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1.8 The provision and maintenance of all his staff and labours and their payments,
accommodation, transport, taxes and other requirements.

1.9 Setting out including the location and preservation of survey markers, measurement and
supervision.

2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable
stores, fuel, water and electricity.

2.1 All First Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are in-
force and applicable.

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc.
at site procured by him or issued to him by the Trustees.

2.5 This being a percentage rate tender, the Bidder shall quote his rates as
percentage above / below / at par with the estimated amount put to tender on line
based on his own analysis.

The Tender Price thus established would be taken for comparative evaluation of E-
Tenderers

2.6 The Contractor shall at all times keep the site and working areas free from all surplus materials,
rubbish, otherexcavated/offensive matter etc. all of which shall be disposed off in a manner to be
approved by the Engineer’s Representative.

2.7 On completion of the works the contractor shall reinstate and make good at his own
expense any property or land which might have been disturbed and/or damaged by his
works. He should also clean the site as required during execution and fully clear the site after
completion of all the works.

The contractor shall forward any usable materials found during the course of construction at
the work site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port area
all at his own expenses by his own transport and labour and clean out all part of the work and
leave everything clean and tidy to the entire satisfaction of the Engineer, failing which
suitable deduction will be made from final bill as per discretion of the Engineer/Engineer's
representative.
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SYAMA PRASAD MOOKERJEE PORT

BICNESIERIRICEI

Civil Engineering Department
arefieror aifipier, T, UY. ST o1 srafer
Office of the Superintending Engineer, N. S. Docks
51,91, Sft. 3RS, HIABIAI700043

51, C.G.R. Road, Kolkata — 700 043
E-mail id: sk.halder@kolkataporttrust.gov.in

E-TENDER FOR*“Development of gardens at different areas of N. S. Dock and
maintenances of garden at Subhas Bhavan, 8 No workshop, 4 No site office,
administrative building, container scanner area (both inside and outside N.S.Docks) for

one year from the date of placement of work order.”

TASATECEH/ NIT NO.: 1526/NSD/23-24/ET/223 dated 13.03.2024

AT &1 [9d /BILL OF QUANTITIES

Item

Description Of Item

Quantity

Rate
Rs. P.

Unit

Amount

Cost of cleaning and removing unwanted roots from lawn
area and howing the earth by about 6"(Av.) depth for
preparing the bed of the total area.

2000.00 Sqm

16.02

Per Sqm

32040.00

Cost of howing and removing unwanted roots by side of the
lawn area and planting the hedge line by setting poly pot
maintained in a staggered manner including all labour and
materials complete. (a) Golden Duranda (Potted
settings )

600.00 Sqm

351.75

Per Sqm

211050.00

Supplying and stacking of good earth (adequate for
horticulture work) at site including royalty (earth measured
in stack will be reduced by 20% for payment).

100.00 Cum

306.00

Per Cum

30600.00

Ornamental brick edging (75 mm wide) in compound road,
gardens etc with 1st class or picked jhama bricks laid
diagonally on end and with a corner slightly raised from the
adjoining surface thus giving saw tooth appearance
including cutting trench laying bricks and re-packing the
trench thoroughly on both sides of the edging complete as
per direction.

200.00 Metre

7288.00

% Metre

14576.00
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Earth work in excavation of foundation trenches or drains,
in all sorts of soil (including mixed soil but excluding
laterite or sandstone) including removing, spreading or
stacking the spoils within a lead of 75 m. as directed. The
item includes necessary trimming the sides of trenches,
levelling, dressing and ramming the bottom, bailing out
water as required complete. Depth of excavation not
exceeding 1,500 mm.

50.00

Cum

11927.00

%Cum

5963.50

Earth work in filling in foundation trenches or plinth with
good earth, in layers not exceeding 150 mm. including
watering and ramming etc. layer by layer complete.
(Payment to be made on the basis of measurement of
finished quantity of work)

a) With earth obtained from excavation of foundation

100.00

Cum

7754.00

%Cum

7754.00

Removal of rubbish, earth etc. from the working site
and disposal of the same beyond the compound, in
conformity with the Municipal / Corporation Rules for
such disposal, loading into truck and cleaning the site
in all respect as per direction of Engineer in charge

80.00

Cum

166.00

Per Cum

13280.00

Supplying and stacking sludge (adequate for Horticulture
work) at site in dry cake form from approved disposal work
site including royalty, all lead and lift etc. (Sludge measured
in stack will be reduced by 8%).

100.00

Cum

457.00

Per Cum

45700.00

Spreading of sludge, dump manure,/farm yard
manure/animal dung manure and good earth in required
thickness. This includes supply of labour, tools & plants
excluding materials.

2000.00

Sqm

175.00

%Sgm

3500.00

10

Maintenance of hedge for one year including application of
necessary pesticide, farm yard manure, replacement of
damaged hedge plant by new one complete in all respect as
per instruction of Engineer-in-charge. This includes supply
of labour, tools & plants including materials.

600.00

Sqm

11770.00

%Sqm

70620.00

11

Supply the following manures of approved quality:-

Bone Meal

250.00

KG

10.87

PerK.g

2717.50

Ralli Meal

250.00

KG

11.60

Per Kg

2900.00

Mustard oil cake

250.00

KG

11.60

Per Kg

2900.00

Super phosphate

250.00

KG

9.42

Per Kg

2355.00

Sulphate of Amonia

100.00

KG

10.87

Per Kg

1087.00

Urea

100.00

KG

9.42

Per Kg

942.00

Muriate of Potash

100.00

KG

10.15

Per Kg

1015.00

Stamin

60.00

KG

21.75

Per Kg

1305.00
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i Estazines 20.00 KG 29.00 Per Kg 580.00
] Rose Stone 20.00 KG 29.00 Per Kg 580.00
12 | Suupply insecticides and pesticides
i Dimercon-100ml 20.00 Nos. 73.95 Per Nos. 1479.00
i Roger(100ml) 20.00 Nos. 50.75 Per Nos. 1015.00
iii | Metacid-50(100ml) 20.00 Nos. 69.60 Per Nos. 1392.00
iv | Kelthene(100 ml) 20.00 Nos. 55.10 Per Nos. 1102.00
v | Extelen-(500gr.) 15.00 Nos. 113.10 | Per Nos. 1696.50
vi | Sulfex-(500gr) 10.00 KG 108.75 PerKg 1087.50
13 | Supplying well decomposed cow dung manure. 100.00 Cum 102.00 | Per Cum | 10200.00
14 | Supply of sundry materials
a Jute string 12.00 KG 65.25 Per Kg 783.00
b Coir rope 12.00 KG 50.75 Per Kg 609.00
c G.I wire 12.00 KG 87.00 Per Kg 1044.00
d 12 inch earthen pot 100.00 Nos. 36.25 Per Nos. 3625.00
e 10 inch earthen pot 50.00 Nos. 14.50 Per Nos. 725.00
f 8 inch earthen pot 50.00 Nos. 11.60 Per Nos. 580.00
15 | Supply the following seeds and seedling of approved quality
i Sunflower single 500.00 pcs 0.88 Per Pcs. 440.00
il Sunflower Double 900.00 pcs 1.48 Per Pcs. 1332.00
iii | Zinia 60.00 pkt 22.20 Per Pkt. 1332.00
iv | Boagian vicilea 50.00 nos. 66.60 Each 3330.00
v Daisy 50.00 pkt 16.00 Per pkt 800.00
vi | Marigold 150.00 pkt 21.00 Per pkt 3150.00
vil | Zinia-Giant Mixed 50.00 pkt 36.25 Per pkt 1812.50
16 | Supplying and planting season flower plants including
preparation of beds at the location prescribed by the
Engineer In charge and Maintenance for a period of 3
months.The rate should include supply of labour and
materials.
i Antirrhinum 800.00 no. 54.00 Per % 432.00
Nos.
i Calendula officials 800.00 no. 73.00 Per % 584.00
Nos.
iii | Poppy 400.00 no. 73.00 Per % 292.00
Nos.
iv | Petunia 800.00 no. 298.00 Per % 2384.00
Nos.
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v Dahlia pinnata 500.00 no. 298.00 Per % 1490.00
Nos.
vi Chrysanthemum Vastum 500.00 no. 306.00 Per % 1530.00
Nos.
17 | Supplying and planting i) Rose | 200.00 no. 60.00 Each 12000.00
Plants of different Colour including setting the same in a
8” colour painted earthen pot
18 | Supplying and Planting of different plant / trees (Supplying
well grown plants bushy and healthy, minimum height as
specified i.e. exposed height including all leads & lift,
carriage, handling, manuring, applying pesticide and
fertilizer etc)
i Furcaria veriegated 10-12 leaves in height 20-30cm in 40.00 no. 162.00 Each 6480.00
earthen pots of size 25cm..
il Rangon chineese of size not less than 20cm 150.00 no. 12.00 Each 1800.00
il Rangon hi-breed healthy plant 100.00 no. 23.00 Each 2300.00
v Duranta goldianna of size not less than 20cm 120.00 no. 15.00 Each 1800.00
v China palm of leaves 4-5 in 20.00 no. 73.00 Each 1460.00
vi | Bougainvillea (mix variety) of height 30cm-90cm in 70.00 no. 39.00 Each 2730.00
polybag of size 10cm-15cm.
vii | Croton different varieties of height 30 cm to 90 cm in 70.00 no. 64.00 Each 4480.00
earthen pots of size 20 cm.
viii | Hibiscus Rosa Sinensis of height 90 cm to 60 cm in earthen 200.00 no. 40.00 Each 8000.00
pots of size 20 cm.
X Hibiscus Variegated of height 60 cm to 75 cm in earthen 200.00 no. 65.00 Each 13000.00
pots of size 25 cm
X | Areca Palm 4 - 5 suckers of height 90 cm to 105 cm in 70.00 no. 127.00 Each 8890.00
earthen pots of size 25 cm.
xi | Dracaena (Song of India) of height 30 cm to 90 cm in 30.00 no. 51.00 Each 1530.00
earthen pots of size 20 cm.
xii | Dracaena Victoria of height 30 cm to 90 cm in earthen pots 30.00 no. 83.00 Each 2490.00
of size 25 cm.
19 | Providing Doob grass ( Selection 1 Variety ) for infilling the | 2000.00 Sgm 180.00 | Per sqm. | 360000.00
lawn area
20 | Supplying of seasonal flower with pot(Dalia, Marigold, 250.00 Nos. 245.00 Each 61250.00
Dainthus milly, Pointsettia etc.) including loading
unloading, transpoting and placing of plants in position.
21 | Maintenance of lawns or Turfing of slopes (rough 2000.00 | Sgm 60.30 Per Sqm | 120600.00
grassing) for a period of one year including watering
etc.
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22

Supplying of one no. unskilled labour daily is considered
equivalent to one operation (for working 8 A.M.-5P.M.
including 1 hour recess) for maintanance of flowering plant
at inside and outside of dock area.

Rate based on [CLC Circular No. F. No. 1/8(1)2023-LS-
II dated 26.09.2023

Government of India

Ministry of Labour& Employment Office of ttre Chief
Labour Commissioner C) New Delhi.: 29.07.2022.]

So rate for each unskilled labour Rs. =751.00
+751.00 x 11.00%= Rs.833.61

(Deploying 1 no. Unskilled Labour )

950.00 No.

833.61 | Operation

791929.50

Total Amount = Rs 18,96,451.00 (Rupees eighteen lakhs ninety six thousand four
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Tenderer to fill up the following [score out which is not applicable]

price not to be quoted here

() e %
(in figures) Below par (-) Rs.
......................................................... Percent
(in words)
(D) At par
NIL
(c)%
(in figures) Above par (+) Rs.

......................................................... Percent (in words)
Total Tendered Amount: Rs.

Total tendered amount (in

[The prices quoted shall be including all statutory levies excluding GST, which
shall be paid extra]

Maximum number of workmen likely to be engaged in days worknumbers

Permanent Income Tax A/C. No...

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted / stated
above are to be carried over to Form of Tender attached]

Witness: -

(Name in block letters) Address:
Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Syama Prasad Mookerjee Port,Kolkata.

I/'We

___having examined the site of work, inspected the Drawings and read the specifications, General &
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute
and complete all the works required to be performed in accordance with the Specification, Bill of
Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the
Trustees and at the rates & prices set out in the annexed Bill of Quantities within 10(Ten) Months
from the date of order to commence the work and in the event of our tender being accepted in full or in
part. I/ We also undertake to enter into a Contract Agreement in the form hereto annexed with such
alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender
and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions
of Contract and I/ We hereby agree that until such Contract Agreement is executed the said
Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance
thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
1/ We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before I We could commence the work.

I/ We have deposited with the Trustees’ Manager (Finance), SMPK, vide Receipt No.

of as Earnest Money.
I/ We agree that the period for which the tender shall remain open for acceptance shall not be less
than four months.

Dated: (Signature of Bidder with Seal)

Name of the Bidder: -

Address: -
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KOLKATAPORTTRUSTKOLKA
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TADOCKSYSTEM
CIVILENGINEERING DEPARTMENT

15, STRANDROAD,KOLKATA-700001

GENERALCONDITIONSOFCONTRACT

FORMSANDAGREEMENTS

SANCTIONEDBYTRUSTEESUNDERRESOLUTION
NO.92
OF
THE6'"MEETINGHELDON27""MAY,1993.

(CopyofBookletPublishedonMay,1993)

TABLEOFCONTENTS




A. INDEXTOGENERALCONDITIONSOJCONTRACT
B. FORMOFTENDER

C. FORMOFAGREEMENT

D. FORMGC1,GC2,GC3

E. PERFORMANCEBOND

F. INTEGRITYPACT

GENERALCONDITIONSOFCONTRACT

INDEX

CLAUSE

1. DEFINITIONS.

2. DUTIES7TPOWERSOFENGINEER&ENGINEERS’REPRESENTATIVE.
3. THETENDER/OFFERANDITSPRE-REQUISITES.

4. THECONTRACT&GENERALOBLIGATIONOFCONTRACTOR.
SCOMMENCEMENT,EXECUTIONANDCOMPLETIONOFWORK.

6. TERMSOFPAYMENT.

7. VARIATIONANDITSVALUATION.

8. DELAY/EXTENSIONOFCOMPLETIONTIME/LIQUIDATEDDAMAGE/TERMINATIONOFCONT
RACT.

9. MAINTENANCEANDREFUNDOFSECURITYDEPOSIT.

10. INTERPRETATIONOFCONTRACTDOCUMENTS,DISPUTES&ARBITRATION.




53

1. DEFINITIONS

1.0.

1.1

1.2.

1.3.

1.4.

L.5.

1.6.

1.7.

1.8.

1.9.

Inthecontract,asher-in-
afterdefined,thefollowingwordsandexpressionsshallhavethemeaninghere-
inassignedtothem,exceptwherethecontextotherwiserequired.

"Employer" or "Board" or "Trustees" means the Board of Trustees for thePort of
Kolkata, a body c9orporate under Section 3 of the Major Port Trust
Act, 1963, includingtheirsuccessors,representativesandassigns.

"Chairman ' meanstheChairmanoftheBoardandincludesthepersonappointed to act in his
place under Sections 14 and 14A of the Major Port TrustsAct,1963.
"Contractor'' meansthepersonorpersons;FirmorCompanywhosetender

/offerhasbeenacceptedbytheTrusteesandincludestheContractor'srepresenta
tive’s heirs, successor and assigns, if any permitted by the Board

/Chairman.

"Engineer” means the Board's official who has invited the tender on its
behalfandincludes the Chief Engineer, the Chief Mechanical Engineer, the
SeniorExecutive Engineer the Chief Hydraulic Engineer, the Deputy Chief Engineer,
theDeputy Chief Mechanical Engineer, the Senior Resident Engineer, The
Manager(Infrastructure & Civic Facilities), the Manager (Plant & Equipment) the
DeputyManager ( Infrastructure & Civic Facilities) and the Deputy Manager (Plant
&Equipment), or other official as may be appointed from time to time by theemployer,
with  written notification to the Contractor, to act as Engineer for
thepurposeofthecontract,inplaceofthe"Engineer'sodesignated.

"Engineer's Representative'" means any subordinate Engineer or Assistant
totheEngineeroranyotherofficialappointedfromtimetotimebytheEngineertoperformthedut
iessetforthinClauses2.4to2.6hereof.

"Work" means the Work to be executed in accordance with the Contract
andincludesauthorized"ExtraWorks"and"ExcessWorks"andTemporary Works.

"TemporaryWorks'" meansalltemporaryworksofeverykindrequiredinor about the
execution, completion or maintenance of the works and
includes(withouttherebylimitingtheforegoingdefinitions)alltemporaryerections,scaffoldin
g, ladders, timbering, soaking vats, site offices, cement and other godowns, platforms
and bins for stacking building materials, gantries,
temporarytracksandroads,temporaryculvertsandmixingplatforms.

"Extra Works" means those works required by the Engineer for completion ofthe
Contract which were not specifically and separately included in the scheduleof items of
works (i.e., Bills of Quantities) of the tender. "Excess Works" meansthe required
quantities of work in excess of the provision made against any
itemoftheBillofQuantities.

"Specifications' meanstherelevantandappropriateBureauofIndianStandard's
Specifications (latest revisions) for materials and workmanship
unlessstatedotherwiseintheTender.
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.10. "Drawings''meansthedrawingsreferredtointheTenderandspecification and any
modification of such drawings approved in writing by theEngineer and such other
drawings as may from time to time be furnished orapprovedinwritingbytheEngineer.

AL "Contract" means and includes the General and Special Conditions ofContract,
Specifications, Drawings, priced Bill of  Quantities, the Tender/
Offer,theletterofacceptanceoftheTender/Offer,theContractAgreementifseparately entered
into and the Schedule of Rates and Price, if any, adopted bytheTrusteesattheirdiscretion.

12 "Constructional Plant" means all appliances or things of whatsoevernature
required in or about the execution, completion or maintenance of theworks or temporary
works and includes (without thereby limiting the foregoingdefinition) all machinery and
tools but does not include materials or other
thingsintendedtoformorformingpartofthepermanentwork.

13, "Site" means the land and other places, on, under, in or through whichthe works
are to be executed or carried out and any other lands or
placesprovidedbytheTrusteesforthepurposeoftheContract.

14. "Contract Price" means the sum named in the letter of acceptance ofthe
Tender/ Offer of the Contractor, subject to such additions thereto anddeduction there
from as may be made by the Engineer under the provisionshere-in-aftercontained.

5. "Month"meansEnglishCalendarMonth.

.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, actof
foreign enemies, hostilities (whether war be declared or not) Civil
War,rebellion,revolution,insurrectionormilitaryorusurpedpoweroruseoroccupation by the
Trustees of any portion of the works in respect of which acertificate of completion has
been issued (all of which are herein collectivelyreferredtoastheexceptedrisks).

A7. Wordimportingthesingularonly,alsoincludesthepluralandvice-
versawherethecontextsorequired.

18. The  headingsand marginal notesin these General Conditions
ofContractshallnotbedeemedtobepartthereoforbetakenintoconsiderationintheinterpretatio
norconstructionthereoforofthecontract.

.19. Unless otherwise stipulated the word "Cost" shall be deemed to
includeoverheadcostsofthecontractor,whetheronoroffthesite.

. DUTIES&POWERSOFENGINEER&ENGINEER'SREPRESENTATIVE

2.1. The Contractor shall execute, complete and maintain the works in terms of thecontract
to the entire satisfaction of the Engineer and shall comply with
theEngineer'sdirectiononanymatterwhatsoever.
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2.2. TheContractorshalltakeinstructionsfromtheEngineerandsubjecttolimitationofClause2.5he
rein,fromtheEngineer'sRepresentative.

2.3. TheEngineershallhavefullpowerandauthority

(a)

(b)

(©)
(d)
(e)
)

2.4.

(b)

(©)

(d)

(e)

®

(@

to supply to the contractor from time to time during the progress of theworks such
further drawings and instructions as shall be necessary for thepurpose of proper and
adequate execution and maintenance of the
worksandthecontractorshallcarryoutandbeboundbythesame.

to alter or modify the specification of any material and workmanship and
toinspecttheworkatanytime.

to order for any variation, alternation and modification of the work and
forextraworks.
toissuecertificatesaspercontract.

to settle the claims & disputes of the Contractor and Trustees, as the firstreferee.

tograntextensionofcompletiontime.

TheEngineer'srepresentativeshall:
(a) watchandsupervisetheworks.

test and examine any material to be used or workmanship employed
inconnectionwiththework.

havepowertodisapproveandmaterialandworkmanshipnotinaccordancewith the
contract and the contractor shall comply with his direction in thisregard.

take measurements of work done by the contractor for the purpose
ofpaymentorotherwise.

order demolition of defectively done work for its reconstruction all by
theContactorathisown expense.

have powers to issue alteration order not implying modification design
andextensionofcompletiontimeoftheworkand

have such other powers and authorities vested in the Engineer, which havebeen
delegated to him in writing by the Engineer under intimation to theContractor.

2.5. ProvidedalwaysthattheEngineer'sRepresentativeshallhavenopower:

(a)
(b)
(c)

toorderanyworkinvolvingdelayoranyextrapaymentbytheTrustees,
tomakevariationoforintheworksand
torelievetheContractorofanyothisdutiesorobligationsundertheContract.

2.6. Providedalsoasfollows:



(a)

(b)

(c)
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Failure of Engineer's Representative to disapprove any work or materialsshall
not prejudice the power of the Engineer thereafter to disapprove suchwork or
materials and to order the pulling down, removal, breaking-upthereof and re-
construction at the contractor's cost and the contractor
shallhavenoclaimtocompensationforthelosssustainedbyhim.

If the contractor shall be dissatisfied by reason of any decision of
theEngineer's Representative, he shall be entitled to refer the matter to
theEngineerwhoshallthereuponconfirm,reverseorvarysuchdecision.

AnywritteninstructionsorwrittenapprovalgivenbytheEngineer'sRepresentative
to the contractor, within the terms of delegation of powerand authority vested in
Engineer to his Representative in writing shall
bindthecontractorandthe TrusteesasthoughithadbeengivenbytheEngineer,whomayfro
mtimetotimemakesuchdelegation.Contractorandthe Trustees as though it had been
given by the Engineer, who may fromtimetotime,makesuchdelegation.

3. THETENDER/OFFERANDITSPRE-REQUISITES

3.1. The Contractor shall, before making out and submitting his tender / offer bedeemed to
have inspected and examined the site, fully consider all factors, risksand contingencies,
which will have direct and in direct impact on his expensesand profit from the work and
shall be specifically deemed to have taken thefollowingaspectsintoconsideration:

(a)

(b)

(c)

(d)

(e)

The form and nature of the site and its surroundings including their sub-
surface, hydrological, tidal and climate conditions, the means of access tothe site
and all other local conditions including the Ilikely charges and
costsfortemporaryway-leave,ifany,requiredforthework.

Thedrawings,specifications,thenatureandextentofworktobeexecuted and the
quality, quantity and availability of the required materialsand labour for the work
and the need to execute the work to the entiresatisfaction of the Engineer, and also
by complying with the General andSpecialConditionsofContract.

Theaccommodationrequiredfortheworkmenandsiteoffice,mobilization
/demobilizationandstorageofallplant,equipmentandConstructionma
terials.

Thesourcesandmeansofprocurementofwaterfordrinking, washingandexecution
of work, and source and availability of electrical power, all ofContractor'scost.

Payment of taxes and duties and compliance of all applicable
statues,ordinances and law together with the rules made there under, the
rules,regulations and bye-laws of public bodies or any local or other authority bythe
Contractor, keeping  the Trustees  indemnified  against  penalties
andliabilitiesofeverykindarisingfromtheContractor'sfailureinsuchcompliance.



3.2.

3.3.

3.4.
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® Paymentofallkindsofstamp-
dutyforexactingtheagreementorforanylegalinstrumentincludingBankGuaranteesandl
ndemnityBonds.

The Contractor's tender shall be in ink on the Tender Forms supplied by theTrustees,
unless stipulated otherwise in the Notice-Inviting the Tender and shallbe faultless in
figures and free from  erasing.  Corrections, if any, shall only
bemadebyscoringoutandinitialingoftherevisedfigure.

If required by the Engineer or the Trustees, the Contractors in their tender
orsubsequently,shalldisclosethenamesoftheirowners/partners/ShareHoldersattherequired
pointsoftime. Thefailureinthisregardshallbetreatedasabreachandacontract,ifenteredinto,sh
allbeliabletobecancelled.

(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer,
everytendermustbesubmittedwithEarnestMoneyoftheamountcalculatedasperthefollow

ingscale.
EstimatedValue AmountofEarnestMoney
Forworkscontract. Forcontractofsupplyingmateri
alsofequipmentonly

Up 5%ofthe 1%oftheestimatedvalueofwork

toRs.1,00,000/- estimatedvalueofwork .

Over 2%of theestimatedvalue 1/2% of the estimated

IRs.1,00,000/- of work subject to a | valueofworksubjecttoa
maximumof Rs.20,000/- maximumof Ts. 10,000/-
andminimumof and minimum  of Rs.
Rs.5,000/- 1,000/-

(b) Earnest Money shall be deposited with Trustees' treasurer in cash or byBanker's
Cheque of any Kolkata Branch of a Nationalized Bank of India drawnin favour of
Kolkata Port Trust or in the form of an "Kolkata Port Trust" andpayable at Kolkata /
Haldia Holding as the case may be and the
receiptgrantedthereforbekeptattachedtotheTender/offerintheSealedCover.

(c) Earnest Money of un-accepted tender shall be refunded without any
interestthroughA/c.PayeeChequedrawnonaNationalizedBankofKolkata/Haldia.

(d) The enlisted (registered) Contractors of the Trustees, who have depositedfixed
Security with the Trustees FA & CAO / Manager (Finance) according tohis Class of
Registration, shall be exempt from depositing the Earnest
Money,asperthefollowingscale:

Class IAmount of Financiallimitofeachtender
of FixedSecur
Registration  [ity
A Rs.10,000/- Any tender priced up to Rs.
B Rs.5,000/- 2,00,000/-
C IRs.2.500/- Any  tender priced up to
Rs.1,00,000/-
AnytenderpriceduptoRs.50,000/-
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(e) (i)Tender submitted without requisite Earnest Money may be liable torejection.

(i1) If before expiry of the validity period of his Tender / offer, the
tenderamendshisquotedratesortender/offermakingthemunacceptable
totheTrusteesand/orwithdrawshistender/offer,theEarnestMoneydepo
sitedshallbeliabletoforfeitureoftheoptionoftheTrustees.

(f) The Earnest Money of accepted Tender / offer shall be retained by theTrustees as

part of the Security Deposit, for which a separate TreasuryReceipt shall be issued to
the Contractor after cancellation of the previousReceiptofEarnestMoney.

(g) Balance security for works contract shall be recovered by deduction from

allprogressive Bill (including final Bill, if necessary) @ 10% of the gross value
ofworkineachsuchbill,sothatthetotalrecoverymaynotexceedthequantumcomputed  as
per  the under noted  percentages of  the total value of
workactuallydoneuptothestageofcompletion.

'ValueofWork %ofSecurityDepositforw | %ofSecurityDepositforContracto
orkscontract fsupplyingmaterialsandequipme
nts
only
Forworksupto 10%(Tenpercent) 1%(Onepercent)
Rs.10,00,000/-
Forworks costing 10% on first Rs. | 1% on first Rs.10,0,000/-
more than (10,00,000/-+7%% +1/2%onthebalance
IRs.10,00,000/-and onthebalance
up to
Rs.20,00,000/-
Forworks costing 10% on first Rs. | 1% on first Rs.10,0,000/-
more than |10,00,000/- + | +1/2% on next
Rs.20,00,000/- 72 % on next | Rs.10,00,000/-+ 1/4% on
Rs.10,00,000/- + | thebalance
5%onthebalance

(h) BalanceSecurityforContractofsupplyingmaterialsandequipmentcomputedin terms of

the percentages given above, shall have to be deposited with
thetrustees'Treasurerinadvanceandwithin30daysfromthedateofplacementofsupplyorde
r,eitherincashorbyA/c.PayeeDraftofaNationalizedBankofIndiadrawninfavourofKolkat
aPortTrustandpayableatKolkata/Haldia,asthecasemaybe.

(1) No interest shall be paid by the trustees to the Tenderer / Contractor on theamount of

Earnest Money / Security Deposit held by the Trustees, at anystage.

(i) TheSecurityDepositshallberefundedtotheContractorintermsofClause

9.3 hereinafter and subject to deduction, if any, under the provision of
Sub-
Clause3.5(ii)hereinbelow.If,however,thecontractprovidesforanymainte
nance period, 50% of the Security Deposit may be refunded
againstanyoftheTreasuryReceiptforthatamountonexpiryofhalfofthe
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maintenance period and the balance deposit on the said maintenance
periodandaftertheEngineerhascertifiedthefinalcompletionofworkinform
G.C.2andtheContractorhassubmittedhis"NoClaim"CertificateinformG.
C.3.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the
optionoftheTrustees,iftheContractorfailstocarryouttheworkortoperform/observeanyoft
heconditionsofthecontract. TheTrusteesshallalsobe at liberty to deduct any of their
dues from the Security Deposit, fixedSecurity, Earnest Money or from any sum due
or to become due to theContractorunderanyothercontract.

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have tosubmit to
the Engineer a performance Bond in the form of an
irrevocableguaranteefromKolkata/HaldiaBranch,asthecasemaybe,ofanyNationalizedBan
k of India in the proforma annexed hereto and for the sum and period asmentioned in the
letter of acceptance of the Tender/Offer, within 15 days fromthe date of such letter,
failing which the contract shall be liable to be terminatedand the Earnest Money are
liable to forfeiture; all at discretion of the Engineer.The cost of obtaining this or any
other Bank Guarantee and/or the revalidationthereof, wherever required, has to be borne
by the Contractor and it shall be hissole responsibility to arrange for timely revalidation
of such bank guarantee,failingwhichandfornon-
fulfillmentofanycontractualobligationbytheContractor, the Engineer and/or the Trustees
shall be at liberty to raise claimagainsttheGuaranteeand/orenforcethesameunilaterally.

3.7. Every Tenderer / bidder shall submit in respect of a tender value of more thanRs. 5
crores, along with their tender comprising Special Conditions of Contract,General
Conditions of Contract, BOQ, Earnest Money, etc., a  document
calledIntegrityPactAgreementdulysignedbytheirauthorizedrepresentative. Theproforma
of the Integrity Pact Agreement shall as specified in the G.C.C. In caseof tender value
more than Rs. 5 crores, the Integrity Pact Agreement is anessential part and parcel of the
bid document to be submitted by each
tenderer,withoutwhichthetendershallnotbeconsidered.

4. THECONTRACT&GENERALOBLIGATIONSOFCONTRACTOR

4.1

(a) Thecontractdocumentsshallbedrawn-upinEnglishlanguage.
(b) The contract shall be governed by all relevant Indian Acts as applicableonly
within the jurisdiction of the High Court at Kolkata, India, including
thefollowingAct:
ThelndianContractAct,1872.
TheMajorPortTrust,Act,1963.
TheWorkmen'sCompensationAct,1923.
TheMinimumWagesAct,1948.
TheContractLabour(Regulation& Abolition)Act,1970.
TheDockWorkers'Act,1948.
ThelndianArbitrationAct(1940)(inthecaseofadefinitearbitrationAgreemento

nly).

Nk Wwh =

4.2. AfteracceptanceofthisTender/OfferandwhencalledupontodosobytheEngineerorhisreprese
ntative,theContractorshall,athisownexpense,enter
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into and execute a Contract Agreement to be prepared by him in the
formannexedhereto.UntilsuchContractAgreementisexecutedtheotherdocu
mentsreferredtointhedefinitionoftheterm"Contract"here-in-
beforeshallcollectivelybetheContract.

Several documents forming the contract are to be taken as mutually
explanatoryofoneanother.Shouldtherebeanydiscrepancy,ambiguity,omissionorerrorinthe
variouscontractdocuments,theEngineershallhavethepowertocorrectthesameandhisdecisio
nshallbefinalandbindingonthepartiestotheContract.

Two copies of the Drawing referred to in the General and Special Conditions ofContract
and in the Bill of Quantities, shall be furnished by the Engineer to theContractors free of
cost for his use on the work, but these shall remain theproperly of the Trustees and
hence, the Contractor shall return them to
theEngineerorhisRepresentativeoncompletionofthework.ifnottornormutilatedonbeingreg
ularlyusedat site.

The Contractor shall prove and make at his own expense any working orprogress
drawings required by him or necessary for the proper execution of theworks and shall,
when required, furnish copies of the same free of cost to theEngineer for his information
and/ or approval, without meaning thereby
theshiftingofContractor'sresponsibilityontheengineerinanywaywhatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet
theContractoranypartthereofwithoutthewrittenpermissionoftheengineer.Evenifsuchpermi
ssionbegranted,theContractorshallremainresponsible(a)fortheacts,defaultsandneglectofan
ysub-
contractor,hisagentsservantsorworkmenasfullyasiftheseweretheacts,defaultsorneglectsoft
heContractorhimselforhis agents, servants or workmen, and (b) for his full and entire
responsibility ofthe contract and for active superintendence of the works by him despite
beingsublet, provided always that the provision of labourers on a "piece rate"
basisshallnotbedeemedtobesublettingunderthisclause.

Unless otherwise specified, the Contractor shall be deemed to have included
inhisTender/Offerallhiscostforsupplyingandprovidingallconstructionalplant,temporary
work, materials both for temporary and permanent works, labourincluding supervision
thereof transporting to and from the site and in and aboutthe work, including loading,
unloading, fencing, watching, lighting, payment offees, taxes and duties to the
appropriate authorities and other things of everykind required for the construction,
erection, completion and maintenance of thework.

The Contractor shall be solely responsible for the adequacy, stability and safetyof all site
operations and methods of construction, even if any prior approvalthereto has been taken
from the Engineer or his Representative. The Contractorshall not be responsible for the
correctness of the design or specification of
theTemporaryandPermanentworksformulatedbytheEngineer;butthecontractorshall be
fully responsible for the correct implementation thereof as also for
anydesignandspecificationprepared/proposed/usedbytheContractor.

Whenever required by the Engineer or his Representative, the Contractor
shallsubmittohimthedetailsothis(a)programmeforexecutionofthework,(b)
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proposed procedure and methods of work, (¢) proposed deployment of
plant,equipment labour, materials and temporary works. The submission
to and/ orany approval by the Engineer or his Representative to any such
programme orparticulars, shall not relieve the Contractor of any of his
obligations under thecontract. If for any reason the contractor be unable
to adhere to his
earlierprogramme,heshallsubmithisrevisedprogrammeforcompletionofwo
rkwithinthestipulatedtimewheneveraskedtodoso.

4.10. Necessary and adequate supervision shall be provided by the Contractorduring
execution of the works and as long thereafter as the Engineer or hisRepresentative shall
consider necessary during the maintenance period. TheContractor or his competent and
authorised agent or representative shall
beconstantlyatsiteandinstructionsgiventohimbytheEngineerorhisRepresentativeinwriting
shallbebindingupontheContractorsubjecttolimitation in clause 2.5 hereof. The Contractor
shall inform the Engineer or
hisRepresentativeinwritingaboutsuchrepresentative/agentofhisatsite.

4.11. The Contractor shall employ in execution of the Contract only
qualified,carefulandexperiencedpersonsandtheEngineershallbeatlibertytodirecttheContra
ctor to stop deployment of any of his staff, workmen or official at site andthe Contractor
shall within 48 hours comply with such instruction without anydemur, whenever the
Engineer shall feel that the deployment of the
personconcernedwillnotbeconducivetotheproperandtimelycompletionofthework.

4.12. The Contractor shall be responsible for the true and proper setting-out ofthe
works in relation to reference points/lines/levels given by the Engineer inwriting. The
checking of any setting-out or of any alignment or level by theEngineer or his
Representative shall not in any way relieve the contractor of hisresponsibility for the
correctness thereof and he shall fully provide, protect
andpreserveallstakes,templates,benchmarks,sightrails,pegs,levelmarks,profilemarksando
therthingsusedinsetting-outtheworks.

4.13. Fromthecommencementoftheworkstillissueofthecompletioncertificate in Form
G.C.1, vide Clause 5.12 hereof, the contractor shall take fullresponsibility for the care
thereof. Save for the excepted risks, any damage, lossor injury to the work or any part
there of shall be made good by the
ContractorathisdowncostasperinstructionandtothesatisfactionoftheEngineer,failingwhich
the Engineer or his Representative may cause the same to be made goodby any other
agency and the expenses incurred and certified by the Engineer,shall be recoverable
from the Contractor in whatever manner the Engineer shalldeem proper. This Clause
will not apply to that part of the work, which mighthave been taken over by the Trustees
on partial completion of the work and insuch case the Contractor's obligation will be
limited to repairs and
replacementformanufacturingorconstructiondefectsduringtheMaintenanceperiod(Guarant
ee Period) as per the directions of the Engineer as also for defects/damages if any caused
to the work by the Contractor during such repairs
andreplacementinthemaintenanceperiod.

4.14. TheContractorshallathisowncostprotect,supportandtakeallprecautions in regard to
the personnel or structure or services or propertiesbelonging to the Trustees or not,
which may be interfered with or affected ordisturbedorendangeredand shall
indemnifyand keep indemnified theTrustees
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against claim for injury, loss or damage caused by the Contractor in
connectionwith the execution and maintenance of the work to the
aforesaid
properties,structuresandservicesand/ortoanypersonincludingtheContractor
'sworkmen. Cost of Insurance Cover, if any, taken by the Contractor shall
not bereimbursedbytheTrustees,unlessotherwisestipulatedintheContract.

4.15. The Contractor shall immediately inform the Engineer's Representative ifany
fossil, coins, articles of value or antiquity and structures and other remainsor things of
geological or archaeological importance be discovered at site whichshall remain the
property of the Trustees and protect them from being
damagedbyhisworkmenandarrangefordisposalofthemattheTrusteesexpenseaspertheinstru
ctionoftheEngineer'sRepresentative.

4.16. The Contractor shall be deemed to have indemnified the Trustees againstall
claims, demands, actions and proceedings and all costs arising there from onaccountof:

(a) Infringement of any patent right, design, trade-mark, or name or
otherprotectedright,inconnectionwiththeworksortemporarywork.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments
orcompensation, if any, for getting all materials and equipment required
forthework.

(c) Unauthorized obstruction or nuisance caused by the Contractor in respectof

Public or Private road, railway tracks, footpaths, crane tracks,
waterways,quaysandotherpropertiesbelongingtotheTrusteesoranyotherperson.

(d) Damage / injury caused to any highway and bridge on account of
themovementofContractor'splantsandmaterialsinconnectionwiththework

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
otherstructurerelatedtowaterway,intransportingcontractor'splantsandmaterials.

) TheContractor'sdefaultinaffordingallreasonablefacilitiesandaccommodationas
perthedirectionoftheEngineerorhisRepresentativetothe workmen of the Trustees and
other agencies employed by or with
thepermissionand/orknowledgeofthe Trusteesonornearthesiteofwork.

4.17. Debris and materials, if obtained by demolishing any properly, building
orstructureintermsoftheContractshallremainthepropertyofthe Trustees.

4.18. The Contractor’s quoted rates shall be deemed to have been inclusive
ofthefollowing:

(a) Keeping the site free of unnecessary obstruction and removal from site
ofconstructionalplantwreckage,rubbish,surplusearthortemporaryworksnolongerrequ
ired.

(b) Cleaning and removal from site the entire surplus materials of every kindto

leave the site clean and tidy after completion of the work, without
whichpaymentagainstfinalbillmaybeliabletobewithheld.

() Precautionary measures to secure efficient protection of Docks, the
RiverHooghly and other waterways against pollution of whatever nature
duringexecutionandmaintenanceoftheworks,andtopreventrubbish,refuseand
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othermaterialsfrombeingthrowninto
thewaterbytheContractor’smen

orthoseofhisagency.

(d) Makingarrangementsfordeploymentofalllabourersandworkers,localorotherwis
e including payment for their wages, transport,
accommodation,medicalandallotherstatutorybenefitsandentrypermits,wherevernece
ssary.

(e) Making arrangements in or around the site, as per the requirements ofKolkata

Municipal Corporation or other local authority or the Engineer orhis
Representative, for preventing(i) spread of any infectious disease
likesmallpox,cholera,plagueormalariabytakingeffectiveactionsfordestructionofrats,
mice,vermin,mosquitoesetc.andbymaintaininghealthy and sanitary condition, (ii)
illegal storage and distribution of Drugs,Narcotics,  Alcoholic liquor, Arms and
Ammunitions, (iii) unlawful, riotousordisorderlyconductoftheContractor’sorhisSub-
Contractor’sworkmen,

(iv)deploymentofworkmenofage lessthanl6years.

4.19. Every direction or notice to be given to the Contractor shall be deemed
tohavebeendulyservedonorreceivedbytheContractor,ifthesameispostedorsentbyhandtothe
addressgiveninthetenderortotheContractor’sSiteOfficeor in case of Trustee’s enlisted
Contractor to the address as appearing in
thetrustee’sRegisterortotheRegisteredOfficeoftheContractor. Thetimementioned in these
conditions  for doing any act after direction or  notice shall
bereckonedfromthetimeofsuchpostingordispatch.

4.20. The Contractor and his sub-contractor or their agents and men and anyfirm
supplying plant, materials, and equipment shall not publish or caused to
bepublishedanyphotographsordescriptionoftheworkswithoutthepriorauthorityoftheEngin
eerinwriting.

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer,render
all reasonable facilities and Co-operation as per direction of the Engineeror his
representative to any other Contractor engaged by the Trustees and theirworkmen, to the
Trustees’ own staff and to the men of other Public Body on ornear the site of work and
in default, the contractor shall be liable to the
trusteesforanydelayorexpenseincurredbyreasonofsuchdefault.

4.22. The work has to be carried out by the Contractor causing the minimum
ofhindranceforanymaritimetrafficorsurfacetraffic.

4.23. All constructional plants, temporary works and materials when brought tothe site
by the contractor, shall be deemed to be the property of the Trusteeswho will have a lien
on the same until the satisfactory completion of the workand shall only be removed from
the site in part or in full with the writtenpermissionoftheEngineerorhisRepresentative.

COMMENCEMENT,.EXECUTIONANDCOMPLETIONOFWORK

5.1. Thecontractorshallcommencetheworkwithin7daysofthereceiptofEngineer’s letter
informing acceptance of  the Contractor’s tender / offer by
theTrusteesowithinsuchpreliminarytimeasmentionedbythecontractorinthe
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Form of Tender or the time accepted by the Trustees. The contractor shall
thenproceed with the work with due expedition and without delay, except
as may beexpressly sanctioned or ordered by the Engineer or his
Representatives,
timebeingdeemedtheessenceofthecontractonthepartoftheContractor.

The Contractor shall provide and maintain a suitable office at or near the site, towhich
the Engineer’s Representative may send communications and
instructionsforuseoftheContractor.

UnlessspecifiedotherwiseinthecontractorpriorpermissionoftheEngineerhasbeen taken,
the contractor shall not execute the work beyond the working
hoursobservedbytheEngineer’sRepresentativeandonSundaysandHolidaysobserved in the
trustees system, except in so far as it becomes essential onaccount of tidal work or for
safety of the work. If the progress of the work lagsbehind schedule or the work has been
endangered by any act or neglect on thepart of the contractor, then the Engineer or his
Representative shall order andthe contractor at his own expense shall work by day and
by night and
onSundaysandPublicHolidays.AnyfailureoftheEngineerorhisRepresentativetopass  such
an  order shall not relieve the contractor from any of his
obligations. TheEngineer’sdecisioninthisregardshallbefinal,bindingandconclusive.

Unless stipulated otherwise in the contract, all materials required for the workshall be
procured and supplied by the contractor with the approval of theEngineer or his
Representative and subject to subsequent testing as may berequired by the Engineer or
his Representative. The engineer shall exercise
hissolediscretiontoacceptanysuchmaterials.

Unless stipulated otherwise, in the contract, all materials, workmanship
methodofmeasurementshallbeinaccordancewiththerelevantCodes(LatestRevision)oftheB
ureauofIndianStandardsandthewritteninstructionsoftheEngineerorhis Representative.
Where no specific reference is available in the contract, thematerials and workmanship
shall be of the best of their respective kinds to thesatisfactionoftheEngineer.

Samples shall be prepared and submitted for approval of the Engineer or
hisRepresentative,wheneverrequiredtodoso,allatthecontractor’scost.

Unless stipulated otherwise in the contract, the cost of any test required by
theEngineerorhisrepresentativeinrespectofmaterialsandworkmanshipdeployedonthework
shallbebornebythecontractor.

Regarding the supply of any materials by the Trustees to the contractor

inaccordancewiththecontract,thefollowingconditionsshallapply:

(a) The contractor shall, at his own expense, arrange for transporting
thematerials from the Trustees’ Stores, watching, storing and keeping them inhis
safe custody, furnishing of statement of consumption thereof in
themannerrequiredbytheEngineerorhisrepresentative,returnofsurplusandempty
container to the Trustees’ Stores as per the direction of the
EngineerorhisRepresentative.

(b) BeingthecustodianoftheTrustees’materials,thecontractorshallremainsolely
responsible for any such materials issued to him and for any loss
ordamagethereofforanyreasonotherthan“ExceptedRisks”,thecontractor
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shall compensate the Trustees’ in the manner decided by the Engineer
andshallatnostageremoveorcausetoberemovedanysuchmaterialfromth

esitewithouthispermission.

(c) TheTrustees’materialswillgenerallybesuppliedinstagesandinaccordance with
the rate of progress of work, but, except for grant ofsuitable extension of
completion time of work as decided by the Engineer,the contractor shall not be
entitled to any other compensation, monetary orotherwise, for any delay in the
supply of Trustees’ materials to him.
TheContractorshall,howevercommunicatehisrequirementofsuchmaterialstotheEngin
eerfromtimetotime.

(d) Unlessstipulatedotherwiseinthecontract,thevalueoftheTrustees’materialsissuedto
thecontactorshallberecoveredfromtheContractor’sbills and/ any of his other dues.
Progressivelyaccordingtotheconsumptionthereofontheworkand/orinthemannerdec
idedbytheEngineerorhisRepresentativeandattherate/stipulatedinthecontract. These

rates shall only be considered by the contractor in the preparation
ofhistender/offerandthesewillformthebasisofescalation/variation,ifinfuturethecontra
ctorisrequiredtoprocureandprovideanysuchmaterialonthewrittenorderoftheEngineer
consequentontheTrustees’failureto

affecttimelysupplythereof.
(e) IftheEngineerdecidesthatduetothecontractor’snegligence,andofthe Trustees’m
aterialsissuedtothecontractorhasbeen—(i)lastordamaged,

(i1)) consumed in excess of requirement, and (iii) wasted by the
contractor inexcess of normal wastage, then the value thereof shall be
recovered fromthe contractor’s bills or from any of his other dues,
after adding 19.25%extraoverthehigheroneofthefollowing:

1. Theissuerateofthematerialsatthe Trustees’ Stores,and

2. The market price of the material on the date of issue as would
bedeterminedbytheEngineer.

5.9. The Engineer or his Representative shall have the power to inspect any materialand
work at any time and to order at any time — (i) for removal from the site
ofanymaterialwhich in his opinion is not in accordance with the contract or
theinstruction of the Engineer or his Representative, (ii) for the substitution of
theproperandsuitablematerials,or(iii)theremovalandproperre-executionofanywork, which
in respect of material and  workmanship is not in  accordance
withthecontractortheinstructionsoftheEngineer. Thecontractorshallcomplywithsuch order
at his own expense- and within the time specified in the order. If thecontractorfalls to
comply, the Engineer shall be at liberty to dispose and suchmaterials and re-do any work
in the manner convenient to the Trustees byengaging any outside agency at the risk and
expense of the contractor and aftergivinghimawrittenpriornoticeof7days.

5.10. NoworkshallbecoveredupandputoutofviewbythecontractorwithoutapprovaloftheE
ngineerorhisRepresentativeandwheneverrequiredbyhimthecontractor shall uncover any
part or parts of the work or make openings in

orthroughthesameasmaybedirectedbytheEngineerorhisRepresentativefromtime to time
and  shall reinstate or make good those part of works thus
affectedtothesatisfactionoftheEngineer,allatthecostofthecontractor. TheTrusteesshallreim
bursesuchcostasdeterminedbytheEngineer,iftheinitialcoveringupwaswithpriorwrittenorde
roftheEngineerorhisRepresentative.
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On a written order of the Engineer or his Representative the
contractorshalldelayorsuspendtheprogressoftheworktillsuchtimethewrittenordertoresume
the execution is received by him. During such suspension the contractorshall protect and
secure the work to the satisfaction of the Engineer or
hisRepresentative. AllextraexpensesingivingeffecttosuchordershallbeconsideredbytheTru
stees,unlesssuchsuspensionis

Otherwiseprovideforinthecontract,or

1. NecessarybyreasonofsomedefaultonthepartoftheContractor,or
2. Necessarybyreasonofclimaticconditionsonthesite,or
3. Necessary for proper execution of the works or for the safety of theworks or

anypartthereof. The Engineer shall settle and determinesuch extra payment

and / orExtension of completion time to beallowed to the contractor, as shall,

in the opinionof the Engineer, befairandreasonable.
If at any time before or after commencement of the work the Trustees do
notrequirethewholeoftheworktenderedfor,theEngineershallnotifythesamet
othecontractorinwritingandthecontractorshallstopfurtherworksincomplian
ce of the same. The Contractor shall not be entitled to any claim
forcompensation for underived profit or for such premature stoppage of
work or onaccount of curtailment of the originally intended work by
reason of alterationmade by the Engineer in the original specifications,
drawings, designs andinstruction.

WhenthewholeoftheworkhasbeencompletedtothesatisfactionoftheEngineer  and
has passed any final test prescribed in the contract, the contractorshall, within 21 days of
submission of his application to the Engineer be entitledto receive from him a certificate
for completion of work in Form G.C.1
annexedhereto.Ifanypartofthetotalworkhavingbeencompletedtothesatisfactionofthe
Engineer, be takeover and / or used by the Trustees the Contractor shall onapplication be
entitled to partial completion certificate in the Form of G.C.lindicating the portion of
the work covered by it, ) that the Contractor’s
liabilityduringmaintenanceperiodofthecontract,ifany,shallcommencefromthedatemention
ed in such certificate so far as the completed portion of the work isconcerned.

6. TERMSOF :

6.1.

6.2.

No Sum shall be considered as earned by or due to the Contractor in respect of the work
till final and satisfactory completion thereof and until a certificate offinal completion in
Form G.C.2 has been given by the Engineer. On account payments, if any, made prior to
issue of the certificate in FormG.C.2,shallallbetreated as mere advances, which shall
stand recoverable in full or in part, if
theEngineersodecidesinthecontextofContractor’sunfulfilledcontractcondition,ifany.

All payments shall be made to the Contractor on the basis of measurement ofactual work
done, as recorded in the Trustees’ measurement books and ataccepted tendered or at
agreed rates, as the case may be except as otherwiseprovided in the contract and when
the Engineer decided any other rate
forchangeinthescopeofworkoromission,ifany,onthepartoftheContractor.



67

6.3. ForworkofsanctionedtendervaluemorethanRs.50,000/-orhavinganinitiallystipulated
completion period of 4 months or more, on account payments may be made at
thediscretionoftheEngineerorhisRepresentativeatintervalsdeemedsuitable and justified
by him. Provided always that, subject to execution of workof substantial value in the
context of the contract price, the interval of such onaccount payments shall be decided
by the Engineer or his Representative, whichshall ordinarily not be less than 1 month in
between two payments for onaccountbilland/oradvance.

6.4. Measurement for works done shall be progressively taken by the
Engineer’sRepresentative and entered in the Trustees’ Measurement Book, at
intervalsdeemed suitable and proper by him and / or the Engineer. The Contractor or
hisduly accredited Representative or Agent shall remain present at the time of
suchmeasurementandassisttheEngineer’sRepresentativeineverymannerrequiredby  him.
After the measurements taken have been entered in the
MeasurementBook,theContractororhisAgentshallsigntheMeasurementBookattheendofsu
chMeasurementsovertheContractor’sRubberStampasatakenofacceptanceofallsuchmeasur
ements,recordedaboveandpriortosuchsignature. If the Contractor or his Agent fails to
participate even other 3 dayswritten notice from the Engineer’s Representative the
measurement shall betaken ex-part by the Engineer’s representative and those shall be
accepted bytheContractor.

6.5. BasedonthequantumofworkandthevaluethereofcomputedintheMeasurementBook,theCon
tractorshalltypeouthisbillintheproformaapprovedbytheEngineerandsubmitthesametotheE
ngineer’sRepresentativein quadruplicate, duly signed by him or his accredited Agent
over his RubberStamp. The Engineer or his Representative may, in his absolute
discretion, allowadvance payment against such bill to the extent of an amount not
exceeding75% of the “net payable’ sum of the said bill, subject to adjustment
thereofagainst the bill at the time of checking and auditing the bill at the Trustees
end.,The measurement Book will not be handed over to the Contractor; but he
willobtaintheabstractsofquantities,amountandrecoveriestotypeoutthebill.

6.6. At the discretion of the Engineer or his Representative and only in respect ofaccepted
offers/ where estimated amount put to tender would be Rs. 2,00,000/-or more, advance
payment may be made to the extent of 75% of the value ofany material purchased and
brought to the site by the Contractor. Providedalwaysthat:

The materials shall, in the opinion of the Engineer or his Representative, be
of imperishable nature.

ii. ThevalueofsuchmaterialsshallbeassessedbytheEngineerorhisRepresentative,atthei
rowndiscretion.

iii. Aformalagreementhasbeendrawnupwiththecontractor,underwhichtheTrusteessec
urealienonthecontractor’smaterials.
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iv. The materials are safe-guarded by the contractor against losses,
shortageandmisuseduetothecontractorpostponingtheexecutionoftheworkorotherwi
se.

V. In the event of shortage of such materials within the Trustees’ protectedareas in

the Docks, the contractor shall submit an indemnity Bond in theproforma and
manner acceptable to Trustee’ whereby the contractor shallindemnify the
Trustees’ against all financial loss/ damage, on account
ofloss/damagetosuchmaterialsforwhateverreasons.

Vi. In the event of storage of such materials outside the Trustees’ protectedareas the
Contractor shall submit to the Engineer an irrevocable
BankGuaranteefavoringthe Trusteesandforthesamesumasisbeingadvance, in the
proforma and manner acceptable to the Trustees. TheGuarantee shall be of a
Kolkata / Haldia Branch of any Nationalized Bankor a Scheduled Commercial
bank, as the case may be, acceptable to theTrustees and shall remain valid till the
anticipated period of
consumptionofsuchmaterialsinthework. TheBankGuaranteemustbearanundertakin
g by the issuing Bank guaranteeing automatic payment of theguaranteed sum to
the Trustees by the Bank on the date of expiry of thevalidity of the Guarantee,
unless with the prior written approval of theEngineer on behalf of the Trustees,
the Bank has extended the validity oftheGuarantee.

Vii. The amount of advance shall be recoverable from the contractor’s bills orany
other dues, progressively with the consumption of the materials
onthebasisofquantityconsumed.Consequentonfullrecoveryoftheadvance the
Indemnity Bond / Bank  Guarantee, vide sub-clause (v) &
(vi)above,shallbereturnedtotheContractordulydischargedbytheEngineeronbehalfo
ftheTrustees.

No Certificate of the Engineer or his Representative shall protect the Contractoragainst
or prevent the Trustees from obtaining repayment from the
Contractor,incasetheEngineerorhisRepresentativeshouldovercertifyforpaymentorthe Trus
teesshouldover-paytheContractoronanyaccount.

No claim for interest shall be admissible to the Contractor at any stage and inrespect of
any money or balance or Bank Guarantee, which may be due to theContractor from the
Trustees, owing to dispute or otherwise or for any delay
onthepartoftheTrusteesinmakinginterimorfinalpaymentorotherwise.

7. VARIATIONANDITSVALUATION:

7.1.

7.2.

The Quantities set out in the Bill of Quantities of the tender shall be treated asestimated
quantities of the work and shall never be deemed as actual or correctquantities of the
works to be executed by the contractor in fulfillment of hisobligationunderthecontract.

TheEngineershallhavethepowertoordertheContractorinwritingtomakeanyvariation of the
Quantity, quantity or form of the works or any part thereof thatmay, in his opinion, be
necessary and the Contractor upon receipt of such anordershallactasfollows:
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a) Increaseordecreasethequantityofanyworkincludedinthecontract.

b) Omitanyworkincludedinthecontract.

C) ChangetheCharacterorqualityorkindofanyworkincludedinthecontract.

d) Changethelevels,lines,positionanddimensionsofanypartofthework,and

e) Executeextraandadditionalworkofanykindnecessaryforcompletionoftheworks.

No such variation shall in any way vitiate or invalidate the contract or be treatedas
revocation of the contract, but the value (if any) of all such variationsevaluated in
accordance with  the Engineer’s sole decision shall be taken
intoaccountandthecontractpriceshallbevariedaccordingly.

Provided always that written order of the Engineer shall not be required
forincreaseordecreaseinthequantityofanyworkupto15%wheresuchincreaseor decrease is
not the result of any variation order given under this clause but
istheresultofthequantitiesexceedingorbeinglessthanthosestatedinthebillofquantities.Provi

dedalsothatverbalorderofvariationfromtheEngineershallbecompliedwithbytheContractor

andtheEngineer’ssubsequentwrittenconfirmation of such verbal order shall be deemed to
be an order in writingwithinthemeaningofthisclause.

a)The Contractor shall not be entitled to any claim of extra or additional
workunlesstheyhavebeencarriedoutunderthewrittenordersoftheEngineer.

b) The Engineer shall solely determine the amount (if any) to be added to
ordeducted from the sum named in the tender in respect of any extra
workdoneorworkomittedbyhisorder.

Cc) All extra, additional or substituted work done or work omitted by order of
theEngineer shall be valued on the basis of the rates and prices set out in thecontract,
if in the opinion of the Engineer, the same shall be applicable. If thecontract does not
contain any rates or prices directly applicable to the extraadditional or substituted
work, then the Engineer may decided the suitablerates on the basis of Schedule of
Rates (including surcharge in force at thetime of acceptance of tender), if any,
adopted by the Trustees with dueregard to the accepted contractual percentage, if any
thereon. In all
othercasestheEngineershallsolelydeterminesuitableratesinthemannerdeemedby him as
fair and reasonable, and his decision shall be final, binding andconclusive.

d) If the nature or amount of any omission or addition relative to the nature
oramountofthewholeofthecontractworkortoanypartthereofshallbesuchthat, in the
opinion  of  the Engineer, the rate of  prices contained  in
thecontractforanyitemoftheworksortherateasevaluatedundersub-clauses

(b) and (c) of this clause, is by reason of such omission or addition
renderedunreasonableorin-
applicabletheEngineershallfixsuchotherrateorpriceashe deems proper
and the Engineer’s decision shall be final, binding andconclusive.
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8. DELAY/EXTENSIONOFCOMPLETIONTIME/LIQUIDATEDDAMAGE/T

ERMINATIONOFCONTRACT

8.1. ShouldthequantumofextraoradditionalworkofanykindordelayedavailabilityoftheTrustees’

8.2.

8.3.

materialstobesuppliedaspercontractorexceptionallyadverseclimaticconditionsandnaturalp
henomenonorstrikes,lock-
outs,civilcommotionsorotherspecialcircumstancesofanykindbeyondthecontroloftheContr
actor cause delay in completing the work, the contractor shall apply to theEngineer in
writing for suitable extension of completion time within 7 days fromthe date of
occurrence of the reason and the Engineer shall thereupon considerthe stated reasons in
the manner deemed necessary and shall either reject theapplication or determine and
allow in writing the extension period as he woulddeem proper for completion of the
work, with or without the imposition
of*LiquidatedDamaged”’Clause(No.8.3hereof)ontheContractorandhisdecisionshall be
binding on the contractor. If an extension of completion time is
grantedbytheEngineer,theclauseNo.8.3oftheLiquidateddamageshallapplyfromitsdate  of
expiry, if the work be not completed within the extended time,
unlessstatedotherwiseinthedecisioncommunicationbytheEngineer,asaforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or
suchextension thereof as communicated by the Engineer in writing, the contractorshall
pay as compensation (Liquidated Damage) to the Trustees and not as apenalty, %2 % (half
percent) of the total value of work (contract price) asmentioned in the latter of acceptance
of the tender/offer, for every week or partthereof the work remains unfinished. Provided
always that the amount of suchcompensationshallnotexceed10%thesaidvalueofwork.

b) Without prejudice to any of their legal rights, the Trustees shall have
thepowertorecoverthesaidamountofcompensation/damageinSub-

Clause(a)ofthis clause, from any money due or likely to become due to the
contractor.Thepayment or deduction of such compensation / damage shall
not relieve theContractor from his obligation to complete the work or from
any ofhisotherobligations / liabilities under the contract and in case of the
Contractor’s failureandatthe absolute discreti9on of the Engineer, the
work may be ordered to becompleted by some other agency at the risk
and expense of the Contractor,after a minimum three days notice in
writing has been given to the contractorbytheEngineerorhisRepresentative.

WithoutbeingliableforanycompensationtotheContractor,theTrusteesmay,in their absolute
discretion , terminate the contract due to  occurrence of any
ofthefollowingreasonsanddecisionoftheTrusteesinthisrespect,ascommunicatedbytheEngi

neershallbefinalandconclusive:

) TheContractorhasabandonedthecontract.

(i) IntheopinionoftheEngineer,eithertheperformanceoftheContractorisnot
satisfactory or the work is not getting completed within the
agreedperiodonaccountofContractor’slapses.
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TheContractorhasfailedtocommencetheworkorhaswithoutanylawfulexcuse under
these conditions , has kept the work suspended despitereceiving the Engineer’s or
his Representative’s written notice to proceedwiththework.

The Contractor has failed to remove materials from site after
receivingfromtheEngineerorhisRepresentativethewrittennoticestatingthatthesaid
materialsorworkarerejectedbyhim.

The Contractor is not executing the work in accordance with the contractor is
persistently or flagrantly neglecting to carry out his obligations underthecontract.

Any bribe, commission, gift or advantage is given, promised or offered byor on
behalf of the contractor to any officer, servant or representative ofthe Trustees or
to any person on his or their behalf in relation to
theobtainingortotheexecutionofthecontract.

The Contractor is adjudged insolvent or enters in to composition with
hiscreditors or being a company goes in to liquidation either compulsorily
orvoluntarily.

8.3.1 Upon receipt of the letter of termination of work, which may beissued by
the Engineer on behalf of the Trustees, the
ContractorshallhandoveralltheTrustees’tools,plantandmaterialsissuedtohi
mattheplacetobeascertainedfromtheEngineer,within7daysofreceiptofsuchl
etter.

8.3.2 1In all such cases of Termination of work, the Trustees shall havethe
power to complete the Work through any other agency of theContractor’s
risk and expense and the Contractor shall be debitedany sum or sums that
may be expended in completing the workbeyond the amount that would
have been due to the contractor,had he duly completed the whole of the
work in accordance withthecontract.

8.3.3 Upon termination of contract, the contractor shall be entitled toreceive
payment of only 90 % of the value of the work
actuallydoneormaterialsactuallysuppliedbyhimandsubjecttorecoveries as

per contracts, provided the work done and
materialsconformtospecificationsatthetimeoftakingoverbytheTrustees. Th
e payment for work shall be based on

measurementsofactualworkdoneandpricedatapprovedcontractratesorother
rates, as decided by the Engineer.The payment for materialssupplied
shall be at the rates as decided by the Engineer,
whichshallinnocasebemorethanmarketratesprevailingatthetimeoftalking
over by the Trustees.The Engineer’s decision in  all
suchcaseshallbefinal ,bindingandconclusive.

8.3.4 The Trustees shall have the power to retain all moneys due to
theContractor until the work is completed by other agency and
theContractor’sLiabilitiestothe Trusteesandknowninallrespect.
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9. MAINTENANCEANDREFUNDOFSECURITYDEPOSIT

9.1.

9.2.

9.3.

On completion of execution of the work the contractor shall maintain téhe samefor a
period, as may be specified in the form of a Special Condition of theContract, from the
date mentioned in the initial Completion Certificate in theForm G.C.1.Any defect / fault,
which may appear in the work during
aforesaidmaintenanceperiod,arising,inthesoleopinionoftheEngineerorhisRepresentative,
from materials or workmanship not in accordance with thecontract or the instruction of
the Engineer or his Representative, shall, upon
thewrittennoticeoftheEngineerorhisRepresentative,beamendedandmadegoodbytheContra
ctorathisowncostwithinsevendaysofthedateofsuchnotice,tothe  satisfaction of  the
Engineer or his Representative, failing which the Engineeror his Representative shall
have the defects amended and made good throughother agency at the Contractor’s risk
and cost and all expenses,
consequentthereonorincidentalthereto,shallberecoverablefromtheContractorinmannerdee
medsuitablebytheEngineer.

The Contract shall not be considered completed and the work shall not betreated as
finally accepted by the Trustees, until a final Completion Certificate infrom G.C. 2
annexed hereto shall have been signed and issued by the Engineerto the contractor after
all obligations under the Contract including that in themaintenance period, if any, have
been fulfilled by the Contractor. Previous
entryontheworksortakingpossession,workingorusingthereofbythetrusteesshallnot  relive
the Contractor of his obligations under the contract for full and
finalcompletionofthework.

Oncompletionofthecontractinthemanneraforesaid,theContractormayapplyfor the refund
of his Security Deposit by submitting to the Engineer (i)TheTreasury Receipts
grantedfor the amountofSecurityheldbytheTrustees,and

(i1) his “No further claim” Certificate in from G.C.3 annexed hereto (in
original),where upon the Engineer shall issue Certificate in from G.C.2
and within
twomonthsoftheEngineer’srecommendation,theTrusteesshallrefundthebal
ancedueagainsttheSecurityDeposittotheContractor,aftermakingdeductiont
herefrominrespectofanysumduetothe TrusteesfromtheContractor.

10. INTERPRETATION OF CONTRACT DOCUMENTS ., DISPUTES

&ARBITRATION

10.1.

In all disputes, matters, claims, demands or questions arising out of orconnected
with the interpretation of the Contract including the meaning ofSpecifications and
Instructions or as to the quality ofworkmanship or as to thematerials used in the work or
the execution of the work whether during theprogress of the work or after the
completion and whether before or after thedetermination , abandonment or breach ofthe
contract the decision of theEngineer shall be final and binding on all parties to the
contract and shallforthwithbegiveneffecttobytheContractor.
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10.2. If, the Contractor be dissatisfied with any such decision of the Engineer,he shall
within 15 days after receiving notice of such decision require that thematter shall be
referred to Chairman, who shall thereupon consider and give adecision.

10.3. If , however , the contractor be still dissatisfied with the decision of
theChairman , he shall, within 15 days after receiving notice of such
decisionrequiredthatwithin60daysfromhiswrittennotice,theChairmanshallreferthematter
to an Arbitrator of the panel of Arbitrators to be maintained by theTrustees for the
purpose and any such reference shall be deemed to be asubmission to arbitration within
the meaning ofIndian Arbitration Act , 1940 oranystatutorymodificationthereof.

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns
hisappointment or vacates his office due to any reason whatsoever,
anotherperson from panel shall be appointed as Sole Arbitrator and he
shallproceedfromthestageatwhichitwasleftbyhispredecessor.

10.3.2 The Arbitrator shall be deemed to have entered on reference on the
dateheissuesnoticetoboththepartiesfixingthedateoffirsthearing.

10.3.3 The time limit within which the Arbitrator shall submit his award shallnormally
be 4 months as provided in Indian Arbitration Act, 1940 or
anyamendmentthereof. The Arbitrator may, if found necessary, enlarge
thetimeformakingandpublishingtheaward,withtheconsentoftheparties.

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by
theArbitrator in his sole discretion. Upon every or any such reference to costof
any incidental to the reference and award respectively shall be
indiscretionofthe Arbitratorwhomaydetermine,theamountthereoforbywhom and
to whom and in what manner the same shall be borne andpaid.

10.3.5 The Award of the Arbitrator shall be final and binding on all partiessubject to
the provisions of  the Indian Arbitration Act, 1940 or
anyamendmentthereof. The Arbitratorshallgiveaseparateawardinrespectof ~ each
item of disputes and respective claim referred to him by
eachpartyandgivereasonfortheaward.

10.3.6 The Arbitrator shall consider the claims of all the parties to the contractwithin
only the parameters of scope and conditions of the contract inquestion.

10.3.7 SaveasotherwiseprovidedinthecontracttheprovisionsoftheArbitration Act, 1940
and rules made there under, for the time being
inforce,shallapplytothearbitrationproceedingsunderthisClause.

10.4. The Contractor shall not suspend or delay the work and proceed with thework
with due diligence in accordance with Engineer’s decisions.The
Engineeralsoshallnotwithholdanypayment,which,accordingtohim,isdueorpayable
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totheContractor,onthegroundthatcertaindisputeshavecroppedupandarelikelyto
bereferredtoarbitration.

10.5. Providedalwaysasfollows:

(@) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove wouldapply in
the case of contracts, where tendered amount appearing in the letter
ofacceptanceofthetender/offerislessthanRs.40,00,000/-.

(b)  The Contractor shall have to raise disputes or differences of any kindwhatsoever
in relation to the execution of the work to the Engineer within 30days from the date of
occurrence of the cause of dispute and before thepreparation of the final bill, giving
detailed justifications, in the context ofcontractconditions.

(© Contractor’s dispute, if any, arising only during the maintenance periodstipulated
in the contract, must be submitted to the Engineer, with detailedjustifications in the
context of contract Conditions, before the final completion ofthe work. No dispute or
difference on any matter whatsoever, pertaining to
thecontractcanberaisedbythecontractorafterthecompletionofthework.

(d)  Contractor’s claim / dispute raised beyond the time limits prescribed insub-
clauses 8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by
theEngineerand/orbyanyArbitrator,subsequently.

(e)  TheChairman/TrusteesshallhavetherighttoalterthepanelofArbitratorsontheirsoledi
scretion,byaddingthenamesofnewArbitratorsand/or by deleting the names of existing
Arbitrators, without any reference to theContractor.
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THEBOARDOFTRUSTEESFORTHEPORTOFKOLKATAFOR

MOFTENDER

having examined the site of works, inspected the Drawings and read the
Specifications,GeneralandSpecial ConditionsofContractandConditionsofTender,herebyte
nderandundertake to execute and complete all the works required to be performed in
accordancewith the Specification, Bill of Quantities, General & Special Conditions of
Contract
andDrawingspreparedbyoronbehalfoftheTrusteesandattheratesandpricessetoutintheannex
ed Bill of Quantities with .......................... month/week from the date of theorder to
commence the work and in the event of our Tender being accepted in full or inpart, /We
also undertake to enter into a Contract Agreement in the Form hereto annexedwith such
alterations or additions thereto which may be necessary to give effect
theacceptanceoftheTenderandincorporatingsuchSpecification,BillofQuantities,Drawings
andSpecial&GeneralConditionsofContractandl/WeherebyagreethatuntilsuchContractAgr
eementisexecutedthesaidSpecifications,BillofQuantities,ConditionsofContractandtheTen
der,togetherwiththeacceptancethereofinwritingbyoronbehalfoftheTrusteesshallbetheCont
ract.
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THETOTALAMOUNTOFTENDERRs(NotTobefilledup)

(Repeatinwords) (Nottobefilledup)
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*I/We require ..................... days/months preliminary time to arrange
andprocure the materials requlred by the work from date of acceptance of the Tender
beforel/WecouldcommencetheWork.

(*Thisshouldbescoredoutinthecaseoflabourcontracts)

I/We have deposited with the Trustees’ Financial Advisor & Chief
AccountsOfficer/Manager(Finance),HaldiaDockComplexvideReceiptNo
.................................. Of coveiecieieeciveceeeeere e aSEarnestMoney .

I/We agree that period for which the Tender shall remain open for
acceptanceshallnotbelessthanfourmonths.

SignatureoftheTenderer

Witness: (SealoftheTenderer)
Signature.........oovvviiiiiiiiiiieaians NameoftheTenderer
Name....ovvviiiiiiiicc e,

(InBlockLetters)(I
nBlockLetters)
Address ... Dated
............................................... Address
.......................................... Occupatio
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THEBOARDOFTRUSTEESFORTHEPORTOFKOLKATA

FORMOFAGREEMENT
THIS AGREEMENT made thiS. v day
(o) F 200............. betweenthe Board of Trustees for the Port of

Kolkata,a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter
called“Trustees” which expression shall unless excluded by or repugnant to the context
bedeemed to include their successors in office) of the one part and

..................... (hereinafter called “ the Contractor ”, which expression shall
unlessexcluded by or repugnant to the context be deemed to include its heirs,
executors,administrators,representativesandassigneesorsuccessorsinoffice)oftheotherpart

WHEREAStheTrusteesaredesirousthatcertainworksshouldbeexecuted/constructed,viz.
..................... andhaveacceptedaTender/OfferbytheContractorfortheexecutionandmain
tenanceofsuchworkNOWTHISAGREEMENTWITNESSETHasfollows:

1. In this Agreement words and expressions shall have the same meanings as
arerespectively assigned to them in General Conditions of Contract
hereinafterreferredto.
2. The following documents shall be deemed to from and be read and construed
aspartofthis Agreement,Vviz.

(a) ThesaidTender/Offer&theacceptanceoftheTender/Offer

(b) TheGeneralConditionsofContract

(©) TheSpecial ConditionsofContract

(d) TheConditionsofTender

(e) TheTechnicalSpecifications

® TheScheduleofRates

(2) TheTermsofPayment

(h) Allcorrespondencebywhich,thecontractisadded,amended,variedormodifie

din  anywaybymutualconsent.

3. In consideration of the payments to be made by the Trustees to the Contractor
ashereinafter mentioned , the Contractor hereby covenant with the Trustees
toexecuteandmaintain the work in conformity in all respects with the

provisionsofthecontract.

4. The Trustees hereby covenants to pay to the Contractor, in consideration of
suchexecution and maintenance of the Work, the Contract Prices at the times and
inthemannerprescribed by theContract.
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INWITNESSwhereofofthepartiesheretohavecausedtheirrespectiveCommonSealst
obehereuntoaffixed(orhavehereuntosettheirrespectivehandsandseals)thedayandye
arfirstabovewritten.

The Seal

NG

AATCSS

Or
SIGNED,SEALEDANDDELIVERED

by the said
Inthepresenceof:
N AN

Address
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KOLKATAPORTTRUST

FORMG.C.1

Contractor
Address
................................................................................................ Dat
eofCompletion
DearSir/s,
Thisistocertifythatthefollowingworksviz.
NameoftheWork ...
................................................................................................ Esti
mateNumberE.E.O.......oooiiiiii i dt
CEO. dt -
WorkOrderNumber
________________________________________________________________________________________________________________________________ Al
location.
________________________________________________________________________________________________________________________________ Co
ntractNumber

Whichwascarriedoutbyyouisintheopinionoftheundersignedcompletingineveryr

espectonthe Dayof- 2001 s in
accordancewithclause62oftheGeneral ConditionsofContractandundertheprovisionsoftheC
ontractforaperiodof --.Days/weeks/months/
years.
Fromthe........................... dayof......cccoviiiiiiiinan. 20 i,
Tothe.....cooooviviiiiii dayof.........coiiiiiiin )
SIZNALUTE( evvvvreeerrieeeriiieeeeieeeeerrreeeeerreeeeseeneeas )

OfficeSeal
c.c.toTheDeputyChiefEngineer(
)TheD
eputyManager( )
Financial Adviser&ChiefAccountsOfficer/Man
ager(Finance),HaldiaDockComplex.
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KOLKATAPORTTRUST

FORMG.C.2

TheFinancial Adviser&ChiefAccountsOfficer. TheMa

nager(finance),HaldiaDockComplex.

CERTIFICATEOFFINALCOMPLETION
Thisistocertifythatthefollowingworksviz.

NameofWork

1Y L] isnowcompleteinever
yrespectinaccordancewiththetermsoftheContractandthatalltheobligationsunderContr
acthavebeenfulfilledbytheContractor.

SIZNALUTE( cevvvvreererreeeeriiieeeeieeeeerrreeeesnreeeeneeneeas )
(Engineer/Engineer’sRepresentative)

OfficeSeal
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KOLKATAPORTTRUST

| FORMG.C3 |

(‘NoClaim’CertificateFromContractor)

The
EngineerKolkataP
ortTrustKolkata/H
aldia
(AN e e e e etea e e e eatraeaeeas )
(Address,theTrustees’Official, mentionedinthe
workOrderandunderwhomtheContract
wasexecuted)
DearSir,

I/Wedoherebydeclarethatl/WehavereceivedfullandfinalpaymentfromKolkataPortTrustfor
theexecutionofthefollowingwork,viz.

NameofWork

ContractNO. ..o dte. e
AgreementNoO.........ooviiiiiiiiiiiieiee At
andl/WehavenofurtherclaimagainstKolkataPortTrustinrespectoftheabovementionedjob.

Y oursfaithfully,

(SignatureofContractor)

(OfficialSealoftheContractor)



82

Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash
SecurityDeposit, to be issued by the Kolkata/Haldia Branch, as the case may be,
of anynationalized BankofIndiaonNon-JudicialStampPaperworthRs.50/-
orasdecidedbytheEngineer/LegalAdviseroftheTrustees.

To

The Board of
TrusteesforthePortofK
olkata.

BANKGUARANTEE

NO o DATE....coo
NameofissuingBank
...................................................................................... Na
meofBranch. ...
..................................................................................... Addres
St e et

In consideration of the Board of Trustees of the Port Kolkata, a body corporate-
dulyconstituted under the Major port Trust Act, 1963 ( Act38of 1963),having agreed
toexempt Shri / Messrs

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit
/Payment of Security Deposit through deduction from the Contractors’ bills under
thetermsandconditionsofacontractmadebetweentheTrusteesandtheContractorfor
................................................... ver eviiiiiieeeieee... (write the name of
thework as per Work Order) in terms of the Work order No .......
................................................. ated... ...cceeeeeeeiieeeeeeieee e, (hereinafter
referredtoas‘‘thesaidcontract”),fortheduefulfillmentbythecontractorofallthetermsandcond
itionscontainedinthesaidcontract,onsubmissionofabankGuaranteeforRs

Y, ettt et e e Branch,Kol
Kata...ooooeei /Haldia,doontheadviseofthecontractor,herebyunderta
ketoindemnifyandkeepindemnifiedtheTrusteestotheextentofthesaidsumofRs...............

W, Branch,Kolkata

.................................... /Haldia, further agree that if a written demand is made
bythe Trustees through any of its officials for honoring the Bank Guarantee constituted
bythese presents, We,.....ooviiiiiiiiiiiii i e Branch, Kolkata.........
....................... /Haldia shall have no right to decline to cash the same for any
reasonwhatsoeverandshallcashthesameandpaythesumsodemandedtothe Trusteeswithina
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weekfromthedateofsuchdemandbyanA/c.PayeeBanker’sChequedrawninfavourof Kolkat
a Port Trust”, without any demur. Even if there be any dispute between thecontractor
and the Trustees, this would be no ground for us,...............
............................................................. (Nameof Bank), ......... ......

................ Branch, Kolkata................................/Haldia to decline to honour
theBankGuaranteeinthemanneraforesaid. TheveryfactthatWe, ........................
................................. Branch,Kolkata .............ccccceeevvvvvnvvnnvnnnnnene..... /Haldia,decline

or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall
constitutesufficient reason for the Trustees to enforce the Bank Guarantee
unconditionally withoutanyreference,whatsoever,tothecontractor.

2. I, et e e et ettt ae et ettt ———————————eatan———— Br
anch,Kolkata...............cooiiiiiiiiiin, /Haldia, further agree that a mere
demandby the Trustees atany time and in the manneraforesaid, issufficient for us,
................................. Branch, Kolkata ................................ / Haldia,

topay the amount covered by this Bank Guarantee in full and in the manner
aforesaidandwithinthetimeaforesaidwithoutreferencetothecontractorandnoprotestbyt
hecontractor, made either directly or indirectly or through Court , can be valid
groundfor  US, oo e e

...Branch,Kolkata...........covvvueveeiiiiiiiiiieeeeeeeeeeene, /Haldia,todeclineorfailorneglect
tomakepaymenttotheTrusteesin,themannerandwithinthetimeaforesaid.
3. IV, o Branch, Kolkata

........................... /Haldia,furtheragreethattheBankGuaranteedhereincontained
shall remain in full force and effect, during the period that is taken for
thedueperformanceofthesaidcontractbythecontractorandthatisshallcontinuetobeenfor
ceable till all the dues of the Trustees under and/or by virtue of the terms
andconditions of the said contract have been fully paid and its claim satisfied
and/ordischarged in full and/or till the Trustees certify that the terms and conditions
of thesaid contract have been fully and properly observed/fulfilled by the contractor
andaccordingly,theTrusteeshavedischargedtheBankGuarantee,subjecthowever,thatth
is guarantee shall remain valid wup to and inclusive of
.............................................. dayof.......................19......andsubjectallsotha
ttheprovisionthattheTrusteesshallhavenorighttodemandpaymentagainstthis guarantee
after the expiry of 6(six) calendar months from the expiry of theaforesaid validity
period up 0 Or any extension
thereofmadebyus,....................... Branch,Kolkata .......ccooeoevvvivviveennnnnis /Haldia,in
further extending the said validity period of this Bank Guarantee on Non-
JudicialStampPaperofappropriatevalue,asrequired/determinedbytheTrustees,onlyona
writtenrequestbytheTrusteestothecontractorforsuchextensionofvalidityofthisBankGu
arantee.

Branch,Kolkata............cooovvvieeiniiiiiiiiiinn. /Haldia,furtheragreethat,withoutour
consent and without affecting in any manner our obligations hereunder, the
Trusteesshallhavethefullestlibertytovaryfromtimetotimeanyofthetermsandconditions
of the said contract or to extend the time for full performance of the said
contractincluding fulfilling all obligations under the said contract by the contractor
or topostpone for any time or from time to time any of the powers exercisable by
theTrusteesagainstthecontractorandtoforebearorenforceanyoftermsandconditionsrela
tingtothesaidcontractandWe, ..........ccoeeeeeiiiiiiiiiiiiiciiiee e, Branch,Kolkata
................................ /Haldia,shallnotberelievedfromourliabilitybyreasonof
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any such variation or extension being granted to the contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by
theTrusteestothecontractororbyanysuchmatterorthingofwhatsoevernature,whichunde
r the law relating to sureties would, but for this provision, have effect of sorelieving
LS, . e vveerenrnnnsnnenssnnssssnasnnsnnasnnsnnnnnnnnnnnes Branch,

Kolkata.....cococeeviiiiiiiiiiieiieeeeeee, /Haldia.

W Branch, Kolkata
......................... /Haldia,lastlyundertake not torevoke this Bank Guarantee
duringitscurrencyexceptwiththepreviousconsentofthe Trusteesinwriting.

(OFFICIALSEALOFTHEBANK)
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Integrity Pact
Between

Syama Prasad Mookerjee Port.Kolkata (SMPK) hereinafter referred to as “The Principal/
Employer”.

And

................................ hereinafter referred to as “The Bidder/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for
......................... The Principal values full compliances with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relations with
its Bidder(s) and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the
principal, will monitor the tender process and the execution of the contract for compliance with
the principles mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from
any influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to
obtain/dispose the desired said stores/ equipment at a competitive price in conformity with the
defined specifications/ scope of work by avoiding the high cost and the distortionary impact of
corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to
abstain from bribing or indulging in any corrupt practice in order to secure the contract by
providing assurance to them that their competitors will also abstain from bribing and other
corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any
form, by its officials by following transparent procedures.

Section 1 — Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to
observe the following principles:

1.  No employee of the Principal, personally or through family members, will in connection
with the tender for, or the execution of a contract, demand, take a promise for or accept, for self
or third person, any material or immaterial benefit which the person is not legally entitled to.

2. The Principal will, during the tender process treat all Bidder(s) with equity and reason.
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The Principal will, in particular, before and during the tender process, provide to all Bidder(s)
the same information and will not provide to any Bidder(s) confidential/ additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

3. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if
there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance
Officer and in addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in
the tender process and during the contract execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer,
promise or give to any of the Principal’s employees involved in the tender process or the
execution of the contract or to any third person any material or other benefit which he/she is not
legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during
the tender process or during the execution of the contract.

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contract, submission or non-submission of bids or any
other actions to restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act;
further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or
personal gain, or pass on to others, any information or document provided by the Principal as
part of the business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principles, if any. Further details
as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to
the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on
Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments
he has made, is committed to or intends to make to agents, brokers or any other intermediaries
in connection with the award of the contract.
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(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression
through a violation of Section 2 above, or in any other form such as to put his reliability or
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from
the tender process or take action as considered appropriate.

Section 4-Compensation for damages

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages equivalent
to Earnest Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled to
demand and recover from the Contractor liquidated damages of the contract value or the
amount equivalent to Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the
date of signing the Integrity pact with any other Company in any country conforming to the anti
corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major
Ports/ Govt. Departments of India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action can be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment
in conformity with this Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all
Bidders, Contractors and Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact
or violate its provisions.
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Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub
Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that
may follow in accordance with provisions of the extant law in force relating to any civil or
criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to
what extent the parties comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and
shall perform their functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating
to the contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so
inform the authority designated by the Principal and the Chief Vigilance Officer of Kolkata
Prot Trust.

(e) The BIDDER/ CONTRACTORC(s) accepts that the Monitor has the right to access without
restriction to all contract documentation of the PRINCIPAL including that provided by the
BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon
his request and demonstration of a valid interest, unrestricted and unconditional access to his
contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall be
under contractual obligation to treat the information and documents of the Bidder/Contractor/
Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all
meetings among the parties related to the contract provided such meetings could have an
impact on the contractual relations between the Principal and the Contractor. The parties offer
to the Monitor, the option to participate in such meetings.

(g) The Monitor will submit a written report to the designated Authority of Principal/
Employer/ Chief Vigilance Officer of Syama Prasad Mookerjee Port,Kolkata within 8 to 10
weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/
Contractor and should the occasion arise, submit proposals for correcting problematic situation.
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for
the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will
so inform the Management of the Principal and request the Management to discontinue or to
take corrective action, or to take other relevant action. The Monitor can in this regard submit
non-binding recommendations. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.

(1) If the Monitor has reported to the Principal substantiated suspicion of an offence under the
relevant

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed

against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit
this

information directly to the Central Vigilance Commissioner, Government of India.

(j) The word ‘Monitor’ would include both singular and plural.
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8.a) The Name and Correspondence Particulars of Independent External Monitors:
a) Shri Anand Deep; IRS (Retd)
117/363, H — 1, Next to Gurdwara
Pandu Nagar, Kanpur,
Uttar Pradesh — 208 005
Mobile : 9044797181
Mail : anand.deepl17@gmail.com 103
b) Shri Bipin Behari Mallick, IAS, (Retd)
293, Naval Technical Officers,
CGHS, Sector-22
Dwarka
New Delhi-110077
Mobile : 9643002222
9968150900
E-mail ID : bipinmallick@gmail.com

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission,
the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents
including the Books of Accounts of the BIDDER/CONTRACTORS and the
BIDDER/CONTRACTOR shall provide necessary information and documents in English and
shall extend all possible help for the purpose of such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or
the complete execution of the contract including warranty period whichever is later. In case
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of
signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged/determined by
Chairman, SMPK.[

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal in Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in
English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all
partners or consortium members.
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(4) Should one or several provisions of this agreement turn out to
be invalid, the reminder of this agreement remains valid. In this
case, the parties will strive to come to an agreement to their original
intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & Address) ......cooevviiviiiiiiiiiiiiiieane,

Witness 2:

(Name & Address) .......ceevviiiiiiiiiiiiiiii i,



