



कोलकाता पत्तन न्यास

KOLKATA PORT TRUST

सिविल इंजिनियरिंग विभाग / Civil Engineering Department

Details of contracts concluded during the Month of July, 2015 (above Rs. 10 lacs)

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publicatio n of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whet her contr act awar ded to lowe st tende rer/ Evalu ated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Schedule d date of completi on of supplies
1. NIT No.KOPT/ KDS/Civ/T/ 2020/01 Dt. 08.04.15	Work Order for thorough repairs and restoration of damaged curb side footpath mosaic flooring and curb stone blocks at both sides along the length of Rabindra Setu Deck to prevent ingress of water to the under structure and painting to edge of footpath at riverside.	(i) Web- hoisting (ii) News- paper ad., (iii) Notice board display at all relevant KoPT offices	15.04.15	Two bids	12.5.15	1 (one)	1 (one) M/s. Southern Construction & Renovation Services.	Nil	Yes	KOPT/ KDS/Civ/ T/2020/ 557 Dt. 03.07.15	M/s. Southern Construction & Renovation Services.	21,25,812.70 (22.00 % above par).	6(six) months i. e. up to 02.01.16

AD.

Ph

P.T.O.

2. NIT No.KOPT/ KDS/Civ/T/ 2000/69 Dt. 03.02.15	Work Order for Misc. Petty repairs to sheds,different Goomty/ Office Bldgs. Electrical Substations/ Transformer Rooms/ Pump House/ Workshops/ other small Structures/ Boundary wall/ Drain etc.at inside of entire N.S.Docks area including CHE"s Office, " B " & "C " Coy CISF and Lybin ware House for one year from the date of placement of Work Order.	-do-	05.02.15	-do-	06.3.15	3(Three)	3(Three) 1.M/s. R.K. Enterprises. 2.M/s. P.C. Patra & Co. 3. M/s. K.K. Shaw.	Nil	yes	KOPT/ KDS/Civ/T/ 2000/629 dt.. 13.07.15	M/s. R.K. Enterprises.	20,01,069.08 (27.815 %) above par	12 (Twelve) months i.e. up to 12.07.16
3.NIT No.KOPT/ KDS/Civ/T/ 2017/86 Dt. 23.03.2015	Work Order for construction of one no toilet block and renovation of ten nos. garages including rising of the pavement and other allied works around the Eastern side of main building of M & EE"s Deptt.(NSD).	- Do-	25.03.15	-do-	24.4.15	2 (Two)	2(Two) 1. M/S. R.K. Enterprises. 2. M/s. P.C. Patra & Co.t	Nil	Yes	KOPT/ KDS/Civ/T/ 2017/630 Dt. 13.07.15	1. M/s. R. K. Enterprises.	24,80,014.44 (33.647 % above par).	6(Six) Months i.e. up to 12.01.16

AD.



P.T.O.

4.NIT No. KOPT/ KDS/Civ/T/ 2023/04 Dt. 13.04.2015	Work Order for Misc.conservancy upkeepment works inside K.P.Dry.Dock, K.P. Dock -I (East & west) and K.P.Dock - II,and disposal of the garbage/ waste to different bins inside the K.P.Docks for a period of one year from the date of placement of work order.	-do-	15.04.15	-Do-	13.5.15	1(one)	M/s. Prico Enterprise.	Nil	yes	KOPT/KDS/ Civ/T/2023/ 727 Dt.24.7.15	M/s.Prico Enterprise.	30,11,029.00 18.36% above par)	12 (twelve) Months i.e. up to 23.07.16
--	---	------	----------	------	---------	--------	---------------------------	-----	-----	---	--------------------------	--------------------------------------	--

AD. 