

Syama Prasad Mookerjee Port, Kolkata Haldia Dock Complex

RFP/Tender No.: GM(Engg)/1045/22-23/T-23

APPOINTMENT OF INDEPENDENT ENGINEER (IE) FOR THE PROJECT "MECHANIZATION OF BERTH NO. 2 (ERSTWHILE BERTH NO 3) ON DESIGN, BUILD, FINANCE, OPERATE, TRANSFER ("DBFOT") BASIS FOR A CONCESSION PERIOD OF 30 YEARS" FROM THE BIDDERS SHORLISTED FROM THE EMPANELLED LIST OF IPA.

<u>ADDENDUM – II</u>

CORRECTIONS / ADDITIONS / DELETIONS, ETC.

NOTE:

[Total Number of Pages: 2]

- 1. This "Addendum-II" is issued as per Clause 2.11 of the RFQ and should be read in conjunction with this office above Tender Document and subsequent RFP.
- 2. Consequential changes, arising out of this Addendum-II, will be deemed to have been affected, even if the same were not incorporated specifically in the Tender Document and subsequent RFP.
- 3. One set of this "Addendum-II", shall have to be submitted along with the Offer (in with each page of it, duly signed and stamped, as token of acceptance).
- 4. All other terms and conditions of this office above Tender Document will remain unchanged.

<u>ADDENDUM – II</u>

Tender No.: GM(Engg)/1045/22-23/T-23

| Sl. No. | Clause No. | Page No | As specified in the RFP Document | To be Read as |
|------------|---|---------|---|---|
| 1. | 6.3 (f) Mode of billing and payment Annex-6 Payment Schedule Under NOTE: (iii) | 107 | 10% (Ten per cent) of the monthly bill will be withheld on each payment made as per Annex – 6. This has been earmarked as Final Payment to be made to the Consultant upon expiry of 6 months from the date of commercial operation of the Project. 5% (five per cent) of the Agreement Value will be withheld on each payment. This has been earmarked as Final Payment to be made to the Consultant upon expiry of 6 months from the date of commercial operation of the Project as per Clause 6.3 (f) of Schedule. | 10% (Ten per cent) of the monthly bill will be withheld on each payment. This has been earmarked as Final Payment to be made to the Consultant upon expiry of 6 months from the date of commercial operation of the Project as per Clause 6.3 (f) of Schedule. |
| | D. EVALUATION PROCESS Under 2.21.6 | | After the technical evaluation, the Authority shall prepare a list of pre- qualified and shortlisted Applicants in terms of Clause 3.2. | After the technical evaluation, the Authority shall prepare a list of prequalified and shortlisted Applicants in terms of Clause 3.2 "and forward the list to the Concessionaire in accordance with Article 5.1(a) of the Concession Agreement for Mechanisation of Berth No. 2 along with associated facilities at HDC which is based on the Model Concession Agreement published by Ministry of Shipping, Government of India, which is available in Ministry's website. The Authority may at its discretion, disqualify any of such short-listed Applicants with respect to which an objection is raised by the Concessionaire". |

| 3. | Form-1 | 113 | I/We agree to keep this offer valid for 180 (one I/We agree to keep this offer valid for 90 (ninety) days from the Proposal |
|----|--------------|-----|---|
| | Bid | | hundred and Eighty) days from the Proposal Due Date Due Date specified in the RFP. |
| | submission | | specified in the RFP. |
| | Letter | | |
| | (On | | |
| | Applicant's | | |
| | letter head) | | |
| | | | |
| | | | |

RFP for APPOINTMENT OF INDEPENDENT ENGINEER (IE) FOR THE PROJECT "MECHANIZATION OF BERTH NO. 2 (ERSTWHILE BERTH NO 3) ON DESIGN, BUILD, FINANCE, OPERATE, TRANSFER ("DBFOT") BASIS FOR A CONCESSION PERIOD OF 30 YEARS" FROM THE BIDDERS SHORLISTED FROM THE EMPANELLED LIST OF IPA.

| Sl.no | Clause Reference | Particulars | | Queries / Obs | ervation | Response of HDC, SMP, KOLKATA |
|-------|---|----------------------------------|---|--|---|---|
| 1 (i) | Section-II Instructions to Applicants Cl. No. 2.1.4/ Key Personnel/Pg. 19 of 141 | Key Personnel Sr. Civil Engineer | Responsibilities He will be responsible for Civil / Marine works related the Project. 72 numbers of visits to the project site/facilities covering the entire contract period. Two visits per month without any extra cost to Authority. | are not requir at Port. These | stands that Team Leader & Civil Engineer ed to be deployed at Consultant Site office e Key Personnel shall visit the site once / from Home office. | Yes, Team Leader & Sr Civil Engineer shall visit the site once & twice a month respectively. However, in case of emergency, they the Team Leader & Civil Engineer may visit the site on request of Authority with no extra cost. Sr.Engineer Mechanical and Sr.Electrical / Instrumentation |
| (ii) | Clause 7.6.1 (b)Page 52 | the entire contract | ts to the project site/facilities covering period/ He will be stationed at HDC eriod of contract. One visit per month cost to Authority. | Please confirm be stationed a every month. In case, he/sh | specified here are contradictory. In whether civil engineer is required to the HDC or he/she is required to visit site the is required to visit the site every month, in whether such visits have to be one or onth. | Sr.Electrical / Instrumentation Engineer shall be stationed at Haldia site for the entire duration of contract. |
| (iii) | Clause no: 3.14 Civil Education Qualification Page no-53 | the entire contract | is to the project site/facilities covering t period/ He will be stationed at HDC eriod of contract. One visit per month cost to Authority. | Kindly clarify t personnel | he involvement of Civil engineer key | |
| (iv) | Section-7 Terms of Reference for IE Cl. 7.6 (c), (d)/ | (c)Mechanical (d) Electrica | Engineer al / Instrumentation Engineer | following: | ts to kindly modify the referred clause as He will be stationed at HDC during the entire period of Contract. He will be | |
| | Consultancy Team/ Pg. 52 of 141 | | | time required on Site | stationed at Haldia/ Kolkata during the entire period of Contract and shall deliver the services as per the requirement of the project. | |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|-------|---|---|--|--|
| 2.(i) | Section-7 Terms of Reference for IE Cl. 7.6.2/ Consultancy Team/ Pg. 53 of 141 | The Consultant (IE) shall establish a Project Office in a suitable location at Haldia with a workstation inside the Port area for efficient and coordinated performance of its Services. All the Key Personnel shall be deployed as specified in the Manning Schedule forming part of the Agreement. In case the project office itself is established inside the port area, there is no need for a separate workstation inside the port. | Bidder requests to kindly modify the referred clause as following: "The Consultant (IE) shall establish a Project Office in a suitable location at Haldia/ Kolkata with a workstation inside the Port area for efficient and coordinated performance of its Services" | The project office has to be located at Haldia. Port shall be providing an office space for setting up of site office on chargeable basis. Please refer corporate website of SMPK (https://smportkolkata.shipping.gov.in/index1.ph |
| (ii) | Section-7 Terms of Reference for IE Cl. No. 7.9.2/ Facilities of IE/ Pg. 55 of 141 | Space for setting up of office for IE shall be provided by the Concessioning Authority/Employer at the Port on monthly rental basis depending on its availability as per Port Scale of Rates. Apart from rent of office accommodation, the IE has to pay for water and Electricity charges at the prevailing rates. | Bidder requests Client to provide the 'Port Scale of Rates' as mentioned in the referred clause. | p?layout=3⟨=1&level =1&sublinkid=4564&lid=3 383) to view Port SoR. However, tender condition prevails. |
| (iii) | Clause no: 2.15.2 Site Office Page no-31 | All the costs associated with the assignment shall be included in the Financial Proposal. These shall normally cover remuneration for all the Personnel (Expatriate and 6, in the field, office etc), accommodation, air fare, equipment, printing of documents, etc. The total amount indicated in the Financial Proposal shall be without any condition attached or subject to any assumption and shall be final and binding. In case any assumption or condition is indicated in the Financial Proposal, it shall be considered nonresponsive and liable to be rejected. | Kindly clarify port shall be providing an office space for setting up of site office | |
| (iv) | Clause 7.6.2 Page 53 | The Consultant (IE) shall establish a Project Office in a suitable location at Haldia with a workstation inside the Port area for efficient and coordinated performance of its Services. | Kindly clarify whether space inside HDC for setting up work station will be provided by Concessionaire or HDC. | |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|-------------|--|---|---|---|
| Sl.no 3. | Clause Reference Schedule-I Form of Agreement Cl. No. 2.7.1/ Force Majeure/ Pg. 78 of 141 | (a)For the purposes of this Agreement, "Force Majeure" means an event which is beyond the reasonable control of a Party, and which makes a Party's performance of its obligations hereunder impossible or so impractical as reasonably to be considered impossible in the circumstances, and includes, but is not limited to, pandemic, epidemic, war, riots, civil disorder, earthquake, fire, explosion, storm, flood or other adverse weather conditions, strikes, lockouts or other industrial action (except where such strikes, lockouts or other industrial action are within the power of the Party invoking Force Majeure to prevent), confiscation or any other action by government agencies. (b)Force Majeure shall not include (i) any event which is caused by the negligence or intentional action of a Party or such Party's Sub-Consultant or agents or employees, nor (ii) any event which a diligent Party could reasonably have been expected to both (A) take into account at the time of the conclusion of this Agreement, and (B) avoid | Bidder requests to modify the referred clause as following: "impossible or so impractical as reasonably to be considered impossible in the circumstances, and includes, but is not limited to, pandemic, epidemic, war, riots, civil disorder, earthquake, fire, explosion, storm, flood or other adverse weather conditions, strikes, lockouts or other industrial action". | Response of HDC, SMP, KOLKATA Pandemic and epidemic are already part of RFP document. However, tender condition prevails. |
| | | or overcome in the carrying out of its obligations hereunder. (c) Force Majeure shall not include insufficiency of funds or failure to make any payment required hereunder. | | |
| 4.(i) | Schedule-I Form of Agreement | This limitation of liability specified in Clause 3.4.3 shall not affect the Consultant's liability, if any, for damage to Third Parties caused by the Consultant or any person | Bidder requests to kindly modify the referred clause as following: | |
| | Cl. No. 3.4.4/ Liability of the consultant/ Pg. 87 of 141 | or firm acting on behalf of the Consultant in carrying out the Services subject, however, to a limit equal to 3 (three) times the Agreement Value. | "for damage to Third Parties caused by the Consultant or any person or firm acting on behalf of the Consultant in carrying out the Services subject, however, to a limit equal to 3 (three) times the Agreement Value". | Tender condition prevails. |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|-------|--|---|---|-------------------------------|
| (ii) | Clause no: 3.4.4 Liability Page no-87 | This limitation of liability specified in Clause 3.4.3 shall not affect the Consultant's liability, if any, for damage to Third Parties caused by the Consultant or any person or firm acting on behalf of the Consultant in carrying out the Services subject, however, to a limit equal to 3 (three) times the Agreement Value. | Request to kindly relax the liability criteria This limitation of liability specified in Clause 3.4.3 shall not affect the Consultant's liability, if any, for damage to Third Parties caused by the Consultant or any person or firm acting on behalf of the Consultant in carrying out the Services subject, however, to a limit equal to 1 (One) times the Agreement Value. | |
| (iii) | | This limitation of liability specified in Clause 3.4.3 shall not affect the Consultant's liability, if any, for damage to Third Parties caused by the Consultant or any person or firm acting on behalf of the Consultant in carrying out the Services subject, however, to a limit equal to 3 (three) times the Agreement Value. | It is requested to modify this condition as "This limitation of liability specified in Clause 3.4.3 shall not affect the Consultant's liability, if any, for damage to Third Parties caused by the Consultant or any person or firm acting on behalf of the Consultant in carrying out the Services subject, however, to a limit equal to 1 (One) time the Agreement Value." | |
| 5.(i) | Schedule-I Form of Agreement CI. No. 3.5.2/ Insurance/Pg. 87 of 141 | The Parties agree that the risks and coverage shall include but not be limited to the following: a. Third Party liability insurance as required under Applicable Laws, with a minimum coverage of Rs. 2,98,26,000/- (Rupees Two Crore Ninety Eight Lakh Twenty Six Thousand only). b. employer's liability and workers' compensation insurance in respect of the Personnel of the Consultant and of any Sub-Consultant, in accordance with Applicable Laws; and c. professional liability insurance for an amount no less than the Agreement Value. | In view of the nature of the services to be performed for the subject assignment, bidder requests Client to delete the referred clause. | Tender condition prevails. |
| (ii) | Clause no: 3.5.2 Insurance to be taken out by the Consultant Page no-88 | Third Party liability insurance as required under Applicable Laws, with a minimum coverage of Rs. 2,98,26,000/- (Rupees Two Crore Ninety Eight Lakh Twenty Six Thousand only). | Kindly clarify relevance in details with respect to independent engineer services. | Tender condition prevails. |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|-------|--|--|---|---|
| (iii) | Clause 3.5.2 Page No. 88 | The Parties agree that the risks and coverage shall include but not be limited to the following: a. Third Party liability insurance as required under Applicable Laws, with a minimum coverage of Rs. 2,98,26,000/- (Rupees Two Crore Ninety-Eight Lakh Twenty Six Thousand only). | We request to please consider the "Third Party liability insurance minimum coverage of Rs. 1,00,00,000 (Rupees One crore)", instead of Rs. 2,98,26,000/- which is as per standard terms of industry practice. Please confirm | |
| (iv) | Schedule-I Form of Agreement | The Parties agree that the risks and coverage shall include but not be limited to the following: a. Third Party liability insurance as required under Applicable Laws, with a minimum coverage of Rs. 2,98,26,000/- (Rupees Two Crore Ninety Eight Lakh Twenty Six Thousand only). b. employer's liability and workers' compensation insurance in respect of the Personnel of the Consultant and of any Sub-Consultant, in accordance with Applicable Laws; and c. professional liability insurance for an amount no less than the Agreement Value. | In view of the nature of the services to be performed for the subject assignment, bidder requests Client to delete the referred clause. | Tender condition prevails. |
| 6. | Schedule-I Form of Agreement Cl. No. 5.3 f/Change in Applicable Law/ Pg. 93 of 141 | If, after the date of this Agreement, there is any change in the Applicable Laws with respect to taxes and duties which increases or decreases the cost or reimbursable expenses incurred by the Consultant in performing the Services, by an amount exceeding 2% (two per cent) of the Agreement Value specified in Clause 6.1.2, then the remuneration and reimbursable expenses otherwise payable to the Consultant under this Agreement shall be increased or decreased accordingly by agreement between the Parties hereto, and corresponding adjustments shall be made to the aforesaid Agreement Value. | Bidder requests Client to modify the clause as following: "If, after the date of this Agreement, there is any change in the Applicable Laws with respect to taxes and duties which increases or decreases the cost or reimbursable expenses incurred by the Consultant in performing the Services, by an amount exceeding 2% (two per cent) of the Agreement Value specified in Clause 6.1.2, then the remuneration and reimbursable expenses otherwise payable to the Consultant under this Agreement shall be increased or decreased accordingly" | Tender condition prevails. |
| 7. | Schedule-I Form of Agreement Cl. No. 6.3 f/Mode of Billing and Payment / Pg. 95 of 141 | 10% (Ten per cent) of the monthly bill will be withheld on each payment made as per Annex – 6. This has been earmarked as Final Payment to be made to the Consultant upon expiry of 6 months from the date of commercial operation of the Project. | Bidder requests Client to modify the clause as following: "5% (Five Percent) 10% (Ten per cent) of the monthly bill will be withheld on each payment made as per Annex – 6". | 10% (Ten per cent) of the monthly bill will be withheld on each payment made. Please refer Addendum II. |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|-------|--|---|---|-------------------------------------|
| | | | | However, tender condition prevails. |
| | | 10% (Ten per cent) of the monthly bill will be withheld on each payment made as per Annex – 6 | In pg 106, the value of retention money is indicated as 5% of Agreement Value. Kindly clarify | |
| | | Retained amount of 10% (Ten percent) of item 1 &2 of BOQ shall be paid to the IE upon expiry of 6 (six) months from the date of commercial operations of handling of Mechanisation of Berth No.2 by the Concessionaire as per Clause 6 of the draft agreement | Note at bottom of Annex 6 on page 107 says that 5% of the agreement value will be withheld on each payment and same shall be paid upon expiry of 6 months from the date of commercial operations. Kindly clarify which requirement is to be followed. | |
| | | 10% (Ten per cent) of the monthly bill will be withheld on each payment made as per Annex – 6. This has been earmarked as Final Payment to be made to the Consultant upon expiry of 6 months from the date of commercial operation of the Project. | It is requested to modify this condition as "5% (Five per cent) of the monthly bill will be withheld on each payment made as per Annex – 6. This has been earmarked as Final Payment to be made to the Consultant upon expiry of 1 month from the date of commercial operation of the Project." | |
| 8.(i) | Schedule-I Form of Agreement Cl. No. 7.2.1/Liquidated Damages for Error/variation / Pg. 95 of 141 | Liquidated Damages for error/variation In case any error or variation is detected in the reports submitted by the Consultant and such error or variation is the result of negligence or lack of due diligence on the part of the Consultant, the consequential damages thereof shall be quantified by the Authority in a reasonable manner and recovered from the Consultant by way of deemed liquidated damages, subject to a maximum of 50% (fifty per cent) of the Agreement Value. | Bidder requests Client to limit the extent of Liquidated Damages due to error/variation in services to corrective engineering without any cost implication to the Client. | Tender condition prevails. |
| (ii) | Clause 7.2 .2 Page No. 95 | In case of delay in completion of Services, liquidated damages not exceeding an amount equal to 0.5% (zero point five per cent) of the Agreement Value for every week, subject to a maximum of 10% (ten per cent) of | Bidder requests Client to modify the referred clause as following: "liquidated damages not exceeding an amount equal to 0.5% (zero point five per cent) of the Agreement Value for every week, subject to a | |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|-------|--|---|---|-------------------------------|
| | | the Agreement Value will be imposed and shall be recovered by appropriation from the Performance Security or otherwise. However, in case of delay due to reasons beyond the control of the Consultant, suitable extension of time shall be granted. | maximum of 10% 5% (ten five per cent) of the Agreement Value". | |
| (iii) | Cl. No. 7.2.1/Liquidated Damages for Error/variation / Pg. 95 of 141 | In case any error or variation is detected in the reports submitted by the Consultant and such error or variation is the result of negligence or lack of due diligence on the part of the Consultant, the consequential damages thereof shall be quantified by the Authority in a reasonable manner and recovered from the Consultant by way of deemed liquidated damages, subject to a maximum of 50% (fifty per cent) of the Agreement Value. | Request to kindly relax the maximum limit of liquidity damages to a maximum of 10% of Agreement Value. In case any error or variation is detected in the reports submitted by the Consultant and such error or variation is the result of negligence or lack of due diligence on the part of the Consultant, the consequential damages thereof shall be quantified by the Authority in a reasonable manner and recovered from the Consultant by way of deemed liquidated damages, subject to a maximum of 10% (ten per cent) of the Agreement Value. | |
| (iv) | | In case any error or variation is detected in the reports submitted by the Consultant and such error or variation is the result of negligence or lack of due diligence on the part of the Consultant, the consequential damages thereof shall be quantified by the Authority in a reasonable manner and recovered from the Consultant by way of deemed liquidated damages, subject to a maximum of 50% (fifty per cent) of the Agreement Value. | It is requested to modify this condition as "In case any error or variation is detected in the reports submitted by the Consultant and such error or variation is the result of negligence or lack of due diligence on the part of the Consultant, the consequential damages thereof shall be quantified by the Authority in a reasonable manner and recovered from the Consultant by way of deemed liquidated damages, subject to a maximum of 10% (ten per cent) of the Agreement Value." | |
| 9.(i) | Appendix-I Form-6/ Pg. 123 of 141 | This is to certify that | Bidder requests Client to accept the Form-6 of Appendix-I with self-certification of Authorized Signatory of the Bidder. The requirement of Certification from Statutory Auditor may please be relieved. | Tender condition prevails. |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|--------|---|---|---|--|
| (ii) | FORM-5 Financial Capacity of the Applicant (Refer Clause 2.2.2 (B)), Page No. 122 of RFP | FORM-5 Financial Capacity of the Applicant (Refer Clause 2.2.2 (B)) Financial Capacity: The Applicant shall have received an income of Rs. 596 Lakhs (Rupees Five Hundred Ninety Six Lakhs only) per annum from professional fees during each of the last 3 (three) financial years (2019-20, 2020-21, 2021-22). For the avoidance of doubt, Professional fees hereunder refer to fees received by the Applicant for providing advisory or consultancy services to its clients excluding GST. | We understand that client will accept Financial Capacity of the Applicant (Form 5), from the chartered accountant, Kindly accept | |
| 10.(i) | Appendix-II Financial Proposal Sr. No. 4 of Note to Form-2/ Bill of Quantities/ Pg. 141 of 141 | Each man-month to be converted into 30 man-days. | Bidder understands that each Man-day shall be of 8 working hours. Please Confirm | Consultant shall provide at least 8 Working hours within the 24 Hrs. |
| (ii) | Note:- 4. Each man- month to be converted into 30 man-days. | It is requested to kindly clarify, as it is a Lump sum contract "why Each man-month to be converted into 30 man-days." Please clarify. | Note:- 4. Each man-month to be converted into 30 mandays. | |
| 11(i). | Appendix-II Financial Proposal Sr. No. 2/ Bill of Quantities/ Pg. 141 of 141 | BILL OF QUANTITIES | Bidder understands that the total contract duration is 36 Months only. Accordingly manpower deployment of IE is expected only up to 36 Months. Please Confirm. | Total duration of Contract is 36 months. (30 months for construction period + 6 months after date of commencement of commercial operation) |
| (ii) | Quote for payment for the services of Inspection of the Construction as per TOR during Pendency of contract (36 Months) | Payment of IE for the period beyond 36 months shall be made on Pro-rata basis, provided the delay is not attributable to IE. | Quote for payment for the services of Inspection of the Construction as per TOR during Pendency of contract (36 Months) | All the man-power as mentioned in the RFP has to remain for the entire duration of 36 months. In case it is extended beyond 36 months, payment will be made on pro-rate basis without any |
| (iii) | Appendix-ii Bill of quantities Page No. 141 | Quote for payment for the services of Inspection of the Construction as per TOR during Pendency of contract (36 Months) | Payment of IE for the period beyond 36 months shall be made on Pro-rata basis, provided the delay is not attributable to IE. | escalation. |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|--------|--|--|--|-------------------------------|
| (iv) | Clause 7.4.1 Time and Payment Schedule Page 51 | The total duration of Service of the Independent Engineer shall be until completion of 6 months from the date of Commercial Operation of the project. | Please confirm whether this 6 months time is included within the period of 36 months. Please also confirm the minimum deployment requirement of key personnel for this 6 months if it is in addition to 36 months. | |
| (v) | Clause 7.4.1 Time and Payment Schedule Page 51 | The total duration of Service of the Independent Engineer shall be until completion of 6 months from the date of Commercial Operation of the project. | Please confirm whether this 6 months time is included within the period of 36 months. Please also confirm the minimum deployment requirement of key personnel for this 6 months if it is in addition to 36 months. | |
| (vi) | Appendix-II Financial Proposal Note 1/ Page141/141 | No escalation on any account will be payable on the above amounts during the entire contract period. | Bidder requests Client to provide an escalation @ 8% of the contract price in case contract is extended due to reasons not attributable to Consultant. | |
| (vii) | Clause no: 7.4 Time and Payment Schedule Page no-51 | The total duration of Service of the Independent Engineer shall be until completion of 6 months from the date of Commercial Operation of the project. The Consultant shall deploy its Key Personnel as per the Deployment schedule proposed | Kindly confirm that duration of assignment is to be estimated as 30 months (Construction phase) and 6 months (Operation Phase) | |
| 12 (i) | 2.26 Indemnity (Page No. 35) | The Consultant shall, subject to the provisions of the Agreement, indemnify the Authority for an amount not exceeding 3 (three) times the value of the Agreement for any direct loss or damage that is caused due to any deficiency in services. | It is requested to modify this condition as "The Consultant shall, subject to the provisions of the Agreement, indemnify the Authority for an amount not exceeding 1 (one) time the value of the Agreement for any direct loss or damage that is caused due to any deficiency in services." Please confirm. | Tender condition prevails |
| (ii) | Page-36 | Indemnity The Consultant shall, subject to the provisions of the Agreement, indemnify the Authority for an amount not exceeding 3 (three) times the value of the Agreement for any direct loss or damage that is caused due to any deficiency in services. | We request authority to limit the indemnity amount equal to agreement value which is as per the standard practice. Please clarify and confirm. | |
| (iii) | 2.26 Indemnity Page no-36 | The Consultant shall, subject to the provisions of the Agreement, indemnify the Authority for an amount not exceeding 3 (three) times the value of the Agreement | Request to kindly relax the indemnity criteria The Consultant shall, subject to the provisions of the Agreement, indemnify the Authority for an amount not | |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|---------|---|--|--|--|
| | | for any direct loss or damage that is caused due to any deficiency in services. | exceeding 1 (one) times the value of the Agreement for any direct loss or damage that is caused due to any deficiency in services. | |
| 13.(i) | Clause 1.1.4 Page 16 | The firms shortlisted by IPA vide document Panel for empanelment of consultants in Major Ports 2017 under Class A of General Civil, Mechanical and Electrical Works are eligible for submitting their bids. | IPA has published a new list of empanelled consultants in February 2023 for all classes and categories. Therefore, please use the latest list instead of 2017 list. | The RFP has been invited from the IPA empanelled bidders in the list of consultants valid till Feb 2026. List is at Annex-I of the pre-bid |
| (ii) | | Empanelled List of Consultant by IPA | Kindly use the latest list published by IPA in February 2023. | replies. |
| (iii) | Clause 1.1.4 Page 16 | The firms shortlisted by IPA vide document Panel for empanelment of consultants in Major Ports 2017 under Class A of General Civil, Mechanical and Electrical Works are eligible for submitting their bids. | IPA has published a new list of empanelled consultants in February 2023 for all classes and categories. Therefore, please use the latest list instead of 2017 list. | Bidders who are not in the list of consultants aforementioned will not be evaluated. |
| 14. (i) | Clause 1.7.1 Page 177 | For the purposes of technical evaluation of Applicants for conversion of US Dollars to Rupees, the ratio of Rs 2 Cr to US \$ 1 million may be maintained in clause 3.1.3 and 3.1.4. | As per current prevailing exchange rate, INR 2 Crore is roughly equal to 0.25 million USD. Therefore, the proposed currency conversion rate of 1 USD = 20 INR seems to be improper. We request you to kindly consider the rate of 1 USD= 70 INR which is closer to the current rates. | Tender condition prevails. |
| (ii) | Clause 1.7, Page No. 17, Currency Conversion Rate | Currency conversion rate and payment For the purposes of technical evaluation of Applicants for conversion of US Dollars to Rupees, the ratio of Rs 2 Cr to US \$ 1 million may be maintained in clause 3.1.3 and 3.1.4. In case of any other currency, the same shall first be converted to US Dollars as on 22.03.2023 and the amount so derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the daily representative exchange rates published by the International Monetary Fund for the relevant date. | We understand that the conversion rate adopted is 1 Mil USD = 2 Crores i.e. 1 USD = INR 20/ Whereas the current rate conversion is at 1 USD = INR 82/- which is more than 4 times. Please consider the conversion to be the same as on 22.03.2023 (as per the same clause used for other currencies) | |
| 15.(i) | Clause 2.2.2 (A) Page 20 | Technical Capacity: The Applicant shall have, over the past 7 (five) years ending 31-03-2022 (2015-16, 2016-17,2017-18, 2018-19, 2019-20, 2020-21 and 2021-22) completed/ partially completed (work where at least 90% of Consultancy fee should have been received) 3 (Three) Eligible Assignments as specified in Clause 3.1.4. | We request you to consider eligible assignments of last 10 years instead of 7 years for eligibility as well as for bid evaluation. | It is a typo error. It is 7 (seven) years. However, tender condition prevails. |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|--------|---|--|---|-------------------------------|
| (ii) | 2.2.2 To be eligible for evaluation of its Proposal, the Applicant shall fulfil the following: Page No. 20 | To be eligible for evaluation of its Proposal, the Applicant shall fulfil the following: (A) Technical Capacity: The Applicant shall have, over the past 7 (five) years ending 31-03-2022 (2015-16, 2016-17,2017-18, 2018-19, 2019-20, 2020-21 and 2021-22) completed/ partially completed (work where at least 90% of Consultancy fee should have been received) 3 (Three) Eligible Assignments as specified in Clause 3.1.4. | We understand that there is typographic error. Please clarify whether it is 7(seven) years or S(five) years | |
| (iii) | Instructions To Applicans, Clause 2.2.2, (A) Technical Capacity: Page No. 20 of RFP | 2.2.2 To be eligible for evaluation of its Proposal, the Applicant shall fulfil the following: (A) Technical Capacity: The Applicant shall have, over the past 7 (five) years ending 31-03-2022 (2015-16, 2016-17,2017-18, 2018-19, 2019-20, 2020-21 and 2021-22) completed/ partially completed (work where at least 90% of Consultancy fee should have been received) 3 (Three) Eligible Assignments as specified in Clause 3.1.4. | (A) Technical Capacity: The Applicant shall have, over the past 7 (five) years ending 31-03- 2022 (2015-16, 2016-17,2017- 18, 2018-19, 2019-20, 2020-21 and 2021-22) completed/ partially completed (work where at least Rs. 29 Lakh Rs. (Rupees Twenty Nine Lakhs only) of Consultancy fee should have been received) 3 (Three) Eligible Assignments as specified in Clause 3.1.4. | |
| 16 (i) | Clause 3.1.4 Eligible Assignments | For the purposes of determining Conditions of Eligibility and for evaluating the Proposals under this RFP, advisory/ consultancy assignments in respect of preparation of feasibility report and/or detailed project report including project monitoring and supervision for the following projects shall be deemed as eligible assignments (the "Eligible Assignments"): | One of the most important task of an Independent Engineer is to review and approve detail design of project components submitted by Concessionaire. Terms of Reference does not specify that Independent Engineer is required to review feasibility study or DPR. Moreover, feasibility report and detailed engineering reports generally does not cover detailed engineering, construction supervision, project monitoring and many other services which Independent Engineer is required to deliver. Therefore, consultancy assignments covering Detail design, design review etc. should also be considered as Eligible Assignments. | Tender condition prevails. |
| (ii) | Clause 1.2.1 Eligibility Criteria on Page 11 | Provided further that if the Applicant firm is taking credit for an Eligible Assignment which was undertaken for a private sector entity, such assignment shall have been completed prior to Proposal Due Date and the Applicant shall have received professional fees of at least Rs. 58 Lakhs (Rupees Fifty Eight Lakhs only) and where credit is being claimed by a Key Personnel, she/he should have completed the relevant assignment prior to Proposal Due Date. | Role of independent engineer in a project whether it is for private sector or for public sector remains same. Therefore, we request that criteria for technical and financial eligibility of applicant firm in private sector as well as public sector projects are treated equally. | |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|-------|--|---|---|-------------------------------|
| (iii) | 2.Instructions to Applicants, 2.Instructions to Applicants, Clause 3.1.4, Page No. 40 of RFP | For the purposes of determining Conditions of Eligibility and for evaluating the Proposals under this RFP, advisory/ consultancy assignments in respect of preparation of feasibility report and/or detailed project report including project monitoring and supervision for the following projects shall be deemed as eligible assignments (the "Eligible Assignments"): Development of Port Infrastructure having an estimated capital cost (excluding land) of at least Rs. 120 crore (Rupees One Hundred and Twenty Crore only) in case of each project in India or equivalent amount (as per Clause no. 1.7.1) in US\$ for the each of the projects undertaken outside India. For the purpose of this RFP, Port Infrastructure would be deemed to include marine structures, on-shore and offshore terminals, berths, jetties, quays, cargo handling system, bulk / liquid material handling system, port based terminal facilities, CFS / ICDs, storage tanks / tank farms, conveyors, | Request you to please consider For the purposes of determining Conditions of Eligibility and for evaluating the Proposals under this RFP, advisory/ consultancy assignments in respect of preparation of feasibility report and/or detailed project report including project monitoring and supervision/ Independent Engineer /Project Management Consultancy/Technical Support Services Consultancy for the following projects shall be deemed as eligible assignments (the "Eligible Assignments"): | |
| (iv) | 3.1.4 Eligible Assignments Page No. 40 | For the purposes of determining Conditions of Eligibility and for evaluating the Proposals under this RFP, advisory/ consultancy assignments in respect of preparation of feasibility report and/or detailed project report including project monitoring and supervision for the following projects shall be deemed as eligible assignments (the "Eligible Assignments"): | For the purposes of determining Conditions of Eligibility and for evaluating the Proposals under this RFP, Independent Engineer Services, advisory/ consultancy assignments in respect of preparation of feasibility report and/or detailed project report including project monitoring and supervision for the following projects shall be deemed as eligible assignments (the "Eligible Assignments") | |
| (v). | (B) Eligible Assignments Page No. 40 | Port Infrastructure would be deemed to include marine structures, on-shore and offshore terminals, berths, jetties, quays, cargo handling system, bulk / liquid material handling system, port based terminal facilities, CFS / ICDs, storage tanks / tank farms, conveyors, pipelines, railways | We request Authority to please consider both "Port Infrastructure Sector and any Other Construction Infrastructure Project as Eligible Assignments instead of only Port Infrastructure. This is the standard eligibility criteria for IE tenders from JNPA, KPL and other major ports authorities. i) Port sector project having an estimated capital cost of at least Rs.120 Crores. Port sector means: Port Infrastructure would be deemed to include marine structures, on-shore and offshore terminals, berths, jetties, quays, cargo handling system, bulk / liquid material handling system, port based terminal facilities OR | |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|--------|---|---|--|---|
| | | | ii) Any project involving construction and having an estimated capital cost of at least Rs. 250 Crores. | |
| | | | Any projects means: any projects would be deemed to include CFS / ICDs, storage tanks / tank farms, conveyors, power, transmission & distribution lines, pipelines, railways, metro rail, industrial parks / estates, logistic parks. | |
| 17. | Section 7 Terms of Reference Clause 7.3. Role and functions of the Independent Engineer Page no 47 | conducting Tests on completion of construction and issuing Completion/ Provisional Certificate; | Please clarify whether Independent Engineer needs to arrange for such tests on completion on their own or such tests will have to be conducted by Concessionaire and Independent Engineer is required to witness the test and review the test results. | All the cost involving such test has to be borne by concessionaire and Independent Engineer shall acknowledge and review the test result. |
| 18. | Clause 7.6.1 Page 52 | Other expertise such as that required for financial analysis, material investigation characterisation, quantity survey, social impact assessment, safety etc. for the Project shall be included in the Team either through the Key Personnel specified below or through other Professional Personnel, as necessary. | Please confirm whether Independent Engineer is required to review any feasibility report or DPR that will contain financial analysis. In terms of reference, no such tasks are specified. | Independent Engineer may refer the DPR if required. However, tender condition prevails. |
| 19. | 2.2.2, (D) (Page No. 20) | Conditions of Eligibility for Key Personnel: Each of the Key Personnel must fulfill the Conditions of Eligibility specified below: | Request has been submitted to reduce the minimum experience of key personnel Please confirm. | Tender condition prevails. |
| 20.(i) | Clause 2.20, Bid Security: Page no-32 | Bid Security The Applicant shall furnish as part of its Technical Proposal, a bid security of Rs. 75,000 /- (Rupees Seventy five thousand Only) in the form of a Demand Draft/Pay Order/Banker's cheque issued by one of the Nationalised/ Scheduled Banks in India in favour of Syama Prasad Moorkerjee Port, Kolkata payable at Haldia (the "Bid Security"), returnable not later than 90 (Ninety) days from PDD or date on which LOA is issued, whichever is earlier, except in case of the two Applicants who are ranked one & two as required in Clause 2.24.1. | We understand that the bid security of INR 75,000/- is to be paid as a demand draft. In this regard, we request that you accept MSME exception towards the same. Please confirm. | Tender condition prevails. |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|-------|--|---|---|-------------------------------|
| (ii) | I.SCHEDULE OF TENDER Page No 6 of 141 | Bid Document fee: The intending bidders should submit Bid Document Fee of Rs. 1180.00 (Rupees One thousand one hundred and eighty only) including 18% GST [Non-refundable] | We request you to provide exemption for MSME registered consultants. please confirm. Enclosed copy of MSME registration for the same. | |
| (iii) | I.SCHEDULE OF TENDER Page No 6 of 141 | Earnest Money Deposit: The intending bidders should submit Bid Security of Rs. 75,000.00 (Rupees seventy five thousand only) DD to be issued in favour of "Syama Prasad Mookerjee Port, Kolkata" and payable at Haldia. | We request you to provide exemption for MSME registered consultants. please confirm. Enclosed copy of MSME registration for the same. | |
| 21. | 2.Instructions To Applicans,Clause 2.2.2, (A) Technical Capacity: Page No. 20 of RFP | 2.2.2 To be eligible for evaluation of its Proposal, the Applicant shall fulfil the following: (A) Technical Capacity: The Applicant shall have, over the past 7 (five) years ending 31-03-2022 (2015-16, 2016-17,2017-18, 2018- 19, 2019-20, 2020-21 and 2021-22) completed/partially completed (work where at least 90% of Consultancy fee should have been received) 3 (Three) Eligible Assignments as specified in | (A) Technical Capacity: The Applicant shall have, over the past 7 (five) years ending 31-03- 2022 (2015-16, 2016-17,2017- 18, 2018-19, 2019-20, 2020-21 and 2021-22) completed/ partially completed (work where at least Rs. 29 Lakh Rs. (Rupees Twenty Nine Lakhs only) of Consultancy fee should have been received) 3 (Three) Eligible Assignments as specified in Clause 3.1.4. | Tender condition prevails. |
| | Clause 3.1.4 Eligible Assignments, 3rd & 4th Para, Page No. 40 of RFP | Clause 3.1.4. Provided that the Applicant firm claiming credit for an Eligible Assignment shall have, prior to Proposal Due Date, received professional fees of at least Rs. 29 Lakhs (Rupees Twenty Nine Lakhs only) for such completed assignment. Provided further that if the Applicant firm is taking credit for an Eligible Assignment which was undertaken for a private sector entity, such assignment shall have been completed prior to Proposal Due Date and the Applicant shall have received professional fees of at least Rs. 58 Lakhs (Rupees Fifty Eight Lakhs only) and where credit is being claimed by a Key Personnel, she/he should have completed the relevant assignment prior to Proposal Due Date. | | |

| Sl.no | Clause Reference | Particulars | Queries / Observation | Response of HDC, SMP, KOLKATA |
|--------|--|--|--|---|
| 22.(i) | I.SCHEDULE OF TENDER (SOT), g. Proposal due date | Proposal due date - 28.04.2023,1500 hrs | May request the Client to extend the proposal due date to atleast upto 07th May 2023. Kindly accept. | |
| (ii) | II. SHORT TENDER NOTICE Page No 7 of 141 | Last date of submission of e- tender : 28.04.2023, upto 1500 hrs | Request you to provide 4weeks time extension upon receipt of pre-bid queries response for submission of bid. | Tender condition prevails. |
| (iii) | | Tender Closing date (submission): 28/04/2023 | We request authority to provide atleast 2 weeks time from the date of response of pre-bid queries to the applicant to prepare a fully comprehensive and responsive proposal. | |
| 23. | Clause 3.3.4 - Page No. 41 | Proposals will finally be ranked according to their | Since the terms of reference required a decent | Tender condition prevails. |
| | NO. 41 | combined Technical (TS) and Financial (FS) scores as | technical skill, hence we request Authority to allocate | |
| | | follows;- | more weightage on technical proposal. Hence bidder | |
| | | S = TS X 0.70 + FS X 0.30 | request authority to consider combined and final | |
| | | | evaluation criteria as 80:20 instead of existing 70:30. | |
| | | | Please confirm | |
| 24. | Clause 3.12 - Page-90 | Accuracy of Documents | We understand that IE will be responsible for review | Consultant will review the design and test reports submitted by |
| | | The Consultant shall be responsible for accuracy of | and providing observations on drawings including any | concessionaire. |
| | | the data collected by it directly or procured from | re-survey or investigations. Concessionaire at its own | |
| | | other agencies/authorities, the designs, drawings, | cost and risk shall do any corrections or rework. IE will | All the cost regarding re design, retest, resurvey will be borne by |
| | | estimates and all other details prepared by it as part | not be responsible for any corrections or rework. | concessionaire. |
| | | of these services. | Please clarify and confirm. | |
| | | The Consultant shall also be responsible for | | |
| | | promptly correcting, at its own cost and risk, the | | |
| | | drawings including any re-survey / investigations. | | |
| 25. | Clause 2.25.3 - Page- | Substitution of Key Personnel | We request Authority to allow substitution / | Tender condition prevails. |
| | 36 | Substitution of the Team Leader will not normally be considered and may lead to disqualification of the Applicant or termination of the Agreement. | replacement of key personnel including Team Leader in case of any medical incapacity due to health or resignation from the firm, without any reduction in the remuneration of that respective key personnel. Please confirm. | |

List of Empanelled Consultants

(Valid till February 2026)

GROUP – 1(A) MARINE CONSTRUCTION WORKS

| CATEGORY A | | | |
|------------|---|---|--|
| | Name and Address of the firm | Contact Person & Details | |
| 1 | Tractebel Engineering Pvt. Ltd. | Mr. Virendra Kumar Jha, | |
| | | General Manager –M&S | |
| | INTEC House, 37, Institutional Area, | Mobile: +91 9811698349 | |
| | Sector 44, | Phone: 124-4698500, 124-4698586 | |
| | Gurgaon – 122002 | virendra.jha@tractebel.engie.com | |
| 2 | L&T Infrastructure Engineering Ltd. | Mr.Sanjeev P S (Head- Proposals) | |
| | | Phone: 044-22597500 | |
| | TC 2 Building, 3 rd Floor, Mount | bd1@Intiel.com | |
| | Poonamallee Road, Manapakkam, | | |
| | P.B. No.979, Chennai-600089, Tamil | | |
| | Nadu, India | | |
| 3 | EKA Infra Consultants Pvt. Ltd. | Mr.Sajith Sreedharan | |
| | D 511A Kanalia Wall Chart | Managing Director | |
| | B-511A, Kanakia Wall Street, | Phone:9920481072 | |
| | Andheri Kurla Road, Hanuman | 022-62396001/62396003 | |
| | Nagar, Andheri East, Mumbai- | sajit.sreedharan@ekainfra.com | |
| | 400093 | admin@ekainfra.com | |
| 4 | Spectrum Techno Consultants Pvt. Ltd | Mr. Rakesh Varadkar | |
| | | Phone: 011-41115900 | |
| | B-201, BSEL Tech Park, Sector 30A, | info@spectrumworld.net | |
| | Opp. Vashi Railway Station, Vashi, | | |
| | Navi Mumbai-400703 | | |
| 5 | Grafix Engineering Consultants Pvt. Ltd | Mr. T. Kundu | |
| | M.2 (2nd Floor) Housekhoo Cri | Executive Director | |
| | M-3 (2 nd Floor), HauzKhas, Sri | Phone:011-41850099 | |
| | Aurobindo Marg, New Delhi-110016 | grafixdel@gecltd.com | |
| 6 | RITES Limited | Mr. R. Saravanan, | |
| | Plot-1, Shikhar Sector – 29, ROC, | Additional General Manger / Ports & Water Resourrces Division | |
| | Gugaon – 122001 | Phone: 0124-2818457/257166 | |
| | 3 | rsarvanan@rites.com | |
| | | info@rites.com | |
| 7 | Projmors Designing Office for Maritime | Name: Mr.Viral Panchal | |
| | Structure Company Ltd | Branch Director - India | |
| | B/514, Ratnakar Nine Square, | Phone: 079 35336291 India@projmors.pl | |
| | Opp. KEshav Baug Party Plot, | projmors@projmors.pl | |
| | Vastrapur, Ahmedabad – 380015 | <u> </u> | |

| | Hond Office Namidae 2D Ct 90 200 | |
|-----|--|---|
| | Head Office – Narwicka 2D St., 80-288 Gdansk, Poland | |
| 8 | Aarvee Associates Architects Engineers | Mr. D.V.Subbaraju |
| | & Consultants Pvt. Ltd | Associate Vice President |
| | Payula Posidonay Crinagar Colony | Phone:040-48483456/23737633 |
| | Ravula Residency, Srinagar Colony Main Rd., Hyderabad - 500082 | 9848436686,9908501612 subbaraju.dv@aarvee.net, |
| | Maiii Ru., Hyderabad - 300002 | railways@aarvee.net, |
| | | aarvee@aarvee.net |
| 9 | TATA Consulting Engineers | Mr.Vinay Krishnan |
| | 3 3 | Deputy General Manager – Business |
| | 15th Floor Empire Tower Cloud City | Development |
| | Campus Opp Relible Tech Park Thane – | |
| | Belapur Road Airoli Navi Mumbai – | 9821156642 |
| | 400708 | vkrishnan@tce.co.in |
| 10 | WAROOS | mail@tce.co.in |
| 10 | WAPCOS | Mr. Arjun Chikara, |
| | 76 c Coctor 19 Cururam 122015 | Additional Chief Engineer, Ports Harbour and Inland Waterways |
| | 76-c, Sector-18, Gururam -122015 | Phone: 0124-2397388 / 2397395 / |
| | | 2348028 |
| | | ports@wapcos.co.in |
| 11 | AECOM India Pvt. Ltd | Mr.Saurabh Sharma, |
| | | Technical Director, Port & Marine, |
| | 3 rd Floor, Building No. 8A, DLF Cyber | India |
| | City, DLF Phase II, Gurgaon -122002 | Phone: 0124-4871400 / 4830100 / |
| | | 4830108 |
| | | saurabh.sharma@aecom.com |
| 12 | Varianta Calidiana B.A. Ital | sanjeev.gupta@aecom.com |
| 12 | Voyants Solutions Pvt. Ltd. | Mr. Venkateswara Rao Juvvaladinne, |
| | 403 4th Floor Park Contra Sector-30 | Vice President Phone: 7995779185 / 0124-4598200 |
| | 403, 4 th Floor, Park Centra, Sector-30, NH-8 Gurugram - 122001 | jvr@voyants.in / info@voyants.in |
| | Wil o Garagiani 122001 | jvi@voyants.iii / iiiio@voyants.iii |
| | | |
| 12 | CTMI 9. Colhoro / IV/) | Mr. Capiit Piguas Director |
| 13 | STMI & Selhorn (JV) | Mr. Sanjit Biswas, Director Phone: 8939687464 / 9791847915 / |
| | #443 6 th Floor, Annex-1 Building, Guna | 044-40916152 |
| | Complex, Anna Salai, Teynampet | |
| | Chennai – 600018 | Rohit.bathija@stmic.in |
| 14 | Global Archer Construction and | Mr. Nupur Apte Gumaste |
| | Engineering LLP | Phone: 9583826705 / 7400191961 |
| | | consult@globalarcher.in |
| | G13 & 14 9Ground Floor), Centurion, | |
| | Plot no. 88 to 91, Sector-19A, Nerul, | |
| 4 - | Navi Mumbai - 400706 | Mu Mahamma J Aslama D' |
| 15 | Haskoning DHV Consulting Pvt. Ltd. | Mr. Mohammad Aslam Bijapur, |
| | | Mobile: 9004031724 / 022-41615000 |

| | Platinum Techno Park 502-505, 5 th | |
|----|--|----------------------------------|
| | Floor Plot No. 17 & 18 Sector 30 A, Navi | info.india@rhdhv.com |
| | Mumbai – 400703 | |
| 16 | BMT Consultants India (Pvt) Ltd. | Mr.Tarun Kaw |
| | | Managing Director |
| | | Phone: 079-40028708 / 079- |
| | 310 Sarthik Square, S.G Highway, | 26854184 |
| | Ahmedabad – 380054 | enquiries@bmtindia.org |
| 17 | Engineers India Ltd. | Mr.M. Arulraj, |
| | | Senior General Manager, Business |
| | 1, EIB, Bhikaji Cama Place, R.K. Puram, | Development |
| | New Delhi-110066 | Phone: 011- 26762450 |
| | | /26762121(EPABX) |
| | | m.arulraj@eil.co.in |
| 18 | PADECO Co. Ltd. | Mr.Vishwa Deo Sharma |
| | | Chief Operating Officer |
| | Sunteck Centre 37-40 | Email: pipl@padeco.co.in |
| | 4 th Floor, Subhash Road, Vile Parle (E) | |
| | Mumbai- 400057 | |
| 19 | Egis India Consulting Engineers Pvt. Ltd. | Mr. Vidyasagar K Pedgaonkar |
| | | Phone: 0124-4249200 |
| | Plot No80, Sector-32 Gurugram, | egis-india@egis-india.com |
| | Haryana-122001 | |
| 20 | IR Class Systems & Solutions Pvt. Ltd | Mr. Anup Kulkarni |
| | · | Phone: 022-71199394 / 30519400 / |
| | 6 th Floor, Industrial Services, 52A, Adi | 71199400 |
| | Shankaracharya Marrg, Powai, Mumbai | anup.kulkarni@irclass.org |
| | - 400072 | industrial services@irclass.org |

| | CATEGOR | RY B |
|---|--|--|
| | Name and Address of the firm | Contact Person & Details |
| 1 | Nippon Koei India Pvt. Ltd. | Dr. G. Sampath Kumar, Director |
| | Registered Office:5 th Floor, Flat No. 501 & 502, La Palazzo Apartments, Sri Srinivasa Hills, Madhapur, Hyderabad-50081, Telangana, India Corporate Office:5 th Floor, Eros Corporate Tower, Nehru Place, New Delhi-110019 | Mr. Jyotisman Dutta (Asst. General Manager) Mr. Ryoya Watanabe (Representive New Delhi Office) Mr. Ashish Ghasi (Head- Business Promotion unit) Mr. Sunil Dutt(Dy. Director) Phone:040-29708501, 011-66338000, 011-6633-8036 info@nkindia.in |
| 2 | VCS Quality Services Pvt. Ltd | Name: Mr. Shaker Vayuvegula , Director Phone: 022-21649720 |

| 505, 5 th Floor, 360 Degree Budiness | info@vcsquality.com |
|---|---------------------|
| Park, Next to R-Mall, Near Mulund Chech | |
| Naka, L.B.S Marg, Mulund (West), | |
| Mumbai – 400080 | |

CLASS B

| | CATEGORY B | | | |
|---|-----------------------------------|-----------------------------|--|--|
| 3 | Monarch Surveyors and Engineering | Mr. Dattatraya Karpe | | |
| | Consultants Pvt. Ltd. | Director | | |
| | | Phone: 020 24327221 /228, | | |
| | #3, Rujeta, 67, Panmala, Sinhagad | 24330432/24330071 | | |
| | Road, Pune – 411030 | monarchsurveyors@gmail.com, | | |
| | | admin@monarchpune.in | | |
| | | enquiry@monarch.in | | |

| | CATEGORY C | | | |
|---|--|-------------------------------|--|--|
| | Name and Address of the firm | Contact Person & Details | | |
| 1 | Aakar Abhinav Consultants | Mr.Kaustubh Kurlekar | | |
| | ath a | Associate Vice President | | |
| | C/401 to 410, 4 th Floor, | Phone: 022-27580192/27572533 | | |
| | KukrejaCenter, Plot No.13, Sector-11, | info@aakarabhinav.com | | |
| | CBD Belapur, Navi Mumbai-400614 | | | |
| 2 | Kashec Engineers Pvt. Ltd | Name: Sameer Kekre (Director) | | |
| | | Phone:020-66472235 | | |
| | Survey No. 110/11 & 110/11/23, 2 nd | enquiries@kashecindia.net | | |
| | floor, Block B & C, Baner, Pune – | | | |
| | 411045 | | | |

GROUP 1(b) – GENERAL CIVIL, MECHANICAL AND ELECTRICAL WORKS

| | ASS A CATEGOI | RY A |
|---|--|--|
| | Name and Address of the firm | Contact Person & Details |
| 1 | Tractebel Engineering Pvt. Ltd. | Mr.Virendra Kumar Jha, |
| | | General Manager –M&S |
| | INTEC House, 37, Institutional | Phone: 9811698349 |
| | Area, Sector 44, | 0124-4698500 / 4698586 |
| | Gurgaon – 122002 | Virendra.jha@tractebel.engie.com |
| 2 | CEM Engineers | Ms. Jaya Gurjar , Proprietor |
| | | Phone: 011-41053484 |
| | B-1/24, Block N, Malviya Nagar, | mail@cemengineers.com |
| | New Delhi, Delhi-110017 | |
| 3 | BLG Construction Services (P) Ltd. | Mr. Surendra Yadav |
| | | Business Development Manager |
| | CYB-04, Cyber Park, Basni Heavy | Phone: 0291-2742107/2742622/ |
| | Industrial Area, Near Jodhpur Dairy, | 8058792107 |
| | Jodhpur-342003 (Rajasthan) | info@blgindia.com, |
| | | blgconstruction@hotmail.com |
| 4 | L&T Infrastructure Engineering Ltd. | Mr. Sanjeev P S (Head- Proposals) |
| | TO O D II II Ord TI | Phone: 044-22597500 |
| | TC 2 Building, 3 rd Floor, Mount | bd1@Intiel.com |
| | Poonamallee Road, Manapakkam, | |
| | P.B. No.979, Chennai-600089, Tamil | |
| 5 | Nadu, India | Du C Canadath Kamada(Dinastan) |
| Э | Nippon Koei India Pvt. Ltd. | Dr. G. Sampath Kumar(Director) |
| | Registered Office:5 th Floor, Flat No. | Mr. Jyotisman Dutta (Asst. General |
| | 501 & 502, La Palazzo Apartments, | Manager) |
| | Sri Srinivasa Hills, Madhapur, | Mr. Ryoya Watanabe (Representive |
| | Hyderabad-50081, Telangana, India | New Delhi Office) Mr. Ashish Ghasi (Head- Business |
| | Corporate Office:5 th Floor, Eros | Promotion unit) |
| | Corporate Tower, Nehru Place, New | Mr. Sunil Dutt(Dy. Director) |
| | Delhi-110019 | Phone: 040-29708501/011-6633- |
| | | 8000, 011-6633-8036 |
| | | info@nkindia.in |
| 6 | Spectrum Techno Consultants Pvt. Ltd | Mr. Rakesh Varadkar |
| | er samme de manda de la compania del compania de la compania de la compania del compania de la compania del compania de la compania del compania d | Phone: 011-41115900 |
| | | info@spectrumworld.net |
| | | into@spectrumwonu.net |

| | B-201, BSEL Tech Park, Sector 30A, | |
|----|---|---|
| | Opp. Vashi Railway Station, Vashi, | |
| | Navi Mumbai-400703 | |
| 7 | Aakar Abhinav Consultants | Mr.Kaustubh Kurlekar |
| | | Associate Vice President |
| | C/401 to 410, 4 th Floor, | Phone: 022-27580192/ 27572533 |
| | KukrejaCenter, Plot No.13, Sector- | info@aakarabhinav.com |
| | 11, CBD Belapur, Navi Mumbai- | mro@ddkdrdbiiiidv.com |
| | 400614 | |
| 8. | Grafix Engineering Consultants Pvt. | Mr. T. Kundu, Executive Director |
| | Ltd | Phone: 011-41850099 |
| | | grafixdel@gecltd.com |
| | M-3 (2 nd Floor), HauzKhas, Sri | |
| | Aurobindo Marg, New Delhi- | |
| | 110016 | |
| 9 | Yash Innovative Solution LLP | Mr.Sameer Sudhakar Joshi, Designated Partner |
| | Plot No.2, Niranjana Hsg Soc, Near | Phone; 9967014627 |
| | Sankal NEtra Rugnalaya, Tilak Nagar, | 0240-295268 / 2970373 |
| | Aurangabad. (M.S.) - 431005 | tenders@yashinnovative.com |
| 10 | RITES Limited | contact@yashinnovatives.com |
| 10 | KITES LITIILEU | Mr.R. Saravanan, Additional General Manger / Ports & Water Resources |
| | Plot-1, Shikhar Sector – 29, ROC, | Division |
| | Gugaon - 122001 | Phone: 0124-2818457 / 257166 |
| | | rsarvanan@rites.com / info@rites.com |
| 11 | Projmors Designing Office for Maritime | Mr.Viral Panchal, Branch Director - |
| | Structure Company Ltd | Phone: 079 35336291 |
| | B/514, Ratnakar Nine Square, | India@projmors.pl projmors@projmors.pl |
| | Opp. KEshav Baug Party Plot, | <u>ргојшого ергојшого рг</u> |
| | Vastrapur, Ahmedabad – 380015 | |
| | Head Office – Narwicka 2D St., 80-288 | |
| | Gdansk, Poland | |
| 12 | Aarvee Associates Architects | Mr. D V Subbaraju, Associate Vice |
| | Engineers & Consultants Pvt. Ltd | President Phone: 040-48483456/48483456/ |
| | Ravula Residency, Srinagar Colony | 23737633, 9848436686, 9908501612 |
| | Main Rd., Hyderabad - 500082 | subbaraju.dv@aarvee.net, |
| | , , | railways@aarvee.net, |
| | | aarvee@aarvee.net |
| 13 | TATA Consulting Engineers | Mr.Vinay Krishnan Deputy General |
| | 15th Floor Francisco Touris Claud City | Manager – Business Development |
| | 15 th Floor Empire Tower Cloud City | Phone: 022 61148515 / 61148181 9821156642 |
| | Campus Opp Relible Tech Park Thane – Belapur Road Airoli Navi Mumbai - | vkrishnan@tce.co.in |
| | 400708 | mail@tce.co.in |
| | .55, 66 | |

| 14 | WAPCOS | Mr.Arjun Chikara, Additional Chief |
|-----|---|--|
| | 76-c, Sector-18, Gururam -122015 | Engineer, Ports Harbour and Inland Waterways |
| | 70 c, 3cccol 10, Gararam 122013 | Phone: 0124-2397388 / 2397395 / |
| | | 2348028 |
| 4 - | AFCOM T. I'. D. I. I. I | ports@wapcos.co.in |
| 15 | AECOM India Pvt. Ltd | Mr.Saurabh Sharma, Technical Director Port & Marine, India |
| | 3 rd Floor, Building No. 8A, DLF Cyber | Phone:0124-4871400/4830100 / |
| | City, DLF Phase II, Gurgaon -122002 | 4830108 |
| | | saurabh.sharma@aecom.com |
| 16 | Voyants Colutions Dut. Ltd. | Sanjeev.gupta@aecom.com |
| 16 | Voyants Solutions Pvt. Ltd. | Mr. Venkateswara Rao Juvvaladinne, Vice President |
| | 403, 4 th Floor, Park Centra, Sector-30, | Phone; 7995779185 / 0124-4598200 |
| | NH-8 Gurugram - 122001 | Email:jvr@voyants.in/info@voyants.in |
| 17 | STMI & Selhorn (JV) | Mr. Sanjit Biswas, Director |
| | #442 Cth Florin Array 4 B "" | Phone: 8939687464 / 9791847915 / |
| | #443 6 th Floor, Annex-1 Building, | 044-40916152 |
| | Guna Complex, Anna Salai, Teynampet Chennai - 600018 | sanjit@stmic.in / Rohit.bathija@stmic.in |
| 18 | Haskoning DHV Consulting Pvt. Ltd. | Mr. Mohammad Aslam Bijapur, |
| | ridskoming Driv Consulting I vt. Etd. | Phone:9004031724 / 022-41615000 |
| | Platinum Techno Park 502-505, 5 th | aslam.bijapur@rhdhv.com |
| | Floor Plot No. 17 & 18 Sector 30 A, | info.india@rhdhv.com |
| | Navi Mumbai - 400703 | |
| 19 | BMT Consultants India (Pvt) Ltd. | Mr. Tarun Kaw, Managing Director Phone: 079-40028708 / 26854184 |
| | 310 Sarthik Square, S.G Highway, Ahmedabad – 380054 | enquiries@bmtindia.org |
| 20 | | Mr.M. Arulraj, |
| | g | Senior General Manager, Business |
| | 1, EIB, Bhikaji Cama Place, R.K. | Development |
| | Puram, New Delhi-110066 | Phone: 011- 26762450 |
| | | /26762121(EPABX) |
| 24 | DADECO Ca Ital | m.arulraj@eil.co.in |
| 21 | PADECO Co. Ltd. | Mr.Vishwa Deo Sharma |
| | Sunteck Centre 37-40 | Chief Operating Officer Email: pipl@padeco.co.in |
| | 4 th Floor, Subhash Road, Vile Parle (E) | Email: pipi@paacco.co.iii |
| | Mumbai- 400057 | |
| 22 | Egis India Consulting Engineers Pvt. | Mr. Vidyasagar K Pedgaonkar |
| | Ltd. | Phone: 0124-4249200 |
| | N . N . 00 . C | egis-india@egis-india.com |
| | Plot No80, Sector-32 Gurugram, Haryana-122001 | |
| 23 | IR Class Systems & Solutions Pvt. Ltd | Mr. Anup Kulkarni |
| | , | Phone: 022-71199394 / 30519400 / 71199400 |

| 6 th Floor, Industrial | Services, | 52A, Adi | anup.kulkarni@irclass.org |
|-----------------------------------|-----------|----------|---------------------------------|
| Shankaracharya | Marrg, | Powai, | industrial_services@irclass.org |
| Mumbai – 400072 | | | |

CLASS B

| | CATEGO | RY A |
|---|---------------------------------------|----------------------------------|
| | Name and Address of the firm | Contact Person & Details |
| 1 | Aakar Abhinav Consultants | Mr.Kaustubh Kurlekar, Associate |
| | | Vice President |
| | C/401 to 410, 4 th Floor, | Phone: 022-27580192/ 27572533 |
| | KukrejaCenter, Plot No.13, Sector-11, | info@aakarabhinav.com |
| | CBD Belapur, Navi Mumbai-400614 | |
| 2 | Space Ace | Mr.Vinit Khanna, Partner |
| | | Phone: 9312650035 / 0124-4106618 |
| | V-20A / 05, D.L.F. PHASE-III, | spaceace.india@gmail.com |
| | Gurugram, Haryana – 122002 | |

| | CATEGO | RY B |
|---|---|---|
| | Name and Address of the firm | Contact Person & Details |
| 1 | Structwel Designers & Consultants Pvt. Ltd. | Mr. Rubina Basu, GM – Sales & Marketing |
| | Plot No. 15, Sector 24, Turbhe, Navi Mumbai – 400705 | Phone: 022-68541010 Fax -022-68541007 info@structwel.com |
| 2 | Sanreen Designers Pvt. Ltd. | Mr.Sandeep Singh Alug Phone:9810021598 |
| | E-22, 3 rd Flor, Greater Kailash-I, New Delhi-110048 | 011-46791150/46791150-57 <u>sanreen@gmail.com</u> <u>sanreen@gmail.com</u> |
| 3 | Monarch Surveyors and Engineering Consultants Pvt. Ltd. | Mr. Dattatraya Karpe Director Phone: 020 24327221 /228, |
| | #3, Rujeta, 67, Panmala, Sinhagad Road, Pune - 411030 | 24330432/24330071 monarchsurveyors@gmail.com, admin@monarchpune.in enguiry@monarch.in |

GROUP 1(c) – RAILWAY WORKS

| | ASS A CATEGO | RYA |
|---|--|---|
| | Name and Address of the firm | Contact Person & Details |
| 1 | Tractebel Engineering Pvt. Ltd. INTEC House, 37, Institutional Area, Sector 44, Gurgaon – 122002 | Mr. Virendra Kumar Jha, General Manager –M&S Phone: 9811698349 0124-4698500 / 4698586 |
| 2 | LOT Information of the | virendra.jha@tractebel.engie.com |
| 2 | L&T Infrastructure Engineering Ltd. TC 2 Building, 3 rd Floor, Mount Poonamallee Road, Manapakkam, P.B. No.979, Chennai-600089, Tamil Nadu, India | Name: Sanjeev P S, Head- Proposals Phone: 044-22597500 bd1@Intiel.com |
| 3 | Spectrum Techno Consultants Pvt. Ltd B-201, BSEL Tech Park, Sector 30A, Opp. Vashi Railway Station, Vashi, Navi Mumbai-400703 | Mr. Rakesh Varadkar Phone: 011-41115900 info@spectrumworld.net |
| 4 | Aarvee Associates Architects Engineers & Consultants Pvt. Ltd. Ravula Residency, Srinagar Colony Main Rd., Hyderabad - 500082 | Mr. D V Subbaraju, Associate Vice President Mobile: 040- 48483456/48483456/23737633 9848436686, 9908501612 Email: subbaraju.dv@aarvee.net, railways@aarvee.net, aarvee@aarvee.net |
| 5 | Voyants Solutions Pvt. Ltd. 403, 4 th Floor, Park Centra, Sector-30, NH-8 Gurugram - 122001 | Mr. Venkateswara Rao Juvvaladinne, Vice President Phone: 7995779185 / 0124-4598200 Email: jvr@voyants.in / info@voyants.in |
| 6 | STMI & Selhorn (JV) #443 6 th Floor, Annex-1 Building, Guna Complex, Anna Salai, Teynampet Chennai - 600018 | Mr. Sanjit Biswas, Director Phone: 8939687464 / 9791847915 / 044-40916152 sanjit@stmic.in / Rohit.bathija@stmic.in |
| 7 | Egis India Consulting Engineers Pvt. Ltd. Plot No80, Sector-32 Gurugram, Haryana-122001 | Mr.Vidyasagar K Pedgaonkar Phone: 0124-4249200 egis-india@egis-india.com |
| 8 | PADECO Co. Ltd. Sunteck Centre 37-40 4 th Floor, Subhash Road, Vile Parle (E) Mumbai- 400057 | Mr.Vishwa Deo Sharma Chief Operating Officer Email: pipl@padeco.co.in |
| 9 | Monarch Surveyors and Engineering Consultants Pvt. Ltd. | Mr. Dattatraya Karpe, Director Phone: 020 24327221/228, 24330432/24330071 |

| | #3, Rujeta, 67, Panmala, Sinhagad | |
|----|--|----------------------------------|
| | Road, Pune - 411030 | admin@monarchpune.in |
| | | enquiry@monarch.in |
| 10 | IR Class Systems & Solutions Pvt. Ltd | Mr. Anup Kulkarni |
| | | Phone: 022-71199394 / 30519400 / |
| | 6 th Floor, Industrial Services, 52A, Adi | 71199400 |
| | | anup.kulkarni@irclass.org |
| | Mumbai – 400072 | industrial_services@irclass.org |

| | CATEGOR | RY B |
|---|---|---|
| | Name and Address of the firm | Contact Person & Details |
| 1 | TATA Consulting Engineers | Mr. Vinay Krishnan Deputy General Manager – Business Development |
| | 15th Floor Empire Tower Cloud City | Mobile: 022 61148515 / 61148181 |
| | Campus Opp Relible Tech Park Thane – | 9821156642 |
| | Belapur Road Airoli Navi Mumbai - | vkrishnan@tce.co.in / mail@tce.co.in |
| | 400708 | |
| 2 | AECOM India Pvt. Ltd | Mr.Saurabh Sharma, Technical |
| | | Director, Port & Marine, India |
| | 3 rd Floor, Building No. 8A, DLF Cyber | Mobile: 0124-4871400 / 4830100 / |
| | City, DLF Phase II, Gurgaon -122002 | 4830108 |
| | | saurabh.sharma@aecom.com |
| | | sanjeev.gupta@aecom.com |

| | CATEGOR | RYC |
|---|--|---|
| | Name and Address of the firm | Contact Person & Details |
| 1 | Nippon Koei India Pvt. Ltd. | Dr. G. Sampath Kumar(Director) |
| | Registered Office:5 th Floor, Flat No. 501 & 502, La Palazzo Apartments, Sri Srinivasa Hills, Madhapur, Hyderabad-50081, Telangana, India Corporate Office:5 th Floor, Eros Corporate Tower, Nehru Place, New Delhi-110019 | Mr. Jyotisman Dutta (Asst. General Manager) Mr. Ryoya Watanabe (Representive New Delhi Office) Mr. Ashish Ghasi (Head- Business Promotion unit) Mr. Sunil Dutt(Dy. Director) Phone:040-29708501/ 011-6633-8000, 011-6633-8036 info@nkindia.in |
| 2 | RITES Limited | Mr.R. Saravanan, Additional General |
| | Plot-1, Shikhar Sector – 29, ROC, Gugaon - 122001 | Manger / Ports & Water Resources Division Mobile: 0124-2818457 /257166 rsarvanan@rites.com/info@rites.com |

GROUP 1 (d) DREDGING WORKS

CLASS A

| | CATEGOR | RY A |
|---|---|---|
| | Name and Address of the firm | Contact Person & Details |
| 1 | L&T Infrastructure Engineering Ltd. | Mr.Sanjeev P S (Head- Proposals) |
| | TC 2 Building, 3 rd Floor, Mount | Phone: 044-22597500 |
| | Poonamallee Road, Manapakkam, | bd1@Intiel.com |
| | P.B. No.979, Chennai-600089, Tamil | |
| | Nadu, India | |
| 2 | Nippon Koei India Pvt. Ltd. | Dr. G. Sampath Kumar(Director) |
| | Registered Office: 5 th Floor, Flat No. | Mr. Jyotisman Dutta (Asst. |
| | 501 & 502, La Palazzo Apartments, | General Manager) |
| | Sri Srinivasa Hills, Madhapur, | Mr. Ryoya Watanabe |
| | Hyderabad-50081, Telangana, India | (Representive New Delhi Office) |
| | Corporate Office: 5 th Floor, Eros | Mr. Ashish Ghasi (Head- Business |
| | Corporate Tower, Nehru Place, New | Promotion unit) |
| | Delhi-110019 | Mr. Sunil Dutt(Dy. Director) |
| | | Phone: 040-29708501, 011-6633- |
| | | 8000, 011-6633-8036 |
| | | info@nkindia.in |
| 3 | TATA Consulting Engineers | Mr.Vinay Krishnan Deputy General |
| | 15 th Floor Empire Tower Cloud City | Manager – Business Development |
| | Campus Opp Relible Tech Park Thane – | Phone: 022 61148515 / 61148181 |
| | Belapur Road Airoli Navi Mumbai - 400708 | 9821156642 vkrishnan@tce.co.in |
| | 400706 | mail@tce.co.in |
| 4 | STMI & Selhorn (JV) | Name: Sanjit Biswas, Director |
| | #443 6 th Floor, Annex-1 Building, Guna | Phone: 8939687464 / 9791847915 / |
| | Complex, Anna Salai, Teynampet | 044-40916152 |
| | Chennai - 600018 | sanjit@stmic.in |
| _ | AECOM India D.t. 111 | Rohit.bathija@stmic.in |
| 5 | AECOM India Pvt. Ltd | Mr.Saurabh Sharma, Technical Director, Port & Marine, India |
| | 3 rd Floor, Building No. 8A, DLF Cyber | Mobile: 0124-4871400 / 4830100 / |
| | City, DLF Phase II, Gurgaon -122002 | 4830108 |
| | | saurabh.sharma@aecom.com |
| | | sanjeev.gupta@aecom.com |

| Contact Person & Details |
|--|
| |
| e Mr.Viral Panchal, Branch Director - Phone: 079 35336291 |
| <u>India@projmors.pl</u> projmors@projmors.pl |
| |

| | Opp. KEshav Baug Party Plot, Vastrapur, Ahmedabad – 380015 | |
|---|--|---|
| | Head Office – Narwicka 2D St., 80-288 Gdansk, Poland | |
| 2 | Haskoning DHV Consulting Pvt. Ltd. Platinum Techno Park 502-505, 5 th Floor Plot No. 17 & 18 Sector 30 A, Navi Mumbai - 400703 | Mr.Mohammad Aslam Bijapur, Phone:9004031724/022-41615000 aslam.bijapur@rhdhv.com info.india@rhdhv.com |
| 3 | Egis India Consulting Engineers Pvt. Ltd. Plot No80, Sector-32 Gurugram, Haryana-122001 | Mr. Vidyasagar K Pedgaonkar Phone: 0124-4249200 egis-india@egis-india.com |
| 4 | PADECO Co. Ltd. | Mr.Vishwa Deo Sharma Chief Operating Officer |
| | Sunteck Centre 37-40 4 th Floor, Subhash Road, Vile Parle (E) Mumbai- 400057 | Email: pipl@padeco.co.in |
| 5 | WAPCOS | Mr. Arjun Chikara, Additional Chief Engineer, |
| | 76-c, Sector-18, Gururam -122015 | Ports Harbour and Inland Waterways Phone: 0124-2397388 / 2397395 / 2348028 ports@wapcos.co.in |

| | CATEGORY C | | |
|---|--|-------------------------------------|--|
| | Name and Address of the firm | Contact Person & Details | |
| 1 | Tractebel Engineering Pvt. Ltd. | Mr. Virendra Kumar Jha, | |
| | | General Manager –M&S | |
| | INTEC House, 37, Institutional Area, | Phone: 9811698349 | |
| | Sector 44, | 0124-4698500 / 4698586 | |
| | Gurgaon – 122002 | virendra.jha@tractebel.engie.com | |
| 2 | RITES Limited | Mr. R. Saravanan, Additonal General | |
| | | Manger / Ports & Water Resources | |
| | Plot-1, Shikhar Sector – 29, ROC, | Division | |
| | Gugaon – 122001 | Mobile: 0124-2818457 / 257166 | |
| | | <u>rsarvanan@rites.com</u> | |
| | | <u>info@rites.com</u> | |
| 3 | Aarvee Associates Architects Engineers | Mr. D V Subbaraju, Associate Vice | |
| | & Consultants Pvt. Ltd. | President | |
| | | Phone: 040-48483456/48483456 / | |
| | Ravula Residency, Srinagar Colony Main | 23737633 | |
| | Rd., Hyderabad - 500082 | 9848436686, 9908501612 | |
| | | subbaraju.dv@aarvee.net, | |
| | | railways@aarvee.net, | |
| | | aarvee@aarvee.net | |

| | CATEGORY C | | |
|---|--|----------------------------------|--|
| | Name and Address of the firm | Contact Person & Details | |
| 1 | IR Class Systems & Solutions Pvt. Ltd | Mr. Anup Kulkarni | |
| | | Phone: 022-71199394 / 30519400 / | |
| | 6 th Floor, Industrial Services, 52A, Adi | 71199400 | |
| | Shankaracharya Marrg, Powai, Mumbai | | |
| | – 400072 | industrial services@irclass.org | |

GROUP 1 (e) ROCK DREDGING WORKS

CLASS A

| | CATEGOR | RYA |
|---|---|----------------------------------|
| | Name and Address of the firm | Contact Person & Details |
| 1 | L&T Infrastructure Engineering Ltd. | Mr.Sanjeev P S (Head- Proposals) |
| | | Phone: 044-22597500 |
| | TC 2 Building, 3 rd Floor, Mount | bd1@Intiel.com |
| | Poonamallee Road, Manapakkam, | |
| | P.B. No.979, Chennai-600089, Tamil | |
| | Nadu, India | |
| 2 | TATA Consulting Engineers | Mr.Vinay Krishnan Deputy General |
| | | Manager – Business Development |
| | 15 th Floor Empire Tower Cloud City | Mobile: 022 61148515 / 61148181 |
| | Campus Opp Relible Tech Park Thane – | 9821156642 |
| | Belapur Road Airoli Navi Mumbai – | vkrishnan@tce.co.in |
| | 400708 | mail@tce.co.in |
| 3 | AECOM India Pvt. Ltd | Mr.Saurabh Sharma, Technical |
| | | Director, Port & Marine, India |
| | 3 rd Floor, Building No. 8A, DLF Cyber | Phone: 0124-4871400/4830100 / |
| | City, DLF Phase II, Gurgaon -122002 | 4830108 |
| | | saurabh.sharma@aecom.com |
| | | sanjeev.gupta@aecom.com |

| | | | |
|---|---|----------------------------------|--|
| | CATEGORY C | | |
| | Name and Address of the firm | Contact Person & Details | |
| 1 | Haskoning DHV Consulting Pvt. Ltd. | Mr. Mohammad Aslam Bijapur, | |
| | | Phone: 9004031724 / 022-41615000 | |
| | Platinum Techno Park 502-505, 5 th Floor | aslam.bijapur@rhdhv.com | |
| | Plot No. 17 & 18 Sector 30 A, Navi | info.india@rhdhv.com | |
| | Mumbai – 400703 | | |

GROUP 2(a) TRAFFIC STUDIES AND LOGISTIC MANAGEMENT SERVICES

| | ASS A CATEG | ORY A |
|----------|--|---|
| | Name and Address of the firm | Contact Person & Details |
| 1 | Tractebel Engineering Pvt. Ltd. | Mr. Virendra Kumar Jha, |
| | | General Manager –M&S |
| | INTEC House, 37, Institutional | Phone: 9811698349 |
| | Area, Sector 44, | 0124-4698500 / 4698586 |
| | Gurgaon – 122002 | virendra.jha@tractebel.engie.com |
| 2 | L&T Infrastructure Engineering Ltd. | Mr. Sanjeev P S (Head- Proposals) |
| | | Phone: 044-22597500 |
| | TC 2 Building, 3 rd Floor, Mount | bd1@Intiel.com |
| | Poonamallee Road, | |
| | Manapakkam, P.B. No.979, | |
| | Chennai-600089, Tamil Nadu, | |
| | India | |
| 3 | Spectrum Techno Consultants Pvt. | Mr. Rakesh Varadkar |
| | Ltd | Phone: 011-41115900 |
| | D 201 DCFL Took Doub Cooker | <u>info@spectrumworld.net</u> |
| | B-201, BSEL Tech Park, Sector | |
| | 30A, Opp. Vashi Railway Station, | |
| 4 | Vashi, Navi Mumbai-400703 Deloitte Touche Tohmotsu India LLP | Mr. Cudoon Kumar Cinha/Dartner |
| | Deloitte Touche Toninotsu India ELF | Mr. Sudeep Kumar Sinha(Partner) |
| | 7 th Floor, Building 10B, Cyber City | Phone: 0124-6792012/6792365 |
| | Complex, DLF City Phase II, | sksinha@deloitte.com |
| | Gurgaon-122002 | |
| 5 | CRISIL Ltd. | Mr.P. Jagannarayan |
| | | Phone: 022-33421874 / 33423000 |
| | CRISIL House, Central Avenue, | jagannarayan.padmanabhan@crisil.com |
| | Hiranandani Business Park, Powai, | |
| 6 | Mumbai – 400076 LSI Engineering & Consultants Ltd | Mr. Vijay Shankar Modi, Director |
| | Lor Engineering & Consultants Eta | Phone: 033-24863816 / 9051655816 |
| | Sagar Trade Cube, 5 th Floor, 104, | rpalit@lsimails.com |
| | S.P. Mukherjee Road, Kolkata – | |
| <u> </u> | 700026 | Mu D. V. Culdanain. Associate. V. |
| 7 | Aarvee Associates Architects Engineers & Consultants Pvt. Ltd. | Mr.D V Subbaraju, Associate Vice President |
| | Linginicals & Consultants FVt. Ltd. | Phone: 040-48483456 /48483456 / |
| | Ravula Residency, Srinagar Colony | 23737633 |
| | Main Rd., Hyderabad - 500082 | 9848436686, 9908501612 |

| | | F ilii |
|----|---|---|
| | | Email: <u>subbaraju.dv@aarvee.net</u> , |
| | | railways@aarvee.net, |
| | | <u>aarvee@aarvee.net</u> |
| 8 | TATA Consulting Engineers | Mr.Vinay Krishnan Deputy General |
| | | Manager – Business Development |
| | 15 th Floor Empire Tower Cloud City | Mobile: 022 61148515 / 61148181 |
| | Campus Opp Relible Tech Park | 9821156642 |
| | Thane – Belapur Road Airoli Navi | vkrishnan@tce.co.in / mail@tce.co.in |
| | Mumbai – 400708 | |
| 9 | WAPCOS | Mr.Arjun Chikara, Additional Chief |
| | | Engineer, Ports Harbour and Inland |
| | 76-c, Sector-18, Gururam -122015 | Waterways |
| | , | Phone: 0124-2397388 / 2397395 / |
| | | 2348028 |
| | | ports@wapcos.co.in |
| 10 | Voyants Solutions Pvt. Ltd. | Mr. Venkateswara Rao Juvvaladinne, |
| | • | Vice President |
| | 403, 4th Floor, Park Centra, Sector- | Mobile: 7995779185 / 0124-4598200 |
| | 30, NH-8 Gurugram - 122001 | Email: jvr@voyants.in / info@voyants.in |
| 11 | STMI & Selhorn (JV) | Mr. Sanjit Biswas, Director |
| | () | Phone: 8939687464 / 9791847915 / |
| | #443 6th Floor, Annex-1 Building, | 044-40916152 |
| | Guna Complex, Anna Salai, | sanjit@stmic.in |
| | Teynampet Chennai – 600018 | Rohit.bathija@stmic.in |
| 12 | Global Archer Construction and | Mr.Nupur Apte Gumaste |
| | Engineering LLP | Phone: 9583826705 / 7400191961 |
| | | consult@globalarcher.in |
| | G13 & 14 9Ground Floor), | _ |
| | Centurion, Plot no. 88 to 91, Sector- | |
| | 19A, Nerul, Navi Mumbai – 400706 | |
| 13 | BMT Consultants India (Pvt) Ltd. | Mr.Tarun Kaw, Managing Director |
| | ` , | Phone: 079-40028708 / 26854184 |
| | 310 Sarthik Square, S.G Highway, | enquiries@bmtindia.org |
| | Ahmedabad – 380054 | |
| 14 | PADECO Co. Ltd. | Mr.Vishwa Deo Sharma |
| | | Chief Operating Officer |
| | Sunteck Centre 37-40 | Email: pipl@padeco.co.in |
| | 4 th Floor, Subhash Road, Vile Parle | |
| | (E), Mumbai- 400057 | |
| 15 | Monarch Surveyors and Engineering | Mr. Dattatraya Karpe |
| | Consultants Pvt. Ltd. | Director |
| | | Tel. 020 24327221/228, |
| | #3, Rujeta, 67, Panmala, Sinhagad | 24330432/24330071 |
| | Road, Pune - 411030 | Email; monarchsurveyors@gmail.com, |
| | | admin@monarchpune.in , |
| | | enquiry@monarch.in |
| | | <u>criquiry @ritorial crisiri</u> |

| CATEGORY C | | |
|--|---|--|
| Name and Address of the firm | Contact Person & Details | |
| Haskoning DHV Consulting Pvt. Ltd. | Mr. Mohammad Aslam Bijapur, Phone: 9004031724 / 022-41615000 | |
| Platinum Techno Park 502-505, 5 th Floor Plot No. 17 & 18 Sector 30 A, Navi Mumbai – 400703 | - | |

| | CATEGOR | Y B |
|---|--|-----------------------------------|
| | Name and Address of the firm | Contact Person & Details |
| 1 | Aakar Abhinav Consultants | Mr. Kaustubh Kurlekar, Associate |
| | and the second s | Vice President |
| | C/401 to 410, 4 th Floor, Kukreja | Phone: 022-27580192 / 27572533 |
| | Center, Plot No.13, Sector-11, CBD | info@aakarabhinav.com |
| | Belapur, Navi Mumbai-400614 | |
| 2 | KITCO Ltd. | Mr.Harinarayanaraj W.R., Managing |
| | | Director |
| | MM Gardens, PB No. 1820, Church | Phone: 0484-4129000 / 6129000 |
| | Landing Road, Near Kerala Fine Arts | hariraj@kitco.in / mail@kitco.in |
| | Hall Ernakulam – 682016 | - |

GROUP 2(b) PROJECT MANAGEMENT

| | CATEGORY A | | | |
|---|--|--|--|--|
| | Name and Address of the firm | Contact Person & Details | | |
| 1 | Tractebel Engineering Pvt. Ltd. | Mr.Virendra Kumar Jha, General Manager –M&S | | |
| | INTEC House, 37, Institutional Area, | Phone: 9811698349 | | |
| | Sector 44, | 0124-4698500 / 4698586 | | |
| | Gurgaon – 122002 | virendra.jha@tractebel.engie.com | | |
| 2 | CEM Engineers | Ms. Jaya Gurjar (Proprietor) | | |
| | B-1/24, Block N, Malviya Nagar, | Phone: 011-41053484 | | |
| | New Delhi, Delhi-110017 | mail@cemengineers.com | | |
| 3 | MECON Ltd. | Dr. R.K. Dutta, Sr. General Manager | | |
| | 15th Floor North Tower CODE | I/c(Marketing) | | |
| | 15 th Floor North Tower, SCOPE Minar, Laxmi Nagar, District Centre | Phone: 011-22401137/0110/1130 | | |
| | Delhi-110092 | Mktg-delhi@mecon.co.in | | |
| | | delhi@meconlimited.co.in | | |
| 4 | BLG Construction Services (P) Ltd. | Mr. Surendra Yadav, Business | | |
| | CYB-04, Cyber Park, Basni Heavy | Development Manager | | |
| | Industrial Area, Near Jodhpur Dairy, | Phone: 0291-2742107/ 2742622, 8058792107 | | |
| | Jodhpur-342003 (Rajasthan) | | | |
| | . , , , | info@blgindia.com, blgconstruction@hotmail.com | | |
| 5 | L&T Infrastructure Engineering Ltd. | Mr.Sanjeev P S (Head- Proposals) | | |
| | Let Imaga actare Engineering Ltd. | Phone: 044-22597500 | | |
| | TC 2 Building, 3 rd Floor, Mount | Company Email: bd1@Intiel.com | | |
| | Poonamallee Road, Manapakkam, | Company Linaii. <u>Butternete.com</u> | | |
| | P.B. No.979, Chennai-600089, Tamil | | | |
| | Nadu, India | | | |
| 6 | Nippon Koei India Pvt. Ltd. | Dr. G. Sampath Kumar(Director) | | |
| | Posistared Office: Eth Floor Flat No | Mr. Jyotisman Dutta (Asst. | | |
| | Registered Office: 5 th Floor, Flat No. | General Manager) | | |
| | 501 & 502, La Palazzo Apartments, | Mr. Ryoya Watanabe | | |
| | Sri Srinivasa Hills, Madhapur, Hyderahad-50081, Telangana, India | (Representive New Delhi Office) | | |
| | Hyderabad-50081, Telangana, India Corporate Office: 5 th Floor, Eros | Mr. Ashish Ghasi (Head- Business | | |
| | Corporate Tower, Nehru Place, New | Promotion unit) | | |
| | Delhi-110019 | Mr. Sunil Dutt(Dy. Director) | | |
| | Denii 110015 | Phone:040-29708501, | | |
| | | 011-66338000, 011-6633-8036 | | |
| | | <u>info@nkindia.in</u> | | |

| 7 | Spectrum Techno Consultants Pvt. Ltd | Name: Mr. Rakesh Varadkar |
|-----|--|---|
| | D 204 DSSI T D C 204 | Phone: 011-41115900 |
| | B-201, BSEL Tech Park, Sector 30A, | info@spectrumworld.net |
| | Opp. Vashi Railway Station, Vashi, | |
| | Navi Mumbai-400703 | |
| 8 | Grafix Engineering Consultants Pvt. Ltd | Mr. T. Kundu, Executive Director |
| | M 2 (2nd Floor) House Cri | Phone: 011-41850099 |
| | M-3 (2 nd Floor), HauzKhas, Sri | grafixdel@gecltd.com |
| 9 | Aurobindo Marg, New Delhi-110016 | Mr. Append Chauses |
| 9 | UNISON Project Management Pvt. Ltd & Mantrana Maritime Advisory Pvt. Ltd | Mr. Anand Sharma, Phone: 020-27492357 |
| | (Joint Venture) | unisonpm.bd@gmail.com |
| | (Some Venterley) | <u>amsonprinsacegnamesin</u> |
| | 11-12, Building No.3, S.D.C Area, | |
| | Poorna Nagar Complex, Chikhali, Pune | |
| 4.5 | - 411019 | |
| 10 | Hill International Project Management (India) Pvt. Ltd. | Mr.Jignesh Ramesh Ruparel, Vice President – Business Development |
| | 609-610 6 th Floor, Tower-B Emaar | Phone: 9821436954 /0124-4607250 |
| | Digital Green, Sector-61 Gurugram – | jigneshruparel@hillintl.com |
| | 122102 | <u>, , , , , , , , , , , , , , , , , , , </u> |
| 11 | RITES Limited | Mr. R. Saravanan, Additonal General |
| | | Manger / Ports & Water Resources |
| | Plot-1, Shikhar Sector – 29, ROC, | Division |
| | Gugaon – 122001 | Mobile: 0124-2818457 / 257166 rsarvanan@rites.com |
| | | info@rites.com |
| 12 | Projmors Designing Office for Maritime | Mr. Viral Panchal, Branch Director - |
| | Structure Company Ltd | Phone: 079 35336291 |
| | | India@projmors.pl / |
| | B/514, Ratnakar Nine Square, | <u>projmors@projmors.pl</u> |
| | Opp. KEshav Baug Party Plot, | |
| | Vastrapur, Ahmedabad – 380015 | |
| | Head Office – Narwicka 2D St., 80-288 | |
| | Gdansk, Poland | |
| 13 | LSI Engineering & Consultants Ltd | Mr.Vijay Shankar Modi, Director |
| | | Phone: 033-24863816 / 9051655816 |
| | Sagar Trade Cube, 5 th Floor, 104, S.P. | rpalit@lsimails.com |
| 1 / | Mukherjee Road, Kolkata – 700026 | Mr. Anun Kulkarni |
| 14 | IR Class Systems & Solutions Pvt. Ltd | Mr. Anup Kulkarni Phone: 022-71199394 / 30519400 / |
| | 6 th Floor, Industrial Services, 52A, Adi | • |
| | Shankaracharya Marrg, Powai, Mumbai | |
| | - 400072 | industrial services@irclass.org |
| 15 | Aarvee Associates Architects Engineers | Mr. D V Subbaraju, Associate Vice |
| | & Consultants Pvt. Ltd. | President |
| | | |

| | Ravula Residency, Srinagar Colony Main Rd., Hyderabad - 500082 | Phone: 040-48483456/48483456 / 23737633 |
|----|--|--|
| | | 9848436686, 9908501612 subbaraju.dv@aarvee.net, |
| | | railways@aarvee.net, |
| | | aarvee@aarvee.net |
| 16 | TATA Consulting Engineers | Mr. Vinay Krishnan Deputy General |
| | The state of the s | Manager – Business Development |
| | 15 th Floor Empire Tower Cloud City | Phone: 022 61148515 / 61148181 |
| | Campus Opp Relible Tech Park Thane | 9821156642 |
| | - Belapur Road Airoli Navi Mumbai - | vkrishnan@tce.co.in |
| | 400708 | mail@tce.co.in |
| 17 | WAPCOS | Mr.Arjun Chikara, Additional Chief |
| | | Engineer, Ports Harbour and Inland |
| | 76-c, Sector-18, Gururam -122015 | Waterways |
| | | Phone: 0124-2397388 / 2397395 / |
| | | 2348028 |
| 10 | AFCOM India D. 4 144 | ports@wapcos.co.in |
| 18 | AECOM India Pvt. Ltd | Mr.Saurabh Sharma, Technical |
| | 3 rd Floor, Building No. 8A, DLF Cyber | Director Port & Marine, India Phone: 0124-4871400 / 4830100 / |
| | City, DLF Phase II, Gurgaon -122002 | 4830108 |
| | City, DEI Thase 11, Gargaon 122002 | saurabh.sharma@aecom.com |
| | | sanjeev.qupta@aecom.com |
| 19 | Voyants Solutions Pvt. Ltd. | Mr.Venkateswara Rao Juvvaladinne, |
| | , | Vice President |
| | 403, 4 th Floor, Park Centra, Sector-30, | Phone: 7995779185 / 0124-4598200 |
| | NH-8 Gurugram – 122001 | jvr@voyants.in / info@voyants.in |
| 20 | STMI & Selhorn (JV) | Mr. Sanjit Biswas, Director |
| | "442 6th Fl | Phone: 8939687464 / 9791847915 / |
| | #443 6 th Floor, Annex-1 Building, Guna | 044-40916152 |
| | Complex, Anna Salai, Teynampet Chennai – 600018 | sanjit@stmic.in |
| 21 | Haskoning DHV Consulting Pvt. Ltd. | Rohit.bathija@stmic.in Mr. Mohammad Aslam Bijanur |
| 21 | Haskoning Driv Consulting Pvt. Ltd. | Mr. Mohammad Aslam Bijapur, Phone: 9004031724 / 022-41615000 |
| | Platinum Techno Park 502-505, 5 th | aslam.bijapur@rhdhv.com |
| | Floor Plot No. 17 & 18 Sector 30 A, Navi | info.india@rhdhv.com |
| | Mumbai – 400703 | |
| 22 | BMT Consultants India (Pvt) Ltd. | Mr. Tarun Kaw, Managing Director |
| | - | 079-40028708 / 26854184 |
| | 310 Sarthik Square, S.G Highway, | enquiries@bmtindia.org |
| | Ahmedabad – 380054 | |
| 23 | Engineers India Ltd. | Mr.M. Arulraj, |
| | 1 FID Dille: Come Die - D.V.D. | Senior General Manager, Business |
| | 1, EIB, Bhikaji Cama Place, R.K. Puram, | Development |
| | New Delhi-110066 | Phone: 011- 26762450 |
| 1 | | /26762121(EPABX) |
| | | m.arulraj@eil.co.in |

| 24 | Egis India Consulting Engineers Pvt. | Mr. Vidyasagar K Pedgaonkar |
|----|--------------------------------------|-----------------------------|
| | Ltd. | Phone: 0124-4249200 |
| | | egis-india@egis-india.com |
| | Plot No80, Sector-32 Gurugram, | |
| | Haryana-122001 | |

| | CATEGORY B | | | | |
|----------|---|--|--|--|--|
| | Name and Address of the firm | Contact Person & Details | | | |
| 1 | EKA Infra Consultants Pvt. Ltd. | Mr.Sajith Sreedharan, Managing | | | |
| | | Director | | | |
| | B-511A, Kanakia Wall Street, Andheri | Phone: 9920481072 | | | |
| | Kurla Road, Hanuman Nagar, Andheri | 022-62396001 / 62396003 | | | |
| | East, Mumbai-400093 | sajit.sreedharan@ekainfra.com | | | |
| | | admin@ekainfra.com | | | |
| 2 | Yash Innovative Solution LLP | Mr.Sameer Sudhakar Joshi, | | | |
| | | Designated Partner | | | |
| | Plot No.2, Niranjana Hsg Soc, Near | Phone: 0240-295268 / 2970373 | | | |
| | Sankal NEtra Rugnalaya, Tilak Nagar, | 9967014627 | | | |
| | Aurangabad. (M.S.) – 431005 | tenders@yashinnovative.com | | | |
| <u>_</u> | VCC Cooline Coolines D. L. Lled | contact@yashinnovatives.com | | | |
| 3 | VCS Quality Services Pvt. Ltd | Mr. Shaker Vayuvegula , Director Phone: 022-21649720 | | | |
| | 505, 5 th Floor, 360 Degree Budiness | info@vcsquality.com | | | |
| | Park, Next to R-Mall, Near Mulund Chech | mro@vesquancy.com | | | |
| | Naka, L.B.S Marg, Mulund (West), | | | | |
| | Mumbai – 400080 | | | | |
| 4 | PADECO Co. Ltd. | Mr.Vishwa Deo Sharma | | | |
| | | Chief Operating Officer | | | |
| | Sunteck Centre 37-40 | Email: pipl@padeco.co.in | | | |
| | 4 th Floor, Subhash Road, Vile Parle (E) | | | | |
| | Mumbai- 400057 | | | | |

| | CATEGORY A | | | | |
|---|--|-------------------------------------|--|--|--|
| | Name and Address of the firm | Contact Person & Details | | | |
| 1 | Structwel Designers & Consultants Pvt. | Mr.Rubina Basu, GM – Sales & | | | |
| | Ltd. | Phone: 022-68541010 Fax -022- | | | |
| | Plot No. 15, Sector 24, Turbhe, Navi | 68541007 | | | |
| | Mumbai – 400705 | info@structwel.com | | | |
| 2 | Aakar Abhinav Consultants | Mr. Kaustubh Kurlekar, Associate | | | |
| | | Vice President | | | |
| | C/401 to 410, 4 th Floor, | Phone: 022-27580192 / 27572533 | | | |
| | KukrejaCenter, Plot No.13, Sector- | info@aakarabhinav.com | | | |

| | 11, CBD Belapur, Navi Mumbai- 400614 | |
|---|---|---|
| 3 | Kashec Engineers Pvt. Ltd Survey No. 110/11 & 110/11/23, 2 nd floor, Block B & C, Baner, Pune - 411045 | Mr.Sameer Kekre, Director Phone: 020-66472235 enquiries@kashecindia.net |
| 4 | Dorsch Consul (India) Pvt. Ltd 401, Shivam Chambers, 4 th Floor S.V. Road, Goregaon (West) Mumbai- 400062 | |
| 5 | MM Gardens, PB No. 1820, Church Landing Road, Near Kerala Fine Arts Hall Ernakulam – 682016 | <u>-</u> |
| 6 | Credible Management & Consultants Pvt. Ltd 177, Block-R, Greater Kailash Part-I, New Delhi – 110048 | Mr. Bal Kishan Aggarwal, Director Phone: 9811930979 / 011-46702241 infor@cmcindia.net finance@cmcindia.net |