Dt. 08.01.2024

CORRIGENDUM-I

Sub:- Thorough repairs& reconstruction of the entire boundary wall of the Remount Road Quarters Complex including renovation of the drainage system, cross culverts &construction of footpath at the northern side from D.H. Road crossing to Bhukailash Road crossing under the South Division (Balance Work)."

NIT NO. _ SMPK/KDS/CIV/T/2809/81 Dt. 02.01.2024

In continuation to the above mentioned NIT following is further notified

- I) Due to some technical error a fresh BOQ R2809 is being uploaded
- II) The following changes are made_in the tender Document and BOQ

Page Reference	In place of				To be read as			
Estimated cost of the work	Rs. 1,69,1	5,547.11/- (s One Crore	Rs. 1,71,04,267.11/- (Rupees One				
P-3, 11 & 38 of Tender	Sixty Nine Lakh Fifteen Thousand Five				Crore Seventy One Lakh Four			
Document (N I T) a n d	Hundred Forty Seven and Paisa Eleven				Thousand two Hundred sixty Seven			
whereverapplicable.	Only)				and Paisa Eleven Only)			
Earnest Money Deposit –	Rs. 3,38,40	00.00/-(Rs.	akh thirty	Rs. 3,42,090.00/- (Rs. Three lakh forty				
P-3,11 &38 of Tender	eight thou	sand four h	d only)	two thousand ninety only)				
Document(NIT)a n d					-			
w h e r e v e r applicable.								
P-46 , Description of Work,	a. Supplying, fitting galvanised 3				Supplying fitting and fixing 600 mm			
Quantity, Rate, Unit and	ply 12 gauge/ 4 points line of barbed				(±30mm) diametre R.B.T			
Amount of Item No. 2 of	wire in fencing (holes already made				(Reinforced Barbed Tape)			
Part-B (Addition Work) of	in the body of the post) or fixed by				Concertina fencing on wall top using concertina coils stretched to			
BOQ of Tender Document	staples tightening and fixing the wires							
(NIT)	in taut condition with straining bolts				approx.6 meters length at site			
	including the cost of cutting and of				clipped with two nos. of horizontal R.B.T strands which will be tensioned and fixed with the vertical M.S angle iron posts by means of security fasteners (such as 'C' clips, R.B.T clips etc.)			
	lapping joints in the wire as necessary							
	but excluding the cost of galvanised satples, straining bolt, and binding							
	wire where necessary.							
	Quantity	Rate	Unit	Amount	Quantity	Rate	Unit	Amount
	3500.00	2768.00	% Mtr.	96,880.00	700.00	408.00	Mtr.	285600.00

P	- 48 Total Amount
(PART-A+PART-B)

Rs. 1,69,15,547.11/- (Rupees One Crore Sixty Nine Lakh Fifteen Thousand Five Hundred Forty Seven and Paisa Eleven Only) Rs. 1,71,04,267.11/- (Rupees One Crore Seventy One Lakh Four Thousand two Hundred sixty Seven and Paisa Eleven Only)

Bidders are requested to upload this 'CORRIGENDUM-I' duly signed under office seal along with their Techno-Commercial Bid (Part-I) as an acknowledgement and acceptance.

This shall form part of the tender document.

All other terms & conditions and clauses will remain same as per original.

Superintending Engineer (Contract Cell) For मुख्य अभियन्ता/ Chief Engineer

DEC.)