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KOLKATA PORT TRUST 
HALDIA DOCK COMPLEX 

 
 
Name of the Project:  “Setting up of a liquid cargo handling jetty along with 

associated facilities at Shalukkhali, Haldia Dock-II, 
Haldia Dock Complex, Kolkata Port Trust” 
(Ad/038/Shalukhali/LJ/2016 of Sept 2016).  
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Sl.No. 
 

Queries of prospective 
applicants. 

KoPT’s reply to queries. 

1 It is mentioned that there are 
already three riverine oil terminals 
and two berths inside the 
impounded dock of Haldia Dock 
Complex. Are these captive 
jetties/berths? If so who are the 
Operators?   
 
What are the drafts available at 
these berths?  
 
 
 
 
 
 
 
How does HDC propose to allocate 
Tankers arriving at Haldia among 
these jetties/berths as well as the 
proposed berth? 

The three riverine oil jetties and 
berths inside impounded dock of 
HDC used for handling different 
types of liquid cargo are not captive 
jetties/berths.  
 
 
The current draft available in the 
navigable channel leading to Haldia 
Dock Complex, which is the 
governing factor so far as handling 
vessels at these berths is 
concerned, is available in the 
website of Kolkata Port Trust 
www.kolkataporttrust.gov.in.  
 
Allocation of tankers arriving at 
HDC is made as per prevailing 
priority norms. Details of the same 
will be provided to the qualified 
applicants at subsequent RFP 
stage.  

2 What are the average pre-berthing 
detention and Turn Round Time of 
the Tankers calling on Haldia? 

The average pre-berthing detention 
for liquid bulk cargo vessels for 
2016-17 (upto Sept.2016) was 2.51 
days. The Turnaround Time for 
liquid bulk cargo vessels for 2016-
17 (upto Sept.2016) was 4.78 days.  

3 What is the total quantity of liquid 
cargoes handled at Haldia during 
the last two years? 

Total quantity of liquid cargo 
handled at Haldia Dock Complex is 
as follows:-   
2014-15- 9.42 Million Tonnes.  
2015-16-  11.52 Million Tonnes 

4 What are the charges leviable at the 
existing terminals for different 
cargoes as per the SoR and other 
charges.  Pl confirm that the 
Reference Tariffs to be notified by 
TAMP for this Project do not exceed 
the existing rates at Haldia.  

The charges leviable for different 
cargo at HDC is as per the 
prevailing Scale of Rates(SOR) 
notified by TAMP and is available  
at Kolkata Port Trust  website 
www.kolkataporttrust.gov.in. 
 
The Reference Tariff for this project 
has also been notified by TAMP 
vide Gazette No. 263 dated 
21.06.2016 and the same is 
available at TAMP’s website 
www.tariffauthority.gov.in.  

5 The RFQ Document does not 
specify the different types of liquid 
cargoes that can be handled.  

Different kinds of liquid cargo 
including LPG and LNG [excluding 
crude oil] may be handled at the 
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Please specify whether all kinds of 
liquid cargo including LPG and LNG 
can be handled or not. 

proposed jetty. 

6 It is understood that Haldia Dock II 
is proposed to be built at a distance 
of about 15 kms from the existing 
Docks.  What is the eco system 
available at this place for port 
related activities?  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Please describe existing and 
proposed road and rail linkages to 
the Terminal site.  Are there any 
Tank Farms already developed in 
the nearby area? 

The Kolkata Port Trust , Haldia 
Dock Complex  acquired land at 
Mouzas Shalukkhali and 
Rupnarayanchak, District Purba 
Medinipore with long waterfront 
(Haldia Dock – II) on the west bank 
of river Hooghly, which is about 12 
km upstream of Haldia Dock 
Complex for development of port 
facilities. The location is close to the 
industrial hub at Haldia, including 
the new mega power plant of 
CESC.  
 
Some of the major industrial units 
located within a radius of 5 kms 
from the project site are given 
below :- 
 
 MCC PTA India Corp.Pvt. 

Limited. 
 POL Terminal of BPCL, HPCL 

and IOCL . 
 Tata Chemicals Ltd. 
 Exide Industries 
 Shaw Wallace 
 Petrochemical Complex of Haldia 

Petrochemicals Ltd. 
 Power Plant of Haldia Energy 

Limited (a subsidiary of CESC) 
etc. 

 
The area is connected by road. The 
area may also be connected by rail 
in future.  Also, refer to clause 1.2.6 
of the RFQ document. 

7 Pl furnish copies of various statutory 
clearances obtained by the port from 
the Ministry of Environment & 
Forests like Environmental 
Clearance, CRZ Clearance, and 
Consent for Establishment issued by 
West Bengal Pollution Control Board 
etc. If clearances are in process, 
what is the present status of these 
clearances? 

Action has been initiated by KoPT 
for obtaining Environmental 
Clearance for the project from 
MOEF&CC. Matter is under 
process. Further available details 
will be provided during subsequent 
RFP stage. Also, refer to 1.2.7 of 
the RFQ document. 
 
 
 

8 It is understood that the Ministry of 
Environment and Forests had 
imposed a moratorium on setting up 

The moratorium imposed in respect 
of Haldia industrial areas has since 
been lifted.  
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new industrial plants at Haldia in 
West Bengal’s East Midnapore 
district.  The ban, imposed in 2009, 
has not been lifted despite repeated 
appeals from the State Government. 
What is the current position? 

9 Does the scope of the project 
include carrying out dredging in front 
of the berth.   
 
 
What are the past and the present 
bed levels?  Please give the details 
over the last seven years.  Any 
hydrographic surveys, bathymetry, 
wind and wave modeling, soil 
investigations, geotechnical studies, 
topographic measurement of the 
area and other geo-technical 
investigations have been 
conducted? If so the information 
may kindly be shared.  Is any 
location identified by the port where 
the residual dredged material could 
be disposed off? 

The project does not envisage 
dredging in front of the proposed 
jetty. 
 
Available data will be shared during 
subsequent RFP stage. Also, refer 
to clause 1.2.6 of the RFQ 
document.  

10 What are water depths and width of 
the berthing area and the entrance 
channel/bar that will be made 
available? 

Vessels that will berth at the 
proposed jetty at Shalukhali will use 
the same navigable channel which 
is leading to Diamond Harbour 
(Rangafala Channel) as the 
entrance channel. 
 
Current draft available in the 
navigable channel leading to 
Shalukhali is available in the 
website of Kolkata Port Trust. 
(Please refer to Diamond Harbour 
draft). 
 
Any further available details will be 
provided during subsequent RFP 
stage. Also, refer to clause 1.2.6 of 
the RFQ document.  

11 What are the specifications of the 
berth and the distance and the 
extent of back up land envisaged in 
the scope of the project. 

A liquid bulk jetty with isolated 
structures with berthing and 
mooring of tankers and service 
platform where the handling 
facilities and utilities are provided is 
envisaged.  
 
The major structures/topside 
facilities include  service platform , 
berthing & mooring dolphins , inter 
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connecting walk ways, approach 
trestle about 1.6 km long with 
roadway and pipeline rack, jetty 
accessories, marine unloading arm, 
fire fighting facilities, allied facilities 
etc.   
 
Please also refer to Clause 1.1.5 of 
the RFQ document. 
 
Further details as available will be 
provided in the subsequent RFP 
stage. 

12 Scope of the project includes 
developing utilities and services 
such as power supply etc.  It is 
presumed that as far as power and 
water supply is concerned; HDC will 
allow power and water tapped from 
its sources. 

Water source: Haldia Development 
Authority water supply system. 
 
Power Source: West Bengal State 
Distribution Company Ltd. supply. 

13 Whether any traffic and feasibility 
studies have been conducted for 
this Project.  If so, copies of the 
studies may please be shared. 

Details of study carried out for the 
project will be shared at the 
subsequent RFP stage. May refer 
to clause 1.2.7 of the RFQ 
document. 

14 What is the proposed draft for this 
Project?   
 
What are the dimensions and 
capacities of the designed vessels 
for this berth? 

Same as item 10. 
 
Details will be provided at the 
subsequent RFP stage.  

15 Will the tranquility conditions 
available at the berth be within the 
permissible limits? 

Yes. However, you may also refer 
to clause 1.2.6 of the RFQ 
document. 

16 A lay out plan of the proposed 
Facility may please be provided. 

Details as available will be provided 
at the subsequent RFP stage. 
 

17 What are the evacuation 
arrangements for the cargo at the 
proposed Facility? 

Arrangements for evacuation / 
aggregation of liquid cargo are to 
be made by the concerned users of 
the facilities.  

18 Pl elaborate the exact scope of work 
of the Authority and the 
Concessionaire with reference to 
this Project? 

The project entails the 
Concessionaire to create necessary 
facilities for loading/unloading liquid 
cargo to/from vessels at the 
proposed jetty along with other 
associated facilities required for 
transfer of cargo. Clause 1.1 of the 
RFQ document may be referred to. 
Further details as available may be 
provided at the subsequent bidding 
stage.  Also, refer to clause 1.2.7 of 
the RFQ document. 



 6

 
______ 

19 Please provide the details of road 
and rail connectivity available for the 
Project? Who will develop and 
maintain road and rail connectivity? 

Given under item 6 above.  
Further, a 2 km approach road to 
water front is to be constructed by 
the concessionaire. 

20 What is the progress of acquisition 
of land from the State Government 
for the Rail connectivity? 

The project does not envisage 
railway evacuation/aggregation. 

21 It is presumed that the land at back 
up of the jetty will be developed to a 
height above the highest of the high 
tide level of river Hooghly by the 
port. Pl confirm. 

Details in this regard will be 
provided to the qualified applicants 
at the subsequent bidding stage. 

22 What is the Estimated Capacity of 
the Project? 

2.43 Million Tonnes per annum.  

23 The Estimated Project Cost has 
been indicated as Rs 172.52 crores.  
Pl provide a break up of this 
Estimate.  The unit cost taken into 
account while arriving at the various 
components of the project cost may 
also be indicated. 

Break up of estimated project cost 
is attached herewith. Any further 
available details will be provided 
during bidding stage. 

24 It is mentioned that in case the 
concessionaire requires land for 
setting up of liquid cargo storage 
facilities, Authority will consider to 
allot the same at the prevailing SoR 
Rate and the details of land 
availability and the SoR Rates will 
be intimated to the successful 
applicants at the bid stage.  It is 
suggested that the liquid storage 
farm built by the concessionaire 
should be beyond the scope of the 
Concession and the Operator 
should have the flexibility in fixing 
and revising the tariffs.  We would 
like to cite an example of JNPT 
Additional Liquid Cargo Terminal 
where the construction and 
Operation of the Tank Farms have 
been kept out of the scope of 
Project. Pl confirm. 

Any liquid storage facilities creation 
and operation thereof is outside the 
Scope of this project. Only land for 
setting up of liquid cargo storage 
facilities may be considered to be 
allotted to the Concessionaire if 
required in terms of clause 1.1.5 of 
the RFQ document. 

25 It says that an applicant shall be 
liable for disqualification if any legal, 
financial or technical adviser of the 
Authority in relation to the Project is 
engaged by the Applicant. Please 
indicate the names of the legal, 
financial and technical advisers of 
the Authority in relation to this 
Project. 

Indian Ports Association. 
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Estimated Capital Cost 

 
SL. 
No. 

Item of Work Estimated Capital Cost 
(Rs in Lakh) 

1 Cost of Equipment  2587.20 
2 Civil Cost 9265.00 
 Total (1+2) 11852.20 

3 Miscellaneous Cost @ 5% on 
(1+2) 

592.61 

A Total capital for Cargo Handling 
Activity (1+2+3) 

12444.81 

1 Jetty Structures with fenders, 
quick release hooks, walkways, 
ladder and other accessories  

4578.00 

2 Miscellaneous Cost @ 5% 228.90 
B Total Capital for Cost Berthing 

Activity (1+2)  
4806.90 

 Total Project Cost (A+B) 17251.71 
 
 
 
 


