

**Addendum 2 in respect of Tender Document Ref.: Plg/165/RFID/11936;
E-Tender No. KoPT/Kolkata Dock System/PnR/4/17- 18/ET/219**

Following clarifications/ amendments are issued for the RFID based access control system project tender:

S. No.	RFP volume and clause	Existing clause	Change type (New/ Modify/ Delete/ Clarification)	Revised clause/ Amendment
1	RFP Annexure V, section 1	Total number of vehicle lanes - 15	Clarification	Though physical vehicle gates in KoPT are 15, some of the lanes are used for entry and exit and some are used exclusively for entry or exit. Based on the direction of the movement, uni-directional and bi-directional, the total number of logical vehicle lanes are 19
2	RFP Annexure II, Technical Specifications – UPS, sl.no. 2	Full load power supply time – Minimum 1 hour	Modify	Full load power supply time – Minimum 4 hours
3	RFP Vol II, section 9.3, sl.no. 3, 2 nd bullet point	30% of Paid CAPEX Cost (PCC = Estimated CAPEX Cost or Quoted CAPEX Cost, whichever is lower) will be paid to bidder on delivery of equipment against Bank Guarantee (BG) for equivalent amount	Modify	50% of Paid CAPEX Cost (PCC = 60% of Estimated Capex Cost or 60% of Quoted Total Capex Cost (TCC), whichever is lower) will be paid to bidder on delivery of equipment against Bank Guarantee (BG) for equivalent amount
4	RFP Vol II, section 9.3, sl.no. 3, 3 rd	30% of PCC on declaration of successful Go-live of project	Modify	50% of PCC on declaration of successful Go-live of project

S. No.	RFP volume and clause	Existing clause	Change type (New/ Modify/ Delete/ Clarification)	Revised clause/ Amendment
	bullet point			
5	RFP Vol II, section 9.3, sl.no. 3, 1 st bullet point	Balance of PCC will be paid as Equated Monthly Instalments (EMI) for during the O& M phase (84 months)	Modify	Balance will be paid as Equated Monthly Instalments (EMI) for during the O& M phase (84 months)