KOLKATA PORT TRUST
IBIEEESIGRISCRCE B
Civil Engineering Department
IS FRAGRT ATRAAT, & O 31T ..H HATT
Office of the Senior Executive Engineer, K.P. Docks
51,@. Sft. 3R, WS, Fiereprdr 700043
51, C.G.R. Road, Kolkata — 700 043
Bl 2439 :- 7079,2409 -3001, TFHC 2353
Phone: 2439 — 7079, 2409-3001, Extension: 353

Tender Notice No.: SEE/KP/15-16/511/D/49 Dated: 02.02.16
Sealed tenders are invited from bonafide, resourceful, experienced and reputed firm and also Registered

Contractors of KoPT for the subject work as per following Prequalification Criteria:

Tenderer should have experience in Civil Engineering Construction / maintenance works and have
successfully completed similar works during last 7 (seven) years ending last day of month previous to the one in
which applications are invited should be either of the following:

(A) a) Three similar completed works costing not less than the amount equal to 40% of the estimated cost put to tender.
b) Two similar completed works costing not less than the amount equal to 50% of the estimated cost put to
tender.

c) One similar completed work costing not less than the amount equal to 80% of the estimated cost put to
tender.

(B) The intending tenderer should have average Annual Financial turnover during the last 3 years ending
31%March of the previous financial year should be at least 30% of the estimated amount put to tender.

Similar works means Civil Engineering Construction / maintenance works.

Name of the Work: Tender for Thorough inside repair of 1°* floor of Supdt. Building, Dock-II Office &
outside renovation of the building (require for Housing of PSO’s Unit).

Estimated Amount: Rs. 6,25,725.81
Earnest Money: Rs. 12,600.00
Time of Completion: 4 (four) months from the date of placement of order.

Tender documents can be obtained from the office of the undersigned during office hours on any working day and
up to 12:00 noon on 15.02.16 on payment of Rs. 600.00 p. only per set (non-refundable) on application in
duplicate or may be downloaded from the KoPT website www.kolkataporttrust.gov.in before 12:00 noon on
15.02.16.

The tenders must be submitted along with copy of VAT, ESI Registration Certificate, P.F. Registration certificate,
I.T. PAN Card, Trade License and Valid Labour License No. (as applicable) and documentary evidence in support of
Prequalification criteria as mentioned above by 3 P.M. on 16.02.16 fulfilling conditions of Para above or as per
Techno-commercial bid as per KoPT website www.kolkataporttrust.gov.in. Tenders will be opened shortly after
3.P.M. on the same day in presence of tenderers or their authorised representatives who may wish to be present.
In the event of any unforeseen circumstances such as holidays, bandhs, strikes etc., on that day, the tenders may
be submitted by 3 P.M. on the next working day, and will be opened shortly after 3 P.M. on the same day. All
other conditions shall remain the same.

afitss FRSRY A war, , & & siFw

Sr. Executive Engineer, K. P. Docks


http://www.kolkataporttrust.gov.in/

A kKA kPk U'PTk TZkkbk
KOLKATA PORT TRUST

afaer soffaafer fasmer
Civil Engineering Department
IR HISRT AFIAT, & O e .FH FEAeT

Office of the Senior Executive Engineer, K.P. Docks

51,3 st 3R, US, Heraprdr 700043
51, C.G.R. Road, Kolkata — 700 043

Wil 2439 :- 7079,2409 -3001, TFHEA:353
Phone: 2439 — 7079, 2409-3001, Extension: 353

No.: SEE/KP/15-16/511/D/745 Dated: 02.02.2016

Tender notice no. SEE/KP/15-16/511/D/49 Dated : 02.02.2016

The Chief Public Relations Officer,
Sub: Tender for Thorough inside repair of 1°* floor of Supdt. Building, Dock-II Office & outside
renovation of the building (require for Housing of PSO’s Unit).

Please arrange for insertion of the enclosed matter [sent in triplicate] in the local dailies as per details
given below including NIT No. & date.

1. Column in which the Advertisement is to be published : Classified.

2. Number of insertion : 1 (one)

3. Date (s) insertion : Earliest available issue (Immediate)
4. Langauge in which the Advertisement is to be published : English / Bengali / Hindi

aftss s/ Jffgan, , & @ siEw

Sr. Executive Engineer, K. P. Docks



ShTeTahTdl Ucde oaTH

KOLKATA PORT TRUST
afae gehfaaier faemer
Civil Engineering Department
RS HFSRT ATFIAT, F. O Sad T HEATT
Office of the Senior Executive Engineer, K.P. Docks
51,8, St 3R, U, Hielshrar 700043
51, C.G.R. Road, Kolkata — 700 043
Il 2439 :- 7079,2409 -3001, TFEC2A:353
Phone: 2439 — 7079, 2409-3001, Extension: 353

NIT No.: SEE/KP/15-16/511/D/49  Dt.02.02.16

&
‘N

Note: Last Date of Purchase of tender
Documents: 15.02.16 up to 12 noon)

Tender is due for submission by 3:00 P.M.
On 16.02.16

PRICE BID

Tender for Thorough inside repair of 1% floor of Supdt. Building,
Dock-ll Office & outside renovation of the building (required for
Housing of PSO’s Unit)

s FRSR f@Tar, |, & @ siew
Sr. Executive Engineer, K. P. Docks

Dated:
51, C. G. R. Road
Kolkata- 700 043



STIRTT Ucclel «ITH
Kolkata Port Trust
fafaer seifaaRer sie sraTer
CIVIL ENGINEERING DOCK OFFICE
Office of the Senior Executive Engineer,K.P.Docks

Tender for Thorough inside repair of 1% floor of Supdt. Building, Dock-1l Office & outside renovation of the
building (required for Housing of PSO’s Unit)

PREAMBLE TO THE BILL OF QUANTITIES

1. The Bill of Quantities shall be read in conjunction with Special Conditions of Contract, Preamble to the Bill
of Quantities, General Conditions of Contract, Form of Tender and the Agreement.

2. General direction and description of work or materials given elsewhere in the contract documents are not
necessarily repeated in the description of items in the Bill of Quantities.

3. The Prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the
complete and finished work, inter-alia, all costs and expenses which may be required for successful
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes
and obligations imposed or implied by the Contractor.

4. Where separate items such as mobilization, demobilization, temporary works etc., have not been provided
in the Bill of Quantities for works required under the Contract, then the cost of such works shall be
deemed to have been included in the prices and rates of other items.

5. Without affecting the generality of the foregoing provisions, the Prices and rates entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the
followings:-

a. The provision, storage, transport, handling, use, distribution and maintenance of all materials, plants,
equipment machineries and tools including all costs, charges dues demurrages or other outlays
involved in the transportation.

b. The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes
and other requirements.
c. Setting out including the location and preservation of survey markers, measurement and supervision.

d. The provision, storage, transport, use handling, distribution and maintenance of consumable stores,
fuel, water and electricity.

e. All First Aid, Welfare and safety requirements.

f. Damage caused to the works, plants, materials and consumable stores caused by weather.

g. License, fees and other charges for compliance of Government Acts and Rules that are inforce and
applicable.

6. The quantities given in the Bill of Quantities are estimated only and are given to provide a basis for
comparison of tenders. Payment to the Contractor shall be made on the basis of prices and rates
quoted in the tender for measured quantities of the work done by him. It must be clearly understood
that this is a quoted rate tender at percentage Above par/At par/Below par as the case may be on
estimated amount and not a lump sum one. The quantities of work required to be carried out by the
Contractor may vary.

7. The Contractor should be held responsible for the safe custody of materials, Machineries etc. at site
procured by him or issued to him by the Trustees.



E.E.O. No.: 34/KP dt.30.09.15

hIeTehlIdT Yode oaTH

Kolkata Port Trust
afaer sehfaaRer sie srate
CIVIL ENGINEERING DOCK OFFICE

Office of the Senior Executive Engineer, KPD
51, C.G.R. Road, Kolkata - 700043.

Allocation No. 075/771/115

TENDER FOR “Thorough inside repair of 1* floor of Supdt. Building, Dock-Il Office & outside
renovation of the building (required for Housing of PSO’s Unit)

BILL OF QUANTITIES
PART-A
Item .Description of Items Quantity Rate Unit Unit Amount
No
Rs. P. Rs. P.
1. Dismantle all types of masonry | 1.00 501.00 per Cum Cum. 501.00
excepting cement concrete plain or | Cum. (Rupees Five hundred
reinforced,  stacking  serviceable one only)
materials at site and removing
rubbish as directed within a lead of 75
m.(a) In ground floor including roof.
2. Dismantle all type of plain cement | 1.00 999.00 Per Cum Cum. 999.00
concrete works, stacking serviceable | Cum. (Rupees Nine hundred
materials at site and removing ninety nine only).
rubbish as directed wit in a lead of
75m.
In 1% floor including roof.
(a) Upto 150 mm. thick.
3. Stripp off worn out plaster and raking | 350.00 19.00 Per Sgm Sgm. 6,650.00
out joints of walls, celings etc upto | Sgm (Rupees Nineteen only)
any height and in any floor including
removing rubbish with in a lead of 75
m. as directed.
4 Dismantle RC floor, roof, beams etc | 3.00 2,025.00 Per Cum Cum. 6,075.00
including cutting rods and removing | Cum (Rupees Two thousand
rubbish as directed with in a lead of twenty five only).
75 m. including stacking of steel bars.
a) In 1* floor including roof.
5 Dismantle artificial stone flooring | 10.00 56.00 Per Sgm Sqm. 560.00
upto 50 mm. thick by carefully | Sgm. (Rupees Fifty six only)
chiselling without damaging the base
and removing rubbish as directed
within a lead of 75 m.
a) In 1** floor including roof.
6 Brick work with 1% class bricks in | 1.00 Cum. 6,055.00 Per Cum Cum. 6,055.00

cement mortar (1:6).
a) In superstructure, 1% floor.

(Rupees Six thousand
fifty five only)




7 Ordinary cement concrete (mix | 3.00 Cum. 6,900.43 Per Cum Cum. 20,701.29
1:1:5:3) with graded stone chips (20 (Rupees Six thousand
mm. nominal size) excluding shutting nine hundred & paise
and reinforcement if any. forty three only).
a) In ground floor.
Pakur Variety.
8 Plaster (to wall, floor, ceiling etc) with
sand and cement mortar including
rounding off or chamfering corners as
directed and raking out joints
including throating, nosing and drip
course, scaffolding / staging where
necessary (Ground floor) (Excluding
cost of chipping over concrete
surface) In 1% floor including roof.
a) With 1:6 Cement mortar.
i) 20 mm. thick (Internal plaster) 120.00Sgm 185.00 Per Sgm Sgm. 22,200.00
(Rupees One hundred
ii) 15 mm. thick (External plaster) eighty five only). Sam 27,200.00
170.00 Sgm 160.00 Per Sgm
b) With 1:4 Cement mortar (Bupees One hundred
sixty only).
i) 10 mm. thick (Internal plaster) 14,400.00
100.00 Sqm. | 144.00 Per Sgm Sam.
(Rupees One hundred
forty four only).
9 Artificial stone in floor, dado,
staircase etc with cement concrete
(1:2:4) with stone chips, laid in panels
as directed with topping made with
ordinary or white cement (as
necessary) and marble dust in
proportion (1:2) including smooth
finishing and rounding off corners
including raking out joints or
roughening of concrete surface and
application of cement slurry before
flooring works using cement @ 1.75
kg/sqm all complete including all
materials and labour.
In 1% floor. 10.00 Sgm. 307.55 Per Sqm Sgm. 3,075.50
a) 3 mm. thick topping (High polishing
grinding on this item is not permitted (Rupees Three hundred
with ordinary cement) seven & paise fifty five
i) 25 mm. thick. only).
10 Neat cement punning about 1.5 mm. 20.00 Sgm. 38.00 Per Sgm Sgm. 760.00
thick in wall, dado, window sill, floor (Rupees Thirty eight
etc.[Note: Cement 0.152 Cum per 100 only).
Sgm.
11 Woodwork in door and window frame 0.20 Cum. 96,098.00 Per Cum Cum. 19,219.60

fitted and fixed in position complete
including a protective coat of painting
at the contact surface of the frame
excluding cost of concrete, Iron butt
hinges and MS Clamps. (The quantum

(Rupees Ninety six
thousand ninety eight
only).




should be corrected upto three
decimals), Sal (Malayasian)

12.

Panel shutters of door and window as
per design (each panel consisting of
single plank without joint), including
fitting and fixing the same in position
but excluding the cost of hinge and
other fittings.In ground floor.(in case
of non-supply of single plank, penal
rate of reduction of 20% will be
made)

a) 35 mm. thick shutter 19 mm. thick
panel of size 30 to 45 Cm.

(i) Sishu, Gamar, Champ,
Bhola, Mogra, Hallak.

In 1* floor.

Badam,

15.00 Sgm.

3,364.00 Per Sgm
(Rupees Three thousand
three hundred sixty four
only).

Sgm.

50,460.00

13.

Glazed shutters of doors, windows,
fan light, clerestory windows etc as
per design (with ordinary glass of 7.4
kg/sqm. 3 mm. thick) fitted with putty
bed and teak wood bead and nails
including fitting and fixing shutter in
position but excluding the cost of
hinges and other fittings, cost of glass,
putty, wooded beads etc will be paid
separately.

a) 35 mm. thick shuter made of
shishu, Gama, Champ, Bhola, Mogra,
Hallack.

i) In 1% floor.

12.00 Sgm.

3,055.00 Per Sgm
(Rupees Three thousand
fifty five only).

Sgm.

36,660.00

14,

MS or WI ornamental grill of
approved design joints continuously
welded with MS WI flats and bars of
windows, railing etc fitted and fixed
with necessary screws and lugs in 1%
floor.

i) Grill weighing above 10Kg/Sqm. and
upto 16kg/Sqm.

1.50 Qntl.

9,141.51 Per Qntl
(Rupees Nine thousand
one hundred forty one &
paise fifty one only).

Qntl.

13,712.27

15.

Provide and apply white washing
including cleaning and smoothening
surface thoroughly.

i) One coat.

ii) Two coats.

350.00 Sgm

700.00 Sqgm.

1,358.00 Per 100 Sgm
(Rupees One thousand
three hundred fifty eight
only).

1,887.00Per 100 Sgm

(Rupees One thousand

eight hundred eighty
seven only).

Per Sgm

Per Sgm.

4,753.00

13,209.00




16.

Acrylic Distemper to interior wall
ceiling with a coat of solvent based

interior grade acrylic primer (as per 76.00 Per Sqm Sqm. 15,200.00
manufacture’s specification) including
cleaning and smoothening of surface. 200.00 Sqm. (Rupees Seventy six
only).
i) Two coats.
17. Providing & applying decorative
cement based paint of approved
quality after preparing the surface
including  scraping  the same
thoroughly (plastered or concrete
surface) as per manufacture’s
specification. 500.00 Sqm. 53.00 Per Sqm sqm 26,500.00
(Rupees Fifty three only).
i) In ground floor.
) « 53.72 Per Sgm
i) in 1™ floor. 400.00 Sqm. | (RupeesFifty three & Sqm. | 21,488.00
paise seventy two only).
18. Priming one coat on timber or | 225.00 Sgm. 41.00 Per Sgm Sgm. 9,225.00
plastered surface with synthetic oil (Rupees Forty one only).
bound primer of approved quality
including smoothening surfaces by
sand papering etc.
19. Priming one coat on steel or other | 100.00 Sgm. 31.00 Per Sgm Sgm. 3,100.00
metal surface with synthetic oil (Rupees Thirty one only).
bound primer of approved quality
including smoothening surfaces by
sand papering etc.
20. Rendering the surface of walls and | 100.00 Sgm. 69.00 Per Sgm Sgm. 6,900.00
ceiling with plaster of paris (thickness (Rupees Sixty nine only).
not less than 1.5 mm.)
21. Colour washing with any shade with | 350.00 Sgm. 1,525.00 Per 100 Sgm Per Sgm. 5,337.50
stainers, as required including (Rupees One thousand
cleaning and smoothening surface five hundred twenty five
thoroughly. only).
Internal surface (all floor)
a) One coat of colour wash.
i) Other than yellow, pink.
22. Painting with best quality synthetic
enamel paint of approved make and
brand including smoothening surface
by sand papering etc including using
of approved putty etc on the surface,
if necessary.
a) On timber or plastered surface with
super gloss (hi-gloss)
i) Two coats (with any shade except | 354 ) g0 89.00 Per Sqm sqm. 26,700.00

white)

b) On steel or other metal surface.

(Rupees Eighty nine
only).




100.00 Sgm. 86.00 Per Sgm Sqm. 8,600.00
(Rupees Eighty six only).
i) Two coats (with any shade except
white)
23. Supply, fit and fix hing cleat in 30.00 Nos. 33.00 Each Each 990.00
position excluding the cost hinge and (Rupees Thirty three
other fittings. only).
a) With 50 mm. iron butt hinges.
i) Sal (Malayasian)
24, Renew MS Clamps for door and 20.00 Nos. 51.00 Each Each 1,020.00
window frame made of flat bent bar, (Rupees Fifty one only).
end bifurcated with necessary screws
etc in cement concrete (1:2:4)
including cutting of brick work /
concrete work as per direction (Cost
of concrete will be paid separately).
a) 40 mm. x 6 mm. x 250 mm. length.
25. Iron butt hinges of approved quality
fitted and fixed with steel screws,
with ISI mark.
a) 50 mm. x 37 mm. x 1.5 mm. 30.00 Nos. 18.00 Each Each 540.00
(Rupees Eighteen only).
b) 75 mm. x 47 mm. x 1.70 mm. 20.00 Nos 34.00 Each Each 680.00
(Rupees Thirty four
¢) 100 mm x 58 mm. x 1.9 mm. 100.00 Nos. only). Each 5200.00
52.00 Each
(Rupees Fifty two only).
26. Iron catch hook of approved quality 73.00 Each Each 6,570.00
fitted and fixed to shutter and (Rupees Seventy three
chowkat. 90.00 Nos. only).
a) 6 mm. dia x 225 mm. long.
27. Iron socket bolt of approved quality | 50.00 Nos. 71.00 Each Each 3,550.00
fitted and fixed complete. (Rupees Seventy one
a) 150 mm. long x 10 mm. dia bolt. only).
28. Iron hasp bolt of approved quality
fitted and fixed complete (oxidised) 193.00 Each
with 16 mm. dia road with centre bolt 6.00 Nos. (Rupees One hundred Each 1,158.00
and round fitting. ninety three only).
a) 300 mm. long.
29. Iron door ring of approved quality 19.00 Each Each 475.00
fitted and fixed with nut and washer. (Rupees Nineteen only).
a) 50 mm. dia. 25.00 Nos.
30. Take out shutter of door and window, | 20.00 Sgm. 128.00 Per Sgm Sqm. 2,560.00

dismantling by parts (for repair or
replacement of damaged parts),
reassembling and refitting and
rehanging same with old fittings but
with new screws as necessary (where
different parts of same shutter are
renewed under different item).

(Rupees One hundred
twenty eight only).




31.

Take out door and window shutters
and rehanging the dame with old
fitting.

a) With new iron screws.

30.00 Sgm.

78.00 Per Sgm
(Rupees Seventy eight
only).

Sgm.

2,340.00

32.

Easing door and windows.

50.00 Nos.

17.00 Each
(Rupees Seventeen
only).

Each

850.00

33.

Labour for taking door and window
frame including shutter for repair or
replacement of different parts of the
frame and refixing the same including
mending good all damages complete.
a) Upto area 2.5 Sgm.

10.00 Sgm.

121.00 Per Sgm
(Rupees One hundred
twenty one only).

Sgm.

1,210.00

34.

Provide and laying 125 mm. thick
brick work in 1% class brick in cement
mortar (1:4).

a) 1 floor.

20.00 Sgm.

795.00 Per Sqm
(Rupees Seven hundred
ninety five only).

Sgm.

15,900.00

35.

Hire and labour charges for shuttering
with centering and necessary staging
upto 4 m. using approved stout props
and thick hard wood planks of
approved thickness with required
bracing for concrete slabs, beams and
columns, lintels curved or straight
including fitting, fixing and striking out
after completion of works (upto roof
of ground floor)

a) In 1" floor.

50.00 Sgm.

378.00 Per Sqm
(Rupees Three hundred
seventy eight only).

Sgm.

18,900.00

36.

Reinforcement for reinforced
concrete work in all sorts of structures
including distribution bars, stirrups,
binders etc initial straightening and
removal of loose rust (if necessary),
cutting to requisites length, hooking
and bending to correct shape, placing
in proper position and binding with 16
gauge black annealed wire at every
intersection, complete as per drawing
and direction.

a) Tor steel/ Mild steel.

i) For works beyond the roof of
ground floor.

0.10 MT

68,556.00 Per MT
(Rupees Sixty eight
thousand five hundred
fifty six only).

MT

6,855.60

37.

Supply best Indian sheet glass panes
set in putty and fitted and fixed with
nails and putty complete. (In all floors
for internal wall & upto 6 m. height
for external wall

10.00 Sgm.

544.00 Per Sqm
(Rupees Five hundred
forty four only).

Sgm.

5,440.00

38.

Uproot and remove plants from the
surface of walls parapet etc and
making good damages. Repairing of
damages to be paid separately.

a) Small plant of girth of exposed stem
upto 75 mm. lift upto 6 Mtr.

75.00 Nos.

51.00 Each
(Rupees Fifty one only).

Each

3,825.00




b) Medium size plant of girth of
exposed stem above 75 mm. but
not excluding 150 mm. lift upto 6
Mtr

75.00 Nos.

61.00 Each
(Rupees Sixty one only).

Each

4,575.00

39.

Remove old scales, blisters etc of
interior surface of walls, ceiling by
scraping etc and preparing smooth
and even surface with rendering or
cement mortar (1:2) (as necessary), to
make the surface suitable for
receiving distemper. (Payment against
this item will be made only when this
has been done on the specific
direction of the Engineer-in-charge)

200.00 Sgm.

1,047.00 Per 100 Sgm
(Rupees One thousand
forty seven only).

% Sqm.

2,094.00

40.

Supply, fit & fix UPVC pipes A-Type
and fittings conforming to 1S13592-
1992 with all necessary clamps, nails
including making holes in wall floor
etc. cutting trenches in any soil
through masonry concrete structures
etc .if necessary and mending good
damages including joining  with
jointing materials(Spun yard,
Valamoid/Bitumen/

M. Seal etc) complete.

A) 110 mm dia UPVC Pipe.

B) 110 mm dia Bend 87.5 Degree
UPVC Fittings.

30.00 Mtr.

4.00 Nos.

291.00 Per Mtr
(Rupees Two hundred
ninety one only).
162.00 Each
(Rupees One hundred
sixty two only).

Per Mtr.

Each

8,730.00

648.00

Building (Part-A) Grand Total:- Rs. 4,64,351.76




PLUMBING- PART -B

BILL OF QUANTITIES

Item Description of Items Quantity Rate Unit Amount
No.
Rs. P. Rs. P.
1. Supply, fit and fix G.I. pipes TATA makes
with all necessary accessories, specials
viz, sockets, bend tee, union cross, short
piece etc., fitted with holder bats
clamps, including cutting pipes, making
threads, fitting cost of all necessary
fittings as required jointing materials
and two coats of painting with approved
paint in any position above ground.
(Payment will be made on the centre
line measurements of the total pipeline
including all specials. No separate
payment will be made for accessories, ,
fixing etc.,, complete in all respect
including specials).
30.00 metre | 220.00 Per metre Per metre 6,600,.00
a) 15mm dia medium quality (Rupees Two hundred
25.00 metre | twenty only)
b) 20mm dia medium quality 260.00 Per metre
(Rupees Two hundred | permeter | 6,500.00
sixty only)
30.00 metre Per meter 10,620.00
¢) 25mm dia medium quality 354.00 Per metre
40.00 metre | (RupeesThree hundred | oo o0 | 19040.00
. . . Fifty four only)
d) 40mm dia medium quality 476.00 Per metre
(Rupees Four hundred
seventy six only).
2. Labour for dismantling G.I. pipes with
fittings.
30.00 metre 6.00 Per meter Per meter 180.00.
a) 15mm dia (Rupees Six only)
25.00 metre 6.00 Per meter Per meter 150.00.
b) 20mm dia (Rupees Six only)
30.00 metre 6.00 Per meter Per meter 180.00
¢) 25mm dia (Rupees Six only)
40.00 metre 8.00 Per meter 320.00

d) 40mm dia

(Rupees Eight only)




Supply, fit and fix the following approved
quality materials including taking out
and forwarding the KoPT Sales Yard the
old ones.

a)

b)

c)

25 mm dia gun metal wheel vale of
approved brand make tested to 21 Kg
/cm.

40 mm dia gunmetal wheel valve of
approved brand and make tested to
21 Kg/Cm” (For water line). (Plumbing
A-(I1)/ 5(V) + 5% G.C.

Supply, fit & fix approved brand 15mm
dia 450 mm long PVC connector
white flexible with both end coupling
with heavy brass cover over CP nut.

d) Supply, fit & fix 32 mm dia polythene

f)

flush pipe with necessary fixing
materials of approved make including
clamps complete including
dismantling the same.

Supply, fit & fix 900 mm long PVC
waste pipe with coupling at one end
fitted with brass C.P. nut 32 mm dia.

Supply, fit and fix shower rose of
approved brand and make of
chromium plated of approved make
15 mm x 125 mm size.

Renew 25 mm dia high pressure
polythene ball cock of approved
quality polythene ball & aluminium
lever complete)

h) Supply fit & fix 15 mm dia Self C.P.
Water Tap of approved brand

i) Supply, fit & fix 15 mm dia brass
bibcock/stopcock of approved
quality.

2 Nos.

1 No.

8 Nos

3 Nos.

5 Nos.

2 Nos.

1 No.

2 Nos.

10 Nos

963.00 Each

(Rupees Nine hundred
sixty three only)
2114.70 Each

(Rupees Two thousand
one hundred fourteen &
paise seventy only).

100.80 Each

(Rupees One hundred &
paise eighty only).

199.00 Each

(Rupees One hundred
ninety nine only).

182.70 Each
(Rupees One hundred
eight two & paise
seventy only).

218.40 Each

(Rupees Two hundred
eighteen & paise forty
only).

142.00 Each

(Rupees One hundred
forty two only).

372.00 Each

(Rupees Three hundred
seventy two only).

325.78 Each
(Rupees Three hundred

twenty five & paise
seventy eight only).

Each.

Each

Each

Each

Each

Each

Each

Each

Each

1,926.00

2,114.00

806.40

597.00

913.50

436.80

142.00

744.00

3,257.80.

11




Supply, fit and fix 150 mm dia C.I. round 2 Nos. 126.00 Each Each 252.00

grating including taking out the old

one. (Rupees One hundred

twenty six only).
Dismantle 580 mm long Indian type W.C. 2 Nos. 1240.05 Each Each 2,480.10
including taking out base concrete and
supplying shallow water closet of Indian (Rupees One thousand
pattern(IPWC) of approved make in two hundred forty &
white vitreous chinaware fitting and paise five only).
fixing complete (Excluding concrete for
fixing).
Supply, fit and fix 275 mm x 125 mm foot
rest of approved make for closet
including  dismantling the old pair 2 Pairs 88.00 Each Pair Each Pair 176.00
including dismantling.
(Rupees Eighty eight

a) Artificial stone (4:2:1) with 6 mm only).

stone chips and chequered including

adding colour as necessary.
Dismantle wash basin with waste, 2 Nos. 2539.00 Each 5,078.00
brackets and provide, fit and fix 550
mm x 400 mm size white vitreous (Rupees Two
china best quality approved make thousand five hundred
wash basin with new C.I. brackets on thirty nine only).
75 mm x 75 mm x 75 mm wooden
blocks C.P. waste fitting of 32 mm dia
one approved quality brass C.P. pillar
cock of 15 mm dia C.P. china with
rubber plug of 30 mm dia approved
quality PVC waste pipes with C.P. nut
32 mm dia 900 mm long approved
quality PVC connection pipe with
heavy brass C.P. nut 300 mm long
including mending good all damages
and painting the brackets with two
coats of approved paints.
Dismantle upto 10 litre cistern 3 Nos. 1240.05 Each Each 3,720.15.

including disconnecting all pipes
accessories and fitting and provide,
fit and fix new 10 litre PVC low down
cistern conforming to LS.
specification  with  PVC fittings
complete. C.I. brackets including two
coats of painting to brackets etc.

(Rupees One thousand
two hundred forty &
paise five only).

Dismantle the following C.I. soil pipe
/ fitting and provide, fit and fix the
same conforming to IS - 3989 /
1970, IS — 1729 /1964/1970 with
valamoid joints including sealing with
cement mortar (4:1) upto quarter
depth, paint two coats to the
exposed surface with approved paint

12




including making holes in the wall,
floor through masonry concrete, if
necessary and mending good
damages completes including
dumping the taken out materials to
KMC bin etc., as directed C.I. soil
pipe(internal) conforming to IS -
3989/1970 and 1729/1964 with

bobbins nail.
2) 100 mm dia 45.00 metre |  860.00 Per meter Per 38,700.00
metre
(Rupees Eight hundred
b) 100 mm dia C.I. single branch sixty only).
equal with door conforming to IS 3,876.60
1729/1970 including joining & 969.15 Each Each
painting two coats to the exposed 4 Nos.
surface  with approved paint (Rupees Nine hundred
Complete). sixty nine & paise
fifteen only).
Payment of painting will be paid
separately.
3,931.20
c) 100 mm dia HCI bend with door 655.20 Each Each
conforming to 1.SS including jointing 6 Nos.
complete. (Rupees Six hundred
fifty five & paise
twenty only).
10 | Take out the old one carefully and 2 Nos. 1148.70 Each Each
provide, fit and fix 100 mm dia C.I. 2,297.40
‘P’ trap with A.S. horn conforming to (Rupees One thousand
IS 3989 / 1970 and 1729 / 1964 one hundred forty
including lead caulked joints and eight & paise seventy
paint two coats to the exposed only).
surface complete.
11 | Supply of UPVC Pipes (B-type) & 40.00 metre 365.40 Per meter Per 14,616.00
fittings conforming to 1S-13592-1992. metre
Single Socketed 3 Meter length of (Rupees Three
110mm including dismantling the hundred sixty five &
Same. paise forty only).
12. | Remove chokage of underground soil/ | 75.00 metre 11.00 Per meter Per 825.00
H.C.I. pipe with split bamboo. meter
(Rupees Eleven only)
13. Supply, fit & fix 40 mm PVC pipes of 406.00 Per meter
approved make of (medium duty)
conforming to ASTMD-1785 and 15 Metre (Rupees Four hundred Per 6,090.00
threaded to match with GI Pipes as six only). meter

per IS: 1239 (Part-I) with all
necessary accessories, specials viz.
socket, bend, tee, union, cross,
elbow, nipple, long screw, reducing
socket, reducing tee, short piece etc.
fitted with holder bats clamps,
including cutting pipes, making
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threads, fitting, fixing etc. complete
in all respect including cost of all
necessary fittings as required,
jointing materials and two coats of
painting with approved paint in any
position above ground. (Payment will
be made on the centre line

measurements of total pipe line
including all specials. No separate
payment will be made for

accessories, specials. Payment for
painting will be made separately).

14. | Dismantle old S.W. pipes including | 20.00 metre 3.33 Per meter Per 66.60
breaking of joints and bed concrete metre
stacking of useful materials near the (Rupees Three & paise
site within 50 metre and disposed of thirty three only).
unserviceable materials into Municipal
dumps.
a) 150 mm dia
15. | Provide and lay cement concrete 1:3:{ 0.50 5803.00 Per Cum Per Cum 2,901.50
Jhama Khoa (30 mm size) excluding |
ground floor and foundation. (Rupees Five thousand
eight hundred three
only).
16. | Supply , fit and fix with cement | 20.00 metre 378.00 Per meter Per 7,560.00
jointing (3:1) salt glazed stone wire metre
pipe including excavation of earth (Rupees Three
upto 1.50 metre depth in all sorts of hundred seventy eight
soil both mixed or unmixed and only).
refilling (but excluding concrete at
bottom and sides).
a) 150 mm dia
17. | Supply, fit and fix in position 2 Nos. 3013.00 Each Each 6,026.00
reinforced cement polymer
concrete manhole / gully pit cover (Rupees Three
with matching frame as per I.S thousand thirteen
12592(MD) of 5 MT load bearing only).
capacity round manholes cover
provided with two lifted hooks
fitted with matching frame of size
cover 565 mm x 65 mm frame 665
mm x 125 mm weight 90 Kg
(approx).(Opening 470 mm)
18. | Labour for lowering G.I. water | 2 Nos. 316.00 Each Each 632.00
storage tank and stack in places as
directed upto 1812 litres capacity. (Rupees Three

From 2™ floor to ground floor.

hundred sixteen only).
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19. | Labour for hoisting Plastic water 2 Nos. 97.00 Each Each 194.00
storage tank and stack in placed as
directed upto 1500 litres capacity. (Rupees Ninety seven
only).
From 2™ floor to ground floor.
20. | Dismantle, supply , fit 465 mm x 355 3 Nos. 853.00 Each Each 2,559.00
mm x 265 mm size and fixing flat
back urinal (half stall urinal) in white (Rupees Eight hundred
vitreous chinaware of approved make fifty three only).
in position with brass screw on 75mm
X 75 mm wooden blocks complete.
21. | Dismantling E.P.or Anglo-Indian W.C. 1 No. 2173.00 Each Each 2,173.00
and supplying fitting & fixing(P) trap
E.W.C. Glazed vitreous Chinaware of (Rupees Two
approved Make concrete in position thousand one hundred
with bolts, including plastic(hollow seventy three only).
type) black seat of approved make
with lead and C.P. Hinges, Rubber
buffer and brass screw complete
22. | Supply, fit & fix best quality Indian 2 Nos. 792.00 Each Each 1,584.00
Make Mirror 5.5 mm thick with
silvering as per ISI Specfn. Supported (Rupees Seven
on fibre glass frame of any colour, hundred ninety two
frame size 550 mm x 400 mm only).
23. | Supply , fit & fix C.T. over brass 2 Nos. 554.00 Each Each 1,108.00

25mm dia 600 mm long Towel rail
with two brackets.

(Rupees Five hundred
fifty four only).

PART-A BUILDING — Rs. 4,64,351.76
PART-B BUILDING-

Rs. 1,61,374.05

PART-A + PART-B = TOTAL:= Rs. 6,25,725.81.
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B.F Rs. 6,25,725.81

Rate offered by me/us (Score out whichever is not applicable)

1) % above par (+) Rs.

2) At par

( The rate quoted shall include all taxes and duties as applicable excluding service taxes. Service Tax will be
reimbursed by KoPT on submission by actual payment of Service Tax at full rate for the work as per Finance Act
1994).

Maximum number of workmen likely to be engaged in @ days..........cccoeveeviicieniieenieenens number.

T.R. No. & Date:

Permanent Income Tax A/C.No. :

VAT clearance certificate no.:

Date, the day of Signature of the tenderer:

( Total amount of tender, Completion time and Preliminary time as quoted / stated above are to be

carried over to From of Tender attached)
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER
CONTRACT NO. i

having examined the site of works, inspected the Drawings and read the Specifications, General & Special
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the
works required to be performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices set out
in the annexed Bill of Quantities within 4 (four) months from the date of order to commence the work and in
the event of our tender being accepted in full or in part, I/We also undertake to enter into a Contract
Agreement in the Form hereto annexed with such alterations or additions there to which may be necessary to
give effect to the acceptance of the Tender and incorporating such specification, Bill of Quantities, Drawings
and Special & General Conditions of Contract and I/We hereby agree that until such Contract Agreement is
executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender, together with the
acceptance thereof in writing by or on behalf of the Trustees shall be the contract.

THE TOTAL AMOUNT OF TENDER RS...cccvvveeeiiisssiiisssissssssissssssnssssisnnns
(RUPEBES I WOITS) ..ottt sttt et e e e s e et e e e et e e et ea e e et e e e et aa s e e eean s e e eaanseenaaaans

LA L =T [N T days/months preliminary time to arrange and
procure the materials required by the work from date of acceptance of tender before I/We could commence
the work.

I/We have deposited with the Trustees’ Financial Adviser & Chief Accounts Officer, a sum of
RS, vide Receipt NO......cvvvveiiiiiiiiiiieeen, (o] T as Earnest Money.

I/We agree that the period for which the tender shall remain open for acceptance shall not be less than four

months.

Signature of Tenderer
(Seal of the Tenderer)

Witness:
Ssignature
Name Name of the
(In Block Letters) Tenderer:

Address:

Dated:

Address:
Occupation:
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KOLKATA PORT TRUST
Tafaer senfaaier fasmr
Civil Engineering Department //\

IR FRIFRY AT, . o, SfFT FT FrRAT (J{) VR
Office of the Senior Executive Engineer, K.P. Docks Vi

51,41 St 3. U3, Hlereprdr ..700043
51, C.G.R. Road, Kolkata — 700 043
HleT 2439 :- 7079,2409 -3001, TeFHC2T:353
Phone: 2439 — 7079, 2409-3001, Extension: 353

NIT No.: SEE/KP/15-16/511/D/49 Dt. 02.02.16

Note: Last Date of Purchase of tender
documents: 15.02.16 (up to 12 noon)

Tender is due for submission by 3:00 P.M.
On 16.02.16

Techno commercial Bid

Tender for Thorough inside repair of 1* floor of Supdt. Building, Dock-II
Office & outside renovation of the building (required for Housing of PSO’s
Unit)

aR~s FESR AfATar, , & N siFw
Sr. Executive Engineer, K. P. Docks

Dated :
51,C. G. R. Road
Kolkata- 700 043..
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KOLKATA PORT TRUST
Afder senfaaier fasmr i
TN
Civil Engineering Department ® G

aRsa FRSRT AT, F. O 3. T FrATTT
Office of the Senior Executive Engineer, K.P. Docks
51,@. 3. 3R, S, Feteprar 700043
51, C.G.R. Road, Kolkata — 700 043
HIT 2439 :- 7079,2409 -3001, TFE2TA:353
Phone: 2439 — 7079, 2409-3001, Extension: 353

NIT No.: SEE/KP/15-16/511/D/49 dt.02.02.16

Tender for Thorough inside repair of 1** floor of Supdt. Building, Dock-1l Office & outside
renovation of the building (required for Housing of PSO’s Unit).

Sealed tenders are invited from bonafide, resourceful, experienced and reputed firms and also Registered
Contractors of Ko.P.T. for the subject work of estimated amount of Rs. 6,25.725.81 [approx] as per
following Prequalification Criteria on Percentage above / below /at Par basis on estimated
rates/amount as shown in the Bill of Quantities in accordance with this Notice Inviting Tender, the
General Conditions of Contract, enclosed Instruction to Tenderer, Special Conditions of Contract,
Technical Specifications for this Work and Bill of Quantities.

Esentitial Prequalification Criteria:

1. A) Tenderer should have experience in Civil Engineering Construction / maintenance works
during last 7[seven] years ending last day of month previous to the one in which applications are
invited should be either of the following :

a) Three similar completed works each costing not less than the amount equal to 40% of the estimated

amount put to tender.

b) Two similar completed works each costing not less than the amount equal to 50% of the estimated
amount put to tender.

¢) One similar completed work each costing not less than the amount equal to 80% of the estimated
amount put to tender.

B) The average Annual Financial turnover of the intending tenderer during the last 3 years ending
31°% March of the previous financial year should be at least 30% of the estimated amount put to
tender.

C) Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite
qualification.

2. a) Both Enlisted Contractor as well as outside Contractor can participate in the subject tender, if they fulfill
the prequalification criteria as mentioned above.

b) Each tenderer shall have to deposit a sum of Rs. 12,600.00 as Earnest Money in the form of Bankers’
Cheque / Demand Draft / Pay Order drawn in favour of "KOLKATA PORT TRUST"” on any Scheduled
Bank payable at Kolkata. The Bankers’ Cheque / Demand Draft / Pay Order should be submitted together with
the sealed tender in a separate envelope. Earnest money deposit will be refunded to the unsuccessful tenderers
without any interest. In case of being the successful tenderer, this amount will be adjusted against the
Security Deposit as per the relevant clause of the G.C.C.



c) The KoPT registered class A contractor will be allowed to participate the tender without Earnest Money.

d) The KoPT registered Contractor, who are tendering beyond their financial limit as per their class of
enlistment with KoPT, as per New Rules, are requested to deposit a sum of Rs. 12,600.00 as Earnest
Money in form of Bankers’ cheque / Demand Draft / Pay order in favour of "KOLKATA PORT
TRUST” on any Schedule Bank payable at Kolkata together with the sealed tender in a separate
envelope.

3. The amount of Earnest Money will be refunded or released to the unsuccessful tenderer without
interest, after the selection of a successful tenderer and in the case of the successful tenderer this
amount will be adjusted against the Security Deposit. If any tenderer withdraws his tender before
4(four) months from the date of opening of the tender (techno-commercial bid), the Earnest Money
Deposit will be forfeited by the Trustees.

4. It is impressed upon the tenderer that his tender should be based on the Conditions stipulated in the
tender document and that the tenderer should not stipulate his own condition in deviation thereof, as
apart from the likelihood of vitiating the tender, such deviations will lead to non-uniformity of tenders
and it will be difficult to make assessment of the correct value of the tenders for purposes of
comparison. In that event tender may be considered incomplete and may be rejected.

5. Materials, except departmental materials if any, required for the work shall be procured and supplied by
the successful tenderer and shall be of the best and approved quality and should comply with the relevant
I.S. / I.R.C./MOST or other relevant Specifications. The departmental materials if any, will be supplied
to the successful tenderer at free of cost but the successful tenderer shall have to procure the said
departmental materials from the departmental store / yard at his own cost including supply of labours,
vehicles, loading, unloading all complete.

6. The tenderer must fill in Schedule ‘0O’ with full particulars of similar works carried out by them
previously and submit in Schedule ‘T’ the details of technical set up of the Company and the technical
Personnel who should be looking after the works.

7. The tenderer shall include in their prices sums payable as Taxes Particularly, VAT, Royalty or
otherwise to the Government or Public Bodies or Individual and such taxes shall not be an extra
charge payable by the Trustees except Service Tax. Which is to be dealt as per clause No. 21.

8. A) All intending tenderer at the time of tender shall disclose all necessary documents as to whether
they are covered under ESI Act or not.

i) In case they are covered under ESI Act they have to furnish the details of registration.

i) In case they are not covered under ESI Act or exempted, they would furnish necessary documents
along with an affidavit in original affirmed before a first class Judicial Magistrate in a Non-
Judicial Stamp Paper worth Rs. 10.00 to that effect as per enclosed KoPT approved format. (Format
of affidavit is enclosed at the end of the techno-commercial Bid).

iii) Regarding submission of Affidavit, the stamp paper should be either in the name of the
tenderer or with name of the Advocate who has signed in the Affidavit. The bidder may
purchase stamp-paper prior to the publication of tender but the Affidavit must be sweared after
the date of hoisting/publication of NIT.

iv) In case they are not covered under ESI Act they must additionally indemnify KoPT against all damages
& accident occurring to his labour in a non-judicial stamp papers worth Rs. 50.00. (Format of
indemnity Bond is enclosed at the end of the techno-commercial Bid).

B) All intending Tenderer shall furnish the details of PF Registration. If not registered under EPF.
Tender would be liable to be cancelled.



10.

11.

12.

13.

14.

15.

16

17.

18.

19.

20.

21.

22.

. The intending tenderer should submit performance certificate/credential of works as per the enclosed

Proforma of Ko.PT. (Format of performance certificate/credential of works is enclosed at
the end of the techno-commercial Bid).

The tenderer shall submit certified copy of the Certificates of VAT Registration No. and also declare
their Permanent Income Tax Account No. in the last page of the B.O.Q.

The successful tenderer shall be required to execute a Contract Agreement to be prepared in the
form annexed to the General Conditions of Contract together with such modifications as may be
necessary within a month from the date of placement of Work Order. He is required to submit 6(six)
Copies of all documents, correspondence and connected papers etc., as detailed in the Form of
Contract Agreement prepared on Non-Judicial Stamped Paper of requisite denominations all at
his own cost.

The tenders[Both Techno Commercial Bid & Price Bid] shall be submitted in sealed covers
superscribed the name of work to the Sr. Ex. Engineer, KPD Office, Kolkata Port Trust, 51, CGR
Road, Kolkata- 700 043 (India) by 3 P.M. on 16.02.16 after that no tender will be accepted.
Last date of purchase of Tender documents on 15.02.16 [up to 12 Noon].

Among the duly submitted proper tenders in which only Techno Commercial Bid would be opened at
the office of the undersigned shortly after 3 P.M. on 16.02.16. Date of opening of the Price Bid of
the Prequalified bidder will be intimated later on. If any tenderer or his duly authorised representative
wishes to be present at the time of opening of the tenders, he may do so. In the event of any
unforeseen circumstances such as Natural Calamities, Strikes, Bandhs, Holidays etc. on that day, the
tenders may be submitted by 3 P.M. on next working day to be opened shortly thereafter.

The undersigned does not bind to accept the lowest or any offer / tender and reserves the right to
accept any tender either in part or as a whole and to reject any tender without assigning any reason
whatsoever.

Tender documents shall be issued from the office of the Sr. Ex. Engineer, K.P.D., 51, C.G.R. Road,
Kolkata-700 043. The Tenderer shall have to deposit with the Trustees’ Financial Adviser & Chief
Accounts Officer at 15, Strand Road, Kolkata-700 001 a sum of Rs.600/- [Non-refundable] towards
cost of Tender documents.

Tenderer may also submit the tender getting down loaded from the Web site
(www.kolkataporttrust.gov.in) of Kolkata Port Trust. In that case the bidding party shall have to pay
the amount of Rs.600/- [Non-refundable] towards the cost of bid document by draft or Bankers’
Cheque drawn in favour of "KOLKATA PORT TRUST” at the time of submission of tender documents.

The tender shall be submitted in one sealed envelope superscribing the name of the work which shall
contain three sealed envelopes, Marked —A, Marked-B and Marked -C stating clearly in the top
envelope that envelope contains three envelopes Marked —A, B and C separately in sealed condition.

The corrections and remarks shall be either type-written or must be in ink and duly authenticated.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they
have made misleading or false representations in the forms, statements and attachments submitted in
proof of the qualification requirements and their EMD will be forfeited for such action.

“Service tax will be deducted at applicable rate fixed by the government time to time on the amount
of recoveries like L.D, damage , penalty, land rent, electricity charges etc. from the contractor’s bill”.

As KoPT is not a Registered Body Corporate, it is not liable to pay service tax under “Reverse Charge
Mechanism” as per Service Tax Law. The service provider is liable to recover service tax as applicable.
Reimbursement of service tax will be made to the contractor by KoPT on submission of actual payment
of Service Tax at full rate for the work as per Finance Act, 1994.

The tender will not be extended under any situation.


http://www.kolkataporttrust.gov.in/

The sealed envelope Marked — A shall contain:

a) Demand Draft/Pay Order against Earnest Money Deposit in original and TR/ Money Receipt
/Demand Draft/Pay Order towards cost of tender documents.

b) If downloaded from Website, Demand Draft/Pay Order against Earnest Money Deposit in
original and Demand Draft/ Pay Order towards cost of tender documents.

The sealed envelope Marked — B {Techno-commercial Bid} shall contain:

a) The Techno commercial Bid duly signed and sealed on every page with duly filled in ‘Schedule
—T" and ‘Schedule- O’ of Techno commercial Bid without any price bid therein.

b) The General Conditions of Contract of KoPT duly signed and sealed on every page.

c) Certified copies of the documents in support of experience/performance certificate/credential of
works as stated in Pre-Qualification criteria vide Cl.No.1 (A) & 9 above.

d) Certified copies of PAN Card.
e) Certified copies of Certificates for VAT Registration No.

f) Certified copies of ESI Registration Certificates or the original copy of Affidavit and Indemnity
Bond as per clause no.8 above.

g) Last three years balance sheet and profit & loss account in support of Annual Financial
turnover as per clause no.1 (B) above. The same should be audited whenever required as per
relevant law.

h) Certified copies of PF Registration Certificate.

i) Certified copy of service tax registration if applicable.

The Sealed envelope Marked-C [Price Bid] shall contain:

a) Preamble to Bill of Quantities
b) The Bill of Quantities duly filled in.
c) The Form of Tender duly filled in as enclosed in the tender document.
d) All the pages of Price Bid should be duly signed and sealed.
Enclo: Instructions to Tenderer, Scope of Work &
Special Conditions of Contract, Technical
Specification of contract, Schedule ‘O’ Techno Commercial Bid

and Schedule *T’, Format of indemnity
Bond, Format of affidavit.

Preamble to Bill of Quantities and Bill of Price Bid
Quantities, Form of Tender.

aftss s 3rfdar, | &, @ st

Sr. Executive Engineer, K. P. Docks



A kV\KA kPk U'PTk TZkkbk

KOLKATA PORT TRUST
fafaer gehfaaRer fasmr ®) TR

W
¥

Civil Engineering Department
RS HRISRT ATRIAT, F.9). SiFq. H HrAT
Office of the Senior Executive Engineer, K.P. Docks
51,8, . 3R, US, Hlelehrar 700043
51, C.G.R. Road, Kolkata — 700 043
HIeT 2439 :- 7079,2409 -3001, TFAC 2353
Phone: 2439 — 7079, 2409-3001, Extension: 353

Tender for Thorough inside repair of 1* floor of Supdt. Building, Dock-Il Office & outside
renovation of the building (required for Housing of PSO’s Unit).

INSTRUCTION TO TENDERERS

1. The subject work is required to be carried out with high degree of precision, supervision, quality control
and construction techniques. The tenderers are, therefore, required to go through all the provisions of
the tender document including Special Conditions / Instructions and Bill of Quantities before
filling the tender. In the event of contradiction between either of the two documents; Special
Conditions will supersede General Conditions and Bill of Quantities shall supersede General
Specification.

2. The tenderers shall inspect the site and its neighborhood and acquaint themselves with actual working
condition. Accessibility of the site, source of water and electricity, available working space etc., should
be investigated before submitting the tender. All such factors having likely bearing on rates and
progress of the work involved should be taken into consideration while submitting the tender. No claim
for any extra payment will be considered by reason of any difficulty, which may arise during the
progress of this work, which in the opinion of the Engineer could have been foreseen. For such
inspection, he may contact the Senior Executive Engineer (KPD) at his office at 51, C.G.R. Road,
Kolkata - 700 043, during office hours.

3. Tenderers’ attention is drawn to Clause 3.4, 3.5, 3.6 of the General Conditions of Contract
regarding Earnest Money and Security Deposit prescribed in the tender and Clause 8.0 regarding
Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

4. The Tender / Offer shall be valid for acceptance for a period of 4 (four) months from the date of
opening of the tender (techno-commercial bid).

5. The Engineer reserves the right to delete any item of work or introduce any new item during execution
of work, in the tender, if required to be done to complete the work envisaged. The Engineer also
reserves the right to delete and / or modify any Technical Specification or introduce any new
maodification for any particular item of work or for the scheme as a whole during execution of work.

6. The tenderer is to work out his rates at Percentage above par / below par / at par basis taking
into account the full details of works.

7. The tenderer must fill in the Form of Tender.



8. Taxes and Duties:

The rate quoted by the tenderer should be considered to complete the work in all respect and should
include all taxes, octroi, surcharge etc. payable to Government or any other concern(Excluding
Service Taxes) and no extra payment, whatsoever will be entertained by the Trustees’ under any
circumstances.

9. Rate for payment against extra Items:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending
on contingent situation at site, if required for successful completion of the work, extra items have to be
carried out by the Contractor. If those items are already available in Trustees’ Schedule of rate,
payment will be made on the basis of Trustees’ Schedule of rate; otherwise,

(i) The rate of payment of work involving labour & material shall be fixed on the following basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
¢) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.

(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material
plus transport, loading & unloading (if any) plus 11 % towards profit and cess.
10. Working Period:

As the work is urgent in nature, the work may be carried out round the clock, if necessary, including on
Sundays and Holidays with prior permission of the Engineer —in Charge without any extra cost.

11. Time of Completion:

The work is required to be completed within 4(four) months from the date of placement of Work
order/ LOI.

12. Escalation:

No escalation variations on the prices of labour, materials and POL will be entertained and thus the
rate should be quoted with due consideration of the same.

13. Suspension of Work / Idle time:

The matter shall be decided by the Clauses as stipulated in General Conditions of Contract vide
Clause No.5.11 and other relevant Clauses in this respect. No idle charges on any account like labour
and establishment whatsoever due to any reason thereof will be entertained by the Trustees.

14. Water:
i) Water required for construction work will have to be arranged by the Tenderer at their own cost.

i) KoPT will arrange to provide a source of supply for drinking water at a suitable point free of cost
from where the contractor may draw a line for purpose of drinking water only.
Under no circumstances, the contractor would be allowed to use such drinking water for
constructional works.

i) In any case Dock water will not be allowed to be used for any work including curing.

15. Power Supply:

If possible a supply of power shall be made available at required points on payment of usual charges to
the Trustees’ as per the KoPT Rules. However, it is to be noted that in the event of KoPT fails to make
available supply of powers, the Contractor shall have to make his own arrangement for the supply of
power at no extra cost to the Trustees’.



16.

17.

18.

19.

20.

21.

22.

23.

24.

On A/C. Payments for measurement work:

Tenderers attention is drawn to Clause 6 of the General Conditions of Contract on the relevant subject.
The Engineer shall hold sole discretion as regards to release of on A/C. Payment.

The successful tenderer will be required to comply with the relevant provisions of Building and other
constructions workers (Regulation of Employment and Conditions of Service)Act.1996 and West Bengal
building and other constructions workers (Regulation of Employment and Conditions of Service)
Act.2004 as well as Building and other constructions workers’" Welfare Cess Act.1996 and the rules
framed there under.

An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively
recovered from each running bill as well as from the final bill of the contractor for onward transmission
of the same by the appropriate authority. Other statutory deductions will also be made as applicable at
the time of payment.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate
quoted in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be
derived by adding/subtracting (as the case may be) this percentage with/from the Estimated Value put
to tender. Similarly in case of disparity between the rate quoted in figures and in words, the rate
quoted in words shall prevail.

While quoting the rate it should be noted that the tenderer should on no account overwrite the figures.
Any necessary correction should be made by cancelling the original figures and writing the corrected
figures on the top. All such corrections should be initialled by the tenderer. If the figures are tampered
with, the tender shall be rejected.

The work is to be carried out without causing any hindrance to the operational work of the Marine
Department/and other departments in the area under work. The tenderer will provide in his rate due
allowance for precautionary measures as well as for any possible interruption due to traffic operation.

Bidder shall not use *White Ink’ for correction at any place of the tender paper. Failure to comply such
requirement may lead to rejection of the tender.

Non-conformation to the instruction at Point No. 22 above shall be treated as non-responsive and
hence, may disqualify the tender.

Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any
Tenderer for clarification of his Tender, including breakdown of unit rates. The request for clarification
and the response shall be in writing, but no change in the price or substance of the Tender shall be
sought, offered, or permitted except as required to conform the correction of arithmetic errors
discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional
information to the notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer's Tender evaluation, Tender comparison or
contract award decisions, may result in the rejection of his Tender.

25. Exemption from payment of cost of tender documents & EMD:

Micro & Small Enterprises Firms registered with the National Small Industries Corporation (under Single
Point Registration Scheme) shall be exempted from payment of the cost of tender documents and
depositing Earnest Money, for which a copy of the valid National Small Industries Corporation Certificate Is
to be attached.



Scope of Work

The work comprises of “dismantling all types of masonry plain cement concrete, brick work, concrete work,
plaster work, carpentry work, decorative cement painting, synthetic pain and plumbing and sanitary work
etc all as per direction of Engineer-in-Charge including all appurtenant works as described and set forth in
Bill of Quantities, Special Conditions of Contract, Particulars Specification of works, Specification for
materials & workmanship with all additional or varied works which may thereafter be required in accordance
with Clause 7 of General Conditions of Contract.

The work shall be carried out and described above and set forth in Bill of Quantities, Special Conditions of
Contract, Technical Specification of works, Specification for materials & workmanship with all
additional or varied works which may thereafter be required in accordance with Clause 7 of General
Conditions of Contract and as per direction and up to satisfaction of the Engineer.

The intending tenderer shall inspect the site of work in consultation with the Senior Executive
Engineer, KPD and acquaint himself with the nature of work before preparing his tender. His
attention is drawn to Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse
on ignorance as to the site conditions, availability of space for storing materials and approaches to site
etc., will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be
limited to the following:-

a) Provide all materials, supervision, services, scaffolding, shoring, strutting, form work,
reinforcements, vibrators, other tools and plants, transportation, water supply, temporary drainage,
dewatering of surface, necessary approaches, temporary fencing and temporary lighting as required
for safety and work purposes etc.

b) Prepare and submit for review and assessment to the Engineer working drawings showing how the
work is actually going to be done including storage of materials, fencing etc., as well as sequence of
construction and all other details as may be required by him.

c) To exercise rigid quality control in execution of the work and to carry out sampling, testing, and
furnishing the test results to the Engineer for the quality of construction materials and the quality
of the work done.

d) The contractor shall carry out the work in phased manner as per availability of the site so that
normal day to day activities are not affected for which no such extra payment will be entertained.



SPECIAL CONDITIONS OF CONTRACT

1) General:

Except where otherwise stated or approved by the Engineer, Relevant Indian Standard Specifications
(latest edition), Road Congress Specifications (latest edition) shall be complied with in respect of
materials, workmanship and method of measurement etc. The Special Condition of Contract are part of
the tender documents which must be read as a whole, the various sections being complimentary to one
another and are to be taken as mutually explanatory. These conditions shall be read in conjunction
with other part of tender documents, viz. General Condition of Contract, General specification for
materials and workmanship, drawing, Bill of Quantities and other instructions to the tenderer herein in
the tender document forming part of the contract.

2) Project Information:

i) Owner: KOLKATA PORT TRUST

i) Title: Tender for Thorough inside repair of 1% floor of Supdt.
Building, Dock-l1l Office & outside renovation of the building
(required for Housing of PSO’s Unit).

iii) Location: Inside Dock(KPD), Dock-II office
iv) Road access: Circular Garden Reach Road.
3) Work Site:

The work site is located inside Dock (KPD), Dock-ll..Tenderer must visit the work site and its
surrounding before submission of the tender, so that due consideration is given to the local conditions
at site. The intending tenderer should contact Senior Executive Engineer (KPD) at 51, C.G.R.
Road, Kolkata - 700 043 in order to make the site inspection along with his representative.

4) Sufficiency of Tender:

i) The tender drawings and all data / information as furnished herein or inspected and / or collected by

the tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his
offer at his own responsibility and KoPT does not guarantee sufficiency or adequacy of the data /
information so supplied to him or collected or understood by the tenderer.

i) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the
rates shall cover all his obligations under the contract and all matters and things necessary for the
proper construction, completion, commissioning and maintenance of the work.

iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the schedule of
rates will prevail over the rate misprinted in B.O.Q.

5) Responsibility of the Contractor for methodology of works:

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole
of the works, keeping in mind the site conditions and shall supply to the Engineer such particulars
thereof as he may require from time to time.

i) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the work
supported by necessary details.
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iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery
that would be used, their locations, arrangements for conveying and handling materials etc., should be
obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the
right to suggest modifications or make concrete changes in the methods proposed by the Contractor
whether accepted previously or not at any stage of the work, to obtain the desired accuracy, quality
and progress of the work, which will be final and binding on the Contractor.

6) Quality Control:

Quality control is an essential part in the construction of and must be based on proper objective and
qualitative measurement. The Contractor will have the full responsibility for quality control and
delivering the acceptable quality in the field. Regular appraisal of the quality control to the Engineer
should be made for effecting improvements in the construction techniques to ensure satisfactory
quality of work.

The quality control function shall include but not be limited to the following items.
a) Sampling and Testing of Construction Materials:

Essentially to be carried out on the materials brought to site for construction work unless permitted
otherwise by the Engineer.

b) Sampling and Testing of work at various stages of construction:
Essentially to be carried out in the field, unless permitted otherwise by the Engineer.
7) Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be
the contractor’s responsibility to set out the work accurately and get them checked by the Engineer.
The Contractor shall provide at his own expense all necessary instruments, staff and labour for the
checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified
by the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own
cost.

8) Method of Measurement:

The Contractor shall be paid on actual measurement of the finished work on the basis of his quoted
rates in the priced bill of quantities. It is to be clearly understood that this not a lump sum tender.

9) Codes and Standards:

All works under this specification will be executed according to the spirit of this technical specification. Whenever
the details are not specifically covered in the Specifications, relevant provisions in the latest revision and / or
replacements of the Indian Road Congress (IRC) / Indian Standard (IS) Specifications and International Code of
Practice will be followed. The Contractor shall have to procure copies of such codes/standards for ready reference
of his own Technical personnel as well as the Trustees’ Engineers at site at his own cost and without any additional
reimbursement.

10) Materials & Workmanship:

All materials, unless otherwise mentioned, shall have to be procured by the successful tenderer and supplied for
incorporation in the permanent and temporary works or elsewhere as required, all at his own cost,
superintendence and management. All materials and workmanship shall be the best if the respective kinds
described in the contract and in accordance with the Engineer’s instructions and shall be subjected from time to
time to such tests as the engineer may direct at the place of manufacture or fabrication or on the site or at all or
any of such places, including any approved testing laboratory.



11) Safety:

The contractor shall follow all safety precautions for prevention of injury or accidents and safeguarding
human lives and property. Dock safety regulations shall be strictly observed and safety officers of the
KoPT accorded all facilities for inspection of the Works, Plants & Equipments etc, whenever so required.
The contractor shall further comply with any instruction issued by the Engineer in respect of safety,
which may relate to temporary or permanent works, working of tools, plants & equipments, means of
access or any other aspect. The contractor shall provide all necessary first aid measures, rescue and
life saving equipment, etc in proper condition, which shall be readily available for use at all times. The
contractor shall adopt all the above safety measures at his own cost. The Contractor shall provide lights
and signals at his own cost. Lights shall be so placed or screened so as not to interfare with any
navigational light or signal or other marking.

12) Programme and Progress:

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of
Work Order / L.O.1. showing the commencement, duration and completion time of all major items of
work including procurement of all materials etc,. The sequence of work shown in the programme must
be practicable and compatible with technical specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s
directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the
delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing
obtained.

13) Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and removal
of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and
pipe lines etc. required for constructional purpose as well as for drinking water purpose of contractor’s
men, water supply, vats, platform, etc. as may be necessary for the successful execution, completion
and maintenance of works without any extra cost to the Trustees and the rates should be quoted
accordingly. No rent shall, however, be charged to the contractor for construction/erection of such
temporary sheds and structures.

14) Compliance to the Labour Laws and Contract Labour Regulation and Abolition Act, 1970:

The contractor shall be required to comply with the Minimum wages Acts 1948 Section-2(b)(i).
Employees Liability Act, 1938, Industrial Disputes Act, 1938, Industrial Dispute Act, 1940 and The
Contract Labour (Regulation and Abolition) Act, 1970, or statuary amendments and the modifications
thereof, any other laws relating thereto and the rules made there under from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules,
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. The
contractor will be fully responsible for any delay/damage etc. and keep the Engineer indemnified
against all penalties and liabilities of any kind for noncompliance or infringement of such Acts,
Ordinances, Rules, Regulations By-laws and Procedures.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of
the laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary
Labour License from the Competent Authority for deploying requisite Nos. of labours in the work and
submit to the Engineer-In-Charge prior to commencement of the work.



15) Protec tion of existing services:

The contractor must pay full attention to the fact that the existing service facilities for users are not
distributed at any time due to storing of materials and rubbish and take every precaution to keep the
entrance passage clear if the same are being used by the labourers.

The contractor shall be held liable for all damage and interference to the existing service, caused by
him in execution of works. Should any damage be done to the existing services, in general, the
contractor shall make good the same and any further work considered necessary by the Engineer’s
representative without any delay otherwise the cost of such repairing shall be recovered for his running
bill for which Engineer’s decision shall be final and binding.

16) Cleaning during execution and after completion:
On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also clean
the site as required during execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the work
site or its vicinity to KoPT stores/yards, dispose of the debris/dismantled unserviceable materials
beyond the port area all at his own expenses by his own transport and labour and clean out all part of
the work and leave everything clean and tidy to the entire satisfaction of the Engineer.

17) Contractor to execute Contract Agreement:

The contractor after acceptance of his tender, shall be required to enter into and execute a Contract
Agreement to be prepared in the form annexed to the General Conditions of Contract together with
such modifications as may be necessary within one month from the date of placement of the order.
The contractor shall have to submit copies in sextuplets of all documents; correspondence, connected
papers etc. as detailed in the above from of Contract Agreement together with the instrument of
Contract Agreement prepared on Non-Judicial stamped paper of requisite denomination having five
more copies made on plain paper all at his own cost. The successful tenderer shall have to submit
three sets of such Contract Agreement duly executed, sealed, signed and witnessed for execution by
the Trustees. The other three sets shall be completed in all respects but not signed. If the successful
tenderer or tenderers are a partnership concern, they will have to get Agreement signed by all the
partners or by the partner who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the
contract. The blank proforma of tender documents shall be supplied in sextuplets to the successful
tenderer free of charge for preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement
neatly and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own
cost. The successful contractor shall be required to keep close co-ordination and liaison with the Traffic
Manager’s Department and the Chief Mechanical Engineer's Department while executing the works.
The Senior Executive Engineer in charge of the construction will direct the representatives of the
contractor to maintain liaison with different sections of the other departments and the contractor must
keep the concerned Senior Executive Engineer of the Civil Engineering Department informed and/or
posted with the programme contemplated with other departments. The Senior Executive Engineer of
the Civil Engineering Department shall be nodal authority in all these co-ordination and / or liaison and
all programmes must be vetted by him. In cases of exigencies, the contractor or his representatives
may establish direct liaison/co-ordination but in all such case the Senior Executive Engineer should be
informed promptly.

18) Discrepancies in Contract Documents:
The several documents forming the contract shall be taken, as mutually explanatory of one another
and in case of discrepancies; the Specifications and Bill of Quantities shall prevail over signed
drawings, Bill of Quantities over the Specifications, Technical Specifications and other
particulars over Standard Specifications and Special Conditions over the General Conditions.
The Engineer’s decision on this matter however, shall be final and binding and the Tenderer’s attention
is drawn to clause 4.3 of the General Conditions of Contract in this respect.



The execution of work shall conform minutely to the approved and assigned drawings and
specification and any other details drawings which shall be provided/duly approved by the Engineer
during the progress of the work as to such other drawings those have formed part of the contract
documents.

19) Employment of Local Resources:

The contractor shall pay special attention to engage the maximum possible number of local Engineer,
other technical personnel, office workers, labourers (skilled, semiskilled, unskilled) both at site and in
office, details of such recruitment etc. shall be submitted to the Engineer periodically or as and when
called for.

20) Nomenclature:

The expression “"CALCUTTA PORT TRUST' appearing anywhere in the tender documents, shall be
construed to read as "KOLKATA PORT TRUST".

21) Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the
requisite form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled persons to
supervise and execute the work and this should be mentioned in the “Schedule-T” of the
Contract.

22) Defect Liability Period:

The defect liability period for the work is 1 (One) year from the date of completion. During this
period, if any defect arises the contractor is bound to repair the same or take any other action as
directed by the Engineer including replacement of the defective portion and redoing the same at his
own cost within 7 days in case of repairing and 21 days in case of replacement and re-doing
from receipt of such instruction failing which the work may be done by the Trustees’ by some
other agencies and the cost of which including 19V, % departmental charges will be recovered from
the security deposit or any other dues of the contractor.

23) Port Area Obligations:

The Dock area is a custom bounded area and as such the contractor shall comply with all regulations of
the Port and Custom authorities and those that may be imposed from time to time in respect of the
transit of all of contractors plants, vehicles, materials, and staff in the area. Whenever regulations so
require, permits shall have to be obtained for such transit of contractor’s plants, vehicles, staff and
workmen. The contractor shall instruct his staff and workmen to comply with all requirements in this
“Restricted Area”. The contractor shall suitably fence the area that may be allotted to him inside the
“"Bonded Area” of the port for stores and other requirements to the full satisfaction of the Port and
Security Agencies.

The contractor shall, abide by all the regulations and rules of Kolkata Port Trust and those that may be
issued from time to time without any extra cost to the KoPT.

24) Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security
Deposit. In that case, the Contractor shall have to submit to the Engineer a performance Bond in the
form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the
G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.
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25) Dewatering:

If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the
contractor by suitable diversions, ,pumpings or bailing out and the excavated and prepared surfaces of
each layer shall be kept dry as directed by the Engineer. No extra payment will be made for such
dewatering.

26) Test Equipments:

The Contractor shall provide at his own cost all necessary equipments and all necessary facilities for
such testing which by the nature of work will have to be done at Site. It may be noted that the
equipments are to be provided and testing carried out as per direction of the Engineer without any
reservation and at the cost and expenses of the Contractor.

Except otherwise stated in the Bill of Quantities any other testing of materials or workmanship desired
by the Engineer shall have to be carried out by the Contractor at his own cost.

27) Materials and Testing:

The contractor shall make his own arrangement for supplying all materials at site. Materials supplied by
the contractor shall essentially conform to the relevant Indian Standard. Materials thus supplied shall
be subject to testing by the Engineer at his discretion. Contractor shall make all arrangement for
collection of samples, transportation of such samples and depositing them with the test laboratory as
directed by the Engineer and also to deposit with the necessary laboratory charges for testing. Cost of
such testing will be entirely borne by the contractor unless otherwise stated in the B.0.Q. In the event
of material being found substandard, the contractor shall arrange for immediate removal of such
materials from the work site at his cost.

28) Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and equipments etc.
are to be procured by the successful tenderer at free of cost as per recommendation of the
executing departments/divisions indicating the specific number of free permits to be issued. But for
creation of individual IDs in permit system a charge of Rs. 5.00 will be levied per person (one time)
even for companies/ Individuals who have been granted permission to obtain free permits by KoPT.

29) The work has to be carried out in an operational zone. The tenderer should keep in mind that the work
is to be executed without hampering the operational activities and should complete the work within the
stipulated time specified in the tender.

30) Unless otherwise mentioned, all the dismantled materials having sale value/which are re-usable should
be forwarded to the departmental store /sales yard/other sites by the successful tenderer at his own
cost by engaging transports, labours, loading, unloading and stacking the materials all complete as per
instructions /directions of Engineer-in-Charge and no extra cost will be entertained for this.

31) Measures against pollution: - The contractor shall have to take proper measures against
environmental pollution during execution of work as directed by the Engineer.



A kv\kA kPk U'PTk TZkkbk
KOLKATA PORT TRUST
afaer gefifaafer faeamr
Civil Engineering Department
aR~s HRISRT AT, F.41. sFq. HT HRATET
Office of the Senior Executive Engineer, K.P. Docks
51,8 . 3R, U3, Slelehrar 700043
51, C.G.R. Road, Kolkata — 700 043
WIeT 2439 :- 7079,2409 -3001, TFHERI:353
Phone: 2439 — 7079, 2409-3001, Extension: 353

SCHEDULE - “T”

The tenderer shall submit below the particulatrs of Technical set up of

company and also indicate the Technical personnel who will be looking after

the works.
Name of Technical Position Qualification Period of
personnel held service with

the company

(Full Signature of the Tenderer)
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A kWA kPk U'PTk TZkkbk
KOLKATA PORT TRUST

afaer gefifaafer faamr
Civil Engineering Department

aisas HRISHRY AT, F.d). SiFg. FHT FATT

51,4 St 3R, U, Slererrar 700043
51, C.G.R. Road, Kolkata — 700 043
Wl 2439 :- 7079,2409 -3001, TFHET:353
Phone: 2439 — 7079, 2409-3001, Extension: 353

SCHEDULE - “O0”

Tenderers must fill in the undernoted columns:

Office of the Senior Executive Engineer, K.P. Docks

Sl

No.

Full Amount Completion Actual Name &
of work time as stated Completion Address  of
Particulars of in tender time authorities
similar works for whom
carried out work was
by tenderer carried out

Name &
Address to
whom
references
can be made
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SCHEDULE —“O” Sheet — 2
The tenderers are also requested to furnish the following particulars

(A) In case of a Limited Company

1. Name of the Company

2.Address of its present registered office

3.Date of its incorporation

4.Full name and address of each of its
directors any special particulars as to
Directors if desired to be stated

5. Name, address and other necessary
particulars as to Managing Agents if any
appointed by the Company

6. Copies of Memorandum, Articles of
Association (with the latest amendments if

any)

7. Copies of audited Balance sheets of the
Company for the last three years

(B) In case of a Firm

1.Name & Address of the firm

2. When business started

3.If registered, a certified copy of the
certificate of Registration

4, certified copy of the Deed of Partnership

5. Full Name & Address of each of the
partners and the interest of each partners in
the partnership, any special particulars as to
partners if desires to be stated.

6. Whether the firm pays income tax over
Rs.10, 000/- per year.

7. Copies of audited Balance sheets of the
Company for the last three years




(C) In case of an Individual

1. Full name & address of the tenderer,
any special particulars of the tenderer if
desired to be stated.

2. Name of the father of the tenderer

3. Whether the tenderer carries on
business in his own name or any other
name.

4. When business was started and by
whom.

5. Whether any other person is
interested in the business directly or
indirectly. If so, name, address etc. of
such persons and the nature of such

persons and the nature of such interest.

6. Whether the firm pays income tax
over Rs.10, 000/= per year.

7. Copies of audited Balance sheets of
the Company for the last three years.

Dated .......ocorereiranmiranennnians ( Full Signature of the Tenderer)
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(Proforma of Performance certificate/credential of works)

Name of the Certifying Authority:

Name of the work :

Name of the Contractor

Schedule date of commencement and
completion of the work as per Work Order

Date of actual commencement of work &
date of actual completion :

i) If there is time overrun, whether delay
is due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor :

Sanctioned Tender value & Actual value
executed :

Quiality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :
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[Format of Affidavit]

On the Rupees Ten Non-Judicial Stamp Paper.

BEFORE THE 15" CLASS JUDICIAL MAGISTRATE AT ...........
AFFIDAVIT
L, SoN Of ..ocoeveenns aged about.......... year, by faith .................... , by occupation
............... residing at ............., do hereby solemnly affirm and declare as follows:-
1. THAT I am the proprietor/Partner of .......cccccoviiiiierirerivneennnn. Having office at .....ccoovevvireriiireeiiennn,

And carrying on business on the said name and style.

(In case the above Deponent is an enlisted Contractor at Kolkata Port Trust, the same should be
mentioned in the affidavit).

2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I. Registration.

3. THAT the present affidavit is to be files before the Kolkata Port Trust as per the Clause No.8 of
the

Tender No. ............ [ | issued by Kolkata Port Trust in respect of the work

n
-----------------------

THAT the statements made above are all true to the best of my knowledge and belief.

DEPONENT
Identified by me
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[Format of Indemnity Bond]

On the Rupees Fifty Non-Judicial Stamp Paper.

INDEMNITY BOND

By THIS BOND I, Shri/SME......ccccciiiiiiiiiiiiiiiiee et eeer s , son of Shri/Smt
................................................................... Residing at ........c..ccceeceiviiiecicce e, by OCCUpation
..................... the Partner/Proprietor/Director vreeenineennnnnnaving office at

....................................................................................... , am a tenderer under Civil Engineering
Department, Kolkata Port Trust (A statutory Body under MPT Act, 1963).

WHEREAS, the said Kolkata Port Trust had asked the every tenderer, who is not covered under E.S.I.
Act or exempted to furnish an Indemnity Bond in favour of Civil Engineering Department, Kolkata Port
Trust against all damages and accident to the Labourer Tenderer/Contractor.

NOW THIS BOND OF INDEMNITY WITNESSTH THAT the Tenderer/Contractor named herein above
shall indemnify the Kolkata Port Trust against all damages and accident occurring to the Labourers of
the Tenderer/Contractor as demanded by the Kolkata Port Trust and which shall be legal and/or
claimed by the Kolkata Port Trust during the execution of the work stated in the NIT No. ...c..uvausa. dt.

AND the Contractor hereunder agree to indemnity and at all times keep indemnified the Kolkata Port
Trust and its administrator and representative and also all such possible claim or demand for damages
and accidents.

In WITNESS WHEREOF L , the Partner/

Proprietor/Dir€CEOr.......cvee et hereto set and seal this the

Signature of the Indemnifie
Sureties:

1. Signature:
Name:
Address:

2. Signature
Name:
Address:
Witnesses:
Signature

Name:
Address:
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1. DEFINITIONS

1.0. In the contract, as her-in-after defined, the following words and

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

expressions shall have the meaning here-in assigned to them, except
where the context otherwise required.

"Employer" or "Board" or "Trustees" means the Board of Trustees for the
Port of Kolkata, a body corporate under Section 3 of the Major Port Trust
Act, 1963, including their successors, representatives and assigns.

"Chairman" means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major Port
Trusts Act, 1963.

"Contractor" means the person or persons; Firm or Company whose tender
/offer has been accepted by the Trustees and includes the Contractor's
representative’s heirs, successor and assigns, if any permitted by the
Board / Chairman.

"Engineer” means the Board's official who has invited the tender on its
behalf and includes the Chief Engineer, the Chief Mechanical Engineer,
the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy
Chief Engineer, the Deputy Chief Mechanical Engineer, the Senior
Resident Engineer, The Manager (Infrastructure & Civic Facilities), the
Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic
Facilities) and the Deputy Manager (Plant & Equipment), or other official as
may be appointed from time to time by the employer, with written
notification to the Contractor, to act as Engineer for the purpose of the
contract, in place of the "Engineer' so designated.

"Engineer's Representative" means any subordinate Engineer or Assistant
to the Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

"Work" means the Work to be executed in accordance with the Contract
and includes authorized "Extra Works" and "Excess Works" and Temporary
Works.

"Temporary Works" means all temporary works of every kind required in
or about the execution, completion or maintenance of the works and
includes (without thereby limiting the foregoing definitions) all temporary
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement
and other god owns, platforms and bins for stacking building materials,
gantries, temporary tracks and roads, temporary culverts and mixing
platforms.

"Extra Works" means those works required by the Engineer for completion
of the Contract which were not specifically and separately included in the
schedule of items of works (i.e., Bills of Quantities) of the tender. "Excess
Works" means the required quantities of work in excess of the provision
made against any item of the Bill of Quantities.



1.9. "Specifications" means the relevant and appropriate Bureau of Indian
Standard's Specifications (latest revisions) for materials and workmanship
unless stated otherwise in the Tender.

1.10. "Drawings" means the drawings referred to in the Tender and specification
and any modification of such drawings approved in writing by the Engineer
and such other drawings as may from time to time be furnished or approved
in writing by the Engineer.

1.11."Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender/
Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement
if separately entered into and the Schedule of Rates and Price, if any,
adopted by the Trustees at their discretion.

1.12. "Constructional Plant" means all appliances or things of whatsoever nature
required in or about the execution, completion or maintenance of the works
or temporary works and includes (without thereby limiting the foregoing
definition) all machinery and tools but does not include materials or other
things intended to form or forming part of the permanent work.

1.13."Site" means the land and other places, on, under, in or through which the
works are to be executed or carried out and any other lands or places
provided by the Trustees for the purpose of the Contract.

1.14."Contract Price" means the sum named in the letter of acceptance of the
Tender/ Offer of the Contractor, subject to such additions thereto and
deduction there from as may be made by the Engineer under the provisions
here-in-after contained.

1.15. "Month" means English Calendar Month.

1.16. "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of
foreign enemies, hostilities (whether war be declared or not) Civil War,
rebellion, revolution, insurrection or military or usurped power or use or
occupation by the Trustees of any portion of the works in respect of which a
certificate of completion has been issued (all of which are herein
collectively referred to as the excepted risks).

1.17. Word importing the singular only, also includes the plural and vice-versa
where the context so required.

1.18. The headings and marginal notes in these General Conditions of Contract
shall not be deemed to be part thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include
overhead costs of the contractor, whether on or off the site.

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

2.1. The Contractor shall execute, complete and maintain the works in terms of
the contract to the entire satisfaction of the Engineer and shall comply with
the Engineer's direction on any matter whatsoever.



2.2. The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 herein, from the Engineer's Representative.

2.3. The Engineer shall have full power and authority

(@)

(b)

(©

(d)
(€)

(f)

to supply to the contractor from time to time during the progress of the
works such further drawings and instructions as shall be necessary for
the purpose of proper and adequate execution and maintenance of the
works and the contractor shall carry out and be bound by the same.

to alter or modify the specification of any material and workmanship
and to inspect the work at any time.

to order for any variation, alternation and modification of the work and
for extra works.

to issue certificates as per contract.

to settle the claims & disputes of the Contractor and Trustees, as the
first referee.

to grant extension of completion time.

2.4. The Engineer's representative shall:

2.5.

(@)
(b)

(©)

(d)

(€)

(f)

(9)

watch and supervise the works.

test and examine any material to be used or workmanship employed
in connection with the work.

have power to disapprove and material and workmanship not in
accordance with the contract and the contractor shall comply with his
direction in this regard.

take measurements of work done by the contractor for the purpose of
payment or otherwise.

order demolition of defectively done work for its reconstruction all by
the Contactor at his own expense.

have powers to issue alteration order not implying modification design
and extension of completion time of the work and

have such other powers and authorities vested in the Engineer, which
have been delegated to him in writing by the Engineer under intimation
to the Contractor.

Provided always that the Engineer's Representative shall have no power:

(@)

(b)
(©)

to order any work involving delay or any extra payment by the
Trustees,
to make variation of or in the works and

to relieve the Contractor of any of his duties or obligations under the
Contract.

2.6. Provided also as follows:

(@)

Failure of Engineer's Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter to
disapprove such work or materials and to order the pulling down,



(b)

(©

removal, breaking-up thereof and re-construction at the contractor's
cost and the contractor shall have no claim to compensation for the
loss sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the
Engineer's Representative, he shall be entitled to refer the matter to
the Engineer who shall there upon confirm, reverse or vary such
decision.

Any written instructions or written approval given by the Engineer's
Representative to the contractor, within the terms of delegation of
power and authority vested in Engineer to his Representative in writing
shall bind the contractor and the Trustees as though it had been given
by the Engineer, who may from time to time make such delegation.
Contractor and the Trustees as though it had been given by the
Engineer, who may from time to time, make such delegation.

3. THE TENDER / OFFER AND ITS PRE-REQUISITES

3.1. The Contractor shall, before making out and submitting his tender / offer be
deemed to have inspected and examined the site, fully consider all factors,
risks and contingencies, which will have direct and in direct impact on his
expenses and profit from the work and shall be specifically deemed to have
taken the following aspects into consideration:

(@)

(b)

(©)

(d)

(€)

()

The form and nature of the site and its surroundings including their
sub-surface, hydrological, tidal and climate conditions, the means of
access to the site and all other local conditions including the likely
charges and costs for temporary way-leave, if any, required for the
work.

The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the work to
the entire satisfaction of the Engineer, and also by complying with the
General and Special Conditions of Contract.

The accommodation required for the workmen and site office,
mobilization / demobilization and storage of all plant, equipment and
Construction materials.

The sources and means of procurement of water for drinking, washing
and execution of work, and source and availability of electrical power,
all of Contractor's cost.

Payment of taxes and duties and compliance of all applicable statues,
ordinances and law together with the rules made there under, the
rules, regulations and bye-laws of public bodies or any local or other
authority by the Contractor, keeping the Trustees indemnified against
penalties and liabilities of every kind arising from the
Contractor's failure in such compliance.

Payment of all kinds of stamp-duty for exacting the agreement or for
any legal instrument including Bank Guarantees and Indemnity Bonds.



3.2.

3.3.

3.4.

The Contractor's tender shall be in ink on the Tender Forms supplied by the
Trustees, unless stipulated otherwise in the Notice-Inviting the Tender and
shall be faultless in figures and free from erasing. Corrections, if any, shall
only be made by scoring out and initialing of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their tender
or subsequently, shall disclose the names of their owners/partners/Share
Holders at the required points of time. The failure in this regard shall be
treated as a breach and a contract, if entered into, shall be liable to be
cancelled.

@ Earnest Money Deposit shall be @ 2 % of the estimated cost and will be
applicable for works/service/O&M contract only and not for procurement
contract.

(b) There will be no minimum ceiling of Earnest Money which will be 2 % of
the estimated cost up to an estimated cost of = 10 crores and for
estimated cost above ~ 10 crores, it will be ~ 20 lacs + 1 % of the
estimated cost by which it exceeds ~ 10 crores .

(c) Upto Rs 10 lacs, Earnest Money will be accepted only by Banker’s
cheque /Demand Draft/ Pay Order payable at Kolkata or Haldia as the
case may be. Earnest Money deposit beyond 10 lacs may be accepted
in the form of Bank Guarantee issued by an Indian
nationalized/schedule bank for the amount which it exceeds 10 lacs..

The enlisted (registered) Contractors of the Trustees, who have
deposited fixed Security with the Trustees FA & CAO / Manager
(Finance) according to his Class of Registration, shall be exempt from
depositing the Earnest Money, as per the following scale:

Class of | Amount of Fixed | Financial limit of each tender
Registration | Security
A * 50000/- Any tender priced up to
~10,00,000/-
B * 25,000/- Any tender priced up to
* 5,00,000/-
C * 15,000/- Any tender priced up to
* 3,00,000/-

(d) (i) Tender submitted without requisite Earnest Money may be liable to
rejection.

(ii) If before expiry of the validity period of his Tender / offer, the tender
amends his quoted rates or tender/ offer making them unacceptable
to the Trustees and / or withdraws his tender / offer, the Earnest
Money deposited shall be liable to forfeiture at the option of the
Trustees.

(e) The Earnest Money of accepted Tender / offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury



Receipt shall be issued to the Contractor after cancellation of the
previous Receipt of Earnest Money.

(f) Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @ 10% of the
gross value of work in each such bill, so that the total recovery may not
exceed the quantum computed as per the under noted percentages of

the total value of work actually done up to the stage of completion.

Value of Work

% of  Security
Deposit for works
contract

% of Security Deposit for
Contract of  supplying
materials and equipments
only

For works up to

10% (Ten percent)

1% ( One percent)

©10,00,000/- +5 %

*10,00,000/-

For works costing | 10% on first | 1% on first © 10,0,000/- +
more than |~ 10,00,000/- + |% % on the balance
"10,00,000/- and |7% % on the

up to " | balance

20,00,000/-

For works costing | 10% on first | 1% on first © 10,0,000/- +
more than |~ 10,00,000/- + |% % on next )
* 20,00,000/- 7%% on next | 10,00,000/- + ¥ % on the

balance

on the balance

(g) Balance Security for Contract of supplying materials and equipment
computed in terms of the percentages given above, shall have to be
deposited with the trustees' Treasurer in advance and within 30 days
from the date of placement of supply order, either in cash or by Alc.
Payee Draft of a Nationalized Bank of India drawn in favour of Kolkata
Port Trust and payable at Kolkata / Haldia, as the case may be.

(h) No interest shall be paid by the trustees to the Tenderer / Contractor on
the amount of Earnest Money / Security Deposit held by the Trustees, at
any stage.

3.5.

(i) The Security Deposit shall be refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-Clause 3.5(ii) herein below. If, however, the contract
provides for any maintenance period, 50% of the Security Deposit may
be refunded against any of the Treasury Receipt for that amount on
expiry of half of the maintenance period and the balance deposit on the
said maintenance period and after the Engineer has certified the final
completion of work in form G.C.2 and the Contractor has submitted his
"No Claim" Certificate in form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or to
perform/observe any of the conditions of the contract. The Trustees
shall also be at liberty to deduct any of their dues from the Security



Deposit, fixed Security, Earnest Money or from any sum due or to
become due to the Contractor under any other contract.

3.6. If stipulated in the contract as a Special Condition, the Contractor shall
have to submit to the Engineer a performance Bond in the form of an
irrevocable guarantee from Kolkata / Haldia Branch, as the case may be, of
any Nationalized Bank of India in the proforma annexed hereto and for the
sum and period as mentioned in the letter of acceptance of the
Tender/Offer, within 15 days from the date of such letter, failing which the
contract shall be liable to be terminated and the Earnest Money are liable to
forfeiture; all at discretion of the Engineer. The cost of obtaining this or any
other Bank Guarantee and/or the revalidation thereof, wherever required,
has to be borne by the Contractor and it shall be his sole responsibility to
arrange for timely revalidation of such bank guarantee, failing which and for
non-fulfillment of any contractual obligation by the Contractor, the Engineer
and/or the Trustees shall be at liberty to raise claim against the Guarantee
and/or enforce the same unilaterally.

3.7. Every Tenderer / bidder shall submit in respect of a tender value of more
than Rs. 5 crores, along with their tender comprising Special Conditions of
Contract, General Conditions of Contract, BOQ, Earnest Money, etc., a
document called Integrity Pact Agreement duly signed by their authorized
representative. The proforma of the Integrity Pact Agreement shall as
specified in the G.C.C. In case of tender value more than Rs. 5 crores, the
Integrity Pact Agreement is an essential part and parcel of the bid
document to be submitted by each tenderer, without which the tender shall
not be considered.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1.
(@ The contract documents shall be drawn-up in English language.
(b) The contract shall be governed by all relevant Indian Acts as
applicable only within the jurisdiction of the High Court at Kolkata,
India, including the following Act:
The Indian Contract Act, 1872.
The Major Port Trust, Act, 1963.
The Workmen's Compensation Act, 1923.
The Minimum Wages Act, 1948.
The Contract Labour (Regulation & Abolition) Act, 1970.
The Dock Workers' Act, 1948.
7. The Indian Arbitration Act (1940) and latest amendment (in the
case of a definite arbitration Agreement only).

ocoukownPE

4.2. After acceptance of his Tender / Offer and when called upon to do so by the
Engineer or his representative, the Contractor shall, at his own expense,
enter into and execute a Contract Agreement to be prepared by him in the
form annexed hereto. Until such Contract Agreement is executed the other
documents referred to in the definition of the term "Contract" here-in-before
shall collectively be the Contract.



4.3.

4.4,

4.5.

4.6.

4.7.

4.8.

4.9.
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Several documents forming the contract are to be taken as mutually
explanatory of one another. Should there be any discrepancy, ambiguity,
omission or error in the various contract documents, the Engineer shall
have the power to correct the same and his decision shall be final and
binding on the parties to the Contract.

Two copies of the Drawing referred to in the General and Special
Conditions of Contract and in the Bill of Quantities, shall be furnished by the
Engineer to the Contractors free of cost for his use on the work, but these
shall remain the properly of the Trustees and hence, the Contractor shall
return them to the Engineer or his Representative on completion of the
work. if not torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of
the works and shall, when required, furnish copies of the same free of cost
to the Engineer for his information and/ or approval, without meaning
thereby the shifting of Contractor's responsibility on the engineer in any
way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the engineer.
Even if such permission be granted, the Contractor shall remain
responsible (a) for the acts, defaults and neglect of any sub-contractor, his
agents servants or workmen as fully as if these were the acts, defaults or
neglects of the Contractor himself or his agents, servants or workmen, and
(b) for his full and entire responsibility of the contract and for active
superintendence of the works by him despite being sublet, provided always
that the provision of labourers on a "piece rate" basis shall not be deemed
to be subletting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have
included in his Tender / Offer all his cost for supplying and providing all
constructional plant, temporary work, materials both for temporary and
permanent works, labour including supervision thereof transporting to and
from the site and in and about the work, including loading, unloading,
fencing, watching, lighting, payment of fees, taxes and duties to the
appropriate authorities and other things of every kind required for the
construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any prior
approval thereto has been taken from the Engineer or his Representative.
The Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the
Engineer; but the contractor shall be fully responsible for the correct
implementation thereof as also for any design and specification prepared /
proposed / used by the Contractor.

Whenever required by the Engineer or his Representative, the Contractor
shall submit to him the details of his (a) programme for execution of the
work, (b) proposed procedure and methods of work, (c) proposed
deployment of plant, equipment labour, materials and temporary works.
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The submission to and/ or any approval by the Engineer or his
Representative to any such programme or particulars, shall not relieve the
Contractor of any of his obligations under the contract. If for any reason the
contractor be unable to adhere to his earlier programme, he shall submit
his revised programme for completion of work within the stipulated time
whenever asked to do so.

4.10.Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
Representative shall consider necessary during the maintenance period.
The Contractor or his competent and authorised agent or representative
shall be constantly at site and instructions given to him by the Engineer or
his Representative in writing shall be binding upon the Contractor subject to
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or
his Representative in writing about such representative / agent of his at
site.

4.11.The Contractor shall employ in execution of the Contract only qualified,
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of his staff, workmen or
official at site and the Contractor shall within 48 hours comply with such
instruction without any demur, whenever the Engineer shall feel that the
deployment of the person concerned will not be conducive to the proper
and timely completion of the work.

4.12.The Contractor shall be responsible for the true and proper setting-out of
the works in relation to reference points/lines/levels given by the Engineer
in writing. The checking of any setting-out or of any alignment or level by
the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall fully
provide, protect and preserve all stakes, templates, bench marks, sight
rails, pegs, level marks, profile marks and other things used in setting-out
the works.

4.13.From the commencement of the works till issue of the completion certificate
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full
responsibility for the care thereof. Save for the excepted risks, any damage,
loss or injury to the work or any part there of shall be made good by the
Contractor at his own cost as per instruction and to the satisfaction of the
Engineer, failing which the Engineer or his Representative may cause the
same to be made good by any other agency and the expenses incurred and
certified by the Engineer, shall be recoverable from the Contractor in
whatever manner the Engineer shall deem proper. This Clause will not
apply to that part of the work, which might have been taken over by the
Trustees on partial completion of the work and in such case the
Contractor's obligation will be limited to repairs and replacement for
manufacturing or construction defects during the Maintenance period
(Guarantee Period) as per the directions of the Engineer as also for
defects/ damages if any caused to the work by the Contractor during such
repairs and replacement in the maintenance period.
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4.14.The Contractor shall at his own cost protect, support and take all
precautions in regard to the personnel or structure or services or properties
belonging to the Trustees or not, which may be interfered with or affected or
disturbed or endangered and shall indemnify and keep indemnified the
Trustees against claim for injury, loss or damage caused by the Contractor
in connection with the execution and maintenance of the work to the
aforesaid properties, structures and services and/ or to any person
including the Contractor's workmen. Cost of Insurance Cover, if any, taken
by the Contractor shall not be reimbursed by the Trustees, unless
otherwise stipulated in the Contract.

4.15.The Contractor shall immediately inform the Engineer's Representative if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be discovered
at site which shall remain the property of the Trustees and protect them
from being damaged by his workmen and arrange for disposal of them at
the Trustees expense as per the instruction of the Engineer's
Representative.

4.16. The Contractor shall be deemed to have indemnified the Trustees against
all claims, demands, actions and proceedings and all costs arising there
from on account of:

(@ Infringement of any patent right, design, trade-mark, or name or other
protected right, in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments
or compensation, if any, for getting all materials and equipment
required for the work.

() Unauthorized obstruction or nuisance caused by the Contractor in
respect of Public or Private road, railway tracks, footpaths, crane
tracks, waterways, quays and other properties belonging to the
Trustees or any other person.

(d) Damage / injury caused to any highway and bridge on account of the
movement of Contractor's plants and materials in connection with the
work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall or
other structure related to waterway, in transporting contractor's plants
and materials.

() The Contractor's default in affording all reasonable facilities and
accommodation as perthe direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and / or knowledge of the Trustees
on or near the site of work.

4.17.Debris and materials, if obtained by demolishing any properly, building or
structure in terms of the Contract shall remain the property of the Trustees.

4.18.The Contractor's quoted rates shall be deemed to have been inclusive of
the following:
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(@ Keeping the site free of unnecessary obstruction and removal from
site of constructional plant wreckage, rubbish, surplus earth or
temporary works no longer required.

(b) Cleaning and removal from site the entire surplus materials of every
kind to leave the site clean and tidy after completion of the work,
without which payment against final bill may be liable to be withheld.

(c) Precautionary measures to secure efficient protection of Docks, the
River Hooghly and other waterways against pollution of whatever
nature during execution and maintenance of the works, and to prevent
rubbish, refuse and other materials from being thrown into  the water
by the Contractor’'s men or those of his agency.

(d) Making arrangements for deployment of all labourers and workers,
local or otherwise including payment for their wages, transport,
accommodation, medical and all other statutory benefits and entry
permits, wherever necessary.

() Making arrangements in or around the site, as per the requirements of
Kolkata Municipal Corporation or other local authority or the Engineer
or his Representative, for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking effective
actions for destruction of rats, mice, vermin, mosquitoes etc. and by
maintaining healthy and sanitary condition, (ii) illegal storage and
distribution of Drugs, Narcotics, Alcoholic liquor, Arms and
Ammunitions, (iii) unlawful, riotous or disorderly conduct of the
Contractor’'s or his Sub-Contractor's workmen, (iv) deployment of
workmen of age less than 16 years.

4.19.Every direction or notice to be given to the Contractor shall be deemed to

have been duly served on or received by the Contractor, if the same is
posted or sent by hand to the address given in the tender or to the
Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the
address as appearing in the trustee’s Register or to the Registered Office of
the Contractor. The time mentioned in these conditions for doing any act
after direction or notice shall be reckoned from the time of such posting or
dispatch.

4.20. The Contractor and his sub-contractor or their agents and men and any firm

supplying plant, materials, and equipment shall not publish or caused to be
published any photographs or description of the works without the prior
authority of the Engineer in writing.

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer,

render all reasonable facilities and Co-operation as per direction of the
Engineer or his representative to any other Contractor engaged by the
Trustees and their workmen, to the Trustees’ own staff and to the men of
other Public Body on or near the site of work and in default, the contractor
shall be liable to the trustees for any delay or expense incurred by reason
of such default.

4.22.The work has to be carried out by the Contractor causing the minimum of

hindrance for any maritime traffic or surface traffic.
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4.23.All constructional plants, temporary works and materials when brought to

the site by the contractor, shall be deemed to be the property of the
Trustees who will have a lien on the same until the satisfactory completion
of the work and shall only be removed from the site in part or in full with the
written permission of the Engineer or his Representative.

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

5.1.

5.2.

5.3.

5.4.

5.5.

5.6.

5.7.

The contractor shall commence the work within 7 days of the receipt of
Engineer’s letter informing acceptance of the Contractor’s tender / offer by
the Trustees or within such preliminary time as mentioned by the contractor
in the Form of Tender or the time accepted by the Trustees. The contractor
shall then proceed with the work with due expedition and without delay,
except as may be expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the
part of the Contractor.

The Contractor shall provide and maintain a suitable office at or near the
site, to which the Engineer's Representative may send communications
and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor shall not execute the work beyond
the working hours observed by the Engineer's Representative and on
Sundays and Holidays observed in the trustees system, except in so far as
it becomes essential on account of tidal work or for safety of the work. If the
progress of the work lags behind schedule or the work has been
endangered by any act or neglect on the part of the contractor, then the
Engineer or his Representative shall order and the contractor at his own
expense shall work by day and by night and on Sundays and Public
Holidays. Any failure of the Engineer or his Representative to pass such an
order shall not relieve the contractor from any of his obligations. The
Engineer’s decision in this regard shall be final, binding and conclusive.

Unless stipulated otherwise in the contract, all materials required for the
work shall be procured and supplied by the contractor with the approval of
the Engineer or his Representative and subject to subsequent testing as
may be required by the Engineer or his Representative. The engineer shall
exercise his sole discretion to accept any such materials.

Unless stipulated otherwise, in the contract, all materials, workmanship
method of measurement shall be in accordance with the relevant Codes
(Latest Revision) of the Bureau of Indian Standards and the written
instructions of the Engineer or his Representative. Where no specific
reference is available in the contract, the materials and workmanship shall
be of the best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or
his Representative, whenever required to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by
the Engineer or his representative in respect of materials and workmanship
deployed on the work shall be borne by the contractor.
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5.8. Regarding the supply of any materials by the Trustees to the contractor in
accordance with the contract, the following conditions shall apply:

(@)

(b)

(©)

(d)

(€)

The contractor shall, at his own expense, arrange for transporting the
materials from the Trustees’ Stores, watching, storing and keeping
them in his safe custody, furnishing of statement of consumption
thereof in the manner required by the Engineer or his representative,
return of surplus and empty container to the Trustees’ Stores as per
the direction of the Engineer or his Representative.

Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and for
any loss or damage thereof for any reason other than “Excepted
Risks”, the contractor shall compensate the Trustees’ in the manner
decided by the Engineer and shall at no stage remove or cause to be
removed any such material from the site without his permission.

The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work, but, except for grant of
suitable extension of completion time of work as decided by the
Engineer, the contractor shall not be entitted to any other
compensation, monetary or otherwise, for any delay in the supply of
Trustees’ materials to him. The Contractor shall, however
communicate his requirement of such materials to the Engineer from
time to time.

Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued to the contactor shall be recovered from the
Contractor’s bills and / any of his other dues. Progressively according
to the consumption thereof on the work and / or in the manner decided
by the Engineer or his Representative and at the rate / stipulated in the
contract.

These rates shall only be considered by the contractor in the
preparation of his tender / offer and these will form the basis of
escalation / variation, if in future the contractor is required to procure
and provide any such material on the written order of the Engineer
consequent on the Trustees’ failure to affect timely supply thereof.

If the Engineer decides that due to the contractor’s negligence, and of
the Trustees’ materials issued to the contractor has been - (i) lost or
damaged, (ii) consumed in excess of requirement, and (iii) wasted by
the contractor in excess of normal wastage, then the value thereof
shall be recovered from the contractor’s bills or from any of his other
dues, after adding 19.25% extra over the higher one of the following:
1. The issue rate of the materials at the Trustees’ Stores, and
2. The market price of the material on the date of issue as would be
determined by the Engineer.

5.9. The Engineer or his Representative shall have the power to inspect any
material and work at any time and to order at any time - (i) for removal from
the site of any material which in his opinion is not in accordance with the
contract or the instruction of the Engineer or his Representative, (ii) for the
substitution of the proper and suitable materials, or (iii) the removal and
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5.11.

5.12.
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proper re-execution of any work, which in respect of material and
workmanship is not in accordance with the contract or the instructions of
the Engineer. The contractor shall comply with such order at his own
expense- and within the time specified in the order. If the contractor falls to
comply, the Engineer shall be at liberty to dispose and such materials and
re-do any work in the manner convenient to the Trustees by engaging any
outside agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor without
approval of the Engineer or his Representative and whenever required by
him the contractor shall uncover any part or parts of the work or make
openings in or through the same as may be directed by the Engineer or his
Representative from time to time and shall reinstate or make good those
part of works thus affected to the satisfaction of the Engineer, all at the cost
of the contractor. The Trustees shall reimburse such cost as determined by
the Engineer, if the initial covering up was with prior written order of the
Engineer or his Representative.

On a written order of the Engineer or his Representative the contractor
shall delay or suspend the progress of the work till such time the written
order to resume the execution is received by him. During such suspension
the contractor shall protect and secure the work to the satisfaction of the
Engineer or his Representative. All extra expenses in giving effect to such
order shall be considered by the Trustees, unless such suspension is
Otherwise provide for in the contract, or
1. Necessary by reason of some default on the part of the Contractor,
or
2. Necessary by reason of climatic conditions on the site, or
3. Necessary for proper execution of the works or for the safety of the
works or any part thereof. The Engineer shall settle and determine
such extra payment and / or Extension of completion time to be
allowed to the contractor, as shall, in the opinion of the Engineer,
be fair and reasonable.
If at any time before or after commencement of the work the Trustees do
not require the whole of the work tendered for, the Engineer shall notify the
same to the contractor in writing and the contractor shall stop further works
in compliance of the same. The Contractor shall not be entitled to any
claim for compensation for underived profit or for such premature stoppage
of work or on account of curtailment of the originally intended work by
reason of alteration made by the Engineer in the original specifications,
drawings, designs and instruction.

When the whole of the work has been completed to the satisfaction of the
Engineer and has passed any final test prescribed in the contract, the
contractor shall, within 21 days of submission of his application to the
Engineer be entitled to receive from him a certificate for completion of work
in Form G.C.1 annexed hereto. If any part of the total work having been
completed to the satisfaction of the Engineer, be takeover and / or used by
the Trustees the Contractor shall on application be entitled to partial
completion certificate in the Form of G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance period of
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the contract, if any, shall commence from the date mentioned in such
certificate so far as the completed portion of the work is concerned.

6. TERMS OF PAYMENT:

6.1.

6.2.

6.3.

6.4.

6.5.

No Sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and until a
certificate of final completion in Form G.C.2 has been given by the
Engineer. On account payments, if any, made prior to issue of the
certificate in Form G.C.2, shall all be treated as mere advances, which shall
stand recoverable in full or in part, if the Engineer so decides in the context
of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor on the basis of measurement
of actual work done, as recorded in the Trustees’ measurement books and
at accepted tendered or at agreed rates, as the case may be except as
otherwise provided in the contract and when the Engineer decided any
other rate for change in the scope of work or omission, if any, on the part of
the Contractor.

For work of sanctioned tender value more than Rs. 50,000/- or having an
initially stipulated completion period of 4 months or more, on account
payments may be made at the discretion of the Engineer or his
Representative at intervals deemed suitable and justified by him. Provided
always that, subject to execution of work of substantial value in the context
of the contract price, the interval of such on account payments shall be
decided by the Engineer or his Representative, which shall ordinarily not be
less than 1 month in between two payments for on account bill and / or
advance.

Measurement for works done shall be progressively taken by the
Engineer's Representative and entered in the Trustees’ Measurement
Book, at intervals deemed suitable and proper by him and / or the
Engineer. The Contractor or his duly accredited Representative or Agent
shall remain present at the time of such measurement and assist the
Engineer's Representative in every manner required by him. After the
measurements taken have been entered in the Measurement Book, the
Contractor or his Agent shall sign the Measurement Book at the end of
such Measurements over the Contractor's Rubber Stamp as a taken of
acceptance of all such measurements, recorded above and prior to such
signature. If the Contractor or his Agent fails to participate even after 3 days
written notice from the Engineer's Representative the measurement shall
be taken ex-parte by the Engineer’s representative and those shall be
accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the
Measurement Book, the Contractor shall type out his bill in the proforma
approved by the Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or his accredited Agent
over his Rubber Stamp. The Engineer or his Representative may, in his
absolute discretion, allow advance payment against such bill to the extent
of an amount not exceeding 75% of the “net payable’ sum of the said bill,
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subject to adjustment thereof against the bill at the time of checking and
auditing the bill at the Trustees end. The measurement Book will not be
handed over to the Contractor; but he will obtain the abstracts of quantities,
amount and recoveries to type out the bill.

6.6. At the discretion of the Engineer or his Representative and only in respect
of accepted offers/ where estimated amount put to tender would be )
2,00,000/- or more, advance payment may be made to the extent of 75% of
the value of any material purchased and brought to the site by the
Contractor. Provided always that:

Vi.

Vii.

The materials shall, in the opinion of the Engineer or his
Representative, be of imperishable nature.

The value of such materials shall be assessed by the Engineer or his
Representative, at their own discretion.

A formal agreement has been drawn up with the contractor, under
which the Trustees secure a lien on the contractor’'s materials.

The materials are safe-guarded by the contractor against losses,
shortage and misuse due to the contractor postponing the execution
of the work or otherwise.

In the event of shortage of such materials within the Trustees’
protected areas in the Docks, the contractor shall submit an
indemnity Bond in the proforma and manner acceptable to Trustee’
whereby the contractor shall indemnify the Trustees’ against all
financial loss/ damage, on account of loss/ damage to such
materials for whatever reasons.

In the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer an
irrevocable Bank Guarantee favoring the Trustees and for the same
sum as is being advance, in the proforma and manner acceptable to
the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of
any Nationalized Bank or a Scheduled Commercial bank, as the
case may be, acceptable to the Trustees and shall remain valid till
the anticipated period of consumption of such materials in the work.
The Bank Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to the
Trustees by the Bank on the date of expiry of the validity of the
Guarantee, unless with the prior written approval of the Engineer on
behalf of the Trustees, the Bank has extended the validity of the
Guarantee.

The amount of advance shall be recoverable from the contractor’s
bills or any other dues, progressively with the consumption of the
materials on the basis of quantity consumed. Consequent on full
recovery of the advance the Indemnity Bond / Bank Guarantee, vide
sub-clause (v) & (vi) above, shall be returned to the Contractor duly
discharged by the Engineer on behalf of the Trustees.

6.7. No Certificate of the Engineer or his Representative shall protect the
Contractor against or prevent the Trustees from obtaining repayment from
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the Contractor, in case the Engineer or his Representative should over
certify for payment or the Trustees should over-pay the Contractor on any
account.

No claim for interest shall be admissible to the Contractor at any stage and
in respect of any money or balance or Bank Guarantee, which may be due
to the Contractor from the Trustees, owing to dispute or otherwise or for
any delay on the part of the Trustees in making interim or final payment or
otherwise.

7. VARIATION AND ITS VALUATION:

7.1.

7.2.

7.3.

7.4.

7.5.

The Quantities set out in the Bill of Quantities of the tender shall be treated
as estimated quantities of the work and shall never be deemed as actual or
correct quantities of the works to be executed by the contractor in fulfillment
of his obligation under the contract.

The Engineer shall have the power to order the Contractor in writing to
make any variation of the Quantity, quantity or form of the works or any part
thereof that may, in his opinion, be necessary and the Contractor upon
receipt of such an order shall act as follows:

a) Increase or decrease the quantity of any work included in the contract.
b) Omit any work included in the contract.

c) Change the Character or quality or kind of any work included in the
contract.

d) Change the levels, lines, position and dimensions of any part of the
work, and

e) Execute extra and additional work of any kind necessary for completion
of the works.

No such variation shall in any way vitiate or invalidate the contract or be
treated as revocation of the contract, but the value (if any) of all such
variations evaluated in accordance with the Engineer’s sole decision shall
be taken into account and the contract price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for
increase or decrease in the quantity of any work up to 15% where such
increase or decrease is not the result of any variation order given under this
clause but is the result of the quantities exceeding or being less than those
stated in the bill of quantities. Provided also that verbal order of variation
from the Engineer shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of such verbal order shall be
deemed to be an order in writing within the meaning of this clause.

a) The Contractor shall not be entitled to any claim of extra or additional
work unless they have been carried out under the written orders of the
Engineer.
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b) The Engineer shall solely determine the amount (if any) to be added to
or deducted from the sum named in the tender in respect of any extra
work done or work omitted by his order.

c) All extra, additional or substituted work done or work omitted by order of
the Engineer shall be valued on the basis of the rates and prices set out
in the contract, if in the opinion of the Engineer, the same shall be
applicable. If the contract does not contain any rates or prices directly
applicable to the extra additional or substituted work, then the Engineer
may decided the suitable rates on the basis of Schedule of Rates
(including surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted contractual
percentage, if any thereon. In all other cases the Engineer shall solely
determine suitable rates in the manner deemed by him as fair and
reasonable, and his decision shall be final, binding and conclusive.

d) If the nature or amount of any omission or addition relative to the nature
or amount of the whole of the contract work or to any part thereof shall
be such that, in the opinion of the Engineer, the rate of prices contained
in the contract for any item of the works or the rate as evaluated under
sub-clauses (b) and (c) of this clause, is by reason of such omission or
addition rendered unreasonable or in-applicable the Engineer shall fix
such other rate or price as he deems proper and the Engineer's
decision shall be final, binding and conclusive.

8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE /

TERMINATION OF CONTRACT

8.1.

8.2.

Should the quantum of extra or additional work of any kind or delayed
availability of the Trustees’ materials to be supplied as per contract or
exceptionally adverse climatic conditions and natural phenomenon or
strikes, lock-outs, civil commotions or other special circumstances of any
kind beyond the control of the Contractor cause delay in completing the
work, the contractor shall apply to the Engineer in writing for suitable
extension of completion time within 7 days from the date of occurrence of
the reason and the Engineer shall there upon consider the stated reasons
in the manner deemed necessary and shall either reject the application or
determine and allow in writing the extension period as he would deem
proper for completion of the work, with or without the imposition of
“Liquidated Damaged” Clause (No. 8.3 hereof) on the Contractor and his
decision shall be binding on the contractor. If an extension of completion
time is granted by the Engineer, the clause No. 8.3 of the Liquidated
damage shall apply from its date of expiry, if the work be not completed
within the extended time, unless stated otherwise in the decision
communication by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or
such extension thereof as communicated by the Engineer in writing, the
contractor shall pay as compensation (Liquidated Damage) to the Trustees
and not as a penalty, 2 % (half percent) of the total value of work (contract
price) as mentioned in the latter of acceptance of the tender/offer, for every



21

week or part thereof the work remains unfinished. Provided always that the
amount of such compensation shall not exceed 10% the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the said amount of compensation / damage in Sub-Clause
(a) of this clause, from any money due or likely to become due to the
contractor. The payment or deduction of such compensation / damage
shall not relieve the Contractor from his obligation to complete the work or
from any of his other obligations / liabilities under the contract and in case
of the Contractor’s failure and at the absolute discretion of the Engineer,
the work may be ordered to be completed by some other agency at the risk
and expense of the Contractor, after a minimum three days notice in writing
has been given to the contractor by the Engineer or his Representative.

8.3. Without being liable for any compensation to the Contractor , the Trustees
may , in their absolute discretion , terminate the contract due to occurrence
of any of the following reasons and decision of the Trustees in this respect,
as communicated by the Engineer shall be final and conclusive:

(i) The Contractor has abandoned the contract.

(ii) In the opinion of the Engineer, either the performance of the
Contractor is not satisfactory or the work is not getting completed
within the agreed period on account of Contractor’s lapses.

(iif)  The Contractor has failed to commence the work or has without any
lawful excuse under these conditions, has kept the work suspended
despite receiving the Engineer's or his Representative’s written
notice to proceed with the work.

(iv) The Contractor has failed to remove materials from site after
receiving from the Engineer or his Representative the written notice
stating that the said materials or work are rejected by him .

(v) The Contractor is not executing the work in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi)  Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor to any officer, servant or
representative of the Trustees or to any person on his or their behalf
in relation to the obtaining or to the execution of the contract.

(vii)  The Contractor is adjudged insolvent or enters in to composition with
his creditors or being a company goes in to liquidation either
compulsorily or voluntarily.

8.3.1Upon receipt of the letter of termination of work, which may be issued by
the Engineer on behalf of the Trustees, the Contractor shall hand over all
the Trustees’ tools, plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of such letter.

8.3.21n all such cases of Termination of work, the Trustees shall have the power
to complete the Work through any other agency of the Contractor’s risk and
expense and the Contractor shall be debited any sum or sums that may be
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expended in completing the work beyond the amount that would have been
due to the contractor, had he duly completed the whole of the work in
accordance with the contract.

8.3.3Upon termination of contract, the contractor shall be entitled to receive

payment of only 90 % of the value of the work actually done or materials
actually supplied by him and subject to recoveries as per contracts,
provided the work done and materials conform to specifications at the time
of taking over by the Trustees. The payment for work shall be based on
measurements of actual work done and priced at approved contract rates
or other rates, as decided by the Engineer. The payment for materials
supplied shall be at the rates as decided by the Engineer, which shall in no
case be more than market rates prevailing at the time of talking over by the
Trustees. The Engineer’s decision in all such case shall be final, binding
and conclusive.

8.3.4The Trustees shall have the power to retain all moneys due to the

Contractor until the work is completed by other agency and the Contractor’s
Liabilities to the Trustees and known in all respect.

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1.

9.2.

9.3.

On completion of execution of the work the contractor shall maintain the
same for a period, as may be specified in the form of a Special Condition of
the Contract, from the date mentioned in the initial Completion Certificate in
the Form G.C.1. Any defect / fault, which may appear in the work during
aforesaid maintenance period, arising, in the sole opinion of the Engineer
or his Representative, from materials or workmanship not in accordance
with the contract or the instruction of the Engineer or his Representative,
shall, upon the written notice of the Engineer or his Representative, be
amended and made good by the Contractor at his own cost within seven
days of the date of such notice, to the satisfaction of the Engineer or his
Representative, failing which the Engineer or his Representative shall have
the defects amended and made good through other agency at the
Contractor’'s risk and cost and all expenses, consequent thereon or
incidental thereto, shall be recoverable from the Contractor in manner
deemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be
treated as finally accepted by the Trustees, until a final Completion
Certificate in from G.C. 2 annexed hereto shall have been signed and
issued by the Engineer to the contractor after all obligations under the
Contract including that in the maintenance period, if any, have been fulfilled
by the Contractor. Previous entry on the works or taking possession,
working or using thereof by the trustees shall not relive the Contractor of his
obligations under the contract for full and final completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may
apply for the refund of his Security Deposit by submitting to the Engineer
()The Treasury Receipts granted for the amount of Security held by the
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed
hereto (in original), where upon the Engineer shall issue Certificate in from
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G.C.2 and within two months of the Engineer's recommendation, the
Trustees shall refund the balance due against the Security Deposit to the
Contractor, after making deduction there from in respect of any sum due to
the Trustees from the Contractor.

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES &
ARBITRATION

10.1. In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning of
Specifications and Instructions or as to the quality of workmanship or as to
the materials used in the work or the execution of the work whether during
the progress of the work or after the completion and whether before or after
the determination , abandonment or breach of the contract the decision of
the Engineer shall be final and binding on all parties to the contract and
shall forthwith be given effect to by the Contractor.

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and
give a decision.

10.3. If , however , the contractor be still dissatisfied with the decision of the
Chairman, he shall, within 15 days after receiving notice of such decision
required that within 60 days from his written notice , the Chairman shall
refer the matter to an Arbitrator of the panel of Arbitrators to be maintained
by the Trustees for the purpose and any such reference shall be deemed to
be a submission to arbitration within the meaning of Indian Arbitration Act ,
1940 or any statutory modification thereof.

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall
proceed from the stage at which it was left by his predecessor.

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he
issues notice to both the parties fixing the date of first hearing.

10.3.3 The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the
time for making and publishing the award, with the consent of the parties.

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the
Arbitrator in his sole discretion. Upon every or any such reference to cost
of any incidental to the reference and award respectively shall be in
discretion of the Arbitrator who may determine, the amount thereof or by
whom and to whom and in what manner the same shall be borne and paid.

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject
to the provisions of the Indian Arbitration Act, 1940 or any amendment
thereof. The Arbitrator shall give a separate award in respect of each item
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of disputes and respective claim referred to him by each party and give
reason for the award.

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract

within only the parameters of scope and conditions of the contract in
question.

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration

10.4.

10.5.

Act, 1940 and or any amendment thereof , rules made there under, for the
time being in force, shall apply to the arbitration proceedings under this
Clause.

The Contractor shall not suspend or delay the work and proceed with the
work with due diligence in accordance with Engineer's decisions. The
Engineer also shall not withhold any payment, which, according to him, is
due or payable to the Contractor, on the ground that certain disputes have
cropped up and are likely to be referred to arbitration.

Provided always as follows:

(@) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the case of contracts, where tendered amount appearing in
the letter of acceptance of the tender / offer is less than Rs. 40,00,000/-.

(b)  The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer within
30 days from the date of occurrence of the cause of dispute and before the
preparation of the final bill, giving detailed justifications, in the context of
contract conditions.

(c) Contractor’s dispute, if any, arising only during the maintenance
period stipulated in the contract, must be submitted to the Engineer, with
detailed justifications in the context of contract Conditions, before the final
completion of the work. No dispute or difference on any matter
whatsoever, pertaining to the contract can be raised by the contractor after
the completion of the work.

(d)  Contractor’s claim / dispute raised beyond the time limits prescribed
in sub-clauses 10.5 (b) and 10.5 (c) hereinabove, shall not be entertained
by the Engineer and / or by any Arbitrator, subsequently.

(e) The Chairman / Trustees shall have the right to alter the panel of
Arbitrators on their sole discretion, by adding the names of new Arbitrators
and / or by deleting the names of existing Arbitrators, without any
reference to the Contractor.

kkkkkkkkkkhkkkkkkkkhkkkkkkkkkkkkkkkkkkkx
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER

Specifications, General and Special Conditions of Contract and Conditions of
Tender, hereby tender and undertake to execute and complete all the works
required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf
of the Trustees and at the rates and prices set out in the annexed Bill of Quantities
With e . month/week from the date of the order to commence the work
and in the event of our Tender being accepted in full or in part, I/We also
undertake to enter into a Contract Agreement in the Form hereto annexed with
such alterations or additions thereto which may be necessary to give effect the
acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawings and Special & General Conditions of Contract and | / We hereby agree
that until such Contract Agreement is executed the said Specifications, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance
thereof in writing by or on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up)

(Repeat in words)

khkkkhkkkkkkkkkkhkhhhhhhhhkkhkk

*I/We require ........... days/months preliminary time to arrange and
procure the materials required by the work from date of acceptance of the Tender
before I/We could commence the Work.

(* This should be scored out in the case of labour contracts)

I/'We have deposited with KOLKATA PORT TRUST, asumof .........cccceeevnnes vide
Pay Order / Demand Draft NoO.............oooooiiiiiiiiiiiiieieeee 0 | S
Of e (name of Bank) as Earnest Money.

I/'We agree that period for which the Tender shall remain open for
acceptance shall not be less than four months.

Signature of the Tenderer
(Seal of the Tenderer)



Witness:
Signature
Name

Address:

Occupation:

(In Block Letters)
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Name of the Tenderer ...
Dated: . )
AdAresS: e,
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF AGREEMENT

THIS AGREEMENT made this ... .day Of ... 200.......ceu.. between the
Board of Trustees for the Port of Kolkata, a body corporate constituted by the
Major Port Trusts Act, 1963 (thereinafter called “Trustees” which expression shall
unless excluded by or repugnant to the context be deemed to include their
successors in office) of the one part and
................................................................................................................................. (hereinafter called “ the
Contractor ”, which expression shall unless excluded by or repugnant to the
context be deemed to include its heirs, executors, administrators, representatives
and assignees or successors in office) of the other part.

WHEREAS the Trustees are desirous that certain works should be executed /
(oo oY 1 Tex (=T IR S .and
have accepted a Tender / Offer by the Contractor for the execution and
maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings as
are respectively assigned to them in General Conditions of Contract hereinafter
referred to.
2. The following documents shall be deemed to from and be read and
construed as part of this Agreement, viz.
(@)  The said Tender / Offer & the acceptance of the Tender / Offer

)  The General Conditions of Contract

)  The Special Conditions of Contract
(d)  The Conditions of Tender

)  The Technical Specifications
(f) The Schedule of Rates
(g0  The Terms of Payment
(h) Al correspondence by which, the contract is added, amended,
varied or modified in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the
Contractor as hereinafter mentioned , the Contractor hereby covenant with the
Trustees to execute and maintain the work in conformity in all respects with the
provisions of the contract.

4, The Trustees hereby covenants to pay to the Contractor, in consideration of
such execution and maintenance of the Work, the Contract Prices at the times and
in the manner prescribed by the Contract.

IN WITNESS whereof of the parties hereto have caused their respective
Common Seals to be hereunto affixed (or have hereunto set their respective
hands and seals) the day and year first above written.
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Was hereunto affixed in the presence of:

Name
Address
Or
SIGNED, SEALED AND DELIVERED
DY the SQIA ettt ssss s ssssssss s ssssssssasssssssnes .

In the presence of:

Name

Address:

Y AN [0 (=TT RO )
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KOLKATA PORT TRUST

FORM G.C.1

Contractor:
Address:

(D= (=3 ] @] o1 0] (= 1] o OO

Dear Sir/s,
This is to certify that the following works viz.
Name of the Work

Estimate Number E.E.O ...eeeeeerrenennn. o | :
(O =3 © S (o) QO :

Work Order Number dt
Allocation
Contract Number
Which was carried out by you is in the opinion of the undersigned completing in
every respect on the day of .20 in
accordance with the terms of the Contract and you are required to maintain the
work in accordance with clause 62 of the General Conditions of Contract and
under the provisions of the Contract for a period of
days /weeks / months / years.

From the... . .day of ... 20 s
(0121 [T day of e 20 e
] (o] 4 1= 1 (8] (- (O )
(Engineer / Engineer's Representative)
NAME....oorrrrrreeeee e sssssssssssseees
DTS o] gF=1 (o] o TR

Office Seal

c.c. to The Deputy Chief Engineer ( )
The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TRUST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.
The Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

Name of Work

Estimate No. E.E.O. NO. . eeeeeerenrmmmmanasenene (o] QPN—
(O3 =3 TR0 \[o JO R o] APPSR

WOrK Order NO.......rnseesseseeseeseeeeeeessssss s eeees (o) QPN

Contract No.

Resoln. No & Meeting No

Allocation

Which was carried out by Shri /

IMIESSTS....oovurrrenrseeessssssssssssssssesssssssssssssssssssssssssssanns is now complete in every respect in
accordance with the terms of the Contract and that all the obligations under

Contract have been fulfilled by the Contractor.

] (o] 4 1= 1 (8] (- (O )
(Engineer / Engineer's Representative)

Office Seal
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KOLKATA PORT TRUST

FORM G.C.3

(‘No Claim’ Certificate From Contractor)

The Engineer
Kolkata Port Trust

Kolkata / Haldia
N (SRS )
(Address, the Trustees’ Official, mentioned in
the work Order and under whom the Contract
was executed)
Dear Sir,

| / We do hereby declare that | / We have received full and final payment from
Kolkata Port Trust for the execution of the following work, viz.

Name of Work

Work Order NO ... o |
Contract NO ... (0| AR
Agreement NO ... v o | OSSR

and | / We have no further claim against Kolkata Port Trust in respect of the above
mentioned job.

Yours faithfully,

(Signature of Contractor)

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any
nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or as
decided by the Engineer / Legal Adviser of the Trustees.

To
The Board of Trustees
for the Port of Kolkata.

BANK GUARANTEE

Name of iSSUING BanK ... s ssssessessssssasssesssssssssnes .
Name of BranCh..ccoeeeeeeeveeeseseseeeeessssssssssneas .

YN [ 1 (=TT T )

In consideration of the Board of Trustees of the Port of Kolkata, a body corporate
- duly constituted under the Major port Trust Act, 1963 ( Act 38 of 1963), having
agreed to exempt Shri / Messrs
......................................................................................... a proprietary / Partnership / Limited /
Registered Company, having its Registered Office at ............... cooieiiiiiiiiies s o

(hereinafter referred to as “The Contractor’) from cash payment of Security
Deposit / Payment of Security Deposit through deduction from the Contractors’
bills under the terms and conditions of a contract made between the Trustees and
14 [=J 0] o1 (= e (0] g o] SN (write the name of the work as
per Work Order) in terms of the Work order NO ... cecsssseeseesessssene.
ated.....ocvrrrrnrennnens .(hereinafter referred to as “the said contract”), for the due
fulfillment by the contractor of all the terms and conditions contained in the said
contract, on submission of a bank Guarantee for Rs ... e coeeeee e (Rupees
............................................................................................................ )
W, eeeeereereseesesesesessesessssesesessseens Branch, Kolkata......ivoeeneen. / Haldia, do on the
advise of the contractor, hereby undertake to indemnify and keep indemnified the
Trustees to the extent of the said sum of Rs ... (Rupees ...

AT — .Branch,Kolkata ... /Haldia, further agree that
if a written demand is made by the Trustees through any of its officials for
honoring the Bank Guarantee constituted by these presents,
W, oot seeeeessesessssessnees Branch, Kolkata ... e . /Haldia shall have no
right to decline to cash the same for any reason whatsoever and shall cash the
same and pay the sum so demanded to the Trustees within a week from the date
of such demand by an A/c. Payee Banker's Cheque drawn in favour of “Kolkata
Port Trust”, without any demur. Even if there be any dispute between the
contractor and the Trustees, this would be no ground for us,......

............................................................. (Name of  Bank), Branch,
(100] ] 1¢=] = I J/Haldia to decline to honour the Bank Guarantee in the
manner aforesaid. The very fact that We, i s s
......... Branch,Kolkata ...........cccoeee...... /Haldia, decline or fail or neglect to honour the

Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the
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Trustees to enforce the Bank Guarantee unconditionally without any reference,
whatsoever, to the contractor.

2.

WV oottt sssssesssssssassssassssane s .Branch,Kolkata..........courrrruunee.
../Haldia, further agree that a mere demand by the Trustees at any time and in
the manner aforesaid, is sufficient for us, ... e Branch, Kolkata

............................... . / Haldia, to pay the amount covered by this Bank Guarantee in
full and in the manner aforesaid and within the time aforesaid without
reference to the contractor and no protest by the contractor, made either
directly or indirectly or through Court , can be valid ground for us, ...
........................................................................ Branch,Kolkata ................... /Haldia, to
decline or fail or neglect to make payment to the Trustees in, the manner and
within the time aforesaid.

W, coeeeeeeeeeeeseeessesesssssssessssenns Branch, Kolkata ... / Haldia, further
agree that the Bank Guaranteed herein contained shall remain in full force and
effect, during the period that is taken for the due performance of the said
contract by the contractor and that is shall continue to be enforceable till all
the dues of the Trustees under and/or by virtue of the terms and conditions of
the said contract have been fully paid and its claim satisfied and/or discharged
in full and/or till the Trustees certify that the terms and conditions of the said
contract have been fully and properly observed/fulfilled by the contractor and
accordingly, the Trustees have discharged the Bank Guarantee, subject
however, that this guarantee shall remain valid up to and inclusive of
.............................................. day of ..........20.....and subject all so that the provision
that the Trustees shall have no right to demand payment against this
guarantee after the expiry of 6(six) calendar months from the expiry of the
aforesaid validity period Up tO ...ccccerrrrrrreeereneen. Or any extension thereof made by
US, woreeereereeresennas .Branch, Kolkata ... / Haldia, in further extending the
said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of
appropriate value, as required / determined by the Trustees, only on a written
request by the Trustees to the contractor for such extension of validity of this
Bank Guarantee.

W, cooos s ettt et svsesssssassssssass ssvee sesssesssssassseranns Branch, Kolkata ...
/ Haldia, further agree that, without our consent and without affecting in any
manner our obligations hereunder, the Trustees shall have the fullest liberty to
vary from time to time any of the terms and conditions of the said contract or
to extend the time for full performance of the said contract including fulfilling all
obligations under the said contract by the contractor or to postpone for any
time or from time to time any of the powers exercisable by the Trustees
against the contractor and to forebear or enforce any of terms and conditions
relating to the said contract and We, . . Branch, Kolkata
............................... ./Haldia, shall not be relieved from our liability by reason of any
such variation or extension being granted to the contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by
the Trustees to the contractor or by any such matter or thing of whatsoever
nature, which under the law relating to sureties would, but for this provision,
have effect of SO relieving US, eoeeeeeeessesssesesssssessasssssasssans Branch,
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WE e Branch, Kolkata ... /Haldia, lastly undertake
not to revoke this Bank Guarantee during its currency except with the previous
consent of the Trustees in writing.

(OFFICIAL SEAL OF THE BANK)
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INTEGRITY PACT
Between

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal”

And

.................................................... hereinafter referred to as “The Bidder/Contractor”

Preamble

The principal intends to award, under laid down organizational procedures,
contract/s for....eeeeeeeesssssne The Principal values full compliances with all
relevant laws of the land, rules, regulations, economic use of resources and of
fairness/ transparency in its relations with its Bidder(s) and/ or contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External
Monitor (IEM), who will monitor the tender process and the execution of the
contract for compliance with the principles mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take measures necessary to prevent
corruption and to observe the following principles:-

a.

No employee of the Principal, personally or through family members,
will, in connection with the tender for, or the execution of a contract,
demand, take a promise for or accept, for self or third person, any
materials or immaterial benefit which the person is not legally entitled
to.

The Principal will, during the tender process, treat all Bidder(s) with
equity and reason. The Principal will, in particular, before and during
the tender process, provide to all Bidder(s) the same information and
will not provide to any Bidder(s) confidential/additional information
through which the Bidder(s) could obtain an advantage in relation to
the tender process or the contract execution.

The Principal will exclude from the process all known prejudiced
persons.

(2) If the Principal obtains information on the conduct of any of its employees
which is a criminal offence under the IPC/PC Act, or if there be a
substantive suspicion in this regard, the Principal will inform the Chief
Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles
during his participation in the tender process and during the contract
execution.

a. The Bidder(s)/Contractor(s) will not, directly or through any other person
or firm, offer, promise or give to any of the Principal’s employees involved
in the tender process or the execution of the contract or to any third
person any material or other benefit which he/she is not legally entitled
to, in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or during the execution of the contract.

The Bidder(s)/Contractor(s) will not enter with other Bidders into any

undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary
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contracts, submission or non- submission of bid or any other actions to
restrict competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor (s) will not commit any offence under the
relevant IPC/PC Act; further the Bidder(s)/Contractor(s) will not use
improperly, for purpose of competition or personal gain, or pass on to
others, any information or document provided by the Principal as part of
the business relationship, regarding plans, technical proposals and
business details including information contained or transmitted
electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the nhame and
address of the Agents/representative in India, if any. Similarly the
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in the
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all
the payments made to the Indian Agent/representative have to be in Indian
Rupees only. Copy of the Guidelines on  ‘Indian Agents of Foreign
Suppliers” is annexed and marked as Annex-“A”.

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and
all payments he has made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the
contract.

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section 3: Disqualification from tender process and exclusion from future

contracts.

If the Bidder(s)/Contractor(s), before award or during execution has
committed a transgression through a violation of Section 2 above, or in
any other form such as to put his reliability or credibility in question, the
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the
tender process or take action as per the procedure mentioned in the
“Guidelines on Banning of business dealings”. Copy of the “Guidelines
on Banning of business dealings” is annexed and marked as Annex “B”.

Section 4 - Compensation for Damages
(1) If the Principal has disqualified the Bidder(s) from the tender process
prior to the award according to Section 3, the Principal is entitled to
demand the recover the damages equivalent to Earnest Money Deposit
/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or
if the Principal is entitled to terminate the contract according to Section
3, the Principal shall be entitled to demand and recover from the
Contractor liquidated damages of the contract value or the amount
equivalent to Performance Bank Guarantee.
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Section 5 - Previous transgression
(1) The Bidder declares that no previous transgressions occurred in the
last 3 years with any other Company in any country conforming to the
anti corruption approach or with any other Public Sector Enterprise in
India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be
disqualified from the tender process or action can be taken as per the
procedure mentioned in “Guidelines on Banning of business dealings”.

Section 6 - Equal treatment of all Bidders / Contractors/ Subcontractors
(1) The Bidder(s)/ Contractor(s) undertake(s) to demand all subcontractors a
commitment in conformity with this Integrity Pact, and to submit it to the
Principal before contract signing.

(2) The Principal will enter into agreements with identical conditions as this
one with all Bidders, Contractors and subcontractors.

(3) The Principal will disqualify from the tender process all bidders who do
not sign this Pact or violate its provisions.

Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)/ Sub
contractor(s).
If the Principal obtains knowledge of conduct of a Bidder, Contractor or
Subcontractor, or of an employee or a representative or an associate of
a Bidder, Contractor or Subcontractor which constitutes corruption, or if
the Principal has substantive suspicion in this regard, the Principal will
inform the same to the Chief Vigilance Officer.

Section 8 - Pact Duration:
This pact begins when both parties have legally signed it. It expires for
the Contractors 12 months after the last payment under the contract, and
for all other Bidders 6 months after the contract has been awarded.

If any claim is made/ lodged during this time, the same shall be
binding and continue to the valid despite the lapse of this pact as
specified above, unless it is discharged/ determined by Chairman of
KoPT.

Section 9 - Other Provisions:
(1) This agreement is subject to Indian Law. Place of performance and
jurisdiction is the Registered Office of the Principal, i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be
made in writing. Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement
must be signed by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be
invalid, the remainder of this agreement remains valid. In this case,
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the parties will strive to come to an agreement to their original

intentions.

(For & on behalf of the Principal)
(Office Seal)

Witness 1:
(Name & Address)

(For & on behalf of Bidder/Contractor)
(Office Seal)

Witness 2:
(Name & Address)




