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TENDER DOCUMENT 

˟ामा  Ůसाद  मुकजŎ  पोटŊ ,कोलकाता  
SYAMA PROSAD MOOKERJEE PORT, KOLKATA 

 
अधीƗणअिभयंता )िसिवल(, एणिवरोणमŐत का कायाŊलाय/Office of the Superintending Engineer(Civil),Environment  

िसिवल इंजीिनयाįरंग िबभाग / Civil Engineering Department 

५१, सी.जी.आर रोड,  कोलकाता  – ७०००४३/51,CGR ROAD, Kolkata – 700 043 
e-mail :-cp.gomes@kolkataport.gov.in/a.bagchi@kolkataport.gov.in 

Ph :-033-71003726/033-71003483  
 
e-Tender is invited from reliable, bonafide & experienced contractors as per 
Prequalification criteria stipulated in Tender Document for “Cleaning of septic tanks, 
inspection pits etc and providing services of mechanical pumps, unskilled labourers for 
miscellaneous  works at different areas of KDS under Environment Section jurisdiction as 
and when necessary for a period of two years from the  date of placement of work order.  
” as per the details specified in the following tender document through e- tender mode 
through e-nivida Portal https://kopt.enivida.in. 
 
Details of the tender /soft copy of tender document in pdf format is also published on 
SPMP, Kolkata website smportkolkata.shipping.gov.in (previously 
www.kolkataporttrust.gov.in.) 
 
Addendum/ Corrigendum / Clarification etc, if any, shall be hoisted / intimated through the 
above mentioned websites only. 

 
This being an e-tender, bidders / tenderers shall have to participate in bidding process 
through E-NIVIDA Portal only. 

 
SCHEDULE OF TENDER (SOT) 

 

 

1 NOTICE INVITING TENDER No:-  Civ/Env-4/06/22-24(2nd call)/06 
Dated 05/04/2022. 

 
   2  MODE OF TENDER  

 
e-procurement / e-tender system ONLY. 
Online single part Techno-Commercial Bid and Price 
Bid through e-nivida Portal https://kopt.enivida.in. 
 
The intending bidders are required to submit their 
offers electronically through e-tendering portal.  
 
Against this NIT, no physical tender is acceptable 
by Kolkata Port Trust.  

   3 Date of NIT available to parties to 
download  

From 06 -04-2022 to 28-04-2022. 

   4 Pre-Bid Meeting starting date & Time None. 
   5 Pre –Bid Meeting closing date & Time None. 
   6 
 

Estimated amount put to tender  `7,21,497.90 (Rupees Seven Lakh Twenty One 
Thousand Four Hundred Ninety Seven & Ninety 
Paisa only). 

   7 
(i) 

Earnest Money Deposit    EXEMPTED FOR ENLISTED CONTRACTORS of Civil 
Engineering Department.  
For others, `14,430.00 ( Rupees Fourteen Thousand 
Four Hundred Thirty Only.)  
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List of Annexure to this SOT 
 

(i) Important Instructions for E- procurement :- Annexure-A 
    
(ii) Commercial Terms & Conditions :- Annexure-B 
    
(iii) Techno Commercial Bid :- Annexure-C 
    
(iv) List of Scanned Documents required to be uploaded :- Annexure-D 
    
(v) Price Bid :- Annexure-E 
    
(vi) General Conditions Of Contract  :- Annexure-F 
 

(ii) Tender Cost 
[ Non-Refundable] 
 

In the form of a Banker’s Cheque / Pay Order/ 
Demand Draft from any of the 
Nationalized/Scheduled Banks in India having 
branch in Kolkata drawn in favour of “Syama Prasad 
Mookerjee Port, Kolkata “for `590(Rupees Five 
Hundred ninety only) including GST @ 18 % as the 
cost towards   purchase of   tender document 
(applicable for downloaded NIT only) or Treasury 
Receipt of the Permanent SD issued by the 
Treasurer, Kolkata Port Trust, as the case may be. 
Exempted for having MSME/  NSIC registration for 
the category of work for which NIT is issued.  

   
(iii) Transaction Fee TPF- 0.1% of estimate cost (Minimum ` 750/- 

Maximum ` 7500/-+GST Registration Charges ` 
2000/- +Applicable GST. 
 

   
(iv) Mode Of submission of Earnest 

Money Deposit  
In the form of a Banker’s Cheque / Pay Order/ 
Demand Draft from any of the 
Nationalized/Scheduled Banks in India having 
branch in Kolkata drawn in favour of “Syama Prasad 
Mookerjee Port, Kolkata. 
Exempted for having MSME/  NSIC registration for 
the category of work for which NIT is issued.  
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Last date of submission of Bid 
Document fee at  KDS [at O/O 
SE(Env)] 

Within 28-04-2022. 

   
9(i) Date of Starting of e-tender for 

submission of on line Techno-
Commercial Bid and price Bid at e-
Nivida Portal. 

06-04-2022 (from 15:00 hours onwards). 

   
(ii) Date of closing of online e-tender for 

submission of Techno-Commercial 
Bid & Price Bid. 

28-04-2022 (upto 14:30 Hours) 

   
(iii) Date & time of opening of both  

Techno-Commercial Bid& Price Bid.  
 

28-04-2022(shortly after 15:00Hrs) 
Note: In the event of any unforeseen closure of 
work / holiday on any of the above days, the same 
will be opened / held on the next working day 
without any further notice. 
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Important instructions for e-procurement (Annexure-A) 

 
e-tender for “Cleaning of septic tanks, inspection pits etc and providing services of 
mechanical pumps, unskilled labourers for miscellaneous  works at different areas of KDS 
under Environment Section jurisdiction as and when necessary for a period of two years 
from the  date of placement of work order. “ 
   

[NIT No:-Civ/Env-04/06/22-24(2nd Call)/06 dated 05/04/2022] 
 

The bidders / tenderers are requested to read the terms & conditions (Annexure-B) of 
this tender before submitting their online tender / offer. Tenderers who do not comply 
with the conditions with documentary proof (wherever required) will not qualify in the 
Tender.   
 

 

1. 
 
 
 
 
 
 

Important Instructions for e-Tender 
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 
version 8 or above, and Java 8 Update 151 or 161. 
 
Further, bidders are requested to go through the following information and instructions 
available on the https://kopt.enivida.in before responding to this e-tender : 

 User Guide  
 DSC Help  
 FAQ 
 Downloads  
 Site Compatibility 
 Helpdesk 

 
Contact Persons (Kolkata Port Trust):  

 

Name Designation Contact 
Number # 

e-mail. 

C P Gomes  Superintending  
Engineer 

03371003726 cp.gomes@kolkat
aporttrust.gov.in 

Anindya Bagchi  Executive 
Engineer 

03371003483  a.bagchi 
@kolkataporttrust.gov.in 

# From 10:00 AM To 5:00 PM excluding Saturdays, Sundays & Holidays.  
 

Contact persons (enivida Portal):- 
 
Phone No :- 7278929467/8448288981 
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com 
 

2 
 
 

OPENING OF TENDER :-  
Part I Techno-Commercial bid and Part II Price bid will be opened electronically on specified 
date and time as given in the NIT. Bidder(s) can witness electronic opening of bid.  

  
3 All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity.  
  
4 All notices and correspondence to the bidder(s) may be sent by email only during the 

process till finalization of tender by SPMP,Kolkata. Hence the bidders are required to 
ensure that their contact email I.D provided is valid and updated.  
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5(i) 
 
 
 
 
 

(ii) 

Please note that there is no provision to take out the list of parties downloading the tender 
document from the web site mentioned in NIT. As such, bidders are requested to check the 
web site once again before the due date of tender submission to ensure that they have not 
missed any addendum/ corrigendum / clarification etc. uploaded against the said tender 
after downloading the tender document. The responsibility of downloading the related 
documents, if any, will be that of the downloading parties.  
 
No separate intimation in respect of corrigendum to this NIT (if any) will be sent to 
tenderer (s) who have downloaded the documents from web site.  

  
6 E-tender cannot be accessed after the due date and time mentioned in NIT. 
  
7 During the entire e-tender process, the bidders will remain completely anonymous to one 

another and also to everybody else.  
  
8 The e-tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above.  
  
9 All electronic bids submitted during the e-tender process shall be legally binding on the 

bidder. Any bid will be considered as the valid bid offered by that bidder and acceptance of 
the same by the Buyer will form a binding contract between Buyer and the Bidder for 
execution of supply. Such successful tenderer shall be called hereafter CONTRACTOR.  

   
10 It is mandatory that all the bids are submitted with digital signature certificate otherwise 

the same will not be accepted by the system.  
  

11 SPMP, Kolkata reserves the right to cancel or reject or accept or withdraw or re-invite the 
tender in full or part as the case may be without assigning any reason thereof.  

  
12 No deviation of the terms and conditions of the tender document is acceptable. 

Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms & 
conditions for the tender.  

  
13 After submitting online bid, the bidder cannot access the tender, once it has been 

submitted with digital signature. 
  

14 The online tender should be submitted strictly as per the terms and conditions and 
procedures laid down in the e-nivida Portal and this tender document. 

  
15 The bidders must upload all the documents required as per terms of NIT. Any other 

document uploaded which is not required as per the terms of the NIT shall not be 
considered.  

  
16 The bid will be evaluated based on the filled-in technical & commercial formats.  
  

17 Any order resulting from this open e-tender shall be governed by the commercial terms 
and conditions mentioned in this tender document.  
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Commercial Terms & Conditions 
 
e-tender for “Cleaning of septic tanks, inspection pits etc and providing services of 
mechanical pumps, unskilled labourers for miscellaneous  works at different areas of KDS 
under Environment Section jurisdiction as and when necessary for a period of two years 
from the  date of placement of work order. “ 
   

[NIT No:-Civ/Env-04/06/22-24(2nd Call)/06 dated 05/04/2022] 
 

 
 
 

SL. 
 NO. 

TERMS 

  1 Mere participation in e-tender will not mean that a particular bidder will be 
automatically considered qualified and their bids will be entertained. Such 
qualification will be reviewed at the time of techno-commercial evaluation of 
bids. 

  2 Price Bids (Part-II) of only those eligible bidders whose Techno commercial 
Bids are complete and in order shall be considered. 

  3 Copy of valid NSIC Certificate for MSEs along with DIC’s (DISTRICT 
INDUSTRIES CENTRE) Certificate has to be submitted along with the bid.  

  4 Due date of submission of tender will not be extended under any situation. 
  5 EARNEST MONEY: As Per NIT . 
  6 E-Tenderers submitted without requisite Earnest Money (if payable) are liable 

to be rejected excepting in case of Micro & Small Enterprises (MSEs) 
registered with NSIC (under single point registration scheme) for items for 
which the tender is invited. 

  7 SCOPE OF WORK: As per E-tender Document. 

  8 The Terms and Conditions of E-tender shall be read in conjunction with the 
General Conditions of Contract, Specifications, Bill of Quantities and other 
documents forming part of this Contract wherever the Contract so requires. 

  9 The several documents forming the Contract shall be taken, as mutually 
explanatory to one another and in case of any discrepancies; the Bill of 
Quantities shall prevail over the Specifications and the Terms and Conditions 
over the General Conditions of Contract of Ko.P.T. In case of any dispute, 
question or difference either during the execution of the Contract or any 
other time as to any matter or thing connected with or arising out of this 
Contract, the decision of the Chief Engineer ,SYAMA PROSAD MUKHERJJE 
PORT,KOLKATA  thereon shall be final and binding upon all parties. 

  10 The Contract will include the Client’s Bid Documents with the General 
Conditions of Contract and the Bidder’s Offer as finally accepted by the 
Client, together with Addenda, if there be any. Trustees’ General Conditions 
of contract is the integral part of the tender / contract. The above mentioned 
General Conditions of Contract may be inspected at the office of the 
undersigned on any working day before quoting for the Tender.  

  11 JURISDICTION OF COURT : 
The contract shall be governed by all relevant Indian Acts applicable only 
within the jurisdiction of the High Court at Kolkata. 

  12 Intending bidders must take into account any cost or expense incurred by 
them in connection with the preparation and submission of their bids or for 
any other expenses incurred in connection with such bidding. 

Annexure B 
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SL. 
 NO. 

TERMS 

13 Bidders are advised to visit the site of work prior to submission of their bid. 
Bidder shall get himself thoroughly familiarized with the site conditions, 
existing road facilities for carrying materials etc. before submission of the e-
tender. He may contact the Superintending Engineer  , Environment Division  
or his  authorized representative at his office at  51, CGR Road, Kolkata 700043 
in this regard. Non compliance of the same will in no way relieve the 
successful bidder of any of his obligations in performing the work in 
accordance with this Bid Document within the quoted price. 

  14 VALIDITY: The tender shall remain open for acceptance for a period of 4 
months from the date of opening of bid. If before expiry of this validity period, 
the Bidder amends his quoted rates or tender, making them unacceptable to 
the Trustees and / or withdraws his tender, the Earnest Money deposited shall 
be liable to forfeiture at the option of the Trustees / sanctioning Authority. 

  15 NON- RESPONSIVE BID :- 
The offer/tender shall be treated as non-responsive, if it : 

(i) is not accompanied by requisite earnest money(if payable),   
(ii) is not accompanied by requisite tender paper cost,   
(iii) validity of the offer is less than tender stipulation,  
(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
(v) The bidder submits conditional offer / impose own terms and 

conditions / does not accept tender conditions completely/offer or 
tender if submitted with any deviation from the tender terms & 
conditions.  

 
In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and 
documents submitted.  
 
b)  Record of unsatisfactory performance during the last seven years, such as 
abandoning of work or rescinding of contract for which the reasons are 
attributable to the non-performance of the contractor or inordinate delays in 
completion or financial bankruptcy etc.  
The decision of SYAMA PROSAD MOOKERJEE PORT, KOLKATA in this regard 
shall be final and binding on the Bidder. 

  16 SECURITY DEPOSIT : As per tender Document  
  17 Performance Guarantee :  Not Applicable  
  18 In the event of the successful bidder failing to execute the order within the 

stipulated delivery period without sufficient reasons acceptable to the 
Trustees, then apart from other actions , Security Deposit may be forfeited 
and the order be cancelled at the option of the Trustees’. 
the option of the Trustees’ ’apart from other actions. 



  

7 
 

 

 

**************************** 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Annexure - C  

SL. 
 NO. 

TERMS 

19 PRICES:   As per BOQ given in the tender document.  
  20 The bidder shall quote his price as per the Bill of Quantities in the Price bid. 
  21 The Bidder shall indicate his quoted rate correctly.  
  22 Orders may be placed in full/part to the lowest bidder.   
  23 Price(s) to be quoted should remain firm over the contract period.  
  24 All taxes & duties are deemed to be included in the quoted rate except Goods 

& Service Tax as applicable. 
  25 EVALUATION CRITERIA: As per relevant clause of Tender document.  
  26 PAYMENT: As per Tender document.  
  27 Location: As per Tender document. 
  28 Time of Completion: As per Tender document. 
  29 Work is to be  carried out as per terms & condition of the contract document. 
  30 PERSONAL PROTECTIVE EQUIPMENT (PPE):  

Contractor and their workmen including driver & helper must use PPE i.e. 
safety helmet etc. at the time of work inside the Dock operational area. 

  31 Compensation (Liquidated Damages) against failure to complete the work 
within the stipulated time as per tender condition.  

  32 Price adjustment clause: As per Tender document.  
  33 Technical capacity: As stipulated in Tender document. 
  34 Financial capacity:  As stipulated in Tender document. 
  35 DOCK PERMITS: As per tender document. 
  36 Besides the above conditions  ,all other conditions as stated in the NIT, BOQ, 

Special Conditions of Contract, Instruction to  the tenderers, G.C.C. shall have 
to be agreed by the Bidders. 
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TECHNO- COMMERCIAL BID  
 

 
 
 
 
 
 
 
 
 
e-tender for “Cleaning of septic tanks, inspection pits etc and providing 
services of mechanical pumps, unskilled labourers for miscellaneous  
works at different areas of KDS under Environment Section jurisdiction as 
and when necessary for a period of two years from the  date of placement 
of work order. “ 
   

[NIT No:- Civ/Env-04/06/22-24(2nd Call)/06 dated 05/04/2022] 
 

  
 
 
 
 
 
 
 
 
 

CONTENTS:- 
 

(i) Notice Inviting (e)-Tender 

(ii) Instructions To Bidders  

(iii) Special Conditions Of Contract  

(iv) Specifications for materials and workmanship. 

(v) General Conditions Of Contract  
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SHORT TENDER NOTICE 
 
 

   No:  Civ/Env-04/06/22-24(2nd Call)/06                                       Dated: 05/04/2022  
 

Name of Work:-        Cleaning of septic tanks, inspection pits etc and 
providing services of mechanical pumps, unskilled 
labourers for miscellaneous  works at different areas 
of KDS under Environment Section jurisdiction as and 
when necessary for a period of two years from the  
date of placement of work order. 

  Estimated Cost put to tender :-                        `7,21,497.90 (Rupees Seven Lakh Twenty One 
Thousand Four Hundred Ninety Seven & Ninety Paisa 
only). 

  Tender No  :-   Civ/Env-4/06/22-24 (2nd Call)  
  Tender Mode :-   e-Procurement System (Online single part Techno-

Commercial Bid and Price Bid through e-nivida Portal 
https://kopt.enivida.in. 
The intending bidders are required to submit their 
offers electronically through e-tendering portal ONLY. 
No physical tender is acceptable. 

  Last date and time of 
downloading of tender 
documents:- 

28/04/2022 (up to 14:00 Hours) 
 

  Last date and time of online 
Submission:-                            

28/04/2022 (upto 14:30 Hours)  
Details may be obtained from  website SPMP , 
Kolkata / e-nivida Portal https://kopt.enivida.in. 

  Date of  opening of tender:-                          28/04/2022 (shortly after 15:00  Hours) 
  Tender Authority :-                                          Superintending Engineer (Civil) , Environment 

Division  
C E Department , 51 , CGR Road  
Kolkata-700 043. 

 
 
 

                                                              

अधीƗण अिभयंता (िसिवल), एणव / 
Superintending Engineer(Env) 
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   No:  Civ/Env-04/06/22-24(2nd Call)/06                                             Dated: 05/04/2022  

NOTICE INVITING TENDER 
 
WORK TITLE: -e-tender for “Cleaning of septic tanks, inspection pits etc and providing 
services of mechanical pumps, unskilled labourers for miscellaneous  works at different 
areas of KDS under Environment Section jurisdiction as and when necessary for a period 
of two years from the  date of placement of work order. “ 
 
e-tender under single stage single part system are invited from resourceful, experienced 
and bonafide ENLISTED Contractors of SPMP, Kolkata with sound technical and financial 
capabilities on fulfilling the following Pre-qualification Criteria; 
 
PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

1.The intending bidder must have successfully completed SIMILAR work OR Any civil 
engineering workduring the last 7(seven) years ending last day of month previous to 
one in which applications are invited and the experience should be either of the 
following:- 

(i) 03 (Three) completed works each costing not less than 40 % of the estimated amount 
put to tender.           
Or   (ii) 02 (Two) completed works each costing not less than 50 % of the estimated 
amount put to tender. 
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put 
to tender. 
 
2.  The Average Annual Financial Turnover of the bidding firm during the last three 

years, ending on 31-03-2020 should be at least 30% of the estimated amount put o 
tender. 

 
3. Work experience as a sub contractor or supply contactor shall not be considered as 

the requisite qualification. 
 

TENDER AUTHORITY:- 

The Superintending Engineer (Env), 51, CGR Road, Kolkata-700043. 

OTHER INSTRUCTIONS:- 

e-tenders are invited on single part basis  from resourceful, experienced and bonafide 
bidders with sound technical and financial capabilities for the above mentioned work at 
Syama Prosad Mookerjee Port , Kolkata. 

Due Date of 
submission 

 

 

28-04-2022 Time UPTO 
14:30 
hrs. 

Date of 
Opening of 
the Tender 

28-04-2022 Time 15:00 hrs. 
Onwards. 

Period of Download of 
E-tender  
(Both Days Inclusive) 

06-04-2022 to 28-04-2022 (UPTO 14:00 HRS.)  
(Bid document will be available on enivida / SMPK Portal). 
Bidders will have to participate in bidding process through 
website 
https://kopt.enivida.in. 

Date and Time for pre-
bid meeting & site visit 

No pre-bid meeting. 

Cost of Tender 
document 
(Non-refundable) 

`590/-(Rupees five hundred ninety only) 
 

Earnest Money Deposit EXEMPTED FOR ENLISTED CONTRACTORS of Civil Engineering 
Department.For others, `14,430.00 ( Rupees Fourteen Thousand 
Four Hundred Thirty Only.)  

Time Of Completion  24(Twenty four) months.  
[Period of execution.] 

Estimated Cost Of Work `7,21,497.90 (Rupees Seven Lakh Twenty One Thousand Four 
Hundred Ninety Seven & Ninety Paisa only). 
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Details of the Tender & Tender Documents are available in web site of SYAMA PROSAD 
MOOKERJEE PORT, KOLKATA and have to participate in bidding process through enivida 
Portal Only. 

Notification for issuance of any Addendum / Corrigendum to the tender document will be 
given only through SPMP, Kolkata website / enivida Portal and the bidders are requested 
to check for the same at the website prior to submission of their offers.   
Tenderers are not permitted to alter/change/delete/modify any clause of the tender 
document down loaded from the website. If any deviation / discrepancy is found after 
submission of tender, the submitted offer will be summarily rejected. 
 
Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of 
the e-tender document. Trustees reserve the right to verify the submitted copies of 
documents / credentials with the original documents. 
 
PLEASE NOTE THAT THIS WORK WILL NOT ATTARCT BOCW (RECS) Act, 1996, West 
Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act. 
 

e-tenders will be received through E-NIVIDA Portal up to 15:00 hrs. on the last date of 
submission and opening of tender specified above.  

Tender will be opened (both the Techno commercial and Price part) shortly after 3.00 
p.m. on the stipulated date.  
 
In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same 
will be opened on the next working day.  
 
It is stated here that the subject TENDER WILL NOT BE EXTENDED FURTHER UNDER ANY 
SITUATION. 
 

SYAMA PROSAD MOOKERJEE PORT, KOLKATA reserves the right to reject any or all offers 
or to accept the offer in whole or in part without assigning any reason whatsoever 
thereof.  

 

The tenderer shall include in their prices sums payable as taxes particularly royalty or 
otherwise to the Government or Public Bodies or Individual and such taxes shall not be 
an extra charge payable by the Trustees’ except Goods &Services Tax which will be paid 
extra. 

 

The tenderer shall submit certified copy of the Certificates of GST Registration No. and 
also declare their Permanent Income Tax Account No. in the last page of the B.O.Q . 

 

Cost of Tender Document to be submitted through Bank Draft/Banker’s Cheque/Demand 
Draft etc. in favour of Kolkata Port Trust, payable at Kolkata, details to be uploaded 
along with the tender documents, unless exempted for having requisite NSIC/ MSME 
certificate in the matter.     

Once a Bid is submitted, it will not be allowed to be revised.    
 

 

C P Gomes  
अधीƗण अिभयंता(िसिवल),एणव 

Superintending Engineer (Civil), Env 
िसिवल इंजीिनयįरंग िवभाग /  

Civil Engineering Department 
SYAMA PROSAD MOOKERJEE PORT, KOLKATA 
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INSTRUCTION TO BIDDERS/ TENDERERS  

 
e-tender for “Cleaning of septic tanks, inspection pits etc and providing services of 
mechanical pumps, unskilled labourers for miscellaneous  works at different areas of KDS 
under Environment Section jurisdiction as and when necessary for a period of two years 
from the  date of placement of work order. “ 
   

[NIT No:- Civ/Env-04/06/22-24(2nd Call)/06 dated 05/04/2022] 
 

1. GENERAL:-  The work as described in the tender shall be executed in Kolkata and 
in accordance with the attached General Conditions of Contract, Special 
Conditions of Contract, Particular Specifications, Drawings (if any) & detailed Bill 
Of Quantities. Location Plan of the place of work might be inspected at the office 
of the Superintending Engineer,(Civil)Env. Section  on any working day before 
quoting for the tender. 

 
2. Cost of tender paper (if not exempted as per NSIC/ MSME registration) is to be 

physically deposited in the office of Superintending Engineer (Civil) , Env at  51, 
CGR ROAD, Kolkata-700 043 by vendors/contractors throughBanker’s 
Cheque/Demand Draft/Pay Order etc.(original copies) in favour of Kolkata Port 
Trust, payable at Kolkata within date of opening of the tender. 

 
2.1  Details of cost of e-tender paper remitted should be entered by the participating 

vendor/contractor in the space    provided in the e-tender as indicated hereunder: 
(a) Name of remitting vendor/contractor    : 
(b) Tender No.                                        : 
(c) Amount remitted                                :  
(d) Date of remittance                             : 
(e) Banker’s Cheque/Demand Draft/Pay Order No. :     

 
Tender submitted without requisite cost of tender paper will be liable for rejection. 
 
3. MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the 
terms and conditions set out in the bid documents and no deviation will be 
accepted.  

3.2 Techno commercial part i.e. Part-I shall contain the following which are to be 
uploaded [Scanned copy of the following documents to be uploaded by the bidder.]  

1) Self-declaration of the bidder on company’s letter head duly signed with 
office seal that:-   

(a) The Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. / 
Public Sector undertaking in India. 

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case 
of proprietorship firm /partnership firm /limited company, as the case may be) 
is/are not associated with any other firm bidding for the same work. 

(c) The bidder has fully read and understood the entire tender document, GCC, and 
Addenda / Corrigenda (if any) ,downloaded from under the instant e-tender and 
no other source , and will comply to the said document , GCC and  Addenda / 
Corrigenda. 

2) The un-priced “Last page of BOQ” & “Form of Tender” (without rate and 
price quoted) signed and stamped by the Bidder and duly witnessed. 
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3) Credentials in the form of copies of Letters of Award of Works along with 
corresponding Completion Certificates / credential certificate from owners 
to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria. 

4) Last three years balance sheet and profit & loss account in support of 
Annual Financial turnover (i.e. 2017-2018, 2018-2019 & 2019-2020) and 
the same should be audited as per relevant norms wherever required/ Turn-
over certificate from competent authority. 

5) PAN Card. 

6) GST registration certificate. 

7) Valid Trade Licence. 

8) Valid Professional Tax Clearance Certificate / Up to date tax payment 
challan. 

9) Proof of possessing valid Employees’ Provident Fund (EPF) Account. PF 
Registration Certificate 

10) Proof of being registered with Employees’ State Insurance Corporation 
(ESIC), ESI Registration Certificate 

11) Draft/ Pay order etc. regarding EMD & Cost of Tender documents/NSIC 
Certificate/ Treasury receipt for Fixed Security Deposit. 

12) A list of works which are in hand at the time of submitting the offer as per 
the enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide 
“Schedule A”. 

13) Details of the similar works executed as per Schedule-B of the tender 
document duly filled up. 

{Note: - Sl. No 3 to13 to be uploaded after self-attestation}  

 
Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, 
statements and attachments submitted in proof of the qualification requirements and 
their EMD ( including Permanent Security Deposit) will be forfeited for such action. 
 
The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities.     

3.3 PART-II will contain the Price Bid to be uploaded duly signed & filled up by the 
bidder. 

3.4 All the bidders should submit the e-tender in accordance with the Mode of 
submission of Bid as aforesaid. 

4.0      SECURITY DEPOSIT:- 
 
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of 

Security Deposit and the remaining security deposit will be recovered from the 
contractors each and every On-Account Bill [including the final bill, if necessary] 
at the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the 
General Conditions of Contract. 

 
4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
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5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.  
 
Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated 
Damage/ Termination of Contract.  
 
6.0 REFUND OF EARNEST MONEY:- 
 
CLAUSE NOT APPLICABLE FOR THIS TENDER. 
 
7.0    VALIDITY OF OFFER:- 
 
The e-tender shall remain valid for a period of 4 (four) months from the date of opening 
the same. If before expiry of this validity period, the Bidder amends his quoted rates or 
tender, making them unacceptable to the Trustees and / or withdraws his e-tender, the 
Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/ 
Sanctioning Authority/Engineer. 
 
8.0      DETAILED SCRUTINY OF E-TENDERERS: 
 
8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   
furnish any or additional document(s) for the purpose of evaluation of his / their bids.  
The price bids i.e. Part -II of those bidders who meet the qualifying criteria of NIT shall 
be opened.   
 
8.2 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer 
shall be considered non-responsive in case it  :- 
 

(i) is not accompanied by requisite earnest money,   
(ii) is not accompanied by requisite tender paper cost,   
(iii) validity of the offer is less than tender stipulation,  
(iv) It does not meet the Qualification Criteria as stipulated in the NIT. 
(v) The bidder submits conditional offer / impose own terms and conditions / 

does not accept tender conditions completely/offer or tender if submitted 
with any deviation from the tender terms & conditions.  

(vi) if the tender is conditional. 
(vii) if all the documents required as per NIT are not uploaded. 

 
     In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and documents 
submitted.  
 
b)  Record of unsatisfactory performance during the last seven years, such as 
abandoning of work or rescinding of contract for which the reasons are attributable to 
the non-performance of the contractor or inordinate delays in completion or financial 
bankruptcy etc. 
The decision of SYAMA PROSAD MOOKERJEE PORT, KOLKATA in this regard shall be final 
and binding on the Bidder.    
 
10.0For Micro & Small Enterprises (MSEs) registered with NSIC:- 
 
10.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point 
registration scheme) are exempted from depositing Cost of Tender Document and 
Earnest Money.  

 
10.2   If Micro & Small Enterprises (MSEs) registered with NSIC intends to participate in 
the tender, for the items they are not registered with NSIC, then they will have to 
deposit cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise 
their offer will not be considered.  
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10.3   Copy of valid NSIC Certificate for MSEs along with DIC’s certificate has to be 
submitted along with bid. 
 
 
11.0 EVALUATION CRITERIA:- 

During evaluation, provided that the bidder submits his offer following e-tender 
stipulations & specifications, the overall lowest offer received shall be considered for 
acceptance by the Trustees.  

12.0    ACCEPTANCE OF TENDER:- 
 
12.1 SYAMA PROSAD MOOKERJEE PORT, KOLKATA reserves the right to accept / reject 
any / all offer(s) without assigning any reason thereof and also reserve the right to 
accept the tender in part or as a whole. 

12.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is 
strictly prohibited and any Tenderer who resorts to this will render his tender liable to 
rejection. 
 
12.3 The successful Tenderer will be notified in writing of the acceptance of his tender. 
The “Tenderer” then becomes the “Contractor” and he shall forthwith take steps to 
execute the Contract Agreement within six weeks of issue of Letter Of acceptance and 
fulfill all his obligations as required by the Contract.  
 
13.0     MISCELLANEOUS: 
 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance 
with the tender documents. Any deviation from the tender documents and / or any 
incomplete tender shall not be considered.  

 
(ii) The bidder shall not impose his own terms & conditions in his offer or quote his 

rates based on his own terms and conditions, such E-Tenderers are liable to 
rejection at the option of the Trustees without further reference to the bidder.  

 

(iii) All materials shall have to be procured by the successful Bidder and shall be of 
the best and approved quality conforming to relevant specifications. The 
successful Bidder shall also arrange for the supply of all labour, tools and plants as 
stipulated in the Special Conditions of Contract, required for efficient execution of 
the work. 
 

(iv) All measuring units are in Metric System and rates and sums in the tender are in 
Indian Currency. The language used throughout shall be in English.  
 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of 
Tender and Form of Tender shall be required to be complete, duly filled in and 
signed and uploaded.  
 

(vi) Enlisted/registered contractor of SPMP,Kolkata will get the benefit of exemption 
of deposition of Earnest Money upto the prescribed limit. They are to upload the 
scan copy of the original T.R. issued to them by SPMP, Kolkata during registration 
to SPMP, Kolkata relating to Permanent Security Deposit. 
 

(vii) The Bidder shall give a declaration about the names of their relations employed 
in Kolkata Port Trust. It is not the intention to debar the Contractors from 
working if their relatives are working in Ko.P.T, but such a declaration is 
necessary in the interest of Trustees against any possible lapses. 

 
 
 

****************************** 
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SPECIAL CONDITIONS OF CONTRACT 
 
e-tender for “Cleaning of septic tanks, inspection pits etc and providing services of 
mechanical pumps, unskilled labourers for miscellaneous  works at different areas of KDS 
under Environment Section jurisdiction as and when necessary for a period of two years 
from the  date of placement of work order. “ 
   

[NIT No:- Civ/Env-04/06/22-24(2nd Call)/06 dated 05/04/2022] 
 

1.0    GENERAL: 
 
These provisions though given in a separate section are part of the tender documents 
which must be read as a whole, the various sections being complementary to one 
another and are to be taken as mutually explanatory. These provisions shall be read in 
conjunction with the other parts of the tender documents viz. General Conditions of 
Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular Specifications, 
Drawings, Bill of Quantities and other documents forming part of the Contract. In case of 
any discrepancy or ambiguity in the documents, the order of precedence of the 
documents as stated below will apply. In particular, these provisions will over ride those 
in the General Conditions provided there is discrepancy between them.  

 
2.0  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender documents be found to be at variance in any 
respect, one will override others (but only to the extent these are at variance) in the 
order of precedence as given in the list below, i.e. any particular item in the list will take 
precedence over all those placed lower down in the list. 
 

1. Order letter.  
2. Bill of Quantities.  
3. Drawings. 
4. Particular Specifications of work. 
5. Special Conditions of Contract.  
6. General Conditions of Contract.  
 

In case of any dispute, question or difference either during the execution of the work or 
any other time as to any matter or thing connected with or arising out of this Contract, 
the decision of the Chief Engineer, Kolkata Port Trust, thereon shall be final and binding 
upon all parties.  

 
3.0 SCOPE OF WORK:- 
 

(i) The work comprises for providing services for Cleaning of Septic Tanks, Inspection 
pits etc. & removal of blockage of underground sewer line at different areas of KDS 
under Environment section jurisdiction including disposal (in accordance with the 
attached bill of quantities) following approved hygienic and safe procedure and as 
directed by the Engineer or his representative at site. The works are  required to be 
carried out  ONLY by deploying suitable machinery on hire as per BOQ and NOT by 
engaging manual labourers ( unless specifically approved by the Engineer) as the 
same has been prohibited by recent Government rules in the matter.      
 

(ii) Spoils generated out of the contractor’s work shall have to be removed by the 
Contractor with his own arrangement and transport and at his own cost immediately 
on receipt of the instruction beyond SMPK areas and to be disposed as per 
Municipal/ Corporation Rules. 

 
(iii) The scope of work includes any other appurtenant work required for successful 

completion of the works as directed by the Engineer or his representative. 
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4.0 LOCATION:-Entire Kolkata Dock system including operational , official and residential 
areas within KMC limit. 
 

5.0 ACCESS TO THE SITE: 

(a) By Road: - From CGR Road / Taratala Road/ Remount Road / Raja Santosh Roy Road / 
Burdwan Road etc.  

 
(b) By Rail: - Majerhat / Brace Bridge/ Kidderpore Station etc. 
 
6.0 Work Site: 
 
Kolkata Dock System including different offices , operational areas and residential 
colonies/ areas.  
 
7.0   INSPECTION OF SITE: 
 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the 
nature of work, site conditions, and access to the site and location before submission of 
the tender. He should contact the Superintending Engineer (Civil) , Env Section, 51 CGR 
Road , Kolkata- 700043 for collecting information about the site before submission of the 
tender. No excuse will be entertained afterwards on the above ground. In case any part 
of the site cannot be handed over to the successful Bidder in time, no compensation for 
loss of labour or any other cause nor any claim will be entertained by the Trustees. 
Suitable extension of time shall, however, be granted to the successful Bidder on that 
ground if applied for.   
 
8.0 SITE CONDITIONS & METHOD OF WORK: 
 
Further, if so required by the Engineer in the interests of normal working of the Port, if it 
is found necessary to shift / suspend some construction activity for some duration, this 
shall be done in compliance with the instructions of the Engineer and as per relevant 
clause of the G.C.C. The bidder shall consider all the above points while quoting as no 
separate claim for idle charges towards labour, material will be considered for payment.  
 
Proper care should be taken to provide adequate protection to the existing structures 
and cables (telephone, computer, etc) all such installations against any damage at the 
Contractor’s risk and expense. Any damage / defect to existing structures arising due to 
the faulty execution of the work shall have to be rectified forthwith as directed to the 
satisfaction of the Engineer, without charging extra.  
 
 
9.0 TIME OF COMPLETION:- 
 
The work is periodical in nature and shall be required to be executed as and when 
requisitioned within a period of 24 (twenty four) months from the date of placement of 
work order including preliminary time. 
 
10.0 SUFFICIENCY OF TENDER:  
 
(i) The tender drawings and all data / information as furnished herein or inspected and / 
or collected by the tenderer for the purpose of the work should be properly assessed, 
interpolated or utilised in his offer at his own responsibility and SPMP, Kolkata does not 
guarantee sufficiency or adequacy of the data / information so supplied to him or 
collected or understood by the tenderer. 
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(ii) The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates stated in the 
priced Bill of Quantities and the rates shall cover all his obligations under the contract 
and all matters and things necessary for the proper construction, completion, 
commissioning and maintenance of the work. 
 
(iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the 
schedule of rates will prevail over the rate misprinted in B.O.Q.   

 
11.0 MEASURES AGAINST POLLUTION:  

 
The contractor shall have to take proper measures against environmental pollution 
during execution of work as directed by the Engineer.  
 
 
12.0 Contract Price: 

 
The “Contract Price” for this contract means the sum named in the tender subject to 
such additions thereto, deductions there from or reductions due to supply of only 
materials by the Trustees' as provided for in the contract.   
 
13.0 PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features and 
works other than those now under construction as part of “Kolkata Port Trust” given 
without warranty of accuracy and neither the Trustees nor the Engineer will be liable for 
any discrepancies therein.  
 

14.0 SAFETY MEASURES: 

 
The contractor shall adhere to safe construction practice, guard against hazardous and 
unsafe working conditions and follow all safety precautions for prevention of injury or 
accidents and safeguarding life and property. The contractor shall comply with relevant 
provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers 
(Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the Trustees or 
Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipment etc. wherever so required. The contractor shall further comply 
with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in 
regards to safety which may relate to temporary, enabling or permanent works, working 
of tools, plants, machineries, equipment, means of access or any other aspect.  
 
The successful bidder shall also ensure that –  
 
 

A. No damage is caused to plants and vegetations unless the same is required 
for execution of the project proper. 

 
B. The work shall not pollute any source of water / land / air surrounding the 

work site so as to affect adversely the quality or appearance thereof or 
cause injury or death to animal and plant life.  

C. His office & labour hutment etc. shall be maintained in a clean and hygienic 
condition throughout the period of their use and different effluents of the 
labour hutment shall have to be disposed off suitably.  
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15.0    HOLIDAY OR SUNDAY WORK: 
 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall 
arrange for working on Holidays and Sundays whenever so desired by the Engineer to 
expedite progress and complete the works in time.  
 
The Contractor shall not be entitled to any additional payment for taking up works on 
Holidays and Sundays. The Contractor should be prepared to resort to round-the-clock 
working by following shift timings for labour.  
 
16.0    KEEPING THE SITE AND WORKING AREA CLEAR: 
 
The Contractor shall at all times keep the site and working areas free from all surplus 
materials, rubbish and offensive matter all of which shall be disposed off in a manner to 
be approved by the Engineer’s Representative.  
 
 

 17.0 PROTECTION OF EXISTING SERVICES:  
 
The contractor must pay full attention to the fact that the existing service facilities for 
users are not distributed at any time due to storing of materials and rubbish and take 
every precaution to keep the entrance passage clear if the same are being used by the 
labourers. 
 
The contractor shall be held liable for all damage and interference to the existing 
service, caused by him in execution of works. Should any damage be done to the 
existing services, in general, the contractor shall make good the same and any further 
work considered necessary by the Engineer’s representative without any delay 
otherwise the cost of such repairing shall be recovered for his running bill for which 
Engineer’s decision shall be final and binding. 

 
 
18.0 DISCREPANCIES IN CONTRACT DOCUMENTS 
 
The several documents forming the contract shall be taken as mutually explanatory of 
one another and in case of discrepancies; the Specifications and Bill of Quantities shall 
prevail over signed drawings. Technical Specifications and other particulars shall prevail 
over Standard Specifications and Special Conditions of Contract shall prevail over the 
General Conditions. The Engineer’s decision on this matter however, shall be final and 
binding and the Tenderers attention is drawn to clause 4.3 of the General Conditions of 
Contract in this respect. The execution of work shall conform minutely to the approved 
and assigned drawings and specification and any other details drawings which shall be 
provided/duly approved by the Engineer during the progress of the work as to such 
other drawings those have formed part of the contract documents 
 
19.METHOD OF MEASUREMENT:   
 
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the 
work shall be measured according to the current P.W.D.’s (Building, S&P & Road) 
Schedule of Rates (2015), Govt. of West Bengal and analysed rate. For details of 
measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.   

 
20.0    ESCALATION / VARIATION ON PRICES:   
 

No Escalation / Variation on the prices on any account will be considered for adjustment 
/ payment.  
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21.0 CONTRACT LABOUR LAWS: 

 
The contractor shall be required to comply with the Minimum wages Acts 1948, 
Employees Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour 
(Regulation and Abolition) Act, 1970, or statuary amendments and the modifications 
thereof, any other laws relating thereto and the rules made there under from time to 
time.Payment to the labourers to be made as per the minimum wage rate fixed by Chief 
Labour Commissioner (Central)and as per M.W.A Govt. of W.B whichever is higher and 
revision from time to time. 
 
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, 
Rules, Regulations, Byelaws and Procedures as are lawfully necessary in the execution 
of the works. The contractor will be fully responsible for any delay/damage etc. and 
keep the Engineer indemnified against all penalties and liabilities of any kind for 
noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws 
and Procedures. 

 
The contractor shall indemnify the SPMP,Kolkata against payment to be made under or 
for the observance of the laws aforesaid without prejudice to his right to claim 
indemnity from his subcontractor. 
 
The aforesaid regulations shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a Breach of Contract.  
 
It will be obligatory on the part of Contractor to obtain necessary Labour License from 
the Competent Authority for deploying requisite Nos. of labourers in the work and 
submit to the Engineer-In-Charge prior to commencement of the work. 
 
The contractor shall also be required to comply regarding ‘Workmen Compensation 
Act, 1923 as amended by Amendment Act No.65 of 1976’  
 
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and 
any modifications thereof and rules made there under from time to time. The 
contractor shall take into account all the above said financial liabilities in his quoted 
rates and nothing extra, whatsoever, shall be payable to him on this account. 

 
The Contractor shall indicate maximum number of workmen to be engaged on any day 
for execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER 
& he shall have to obtain a regular /permanent license as per sec12(1) of the Contract 
Labour Act. 
 
Further , whenever a contract work has commenced  or completed , the contractor has 
to intimate the same to the Assistant Labour Commissioner(Central) /labour 
Enforcement Officer (Central) in Form IV-A , within 15 days of such commencement or 
completion. 

 
 
22.0 COMPLIANCE WITH EPF & MP ACT& ESI Act :-  
 
The successful contractor will have to comply with provisions of EPF & MP Act –1952 and 
ESI Act – 1948 (along with amendments, if any), issued from time to time.  
 
If asked for by the Employer, the contractor will be required to submit photocopy of all 
payment challans and produce the original for verification to the representative of the 
principal employer, i.e. Superintending Engineer(Env).  
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23.0 INDEMNIFICATION: 
 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees 
from and against all actions, claims, demands and liabilities whatsoever under and in 
respect of the breach of any of the provisions of any law, rules or regulations having the 
force of law, including but not limited to – 

a) The Minimum Wages Act, 1948. 
b) The Dock Workers (Regulation Of Employment)  Act, 1948 
c) The Building And Other Construction Workers (Regulation of Employment & 

Conditions of   Service) Act, 1996   
d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
e) The Payment of Wages Act, 1936. 
f) The Workmen’s Compensation Act, 1923. 
g) The Employees Provident Fund Act, 1952. 
h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Equal Remuneration Act, 1976. 
j) The Employees State Insurance Act, 1948 & Employees State Insurance 

(Amendment) Act ,1989  
k) Child Labour (Prohibition and Regulation) Act, 1986. 
l) The Maternity Benefits Act 1961 
m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) 

Act, 1979.  
n) Motor Vehicle Act, latest revision. 

 
24.0 TAXES: - 
 

The prices quoted by the bidders shall be inclusive of all statutory levies and / or 
other charges levied by any Central / State / Local Authorities but excluding GST. 
GST will be paid by SYAMA PROSAD MOOKERJEE PORT, KOLKATA as extra on 
submission of suitable documents by the party. 
 
The Supplier / Service Provider must confirm that the GST amount charged in the 
invoice is declared in its returns and payment of taxes is also made. 
 
The Supplier / Service Provider must agree to comply with all applicable GST laws 
including GST Acts, Rules, Regulations, procedures, circulars & instructions there 
under applicable in India from time to time and to ensure that such compliance is 
done within the time prescribed under such laws. Supplier / Service Provider should 
ensure accurate transaction details, as required by GST laws, are uploaded timely in 
the GSTN. In case there is any mismatch between the details so uploaded in the 
GSTN by the Supplier / Service Provider and the details available with Kolkata Port 
Trust, then payments to the Supplier / Service Provider to the extent of GST relating 
to the invoice(s) under mismatch may be retained from due payments till such time 
SYAMA PROSAD MOOKERJEE PORT, KOLKATA is not sure that accurate tax amount is 
finally reflected in the GSTN to SPMP,Kolkata’s Account and is finally available to 
SYAMA PROSAD MOOKERJEE PORT, KOLKATA in terms of GST laws and that the 
credit of GST so taken by SYAMA PROSAD MOOKERJEE PORT, KOLKATA is not 
required to be reversed at a later date along with applicable interest. SYAMA 
PROSAD MOOKERJEE PORT, KOLKATA has the right to recover monetary loss 
including interest and penalty suffered by it due to any non – compliance of tax laws 
by the Supplier / Service Provider. Any loss of Input Tax Credit to SYAMA PROSAD 
MOOKERJEE PORT, KOLKATA for the fault of the Supplier / Service Provider shall be 
recovered by SYAMA PROSAD MOOKERJEE PORT, KOLKATA by way of adjustment in 
the consideration payable. 
 
Supplementary invoices / Debit Note / Credit Note for price revisions to enable 
SYAMA PROSAD MOOKERJEE PORT, KOLKATA to claim tax benefit on the same shall 
be issued by you for a particular year before September of the succeeding Financial 
Year. 
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The Purchase Order / Work Order shall be void if at any point of time the Supplier / 
Service Provider is found to be a blacklisted dealer as per the GSTN Rating System 
and no further payment shall be entertained. 

. 
 

25.0 SETTLEMENT OF DISPUTES:  
 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in 
connection with or arising out of the contract or the execution of the works, the same 
shall be dealt as per relevant provisions of the General Conditions of Contract. 
 

26.0 CALCUTTA PORT TRUST / KOLKATA PORT TRUST: 

The expression “CALCUTTA PORT TRUST”, “KOLKATA PORT TRUST” appearing 
anywhere in the tender documents, shall be construed to read as “Syama 
Prosad Mookerjee Port,Kolkata ” and the expression “Senior Executive Engineer” 
appearing anywhere in the tender documents, shall be construed to read as 
“Superintending Engineer.” 
 

27.0 CLARIFICATION OF BIDS:- 
 

To assist in the examination and comparison of Tenders, the Employer may, at 
his discretion, ask any Tenderer for clarification of his Tender, including 
breakup/analysis of unit rates. The request for clarification and the response 
shall be in writing, but no change in the price or substance of the Tender shall 
be sought, offered, or permitted except as required to conform the correction of 
arithmetic errors discovered by the Employer in the evaluation of the Tenders.   
 
No Tenderer shall contact the Employer on any matter relating to his Tender 
from the time of the Tender opening to the time the contract is awarded. If the 
Tenderer wishes to bring additional information to the notice of the Employer, 
he should do so in writing. 
 
Any effort by the Tenderer to influence the Employer’s Tender evaluation, 
Tender comparison or contract award decisions, may result in the rejection of 
his Tender 
 

28.0 RATE FOR PAYMENT AGAINST EXTRA ITEMS: 
 
For any unforeseen work not covered under the Bill of Quantities and Condition 
of Contract, depending on contingent situation at site, if required for successful 
completion of the work, extra items have to be carried out by the Contractor. If 
those items are already available in Trustees’ Schedule of rate, payment will be 
made on the basis of Trustees’ Schedule of rate; including surcharge in force at 
the time of acceptance of the tender, if any adopted by the Trustees with due 
regard to the accepted contractual percentage, if any, thereon, otherwise, if the 
rates are not available in the SPMP,Kolkata Schedule of Rates, then the Special 
Rates will be prepared as follows:-   
 
 
(i) The rate of payment of work involving labour & material shall be fixed on 

the following basis. 
a) Cost of materials consumed including transport and wastage, plus 
b) Cost of labour actually engaged in the works, plus 
c) Taxes and Duties as applicable, plus 
d) 15 % on the aggregate of (a) and (b) towards overhead, profit. 

 
(ii) For any work involving only labour, rate of payment shall be fixed on 

cost of labour actually engaged in the work plus 10 % towards profit& 
overhead. 
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(iii) For only supply of any material at site, rate of payment shall be fixed on 

actual cost of material plus transport, loading & unloading (if any) plus 
10 % towards profit and overhead. 

 
 

29.0 SECURITY RESTRICTIONS:- 
 

Keeping in mind the security rules and regulations applicable at Trustees’ offices 
/ other premises regarding entry and exit, the successful tenderer shall arrange 
for necessary permit / ensuring identity of workmen as and when required for 
men, material and vehicle at no extra cost to the Trustees.    
 
For works inside the Docks, Dock permit required for men , materials, vehicles 
and equipments etc. are to be procured by the successful tenderer at free of cost 
as per recommendation of the executing departments/divisions indicating the 
specific number of free permits to be issued. But for creation of individual IDs in 
permit system a charge as applicable, will be levied per person (one time) even 
for companies/ Individuals who have been granted permission to obtain free 
permits by KoPT. In case the work has to be carried out in an operational zone, 
the tenderer should keep in mind that the work is to be executed without 
hampering the operational activities and should complete the work within the 
stipulated time. 
 
 

30.0 WORKING PERIOD: 
 
Normally the work will be carried out between 8:00 A.M. to 5:00 P.M. on the 
Trustees’ working days only including 1(one) hour of recess. However, the 
tenderer should note that he might be required to carry out the job on Sundays, 
holidays and after normal working hours and at night in addition to the normal 
working hours to expedite the progress of the work if permitted by Competent 
Authority. The tenderer should include in his rates the cost, if any, involved on 
those accounts. 

 

31.0 RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY OF WORKS:  
 

i) The Contractor shall be solely responsible for the methodology and 
detailed working for the whole of the works, keeping in mind the site 
conditions. 

ii) The Engineer reserves the right to suggest modifications or make 
changes in the methods proposed by the Contractor whether accepted 
previously or not at any stage of the work, which will be final and binding 
on the Contractor. 

*************************** 
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DOCUMENTS TO BE UPLOADED DURING E-TENDERING PROCESS. 

[DULY SIGNED (under Company Seal)  and Scanned copy of the following documents 
to be uploaded by the bidder.]  

1) Self declaration of the bidder on company’s letter head duly signed with 
office seal that:-   

(a) The Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. 
/ Public Sector undertaking in India. 

(b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case 
of proprietorship firm /partnership firm /limited company, as the case may 
be) is/are not associated with any other firm bidding for the same work. 

(c) The bidder has fully read and understood the entire tender document, GCC, 
and Addenda / Corrigenda (if any) ,downloaded from under the instant e-
tender and no other source , and will comply to the said document , GCC and  
Addenda / Corrigenda. 

2) The un-priced “Last page of BOQ” & “Form of Tender” (without rate and 
price quoted) signed and stamped by the Bidder and duly witnessed.  

3) Credentials in the form of copies of Letters of Award of Works along with 
corresponding Completion Certificates / credential certificate from owners to 
justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria. 

4) Last three years balance sheet and profit & loss account in support of 
Annual Financial turnover (i.e. 2017-2018, 2018-2019 & 2019-2020 ) and 
the same should be audited as per relevant norms wherever required/ Turn-
over certificate from competent authority. 

5) PAN Card. 

6) GST registration certificate. 

7) Valid Trade Licence. 

8) Valid Professional Tax Clearance Certificate / Up to date tax payment 
challan. 

9) Proof of possessing valid Employees’ Provident Fund (EPF) Account. PF 
Registration Certificate 

10) Proof of being registered with Employees’ State Insurance Corporation 
(ESIC), ESI Registration Certificate 

11) Draft/ Pay order etc. regarding EMD & Cost of Tender documents/NSIC 
Certificate/ Treasury receipt for Fixed Security Deposit. 

12) A list of works which are in hand at the time of submitting the offer as per 
the enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide 
“Schedule A”. 

13) Details of the similar works executed as per Schedule-B of the tender 
document duly filled up. 

{Note :- Sl. No 3 to13 to be uploaded after self attestation}  
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SCHEDULE -A 

SYAMA PROSAD MOOKERJEE PORT , KOLKATA  
 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time 
Of Submission Of Tender Offer) 

 

(To be submitted with Part-I of Offer) 
Bidders must fill in the under noted columns. 

 

Sl. 
No. 

Full particulars of works to be 
executed concurrently by the 
bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned Tender 
Value. 
 (in     Rs.) 

Completion time 
as stated in 
tender. 

Name and address to whom 
reference can be made. 

1 (i) 
 
 
 
 

   

(ii) 
 
(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 

   

(ii) 
 

(iii) 
 

 
 
 
 Dated, the ................................2022.               (Full Signature of the Tenderer) 

 
 
 

Annexure D 
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SCHEDULE – “B”  
 

Tenderers must fill in the undernoted columns:  
 

Sl. 
No. 

Full 
Particulars of 
similar works 
carried out by 
tenderer 

Amount 
of work 

Completion 
time as 
stated in 
tender 

Actual 
Completion 
time 

Name & 
Address of 
authorities 
for whom 
work was 
carried 
out 

Name & 
Address to 
whom 
references 
can be 
made 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
 
 
 
 
 
 
 
 
 
 

Dated, the ................................2022.               (Full Signature of the Tenderer) 
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Annexure - E 

 
 
 
 
 
 
 
 

PRICE  BID 
 

 
e-tender for “Cleaning of septic tanks, inspection pits etc and providing 
services of mechanical pumps, unskilled labourers for miscellaneous  
works at different areas of KDS under Environment Section jurisdiction as 
and when necessary for a period of two years from the  date of placement 
of work order. “ 
   

[NIT No:-Civ/Env-04/06/22-24(2nd Call) /06 dated 05/04/2022] 
 
 
 
 

CONTENTS:- 
 

a) Preamble to Bill Of Quantities 

b) Bill Of Quantities 

c) Form Of Tender. 
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e-tender for “Cleaning of septic tanks, inspection pits etc and providing services of 
mechanical pumps, unskilled labourers for miscellaneous  works at different areas of KDS 
under Environment Section jurisdiction as and when necessary for a period of two years 
from the  date of placement of work order. “ 
   

[NIT No:- Civ/Env-04/06/22-24(2nd Call) /06 dated 05/04/2022] 
 

PREAMBLE TO THE BILL OF QUANTITIES 

1. The Bill of Quantities shall be read in conjunction with Special Conditions of Contract, Preamble 
to the Bill of Quantities, General Conditions of Contract, Form of Tender and the Agreement.  

2. General direction and description of work or materials given elsewhere in the contract documents 
are not necessarily repeated in the description of items in the Bill of Quantities. 

3. The Prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover 
the complete and finished work, inter-alia, all costs and expenses which may be required for 
successful completion of the works together with all risks, liabilities, contingencies, insurance, 
octroi, royalties, taxes(except Service Tax)  and obligations imposed or implied by the Contractor. 

4. Where separate items such as mobilisation, demobilisation, temporary works etc., have not been 
provided in the Bill of Quantities for works required under the Contract, then the cost of such 
works shall be deemed to have been included in the prices and rates of other items. 

5. Without affecting the generality of the foregoing provisions, the Prices and rates entered in the Bill 
of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising 
out the followings:-  
a) The provision, storage, transport, handling, use, distribution and maintenance of all materials, 

plants, equipment machineries and tools including all costs, charges dues demurrages or other 
outlays involved in the transportation. 

 
b) The provision and maintenance of all his staff and labours and their payments, 

accommodation, transport, taxes and other requirements. 
 
c) Setting out including the location and preservation of survey markers, measurement and 

supervision. 
 
d) The provision, storage, transport, use handling, distribution and maintenance of consumable 

stores, fuel, water and electricity. 
 
e) All First Aid, Welfare and safety requirements. 
 
f) Damage caused to the works, plants, materials and consumable stores caused by weather. 
 
g) Licence, fees and other charges for compliance of Government Acts and Rules that are inforce 

and applicable. 
 
6. The quantities given in the Bill of Quantities are estimated only and are given to provide a basis for 

comparison of tenders. Payment to the Contractor shall be made on the basis of prices and rates 
quoted in the tender for measured quantities of the work done by him. It must be clearly 
understood that this is a quoted rate tender at percentage Above par/At par/Below par as the case 
may be on estimated amount and not a lump sum one. The quantities of work required to be 
carried out by the Contractor may vary. 

 
7. The Contractor should be held responsible for the safe custody of materials, Machineries etc. at 

site procured by him or issued to him by the Trustees. 

******************** 
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e-tender for “Cleaning of septic tanks, inspection pits etc and providing services of 

mechanical pumps, unskilled labourers for miscellaneous  works at different areas of KDS 
under Environment Section jurisdiction as and when necessary for a period of two years 

from the  date of placement of work order. “ 
   

[NIT No:- Civ/Env-04/06/22-24(2nd Call) /06 dated 05/04/2022] 
 

BILL OF QUANTITIES 
 
Item 
No. 

                Description of Item Quantity Rate        
(`        P) 

Unit Amount         
( `        P) 

      1 Removal of sludge /night soil/ sullage 
mechanically from Septic tank, Soak pit by 
arranging and deploying cesspool emptier 
at different sites under contract.  The rate 
shall include hire charges of the machinery 
from KMC or otherwise, tools, plants, hoses 
etc. If machinery taken from KMC, the 
work shall include collection of official 
letter from department and submitting it to 
the KMC ward office, co-coordinating, all 
ancillary costs, liasoning and getting the 
work done as per satisfaction of Engineer's 
representative, all complete as directed.  

    

(i)(A) From Septic tank deploying cesspool 
emptier of volumetric capacity less than or 
equal to 1000 ltrs. 

30  1,514.70 Per Trip  45,441.00 

      (B) From Septic tank deploying cesspool 
emptier of volumetric capacity more than 
1000 ltrs upto 4000 ltrs capacity. 

80 2,438.70 Per Trip  1,95,096.00 

      
(ii) Cleaning sewage/sludge/silt/dirty water 

etc. from inspection pits of size not less 
than 2 feet x 2 feet x 2 feet (inner side) 
including removing the pit cover, disposal 
of the same within a lead of 150 metres 
and placing the pit cover in original 
position without damaging the pit  cover & 
frame , spreading bleaching powder 
surrounding the pits. The rate is inclusive 
of cost of bleaching powder, tools & 
tackles etc.    
(For lesser size pits , if any , pro-rata 
reduced rate shall be payable.) 

160 409.84 Each 65,574.40 

      
2 Removal of chokage of the underground 

sewer line with split bamboos and labour 
after taking out the manhole cover etc. as 
may be required including placement of 
the cover in its original position on the 
frame without damage to both the frame 
and the cover (after completion of the 
work) including supply of all materials, 
equipment etc. required for the job all 
complete as per direction of the Engineer-
in-Charge . 

200.00 37.84 Meter 7,568.00 
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Item 
No. 

                Description of Item Quantity Rate        
(`        P) 

Unit Amount         
( `        P) 

3 Supplying one 3-5 H.P capacity diesel 
pump-set in running condition on hire basis 
daily from 8-00 A.M to 5-00 P.M alongwith 
necessary pipes for suction & delivery of 
length appr. 15.0 metre & 50.0 metre 
respectively & other accessories & fittings 
like foot valve, clips etc. including pump 
driver, helper required to run the pump set 
for lifting waste water from pits , manholes , 
drains etc.  as per  direction of Engineer-in –
Charge at site. 

50 3,262.60 Per Day  1,63,130.00 

      
4 Charges for running the pump set supplied 

under different item of BOQ for lifting the 
waste  water from pits , manholes , drains 
etc. including supplying fuel etc as may be 
necessary for running the pump.  

300.00 105.81 Per Hour 31,743.00 

      
5 Cleaning of chocked sewer line by diesel 

running vehicle mounting hydraulic 
operated high pressure suction cum jetting 
sewer cleaning machine fitted with pump 
having 4000 litres suction capacity and 
6000 litres water jetting tank capacity 
including skilled operator, supervising 
engineer etc. for cleaning and partial 
desilting of manholes and dechocking of 
sewer lines. Dechocking and flushing of 
sewer line from one manhole to another by 
high pressure jetting system of 2200 PSI for 
sewer line from 150mm dia upto 300mm. 

100.00 213.31 Meter 21,331.00 

      6 Supply of labourers for miscellaneous works 
related with the execution of subject work , 
items for  which are otherwise not covered 
through the BOQ items or  which is not an 
ancillary work to be executed by the 
contractor. 

150 723.99 Each  1,08,598.50 

      7 Reimbursement towards EPF & ESI 
Contribution payable on account of the 
employer.   [This rate is tentative based on 
present EPF &ESI  contribution rate of 13% 
& 3.25 % respectively  on account of 
Employer  upto a  Monthly Wage ceiling of 
Rs 15,000 , payment shall be made on per 
month basis as per actual amount paid 
through the Challan for the labourers 
deployed in the contract ONLY, excluding 
penalty , late payment  interest and fees 
payable , if any.]  

At  
actual 

At  
actual 

At  
actual 

83,016.00 

      

    
TOTAL 7,21,497.90 
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Brought forward = 7,21,497.90 

 
 
Tenderer to fill up the following [score out which is not applicable] 
 
(a)……………………………..%                                         
               (in figures)                                                             Below par (-) Rs.                                                                                      
…………………………………………………Percent 
                (in words)                                                               
(b)………………………………………………   At par                                        NIL 
 
(c)……………………………..%                                      
               (in figures)                                                           Above par (+) Rs.                                                                                            
………………………………………………… Percent 
                (in words) 
                                                                                       Total Tendered Amount = Rs. 

Total tendered amount (in words………………………………………………………… 
…………………………………………………………………………………………………....... 
 
Note :- The prices quoted by the bidders shall be inclusive of all statutory levies and / or 
other charges levied by any Central / State / Local Authorities but excluding GST. GST 
will be paid by SYAMA PROSAD MOOKERJEE PORT, KOLKATA as extra on submission of 
suitable documents by the party. 
 
 
Maximum number of workmen likely to be engaged in a day’s work…………….. Numbers 
 
Permanent Income Tax A/C. No… …………………………………………………….. 
 
GSTIN No… …………………………………………………….. 
 

Date:                                                                                      ______________________ 
                                                                                                (Signature of Tenderer) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NOT TO BE QUOTED HERE 

NOT TO BE QUOTED HERE 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM  OF  TENDER 
 

 
The Superintending Engineer (Environment) 
Civil Engineering Department  
SYAMA PROSAD MOOKERJEE PORT, KOLKATA 
51, CGR Road, Kolkata – 700 043 
 

I/We ..................................................................………………………………………………………… 

of ......... ....................................................................................................……………………………. 

having examined the site of works, inspected the Drawings and read the Specifications, 
General & Special Conditions of Contract and Conditions of Tender, hereby tender and 
undertake to execute and complete all the works required to be performed in accordance with 
the Specification, Bill of Quantities, General & Special Conditions of Contract and Drawings 
prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill 
of Quantities within ……………….. Months(including preliminary time) from the date of order to 
commence the work and in the event of our tender being accepted in full or in part, I/We also 
undertake to enter into a Contract Agreement in the Form hereto annexed with such 
alterations or additions there to which may be necessary to give effect to the acceptance of 
the Tender and incorporating such specification, Bill of Quantities, Drawings and Special & 
General Conditions of Contract and I/We hereby agree that until such Contract Agreement is 
executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender, 
together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 
contract. 
THE TOTAL AMOUNT OF TENDER Rs. ..................................................  
(Rupees in words)........................................................................................................................... 
                         ...................................................................................................................... 
I/We require ................................................................ days preliminary time to arrange and 

procure the materials required by the work from date of acceptance of tender before I/We 

could commence the work. 

I/We have deposited with KOLKATA PORT TRUST, a sum of .................................vide Pay 

Order/Demand Draft No......................dt..................of...................................................(name of 

Bank) as Earnest Money. 

   I/We agree that the period for which the tender shall remain open for acceptance shall not be 
less than four months. 
 

                                                                                                                             
Signature of Tenderer 

 
 
                                                                                                                             

(Seal of the Tenderer) 
 
Witness :-   Name of Tenderer :-   
Signature :-  
 

 Dated :-   

Name :-  
 

 Address :-  
Address :-     
    
    
Occupation :-     
Aadhar No :-     
 

NOT TO BE QUOTED HERE 
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                                    KOLKATA PORT TRUST 

                                KOLKATA DOCK SYSTEM 

 CIVIL ENGINEERING DEPARTMENT 

 15, STRAND ROAD, KOLKATA -700001 

 

 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
 

FORMS AND AGREEMENTS 
 

SANCTIONED BY TRUSTEES  
UNDER RESOLUTION NO.92 

OF 
THE 6TH MEETING HELD ON 27TH MAY, 1993. 

 
(Copy of Booklet Published on May, 1993) 
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1111.... DEFINITIONSDEFINITIONSDEFINITIONSDEFINITIONS 
    

1.0.  In the contract, as her-in-after defined, the following words and 
expressions shall have the meaning here-in assigned to them, except 
where the context otherwise required. 

 

1.1. "EmployeEmployeEmployeEmployerrrr" or "Board" or "Trustees" means the Board of Trustees for the 
Port of Kolkata, a body corporate under Section 3 of the Major Port Trust 
Act, 1963, including their successors, representatives and assigns. 

 

1.2. "Chairman""Chairman""Chairman""Chairman" means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963. 

 

1.3. "Contractor""Contractor""Contractor""Contractor" means the person or persons; Firm or Company whose tender 
/offer has been accepted by the Trustees and includes the Contractor's 
representative’s heirs, successor and assigns, if any permitted by the 
Board / Chairman. 

 

1.4. "Engineer”"Engineer”"Engineer”"Engineer” means the Board's official who has invited the tender on its 
behalf and  includes the Chief Engineer, the Chief Mechanical Engineer, 
the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy 
Chief Engineer, the Deputy Chief  Mechanical  Engineer, the Senior 
Resident Engineer, The Manager (Infrastructure & Civic Facilities), the 
Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic 
Facilities) and the Deputy Manager (Plant & Equipment), or other official as 
may be appointed from time to time by the employer, with written 
notification to the Contractor, to act as Engineer for the purpose of the 
contract, in place of the "Engineer' so designated. 

 

1.5. "Engineer's Representative""Engineer's Representative""Engineer's Representative""Engineer's Representative" means any subordinate Engineer or Assistant 
to the Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

 

1.6. "Work""Work""Work""Work" means the Work to be executed in accordance with the Contract 
and includes authorized "Extra Works" and "Excess Works" and Temporary 
Works. 

 

1.7. "Temporary Works""Temporary Works""Temporary Works""Temporary Works" means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement 
and other god owns, platforms and bins for stacking building materials, 
gantries, temporary tracks and roads, temporary culverts and mixing 
platforms. 

 

1.8. "Extra Works""Extra Works""Extra Works""Extra Works" means those works required by the Engineer for completion 
of the Contract which were not specifically and separately included in the 
schedule of items of works (i.e., Bills of Quantities) of the tender. "Excess 
Works" means the required quantities of work in excess of the provision 
made against any item of the Bill of Quantities. 
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1.9. "Specifications""Specifications""Specifications""Specifications" means the relevant and appropriate Bureau of Indian 
Standard's Specifications (latest revisions) for materials and workmanship 
unless stated otherwise in the Tender. 

 

1.10. "Drawings""Drawings""Drawings""Drawings" means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the Engineer 
and such other drawings as may from time to time be furnished or approved 
in writing by the Engineer. 

 

1.11. "Contract""Contract""Contract""Contract" means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender/ 
Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement 
if separately entered into and the Schedule of Rates and Price, if any, 
adopted by the Trustees at their discretion. 

 

1.12. "Constructional Plant""Constructional Plant""Constructional Plant""Constructional Plant" means all appliances or things of whatsoever nature 
required in or about the execution, completion or maintenance of the works 
or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 
things intended to form or forming part of the permanent work. 

 

1.13. "Site""Site""Site""Site" means the land and other places, on, under, in or through which the 
works are to be executed or carried out and any other lands or places 
provided by the Trustees for the purpose of the Contract. 

 

1.14. "Contract Price""Contract Price""Contract Price""Contract Price" means the sum named in the letter of acceptance of the 
Tender/ Offer of the Contractor, subject to such additions thereto and 
deduction there from as may be made by the Engineer under the provisions 
here-in-after contained. 

 

1.15. "Month""Month""Month""Month" means English Calendar Month. 
 

1.16. "Excepted risks""Excepted risks""Excepted risks""Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities (whether war be declared or not) Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which a 
certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 

 

1.17. Word importing the singularsingularsingularsingular only, also includes the plural plural plural plural and vice-versa 
where the context so required. 

 

1.18. The headinheadinheadinheadings and marginal notesgs and marginal notesgs and marginal notesgs and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

 

1.19. Unless otherwise stipulated the word "Cost" shall be deemed to include 
overhead costs of the contractor, whether on or off the site. 

 
2222.... DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVEDUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVEDUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVEDUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE    
    

2.1. The Contractor shall execute, complete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and shall comply with 
the Engineer's direction on any matter whatsoever. 
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2.2. The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 herein, from the Engineer's Representative. 

 

2.3. The Engineer shall have full power and authority 
(a)  to supply to the contractor from time to time during the progress of the 

works such further drawings and instructions as shall be necessary for 
the purpose of proper and adequate execution and maintenance of the 
works and the contractor shall carry out and be bound by the same. 
 

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time. 

 

(c) to order for any variation, alternation and modification of the work and 
for extra works. 
 

(d) to issue certificates as per contract. 
 

(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first referee. 

 

(f) to grant extension of completion time. 
 

2.4. The Engineer's representative shall: 
(a) watch and supervise the works. 

 

(b) test and examine any material to be used or workmanship employed 
in connection with the work. 
 

(c) have power to disapprove and material and workmanship not in 
accordance with the contract and the contractor shall comply with his 
direction in this regard. 
 

(d) take measurements of work done by the contractor for the purpose of 
payment or otherwise. 
 

(e) order demolition of defectively done work for its reconstruction all by 
the Contactor at his own expense. 
 

(f) have powers to issue alteration order not implying modification design 
and extension of completion time of the work and 
 

(g) have such other powers and authorities vested in the Engineer, which 
have been delegated to him in writing by the Engineer under intimation 
to the Contractor. 
 

2.5. Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works and 

 

(c) to relieve the Contractor of any of his duties or obligations under the 
Contract. 

 
2.6. Provided also as follows: 

(a) Failure of Engineer's Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
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removal, breaking-up thereof and re-construction at the  contractor's 
cost and the contractor shall have no claim to compensation for the 
loss sustained by him. 
 

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer's Representative, he shall be entitled to refer the matter to 
the Engineer who shall there upon confirm, reverse or vary such 
decision. 
 

(c) Any written instructions or written approval given by the Engineer's 
Representative to the contractor, within the terms of delegation of 
power and authority vested in Engineer to his Representative in writing 
shall bind the contractor and the Trustees as though it had been given 
by the Engineer, who may from time to time make such delegation. 
Contractor and the Trustees as though it had been given by the 
Engineer, who may from time to time, make such delegation. 

 

 
3333.... THE TENDERTHE TENDERTHE TENDERTHE TENDER    / OFFER AND ITS PRE/ OFFER AND ITS PRE/ OFFER AND ITS PRE/ OFFER AND ITS PRE----REQUISITESREQUISITESREQUISITESREQUISITES 
 

3.1. The Contractor shall, before making out and submitting his tender / offer be 
deemed to have inspected and examined the site, fully consider all factors, 
risks and contingencies, which will have direct and in direct impact on his 
expenses and profit from the work and shall be specifically deemed to have 
taken the following aspects into consideration: 

 

(a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climate conditions, the means of 
access to the site and all other local conditions including the likely 
charges and costs for temporary way-leave, if any, required for the 
work. 
 

(b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work to 
the entire satisfaction of the Engineer, and also by complying with the 
General and Special Conditions of Contract. 
 

(c) The accommodation required for the workmen and site office, 
mobilization / demobilization and storage of all plant, equipment and 
Construction materials. 
 

(d) The sources and means of procurement of water for drinking, washing 
and execution of work, and source and availability of electrical power, 
all of Contractor's cost. 
 

(e) Payment of taxes and duties and compliance of all applicable statues, 
ordinances and law together with the rules made there under, the 
rules, regulations and bye-laws of public bodies or any local or other 
authority by the Contractor, keeping the Trustees indemnified against 
penalties and liabilities of every kind arising from the 
Contractor's failure in such compliance. 
 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for 
any legal instrument including Bank Guarantees and Indemnity Bonds. 
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3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the 
Trustees, unless stipulated otherwise in the Notice-Inviting the Tender and 
shall be faultless in figures and free from erasing. Corrections, if any, shall 
only be made by scoring out and initialing of the revised figure. 

 

3.3. If required by the Engineer or the Trustees, the Contractors in their tender 
or subsequently, shall disclose the names of their owners/partners/Share 
Holders at the required points of time. The failure in this regard shall be 
treated as a breach and a contract, if entered into, shall be liable to be 
cancelled. 

3.4.  
(a) Amount of Earnest Money shall be 2 % of the estimated cost, up to an 

estimated cost of `̀̀̀ 25 crores and for estimated cost above `̀̀̀    25 crores, 
it will be `̀̀̀    50 lacs + 1 % of the estimated cost by which it exceeds `̀̀̀    25 
crores. 
 

(b) Minimum amount of Earnest Money will be ` ` ` ` 10, 000/- irrespective of 
value of contract.  

 

(c) Earnest Money will be accepted only by Banker’s cheque or pay order 
or demand draft payable at Kolkata or Haldia as the case may be. Only 
Earnest Money of L-1 bidder will be encashed and earnest money 
instruments of other bidders will be returned after opening of price bid. 

 

The enlisted (registered) Contractors of the Trustees, who have 
deposited fixed Security with the Trustees FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale: 

 

Class of 
Registration 

Amount of Fixed 
Security 

Financial limit of each tender 

A 
 
 

B 
 
 

C 

`̀̀̀ 50,000/- 
 
 

` ` ` ` 25,000/- 
 
 

`̀̀̀  15,000/- 

Any tender priced up to               
`̀̀̀ 10,00,000/- 
 
Any tender priced up to               
` ` ` ` 5,00,000/- 
 
Any tender priced up to               
` ` ` ` 3,00,000/- 

 
(d) (i)  Tender submitted without requisite Earnest Money may be liable to 

rejection. 
 

(ii) If before expiry of the validity period of his Tender / offer, the tender 
amends his quoted rates or tender/ offer making them unacceptable 
to the Trustees and / or withdraws his tender / offer, the Earnest 
Money deposited shall be liable to forfeiture of the option of the 
Trustees. 

 

(e) The Earnest Money of accepted Tender / offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money. 
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(f) Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @ 10% of the 
gross value of work in each such bill, so that the total recovery may not 
exceed the quantum computed as per the under noted percentages of 
the total value of work actually done up to the stage of completion. 

 

Value of Work % of Security 
Deposit for works 
contract 

% of Security Deposit for 
Contract of supplying 
materials and equipments 
only 

For works up to     
` 10,00,000/- 
 

10% (Ten 
percent ) 

1% ( One percent ) 

For works 
costing more 
than                 
`10,00,000/- 
and up to         
` 20,00,000/- 

10% on first     
` 10,00,000/- +    
7½ % on the 
balance 

1% on first ` 10,0,000/- 
+   ½  % on the balance 

For works 
costing more 
than                   
` 20,00,000/- 

10% on first            
` 10,00,000/- +       
7½% on next           
` 10,00,000/-  + 
5 % on the 
balance 

1% on first ` 10,0,000/- 
+    ½ % on next           
` 10,00,000/- + ¼ % on 
the  balance 

 

(g) Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the trustees' Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalized Bank of India drawn in favour of Kolkata 
Port Trust and payable at Kolkata / Haldia, as the case may be. 
 

(h) No interest shall be paid by the trustees to the Tenderer / Contractor on 
the amount of Earnest Money / Security Deposit held by the Trustees, at 
any stage. 

3.5.  
(i) The Security Deposit shall be refunded to the Contractor in terms of 

Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-Clause 3.5(ii) herein below. If, however, the contract 
provides for any maintenance period, 50% of the Security Deposit may 
be refunded against any of the Treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on the 
said maintenance period and after the Engineer has certified the final 
completion of work in form G.C.2 and the Contractor has submitted his 
"No Claim" Certificate in form G.C.3. 

 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the contract. The Trustees 
shall also be at liberty to deduct any of their dues from the Security 
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Deposit, fixed Security, Earnest Money or from any sum due or to 
become due to the Contractor under any other contract. 

 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall 
have to submit to the Engineer a performance Bond in the form of an 
irrevocable guarantee from Kolkata / Haldia Branch, as the case may be, of 
any Nationalized Bank of India in the proforma annexed hereto and for the 
sum and period as mentioned in the letter of acceptance of the 
Tender/Offer, within 15 days from the date of such letter, failing which the 
contract shall be liable to be terminated and the Earnest Money are liable to 
forfeiture; all at discretion of the Engineer. The cost of obtaining this or any 
other Bank Guarantee and/or the revalidation thereof, wherever required, 
has to be borne by the Contractor and it shall be his sole responsibility to 
arrange for timely revalidation of such bank guarantee, failing which and for 
non-fulfillment of any contractual obligation by the Contractor, the Engineer 
and/or the Trustees shall be at liberty to raise claim against the Guarantee 
and/or enforce the same unilaterally. 
 

3.7. Every Tenderer / bidder shall submit in respect of a tender value of more 
than Rs. 5 crores, along with their tender comprising Special Conditions of 
Contract, General Conditions of Contract, BOQ, Earnest Money, etc., a 
document called Integrity Pact AgreementIntegrity Pact AgreementIntegrity Pact AgreementIntegrity Pact Agreement duly signed by their authorized 
representative. The proforma of the Integrity Pact Agreement shall as 
specified in the G.C.C. In case of tender value more than Rs. 5 crores, the 
Integrity Pact Agreement is an essential part and parcel of the bid 
document to be submitted by each tenderer, without which the tender shall 
not be considered. 

 

 
4444.... THE CONTRACT & GENERAL OBLIGATIONS OF CONTHE CONTRACT & GENERAL OBLIGATIONS OF CONTHE CONTRACT & GENERAL OBLIGATIONS OF CONTHE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTORTRACTORTRACTORTRACTOR 
 

4.1.  
(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as 

applicable only within the jurisdiction of the High Court at Kolkata, 
India, including the following Act: 
1. The Indian Contract Act, 1872. 
2. The Major Port Trust, Act, 1963. 
3. The Workmen's Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act, 1970. 
6. The Dock Workers' Act, 1948. 
7. The Indian Arbitration Act (1940) (in the case of a definite 

arbitration 
Agreement only). 

 

4.2. After acceptance of his Tender / Offer and when called upon to do so by the 
Engineer or his representative, the Contractor shall, at his own expense, 
enter into and execute a Contract Agreement to be prepared by him in the 
form annexed hereto. Until such Contract Agreement is executed the other 
documents referred to in the definition of the term "Contract" here-in-before 
shall collectively be the Contract. 
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4.3. Several documents forming the contract are to be taken as mutually 
explanatory of one another. Should there be any discrepancy, ambiguity, 
omission or error in the various contract documents, the Engineer shall 
have the power to correct the same and his decision shall be final and 
binding on the parties to the Contract. 

 

4.4. Two copies of the Drawing referred to in the General and Special 
Conditions of Contract and in the Bill of Quantities, shall be furnished by the 
Engineer to the Contractors free of cost for his use on the work, but these 
shall remain the properly of the Trustees and hence, the Contractor shall 
return them to the Engineer or his Representative on completion of the 
work. if not torn or mutilated on being regularly used at site. 

 

4.5. The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of 
the works and shall, when required, furnish copies of the same free of cost 
to the Engineer for his information and/ or approval, without meaning 
thereby the shifting of Contractor's responsibility on the engineer in any 
way whatsoever. 

 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the engineer. 
Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his 
agents servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor himself or his agents, servants or workmen, and 
(b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet, provided always 
that the provision of labourers on a "piece rate" basis shall not be deemed 
to be subletting under this clause. 

 

4.7. Unless otherwise specified, the Contractor shall be deemed to have 
included in his Tender / Offer all his cost for supplying and providing all 
constructional plant, temporary work, materials both for temporary and 
permanent works, labour including supervision thereof transporting to and 
from the site and in and about the work, including loading, unloading, 
fencing, watching, lighting, payment of fees, taxes and duties to the 
appropriate authorities and other things of every kind required for the 
construction, erection, completion and maintenance of the work. 

 

4.8. The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 
Engineer; but the contractor shall be fully responsible for the correct 
implementation thereof as also for any design and specification prepared / 
proposed / used by the Contractor. 

 

4.9. Whenever required by the Engineer or his Representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment labour, materials and temporary works. 
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The submission to and/ or any approval by the Engineer or his 
Representative to any such programme or particulars, shall not relieve the 
Contractor of any of his obligations under the contract. If for any reason the 
contractor be unable to adhere to his earlier programme, he shall submit 
his revised programme for completion of work within the stipulated time 
whenever asked to do so. 

 

4.10. Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
Representative shall consider necessary during the maintenance period. 
The Contractor or his competent and authorised agent or representative 
shall be constantly at site and instructions given to him by the Engineer or 
his Representative in writing shall be binding upon the Contractor subject to 
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or 
his Representative in writing about such representative / agent of his at 
site. 

 

4.11. The Contractor shall employ in execution of the Contract only qualified, 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of his staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such 
instruction without any demur, whenever the Engineer shall feel that the 
deployment of the person concerned will not be conducive to the proper 
and timely completion of the work. 

 

4.12. The Contractor shall be responsible for the true and proper setting-out of 
the works in relation to reference points/lines/levels given by the Engineer 
in writing. The checking of any setting-out or of any alignment or level by 
the Engineer or his Representative shall not in any way relieve the 
contractor of his responsibility for the correctness thereof and he shall fully 
provide, protect and preserve all stakes, templates, bench marks, sight 
rails, pegs, level marks, profile marks and other things used in setting-out 
the works. 

 

4.13. From the commencement of the works till issue of the completion certificate 
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part there of shall be made good by the 
Contractor at his down cost as per instruction and to the satisfaction of the 
Engineer, failing which the Engineer or his Representative may cause the 
same to be made good by any other agency and the expenses incurred and 
certified by the Engineer, shall be recoverable from the Contractor in 
whatever manner the Engineer shall deem proper. This Clause will not 
apply to that part of the work, which might have been taken over by the 
Trustees on partial completion of the work and in such case the 
Contractor's obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance period 
(Guarantee Period) as per the directions of the Engineer as also for 
defects/ damages if any caused to the work by the Contractor during such 
repairs and replacement in the maintenance period. 
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4.14. The Contractor shall at his own cost protect, support and take all 
precautions in regard to the personnel or structure or services or properties 
belonging to the Trustees or not, which may be interfered with or affected or 
disturbed or endangered and shall indemnify and keep indemnified the 
Trustees against claim for injury, loss or damage caused by the Contractor 
in connection with the execution and maintenance of the work to the 
aforesaid properties, structures and services and/ or to any person 
including the Contractor's workmen. Cost of Insurance Cover, if any, taken 
by the Contractor shall not be reimbursed by the Trustees, unless 
otherwise stipulated in the Contract. 

 

4.15. The Contractor shall immediately inform the Engineer's Representative if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them 
from being damaged by his workmen and arrange for disposal of them at 
the Trustees expense as per the instruction of the Engineer's 
Representative. 

 

4.16. The Contractor shall be deemed to have indemnified the Trustees against 
all claims, demands, actions and proceedings and all costs arising there 
from on account of: 
(a) Infringement of any patent right, design, trade-mark, or name or other 

protected right, in connection with the works or temporary work. 
 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments 
or compensation, if any, for getting all materials and equipment 
required for the work. 
 

(c) Unauthorized obstruction or nuisance caused by the Contractor in 
respect of Public or Private road, railway tracks, footpaths, crane 
tracks, waterways, quays and other properties belonging to the 
Trustees or any other person. 
 

(d) Damage / injury caused to any highway and bridge on account of the 
movement of Contractor's plants and materials in connection with the 
work. 
 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor's plants 
and materials. 
 

(f) The Contractor's default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and / or knowledge of the Trustees 
on or near the site of work. 

 

4.17. Debris and materials, if obtained by demolishing any properly, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

 

4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of 
the following: 
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(a) Keeping the site free of unnecessary obstruction and removal from 
site of constructional plant wreckage, rubbish, surplus earth or 
temporary works no longer required. 

 

(b) Cleaning and removal from site the entire surplus materials of every 
kind to leave the site clean and tidy after completion of the work, 
without which payment against final bill may be liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of Docks, the 
River Hooghly and other waterways against pollution of whatever 
nature during execution and maintenance of the works, and to prevent 
rubbish, refuse and other materials from being thrown into     the water 
by the Contractor’s men or those of his agency. 
 

(d) Making arrangements for deployment of all labourers and workers, 
local or otherwise including payment for their wages, transport, 
accommodation, medical and all other statutory benefits and entry 
permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the requirements of 
Kolkata Municipal Corporation or other local authority or the Engineer 
or his Representative, for preventing     (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking effective 
actions for destruction of rats, mice, vermin, mosquitoes etc. and by 
maintaining healthy and sanitary condition, (ii) illegal storage and 
distribution of Drugs, Narcotics,     Alcoholic liquor, Arms and 
Ammunitions, (iii) unlawful, riotous or disorderly conduct of     the 
Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of 
workmen of age less than 16 years. 

 

4.19. Every direction or notice to be given to the Contractor shall be deemed to 
have been duly served on or received by the Contractor, if the same is 
posted or sent by hand to the address given in the tender or to the 
Contractor’s Site Office or in case of Trustee’s enlisted Contractor to the 
address as appearing in the trustee’s Register or to the Registered Office of 
the Contractor. The time mentioned in these conditions for doing any act 
after direction or notice shall be reckoned from the time of such posting or 
dispatch. 

 

4.20. The Contractor and his sub-contractor or their agents and men and any firm 
supplying plant, materials, and equipment shall not publish or caused to be 
published any photographs or description of the works without the prior 
authority of the Engineer in writing. 

 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, 
render all reasonable facilities and Co-operation as per direction of the 
Engineer or his representative to any other Contractor engaged by the 
Trustees and their workmen, to the Trustees’ own staff and to the men of 
other Public Body on or near the site of work and in default, the contractor 
shall be liable to the trustees for any delay or expense incurred by reason 
of such default. 

 

4.22. The work has to be carried out by the Contractor causing the minimum of 
hindrance for any maritime traffic or surface traffic. 
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4.23. All constructional plants, temporary works and materials when brought to 
the site by the contractor, shall be deemed to be the property of the 
Trustees who will have a lien on the same until the satisfactory completion 
of the work and shall only be removed from the site in part or in full with the 
written permission of the Engineer or his Representative. 

 
5555.... COMMECOMMECOMMECOMMENCEMENT, EXECUTION AND COMPLETION OF WORKNCEMENT, EXECUTION AND COMPLETION OF WORKNCEMENT, EXECUTION AND COMPLETION OF WORKNCEMENT, EXECUTION AND COMPLETION OF WORK 
 

5.1. The contractor shall commence the work within 7 days of the receipt of 
Engineer’s letter informing acceptance of the Contractor’s tender / offer by 
the Trustees o within such preliminary time as mentioned by the contractor 
in the Form of Tender or the time accepted by the Trustees. The contractor 
shall then proceed with the work with due expedition and without delay, 
except as may be expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the 
part of the Contractor. 

 

5.2. The Contractor shall provide and maintain a suitable office at or near the 
site, to which the Engineer’s Representative may send communications 
and instructions for use of the Contractor. 

 

5.3. Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work beyond 
the working hours observed by the Engineer’s Representative and on 
Sundays and Holidays observed in the trustees system, except in so far as 
it becomes essential on account of tidal work or for safety of the work. If the 
progress of the work lags behind schedule or the work has been 
endangered by any act or neglect on the part of the contractor, then the 
Engineer or his Representative shall order and the contractor at his own 
expense shall work by day and by night and on Sundays and Public 
Holidays. Any failure of the Engineer or his Representative to pass such an 
order shall not relieve the contractor from any of his obligations. The 
Engineer’s decision in this regard shall be final, binding and conclusive. 

 

5.4. Unless stipulated otherwise in the contract, all materials required for the 
work shall be procured and supplied by the contractor with the approval of 
the Engineer or his Representative and subject to subsequent testing as 
may be required by the Engineer or his Representative. The engineer shall 
exercise his sole discretion to accept any such materials. 

 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship 
method of measurement shall be in accordance with the relevant Codes 
(Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific 
reference is available in the contract, the materials and workmanship shall 
be of the best of their respective kinds to the satisfaction of the Engineer. 

 

5.6. Samples shall be prepared and submitted for approval of the Engineer or 
his Representative, whenever required to do so, all at the contractor’s cost. 

 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by 
the Engineer or his representative in respect of materials and workmanship 
deployed on the work shall be borne by the contractor. 
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5.8. Regarding the supply of any materials by the Trustees to the contractor in 
accordance with the contract, the following conditions shall apply: 

(a) The contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping 
them in his safe custody, furnishing of statement of consumption 
thereof in the manner required by the Engineer or his representative, 
return of surplus and empty container to the Trustees’ Stores as per 
the direction of the Engineer or his Representative. 
 

(b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and for 
any loss or damage thereof for any reason other than “Excepted 
Risks”, the contractor shall compensate the Trustees’ in the manner 
decided by the Engineer and shall at no stage remove or cause to be 
removed any such material from the site without his permission. 
 

(c) The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work, but, except for grant of 
suitable extension of completion time of work as decided by the 
Engineer, the contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however 
communicate his requirement of such materials to the Engineer from 
time to time. 
 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ 
materials issued to      the contactor shall be recovered from the 
Contractor’s bills and / any of his other dues. Progressively according 
to the consumption thereof on the work and / or in the manner decided 
by the Engineer or his Representative and at the rate / stipulated in the 
contract. 

 

 These rates shall only be considered by the contractor in the 
preparation of his tender / offer and these will form the basis of 
escalation / variation, if in future the contractor is required to procure 
and provide any such material on the written order of the Engineer 
consequent on the Trustees’ failure to affect timely supply thereof. 
 

(e) If the Engineer decides that due to the contractor’s negligence, and of 
the Trustees’ materials issued to the contractor has been – (i) last or 
damaged, (ii) consumed in excess  of requirement, and (iii) wasted by 
the contractor in excess of normal wastage, then the value thereof 
shall be recovered from the contractor’s bills or from any of his other 
dues, after adding 19.25% extra over the higher one of the following: 

1. The issue rate of the materials at the Trustees’ Stores, and 
2. The market price of the material on the date of issue as would be 

determined by the   Engineer. 
 

5.9. The Engineer or his Representative shall have the power to inspect any 
material and work at any time and to order at any time – (i) for removal from 
the site of any material   which in his opinion is not in accordance with the 
contract or the instruction of the Engineer or his Representative, (ii) for the 
substitution of the proper and suitable materials, or (iii) the removal and 
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proper re-execution of any work, which in respect of material and 
workmanship is not in accordance with the contract or the instructions of 
the Engineer. The contractor shall comply with such order at his own 
expense- and within the time specified in the order. If the contractor falls to 
comply, the Engineer shall be at liberty to dispose and such materials and 
re-do any work in the manner convenient to the Trustees by engaging any 
outside agency at the risk and expense of the contractor and after giving 
him a written prior notice of 7 days. 

 

5.10. No work shall be covered up and put out of view by the contractor without 
approval of the Engineer or his Representative and whenever required by 
him the contractor shall uncover any part or parts of the work or make 
openings in or through the same as may be directed by the Engineer or his 
Representative from time to time and shall reinstate or make good those 
part of works thus affected to the satisfaction of the Engineer, all at the cost 
of the contractor.  The Trustees shall reimburse such cost as determined by 
the Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 

 

5.11. On a written order of the Engineer or his Representative the contractor 
shall delay or suspend the progress of the work till such time the written 
order to resume the execution is received by him.  During such suspension 
the contractor shall protect and secure the work to the satisfaction of the 
Engineer or his Representative. All extra expenses in giving effect to such 
order shall be considered by the Trustees, unless such suspension is 

 Otherwise provide for in the contract, or 
1. Necessary by reason of some default on the part of the Contractor, 

or 
2. Necessary by reason of climatic conditions on the site, or 
3. Necessary for proper execution of the works or for the safety of the 

works or any   part thereof.  The Engineer shall settle and determine 
such extra payment and / or   Extension of completion time to be 
allowed to the contractor, as shall, in the opinion   of the Engineer, 
be fair and reasonable. 

 If at any time before or after commencement of the work the Trustees do 
not require the whole of the work tendered for, the Engineer shall notify the 
same to the contractor in writing and the contractor shall stop further works 
in compliance of the same. The Contractor shall not be entitled to any 
claim for compensation for underived profit or for such premature stoppage 
of work or on account of curtailment of the originally intended work by 
reason of alteration made by the Engineer in the original specifications, 
drawings, designs and instruction. 

 

5.12. When the whole of the work has been completed to the satisfaction of the 
Engineer and has passed any final test prescribed in the contract, the 
contractor shall, within 21 days of submission of his application to the 
Engineer be entitled to receive from him a certificate for completion of work 
in Form G.C.1 annexed hereto. If any part of the total work having been 
completed to the satisfaction of the Engineer, be takeover and / or used by 
the Trustees the Contractor shall on application be entitled to partial 
completion certificate in the Form of G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance period of 
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the contract, if any, shall commence from the date mentioned in such 
certificate so far as the completed portion of the work is concerned. 

 

 
6666.... TERMS OF PAYMENTTERMS OF PAYMENTTERMS OF PAYMENTTERMS OF PAYMENT:::: 
 

6.1. No Sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and until a 
certificate of final completion in Form G.C.2 has been given by the 
Engineer.  On account payments, if any, made prior to issue of the 
certificate in Form G.C.2, shall all be treated as mere advances, which shall 
stand recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 
 

6.2. All payments shall be made to the Contractor on the basis of measurement 
of actual work done, as recorded in the Trustees’ measurement books and 
at accepted tendered or at agreed rates, as the case may be except as 
otherwise provided in the contract and when the Engineer decided any 
other rate for change in the scope of work or omission, if any, on the part of 
the Contractor. 

 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an 
initially stipulated completion period of 4 months or more, on account 
payments may be made at the discretion of the Engineer or his 
Representative at intervals deemed suitable and justified by him. Provided 
always that, subject to execution of work of substantial value in the context 
of the contract price, the interval of such on account payments shall be 
decided by the Engineer or his Representative, which shall ordinarily not be 
less than 1 month in between two payments for on account bill and / or 
advance. 

 

6.4. Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and / or the 
Engineer. The Contractor or his duly accredited Representative or Agent 
shall remain present at the time of such measurement and assist the 
Engineer’s Representative in every manner required by him. After the 
measurements taken have been entered in the Measurement Book, the 
Contractor or his Agent shall sign the Measurement Book at the end of 
such Measurements over the Contractor’s Rubber Stamp as a taken of 
acceptance of all such measurements, recorded above and prior to such 
signature. If the Contractor or his Agent fails to participate even other 3 
days written notice from the Engineer’s Representative the measurement 
shall be taken ex-part by the Engineer’s representative and those shall be 
accepted by the Contractor. 

 

6.5. Based on the quantum of work and the value thereof computed in the 
Measurement Book, the Contractor shall type out his bill in the proforma 
approved by the Engineer and submit the same to the Engineer’s 
Representative in quadruplicate, duly signed by him or his accredited Agent 
over his Rubber Stamp. The Engineer or his Representative may, in his 
absolute discretion, allow advance payment against such bill to the extent 
of an amount not exceeding 75% of the “net payable’ sum of the said bill, 
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subject to adjustment thereof against the bill at the time of checking and 
auditing the bill at the Trustees end., The measurement Book will not be 
handed over to the Contractor; but he will obtain the abstracts of quantities, 
amount and recoveries to type out the bill. 

 

6.6. At the discretion of the Engineer or his Representative and only in respect 
of accepted offers/ where estimated amount put to tender would be             
` 2,00,000/- or more, advance payment may be made to the extent of 75% 
of the value of any material purchased and brought to the site by the 
Contractor. Provided always that: 
 

i. The materials shall, in the opinion of the Engineer or his 
Representative, be of imperishable nature. 
 

ii.      The value of such materials shall be assessed by the Engineer or his 
Representative, at their own discretion. 

 

iii.      A formal agreement has been drawn up with the contractor, under 
which the Trustees secure a lien on the contractor’s materials. 

 

iv.      The materials are safe-guarded by the contractor against losses, 
shortage and misuse due to the contractor postponing the execution 
of the work or otherwise. 

 

v. In the event of shortage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an 
indemnity Bond in the proforma and manner acceptable to Trustee’ 
whereby the contractor shall indemnify the Trustees’ against all 
financial loss/ damage, on account of loss/ damage to such 
materials for whatever reasons. 
 

vi. In the event of storage of such materials outside the Trustees’ 
protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee favoring the Trustees and for the same 
sum as is being advance, in the proforma and manner acceptable to 
the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of 
any Nationalized Bank or a Scheduled Commercial bank, as the 
case may be, acceptable to the Trustees and shall remain valid till 
the anticipated period of consumption of such materials in the work. 
The Bank Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to the 
Trustees by the Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the Engineer on 
behalf of the Trustees, the Bank has extended the validity of the 
Guarantee. 
 

vii. The amount of advance shall be recoverable from the contractor’s 
bills or any other dues, progressively with the consumption of the 
materials on the basis of quantity consumed. Consequent on full 
recovery of the advance the Indemnity Bond / Bank Guarantee, vide 
sub-clause (v) & (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 
 

6.7. No Certificate of the Engineer or his Representative shall protect the 
Contractor against or prevent the Trustees from obtaining repayment from 



 19

the Contractor, in case the Engineer or his Representative should over 
certify for payment or the Trustees should over-pay the Contractor on any 
account. 
 

6.8. No claim for interest shall be admissible to the Contractor at any stage and 
in respect of any money or balance or Bank Guarantee, which may be due 
to the Contractor from the Trustees, owing to dispute or otherwise or for 
any delay on the part of the Trustees in making interim or final payment or 
otherwise. 

 

 
7777.... VARIATION AND ITS VALUATIONVARIATION AND ITS VALUATIONVARIATION AND ITS VALUATIONVARIATION AND ITS VALUATION:::: 

 

7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated 
as estimated quantities of the work and shall never be deemed as actual or 
correct quantities of the works to be executed by the contractor in fulfillment 
of his obligation under the contract. 
 

7.2. The Engineer shall have the power to order the Contractor in writing to 
make any variation of the Quantity, quantity or form of the works or any part 
thereof that may, in his opinion, be necessary and the Contractor upon 
receipt of such an order shall act as follows: 
 

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any work included in the contract. 

c)  Change the Character or quality or kind of any work included in the 
contract. 

 

d) Change the levels, lines, position and dimensions of any part of the 
work, and 

 

e)  Execute extra and additional work of any kind necessary for completion 
of the works. 

 
7.3. No such variation shall in any way vitiate or invalidate the contract or be 

treated as revocation of the contract, but the value (if any) of all such 
variations evaluated in accordance with the Engineer’s sole decision shall 
be taken into account and the contract price shall be varied accordingly. 
 

7.4. Provided always that written order of the Engineer shall not be required for 
increase or decrease in the quantity of any work up to 15% where such 
increase or decrease is not the result of any variation order given under this 
clause but is the result of the quantities exceeding or being less than those 
stated in the bill of quantities. Provided also that verbal order of variation 
from the Engineer shall be complied with by the Contractor and the 
Engineer’s subsequent written confirmation of such verbal order shall be 
deemed to be an order in writing within the meaning of this clause. 
 

7.5. a)   The Contractor shall not be entitled to any claim of extra or additional 
work unless they have been carried out under the written orders of the 
Engineer. 
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b)  The Engineer shall solely determine the amount (if any) to be added to 
or deducted from the sum named in the tender in respect of any extra 
work done or work omitted by his order. 

 

c)   All extra, additional or substituted work done or work omitted by order of 
the Engineer shall be valued on the basis of the rates and prices set out 
in the contract, if in the opinion of the Engineer, the same shall be 
applicable. If the contract does not contain any rates or prices directly 
applicable to the extra additional or substituted work, then the Engineer 
may decided the suitable rates on the basis of Schedule of Rates 
(including surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted contractual 
percentage, if any thereon. In all other cases the Engineer shall solely 
determine suitable rates in the manner deemed by him as fair and 
reasonable, and his decision shall be final, binding and conclusive. 

 

d)  If the nature or amount of any omission or addition relative to the nature 
or amount of the whole of the contract work or to any part thereof shall 
be such that, in the opinion of the Engineer, the rate of prices contained 
in the contract for any item of the works or the rate as evaluated under 
sub-clauses (b) and (c) of this clause, is by reason of such omission or 
addition rendered unreasonable or in-applicable the Engineer shall fix 
such other rate or price as he deems proper and the Engineer’s 
decision shall be final, binding and conclusive. 

 
 

8888.... DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / 
TERMINATION OF  CONTRACTTERMINATION OF  CONTRACTTERMINATION OF  CONTRACTTERMINATION OF  CONTRACT    

    
8.1. Should the quantum of extra or additional work of any kind or delayed 

availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotions or other special circumstances of any 
kind beyond the control of the Contractor cause delay in completing the 
work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence of 
the reason and the Engineer shall thereupon consider the stated reasons in 
the manner deemed necessary and shall either reject the application or 
determine and allow in writing the extension period as he would deem 
proper for completion of the work, with or without the imposition of 
“Liquidated Damaged” Clause (No. 8.3 hereof) on the Contractor and his 
decision shall be binding on the contractor.  If an extension of completion 
time is granted by the Engineer, the clause No. 8.3 of the Liquidated 
damage shall apply from its date of expiry, if the work be not completed 
within the extended time, unless stated otherwise in the decision 
communication by the Engineer, as aforesaid.    
    

8.2. a)    If the Contractor fails to complete the work within the stipulated dates or 
such extension thereof as communicated by the Engineer in writing, the 
contractor shall pay as compensation (Liquidated Damage) to the Trustees 
and not as a penalty, ½ ½ ½ ½ % (half percent) of the total value of work (contract 
price) as mentioned in the latter of acceptance of the tender/offer, for every 
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week or part thereof the work remains unfinished. Provided always that the 
amount of such compensation shall not exceed 10% the said value of work.    
    

b) Without prejudice to any of their legal rights, the Trustees shall have the 
power to recover the said amount of compensation / damage in Sub-Clause 
(a) of this clause, from any money due or likely to become due to the 
contractor.  The payment or deduction of such compensation / damage 
shall not relieve the Contractor from his obligation to complete the work or 
from any of his other obligations / liabilities under the contract and in case 
of the Contractor’s failure and at  the absolute discreti9on of the Engineer, 
the work may be ordered to be completed by some other agency at the risk 
and expense of the Contractor, after a minimum three days notice in writing 
has been given to the contractor by the Engineer or his Representative. 
 

8.3. Without being liable for any compensation to the Contractor , the Trustees 
may , in their absolute discretion , terminate the contract due to occurrence 
of any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive:    
 

(i) The Contractor has abandoned the contract. 
 

(ii) In the opinion of the Engineer, either the performance of the 
Contractor is not satisfactory or the work is not getting completed 
within the agreed period on account of Contractor’s lapses. 

 

(iii) The Contractor has failed to commence the work or has without any 
lawful excuse under these conditions, has kept the work suspended 
despite receiving  the Engineer’s or his Representative’s written 
notice to  proceed with the work. 

 

(iv) The Contractor has failed to remove materials from site after 
receiving from the Engineer or his Representative the written notice 
stating that the said materials or work are rejected by him . 

 

(v) The Contractor is not executing the work in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

(vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor to any officer, servant or 
representative of the Trustees or to any person on his or their behalf 
in relation to the obtaining or to the execution of the contract. 

 

(vii) The Contractor is adjudged insolvent or enters in to composition with 
his creditors or being a company goes in to liquidation either 
compulsorily or voluntarily. 

    
8.3.1 Upon receipt of the letter of termination of work, which may be issued by 

the Engineer on behalf of the Trustees, the Contractor shall hand over all 
the Trustees’ tools, plant and materials issued to him at the place to be 
ascertained from the Engineer, within 7 days of receipt of such letter. 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power 
to complete the Work through any other agency of the Contractor’s risk and 
expense and the Contractor shall be debited any sum or sums that may be 
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expended in completing the work beyond the amount that would have been 
due to the contractor, had he duly completed the whole of the work in 
accordance with the contract. 

 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive 
payment of only 90 % of the value of the work actually done or materials 
actually supplied by him and subject to recoveries as per contracts, 
provided the work done and materials conform to specifications at the time 
of taking over by the Trustees.  The payment for work shall be based on 
measurements of actual work done and priced at approved contract rates 
or other rates, as decided by the Engineer.  The payment for materials 
supplied shall be at the rates as decided by the Engineer, which shall in no 
case be more than market rates prevailing at the time of talking over by the 
Trustees. The Engineer’s decision in all such case shall be final, binding 
and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the Contractor’s 
Liabilities to the Trustees and known in all respect. 

 

 
9999.... MAINTENANCE AND REFUND OF SECURITY DEPOSITMAINTENANCE AND REFUND OF SECURITY DEPOSITMAINTENANCE AND REFUND OF SECURITY DEPOSITMAINTENANCE AND REFUND OF SECURITY DEPOSIT    
    

9.1. On completion of execution of the work the contractor shall maintain t6he 
same for a period, as may be specified in the form of a Special Condition of 
the Contract, from the date mentioned in the initial Completion Certificate in 
the Form G.C.1.  Any defect / fault, which may appear in the work during 
aforesaid maintenance period, arising, in the sole opinion of the Engineer 
or his Representative, from materials or workmanship not in accordance 
with the contract or the instruction of the Engineer or his Representative, 
shall, upon the written notice of the Engineer or his Representative, be 
amended and made good  by the Contractor at his own cost within seven 
days of the date of such notice, to the satisfaction of the Engineer or his 
Representative, failing which the Engineer or his Representative shall have 
the defects amended and made good through other agency at the 
Contractor’s risk and cost and all expenses, consequent thereon or 
incidental thereto, shall be recoverable from the Contractor in manner 
deemed suitable by the Engineer. 
 

9.2. The Contract shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a final Completion 
Certificate in from G.C. 2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the 
Contract including that in the maintenance period, if any, have been fulfilled 
by the Contractor.  Previous entry on the works or taking possession, 
working or using thereof by the trustees shall not relive the Contractor of his 
obligations under the contract for full and final completion of the work. 

 

9.3. On completion of the contract in the manner aforesaid, the Contractor may 
apply for the refund of his Security Deposit by submitting to the Engineer 
(i)The Treasury Receipts granted for the amount of  Security held by the 
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in from 
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G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to the 
Contractor, after making deduction there from in respect of any sum due to 
the Trustees from the Contractor. 

 
 

10101010.... INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES &     
ARBITRATIONARBITRATIONARBITRATIONARBITRATION 

 

10.1. In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications and Instructions or as to the quality of  workmanship or as to 
the materials used in the work or the execution of the work whether during 
the progress of the work or after the completion and whether before or after 
the determination , abandonment or breach of  the contract the decision of 
the Engineer shall be final and binding on all parties to the contract and 
shall forthwith be given effect to by the Contractor. 

 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and 
give a decision. 

 

10.3.  If , however , the contractor be still dissatisfied with the decision of the 
Chairman, he shall, within 15 days after receiving notice of such decision 
required that within 60 days from his written notice , the Chairman shall 
refer the matter to an Arbitrator of the panel of Arbitrators to be maintained 
by the Trustees for the purpose and any such reference shall be deemed to 
be a submission to arbitration within the meaning of  Indian Arbitration Act , 
l940 or any statutory modification thereof. 

 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which it was left by his predecessor. 

 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 
issues notice to both the parties fixing the date of first hearing. 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof.  The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the parties. 

 

10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the 
Arbitrator in his sole discretion.  Upon every or any such reference to cost 
of any incidental to the reference and award respectively shall be in 
discretion of the Arbitrator who may determine, the amount thereof or by 
whom and to whom and in what manner the same shall be borne and paid. 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 
to the provisions of the Indian Arbitration Act, 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item 
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of disputes and respective claim referred to him by each party and give 
reason for the award. 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract 
within only the parameters of scope and conditions of the contract in 
question. 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made there under, for the time being in force, shall 
apply to the arbitration proceedings under this Clause. 

 

10.4. The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decisions.  The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration. 
 

10.5. Provided always as follows: 
 

(a) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 
would apply in the case of contracts, where tendered amount appearing in 
the letter of acceptance of the tender / offer is less than Rs. 40,00,000/-. 
 

(b) The Contractor shall have to raise disputes or differences of any kind 
whatsoever in relation to the execution of the work to the Engineer within 
30 days from the date of occurrence of the cause of dispute and before the 
preparation of the final bill, giving detailed justifications, in the context of 
contract conditions. 
 

(c) Contractor’s dispute, if any, arising only during the maintenance 
period stipulated in the contract, must be submitted to the Engineer, with 
detailed justifications in the context of contract Conditions, before the final 
completion of the work. No dispute or difference on any matter 
whatsoever, pertaining to the contract can be raised by the contractor after 
the completion of the work. 
 

(d) Contractor’s claim / dispute raised beyond the time limits prescribed 
in sub-clauses 8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by 
the Engineer and / or by any Arbitrator, subsequently. 
 

(e) The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators on their sole discretion, by adding the names of new Arbitrators 
and / or by deleting the names of existing Arbitrators, without any 
reference to the Contractor. 
 

************************************** 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA    
    

FORM OF TENDERFORM OF TENDERFORM OF TENDERFORM OF TENDER    
 
 

  CONTRACT NOCONTRACT NOCONTRACT NOCONTRACT NO………………………………………………………. 
To, 
……………………………………………………. 
 
I/We……………………………………………………………………………………………………………………………………………………….of 
..…………………………………………………………………………………………. 
having examined the site of works, inspected the Drawings and read the 
Specifications, General and Special Conditions of Contract and Conditions of 
Tender, hereby tender and undertake to execute and complete all the works 
required to be performed in accordance with the Specification, Bill of Quantities, 
General & Special Conditions of Contract and Drawings prepared by or on behalf 
of the Trustees and at the rates and prices set out in the annexed Bill of Quantities 
with …………………….. month/week from the date of the order to commence the work 
and in the event of our Tender being accepted in full or in part, I/We also 
undertake to enter into a Contract Agreement in the Form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawings and Special & General Conditions of Contract and I / We hereby agree 
that until such Contract Agreement is executed the said Specifications, Bill of 
Quantities, Conditions of Contract and the Tender, together with the acceptance 
thereof in writing by or on behalf of the Trustees shall be the Contract. 

 
 
THE TOTAL AMOUNT OF TENDER Rs   (Not To be filled up)THE TOTAL AMOUNT OF TENDER Rs   (Not To be filled up)THE TOTAL AMOUNT OF TENDER Rs   (Not To be filled up)THE TOTAL AMOUNT OF TENDER Rs   (Not To be filled up)    

 
(Repeat in words)                                                                        (Not (Not (Not (Not totototo    be be be be filled filled filled filled up)up)up)up)                                                                                                                                                                                                                            

****************************************************************************************************************
************************************************************************************* 

 *I/We require ………….......... days/months preliminary time to arrange and 
procure the materials required by the work from date of acceptance of the Tender 
before I/We could commence the Work. 

(* This should be scored out in the case of labour contracts) 
 

I/We have deposited with KOLKATA PORT TRUST, a sum of .........................vide 
Pay Order / Demand Draft No..........................................dt...................................... 
of...................................................(name of Bank) as Earnest Money. 

 
 I/We agree that period for which the Tender shall remain open for 

acceptance shall not be less than four months. 
 

           Signature of the Tenderer   
                                            (Seal of the Tenderer)  
 
                                                                Name of the Tenderer ………………………….. 
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                                                                             Dated: …………………………... 
                                                                             Address: …………………………..………… 
                                                                                             …………………………..………..  

Witness:     
 
Signature  _________________     
 
Name      ___________________    
                                 (In Block Letters)                   
Address: ____________________                        
               ____________________        
       ____________________           
Occupation: ________________                         
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATATHE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA    
 

FORM OF AGREEMENTFORM OF AGREEMENTFORM OF AGREEMENTFORM OF AGREEMENT    
 
 
 
THIS AGREEMENT made this ………………………..day of………………….200………….between the 
Board of Trustees for the Port  of  Kolkata, a body corporate constituted by the 
Major Port Trusts Act, 1963 (thereinafter called “Trustees” which expression shall 
unless excluded by or repugnant to the context be deemed to include their 
successors in office) of the one part and 
…………………………………………………………………………………………………………………(hereinafter called “ the 
Contractor ”, which expression shall unless excluded by or repugnant to the 
context be deemed to include its heirs, executors, administrators, representatives 
and assignees or successors in office) of  the other part. 
 
WHEREAS the Trustees are desirous that certain works should be executed / 
constructed , viz. ……………………………………………………………………………………………….………………...and 
have accepted a Tender / Offer by the Contractor for the execution and 
maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows : 
 
1. In this Agreement words and expressions shall have the same meanings as 
are respectively assigned to them in General Conditions of Contract hereinafter 
referred to. 
2. The following documents shall be deemed to from and be read and 
construed as part of this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, the contract is added, amended, 
varied or modified in any way by mutual consent. 

 
3. In consideration of the payments to be made by the Trustees to the 
Contractor as hereinafter mentioned , the Contractor hereby covenant with the 
Trustees to execute and maintain the work in conformity in all respects with the 
provisions of the contract. 
 
4. The Trustees hereby covenants to pay to the Contractor, in consideration of 
such execution and maintenance of the Work, the Contract Prices at the times and 
in the manner prescribed by the Contract. 
 

IN WITNESS whereof of the parties hereto have caused their respective 
Common Seals to be hereunto affixed (or have hereunto set their respective 
hands and seals) the day and year first above written. 
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The Seal of……………………………………………………………………………………… 
………………………………………………………………………………………………….. 
 

Was hereunto affixed in the presence of: 
Name-------------------------------------------------------------------------------- 
Address--------------------------------------------------------------------------------------
…………………………………………………………………………………………………...………………………………………………………………… 
 
 
                                                                  OrOrOrOr    
 

    
SIGNED, SEALED AND DELIVEREDSIGNED, SEALED AND DELIVEREDSIGNED, SEALED AND DELIVEREDSIGNED, SEALED AND DELIVERED    

 
 
by the said ……………………………………………………………………………………………….. 
 
In the presence of: 
 
Name-------------------------------------------------------------------------------- 
 Address: ---------------------------------------------------------------------------------------
…………………………………………………………………………………………………. 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………...    
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KOLKATA PORT TRKOLKATA PORT TRKOLKATA PORT TRKOLKATA PORT TRUUUUSTSTSTST    
 

 
 
 
   Contractor: ---------------------------------------------------------------------------------- 
   Address:      ---------------------------------------------------------------------------------  
                                  ……………………………………………………………………… 
Date of Completion: ………………………………………………………....................... 

 

Dear Sir/s, 

This is to certify that the following works viz. 

Name of the Work -----------------------------------------------------------------------------------

……………………………………………………………………………………………. 

Estimate Number E.E.O ………………………………..dt……………………………....  

      C.E.O…………………………………dt …………………………….. 

Work Order Number ------------------------------------------ dt----------------------------------- 

Allocation  -------------------------------------------------------------------------------------------- 

Contract Number  ------------------------------------------------------------------------------------ 

Which was carried out by you is in the opinion of the undersigned completing in 

every respect on the _________ day of _____________.20_________ in 

accordance with the terms of the Contract and you are required to maintain the 

work in accordance with clause 62 of the General Conditions of Contract and 

under the provisions of the Contract for a period of  --------------------------------------

days /weeks / months / years. 

 

 From the………………………...day of ……….…………….. 20 …………… 

           to the ……………………………day of ………………….….. 20 …………… 

 
 

Signature (………………………………………) 
                (Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)(Engineer / Engineer’s Representative)    

    
Name…………………...………………………………… 

 
Designation………………………………………………. 

 
 
 

Office Seal 
 
 

c.c. to The Deputy Chief Engineer (         ) 

           The Deputy Manager (        ) 

           Financial Adviser & Chief Accounts Officer/ 

           Manager (Finance), Haldia Dock Complex. 

 

FORM G.C.1 
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KOLKATA PORT TRKOLKATA PORT TRKOLKATA PORT TRKOLKATA PORT TRUUUUSTSTSTST    

 

 
 
 
 
The Financial Adviser & Chief Accounts Officer. 
The Manager (finance), Haldia Dock Complex. 
 

 
CERTIFICATE OF FINAL COMPLETIONCERTIFICATE OF FINAL COMPLETIONCERTIFICATE OF FINAL COMPLETIONCERTIFICATE OF FINAL COMPLETION 

This is to certify that the following works viz. 
 
 
Name of Work ----------------------------------------------------------------------------------------- 

Estimate No. E.E.O. No. ……………………………………… dt ……………………… 

        C.E.O. No …………………………………...…….dt ……………………… 

Work Order No.……………………………………………...….dt ……………………… 

Contract No. ------------------------------------------------------------------------------------------- 

Resoln. No & Meeting No -------------------------------------------------------------------------- 

Allocation ---------------------------------------------------------------------------------------------- 

Which was carried out by Shri / ---------------------------------------------------------------

Messrs………………………………………………………………is now  complete in every respect in 

accordance with the terms of the Contract and that all the obligations under 

Contract have been fulfilled by the Contractor. 

 
 
 
 
 

Signature (………………………………………) 
    (Engine(Engine(Engine(Engineer / Engineer’s Representative)er / Engineer’s Representative)er / Engineer’s Representative)er / Engineer’s Representative)    

 
 

Name………………………………………………………… 
 

Designation………………………………………………. 
 
 

Office Seal 
 
 
 

    

FORM G.C.2 
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KOLKATA PORT TRUSTKOLKATA PORT TRUSTKOLKATA PORT TRUSTKOLKATA PORT TRUST    
 

 
    

 (‘No Claim’ Certificate From Contractor) 
 
The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 
 

(Attn:…………………………………………………………..) 
 

(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 

was executed) 
 
Dear Sir, 
 
I / We do hereby declare that I / We have received full and final payment from 
Kolkata Port Trust for the execution of the following work, viz. 
 
Name of Work ------------------------------------------------------------------------------------ 
 
Work Order No …………………………………….. dt ……………………………… 
 
Contract No ………………………………………… dt……………………………… 
 
Agreement No ………………....…………………….dt…………………….….…….. 
 
and I / We have no further claim against Kolkata Port Trust in respect of the above 
mentioned job. 
 

   Yours faithfully, 
 
 

        (Signature of Contractor) 
 

Date .………………………….…………………… 
 

Name of Contractor ………..……………………………………… 
 

Address ……….…………………………………………………… 
 

……………………………………………………………. 
 
 

(Official Seal of the Contractor) 
 
 
 

FORM G.C.3 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security 
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any 
nationalinationalinationalinationalized Bank of India on Nonzed Bank of India on Nonzed Bank of India on Nonzed Bank of India on Non----Judicial Stamp Paper worth Rs.50/Judicial Stamp Paper worth Rs.50/Judicial Stamp Paper worth Rs.50/Judicial Stamp Paper worth Rs.50/----        or as or as or as or as 
decided by the Engineer / Legal Adviser of the Trustees.decided by the Engineer / Legal Adviser of the Trustees.decided by the Engineer / Legal Adviser of the Trustees.decided by the Engineer / Legal Adviser of the Trustees. 
 
To 
The Board of Trustees 
for the Port of Kolkata. 
 
 

BANK GUARANTEE 
NO……………………………………DATE………………………………… 

Name of issuing Bank ………………………..………………………………………………... 
Name of Branch………………………………………………………... 
…………………………………………………………………………. 
Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - 
duly constituted under the Major port Trust Act, 1963 ( Act  38  of 1963),  having 
agreed to exempt Shri / Messrs ------------------------------------------------------------------
.……………………………………………………………………………. a proprietary / Partnership / Limited / 
Registered Company, having its Registered Office at ............... ................... ...... .. 
.................. 
(hereinafter referred to as “The Contractor”) from cash payment of Security 
Deposit / Payment of Security Deposit through deduction from the Contractors’ 
bills under the terms and conditions of a contract made between the Trustees and 
the Contractor for ………………… …………………… …… … ……………… (write the name of the work as 
per Work Order) in terms of the Work order No ….… …………………………………………. 
ated……………………………..(hereinafter referred to as “the said contract”), for the due 
fulfillment by the contractor of all the terms and conditions contained in the said 
contract, on submission of a bank Guarantee for Rs ……… ……… ……… … (Rupees 
……………… ……………… ……………… ………………… …………………… ……… ) 
we,………………………………………….Branch, Kolkata…………………...……………/ Haldia, do on the 
advise of  the contractor, hereby undertake to indemnify and keep indemnified the 
Trustees to the extent of the said sum of Rs …………………  (Rupees .................. 
...................... ........................... ... .... .................... .............................................) 
We………………………….........……Branch,Kolkata ………………………………/Haldia, further agree that 
if a written demand is made by the Trustees through any of its officials for 
honoring the Bank Guarantee constituted by these presents, 
We,…………………………………………. Branch, Kolkata ……… ………………….. /Haldia shall have no 
right to decline to cash the same for any reason whatsoever and shall cash the 
same and pay the sum so demanded to the Trustees within a week from the date 
of such demand by an A/c. Payee Banker’s Cheque drawn in favour of “Kolkata 
Port Trust”, without any demur. Even if there be any dispute between the 
contractor and the Trustees, this would be no ground for us,…………… 
…………………………………………………….(Name of Bank), ……… …… ……………. Branch, 
Kolkata…………………………../Haldia to decline to honour the Bank Guarantee in the 
manner aforesaid. The very fact that We,  ………… ………… …………… ……… 
………Branch,Kolkata ……………………………. /Haldia, decline or fail or neglect to honour the 
Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the 
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Trustees to enforce the Bank Guarantee unconditionally without any reference, 
whatsoever, to the contractor. 
 
2.       We,………..………………………………………………………………………..Branch,Kolkata……...……………………

…/Haldia, further agree that a mere demand by the Trustees at any time and in 
the manner aforesaid, is sufficient for us, …………... ……………… Branch, Kolkata 
………………………….. / Haldia, to pay the amount covered by this Bank Guarantee in 
full and in the manner aforesaid and within the time aforesaid without 
reference to the contractor and no protest by the contractor, made either 
directly or indirectly or through Court , can be valid ground for us, ………… 
………………………………… ……………… ………… …Branch,Kolkata ………………………………. /Haldia, to 
decline or fail or neglect to make payment to the Trustees in, the manner and 
within the time aforesaid. 

 
3.         We, …………………………………………………. Branch, Kolkata ……………………… / Haldia, further 

agree that the Bank Guaranteed herein contained shall remain in full force and 
effect, during the period that is taken for the due performance of the said 
contract by the contractor and that is shall continue to be enforceable till all 
the dues of the Trustees under and/or by virtue of the terms and conditions of 
the said contract have been fully paid and its claim satisfied and/or discharged 
in full and/or till the Trustees certify that the terms and conditions of the said 
contract have been fully and properly observed/fulfilled by the contractor and 
accordingly, the Trustees have discharged the Bank Guarantee, subject 
however, that this guarantee shall remain valid up to and inclusive of 
……………………………………….day of …………………..20.……and subject all so that the provision 
that the Trustees shall have no right to demand payment against this 
guarantee after the expiry of 6(six) calendar months from the expiry of the 
aforesaid validity period up to …………………………. Or any extension thereof made by 
us, …………………..Branch, Kolkata …………………………../ Haldia, in further extending the 
said validity period of this Bank Guarantee on Non-Judicial Stamp Paper of 
appropriate value, as required / determined by the Trustees, only on a written 
request by the Trustees to the contractor for such extension of validity of this 
Bank Guarantee. 

 
4.       We, ……… …… ……… …………………………… …… …………………. Branch, Kolkata ……………………………. 

/ Haldia, further agree that, without our consent and without affecting in any 
manner our obligations hereunder, the Trustees shall have the fullest liberty to 
vary from time to time any of the terms and conditions of the said contract or 
to extend the time for full performance of the said contract including fulfilling all 
obligations under the said contract by the contractor or to postpone for any 
time or from time to time any of the powers exercisable by the Trustees 
against the contractor and to forebear or enforce any of terms and conditions 
relating to the said contract and We, ……………………………….. Branch, Kolkata 
…………………………../Haldia, shall not be relieved from our liability by reason of any 
such variation or extension being granted to the contractor or for any fore-
bearance, act or commission on the part of the Trustees or any indulgence by 
the Trustees to the contractor or by any such matter or thing of whatsoever 
nature, which under the law relating to sureties would, but for this provision, 
have effect of so relieving us,……………………………………Branch, 
Kolkata………………………………./Haldia. 
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5.       We ………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake 
not to revoke this Bank Guarantee during its currency except with the previous 
consent of the Trustees in writing. 
 
 

SIGNATURE…………….……………………………… 
NAME…………………………………………………… 

DESIGNATION…………….…………………………… 
 

(Duly constituted attorney for and on behalf of) 
 

BANK…………………………………………………… 
BRANCH……………..………………………………… 

Kolkata………………………/ HALDIA. 
 
 
 

(OFFICIAL SEAL OF THE BANK) 
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INTEGRITY PACTINTEGRITY PACTINTEGRITY PACTINTEGRITY PACT    
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal” 
                                                                           And  
……………………………………………………………….hereinafter referred to as “The Bidder/Contractor” 
                                                              Preamble 
The principal intends to award, under laid  down organizational procedures, 
contract/s for……………………………………The Principal values  full compliances with all 
relevant  laws of the land, rules,  regulations, economic use  of resources and of  
fairness/ transparency in its  relations with its  Bidder(s) and/ or  contractor(s). 
In order to achieve these goals, the Principal will appoint an Independent External 
Monitor (IEM), who will monitor the tender process and the execution of the 
contract for compliance with the principles mentioned above. 
 
Section Section Section Section 1 1 1 1 ----    CommitmentsCommitmentsCommitmentsCommitments    of the Principalof the Principalof the Principalof the Principal    

(1) The  Principal commits  itself to take  measures necessary to prevent  
corruption and to observe the following  principles:- 
a.  No employee of the Principal, personally or  through family members, 

will,  in  connection with the tender  for, or the  execution of a contract, 
demand, take  a promise for or  accept, for self or  third  person, any 
materials   or immaterial benefit which the person is not  legally  entitled 
to. 

b.  The Principal will, during the tender process, treat all Bidder(s) with 
equity and reason. The  Principal will,  in particular, before and during  
the tender process, provide  to all Bidder(s) the same  information and  
will not  provide to any Bidder(s) confidential/additional information 
through which the  Bidder(s) could obtain an advantage  in  relation to 
the  tender  process or the  contract execution. 

c. The Principal will exclude from the process all known prejudiced 
persons. 

 
(2) If the Principal obtains information on the conduct of any of its employees 

which is a criminal offence under the IPC/PC Act, or if there be a 
substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and in addition can initiate disciplinary actions. 

Section 2 Section 2 Section 2 Section 2 ----    Commitments of the Bidder(s)/Contractor(s)Commitments of the Bidder(s)/Contractor(s)Commitments of the Bidder(s)/Contractor(s)Commitments of the Bidder(s)/Contractor(s)    
(1)   The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 
during his participation in the tender process and during the contract 
execution. 

        a.  The Bidder(s)/Contractor(s) will not, directly or  through any other person 
or  firm, offer, promise or  give to any of the Principal’s employees involved 
in the tender  process or the  execution of the contract or to any third 
person any material or other  benefit which he/she is not  legally entitled  
to, in order to obtain in exchange any advantage of any kind  whatsoever  
during the tender process or  during  the execution of the contract. 

 
        b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
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contracts, submission or non- submission of bid or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 

 
       c.  The Bidder(s)/Contractor (s) will not  commit any offence  under the  

relevant  IPC/PC Act; further the Bidder(s)/Contractor(s) will not use  
improperly, for  purpose of  competition or personal gain, or  pass  on to 
others, any information or document provided by the  Principal as part of 
the business  relationship, regarding  plans, technical proposals and 
business  details including  information  contained or  transmitted 
electronically. 

 
       d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and 

address of the Agents/representative in India, if any. Similarly the 
Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and 
address of the foreign principals, if any. Further details as mentioned in the 
“Guidelines on Indian Agents o“Guidelines on Indian Agents o“Guidelines on Indian Agents o“Guidelines on Indian Agents of Foreign Suppliers”f Foreign Suppliers”f Foreign Suppliers”f Foreign Suppliers” shall be disclosed by 
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all 
the payments made to the Indian Agent/representative have to be in Indian 
Rupees only. Copy of the Guidelines on   ‘Indian Agents of Foreign 
Suppliers” is annexed and marked as Annex-“A”. 

 
e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 

all payments he has made, is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the award of the 
contract. 

 
(2)   The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

Section Section Section Section 3:3:3:3:    Disqualification from Disqualification from Disqualification from Disqualification from tender processtender processtender processtender process    and exclusionand exclusionand exclusionand exclusion    from future from future from future from future 
contracts.contracts.contracts.contracts.    

             If the Bidder(s)/Contractor(s), before award or during  execution has 
committed a transgression through a violation of Section 2 above,  or in 
any other  form such as to put his  reliability or credibility in question, the 
Principal is entitled  to  disqualify the  Bidder(s)/Contractor(s) from the 
tender process or take action as per the  procedure mentioned in the 
“Guidelines on Banning  of  business  dealings”. Copy of the “Guidelines 
on Banning of business dealings” is annexed and marked as Annex “B”. 

Section 4 Section 4 Section 4 Section 4 ––––    Compensation for DamagesCompensation for DamagesCompensation for DamagesCompensation for Damages    
(1) If the Principal has disqualified the Bidder(s) from the tender process 

prior to the award according to Section 3, the Principal is entitled to 
demand the recover the damages equivalent to Earnest Money Deposit 
/ Bid Security. 
 

(2) If the  Principal has  terminated  the contract  according  to Section 3  or 
if the Principal is entitled  to terminate the contract according  to Section 
3, the Principal shall be  entitled  to demand  and recover from the 
Contractor liquidated  damages of the contract value or the amount 
equivalent  to Performance Bank Guarantee. 



 37

Section 5 Section 5 Section 5 Section 5 ----    Previous transgressionPrevious transgressionPrevious transgressionPrevious transgression    
(1) The Bidder declares  that no previous transgressions  occurred in the  

last  3 years with any other Company  in any country conforming  to the 
anti corruption approach  or with any other Public Sector Enterprise in 
India that could  justify his exclusion from the tender  process. 
 

(2)  If the  Bidder makes  incorrect  statement on this subject, he  can be  
disqualified  from the tender process or action can be  taken as per the  
procedure mentioned  in “Guidelines on Banning  of business  dealings”. 

SectSectSectSectiiiion 6 on 6 on 6 on 6 ––––    Equal treatment of all Bidders / Contractors/ SubcontractorsEqual treatment of all Bidders / Contractors/ SubcontractorsEqual treatment of all Bidders / Contractors/ SubcontractorsEqual treatment of all Bidders / Contractors/ Subcontractors    
(1) The Bidder(s)/ Contractor(s) undertake(s) to demand all subcontractors a 

commitment in conformity with this Integrity Pact, and to submit it to the 
Principal before contract signing. 
 

(2) The Principal will enter into agreements with identical conditions as this 
one with all Bidders, Contractors and subcontractors. 
 

(3)  The Principal will disqualify from the tender process all bidders who do 
not sign this Pact or violate its provisions. 

Section 7 Section 7 Section 7 Section 7 ----    Criminal charges against violating Bidder(s)/Contractor(s)/ Sub Criminal charges against violating Bidder(s)/Contractor(s)/ Sub Criminal charges against violating Bidder(s)/Contractor(s)/ Sub Criminal charges against violating Bidder(s)/Contractor(s)/ Sub 
contractor(s).contractor(s).contractor(s).contractor(s).    

   If the Principal obtains knowledge of  conduct  of a  Bidder, Contractor or 
Subcontractor, or  of an employee or a  representative or an associate of 
a  Bidder, Contractor or Subcontractor which constitutes  corruption, or if  
the Principal has  substantive  suspicion in this regard, the  Principal will 
inform the same  to the Chief Vigilance  Officer. 

 
Section 8 Section 8 Section 8 Section 8 ----    PactPactPactPact    DurationDurationDurationDuration::::    

                       This pact begins when both parties have legally signed it. It expires for 
the Contractors 12 months after the last payment under the contract, and 
for all other Bidders 6 months after the contract has been awarded. 

 
                        If any claim is made/ lodged  during  this  time, the same shall be 

binding  and  continue  to the valid despite  the  lapse  of this pact  as 
specified  above, unless  it is  discharged/ determined by Chairman of 
KoPT. 

 
Section 9Section 9Section 9Section 9    ----    OtherOtherOtherOther    ProvisionsProvisionsProvisionsProvisions::::    

(1) This agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Registered Office of the Principal, i.e. New Delhi. 

 
(2) Changes and supplements as well as termination notices need to be 

made in writing. Side agreements have not been made.   
 

(3) If the Contractor is a partnership or a consortium, this agreement 
must be signed by all partners or consortium members. 
 

(4) Should one or several provisions of this agreement turn out to be 
invalid, the remainder of this agreement remains valid. In this case, 
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the parties will strive to come to an agreement to their original 
intentions. 

 
 
 
 

 
______________________________                            
 
_____________________________________                   
(For & on behalf of the Principal)                                 (For & on behalf of Bidder/Contractor) 

(Office Seal)                                                                            (Office Seal) 
 

Place……………………. 
 
Date……………………. 
 
 
Witness 1: 
(Name & Address) __________________________________ 
    __________________________________ 
    __________________________________ 
                                __________________________________ 
                                  

------------------------------------------------------------------------------------------ 
 
Witness 2: 
(Name & Address)   _________________________________ 
                                 _________________________________ 

  _________________________________                                
__________________________________ 

    


