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No.: आईएंडसीएफ/एसडीएम/आरजेड/ईटी/46/163                                                        Date: 14.06.2022 

 

 

लघु निनिदा सूचिा 

SHORT TENDER NOTICE 
 

हल्दिया गोदी पररसर में निम्ननलल्दित कायय हेतु निनिदा में नदए गए योग्यता मापदंड के अिुसार एक साथ दो भाग 

प्रनिया के तहत (तकिीकी-िानिल्दिक निड एिं लागत निड) ई-निनिदा आमंनित की जाती है । 
E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per 

Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 
 

➢ कायय का िाम/  
Name of work 

: 
हल्दिया, एचडीसी में आरजेड सेक्शि के तहत पोटय टाउिनिप में दो 

साल (2022-2024) की अिनि के नलए पािी की टंकी, िाल्व चेम्बसय, 

िाटर मेि लाइि िॉि के साथ-साथ अन्य निनिि कायों की आिनिक 

सफाई सनहत पािी की आपूनतय लाइि का रिरिाि |  

Maintenance of water supply line including periodical 

cleaning of water tank, valve chambers, water main 

line wash along with other miscellaneous work for a 

period of two years (2022-2024) in Port Township 

under RZ Section at Haldia, HDC. 

   
➢ ई-निनिदा संख्या/  

E-Tender  No 

: आईएंडसीएफ/एसडीएम/आरजेड/ईटी/46 
I&CF/SDM/RZ/ET/46 

   
➢ अिुमानित लागत/ 

Estimated Cost 

: रु. 35,11,868.50 रुपये पैंतीस लाि ग्यारह हजार आठ सौ अड़सठ 

और पचास पैसा माि] 
Rs. 35,11,868.50 [Rupees Thirty Five Lakh Eleven 

Thousand Eight Hundred Sixty Eight and Paisa Fifty 

only]. 

   

 
➢ ई-निनिदा जमा करिे की 

अंनतम नतनथ/  
Last date of submission of 

e-tender  

: 06.07.2022   

अपरान्ह 15:00  िजे तक जमा की जाएगी ।/ 
Submission Up to 15:00 hrs. 

 

निनिदा और निनिदा दस्तािेज की निसृ्तत जािकारी एसएमपी, कोलकाता के िेिसाईट 

(https://smportkolkata.shipping.gov.in) पर उपलब्ध है एिं िोलीकताय उिके रेलटेल पोटयल के िेिसाईट 

https://kopt.enivida.in के माध्यम से ही िोली प्रनिया में भाग ले सकते हैं । इचु्छक ठेकेदार 

bsengupta.hdc@kolkataporttrust.gov.in  िेिसाईट पर सम्पकय  कर सकते हैं  ।  

Details of the Tender & Tender Documents are available in SMP, KOLKATA website 

(https://smportkolkata.shipping.gov.in) and have to participate in bidding process through their website 

https://kopt.enivida.in of RailTel Portal. only. Interested bidders may contact at: 

bsengupta.hdc@kolkataporttrust.gov.in 
 

 

General Manager (Engineering) 

हल्दिया गोदी पररसर/ Haldia Dock Complex 

श्यामा प्रसाद मुिजी पोटय, कोलकाता  

Syama Prasad Mookerjee Port, Kolkata 

 

 

mailto:bsengupta.hdc@kolkata
mailto:bsengupta.hdc@kolkataporttrust.gov.in
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 सय्मा प्रसाद मुखर्जी पोर्त, कोलकार्ा  

Syama Prasad Mookerjee Port, Kolkata 

हल्दिया गोदद परिसि  

HALDIA DOCK COMPLEX 

 

 

 BIDDING DOCUMENTS 

( e-Tender) 

[Tender No.: I&CF/SDM/RZ/ET/46] 

FOR 

Maintenance of water supply line including periodical cleaning 

of water tank, valve chambers, water main line wash along with 

other miscellaneous work for a period of two years ( 2022-2024) 

in Port Township under RZ Section at Haldia, HDC.  

 

 

 

 

 
 

June - 2022 
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1. SCHEDULE OF TENDER (SOT) 

                                                

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited 

from reliable, bonafide & experienced agency with required experience as per Prequalification 

criteria stipulated in Tender Document for “Maintenance of water supply line including 

periodical cleaning of water tank, valve chambers, water main line wash along with other 

miscellaneous work for a period of two years (2022-2024) in Port Township under RZ Section 

at Haldia, HDC.” as per Bill Of Quantities to Haldia Dock Complex. Bid Document may be seen 

from SMP, KOLKATA website (https://smportkolkata.shipping.gov.in). Corrigenda or 

clarifications, if any, shall be hosted on the above mentioned website only. Bidders will have to 

participate in bidding process through website https://kopt.enivida.in of RailTel Portal only.  

  

a.   TENDER NO. 

      

I&CF/SDM/RZ/ET/46 

b.   MODE OF TENDER e-tendering System 

 

d. Date of NIT available to parties to 

download  

15.06.2022 to 06.07.2022 

e.  i)  Estimated Cost Of Work   

 

Rs. 35,11,868.50 [Rupees Thirty Five Lakh Eleven 

Thousand Eight Hundred Sixty Eight and Paisa Fifty 

only]. 

     ii) Bid Document fee 

   

    

The intending bidders should submit Bid Document Fee of 

INR Rs. 1770.00 (Rupees One Thousand Seven 

Hundred Seventy only) including 18% GST.  

     iii) Earnest Money Deposit        

 

Rs. 70,237.00 [Rupees Seventy Thousand Two Hundred 

Thirty Seven only] as Earnest Money, physically to 

Haldia Dock Complex, through DD / Banker’s Cheque in 

favour of Syama Prasad Mookerjee Port, Kolkata, Haldia 

Dock Complex on any Scheduled / Nationalized Bank , 

payable at Haldia , otherwise, their bid will be summarily 

rejected, treating the same as non-responsive. Scanned 

copy of the DD / Banker’s Cheque should be uploaded. 

    iv) Transaction Fee/ processing fee for 

bidding  in RailTel Portal 

Rs. 4,144.00 (Rupees Four Thousand One Hundred 

and Forty Four only) (Including GST) (non-refundable) 

by net-banking / Debit / Credit card at RailTel Portal only. 

g. Last date of submission of Bid Document 

fee. 

 

06.07.2022 upto 15.00 Hrs. 

 

h. Date of starting of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid.  

15.06.2022 

i.   Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid. 

06.07.2022 (Up to 3:00 P.M.) 

j.  Date & time of opening of the subject 

tender 

06.07.2022 (After 3:30 P.M.) 
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2. लघु निनिदा सूचिा 

SHORT TENDER NOTICE 
 

हल्दिया गोदी परिसि में निम्ननलल्दित कायय हेतु निनिदा में नदए गए योग्यता मापदंड के अिुसाि एक साथ दो भाग 

प्रनिया के तहत (तकिीकी-िानिल्दिक निड एिं लागत निड) ई-निनिदा आमंनित की जाती है । 
E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per 

Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 
 

➢ कायय का िाम/  
Name of work 

: 
हल्दिया, एचडीसी में आिजेड सेक्शि के तहत पोर्य र्ाउिनिप में दो 

साल (2022-2024) की अिनि के नलए पािी की रं्की, िाल्व चेम्बसय, 

िार्ि मेि लाइि िॉि के साथ-साथ अन्य निनिि कायों की आिनिक 

सफाई सनहत पािी की आपूनतय लाइि का ििििाि |  

Maintenance of water supply line including periodical 

cleaning of water tank, valve chambers, water main 

line wash along with other miscellaneous work for a 

period of two years (2022-2024) in Port Township 

under RZ Section at Haldia, HDC. 

   
➢ ई-निनिदा संख्या/  

E-Tender  No 

: आईएंडसीएफ/एसडीएम/आिजेड/ईर्ी/46 
I&CF/SDM/RZ/ET/46 

   
➢ अिुमानित लागत/ 

Estimated Cost 

: रु. 35,11,868.50 रुपये पैंतीस लाि ग्यािह हजाि आठ सौ अड़सठ 

औि पचास पैसा माि] 
Rs. 35,11,868.50 [Rupees Thirty Five Lakh Eleven 

Thousand Eight Hundred Sixty Eight and Paisa Fifty 

only]. 

   

 
➢ ई-निनिदा जमा कििे की 

अंनतम नतनथ/  
Last date of submission of 

e-tender  

: 06.07.2022   

अपिान्ह 15:00  िजे तक जमा की जाएगी ।/ 
Submission Up to 15:00 hrs. 

 

निनिदा औि निनिदा दस्तािेज की निसृ्तत जािकािी एसएमपी, कोलकाता के िेिसाईर् 

(https://smportkolkata.shipping.gov.in) पि उपलब्ध है एिं िोलीकताय उिके िेलरे्ल पोर्यल के िेिसाईर् 

https://kopt.enivida.in के माध्यम से ही िोली प्रनिया में भाग ले सकते हैं । इचु्छक ठेकेदाि 

bsengupta.hdc@kolkataporttrust.gov.in  िेिसाईर् पि सम्पकय  कि सकते हैं  ।  

Details of the Tender & Tender Documents are available in SMP, KOLKATA website 

(https://smportkolkata.shipping.gov.in) and have to participate in bidding process through their website 

https://kopt.enivida.in of RailTel Portal. only. Interested bidders may contact at: 

bsengupta.hdc@kolkataporttrust.gov.in 
 

 

General Manager (Engineering) 

हल्दिया गोदी परिसि/ Haldia Dock Complex 

श्यामा प्रसाद मुिजी पोर्य, कोलकाता  

Syama Prasad Mookerjee Port, Kolkata 

 

 

 

 

 

mailto:bsengupta.hdc@kolkata
mailto:bsengupta.hdc@kolkataporttrust.gov.in
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3. दिदिदा आमंत्रण सूचिा  

NOTICE INVITING TENDER  

कायत शीर्तक/WORK TITLE:-  हल्दिया, एचडीसी में आिजेड सेक्शि के तहत पोर्य र्ाउिनिप में दो साल (2022-2024) की 

अिनि के नलए पािी की रं्की, िाल्व चेम्बसय, िार्ि मेि लाइि िॉि के साथ-साथ अन्य निनिि कायों की आिनिक सफाई सनहत 

पािी की आपूनतय लाइि का ििििाि | 

Maintenance of water supply line including periodical cleaning of water tank, valve chambers, 

water main line wash along with other miscellaneous work for a period of two years (2022-2024) 

in Port Township under RZ Section at Haldia, HDC. 
   

3.1.   E -TENDER NO.:   I&CF/SDM/RZ/ET/46 
 

हल्दिया गोदी परिसि में दिम्नदलल्दखर् कायत हेरु् दिदिदा में ददए गए योग्यर्ा मापदंड के अिुसाि एक साथ दो भाग 

प्रदिया के र्हर् (र्किीकी-िादणल्दिक दिड एिं लागर् दिड) कुशल र्किीकी एिं दित्तीय क्षमर्ा िाले साधि 

सम्पन्न, अिुभिी एिं योग्य एर्जेंदसयो ंसे ई-दिदिदा आमंदत्रर् की र्जार्ी है । 

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited from 

resourceful, experienced and bonafide agencies with sound technical and financial capabilities on 

fulfilling the following Pre-qualification Criteria; 

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 

I) दपछले र्ीि िर्ों (31-03-2021 को समाप्त) के दौिाि औसर् िादर्तक दित्तीय कािोिाि, अिुमादिर् लागर् का 

कम से कम 30% होिा चादहए  

Average Annual Financial Turnover during the last three years, ending on 31-03-2021, should             
be at least   30% of the estimated cost. 

 

II) The bidder, must have experience of having successfully completed “similar works” (defined below) 

as the main contractor during last seven years ending on the last day of the month previous to the one in 

which tender is invited and the experience must be either of the following: 

a)  One completed work of minimum Rs. 28,09,494.80.  

b) Two completed works each of minimum value of Rs. 17,55,934.25.  

c) Three completed works each of minimum value of Rs. 14,04,747.40.  

d) Value of Contracts mentioned in the Pre-Qualification Criteria is without GST.  

III)  समाि प्रकृदर् िाले कायत का अथत है  

Similar works means: - 

Construction / Renovation of buildings or any concrete or masonry structure or water supply work or 

any combination thereof. 

iv) उप-ठेकेदाि या आपूदर्त ठेकेदाि के रूप में कायत का अिुभि, अपेदक्षर् योग्यर्ा के रूप में मान्य िही ंहोगा 

     Work experience, as a sub-contractor or supply contractor shall not be considered as the requisite 

qualification. 

3.3  निनिदा प्रानिकाि/TENDER AUTHORITY:- 

िरिष्ठ उप. प्रिंिक (आिज़ेड एिं से्प.आि र्ी) (आई एंड सीएफ प्रभाग।), हल्दिया गोदी परिसि ; श्यामा 

प्रसाद मुखर्जी पोर्त, कोलकार्ा। 

Sr. Dy. Manager (RZ & Spl RT) (I & CF Divn.), Haldia Dock Complex; Syama Prasad Mookerjee 

Port, Kolkata. 

पता/Address: 

र्ाउिदशप दसदिल मेंरे्िेंस ऑदिस, क्लस्टि- 5; पो.: हल्दिया र्ाउिदशप; दर्जला: पूित मेददिीपुि; दपि:-721607, 

पदिम िंगाल, भािर्। रे्लीफोि िंिि : 03224-263389 

Township Civil Maintenance Office, Cluster- 5; P.O.: Haldia Township; Dist.: Purba Medinipur ; PIN: 

–721607, West Bengal, India. Telephone no. : 03224-263389 
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नियत 

तािीि 

 Due 

Date 

 

 

 

06.07.2022 समय 

Time 

15:30 िजे 

तक 

UPTO 

15:00 hrs. 

निनिदा 

िोलिे 

की नतनथ 

Date of 

Opening of 

Tender 

06.07.2022 समय 

Time 

15:30 िजे से 

15:30 hrs. 

onwards. 

िोली दस्तािेज एसएमपी, कोलकाता िेिसाइर्(https://smportkolkata.shipping.gov.in) पि उपलब्ध होगा। 

िोलीदाता केिल िेलरे्ल पोर्यल की िेिसाइर् https://kopt.enivida.in of RailTel Portal के माध्यम से ही 

िोली प्रनिया में भाग ले सकते हैं । 

Bid document will be available on SMP, KOLKATA website (https://smportkolkata.shipping.gov.in) 

Bidders will have to participate in bidding process through website https://kopt.enivida.in of RailTel 

Portal only. 

Cost of Tender 

document 

(Non-refundable) 

रु. 1770.00 (रुपये एक हजाि सात सौ सत्ति माि) 18% जीएसर्ी सनहत।  

Rs. 1770.00 (Rupees One Thousand Seven Hundred Seventy only) including 

18% GST. 

Earnest Money 

Deposit 
रु. 70,237.00 [रुपये सत्ति हजाि दो सौ सैंतीस माि ] अदिम िादश, हल्दिया गोदी 

परिसि को िकद के रूप में अथिा दकसी भी अिुसूदचर्/िाष्ट्र ीयकृर् िैंक के डीडी/िैंकसत चेक के 

माध्यम से श्यामा प्रसाद मुखर्जी पोर्त, कोलकार्ा, हल्दिया गोदी परिसि के पक्ष में, देय हल्दिया के 

माध्यम से र्जमा किें। अन्यथा, आपकी िोली को अप्रदर्सादी मािकि र्त्काल खारिर्ज कि ददया 

र्जाएगा। डीडी/िैंकि चेक की सै्कि प्रदर् अपलोड किें।   

Rs. 70,237.00 [Rupees Seventy Thousand Two Hundred Thirty Seven only] 

as Earnest Money, physically to Haldia Dock Complex, through DD / Banker’s 

Cheque in favour of Syama Prasad Mookerjee Port, Kolkata, Haldia Dock 

Complex on any Scheduled / Nationalized Bank , payable at Haldia , otherwise, 

their bid will be summarily rejected, treating the same as non-responsive. 

Scanned copy of the DD / Banker’s Cheque should be uploaded. 

Time Of Completion  02 (Two) Years. 

Estimated Cost Of 

Work 
रु. 35,11,868.50 [रुपये पैंतीस लाि ग्यािह हजाि आठ सौ अड़सठ औि पचास पैसा 

माि]  

Rs. 35,11,868.50 [Rupees Thirty Five Lakh Eleven Thousand Eight Hundred 

Sixty Eight and Paisa Fifty only]. 
 

3.4. अन्य अिुदेि/OTHER INSTRUCTIONS:- 
 

3.4. 1 हल्दिया गोदी परिसि में उपयुतक्त कायत के दलए कुशल र्किीकी औि दित्तीय क्षमर्ाओ ंिाले साधि संपन्न, 

अिुभिी औि योग्य िोलीदार्ाओ ंसे दो किि आधाि (र्किीकी-िादणल्दिक भाग एिं लागर् दिड भाग ) पि ई-

दिदिदा आमंदत्रर् की र्जार्ी है। 

E-Tenderers are invited on two Cover basis (Techno Commercial Part & Price Part) from resourceful, 

experienced and bonafide bidders with sound technical and financial capabilities for the above 

mentioned work at Haldia Dock Complex. 

3.4.2 दिदिदा दस्तािेर्ज संिंधी दिििण औि दिदिदा दस्तािेर्जो ंके दकसी भी परिदशष्ट् / शुल्दिपत्र की अदधसूचिा 

एसएमपी, कोलकार्ा की िेिसाइर् (https://smportkolkata.shipping.gov.in) पि उपलब्ध है एिं िोलीकर्ात 

िेलरे्ल पोर्तल के िेिसाइर् https://kopt.enivida.in  के माध्यम से ही िोली प्रदिया में भाग ले सकरे् हैं । 
Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender documents 

are available in web site from SMP, KOLKATA website (https://smportkolkata.shipping.gov.in) and have to 

participate in bidding process through their website https://kopt.enivida.inof RailTel Portal only. 

3.4.3 ई-दिदिदा दस्तािेर्ज ि र्ो डाक द्वािा र्जािी दकया र्जाएगा औि ि ही िेचा र्जाएगा। 

E-Tender Document shall neither be issued by post nor sold. 

https://kopt.enivida.in/
https://kopt.enivida.in/
https://kopt.enivida.in/


7 

3.4.4 ई-दिदिदाकािो ंको िेिसाइर् से डाउिलोड दकए गए दिदिदा दस्तािेर्ज के दकसी भी खंड में   संशोदधर्/आशोधि 

परििर्ति/हर्ािे की अिुमदर् िही ंहै। यदद दिदिदा प्रसु्तर् कििे के िाद उसमें कोई परििर्ति/दिसंगदर् पाई र्जार्ी है, र्ो 

र्जमा दकए गए प्रस्ताि को रु्िंर् खारिर्ज कि ददया र्जाएगा। 

E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded 

from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will 

be summarily rejected. 

3.4.5 िोलीदार्ाओ ं को ई-दिदिदा दस्तािेर्ज के "िोलीदार्ाओ ं को दिदेश" में दिधातरिर् िोली दस्तािेर्ज र्जमा कििा 

होगा। न्यासी र्जमा दकए दस्तािेर्ज/प्रमाणपत्र की प्रदर्यो ंको मूल प्रदर् से सत्यादपर् कििे का अदधकाि िखरे् हैं। 

Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-tender 

document. Trustees reserve the right to verify the submitted copies of documents / credentials with the 

original documents. 

3.4.6 िोलीदार्ाओ ं को ई-दिदिदा दस्तािेर्ज के "िोलीदार्ाओ ं को दिदेश" में दिधातरिर् िोली दस्तािेर्ज र्जमा कििा 

होगा। न्यासी र्जमा दकए दस्तािेर्ज/प्रमाणपत्र की प्रदर्यो ंको मूल प्रदर् से सत्यादपर् कििे का अदधकाि िखरे् हैं। 

The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 

1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed 

there under. An amount of cess as per prevalent rate (presently @ 1% of the billed amount) shall be 

progressively recovered from all the bills of the contractor for onward transmission of the same to the 

appropriate authority. 

3.4.7 ई-दिदिदा, दिदिदा र्जमा कििे औि खोलिे की उपिोक्त दिददतष्ट् अंदर्म दर्दथ को िेलरे्ल पोर्तल के https:// 

KoPT.enivida.in के माध्यम से 15:00 िरे्ज र्क स्वीकाि दकए र्जाएंगे।  

E-Tenderers will be received through https://kopt.enivida.in of RailTel Portal up to 15:00 hrs. on the last 

date of submission and opening of tender specified above.  

3.4.8 दिधातरिर् दर्दथ को दोपहि 3.30 िरे्ज के रु्िंर् िाद ई-दिदिदा का र्किीकी-िादणल्दिक भाग खोला र्जाएगा।  

Techno Commercial Part of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated date.  

3.4.9 केिल र्किीकी औि व्यािसादयक रूप से योग्य िोलीदार्ाओ ंका लागर् भाग सभी संिंदधर्ो ंको सूदचर् किरे् हुए 

पििर्ी र्ािीख को खोला र्जाएगा।  

Price Part of only technically & commercially qualified bidders will be opened at a later date under due 

intimation to all concerned. 

3.4.10 ई-दिदिदा खोलिे की दर्दथ को अदिधातरिर् अिकाश/िंद की दशा में दिदिदा अगले कायत ददिस को खोली 

र्जायेगी।  

In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on the 

next working day.  

3.4.11 यह स्पष्ट् दकया र्जार्ा है दक उपिोक्त दिदिदा आगे िढ़ािा संभि िही ंहोगा ।  

It is stated here that the subject tender may not be extended further. 

3.4.12 एसएमपी, कोलकार्ा दकसी भी प्रस्ताि या सभी प्रस्तािो ंको पूणत या आंदशक रूप से दििा कोई कािण िर्ाए 

स्वीकाि अथिा अस्वीकाि कििे का अदधकाि सुिदक्षर् िखर्ा है।  

SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in part without 

assigning any reason whatsoever thereof.  

 

 

General Manager (Engineering) 

हल्दिया गोदी परिसि/ Haldia Dock Complex 

श्यामा प्रसाद मुिजी पोर्य, कोलकाता  

Syama Prasad Mookerjee Port, Kolkata 

 

 

 

 

https://kopt.enivida.in/
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4.  Important instructions for E-procurement 

 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 

version 8 or above, and Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions 

available on the https://kopt.enivida.in of RailTel Portal before responding to this e-tender: 
➢ Bidders Manual Kit 

➢ Help for Contractors 

➢ FAQ 

 

Contact Persons (Syama Prasad Mookerjee Port, Haldia Dock Complex): 

 

1. Shri B. Sengupta,   Sr. Dy. Manager (I&CF), Mob: 9002784574, email: 

bsengupta.hdc@kolkataporttrust.gov.in 

  

1.  

                                                     

1 

Process of E-tender :  

 

THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED 

ON-LINE AT https://kopt.enivida.in of RailTel Portal 1).Vendors are required   to 

register themselves online with https://kopt.enivida.in of RailTel Portal  

 

Contact person (Haldia Dock Complex):  

1.  Shri B. Sengupta 

Designation:   Sr. Deputy Manager ( I&CF 

Division)     

Mobile No.: + 91 9002784574; Landline:     + 91-

03224-263389 

E-mail : bsengupta.hdc@kolkataporttrust.gov.in 

 

Contact persons (RailTel Portal):  

Shri Siddharth Ghosh  

Mobile No.: + 91 9355030604 

E-mail :  ewizardsiddharth@gmail.com  

Shri Deepak Jha 

Mobile No.: +91 8448288981 

E-mail :  ewizarddipak@gmail.com  

 

2 

The Techno-commercial Bid and the Price Bid shall have to be submitted online at 

https://kopt.enivida.in f RailTel Portal Tenders will be opened electronically on specified 

date and time as given in the Tender.  

 

3 

All entries in the tender should be entered in online Technical & Commercial Formats 

without any ambiguity. 

4 Information about tenders /corrigendum uploaded shall be sent by email only during the 

process till finalization of tender. Hence the vendors are required to ensure that their 

corporate email I.D. provided is valid and updated at the time of registration of vendor 

with https://kopt.enivida.in of RailTel Portal  Vendors are also requested to ensure 

validity of their DSC (Digital Signature Certificate). 

5 E-tender cannot be accessed after the due date and time mentioned in NIT. 

6 Bidding in e-tender : 

a) Vendor(s) need to submit necessary EMD and Tender fees to be eligible to bid 

online in the e-tender. Tender fees are non refundable. No interest will be paid on 

EMD. EMD of the unsuccessful vendor(s) will be refunded by the tender inviting 

authority.  

b) The process involves Electronic Bidding for submission of Technical and 

https://kopt.enivida.in/
https://kopt.enivida.in/
https://kopt.enivida.in/
mailto:ewizardsiddharth@gmail.com
https://kopt.enivida.in/
mailto:bsengupta.hdc@kolkata
mailto:ewizarddipak@gmail.com
https://kopt.enivida.in/
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Commercial Bid. 

c) In all cases, vendor should use their own ID and Password along with Digital 

Signature at the time of submission of their bid. 

d) During the entire e-tender process, the vendors will remain completely 

anonymous to one another and also to everybody else. 

e) The e-tender floor shall remain open from the pre-announced date & time and for 

as much duration as mentioned above.  

f) All electronic bids submitted during the e-tender process shall be legally binding 

on the vendor. Any bid will be considered as the valid bid offered by that vendor 

and acceptance of the same by the Buyer will form a binding contract between 

Buyer and the Vendor for execution of supply.  

g) It is mandatory that all the bids are submitted with digital signature certificate 

otherwise the same will not be accepted by the system.  

h) Buyer reserves the right to cancel or reject or accept or withdraw or extend the 

tender in full or part as the case may be without assigning any reason thereof.  

i) No deviation of the terms and conditions of the tender document is acceptable. 

Submission of bid in the e-tender floor by any vendor confirms his acceptance of 

terms & conditions for the tender. 

7 Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein.  

8 No deviation to the technical and commercial terms & conditions are allowed. 

9 The tender inviting authority has the right to cancel this e-tender or extend the due date 

of receipt of bid(s) without assigning any reason thereof. 

10 Vendors are requested to read the vendor guide and see the video in the page 

https://kopt.enivida.in of RailTel Portal to familiarize them with the system before 

bidding. 

 

 

 

 

 

 

 

 

 

 

 

11 No deviation of the terms and conditions of the tender document is acceptable. 

Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms & 

conditions for the tender. 

12 The bidders must upload all the documents required as per terms of NIT.  Any other 

document uploaded which is not required as per the terms of the NIT shall not be 

considered. 

13 The bid will be evaluated based on the filled-in technical & commercial formats. 

14 The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 

furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) 

will be forfeited.  Punitive action including suspension and banning of business can also 

be taken against defaulting bidders. 

15 Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-

tendering portal of CPP. 

16 Due date of submission of tender will not be extended under any situation. 

https://kopt.enivida.in/
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5. INSTRUCTIONS TO BIDDER 

 

E-Tender For “Maintenance of water supply line including periodical cleaning of water tank, 

valve chambers, water main line wash along with other miscellaneous work for a period of two 

years (2022-2024) in Port Township under RZ Section at Haldia, HDC.” 
 

5.0  PREFACE : 

         The work as described in the tender shall be executed in Haldia and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular 

Specifications, Drawings (if any) & detailed Bill Of Quantities. Location Plan of the place of work 

might be inspected at the office of the Sr. Dy. Manager (RZ & Spl. RT.), I&CF on any working 

day before quoting for the tender. 

5.1 Earnest Money Deposit (EMD) and Cost of Tender Document: 

The intending bidders should deposit an amount specified in the Schedule of Tender (SoT), as 

Earnest Money Deposit (EMD) and  Cost of Tender Document in accordance with the procedure 

mentioned therein. 

Earnest Money Deposit (EMD) and  Cost of Tender Document is to be physically deposited at 

the office of Sr. Dy. Manager (RZ & Spl RT) (I&CF), Haldia Dock Complex, Township Civil 

Maintenance Office ,P.O: Haldia Township, Dist.: Purba Medinipur; PIN: 721 607; West Bengal; 

India, separately in a single sealed envelope, mentioning Tender no. with proper marking Demand 

Draft/ Banker’s Cheque / Pay Order etc. against Earnest money should be submitted / deposited 

on any scheduled/ nationalized Bank, by the bidder in favour of Syama Prasad Mookerjee Port, 

Kolkata, payable at Haldia or by RTGS/ NEFT before opening of the tender, as specified in the 

Bidding Document. 

       Details of cost of e-tender paper remitted should be entered by the participating bidder in the space    

provided in the e-tender as indicated hereunder: 

a)      Name of remitting bidder                     : 

b)      Tender No.                                        : 

c)      Amount remitted                                :  

d)      Date of remittance                             : 

e)      DD/BC No.                                         :   

Cost of tender document fee and EMD may be deposited through NEFT/ RTGS in the following 

account.  
5  

Beneficiary Name: SYAMA PRASAD MOOKERJEE PORT, KOLKATA, HALDIA DOCK 

COMPLEX [Erstwhile Kolkata Port Trust, Haldia Dock Complex].  

Bank: Punjab National Bank (Erstwhile United Bank of India)  

Branch Name: Haldia Dock Complex.  

Account No: 1604050000310 

IFSC Code: PUNB0160420 

 Account Type: Current 

  

The bidder should make payment of cost of tender document, Transactions fee and mention the 

UTR Numbers and date.  
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The details of payment made, with Bidder’s Name, Tender Number and Tender subject, Bid 

Document Fee and UTR number may positively be informed to us by your office for checking the 

status of receipt of payment and generating Treasury Receipts.  

 

However, it may be noted that for such successful payment (credited to the aforesaid account) 

through NEFT/ RTGS is the sole responsibility of the Applicant / Bidder. In case on any default for 

non-credit of the amount in the aforesaid account, the submitted offer will be summarily rejected 

without assigning any reason thereof by the Authority. 
 

Tender submitted without requisite Earnest Money and tender document fee will be liable for 

rejection. 

5.2 MODE OF SUBMISSION OF BID : 

 

5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and 

conditions set out in the bid documents and no deviation will be accepted.  

5.2.2 Techno commercial part shall contain the following which are to be uploaded: - 

I.  Essential Document :-  

a) Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 

mentioned pre-qualification criteria. 

b) Certified copies of audited balance sheet and Profit and Loss account / Trading account for the 

last 3 (three) financial years (i.e. 2018-2019, 2019-2020, 2020-2021). 

II. Non-Essential Document :-  

 a) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public 

Sector undertaking in India. 

b) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship 

firm /partnership firm /limited company, as the case may be) is/are not associated with any 

other firm bidding for the same work. 

c)  The un-priced “Abstract Form of Tender” & “Form of Tender” (without price quoted) shall not 

only be signed and stamped by the Bidder, but must also be duly witnessed and scan copy to 

be uploaded. 

d)  A list of works which are in hand at the time of submitting the offer as per the enclosed 

proforma titled ‘Concurrent Commitments of the Bidder’ vide ‘Annexure-II’ in Volume-I of 

the tender document. 

e)  A Declaration as per ‘Annexure – IA’ that no conditions / deviations have been added in the 

price part of the Bid. 

f)   Scan copy of the following documents to be uploaded:- 

    i) GSTIN / Provisional GST registration certificate. 

    ii) Valid Trade Licence. 

   iii) Valid Professional Tax Clearance Certificate / Up to date tax payment. 

   iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC). 

 

 g)    Details of the firm as per “BIDDER’S PROFILE” of the tender document. 
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 h)  Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed 

by the Bidder under office seal. 

The bidder will have to produce the original documents or any additional documents, if asked 

for, to satisfy the Authorities.     

5.2.3    All the bidders should submit the e-tender in accordance with the Mode of submission of Bid 

as aforesaid. 

 

5.3 OPENING OF BIDS: 

Techno Commercial Part and Price Part as stated above will be opened on the date and time as 

fixed in the e-tender document on line. 

 

5.4     SECURITY DEPOSIT: 

 

5.4.1 For the successful Bidder, the Security Deposit shall be recovered from the bills as per clause 

no. 3.4 of G.C.C and will be refunded as per clause No. 6.9 of Special Conditions of Contract. 

 55..44..22    RReedduuccttiioonn  ooff  ppeerrffoorrmmaannccee  gguuaarraanntteeee  uupp  ttoo  33%%  ooff  tthhee  qquuootteedd  vvaalluuee  wwoouulldd  bbee  aalllloowweedd  aaggaaiinnsstt  

aapppplliiccaattiioonn  mmaaddee  bbyy    tthhee  ccoonnttrraaccttoorr..  

  

  5.5 VALIDITY OF OFFER: 

 

The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of 

opening the same. If before expiry of this validity period, the Bidder amends his quoted rates or tender, 

making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited 

shall be liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

 

5.6 DETAILED SCRUTINY OF E-TENDERERS: 

 

5.6.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for, 

shall   furnish any or additional document(s) for the purpose of evaluation of his / their bids.  The price 

bids of those bidders who meet the qualifying criteria of NIT shall be opened.   

 

5.6.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in 

case:- 

(i) is not accompanied by requisite tender paper cost,   
(ii) validity of the offer is less than tender stipulation,  

(iii) It does not meet the Qualification Criteria as stipulated in the NIT. 

(iv) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely.  

     In addition to above, a bidder may be disqualified if – 

 

a) The bidder provides misleading or false information in the statements and documents submitted.  

 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 

rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 

inordinate delays in completion or financial bankruptcy etc.  

 

The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder.     
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5.7 For Micro & Small Enterprises (MSEs): -   

 

5.7.1  Micro & Small Enterprises (MSEs) shall submit the following documents for availing  

themselves waiver of cost of tender documents: - 

 

5.7.2 Micro and Small Enterprise registered with the authorities as mentioned in the Govt. of India 

gazette Notification dated 26.03.2012 shall be exempted from payment of Earnest money and 

Cost of Tender Document for which copies of valid MSE’s Certificate along with NSIC / DIC / 

any other certificate of the authority as mentioned in the Govt. gazette with list of items 

registered must be submitted with tender.  

 

5.8    EVALUATION CRITERIA: 

          During evaluation of Price Part, provided that the bidder submits his offer following e-tender 

stipulations & specifications, the overall lowest offer received shall be considered for acceptance 

by the Trustees. 

 

5.9    ACCEPTANCE OF TENDER: 

 

5.9.1 SMP, Kolkata reserves the right to accept / reject any / all offer(s) without assigning any reason    

thereof and also reserve the right to accept the tender in part or as a whole. 

5.9.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 

prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

 

5.9.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” 

then becomes the “Contractor” and he shall forthwith take steps to execute the Contract 

Agreement within six weeks of issue of Letter Of acceptance and fulfill all his obligations as 

required by the Contract.  

 

5.10     GOOD CONDUCT:  

 

If a bidder has had previous history of “defined misconduct” (such as banning from by any 

government sector, premature termination of a contract solely on bidder’s fault, criminal case 

pending against the company or its owner / current director filed by a government entity etc.) his 

offer is liable to be ignored. 

 

5.11   MISCELLANEOUS: 

 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 

documents. Any deviation from the tender documents and / or any incomplete tender shall not be 

considered.  

 

(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 

his own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees 

without further reference to the bidder.  

 

(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and 

approved quality conforming to relevant specifications. The successful Bidder shall also arrange 

for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, 

required for efficient execution of the work. 

(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian 

Currency. The language used throughout shall be in English.  
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(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form 

of Tender shall be required to be complete, duly filled in and signed and uploaded.  

 

(vi) The Bidder shall give a declaration about the names of their relations employed in SMP, 

Kolkata. It is not the intention to debar the Contractors from working if their relatives are working 

in SMP, Kolkata, but such a declaration is necessary in the interest of Trustees against any 

possible lapses. 

 

 

*************** 
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6. SPECIAL CONDITIONS OF CONTRACT 

 

E-Tender For “Maintenance of water supply line including periodical cleaning of water tank, 

valve chambers, water main line wash along with other miscellaneous work for a period of two 

years (2022-2024) in Port Township under RZ Section at Haldia, HDC.” 
 

6.0 PREFACE: 

 

These provisions though given in a separate section are part of the tender documents which must be 

read as a whole, the various sections being complementary to one another and are to be taken as 

mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender 

documents viz. General Conditions of Contract, Notice Inviting E-Tenderers, Instructions to Bidder, 

Particular Specifications, Drawings, Bill of Quantities and other documents forming part of the 

Contract. In case of any discrepancy or ambiguity in the documents, the order of precedence of the 

documents as stated below will apply. In particular, these provisions will over ride those in the General 

Conditions provided there is discrepancy between them.  

 

6.1 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

 

If the stipulations in the various tender documents be found to be at variance in any respect, one will 

override others (but only to the extent these are at variance) in the order of precedence as given in the 

list below, i.e. any particular item in the list will take precedence over all those placed lower down in 

the list.  

• Order letter.  

• Bill of Quantities.  

• Drawings. 

• Particular Specifications of work. 

• Special Conditions of Contract.  

• General Conditions of Contract.  

 

In case of any dispute, question or difference either during the execution of the work or any other time 

as to any matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. 

Manager (I&CF), Haldia Dock Complex, thereon shall be final and binding upon all parties.  

6.2 SCOPE OF WORK:  

 

The major scope of work shall be:- 

 

i) Cleaning and disinfecting upto 2000 litre capacity water tank  

ii) Labour for opening out leaky water supply C.I. Pipe.etc.   

iii) Repairing damaged lead caulked joint by cutting trench. 

iv) Dismantling sluice valve by parts and cutting out worn out bolts etc.   

v) Main fresh water-line wash by operating of  all sluice valves etc.   

vi) Cleaning silt, weeds etc. 

vii) Fixing wash-out point 500 mm long by 40 mm dia. G.I. medium pipes etc.   

viii) Washing and developing tube well with air compressor pump etc.   

All the items of works as detailed above shall have to be carried out as per specification and as detailed 

in the “Bill of Quantities”. 
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The scope of work also includes all other ancillary and appurtenant works as set forth in the attached 

Bill of Quantities in accordance with specifications for materials and workmanship as per this tender, 

relevant BIS codes, specifications as detailed in M.O.R.T.H Specifications and PWD, West Bengal’s 

Schedule of Rates for Road & Bridge Works and Building Works (Latest editions). 
 

6.3    LOCATION: 
 

The work site is located at different clusters of Port Township under Residential Zone Section at Haldia 

Township, HDC.  
 

 6.4   ACCESS TO THE SITE:  
 

(a) By Road: 

All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the area of 

work. 

(b) By Rail: 

     S. E. Railway Branch Line connects Haldia with the Panskura/Mecheda Railway Station. 

 

6.5     INSPECTION OF SITE: 

 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, 

site conditions, and access to the site and location before submission of the tender. He should contact 

the Sr. Dy. Manager, RZ (I&CF), Cluster –V, P.O.: - Haldia Township, Dist.: Purba Medinipur, Pin: 

721607 for collecting information about the site before submission of the tender. 

 

No excuse will be entertained afterwards on the above ground. In case any part of the site cannot be 

handed over to the successful Bidder in time, no compensation for loss of labour or any other cause nor 

any claim will be entertained by the Trustees. Suitable extension of time shall, however, be granted to 

the successful Bidder on that ground if applied for. 

 

6.6     SITE CONDITIONS & METHOD OF WORK:   

The subject works have to be carried out at different locations in scattered manner.  

Maintenance of water supply line etc. will have to be executed at different clusters / locations. Proper 

planning to be done before execution of work so that water supply system should not be hampered in 

any way. Cleaning of water reservoirs, valve chambers, washing of water mains, repairing of damaged 

water lines, fixing of washout points, washing and developing tube-wells etc. has to be carried out with 

due diligence as and when required, all complete and as directed by the Engineer-in-charge. 

 Any damage caused to the existing structures/facilities/service lines or defect arising during 

construction shall have to be made good / rectified forthwith as directed to the satisfaction of the 

Engineer.  

They shall have to plan the work in such a way so that all the activities of the job can be continued after 

taking care of the above hindrances effectively round the clock even on Sundays and holidays in order 

to complete the job within scheduled time frame as mentioned below. The tenderers shall consider the 

above points while quoting their rates. 

The Contractor shall take all possible care so that other construction and / or operational works around 

the area, if any, are not unduly hampered for this work. Any defect arising during construction work 

shall have to be rectified forthwith as directed, to the satisfaction of the Engineer, without charging 

extra. During execution of the work, proper care should be taken to provide adequate protection to the 

existing structures, cables (electrical / telephone / computer etc), fresh water and fire pipelines etc. and 

other installations against any damage at the contractor’s risk and expense. Careful manual excavation 
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will have to be carried out in places where service lines have been laid (information to be obtained from 

Engineer by the contractor beforehand) to avoid any damage. 

The tenderers shall have to assess the impact of hindrance to the different activities of the work which 

may likely to occur during execution of the job due to various factors including those of shipping and 

other operational activities in the areas and also as stated above. They shall have to plan the work in 

such a way so that all the activities of the job can be continued after taking care of the above hindrances 

effectively round the clock even on Sundays and holidays in order to complete the job within scheduled 

time frame as mentioned below. The tenderers shall consider the above points while quoting their rates. 

 

6.7 TIME OF COMPLETION:  

 

The work is urgent in nature and must be commenced immediately on receipt of the work order and to 

be completed in all respects within 02 (Two) Years including preliminary time from the date of 

placement of work order. 

 

6.8 MAINTENANCE PERIOD:   

 

Nil. 

 

6.9 CONTRACTOR’S SITE OFFICE, STORE SHEDS ETC: 

 

On an application from the Contractor, land near to the site of work will be allotted by the Trustees for 

the construction of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s 

bill at prevailing rates of HDC plus applicable tax or any amendments thereof. 

The Contractor shall hand over vacant possession of the land free from all encumbrances within two 

months from actual date of completion of work (as stated in G.C.-I). 

In case the contractor does not remove the site offices, store etc. within two months from the actual date 

of completion, the contractor will have to pay compensation equivalent to three times the applicable 

licence fee for the plot of land allotted to him temporarily for site offices, store etc. as per Schedule of 

Rent of SMP, Kolkata’s land and buildings at Haldia and to be recovered from his final bill / Security 

Deposit. The Contractor shall build office, sheds etc. on the land allotted to him as approved by the 

Engineer or his representative and shall maintain a clean hygienic condition throughout the period of 

their use. 

The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued 

to him from time to time by the Engineer or his representative will be recorded in the Site Order Book. 

The Contractor shall promptly sign each entry as a token of having received such orders. 

 

6.10 KEEPING THE SITE AND WORKING AREA CLEAR:                                                                       

 

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish 

and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s 

Representative. As the works will be carried out mainly inside of operational buildings of HDC, the 

Contractor has to make necessary arrangement to clear the rubbishes etc. from the buildings, at the end 

of day’s work at his own cost & risk. 

 

6.11 SUPPLY OF MATERIALS BY THE CONTRACTOR: 

 

It will be the responsibility of the contractor to make timely procurement of all materials for both 

temporary and permanent works required in accordance with the Bill of Quantities or for any 

extra/additional work required as per the directions of the Engineer. The contractor shall procure 

cement, reinforcement steel, paver blocks (if procured), only from manufacturers approved by the 

Engineer. 
Second hand rail, if required, will be supplied free of cost from the departmental store. 
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The contractor will be allowed to take away surplus materials on completion of the work, subject to 

Engineer’s verification of contractor’s records of entry and consumption of materials in the works. 

                                    

6.12  SAFETY: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 

conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life 

and property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health 

and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) Regulation  – 1990 and 

Safety Officer of the Trustees or Safety Inspectors  shall be afforded all facilities for inspection of the 

works, tools, plant, machineries, equipments etc. wherever so required. 

The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety 

Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent 

works, working of tools, plants, machineries, equipments, means of access or any other aspect.   

 The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be 

available in proper condition. 

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe, mask 

etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; 

protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot 

wear and gloves for hot works ; facemasks, gloves and overalls for painting works, mixing and handling 

materials etc , as directed by the Engineer. 

All safety rules shall be strictly followed while working on live electrical systems or installations as 

stipulated in the relevant safety codes. 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and 

equipments shall comply to the relevant safety codes. 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers 

shall have to be kept open and ventilated at least one hour in advance and necessary safety torches / 

lamps should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety 

gear will be provided to the worker during handling / removing of slushes / sludge etc. without any 

extra cost. The contractor shall adopt all the above safety measures at his own cost. 

 

The successful bidder shall also ensure that – 

(i) No damage is caused to plants and vegetation’s unless the same is required for execution of the 

project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to 

affect adversely the quality or appearance thereof or cause injury or death to animal and plant life. 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 

throughout the period of their use and different effluents of the labour hutment shall have to be disposed 

off suitably.  

 

6.13 ON ACCOUNT PAYMENT: 

 

Payment will be made to the Contractor on the basis of measurements at the quoted rates in the Bill of 

Quantities after completion of the work. 

On Account payments may be made at the discretion of the Engineer or his representative at intervals 

deemed suitable and justified to him provided always that, subject to execution of work of substantial 

value in the context of contract price, the interval of such On Account payment shall be decided by the 

Engineer or his representative, which shall ordinarily be not less than one month in between two 

payments for on Account bills and/ or advance.  

Any On Account payment made prior to issue of the certificate in Form GC-2 shall all be treated as 

mere advances, which shall stand recoverable in full or in part if the Engineer so decides in the context 

of Contractor’s unfulfilled contract condition, if any. 
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The terms of payment shall be in accordance with General Conditions of Contract. The Bills should be 

submitted by the contractor in quadruplicate to the Sr. Dy. Manager (I&CF)’s Office with necessary 

documents in original. 

Subject to the availability and feasibility of system, HDC may make payment directly to the 

contractor’s designated bank account. 

For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code 

and (iv) designated account number in the “Abstract Form Of Tender”. 

In case payment is made directly through bank, the contractor may be required to submit a pre-receipt 

as per instruction of HDC. 

 

6.14 WATCHING OF MATERIALS: 

 

The successful Bidder will have to arrange for proper security of all materials and tools brought by him. 

The Contractor shall be fully responsible for any theft or damage of the materials. He may be allowed to 

post his Watchmen round –the-clock at the work-site with valid prior permission. No extra amount will, 

however, be paid separately for watching. The Contractor should quote his rates keeping this in view. 

 

6.15. STATUTORY COMPLIANCE: 

  

6.15.A.   CONTRACT LABOUR LAWS: 

 

The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 

and Contract Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under 

with all modifications/amendments being enforced from time to time. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of 

the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a 

regular/permanent license as per sec12(1) of the Contract Labour Act. 

Further , whenever a contract work has commenced or completed , the contractor has to intimate the 

same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form 

IV-A , within 15 days of such commencement or completion. 

 

The contractor has to obtain a certificate of registration under “Building & Other Construction Workers 

(Regulation Of Employment & Conditions Of Service) Act-1996 and Central Rule 1998 and his rate 

shall include a cess payable @ 1 % of the cost of construction as applicable under “Building & Other 

Construction Workers Welfare Cess Act -1996 & Welfare Cess Rules 1998. 

 

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), 

Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central)  at his worksite(s). 

 

The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made 

by him to his workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, 

time & venue of disbursement to be made by him to his workers and he or his authorized representative 

shall have to be present during period of disbursement. 

 

6.15 B. COMPLIANCE WITH EPF & M P ACT: 

 

The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with 

amendments, if any), issued from time to time.  
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If asked for by the Employer, the contractor will be required to submit photocopy of all payment 

challans and produce the original for verification to the representative of the principal employer, i.e. Sr. 

Dy. Manager (I&CF). 

 

6.15. C. COMPLIANCE WITH ESI ACT:- 

 

If applicable, the successful bidder will have to comply with provisions of “Employers State Insurance 

Act –1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration 

and shall deduct employees’ contribution as applicable percentage of the wages of each of the 

employees’ and shall deposit the same together with employer’s contribution as applicable percentage 

of such total wages payable to the employees or at such rates as fixed by the competent authority from 

time to time. 

 

In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him 

regularly) and meet an accident during and arising out of his employment, the contractor being the 

immediate employer, shall be liable to pay him suitable compensation.  

 

The contractor will be required to submit Photo copies of all payment challans and produce the original 

for verification to the representative of the principal employer, i.e. Sr. Dy. Manager (I&CF). 

 

6.15 D. INDEMNIFICATIONS: 

 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against 

all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the 

provisions of any law, rules or regulations having the force of law, including but not limited to – 

 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   

Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Payment of Bonus Act, 1965. 

j) The Payment of Gratuity Act, 1972. 

k) The Equal Remuneration Act, 1976. 

l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act 

,1989  

m) Child Labour (Prohibition and Regulation) Act, 1986. 

n) The Maternity Benefits Act 1961 

o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

p) Motor Vehicle Act, latest revision. 

6.16   FORCE MAJEURE: 

 

In the event of either party rendered unable by Force Majeure to perform any obligation required to be 

performed by them under the Contract, relevant obligation of the party affected by such Force Majeure 

shall upon notification to the other party be suspended for the period which Force Majeure events lasts. 

The cost and loss sustained by the either party shall be borne by the respective parties. 

The term “Force Majeure” as employed shall mean the events as below :  
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(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / 

suppliers or occurring outside India) so far as it is uninsurable; 

(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign 

enemies, directed to India;   

 

(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 

 

(iv)  Fire , flood , cyclone , hurricane and acts of God.  

 

Time of performance shall be extended by the period of delay, which is directly caused by the Force 

Majeure. Upon the occurrence of such cause and upon its termination, the party alleging that it has been 

rendered unable as aforesaid shall notify the other party in writing immediately but not later than forty 

eight hours of the alleged beginning and ending thereof, giving full particulars and satisfactory evidence 

in support of his claim. 

 

Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by 

the period for which such event lasts and affects the relative obligation directly. Such extension of time 

shall be without prejudice to the provision that time is essence of the Contract and any other terms and 

conditions related to time of completion as may provided elsewhere in the Contract 

If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the 

Contract shall settle the issue mutually. 

 

6.17  SETTLEMENT OF DISPUTES:  

 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with 

or arising out of the contract or the execution of the works, the same shall be dealt as per relevant 

provisions of the General Conditions of Contract and THE ARBITRATION AND CONCILITATION 

(AMENDMENT) ACT,2015 and any statutory amendment thereof.      

 

6.18  TAX :  

 

The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra 

against proper invoice submitted by the successful contractor. 

 

The contractor will be required to submit GST compliant invoice with all required details and also to be 

required to file timely and proper return so as to enable SMP, KOLKATA to get due input credit against 

GST paid off. 

 

In case of any failure on the above account, GST amount even if paid by SMP, KOLKATA shall be 

recoverable from the contractor, along with applicable interest if any. 

 

6.19. PROGRAMME AND PROGRESS: 

 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of issue 

of Work Order / L.O.I. showing the commencement, duration and completion time of all major items of 

work including procurement of all materials etc,. The Contractor shall have to detail out all 

procurement, execution, etc. In the form of Bar Charts/ Gantt Charts/ Networking diagrams, CPM 

and/or PERT Charts, Project Work Breakdown structures, etc. From time to time as would be required 

by the HDC or its authorised representatives. The sequence of work shown in the programme must be 

practicable and compatible with technical specifications and conditions prevailing at site. The contractor 

shall maintain the progress of work as per the approved programme. In case of any slippage of 

programme the engineer may require the contractor to augment the input of plant, equipment, labour of 
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any item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, 

without any extra charge whatsoever. 

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the 

delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing 

obtained. 

 

6.20. HOLIDAY OR SUNDAY WORK: 

 

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for 

working on Holidays and Sundays whenever so desired by the Engineer to expedite progress and 

complete the works in time. 

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and 

Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift 

timings for labour. 

6.21   VARIATION IN CONTRACT PRICE: 

Variation in contract price will be paid as shown below:- 

  

         If the wages of labour actually required for execution of the work increase or decrease, the Contractor 

price shall be adjusted as per provisions detailed below subject to the condition that such price 

adjustment shall be made only for the work done during the stipulated period of the Contract including 

such period for which the Contract is validly extended. Adjustment of contract price for labour shall be 

worked out based on the following provisions.  

 1) The base date for working out such price adjustment shall be the last date on which tenders 

were stipulated to be received. 

         2) The cost of work on which price adjustment will be made shall be reckoned as 85% (Eighty 

Five Percent) of the cost of work as per bills, running or final.  

         3) The components of labour is predetermined for every work and are indicated below and the 

decision of the Engineer in working out such percentages shall be binding on the Contractor.  

 4)       Variation in prices  for labour shall be worked out as per the formula given below: 

             VL =   W x    0.90 x   (LI – LI0) 

                                                                       LI0 

 where, VL =  Variation in labour cost, i.e., amount of increase or decrease in rupees to be 

paid or recovered. 

             W =    Cost of work done worked out as indicated in sub-paragraph 2 of this                                     

  Clause.              

           LI0 = Minimum Daily Wages in rupees of an unskilled Worker at Haldia area as 

fixed by Notification of Govt. of India, Ministry of Labour & Employment 

for the month in which tenders were stipulated to be received, including 

extension, if any. 

           LI = Value of Minimum Wages in rupees of an unskilled Worker  at Haldia area  

as fixed by Notification of Govt. of India, Ministry of Labour & 

Employment for the relevant month under consideration for adjustment of 

contract prices.  

      5) Irrespective of variation in minimum wages of any category of labour, for the purpose of 

this clause, the variation in the rates for an unskilled worker as stipulated alone shall form 

the basis for working out the escalation compensation payable on the labour component. 
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      6)        In the event of the wages of labour required for execution of the work decrease/s, there shall 

be downward adjustment of the cost of work so that such price of wages of labour shall be 

deductible from the cost of Work under this Contract and in this regard, the formula 

hereinbefore stated under this clause shall apply. 

     7)  Provisional Indices on any account will not be considered as basis for computation of 

variation in prices 

 

 

**************** 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



24 

7. TECHNICAL SPECIFICATIONS  

 

E-Tender For “Maintenance of water supply line including periodical cleaning of water tank, 

valve chambers, water main line wash along with other miscellaneous work for a period of two 

years (2022-2024) in Port Township under RZ Section at Haldia, HDC.” 
 

7.1     GENERAL: - 

 

➢ All materials to be used in the permanent works shall be of the best quality of the kind and to the 

approval of the Engineer. They shall comply with the Specifications laid out in the BIS codes 

(referred to as IS) as revised or modified up to the date one month prior to the Tender Date 

unless otherwise specifically mentioned in the Tender Documents. 

 

➢ Samples of materials to be supplied and used by the Contractor in the works shall be subject to 

the prior approval of the Engineer. For this purpose, the contractor shall furnish in advance, 

representative samples in quantities and in the manner as directed by the Engineer for his 

approval. 

 

➢ Materials brought to the site, which in the opinion of the Engineer do not conform to the 

approved sample, shall, and if so directed by him, be removed by the contractor within 24 hours 

at his own cost from the site and replaced by materials of approved quality at no extra cost. 

 

➢ The contractor shall produce manufacturer’s test certificates for the materials procured by him. 

The Engineer may carry out or order any test on any of the materials as he may decide. The 

contractor shall, at his cost and expense, supply requisite materials for this purpose and render 

such assistance to the Engineer as he may require. The cost of testing will be borne by the 

Contractor. Further, if and as required by the Engineer, the contractor shall get the materials 

tested from approved laboratories at his expense and produce the test certificates for the 

inspection of the Engineer.  

 

➢ If the Engineer is of the opinion that the materials are not suitable for use on the works; he may 

reject the consignment, notwithstanding the Manufacturer’s certificates. The Engineer’s decision 

regarding the suitability of materials brought to site for use in the works shall be final and 

binding on the contractor, who shall remove the rejected materials from site and replace them 

with materials of required quality. 

 

➢ All materials bought to the site shall be properly stored and preserved to ensure their quality and 

fitness during the course of their use in work. If the storage arrangements are not to the 

Engineer’s satisfaction, he may direct the contractor for arranging proper storage to which the 

contractor shall have to comply. The materials shall be stored in adequate quantities well in 

advance to meet the construction schedule and shall be guarded in the manner directed by the 

Engineer and to his satisfaction. 

 

➢ All materials used in the works shall be of the best kind and to the approval of the Engineer's 

Representative. The materials supplied and the workmanship shall satisfy the relevant clauses as 

given below and in the Bill of Quantities of the tender. The specifications of the materials and 

workmanship which do not cover the above shall be referred to BIS specifications/workmanship.  

 

 

**************** 
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8. PREAMBLE TO THE BILL OF QUANTITIES 

 

 

E-Tender For “Maintenance of water supply line including periodical cleaning of water tank, 

valve chambers, water main line wash along with other miscellaneous work for a period of two 

years (2022-2024) in Port Township under RZ Section at Haldia, HDC.” 
 

 

8.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special 

Conditions of  Contract and the Particular Specifications of Work and the Bidder is deemed to have 

examined the above documents and to have thoroughly familiarise himself with the total scope of work 

and its mode of execution. 

 

8.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a 

common basis for tendering. Payment will be made according to the quantities of each item of work 

actually carried out at  the accepted rates as per Order Letter. The measurements of each item of work 

shall be measured jointly by  the Engineer or his Representative. 

 

8.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below 

/ at par with the estimated amount put to tender on line based on his own analysis. 

 

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers . 

  

  

  

 

 

 

**************** 
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8. BILL OF QUANTITIES 
 

E-Tender For “Maintenance of water supply line including periodical cleaning of water tank, 

valve chambers, water main line wash along with other miscellaneous work for a period of two 

years (2022-2024) in Port Township under RZ Section at Haldia, HDC.” 

 

SL. Description of item Quantity Rate  Unit Amount 

1 Cleaning and disinfecting upto 2000 

litre capacity water tank including 

masonry reservoir all complete as 

directed. 
18000 133.13 Each. 2396340.00 

            

2 Labour for opening out leaky water 

supply C.I. Pipe upto 250mm dia 

pipe by necessary earth / road cutting 

& dewatering   and repair the same 

by replacing damaged C.I. Pipes and 

fittings including back filling and 

complete as directed by the Engineer-

In-Charge. (Pipe, fittings and jointing 

materials will be supplied free of cost 

from any store of I&CF division). 
6 7588.20 Each. 45529.20 

            

3 Repairing damaged lead caulked joint 

by cutting trench through any type of 

surface including taking out lead 

from the joint, recasting and 

hammering the same with additional 

lead and lead wool, refilling the 

trench and mending good damages of 

the surface complete in all respect 

including cost of lead and lead wool. 

150 mm dia pipe line. 12 236.20 Each. 2834.40 

    
        

4 Dismantling sluice valve by parts and 

cutting out worn out bolts and 

reassembling the same after 

regrinding valve, rewashering flanges 

and asbestos diamond packing 

including studs, bolts, nuts and 

necessary repair. 50 382.21 Each. 19110.50 
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[BOQ-2] 

 

SL. Description of item Quantity Rate  Unit Amount 

5 Main fresh water-line wash by 

operating of  all sluice valves of 

specified zone, opening of air valve 

head/ sluice valve head etc. near 

pump house or any other suitable 

places for charging chlorine ( 25 Kg 

grade-1 bleaching powder) for about 

minimum three hours. Therefore, 

Cleaning all the allied water main 

line by previously charged bleaching 

water and wash the same through 

specified washing points all complete 

as directed. 200 3668.57 Each. 733714.00 

            

6 Cleaning silt, weeds etc. from 

inspection pit / valve chamber etc. all 

complete as directed. 600 132.27 Mtr. 79362.00 

            

7 Fixing wash-out point 500 mm long 

by 40 mm dia. G.I. medium pipes 

with necessary materials (pipes, 

socket, plug, concrete etc.) including 

taking out the damaged wash-out 

pipe from over head masonry water 

tank at building top all complete as 

directed. 200 527.45 Each 105490.00 

            

8 Washing and developing tube well 

with air compressor pump and engine 

for 8 (eight) hours continuous 

pumping  perday with necessary 

arrengements for testing the yield in 

gallons per hour with 'V' notch 

including hire and labour charges for 

all tools and plants and scaffolding as 

required. 20 6474.42 Each 129488.40 

        Total= 35,11,868.50 

 

 

[Indian Rupees: Thirty Five Lakh Eleven Thousand Eight Hundred Sixty Eight 

and Paisa Fifty only] 
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ANNEXURE – IA 

DECLARATION BY THE BIDDER 

 

 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and 

signed)  

 

 

 

 

 

Sr. Dy. Manager (I&CF),          

Haldia Dock Complex. 

SMP, Kolkata 

 

SUB:- E-Tender For “Maintenance of water supply line including periodical cleaning of water 

tank, valve chambers, water main line wash along with other miscellaneous work for a period of 

two years (2022-2024) in Port Township under RZ Section at Haldia, HDC.” 
 

 

 

 

Dear Sir, 

 

We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the 

Tender Document without any deviation / condition. 

   

We further confirm that Part-II of the bid does not contain any condition / deviation. 

  

 

   

 

  

                                                             _________________________________ 

                                                      Signature of the Bidder with Office Seal. 

 

 

Date: 

 

Place:  
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ANNEXURE - IB 

DECLARATION BY THE BIDDER 

 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and 

signed)  

 

 

 

Sr. Dy. Manager (I&CF),          

Haldia Dock Complex. 

SMP, Kolkata 

 

SUB:- “Maintenance of water supply line including periodical cleaning of water tank, valve 

chambers, water main line wash along with other miscellaneous work for a period of two years 

(2022-2024) in Port Township under RZ Section at Haldia, HDC.” 
 

Dear Sir, 

 

a) The bidding firm has not been debarred / delisted by any Govt / Quasi Govt. / Public sector 

undertaking in India.                                                                                     

 

b) The proprietor / partner(s)/ authorised signatory of the bidding firm is/are not  associated with other 

firm bidding for the same work. 

   

  

                                                             _________________________________ 

                                                      Signature of the Bidder with Office Seal. 

 

 

Date: 

 

Place:  
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ANNEXURE - II 

 

CONCURRENT COMMITMENT(S) OF THE BIDDER  

 

 

Sl. 

No. 

Full particulars of works to be 

executed concurrently by the bidder. 

(i) Name of work. 

(ii) Client. 

(iii) W.O. No. & Date. 

Sanctioned 

Tender Value. 

 (in               Rs.) 

Completion time 

as stated in 

tender. 

Name and address to 

whom reference can 

be made. 

1 (i) 

 

 

 

 

   

(ii) 

 

(iii) 

 

2 (i) 

 

 

 

 

   

(ii) 

 

(iii) 

 

3 (i) 

 

 

 

 

   

(ii) 

 

(iii) 

 

4 (i) 

 

 

 

 

   

(ii) 

 

(iii) 
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ANNEXURE - III 

BIDDER’S  PROFILE   

 

(To be submitted with Techno Commercial Bid) 

 

 

   

The   Bidders are also requested to furnish the following particulars:- 

   

A) In case of Limited Company    - 

   

1) Name of Company                                           :  

 

2) Address of its present registered office. 

 

:  

3) Date of its incorporation :  

 

4) Full name and address of each of its 

Directors – any special particulars as to 

Directors if desire to be stated.        

       

:  

5) Name, address and other necessary 

particulars of Managing Agents, if any 

appointed by the Company. 

 

:  

6) Copies of Memorandum, Articles of 

Association (with the latest amendments, if 

any).    

                                 

:  

7) Copies of audited balance sheets of the 

Company for the last two years.    

                     

:  

   

B) In case of a firm  -   

   

1)  Name and address of the firm.   

 

:  

2)  When business started 

 

:  

3) If registered a certified copy of certificate 

of registration.   

 

:  

4) A certified copy of the Deed of 

Partnership 

 

:  

5) Full name and address of each of the 

partners and the interest of each partner in 

the partnership – any special particulars as 

to partners if desired to be stated.                  

                                                 

:  

6) Whether the firm pays income tax over :  
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Rs.10, 000/- per year 

 

 

 

 

   

C) In case of an Individual: 

 

  

1) Full name and address of the Bidder any 

special particulars of the Bidder if desired 

to be stated.                        

            

:  

   

2) Name of the father of the Bidder. 

 

:  

   

3) Whether the Bidder carries on business in 

his own name or any other name.      

             

:  

   

4) When business was started and by whom. 

 

:  

   

5) Whether any other person is interested in 

the business directly or indirectly, if so, 

name and address etc. of such persons and 

the nature of such interest.           

  

:  

   

6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                 

:  

   

   

   

   

 

Dated: (Full signature of Bidder) 
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ANNEXURE - IV 

ABSTRACT FORM OF TENDER (UNPRICED) 

(To be submitted with Techno Commercial Bid) 

I / We hereby tender for the under mentioned work for its execution within the specified time and in 

accordance, in all respects with the specifications, design, drawing and instructions in writing and with 

such materials as are provided for, by and in all other respects in accordance with such conditions so far 

as practicable. 

 (a)  Name of Work. : “Maintenance of water supply line including 

periodical cleaning of water tank, valve chambers, 

water main line wash along with other 

miscellaneous work for a period of two years (2022-

2024) in Port Township under RZ Section at Haldia, 

HDC.” 

 
 

(c)  Earnest Money 

 

: 

Rs. 70,237.00 [Rupees Seventy Thousand Two 

Hundred Thirty Seven only] as Earnest Money, 

physically to Haldia Dock Complex, through DD / 

Banker’s Cheque in favour of Syama Prasad Mookerjee 

Port, Kolkata, Haldia Dock Complex on any Scheduled 

/ Nationalized Bank , payable at Haldia , otherwise, 

their bid will be summarily rejected, treating the same 

as non-responsive. Scanned copy of the DD / Banker’s 

Cheque should be uploaded. 

(e)  Time allowed for completion of the 

work 

: 02 (Two) Years. 

(f)    Permanent I/T A/C No. :  

(g)  Maximum number of workmen to be 

engaged on any day. 

:  

 

(h) Bank Details     

Name of Bank:  Branch: 

 

Branch Code:  Account Number: 

IFS Code:-   

  

  

                                                                                                  (Signature of the Bidder) 

Witness:                                                                                             Address: 

(Name in block letters) 

Address:- 

Occupation:- 
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ANNEXURE - V 

 

 

FORM OF TENDER  

 

(To be submitted with Techno Commercial Bid) 

 

 

 

To 

The Sr. Dy. Manager (I&CF),  

Haldia Dock Complex 

 

 

I/We_______________________________________________________________________________

______having examined the site of work, inspected the Drawings and read the specifications, General 

& Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 

and complete all the works required to be performed in accordance with the Specification, Bill of 

Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 

Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ months / 

weeks from the date of order to commence the work and in the event of our tender being accepted in 

full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 

such alterations or additions thereto which may be necessary to give effect to the acceptance of the 

Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 

Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said 

Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance 

thereof in writing by or on behalf of the Trustees shall be the Contract. 

I / We require _____________days / months preliminary time to arrange and procure the materials 

required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of _____________________ as Earnest Money. 

 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 

four months. 

                 ________________________                                                                                                                         

Dated:                                                                                                                (Signature of Bidder with 

Seal) 

WITNESS :      

 

Signature : 

 Name of the Bidder 

: 

 

Name :  

(In Block letters) 

  Address :  

Address :    

Occupation :     
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ANNEXURE - VI 

CHECK LIST 

 

( TO BE FILLED- UP BY THE BIDDER)  

 

1 Declarations                                                                        

a) The bidding firm has not been debarred / delisted 

by any Govt / Quasi Govt. / Public sector 

undertaking in India.                                                                                    

b) The proprietor / partner(s)/ authorised signatory of 

the bidding firm is/are not  associated with other firm 

bidding for the same work. 

Declaration submitted  Yes / No 

2 Application money towards cost of tender 

documents. 

Deposited Yes / No 

3 Earnest Money                                                       Deposited Yes / No 

4 Declaration as per Annex-I that no conditions / 

deviations have been added in Volume-II in the 

tender offer. 

Submitted on company's 

letter head. 

Yes / No 

5 GST registration certificate. Submitted Yes / No 

 

6 

Valid Trade License.  Valid up to                 

Submitted Yes / No 

 

7 

Professional Tax Clearance Certificate. / Upto date 

tax payment challan.  

Valid up to                 

Submitted Yes / No 

 

8 

Valid Employees' Provident Fund Account Submitted Yes / No 

Photo  copy of latest 

payment challan of EPF  

submitted 

Yes / No 

 

9 

ESI registration Submitted Yes / No 

Photo  copy of latest 

payment challan of ESI 

submitted 

Yes / No 

10 Details of firm as per Bidder’s Profile Format fill-up Yes / No 

11 Concurrent Commitments of the Bidder Format fill-up Yes / No 

12 Credential within seven years i) Amount   

ii) Amount   

iii) Amount   

Credentials as per pre-

qualification criteria. 

Yes / No 

Letter of award works and 

completion certificate from 

owners are enclosed. 

Yes / No 

13 Certified copies of audited balance sheet  i) Turnover amount and 

year 

  

ii) Turnover amount and 

year 

  

iii) Turnover amount and 

year 

  

Certified by the CA / FA Yes / No 
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                                        Signature of the bidder with seal      

General Conditions of Contract 

Forms and Agreements 

     

     

     

     

     

     

     

     

     

     

     

     

Sanctioned by the Trustees under Resolution No. 92 of the 6th Meeting held on 27th 

May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting held on July, 2014 

     

     

     

     

     

 
KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       & 

HALDIA DOCK COMPLEX 

 

 JULY , 2014  
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GC - 1 

AMENDMENT 

TO 

 

GENERAL CONDITIONS OF CONTRACT 

 

❖ Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 

 

Table under sub-clause (a) 

 

PREVIOUS AS AMENDED 

  For Works Contract For Contract of Supplying 

Materials or Equipment only 

 For Works 

Contract 

For Contract 

of Supplying 

Materials or 

Equipment 

only 

Estimate

d Value 

of Work 

Amount of 

Earnest 

Money 

Estimated 

Value of 

Work 

Amount of 

Earnest 

Money 

Up to Rs. 

1,00,000.00 

5% of the 

estimated 

value of 

work 

1% of the 

estimated 

value of work 

Up to 

Rs. 10 

Crore 

2% of the 

estimated 

value of 

work 

Up to Rs. 

1,00,000.00 

1% of the 

estimated 

value of work 

Over Rs. 

1,00,000.00 

2% of the 

estimated 

value of 

work 

subject to a 

maximum 

of Rs. 

20,000/- and 

minimum of 

Rs. 5,000/-. 

½% of the 

estimated 

value of work 

subject to a 

maximum of 

Rs. 10,000/- 

and minimum 

of Rs. 1,000/-. 

Over Rs. 

10 Crore 

2% on first 

Rs. 10 Crore 

+ 1% on the 

balance 

Over Rs. 

1,00,000.00 

½% of the 

estimated 

value of work 

subject to a 

maximum of 

Rs. 10,000/- 

and minimum 

of Rs. 1,000/-. 

 

 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 

210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 

 

Table under sub-clause (d) 

 

PREVIOUS AS AMENDED 

Class  of 

Registra-

tion  

Amount Of 

Fixed 

Security  

Financial  Limit 

Of Each Tender 

Class  of 

Registra

-tion  

Amount Of 

Fixed 

Security  

Financial  Limit Of 

Each Tender 

A Rs 10,000/- Any tender priced 

upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 

to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 

upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 

upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 

upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 

upto Rs 3,00,000/- 
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[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 

82 OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 

GC - 2 

1.    DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except 

where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of 

Trustees for the Port of Calcutta, a body corporate under Section 3 

of the Major Port Trusts Act, 1963, including their successors, 

representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the 

person appointed to act in his place under Sections 14 and 14A of 

the Major Port Trusts Act, 1963 

 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 

tender/offer has been accepted by the Trustees and includes the 

Contractor’s representatives, heirs, successor and assigns, if any, 

permitted by the Board/Chairman. 

 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender 

on its behalf and includes the Manager (Infrastructure & Civic 

Facilities) or other official as may be appointed from time to time 

by the Employer, with written notification to the Contractor, to act 

as Engineer for the purpose of the Contract, in place of the 

“Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to 

the Engineer or any other official appointed from time to time by 

the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 

hereof. 

Engineer’s 

Representativ

e 

1.6 “Work” means the work to be executed in accordance with the 

Contract and includes authorised “Extra Works” and ‘Excess 

Works” and “Temporary Works”. 

 

Works 

1.7 

 

“Temporary Works” means all temporary works of every kind 

required in or about the execution, completion or maintenance of 

the works and includes (without thereby limiting the foregoing 

definitions) all temporary erections, scaffolding, ladders, timbering, 

soaking vats, site offices, cement and other godowns, platforms and 

bins for stacking building materials, gantries, temporary tracks and 

roads, temporary culverts and mixing platforms. 

 

Temporary 

works 

1.8 “Extra Works” means those works required by the Engineer for 

completion of the Contract which were not specifically and 

separately included in the schedule of items of the works i.e. (Bill 

of Quantities) of the tender. “Excess Works” means the required 

quantities of work in excess of the provision made against any item 

of the bill of Quantities. 

Extra works 

and Excess 

works 

1.9 “Specifications” means the relevant and appropriate Bureau of 

Indian Standard’s specifications / International Standard’s 

Specifications (latest revisions) for materials and workmanship 

unless stated otherwise in the Tender. 

Specification 
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GC - 3 

 

 

 

1.10 

“Drawings” means the drawings referred to in the Tender and 

specification and any modification of such drawings approved in writing 

by the Engineer and such other drawings as may from time to time be 

furnished or approved in writing by the Engineer. 

 

Drawings 

1.11 

 

 “Contract” means and includes the General and Special Conditions of 

Contract, Specifications, Drawings, priced Bill of Quantities, the Tender 

/ Offer, the letter of acceptance of the Tender/Offer, the Contract 

Agreement, if separately entered into and the Schedule of Rates and 

Price, if any, adopted by the Trustees at their discretion. 

 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 

nature required or about the execution, completion or maintenance of 

the works or temporary works and includes (without thereby limiting 

the foregoing definition) all machinery and tools but does not include 

materials or other things intended to form or forming part of the 

permanent works. 

 

Constructiona

l Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 

THOROUGH which the works are to be executed by the Trustees for 

the purpose of the Contract. 

 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 

Tender/Offer of the Contractor, subject to such additions thereto and 

deductions therefrom as may be made by the Engineer under the 

provisions here in after contained. 

 

Contract Price 

1.15 “Month” means English Calendar Month. 

 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act 

of foreign enemies, hostilities) whether war be declared or not), Civil 

War, rebellion, revolution, insurrection or military or usurped power or 

use or occupation by the Trustees of any portion of the works in respect 

of which a certificate of completion has been issued (all of which are 

herein collectively referred to as the excepted risks). 

 

Excepted 

Risks 

 

1.17 Word importing the singular only, also includes the plural and vice-

versa where the context so requires. 

 

Singular/ 

Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 

shall not be deemed to be part thereof or be taken into consideration in 

the interpretation or construction thereof or of the contract. 

 

Headings/ 

Marginal 

Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 

overhead costs of the Contractor, whether on or off the site.  

 

Cost 

 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

REPRESENTATIVE. 
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2.1 The Contractor shall execute, compete and maintain the works in terms 

of the contract to the entire satisfaction of the Engineer and 

Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 

GC - 4 

  

2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 

Engineer’s 

Representativ

e 

2.3 The Engineer shall have full power and authority : 

 

(a) to supply to the contractor from time to time during the progress of 

the works such further drawings and instructions as shall be necessary 

for the purpose of proper and adequate execution and maintenance of 

the works and the contractor shall carry out and be bound by the 

same.  

(b) to alter or modify the specification of any material and workmanship 

and to inspect the work at any time.  

 

(c) to order for any variation, alteration and modification of the work and 

for extra works. 

 

(d) to issue certificates as per contract. 

 

(e) to settle the claims & disputes of the Contractor and Trustees, as the 

first  referee. 

 

(f) To grant extension of completion time. 

Engineer’s  

Power 

2.4 

 

The Engineer’s Representative shall : 

 

(i) watch and supervise the works. 

 

(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 

 

(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 

his direction in this regard.  

 

(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  

 

(v) order demolition of defectively done work for its reconstruction 

all by the Contractor at his own expense. 

 

(vi) have powers to issue alteration order not implying modification 

of design and extension of completion time of the work and 

 

(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 

under intimation to the Contractor.  

 

Power of 

Engineer’s 

Representativ

e. 
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2.5 Provided always that the Engineer’s Representative shall have no 

power : 

 

(a) to order any work involving delay or any extra payment by the 

Trustees, 

(b) to make variation of or in the works; and  

(c) to relieve the Contractor of any of his duties or obligations 

under the Contract.  

 

Limitation of 

Engineer’s 

Representative’s 

Power 

 

2.6 Provided also as follows :  

 

(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer 

thereafter to disapprove such work or materials and to order the 

pulling down, removal, breaking-up thereof and re-constructing 

at the contractor’s cost and the contractor shall have no claim to 

compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision 

of the Engineer’s Representative, he shall be entitled to refer the 

matter to the Engineer who shall thereupon confirm, reverse or 

vary such decision.  

(c) Any written instructions or written approval given by the 

Engineer’s Representative to the contractor, within the terms of 

delegation of power and authority vested in the Engineer to his 

Representative in writing, shall bind the contractor and the 

Trustees as though it had been given by the Engineer, who may 

from time to time make such delegation.  

Engineer’s 

Overriding 

Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  

 

 

3.1 The Contractor shall, before making out and submitting his 

tender/offer, be deemed to have inspected and examined the site, 

fully considered all factors, risks and contingencies, which will 

have direct and indirect impact on his expenses and profit from the 

work and shall be specifically deemed to have taken the following 

aspects into consideration : 

The tender must 

encompass all 

relevant aspects/ 

issues.  

 (a) The form and nature of the site and its surroundings including 

their sub-surface, hydrological, tidal and climatic conditions, 

the means of access to the site and all other local conditions, 

including the likely charges and costs for temporary way-

leave, if any, required for the work.  

 

Site & Local 

condition. 

 

 (b) The drawings, specifications, the nature and extent of work to 

be executed and the quality, quantity and availability of the 

required materials and labour for the work and the need to 

execute the work to the entire satisfaction of the Engineer, and 

also by complying with the General and Special Conditions of 

Contract.  

Drawing/ 

Specification/ 

Nature &  

extent of 

work to be 

done. 
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 (c) The accommodation required for the workmen and site 

office, mobilisation/demobilisation and storage of all plant, 

equipment and Construction materials. 

 

Accommodation 

for Contractor’s 

men/materials. 

 

 (d) The sources and means of procurement of water for drinking, 

washing and execution of work, and source and availability 

of electrical power, all at Contractor’s cost.  

 

Water for 

drinking etc. 

/Electrical 

power. 

 

 (e) Payment of taxes and duties and compliance of all applicable 

statutes, ordinances and law together with the rules made 

thereunder, the rules, regulations and bye-laws of public 

bodies or any local or other authority by the Contractor, 

keeping the Trustees indemnified against penalties and 

liabilities of every kind arising from the Contractor’s failure 

in such compliance. 

 

Payment of 

Taxes/duties 

and observance 

of all statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the 

agreement or for any legal instrument including Bank 

Guarantees and Indemnity Bonds.  

Payment of 

Stamp Duty 

by the 

Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms 

supplied by the Trustees, unless stipulated otherwise in the Notice 

Inviting the Tender and shall be faultless in figures and free from 

erasing. Corrections, if any, shall only be made by scoring out and 

initialling of the revised figure.  

 

 

3.3 If required by the Engineer or the Trustees, the Contractors in 

their tender or subsequently, shall disclose the names of their 

owners/partners/share holders at the required points of time. The 

failure in this regard shall be treated as a breach and a contract, if 

entered into, shall be liable to be cancelled.  

 

Disclosure of 

Owner’s name. 

 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / 

Offer, every tender must be submitted with Earnest Money of 

the amount calculated as per the following scale. 

Earnest  

Money and 

Security 

Deposit. 

 Estimated Value 

of Work 

Amount of Earnest Money  

 

For Works Contract 

For Contract of 

Supplying Materials 

or Equipment only 

Up to Rs. 

1,00,000=00 

5% of the estimated 

value of work 

1% of the estimated 

value of work 
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Over 

Rs. 1,00,000=00 

2% of the estimated 

value of work subject 

to a maximum of Rs. 

20,000/- and 

minimum of Rs. 

5,000/-. 

½% of the estimated 

value of work 

subject to a 

maximum of Rs. 

10,000/- and 

minimum of Rs. 

1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash 

or by Banker’s Cheque of any Calcutta Branch of a Nationalised 

Bank of India drawn in favour of Calcutta Port Trust or in the form 

of any “Account Payee” Draft of any Nationalised Bank of India 

drawn in favour of “Calcutta Port Trust” and payable at 

Calcutta/Haldia, as the case may be, and the receipt granted therefor 

be kept attached to the Tender/Offer in the Sealed Cover.  

 

Method of 

Paying E.M. 

 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 

interest THOROUGH A/c. Payee Cheque drawn on a Nationalised 

Bank of Calcutta / Haldia. 

 

Refund of 

E.M. 

 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 

deposited fixed Security with the Trustees’ FA & CAO / Manager 

(Finance) according to his Class of Registration, shall be exempt 

from depositing the Earnest Money, as per the following scale : 

Exemption 

from E.M. to 

Regd. Firms 

 Class of Registration Amount of Fixed 

Security 

Financial Limit of 

Each Tender 

 

 

A 

 

Rs. 25,000/- 

Any tender priced up 

to Rs.5,00,000/- 

 

 

B 

 

Rs. 10,000/- 

Any tender priced up 

to Rs.2,00,000/- 

 

 

C 

 

Rs. 5,000/- 

Any tender priced up 

to Rs.1,00,000/- 

 

  

(e)  (i) Tender submitted without requisite Earnest    Money may be 

liable to rejection.  

 

  (ii) If before expiry of the validity period of his Tender/Offer, the 

tenderer amends his quoted rates or tender/offer making them 

unacceptable to the Trustees and/or withdraws his tender/offer, the 

Earnest Money deposited shall be liable to forfeiture at the option 

of the Trustees. 

Tender with- 

out EM liable 

to rejection. 

 

Forfeiture of 

E.M. before  

Acceptance 

of offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 

Trustees as part of the Security Deposit, for which a separate 

Treasury Receipt shall be issued to the Contractor after cancellation 

of the previous Receipt of Earnest Money.  

E.M. to be 

converted to 

part S.D. 

 

 (g)  Balance security for works contract shall be recovered by deduction 

from all progressive Bill (including final Bill, if necessary) @ 10% 

of the gross value of work in each such bill, so that the total recovery 

Mode of  

recovery of 

balance S.D. 



45 

may not exceed the quantum computed as per the under noted 

percentages of the total value of work actually done up to the stage 

of completion. 
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 Value of Work % of Security 

Deposit for works 

contract. 

% of Security 

Deposit For 

contract of supply- 

ing materials & 

equipment only. 

 

Scale of S.D. 

recovery.  

 

For works up to 

Rs.10,00,000/-. 

 

10% (Ten percent) 1% (One percent) 

For works costing more 

than Rs.10,00,000/- and 

up to Rs.20,00,000/- 

 

10% on first 

Rs.10,00,000/- 

+7½% on the 

balance.  

1% on first 

Rs.10,00,000/- + 

½% on the 

balance. 

 

For works costing more 

than Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- + 7 

½% on the next 

Rs.10,00,000/- + 5%  

on the balance.  

 

1% on first 

Rs.10,00,000/- + 

½% on the next 

Rs.10,00,000/- + 

¼% on the 

balance. 

 

 (h)  Balance Security for Contract of supplying materials and 

equipment computed in terms of the percentages given above, 

shall have to be deposited with the Trustees’ Treasurer in advance 

and within 30 days from the date of placement of supply order, 

either in cash or by A/c. Payee Draft of a Nationalised Bank of 

India drawn in favour of Calcutta Port Trust and payable at 

Calcutta/Haldia, as the case may be.  

 

S.D. for 

supply 

contracts to 

be deposited 

in advance. 

 

 (i) No interest shall be paid by the Trustees to the 

Tenderer/Contractor on the amount of Earnest Money/Security 

Deposit held by the Trustees, at any stage. 

No interest 

payable on 

E.M. /S.D 

 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 

Clause 9.3 hereinafter and subject to deduction, if any, under the 

provision of Sub-clause 3.5 (ii) herein below. Id, however, the 

Contract provides for any maintenance period. 50% of the 

Security Deposit may be refunded against any of the treasury 

Receipt for that amount on expiry of half of the maintenance 

period and the balance deposit on the expiry of the said 

maintenance period and after the Engineer has certified the final 

completion of work in Form G.C.2 and the Contractor has 

submitted his “No Claim” Certificate in Form G.C.3. 

Mode of 

refund of S.D. 
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 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at 

the option of the Trustees, if the Contractor fails to carry out the work 

or to perform/observe any of the conditions of the Contract. The 

Trustees shall also be at liberty to deduct any of their dues from the 

Security Deposit, fixed Security, Earnest Money or from any sum due 

or to become due to the Contractor under any other contract. 

Forfeiture of 

S.D. 

 

 

GC - 9 

 

3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 

submit to the Engineer a performance Bond in the form of an irrevocable 

guarantee from Calcutta/Haldia Branch, as the case may be, of any 

Nationalised Bank of India in the proforma annexed hereto and for the sum and 

period as mentioned in the letter of acceptance of the Tender/Offer, within 15 

days from the date of such letter, failing which the Contract shall be liable to 

be terminated and the earnest money shall be liable to forfeiture; all at the 

discretion of the Engineer. The cost of obtaining this or any other Bank 

Guarantee and/or the revalidation thereof, wherever required, has to be borne 

by the Contractor and it shall be his sole responsibility to arrange for timely 

revalidation of such Bank Guarantee, failing which and for non-fulfilment of 

any contractual obligation by the Contractor, the Engineer and/or the Trustees 

shall be at liberty to raise claim against the Guarantee and/or enforce the same 

unilaterally. 

 

Bank 

Guarantee 

in lieu of 

Cash S.D. 

in certain 

cases 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than 

Rs 5 Crore, along with their tender comprising Special Conditions of Contract, 

General Conditions of Contract, BOQ, Earnest Money, etc. a document called 

Integrity Pact Agreement duly signed by their authorized representative. The 

Proforma of the Integrity Pact Agreement shall as specified in the GCC. In 

case  of  tender value  more than Rs 5 Crore, the  Integrity Pact Agreement is 

an essential part and parcel of bid document to be submitted by each tenderer, 

without which the tender shall not be considered.” 

 

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 

 

(a) The contract documents shall be drawn-up in English language. English 

language 

to be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable 

only within the jurisdiction of the High Court at Calcutta, India, including 

the following Acts : 

1. The Contract Act (India), 1872. 

2. The Major Port Trusts Act, 1963. 

3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act,1970. 

6. The Dock Workers’ Act,1948. 

7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicabili

ty of laws 

on the 

contract 

 

4.2 After acceptance of his Tender/Offer and when called on to do so by the 

engineer or his representative, the contractor shall, at his own expense, enter 

into and execute a Contract Agreement to be prepared by him in the form 

annexed hereto. Until such Contract Agreement is executed, the other 

documents referred to in the definition of the term ‘Contract’ here-in-before, 

Contractor 

to Execute 

Contract 

Agreement

. 
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shall collectively be the Contract. 

4.3 Several documents forming the contract are to be taken as mutually 

explanatory of one another. Should there by any discrepancy, ambiguity, 

omission or error in the various contract documents, the Engineer shall have 

the power to correct the same and his decision shall be final and binding on the 

parties to the Contract. 

 

Interpretati

on of 

contract 

documents 

–

Engineers’ 

Power 
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4.

4 

Two copies of the Drawings referred to in the general and special 

Conditions of Contract and in the Bill of Quantities, shall be furnished 

by the Engineer to the Contractors free of cost for his use on the work, 

but these shall remain the property of the Trustees and hence, the 

Contractor shall return them to the Engineer or his Representative on 

completion of the work, if not torn or mutilated on being regularly used 

at site. 

 

All Drawings 

are Trustees’ 

property. 

 

4.

5 

The Contractor shall prove and make at his own expense any working or 

progress drawings required by him or necessary for the proper execution 

of the works and shall, when required, furnish copies of the same free of 

cost to the Engineer for his information and/or approval, without 

meaning thereby the shifting of Contractor’s responsibility on the 

Engineer in any way whatsoever. 

Contractor to 

prepare 

working / 

progress 

drawings 

 

4.

6 

The Contractor shall not directly or indirectly transfer, assign or sublet 

the Contract or any part thereof without the written permission of the 

Engineer. Even if such permission be granted, the Contractor shall 

remain responsible (a) for the acts, defaults and neglect of any sub-

contractor, his agents, servants or workmen as fully as if these were the 

acts, defaults or neglects of the Contractor himself or his agents, servants 

or workmen and (b) for his full and entire responsibility of the contract 

and for active superintendence of the works by him despite being sublet, 

provided always that the provision of labourers on a “piece rate” basis 

shall not be deemed to be sub-letting under this clause. 

Contractor 

cannot sub-let 

the work 

 

4.

7 

Unless otherwise specified, the Contractor shall be deemed to have 

included in his Tender/Offer all his cost for supplying and providing all 

constructional plant, temporary work. Materials both for temporary and 

permanent works, labour including supervision thereof, transporting to 

and from the site and in and about the work, including loading, 

unloading, fencing, watching, lighting, payment of fees, taxes and duties 

to the appropriate authorities and other things of every kind required for 

the construction, erection, completion and maintenance of the work. 

Contractors’ 

price is 

inclusive of all 

costs 

 

4.

8 

 

 

The Contractor shall be solely responsible for the adequacy, stability and 

safety of all site operations and methods of construction, even if any 

prior approval thereto has been taken from the Engineer or his 

Representative. The Contractor shall not be responsible for the 

correctness of the design or specification of the Temporary and 

Permanent works formulated by the Engineer; but the Contractor shall be 

fully responsible for the correct implementation thereof, as also for any 

design and specification prepared/proposed/used by the Contractor. 

Contractor is 

responsible for 

all 

construction 

process, 

except for 

correctness of 

design and 
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 specification 

formulated by 

the Engineer 

4.

9 

Whenever required by the Engineer or his representative, the Contractor 

shall submit to him the details of his (a) programme for execution of the 

work, (b) proposed procedure and methods of work, (c) proposed 

deployment of plant, equipment, labour, materials and temporary works. 

The submission to and/or any approval by the Engineer or his 

Representative to any such programme or particulars shall not relieve the 

Contractor of any of his obligations under the contract.  

 

Contractor to 

submit his 

programme of 

work 
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 If for any reason the contractor be unable to adhere to his earlier 

programme, he shall submit his revised programme for completion of 

work within the stipulated time whenever asked to do so. 

 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 

during execution of the works and as long thereafter as the Engineer or 

his representative shall consider necessary during the maintenance 

period. The Contractor or his competent and authorised agent or 

representative shall be constantly at site and instructions given to him 

by the Engineer or his representative in writing shall be binding upon 

the Contractor subject to limitation in Clause 2.5 hereof. The Contractor 

shall inform the Engineer or his representative in writing about such 

representative/agent of him at site. 

 

Contractor 

to supervise 

the works 

 

4.11 The Contractor shall employ in execution of the Contract only qualified 

careful and experienced persons and the Engineer shall be at liberty to 

direct the Contractor to stop deployment of any of is staff, workmen or 

official at site and the Contractor shall within 48 hours comply with 

such instruction without any demur whenever the Engineer shall feel 

that the deployment of the person concerned will not be conducive to 

the proper and timely completion of the work. 

 

Contractor 

to deploy 

qualified 

men and 

Engineer’s 

power to 

remove 

Contractor’s 

men 

 

4.12 The Contractor shall be responsible for the true and proper setting out of 

the works in relation to reference points/lines/levels given by the 

Engineer in writing. The checking of any setting-out or of any 

alignment or level by the Engineer or his Representative shall not in any 

way relieve the contractor of his responsibility for the correctness 

thereof and he shall fully provide protect and preserve all stakes, 

templates, bench marks, sight rails, pegs, level marks, profile marks and 

other things used in setting out the works. 

 

Contractor is 

responsible 

for line, 

level, setting 

out etc. 

4.13 From the commencement of the works till issue of the completion 

certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall 

take full responsibility for the care thereof. Save for the excepted risks, 

any damage, loss or injury to the work or any part thereof shall be made 

good by the Contractor at his own cost as per instruction and to the 

satisfaction of the engineer, failing which the Engineer or his 

Representative may cause the same to be made good by any other 

Contractor is 

responsible 

to protect 

the work 
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agency and the expenses incurred and certified by the Engineer shall 

deem proper. This Clause will not apply to that part of the work, which 

might have been taken over by the Trustees on partial completion of the 

work and in such case the Contractor’s obligation will be limited to 

repairs and replacement for manufacturing or construction defects 

during the Maintenance period (Guarantee Period) as per the directions 

of the Engineer as also for defects/damages if any caused to the work by 

the Contractor during such repairs and replacement in the maintenance 

period.  
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4.1

4 

The Contractor shall at his own cost protect support and take all 

precautions in regard to the personnel or structure or services or 

properties belonging to the Trustees or not which may be interfered 

with or affected or disturbed or endangered and shall indemnify and 

keep indemnified the Trustees against claim for injury, loss or damage 

caused by the Contractor in connection with the execution and 

maintenance of the work to the aforesaid properties, structures and 

services and/or to any person including the Contractor’s workmen. 

Cost of Insurance Cover, if any, taken by the Contractor shall not be 

reimbursed by the Trustees, unless otherwise stipulated in the 

Contract. 

 

Contractor is 

responsible 

for all 

damages to 

other 

structures / 

persons 

caused by 

him in 

executing the 

work. 

 

4.1

5 

The Contractor shall immediately inform the Engineer’s 

Representatives if any fossil, coins, articles of value or antiquity and 

structures and other remains or things of geological or archaeological 

importance be discovered at site which shall remain the property of the 

Trustees and protect them from being damaged by his workmen and 

arrange for disposal of them at the Trustees’ expense as per the 

instruction of the Engineer’s Representative. 

 

Fossils, 

Treasure 

travois, etc. 

are Trustees’ 

property 

4.1

6 

The Contractor shall be deemed to have indemnified and shall 

indemnify the Trustees against all claims, demands, actions and 

proceedings and all costs arising therefrom on account of : 

 

(a) Infringement of any patent right, design, trademark or name or 

other protected right in connection with the works or temporary 

work. 

 

(b) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, for getting all materials and 

equipment required for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in 

respect of Public or Private or Private road, railway tracks, 

footpaths, crane tracks, waterways, quays and other properties 

belonging to the Trustees or any other person. 

(d) Damage/injury caused to any highway and bridge on account of 

the movement of Contractor’s plants and materials in connection 

with the work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall 

or other structure related to waterway, in transporting contractor’s 

Contractor to 

Indemnify the 

Trustees 

against all 

claims for 

loss, damage, 

etc. 
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plants and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 

accommodation as per the direction of the Engineer or his 

Representative to the workmen of the Trustees and other agencies 

employed by or with the permission and/or knowledge of the 

Trustees on or near the site of work. 

 

4.1

7 

Debris and materials, if obtained by demolishing any property, 

building or structure in terms of the Contract shall remain the property 

of the Trustees. 

Dismantled 

materials 

Trustees’ 

property 
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4.18 

 

The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following : 

 

(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 

rubbish, surplus earth or temporary works no longer 

required. 

 

(b) Cleaning and removal from site all the surplus materials 

of every kind to leave the site clean and tidy after 

completion of the work, without which payment against 

final bill may be liable to be withheld. 

 

(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 

pollution of whatever nature during execution and 

maintenance of the works and to prevent rubbish, refuse 

and other materials from being thrown into the water by 

the Contractor’s men or those of his agency. 

 

(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their 

wages, transport, accommodation, medical and all other 

statutory benefits and entry permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 

Representative for preventing (i) spread of any infectious 

disease like smallpox, cholera, plague or malaria by 

taking effective actions for destruction of rats, mice, 

vermin, mosquitoes, etc. and by maintaining healthy and 

sanitary condition, (ii) illegal storage and distribution of 

Drugs, Narcotics, Alcoholic liquor, Arms and 

Ammunitions, (iii) unlawful, riotous or disorderly 

conduct of the Contractor’s or his Sub-Contractor’s 

workmen, (iv) deployment  of workmen of age less than 

16 years. 

Contractor’s quoted 

rates/price must be 

all inclusive 

 

4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 

Contractor, if the same is posted or sent by hand to the 

Notice to 

Contractor. 
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address given in the tender or to the Contractor’s Site Office 

or to the Registered Office of the Contractor. The time 

mentioned in these conditions for doing any act after 

direction or notice shall be reckoned from the time of such 

posting or despatch. 

4.20 The Contractor and his Sub-contractor or their agents and 

men and any firm supplying plant, materials and equipment 

shall not publish or caused to be published any photographs 

or description of the works without the prior authority of the 

Engineer in writing. 

 

Contractor not to 

publish photograph 

or particulars of 

work 
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4.2

1 

The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 

direction of the Engineer or his representative to any other 

Contractor engaged by the Trustees and their workmen to the 

Trustees’ own staff and to the men of other Public Body on or 

near the site of work and in default the Contractor shall be liable 

to the Trustees for any delay or expense incurred by reason of 

such default. 

Contractor to 

provide 

facilities to 

outsiders 

 

4.2

2 

The work has to be carried out by the Contractor causing the 

minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 

minimum 

possible 

hindrance to 

traffic 

movement 

4.2

3 

All constructional plants, temporary works and materials when 

brought to the site by the Contractor shall be deemed to be the 

property of the Trustees who will have lien on the same until the 

satisfactory completion of the work and shall only be removed 

from the site in part or in full with the written permission of the 

Engineer or his Representative. 

 

Trustees’ lien 

on 

Contractor’s 

Plant & 

Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 

WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the 

receipt of Engineer’s letter informing acceptance of the 

Contractor’s tender/offer by the Trustees or within such 

preliminary time as mentioned by the Contractor in the Form of 

Tender or the time accepted by the Trustees. The Contractor 

shall then proceed with the work with due expedition and 

without delay, except as may be expressly sanctioned or ordered 

by the Engineer or his Representatives, time being deemed the 

essence of the contract on the part of the contractor. 

Preliminary 

time to 

commence 

work an 

maintenance of 

steady rate of 

progress 

 

5.2 The Contractor shall provide and maintain a suitable office at or 

near the site to which the Engineer’s Representative may send 

communications and instructions for use of the Contractor. 

Contractor’s 

site office 

 

5.3 Unless specified otherwise in the contract or prior permission of 

the Engineer has been taken, the contractor shall not execute the 

work beyond the working hours observed by the Engineer’s 

Representative and on Sundays and Holidays observed in the 

Trustees’ system, except in so far as it becomes essential on 

Contractor to 

observe 

Trustees’ 

working hours 
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account of tidal work or for safety of the work. If the progress of 

the work lags behind schedule or the work has been endangered 

by any act or neglect on the part of the contractor, then the 

Engineer or his Representative shall order and the contractor at 

his own expense shall work by day and by night and on Sundays 

and Public Holidays. Any failure of the Engineer or his 

Representative to pass such an order shall not relieve the 

contractor from any of his obligations. The Engineer’s decision 

in this regard shall be final binding and conclusive. 
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5.4 Unless stipulated otherwise in the contract all materials required 

for the work shall be procured and supplied by the contractor with 

the approval of the Engineer or his Representative and subject to 

subsequent testing as may be required by the Engineer or his 

Representative. The Engineer shall exercise his sole discretion to 

accept any such materials. 

Contractor to 

supply all 

materials as per 

requirement of 

the Engineer or 

his 

representative 

 

5.5 Unless stipulated otherwise in the contract all materials, 

workmanship and method of measurement shall be in accordance 

with the relevant Codes (Latest Revision) of the Bureau of Indian 

Standards and the written instructions of the Engineer or his 

Representative. Where no specific reference is available in the 

contract, the material and workmanship shall be of the best of their 

respective kinds to the satisfaction of the Engineer. 

 

Materials & 

Works 

 

5.6 Samples shall be prepared and submitted for approval of the 

Engineer or his representative, whenever required to do so, all at 

the Contractor’s cost. 

 

Contractor to 

submit samples 

for approval 

 

 Unless stipulated otherwise in the contract, the cost of any test 

required by the Engineer or his representative in respect of 

materials and workmanship deployed on the work, shall be borne 

by the Contractor. 

 

Contractor to 

arrange all 

testing at his 

own cost. 

 

5.8 Regarding the supply of any materials by the Trustees to the 

contractor in accordance with the contract, the following conditions 

shall apply : 

 

 (a) The Contractor shall, at his own expense, arrange for 

transporting the materials from the Trustees’ Stores, watching, 

storing and keeping them in his safe custody, furnishing of 

statement of consumption thereof in the manner required by the 

Engineer or his representative, return of surplus and empty 

container to the Trustees’ Stores as per the direction of the 

Engineer or his Representative. 

The Contractor 

shall account 

for and look 

after the 

Trustees’ 

materials 

 

 (b) Being the custodian of the Trustees’ materials, the contractor 

shall remain solely responsible for any such materials issued to 

him and for any loss or damage thereof for any reason other 

than “Excepted Risks”, the Contractor shall compensate the 

Trustees’ in the manner decided by the Engineer and shall at no 

Contractor to 

compensate for 

loss and 

damage to 

Trustees’ 
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stage remove or cause to be removed any such material from 

the site without his permission in writing. 

materials 

 

 (c)The Trustees’ materials will generally be supplied in stages and 

in accordance with the rate of progress of work but except for 

grant of suitable extension of completion time of work as 

decided by the Engineer. The Contractor shall not be entitled to 

any other compensation, monetary or otherwise, for any delay in 

the supply of Trustees’ materials to him. The Contractor shall, 

however, communicate his requirement of such materials to the 

Engineer from time to time. 

Delay in supply 

of Trustees’ 

materials will 

only entitle the 

Contractor for 

extension of 

completion 

time of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be 

recovered from the contractor’s bills and/or any of his other 

dues, progressively according to the consumption thereof on 

the work and/or in the manner decided by the Engineer or 

his representative and at the rate/s stipulated in the contract. 

These rates shall only be considered by the contractor in the 

preparation of his tender/offer and these will form the basis 

of escalation/variation, if in future the contractor is required 

to procure and provide any such material on the written 

order of the Engineer consequent on the Trustees’ failure to 

effect timely supply thereof. 

Recovery from 

Contractor for 

Trustees’ 

materials under 

normal 

circumstances 

 (e) If the Engineer decides that due to the contractor’s 

negligence, any of the Trustees’ materials issued to the 

contractor has been – (i) lost or damaged, (ii) consumed in 

excess of requirement and (iii) wasted by the contractor in 

excess of normal  wastage, then the value thereof shall be 

recovered from the contractor’s bills or from any of his other 

dues, after adding 19 ¼% extra over the higher one of the 

followings -   

 

(1) The issue rate of the materials at the Trustees’ Stores and 

 

(2) The market price of the material on the date of issue as 

would be determined by the Engineer. 

Recovery from 

Contractor for 

Trustees’ 

materials under 

other 

circumstances. 

5.9 The Engineer or his Representative shall have the power to 

insect any material and work at any time and to order at any 

time – (I) for removal from the site of any material which in his 

opinion is not in accordance with the contract or the instruction 

of the engineer or his representative, (ii) for the substitution of 

the proper and suitable materials, or (iii) the removal and proper 

re-execution of any work which in respect of material and 

workmanship is not in accordance with the contract or the 

instructions of the Engineer. The Contractor shall comply with 

such order at his own expense and within the time specified in 

the order. If the contractor fails to comply, the Engineer shall be 

at liberty to dispose any such materials and re-do any work in 

the manner convenient to the Trustees by engaging any outside 

agency at the risk and expense of the contractor and after giving 

him a written prior notice of 7 days. 

Contractor to 

replace 

materials/work 

not acceptable 

to the Engineer 

or his 

Representative 
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5.10 No work shall be covered up and put out of view by the 

contractor without approval of the Engineer or his 

Representative and whenever required by him, the contractor 

shall uncover any part or parts of the work or make openings in 

or THOROUGH the same as may be directed by the Engineer 

or his representative from time to time and shall reinstate or 

make good those part of works thus affected to the satisfaction 

of the Engineer, all at the cost of the contractor.  

The Trustees shall reimburse such cost as determined by the 

Engineer, if the initial covering up was with prior written order 

of the Engineer or his Representative. 

Contractor to 

seek approval 

of Engineer or 

his 

Representative 

before 

covering up 

any portion of 

work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till 

such time the written order to resume the execution is received 

by him. During such suspension the contractor shall protect and 

secure the work to the satisfaction of the Engineer or his 

Representative. All extra expenses in giving effect to such order 

shall be considered by the Trustees, unless such suspension is – 

 

(a) otherwise provided for in the contract, or 

 

(b) necessary by reason of some default on the part of the 

contractor, or  

 

(c) necessary by reason of climatic conditions on the site, or  

 

(d) necessary for proper execution of the works or for the safety 

of the works or any part thereof. 

 

The Engineer shall settle and determine such extra payment 

and/or Extension of completion time to be allowed to the 

contractor, as shall, in the opinion of the Engineer be fair and 

reasonable, and the same shall be final and binding on the 

Contractor. 

 

Contractor to 

suspend work 

on Order from 

Engineer or his 

Representative 

5.11.

1 

If at any time before or after commencement of the work the 

Trustees do not require the whole of the work tendered for the 

Engineer shall notify the same to the contractor in writing and 

the contractor shall stop further works in compliance of the 

same. The Contractor shall not be entitled to any claim for 

compensation for underived profit or for such premature 

stoppage of work or on account of curtailment of the originally 

intended work by reason of alteration made by the Engineer in 

the original specifications, drawings, designs and instructions. 

 

 

5.12 

 

 

 

 

 

When the whole of the work has been completed to the 

satisfaction of the Engineer and has passed any final test 

prescribed in the contract, the contractor shall, within 21 days of 

submission of his application to the Engineer, be entitled to 

receive from him a certificate for completion of work in Form 

G.C.1, annexed hereto. If any part of the total work having been 

Completion 

Certificate 

G.C.1. 
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completed to the satisfaction of the Engineer, be taken over 

and/or used by the Trustees, the Contractor shall on application 

be entitled to partial completion certificate in the Form G.C.1 

indicating the portion of the work covered by it, so that the 

Contractor’s liability during maintenance period of the contract, 

if any, shall commence from the date mentioned in such 

certificate so far as the completed portion of the work is 

concerned. 
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6.0 TERMS OF PAYMENT : 

 

 

6.1 

 

 

No sum shall be considered as earned by or due to the 

Contractor in respect of the work till final and satisfactory 

completion thereof and until a certificate of final completion in 

Form G.C.2 has been given by the Engineer. 

 

On account payments, if any, made prior to issue of the 

certificate in Form G.C.2, shall all be treated as mere advance, 

which shall stand recoverable in full or in part, if the Engineer so 

decides in the context of Contractor’s unfulfilled contract 

condition, if any. 

 

All interim 

payments are 

advances till 

issue of 

Certificate in 

Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis 

of measurements of actual work done, as recorded in the 

Trustees’ measurement books and at accepted tendered or at 

agreed rates, as the case may be, except as otherwise provided in 

the contract and when the Engineer decides any other rate for 

change in the scope of work or omission, if any, on the part of 

the Contractor. 

 

Payment on the 

basis of 

measurements 

at agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 

having an initially stipulated completion period of 4 months or 

more, on account payments may be made sat the discretion of 

the Engineer or his Representative at intervals deemed suitable 

and justified by him. Provided always that subject to execution 

of work of substantial value in the context of the contract price, 

the interval of such on account payments shall be decided by the 

Engineer or his Representative, which shall ordinarily not be less 

than 1 month in between two payments for on account bill 

and/or advance. 

 

Limitation for 

on account 

payment  

6.4 Measurement for works done shall be progressively taken by the 

Engineer’s Representative and entered in the Trustees’ 

Measurement Book, at intervals deemed suitable and proper by 

him and/or the Engineer. The Contractor or his duly accredited 

Representative or Agent shall remain present at the time of such 

measurement and assist the engineer’s Representative in every 

manner required by him. After the measurements taken have 

been entered in the Measurement Book, the Contractor or his 

Recording of 

measurements 
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Agent shall sign the Measurement Book at the wend of such 

Measurements over the Contractor’s Rubber Stamp as a token of 

acceptance of all such measurements, recorded above and prior 

to such signature. If the Contractor or his Agent fails to 

participate even after 3 days written notice from the Engineer’s 

Representative, the measurement shall be taken ex-parte by the 

Engineer’s Representative and those shall be accepted by the 

Contractor. 
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6.5 Based on the quantum of work and the value thereof 

computed in the Measurement Book, the Contractor shall 

type out his bill in the proforma approved by the  

Engineer and submit the same to the Engineer’s 

Representative in quadruplicate, duly signed by him or his 

accredited Agent over his Rubber Stamp. The Engineer or 

his Representative may in his absolute discretion, allow 

advance payment against such bill to the extent of an amount 

not exceeding 75% of the “net payable” sum of the said bill, 

subject to adjustment thereof against the bill at the time of 

checking and auditing the bill at the Trustees’ end. The 

measurement Book will not be handed over to the 

Contractor; but he will obtain the abstracts of quantities, 

amounts and recoveries to type out the bill. 

 

Contractor to 

prepare and 

submit his bills 

6.6 At the discretion of the Engineer or his Representative and 

only in respect of accepted offers/where estimated amount 

put to tender would be Rs.2,00,000/- or more, advance 

payment may be made to the extent of 75% of the value of 

any material purchased and brought to the site by the 

Contractor. Provided always that –  

 

(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 

 

(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 

 

(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 

contractor’s materials, 

 

(iv) the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the contractor 

postponing the execution of the work or otherwise, 

 

 

 

 

 

 

 

 

Advance 

payment against 

Non-perishable 

materials 

 (v) in the event of storage of such materials within the 

Trustees’ protected areas in the Docks, the contractor 

shall submit an Indemnity Bond in the proforma and 

manner acceptable to Trustees’ whereby the contractor 
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shall indemnify the Trustees against all financial 

loss/damage, on account of loss/damage to such 

materials for whatever reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to 

the Engineer an irrevocable Bank Guarantee favouring the 

Trustees and for the same sum as is being advance, in the 

proforma and manner acceptable to the Trustees. The 

Guarantee shall be of a Calcutta/Haldia Branch of any 

Nationalised Bank or a Schedule Commercial Bank, as the 

case may be, acceptable to the Trustees and shall remain 

valid till the anticipated period of consumption of such 

materials in the work. The Bank Guarantee must bear an 

undertaking by the issuing Bank guaranteeing automatic 

payment of the guaranteed sum to the Trustees by the 

Bank on the date of expiry of the validity of the 

Guarantee, unless with the prior written approval of the 

Engineer on behalf of the Trustees, the Bank has extended 

the validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 

contractor's bills or any other dues, progressively with the 

consumption of the materials on the basis of quantity 

consumed. Consequent on full recovery of the advance the 

Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & 

(vi) above, shall be returned to the Contractor duly 

discharged by the Engineer on behalf of the Trustees. 

 

 

 

 

 

 

 

 

 

6.7 No certificate of the Engineer or his representative shall 

protect the Contractor against or prevent the Trustees from 

obtaining repayment from the Contractor, in case the Engineer 

or his representative should overcertify for payment or the 

Trustees should over-pay the Contractor on any account. 

 

Recovery for 

wrong and 

over payment 

6.8 No claim for interest shall be admissible or payable to the 

Contractor at any stage and in respect of any money or balance 

or Bank Guarantee, which may be due to the Contractor from 

the Trustees, owing to dispute or otherwise or for any delay on 

the part of the Trustees in making interim or final payment or 

otherwise. 

Interest not 

admissible to 

Contractor 

7.0 VARIATION AND ITS VALUATION : 
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7.1 The Quantities set out in the Bill of Quantities of the tender 

shall be treated as estimated quantities of the work and shall 

never be deemed as actual or correct quantities of the works to 

be executed by the contractor in fulfilment of his obligation 

under the contract. 

Quantities in 

Bill of 

Quantities of 

Tender 

7.2 The Engineer shall have the power to order the Contractor in 

writing to make any variation of the quantity, quality or form 

of the works or any part thereof that may, in his opinion, be 

necessary and the Contractor upon receipt of such an order 

shall act as follows : 

 

Engineer’s 

power to vary 

the works 
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7.2 

 

(a) Increase or decrease the quantity of any work included in the 

contract. 

 

(b) Omit any work included in the contract. 

 

(c) Change the Character or quality or kind of any work included 

in the contract. 

 

(d) Change the levels, lines, position and dimensions of any part 

of the work, and 

 

(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the 

contract or be treated as revocation of the contract, but the value 

(if any) of all such variations evaluated in accordance with the 

Engineer’s sole decision shall be taken into account and the 

contract price shall be varied accordingly. 

 

Variation by 

engineer do 

not vitiate the 

contract 

7.4 Provided always that written order of the Engineer shall not be 

required for increase or decrease in the quantity of any work upto 

15% where such increase or decrease is not the result of any 

variation order given under this clause but is the result of the 

quantities exceeding or being less than those stated in the bill of 

quantities. Provided also that verbal order of variation from the 

Engineer shall be complied with by the Contractor and the 

Engineer'’ subsequent written confirmation of such verbal order 

shall be deemed to be an order in writing within the meaning of 

this clause. 

Where written 

order for 

variation is 

not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 

additional work unless they have been carried out under the 

written orders of the Engineer. 

 

(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 

respect of any extra work done or work omitted by his order. 

Payment for 

extra or 

additional, or 

omitted work 

or substituted 

work, 

Engineer’s 

powers 

 (c)  All extra, additional or substituted work done or work omitted 

by order of the Engineer shall be valued on the basis of the 

rates ad prices set out in the contract, if in the opinion of the 
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Engineer, the same shall be applicable. If the contract does not 

contain any rates or prices directly applicable to the extra, 

additional or substituted work, then the Engineer may decide 

the suitable rates on the basis of Schedule of Rates (including 

surcharge in force at the time of acceptance of tender), if any, 

adopted by the Trustees with due regard to the accepted 

contractual percentage, if any thereon. In all other cases the 

Engineer shall solely determine suitable rates in the manner 

deemed by him as fair and reasonable, and his decision shall 

be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to 

the nature or amount of the whole of the contract work or to 

any part thereof shall be such that, in the opinion of the 

Engineer, the rate of prices contained in the contract for any 

item of the works or the rate as evaluated under sub-clauses (b) 

and (c) of this clause, is by reason of such omission or addition 

rendered unreasonable or in-applicable, the Engineer shall fix 

such other rate or price as he deems proper and the Engineer’s 

decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / 

LIQUIDATED DAMAGE / TERMINATION OF CONTRACT 

 

 

8.1 Should the quantum of extra or additional work of any kind or 

delayed availability of the Trustees’ materials to be supplied as per 

contract or exceptionally adverse climatic conditions and natural 

phenomenon or strikes, lock-outs, civil commotion or other special 

circumstances of any kind beyond the control of the Contractor, 

cause delay in completing the work, the contractor shall apply to 

the Engineer in writing for suitable extension of completion time 

within 7 days from the date of occurrence of the reason and the 

Engineer shall thereupon consider the stated reasons in the manner 

deemed necessary and shall either reject the application or 

determine and allow in writing the extension period as he would 

deem proper for completion of the work with or without the 

imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 

Contractor and his decision shall be final and binding on the 

Contractor. If an extension of completion time is granted by the 

Engineer without imposition of liquidated damage, from the 

Clause No.8.3 of the Liquidated damage shall apply from its date 

of expiry, if the work be not completed within the extended time, 

unless stated otherwise in the decision communicated by the 

Engineer, as aforesaid. 

 

Extension of 

completion time 

8.2 (a) If the Contractor fails to complete the work within the 

stipulated dates or such extension thereof as communicated by 

the Engineer in writing, the Contractor shall pay as 

compensation (Liquidated Damage) to the Trustees and not as 

a penalty, ½% (half percent) of the total value of work 

(contract piece) as mentioned in the letter of acceptance of the 

‘Liquidated 

Damage’ and 

other 

compensation 

due to Trustees 
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tender/offer, for every week or part thereof the work remains 

unfinished. Provided always that the amount of such 

compensation shall not exceed 10% of the said value of work. 

The amount of Liquidated damages shall be determined by the 

Engineer, which shall be final and binding. 
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 (b)  Without prejudice to any of their legal rights, the Trustees 

shall have the power to recover the said amount of 

compensation/damage in Sub-clause (a) of this clause, from 

any money due or likely to become due to the Contractor. The 

payment or deduction of such compensation/damage shall not 

relieve the Contractor from his obligation to complete the work 

or from any of his other obligations/liabilities under the 

contract and in case of the Contractor’s failure and at the 

absolute discretion of the Engineer, the work may be ordered to 

be completed by some other agency at the risk and expense of 

the Contractor, after a minimum three days notice in writing 

has been given to the Contractor by the Engineer or his 

Representative. 

 

8.3 Without being liable for any compensation to the Contractor, the 

Trustees may, in their absolute discretion, terminate the contract 

and enter upon the site and works and expel the Contractor there 

from after giving him a minimum 3 days’ notice in writing, due to 

occurrence of any of the following reasons and decision of the 

Trustees in this respect, as communicated by the Engineer shall be 

final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

 

Default of 

the 

Contractors 

remedies & 

powers/Term

ination of 

Contract. 

 (ii) In the opinion of the Engineer, either the progress of work 

is not satisfactory or the work is not likely to be completed 

within the agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has 

without any lawful excuse under these conditions has kept the 

work suspended for at least 15 days despite receiving the 

Engineer'’ or his Representative'’ written notice to proceed 

with the work. 

 

 (iv) The Contractor has failed to remove materials from site or 

to dismantle or demolish and replace work for 7 days after 

receiving from the Engineer or his representative the written 

notice stating that the said materials or work were condemned 

and rejected by him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance 

with the contract or is persistently or flagrantly neglecting to 
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carry out his obligations under the contract. 

 

 (vi) Any bribe, commission, gift or advantage is given, 

promised or offered by or on behalf of the contractor t any 

officer, servant or representative of the Trustees or to any 

person on his or their behalf in relation to the obtaining or to 

the execution of the contract. 

 

 (vii) The Contractor is adjusted insolvent or enters into 

composition with his creditors or being a company goes into 

liquidation either compulsory or voluntary. 

 

 

GC – 24 

 

8.3.1 Upon receipt of the letter of termination of work, which may be 

issued by the Engineer on behalf of the Trustees, the Contractor 

shall hand over all the Trustees’ tools, plant and materials issued to 

him at the place to be ascertained from the Engineer, within 7 days 

of receipt of such letter. 

 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have 

the power to complete the work THOROUGH any other agency at 

the Contractor’s risk and expense and the Contractor shall be 

debited any sum or sums that may be expended in completing the 

work beyond the amount that would have been due to the 

Contractor, had he duly completed the work of the work in 

accordance with the contract. 

 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 

receipt payment of only 90% of the value of work actually done or 

materials actually supplied by him and subject to recoveries as per 

contract, provided the work done and materials conform to 

specifications at the time of taking over by the Trustees. The 

payment for work shall be based on measurements of actual work 

done and priced at approved contract rates or other rates, as 

decided by the Engineer. The payment for materials supplied shall 

be at the rates as decided by the Engineer, which shall I in no case 

be more than market rates prevailing at the time of taking over by 

the Trustees. The Engineer’s decision in all such case shall be 

final, binding and conclusive. 

 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 

Contractor until the work is completed by other agency and the 

Contractor’s liabilities to the Trustees are known in all respect. 

 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

 

9.1 On completion of execution of the work the Contractor shall 

maintain the same for a period, as may be specified in the form of 

a Special Condition of the Contract, from the date mentioned in the 

Initial Completion Certificate in Form G.C.1. Any defect/fault, 

which may appear in the work during aforesaid maintenance 

period, arising, in the sole opinion of the Engineer or his 

representative, from materials or workmanship not in accordance 

Contractor’s 

obligation for 

maintenance 

of work. 
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with the contract or the instruction of the Engineer or his 

representative, shall, upon the written notice of the Engineer or his 

representative, be amended and made good by the Contractor at his 

own cost within seven days of the date of such notice, to the 

satisfaction of the Engineer or his representative, failing which the 

Engineer or his representative shall have the defects amended and 

made good THOROUGH other agency at the Contractor’s risk and 

cost and all expenses, consequent thereon or incidental thereto,   

shall be recoverable from the Contractor in any manner deemed 

suitable by the Engineer. 
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9.2 The Contractor shall not be considered completed and the work shall 

not be treated as finally accepted by the Trustees, until a Final 

Completion Certificate in Form G.C.2 annexed hereto shall have been 

signed and issued by the Engineer to the contractor after all obligations 

under the Contract including that in the maintenance period, if any, 

have been fulfilled by the Contractor. Previous entry on the works or 

taking possession, working o using thereof by the Trustees shall not 

relieve the Contractor of his obligations under the contract for full and 

final completion of the work. 

 

Certificate 

of final 

completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 

may apply for the refund of his Security Deposit by submitting o the 

Engineer (I) The Treasury Receipts granted for the amount of Security 

held by the Trustees, and (ii) his “No further claim” Certificate in 

Form G.C.3 annexed hereto (in original), where upon the Engineer 

shall issue Certificate in Form G.C.2 and within two months of the 

Engineer’s recommendation, the Trustees shall refund the balance due 

against the Security Deposit to  the Contractor, after making deduction 

therefrom in respect of any sum due to the Trustees from the 

Contractor. 

Refund of 

Security 

Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES 

AND ARBITRATION 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 

connected with the interpretation of the Contract including the 

meaning of Specifications, drawings, designs and instructions or as to 

the quality of workmanship or as to the materials used in the work or 

the execution of the work whether during the progress of the works or 

after the completion and whether before or after the determination, 

abandonment or breach of the contract the decision of the Engineer 

shall be final and binding on all parties to the contract and shall 

forthwith be given effect to by the Contractor.  

Engineer’s 

decision 

10.2 If the Contractor be dissatisfied with any such decision of the 

Engineer, he shall within 15 days after receiving notice of such 

decision require that the matter shall be referred to Chairman, who 

shall thereupon consider and give a decision.  

 

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 

Chairman, he shall within 15 days after receiving notice of such 

decision require that within 60 days from his written notice, the 

Chairman shall refer the matter to an Arbitrator of the panel of 

Arbitration.  
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Arbitrators to be maintained by the Trustees for the purpose and any 

such reference shall be deemed to be a submission to arbitration within 

the meaning of Indian Arbitration Act, 1940 or any statutory 

modification thereof.  

 

10.3.1

. 

If the Arbitrator so appointed is unable or unwilling to act or resigns 

his appointment or vacates his office due to any reason whatsoever, 

another person from panel shall be appointed as Sole Arbitrator and he 

shall proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the 

date he issues notice to both the parties fixing the date of first hearing. 

 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 

normally be 4 months as provided in Indian Arbitration Act, 1940 or 

any amendment thereof. The Arbitrator may, if found necessary, 

enlarge the time for making and publishing the award, with the 

consent of the parties.. 

 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may 

be fixed by the Arbitrator in his sole discretion. Upon every or any 

such reference the cost of any incidental to the reference and award 

respectively shall be in the discretion of the Arbitrator who may 

determine, the amount thereof or by whom and to whom and in what 

manner the same shall be borne and paid. 

 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 

subject to the provisions of the Indian Arbitration Act 1940 or any 

amendment thereof. The Arbitrator shall give a separate award in 

respect of each item of disputes and respective claim referred to him 

by each party and give reason for the award. 

 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the 

contract – within only the parameters of scope and conditions of the 

contract in question. 

 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 

Arbitration Act, 1940 and rules made thereunder, for the time being in 

force, shall apply to the arbitration proceedings under this Clause.  

 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 

the work with due diligence in accordance with Engineer’s decision. 

The Engineer also shall not withhold any payment, which, according 

to him, is due or payable to the Contractor, on the ground that certain 

disputes have cropped up and are likely to be referred to arbitration.  

 

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 

hereinabove would apply in the cases of contracts, where 

tendered amount appearing in the letter of acceptance of the 
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tender / offer is less than Rs.40,00,000/-. 

 

 [b] The Contractor shall have to raise disputes or differences of any 

kind whatsoever in relation to the execution of the work to the 

Engineer within 30 days from the date of occurrence of the cause 

of dispute and before the preparation of the final bill, giving 

detailed justifications, in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must 

be submitted to the Engineer, with detailed justification in 

the context of contract conditions, before the issuance of 

final completion certificate in Form G.C.-2 ibid.  

No dispute or difference on any matters whatsoever, the 

Contractor can raise pertaining to the Contract after 

submission of certificate in form G.C.3 by him.  

 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 

prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 

shall not be entertained by the Engineer and / or by any 

Arbitrator subsequently.  

 

 

 [e] The Chairman / Trustees shall have the right to alter the 

panel of Arbitrators, vide Clause 10.3 hereinabove, on their 

sole discretion, by adding the names of new Arbitrators and 

/ or by deleting the names of existing Arbitrators, without 

making any reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 

 

To 

The Manager (I&CF),  

Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & 

Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute 

and complete all the works required to be performed in accordance with the Specification, Bill of 

Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 

Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ months / 

weeks from the date of order to commence the work and in the event of our tender being accepted in 

full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 

such alterations or additions thereto which may be necessary to give effect to the acceptance of the 

Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General 

Conditions of Contract and I / We hereby agree that until such Contract Agreement is executed the said 

Specification, Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance 

thereof in writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials 

required by the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 

___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 

four months.                                                                                

              ___________________________                                                                                                                         

Dated :                                                                                                     (Signature of Bidder with 

Seal) 

WITNESS :      
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Signature : 

 Name of the Bidder :  

Name : (In 

Block Letters) 

  Address :  

Address :    

Occupatio

n :  

 

   

 

KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

 

FORM G.C.1 

 

Contractor ___________________________________________________________  

 

Address     ----------------------------------------------------------------------------------------- 

 

                  -----------------------------------------------------------------------------------------   

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on the 

__________________ day of ___________ 2000    in accordance with terms of the Contract and you 

are required to maintain the work as per Clause 62  of the General Conditions of Contract and under 

provisions of the Contract for a period of _______________________ weeks / months / years 

 

 from the ______________ day of  

_____________ 2000    to __________________ day of _____________ 2000   . 

 

 

                                                                                     Yours faithfully, 
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Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 

 

 

 

                                                                                                 

                                                                                   

 

 

KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

 

FORM G.C.2. 

 

Certificate of  Final Completion. 

 

The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O…………………………………..dt…………………………….  

                      C.E.O………………………………….dt…………………………….  

 

Work Order No…………………………………………………………………….. 

                        

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now complete in 

every respect in accordance with the terms of the Contract and that all obligations under the Contract 

have been fulfilled by  the Contractor.  

 

 

 

 

 

 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 
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DESIGNATION……………………………………. 

OFFICE   SEAL 

 

 

 

 

 

 

 

 

 

 

 

KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 

 

FORM G.C.3 

 

 

(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 

 

The Manager (I&CF) 

Haldia Dock Complex 

Calcutta Port Trust 

Haldia. 

(Atten:………………………………………….) 

 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust 

for the execution of the following work viz:-  

 

Name of work : _________________________________________________________ 

                 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  

 

                                                                                   Yours faithfully, 

 

                                                                                                                                             (Signature of 

the Contractor) 

                                                                             Dated ___________ 

Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 



69 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 

 

 

 

 

 

 

 

 

 

 

 

 

Syama Prasad Mookerjee Port, Kolkata 

PROFORMA OF FORM OF AGREEMENT 

 

 

THIS AGREEMENT made ____________________________________ day of 

__________________________ 

_____________________20____ between the "Board Of Trustees  for the Syama Prasad Mookerjee 

Port, Kolkata  , a statutory body constituted under Major Port Trust Act ,1963 under the rules there 

under and statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 

(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the context be 

deemed to include his successor/s in office) on the one part and ___________________________ 

______________ (hereinafter called the “CONTRACTOR” which expression shall unless excluded by 

or repugnant to the context he deemed to include his heirs, executors, administrators, representative, 

successor in officer and permitted assigns) of the other part. 

 

WHEREAS The TRUSTEES are desirous that certain works should be executed 

viz______________________________________________ and have accepted a Tender/Offer by the 

contractor for the execution, completion and maintenance of such works. 

 

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows:-  

 

 

1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 

  

2.  The following documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 

 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii. The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 
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viii. All correspondences by which the contract is added, amended, varied or modified in any way 

by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 

mentioned the contractor hereby covenant with the Trustees to execute, complete and maintain 

the work in conformity in all respects with the provisions of Contract. 

 

4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution, 

completion and maintenance of the works the Contract Prices at the times and in the manner 

prescribed by the contractor. 

 

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as 

fixed (or have set their respective hands and seals) the day and year first above written. 

 have executed these presents on the day and year first above written. 

 

 

The Seal of _________________________________________________________________ 

 

 

Was hereunto affixed in the presence of : 

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 

 

 

OR 

 

SIGNED  SEALED AND DELIVERED  

 

By the said ________________________________________________________________ 

 

In the presence of :  

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 

 

 

The Common Seal of the Trustees was hereunto affixed in he presence of :  

 

Name :- ____________________________________________________________________ 

 

 

Address :-___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security 

Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any nationalised Bank 

of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser 

of the Trustees.  

 

 

 

 

Ref. ___________________           Bank Guarantee No. ________________________ 

                 Date ________________________ 

 

To  

The Board of Trustees for the Syama Prasad Mookerjee Port, Kolkata, 

15, Strand Road 

Kolkata – 700 001 

 

 

Dear Sirs, 

 

In consideration of  the Board of Trustees For the Syama Prasad Mookerjee Port, Kolkata, - (hereinafter 

referred to as the “ EMPLOYER”which expression shall unless repugnant to the context or meaning 

thereof include its successors administrators and assigns) having awarded to                                               

_____________________________, with registered office at _____________________                                    

(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the 

context or meaning thereof, include its successors, administrators, executors and assigns) a 

CONTRACT  by issue of EMPLOYER’S  work order dated ______________ the same having been 

unequivocally accepted by the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No 

__________________________ dated ____________________ Valued at Rs                             

_______________________________ for “                                        ” and the contractor having agreed 

to prove a Contract performance Guarantee for the faithful performance of the entire Contract 

equivalent to Rs.                           ( rupees                                                  only)  to the EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office 

at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context 

or meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee 

and undertake to pay the Employer on demand any and all monies payable by the Contractor to the 

extent of Rs. -(                   only)  as aforesaid at any time   upto                       without any demur, 

reservation, contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such 

demand made by Employer on the Bank shall be conclusive and binding notwithstanding any difference 

between EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal, 

Arbitrator or any other Authority. The Bank undertakes not to revoke this guarantee during its currency 
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without previous consent of employer and further agrees that the guarantee herein contained shall 

continue to be enforceable till the Employer discharges his guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under 

this guarantee from time to time to extend the time for performance of the CONTRACT by 

CONTRACTOR. Employer shall have the fullest liberty, without affecting this guarantee, to postpone 

from time to time the exercise of any powers vested in them or any right which they might have against 

Contractor, and to exercise the same at any time in any manner, and other to enforce or to forebear to 

enforce any covenants, contained or implied, in the CONTRACT between EMPLOYER  and 

CONTRACTOR or any other course of remedy or security available to EMPLOYER . The Bank shall 

not be released of its obligations under these presents by any exercise by EMPLOYER of its liberty 

with reference to the matters aforesaid or any of them or by reason or any other acts of omission or 

commission on the part of employer or any other indulgence shown by EMPLOYER or by any other 

matter or thing whatsoever which under Law would, but for this provision, have the effect of reliving 

the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against 

the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 

notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 

CONTRACTOR’S liabilities.   

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs     

     (rupees                                      only) and it shall remain in force up 

to and including                                       and shall be extended from time to time for such period , on 

whose behalf this guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..2010  

……………………….. at ………………………………………. 

 

 

 

WITNESSES 

 

 

----------------------------------------------                ---------------------------------------------------------- 

               (Signature)        (Signature) 

 

 

 

-----------------------------------------------             ----------------------------------------------------------- 

                    (Name)        (Name) 

 

 

 

--------------------------------------------           ---------------------------------------------------------------- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

                     

 

                                                                                                          Dated ………………………. 
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Integrity Pact 

Between 

Syama Prasad Mookerjee Port, Kolkata hereinafter referred to as “The Principal/ Employer”. 

 

And 

 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 

Preamble 

 

The Principal intends to award, under laid down organizational procedures, contract/s for 

……………………. The Principal values full compliances with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relations with its Bidder(s) 

and/or Contractor(s). 

 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 

monitor the tender process and the execution of the contract for compliance with the principles 

mentioned above. 

 

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

entered into with a view to:- 

 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose 

the desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ 

scope of work by avoiding the high cost and the distortionary impact of corruption on such work 

/procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging 

in any corrupt practice in order to secure the contract by providing assurance to them that their 

competitors will also abstain from bribing and other    corrupt practices and the 

PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following 

transparent procedures.  

 

Section 1 – Commitments of the Principal/ Employer. 

 

(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  

        the following principles:  

a. No employee of the Principal, personally or THOROUGH family members, 

will in connection with the tender for, or the execution of a contract, demand, 
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take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity 

and reason. The Principal will, in particular, before and during the tender 

process, provide to all Bidder(s) the same information and will not provide to 

any Bidder(s) confidential/  additional information THOROUGH which the 

Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 

 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 

substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 

addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 

 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 

He commits himself to observe the following principles during his participation  in the tender 

process and during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer, 

promise or give to any of the Principal’s employees involved in the tender process or the execution 

of the contract or to any third person any material or other benefit which he/she is not legally 

entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender 

process or during the execution of the contract. 

 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contract, submission or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the bidding process. 

 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further 

the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, 

or pass on to others, any information or document provided by the Principal as part of the business 

relationship, regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 

shall furnish the name and address of the foreign principles, if any. Further details as mentioned in 

the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the 

Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the 

Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian 

Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the contract. 
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(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 

be an accessory to such offences. 

 

Section-3-Disqualification from tender process and exclusion from future contracts 

 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression 

THOROUGH a violation of Section 2 above, or in any other form such as to put his reliability or 

credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender 

process or take action as considered appropriate.  

 

 

 

Section 4-Compensation for damages 

 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 

to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest 

Money Deposit/Bid Security. 

 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 

from the Contractor liquidated damages of the contract value or the amount equivalent to 

Performance Bank Guarantee. 

 Section 5-Previous transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of 

signing the Integrity pact with any other Company in any country conforming to the anti corruption 

approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. 

Departments of India that could justify his exclusion from the tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action can be taken as considered appropriate. 

 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 

 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 

its provisions. 

 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may 

follow in accordance with provisions of the extant law in force relating to any civil or criminal 

proceedings. 

Section 8 – Role of Independent External Monitor(IEM): 
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(a) The task of the Monitors shall be to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall 

perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 

contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform 

the authority designated by the Principal and the Chief Vigilance Officer of Syama Prasad Mookerjee 

Port, Kolkata.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without 

restriction to all contract documentation of the PRINCIPAL including that provided by the BIDDER/ 

CONTRACTOR. The BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his contract documentation, if 

any. The same is applicable to sub-contractors. The Monitor shall be under contractual obligation to 

treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings 

among the parties related to the contract provided such meetings could have an impact on the 

contractual relations between the Principal and the Contractor. The parties offer to the Monitor, the 

option to participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 

Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to 

him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for 

correcting problematic situation. BIDDER/ CONTRACTOR can approach the Independent External 

Monitor (s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform 

the Management of the Principal and request the Management to discontinue or to take corrective 

action, or to take other relevant action. The Monitor can in this regard submit non-binding 

recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a 

specific manner, refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 

against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 

information directly to the Central Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the 

Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide 

necessary information and documents in English and shall extend all possible help for the purpose of 

such examination.  

 

Section 10 – Pact Duration: 

 

The pact beings with when both parties have legally signed it and will extend upto 2 years or the 

complete execution of the contract including warranty period whichever is later. In case 
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bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of signing 

of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite 

the lapse of this pact as specified above, unless it is discharged/determined by Chairman, SMP, 

KOLKATA. 

Section 11 – Other Provisions: 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 

Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 

 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their 

original intentions.  

                                                                                                                                         

_________________________________              ___________________________________ 

 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 

 

 

              (Office Seal)      (Office Seal) 

 

 

Place : 

 

Date  : 

 

 

Witness 1: 

 

(Name & Address) ………………………………….. 

 

                              …………………………………… 

 

                              …………………………………… 

 

 

Witness 2: 

 

(Name & Address) ………………………………………… 

 

                              …………………………………………. 

                             …………………………………………. 
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ANNEXURE-A 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 

agent who is not registered with SMP, KOLKATA shall apply for registration in the prescribed 

Application-Form.  

 

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 

Public)/Original certificate of the principal confirming the agency agreement and giving the 

status being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being 

paid by the principal to the agent before the placement of order by SMP, KOLKATA.  

 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 

foreign parties have stated that they are not paying any commission to the Indian agents, and the 

Indian representative is working on the basis of salary or as retainer, a written declaration to this 

effect should be submitted by the party (i.e. Principal) before finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF 

ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 

 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of 

authorization and authority given to commit the Principals. In case the agent/representative be a 

foreign Company, it is to be conformed whether it is real substantial Company and details of the 

same shall be furnished.  

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

representatives in India.  

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 

representatives in India, is to be paid by SMP, KOLKATA in Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 

 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, 

i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the 

Principal specifically authorizing the agent to make an offer in India in response to tender either 

directly or THOROUGH the agents /representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 

himself.  
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2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if 

any, reserved for the Tenderer in the quoted price(s), is to be paid by SMP, KOLKATA in India 

in equivalent Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for 

payment of the commission/remuneration, if any payable to the agents/representatives in India in 

Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract.  

 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will 

render the concerned tender liable for rejection or in the event of a contract materializing, the 

same liable to termination by SMP, KOLKATA. Besides this there would be a penalty of 

banning business dealings with SMP, KOLKATA or damage or payment of a named sum.  


