
1 

[Type text] [Type text] [Type text] 

 

 

                                   

 

                          SYAMA PRASAD MOOKERJE PORT, KOLKATA 
(Erstwhile KOLKATA PORT TRUST) 

(AN AUTONOMOUS BODY UNDER THE MINISTRY OF PORTS, SHIPING 
AND WATERWAYS, GOVERNMENT OF INDIA) 

KOLKATA DOCK SYSTEM 
 

दो नग की आपूर्ति एक वर्ि की अवर्ि के र्िए फाल्टा रीच में आरटी कार्यों 

की र्नगरानी और पर्यिवेक्षण के संबंि में हुगिी नदी में चिने के र्िए सुचारू 

जि प्रके्षपण 

E-TENDER FOR  “ Supply of  two nos. smooth water launch for plying in the river 
Hooghly in connection with monitoring and supervision of RT works  at Phalta 
Reach for a period of one year”. 
 

****** 

***** 
**** 

*** 
** 
* 

Issued by 

CHIEF ENGINEER 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

 

Civil Engineering Department 

15, STRAND ROAD, KOLKATA- 700001 
 

TELEPHONE: 033 2230-0413 

FAX: 033 2230-0413 

e-mail: ce@kolkataporttrust.gov.in 
 

 
 
 

TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022 

mailto:ce@kolkataporttrust.gov.in
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
Civil Engineering Department 

 
                                                        NOTICE INVITING TENDER 

 
TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022 
 
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) 
are invited from reliable, bonafide & experienced agency with required experience as per 
Pre-qualification criteria stipulated in Tender Document for “ Supply of  two nos. smooth water 
launch for plying in the river Hooghly in connection with monitoring and supervision of RT works 
at  Phalta Reach for a period of one year” as per Bill Of Quantities .The Bid   Document may be seen 
from the Railtel E-nivida Portal . Corrigenda or clarifications, if any, shall be   hoisted on the above 
mentioned website only. 

The tender is also published on SMPK website (www.smportkolkata.shipping.gov.in). 

 
SCHEDULE OF TENDER (SOT) 

 

a. TENDER No. 
SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022 

b. MODE OF TENDER e-Procurement System 
(Online two part Techno-Commercial Bid and Price 
Bid through Enivida Portal https://kopt.enivida.in/ 
The intending bidders are required to submit their 
offers electronically through e-tendering portal. No 
physical tender is acceptable by SMP,Kolkata. 

c) 
i) Estimated Cost Of Work: 

Rs. 72,37,780.60 (Rupees Seventy two lakh thirty 
seven thousand seven hundred eighty and paise 
sixty only) 

 
The intending firms would require to submit an 
EMD of Rs.1,44,800/- (Rupees One lakh 

Forty four thousand eight  hundred  only) through 
DD/ Banker Cheque in favour of Syama Prasad 
Mookerjee Port ,Kolkata, otherwise 
their offer will be summarily rejected. Copy of the 
DD/Banker’s Cheque should be uploaded. 
As per cl. 2,page no.13. 

 
ii) Earnest Money Deposit : 

iii) Tender Document fee: The intending bidders should submit the tender 
cost of Rs.2950/-(Rupees two thousand nine 
hundred fifty only including GST @ 18%) (non- 
refundable) separately to SMPK through DD / RTGS / 
NEFT / Bank Transfer etc.,) to be transferred on 
A/C: Syama Prasad Mookerjee Port, Kolkata A/c 
No: 067502000000491 
IFSC: IOBA0000675 
Bank Name :Indian Overseas Bank 
Branch Name: STRAND ROAD Branch. Copy of the 
DD/Banker’s Cheque/Transaction details should be 
uploaded as per cl. 2,page no.13. 
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Note: In the event of any unforeseen closure of work / holiday on any of the above days, the 
same will be opened / held on the next working day without any further notice. 

 

 
List of Annexures  
Important Instructions for E- procurement :- Annexure - A 
Commercial Terms & Conditions :- Annexure - B 
Techno Commercial Bid(Cover-I) :- Annexure - C 

List of Scanned Documents required to be uploaded :- Annexure - D 
Price Bid (Cover-II) :- Annexure – E 
General Conditions of Contract :- Annexure – F 

 
 
 
 
 

Chief Engineer 
• SYAMA PRASAD MOOKERJEE PORT, 

KOLKATA 
Tender Inviting Authority 

  
d. Date of NIT available to parties to download 25.07.2022 to 17.08.2022 (up to 14:00 hrs.) 

f. Pre – Bid Meeting date & Time No Pre-bid meeting 
 

g. Last date of issue of EMD & Tender Document 
fee in favour of Syama Prasad Mookerjee 
Port,Kolkata. 

 
Last date of physically submission of Demand 
Draft/Cheque/Bank Draft. 

 
17.08.2022 (up to 15:00 hrs.) 

 
21.08.2022 

h. Date of Starting of e-Tender for submission of  
 

25.07.2022 (From 15:00 hours onwards) 
online Techno-Commercial Bid and price Bid at 
E-nivida Portal 

i. Date of closing of online e-tender for  
17.08.2022 (Up to 3:00 P.M.) submission of Techno-Commercial Bid & Price 

Bid. 

j. Date & time of opening of Techno-Commercial 18.08.2022 (At 3:00 P.M.) 
Bid. 
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Annexure-A 
 

 Important Instructions for E-Tender 

 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 
8 or above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions available on 
the Enivida Portal https://SMPK.enivida.in/ before responding to this e-tender : 

➢ Bidders Manual Kit 
➢ Help for Contractors 
➢ FAQ 

 

Contact Persons (Syama Prasad Mookerjee Port, Kolkata): 
1. P.P.Datta, Manager(Env) 
2 S.K. Halder, Superintending Engineer(Contract) 

Phone no. 03371012224, 03371012486 
e-mail :- ce@kolkataporttrust.gov.in , partha@kolkataporttrust.gov.in 

  & sk.halder@kolkataporttrust.gov.in 

 

Contact persons (Enivida Portal): 
Phone No.7278929467/8448288981 

Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com 
 
 

 
1 

 
Bidding in e-tender : 
a. Bidder(s) need to submit necessary EMD & Tender fees to be eligible to bid online 
in the e-tender. Tender fees is non refundable. No interest will be paid on EMD. EMD of 
the unsuccessful bidder(s) will be refunded by SMPK. 
b. The process involves Electronic Bidding for submission of Technical and Commercial 
Bid 

2 Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

3 All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

 
4 

E-tender cannot be accessed after the due date and time mentioned in NIT. 

5 SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof. 

 
6 

Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

7 No deviation to the technical and commercial terms & conditions are allowed. 

8 The bidders must upload all the documents required as per terms of tender. Any other 
document uploaded which is not required as per the terms of the tender shall not be 
considered. 

mailto:%26sk.halder@kolkataporttrust.gov.in
https://kopt.enivida.in/HomePage/loadSiteHomePage/RpJnBrxw-VA3_BFrNwNH7w
mailto:ewizardkumar@gmail.com
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9. The bid will be evaluated based on the filled-in technical & commercial formats. 

 
10. Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum 

and Addenda, if any downloaded from under the instant e-tender and no other source, 
and will comply to the said document, GCC, Corrigendum and Addenda” . 
A declaration in this regard is to be made by the bidder. 

11. (A) Part-I i.e. Techno commercial bid will be opened electronically on specified date and 
time as mentioned in the NIT. Bidder’s can witness electronic opening of Bid. 

(B) Part-II i.e. Price Bid will be opened electronically of only those bidder(s) whose offer 
will be techno commercially qualified and accepted by SMPK. Such bidder(s) will be 
intimated the date of opening of Price Bid( Part-II) in due course through valid email 
confirmed by them. 

(C) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in 
the Railtel Enivida Portal. 
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Annexure –B 

 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
Office of the Chief Engineer, Head Office Building, 

15, Strand Road,Kolkata 700 001. 

03371012224, 03371012486 
e-mail :- ce@kolkataporttrust.gov.in , partha@kolkataporttrust.gov.in 

& sk.halder@kolkataporttrust.gov.in 
 

3.0 Commercial Terms & Conditions 

 

SL. NO. TERMS 

 
1 Mere participation in e-tender will not mean that a particular bidder will be 

automatically considered qualified and their bids will be entertained. Such qualification 
will be reviewed at the time of techno-commercial evaluation of bids also. 

 
2 Copy of valid NSIC Certificate or MSME Certificate has to be submitted along with the bid. 

 
3. EARNEST MONEY : As per NIT. 
4 SCOPE OF WORK : 

As per E-Tender Document 
 

5 The Terms and Conditions of E-Tender shall be read in conjunction with the General 
Conditions of Contract, Specifications, Bill of Quantities and other documents forming 
part of this Contract wherever the Contract so requires. 

6 The several documents forming the Contract shall be taken, as mutually explanatory to 
one another and in case of any discrepancies; the Bill of Quantities shall prevail over 
the Specifications and the Terms and Conditions over the General Conditions of 
Contract of Ko.P.T. In case of any dispute, question or difference either during the 
execution of the Contract or any other time as to any matter or thing connected with 
or arising out of this Contract, SYAMA PRASAD MOOKERJEE PORT,KOLKATA, thereon 
shall be final and bi t, the decision of the Chief Engineer ending upon all parties. 

7 The Contract will include the Client’s Bid Documents with the General Conditions of 
Contract and the Bidder’s Offer as finally accepted by the Client, together with 
Addenda, if there be any. Trustees’ General Conditions of contract is the integral part 
of the tender / contract. The above mentioned General Conditions of Contract may be 
inspected at the office of the undersigned on any working day before quoting for the 
Tender. 

8.     The Trustees are not bound to accept the lowest or any tender and reserve the right to 
accept a tender in full or in part and / or reject a tender in full or in part without 
assigning any reason thereof. 

 
9 The contract shall be governed by all relevant Indian Acts applicable only within the 

jurisdiction of the High Court at Calcutta. 
 

10  Intending bidders must take into account any cost or expense incurred by them in 
connection with the preparation and submission of their bids or for any other expenses 
incurred in connection with such bidding. 

 
11 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall 

get himself thoroughly familiarized with the site conditions, existing road facilities for 

mailto:sk.halder@kolkataporttrust.gov.in
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carrying materials etc. before submission of the e-tender. He may contact the Chief 
Engineer/Manager(Environment)/Superintending Engineer(RT) or his authorized 
representative at his office at 15, Strand Road, Kolkata 700001 in this regard. Non 
compliance of the same will in no way relieve the successful bidder of any of his 
obligations in performing the work in accordance with this Bid Document within the 
quoted price. 

 
12 VALIDITY : 

The tender shall remain open for acceptance for a period of 4 months from the date of 
opening of techno-commercial bid. 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable to the Trustees and / or withdraws his tender, the Earnest 
Money deposited shall be liable to forfeiture at the option of the Trustees / sanctioning 
Authority. 

 
13 NON- RESPONSIVE BIDDER :- 

 
The offer/tender shall be treated as non-responsive, if it : 

 
(i)  is not accompanied by requisite earnest money/valid NSIC Registration 

Certificate /MSME Registration Certificate. 
(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate. 

(iii) validity of the offer is less than tender stipulation, 

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
 

(v)  The bidder submits conditional offer / impose own terms and conditions / 

does not accept tender conditions completely/offer or tender if submitted with any 

deviation from the tender terms & conditions. 

 
In addition to above, a bidder may be disqualified if – 

 
i) The bidder provides misleading or false information in the statements and 
documents submitted. 
ii) Record of unsatisfactory performance during the last seven years, such as 
abandoning of work or rescinding of contract for which the reasons are attributable to 
the non-performance of the contractor or inordinate delays in completion or financial 
bankruptcy etc. 
The decision of Syama Prasad Mookerjee Port,Kolkata in this regard shall be final 
and binding on the Bidder. Offer / tender is submitted with any deviation from the 
tender terms & conditions. 

 
15. EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document 

 
16. Performance Guarantee : 3% of the Contract Value 

 
17. In the event of the successful bidder failing to execute the order within the stipulated 

delivery period without sufficient reasons acceptable to the Trustees, the Security 
Deposit may be forfeited and the order be cancelled at the option of the Trustees’ apart 
from other actions. 

18. PRICES: As per BOQ given in the tender document. 



9 

[Type text] [Type text] [Type text] 

 

 

 
 

19. The bidder shall quote his price as per the Bill of Quantities in the Price bid (Part-II) 

20 Orders may be placed in full/part to the lowest bidder. 

 
21. Price(s) to be quoted should remain firm over the contract period. 

22. The prices quoted shall be including all statutory levies excluding GST, which shall be paid 

extra. 
 

23. EVALUATION CRITERIA: As per relevant clause of Tender document. 

 
24 PAYMENT: As per Tender document. 

 

25. Location: As per Tender document. 
26. Time of Completion: As per Tender document. 
27. Work is to be carried out as per terms & condition of the contract document. 

 
28 JURISDICTION OF COURT : 

The contract shall be governed by all relevant Indian Acts applicable within the 
jurisdiction of Kolkata. 

 
PERSONAL PROTECTIVE EQUIPMENT (PPE): 

29. Contractor and their workmen including driver & helper must use PPE i.e. safety helmet 
etc. at the time of work inside the dock premises. For safety measure Cl. No.25, page-24 
may be referred to. 

 
30. Compensation (Liquidated Damages) against failure to complete the work 

within the stipulated time as per tender condition. 
 

31. Price adjustment clause: As per Tender document. 
32. Technical capacity: As stipulated in Tender document. 
33. Financial capacity: As stipulated in Tender document. 

34. DOCK PERMITS : As per tender document. 

 

35. The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any 
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money 
/Security Deposit beyond Rupees 10(Ten) lakhs. 

 
 

Besides the above conditions all other conditions as stated in the NIT, BOQ, 
Special Conditions of Contract, Instruction to the tenderers, G.C.C. shall have 
to be agreed by the Bidders. 

 
                   XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
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Annexure –C 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
CIVIL ENGINEERING DEPARTMENT 

15, स्ट र्  ै  ैड रै ड, कै लकैाता -
700001 15, Strand Road, Kolkata – 

700001 
 
 
 

TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022 
NOTE: Last Date of Download of tender documents : 17.08.2022 (up to 2-00 PM) 

 
                  Tender is due for submission by 3:00 P.M. On 17.08.2022 

                                                    Tender is to be opened on 18.08.2022 (At 3-00 PM) 
 
 
 
 
 

 

Techno Commercial Bid(Part-I) 
 
 

 

Supply of  two nos. smooth water launch for plying in the river Hooghly in 
connection with monitoring and supervision of RT works at  Phalta Reach for a 

period of one year. 

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
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SHORT TENDER NOTICE 
E-Tender under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) 
are invited from reliable, bonafide & experienced agency with required experience as per Pre-
qualification criteria stipulated in Tender Document for the following work at Syama Prasad 
Mookerjee Port,Kolkata. 

Name of work : Supply of  two nos. smooth water launch for plying in the 
river Hooghly in connection with monitoring and 
supervision of RT works  at Phalta Reach for a period of one 
year. 

 

NIT No : SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022 

 

Estimated Cost : Rs. 72,37,780.60 (Rupees Seventy two lakh thirty seven 
thousand seven hundred eighty and paise sixty only) 
 

 

Period Of Execution : 12(Twelve) months 

 
Earnest Money : Rs.1,44,800/-  

(Rupees One lakh Forty four thousand eight  hundred  only) 

 

Period of Download of 
E-Tender 

(Both Days Inclusive) 

: 25.07.22 to 17.08.22 (UPTO 14:00 HRS.) 

(Bid document will be available on E nivida Portal) 

 

Date and Time for pre-bid : NA 

meeting & site visit 

 

Last date of submission of e- : Submission: 17.08.22 Up to 15:00 hrs. 
tender and opening of the  
Tender Opening: 18.08.22 at 15:00 hrs. 

 
Cost of Tender Document : Rs.2950/-(Rupees two thousand nine hundred fifty only) 

(Non-refundable) 

 

Contact Person. : P.P.Datta, Manager(Env) 
S.K.Halder Superintending Engineer(Contract) 

9836298692, 03371012224, 03371012486 
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4.0: INSTRUCTIONS TO BIDDER 
 

E-TENDER FOR “ Supply of  two nos. smooth water launch for plying in the river Hooghly 
in connection with monitoring and supervision of RT works  at Phalta 
Reach for a period of one year”. 

 

TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022 

 
1.0 GENERAL 

The work as described in the tender shall be executed at the left bank of Phalta in the River 

Hooghly , at Phalta ,24 Parganas(S) and in accordance with the attached General Conditions of 

Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) & detailed 

Bill Of Quantities. Location Plan of the place of work might be inspected in consultation with 

Superintending Engineer (RT) on any working day before quoting for the tender. 

 
 2.0    Cost of tender paper and EMD are to be physically deposited at the office of Chief 

Engineer at 15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s 

Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in favour of Syama 

Prasad Mookerjee Port, Kolkata, payable at Kolkata, within 3 working days after opening of tender. 

 
 2.1   Details of cost of e-tender paper remitted should be entered by the participating 

vendor/contractor in the space provided in the e-tender as indicated hereunder: 

a) Name of remitting vendor/contractor : 

b) Tender No. : 

c) Amount remitted : 

d) Date of remittance : 

e) Bank Draft / Cheque No. : 
 

 2.2   Details of Earnest money remitted should be entered by the participating 

vendor/contractor in the space provided in the e-tender as indicated hereunder: 

a) Name of remitting vendor/contractor : 

b) Tender No. : 

c) Amount remitted : 

d) Date of remittance : 

e) Bank Draft / Cheque No. 

Tender submitted without requisite cost of tender paper will be liable for rejection. 

3.0   Performance Security Deposit 

 
The successful tenderer shall have to submit Performance Security Deposit amount computed as per 
the undernoted percentage in Demand Draft or in the form of Bank Guarantee as per the format as 
stipulated in GCC in favour of 'SYAMA PRASAD MOOKERJEE PORT,KOLKATA' from a Nationalized Indian 
Bank with branch at Kolkata In the event of issuing Bank Guarantee by any branch outside Kolkata, any 
Kolkata Branch of such Bank shall confirm the same and stand by for all the commitments under the 
Bank Guarantee. In all cases, any dispute regarding such Bank Guarantee 
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will be adjudicated under the jurisdiction of The Calcutta High Court. In case of Bank Guarantee, the 
same shall remain valid for 6 months after the final expiry of the contract. The Performance Security 
Deposit will be released within 60 days after successful completion of the contract period. 
 

 

 
 
Performance Security Deposit should be submitted within 21 calendar days, on receipt of Letter of 
Acceptance and a formal agreement is to be executed immediately thereafter as per format provided 
in GCC. In all cases, any dispute will be adjudicated under the jurisdiction of The Calcutta High Court. 
 
The Performance Security Deposit shall be held by the Chief Engineer, SMP Kolkata as security for the 
performance of the contractor’s obligation under the contract. The Security Money shall be refunded 
after successful completion of the contract subject to recovery of damage and / or loss incurred, if any, 
by SMP Kolkata due to default on the part of the contractor. 

 
4.0   MODE OF SUBMISSION OF BID : 
 
 All bidders must submit their offers through e- tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted. 
 
 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):- 

i) GST registration certificate. 

ii) Valid Trade License (Valid for current period & also for type of work). 

 
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not 
applicable, the bidder must submit a declaration in this regard. 
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration 
Certificate. 
v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 
Registration Certificate. 
vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
vii) Credentials in the form of copies of Letters of  Award of Works along with 

Corresponding/successful Completion Certificates from owners to justify that the intending 
bidder satisfies the earlier mentioned pre-qualification criteria. 

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover 
(i.e. 2019-2020, 2020-2021 and 2021-22). The same should be audited as per relevant norms 
wherever required along with UDIN of the Auditor. 
viii) PAN Card 
x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC 
certificate 
 
xi)  A list of technically qualified and skilled persons would be engaged to supervise and 
execute the work 
xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed 

by any Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter 
head of the Firm). 

Security Deposit 

3% of  contract value 
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xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the 
bidding firm (in the case of proprietorship firm /partnership firm /limited company, 
as the case may be) is/are not associated with any other firm bidding for the same 
work(to be mentioned in the letter head of the Firm). 

 
xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed 

proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule – 
T) in Part-I of the tender document. 

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure 
–D-1) in lieu of submission of signed copies of the full Tender document 
,G.C.C, addendum & corrigendum in the letter head of the Firm. 

 
xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price 

quoted) shall be duly signed and stamped by the Bidder. 
 
 

N.B.-1 The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities for clarification of his documents or credibility. 

 
N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 
if they have made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements and their EMD will be forfeited for such action. 
 All the bidders should submit the e-tender in accordance with the Mode of submission of 

Bid as afore-said. 
 

5.0           SECURITY DEPOSIT:- 
5.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the 
remaining security deposit will be recovered from the contractors each and every On-Account Bill [including the 
final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General 
Conditions of Contract. 
5.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 

 
6.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract. 

 
Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated 
Damage/ Termination of Contract. 

 
7.0   VALIDITY OF OFFER:- 

 
The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If 
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them 
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be 
liable to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer. 

                            
 8.0     REFUND OF EARNEST MONEY:- 

 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without any 
interest after opening of Price bid (Part – II) of the e-Tender document. 

 
9.0    DETAILED SCRUTINY OF E-TENDERERS : 

 
9.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or 
additional document(s) for the purpose of evaluation of his / their bids. The price bids i.e. Part-II of 
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those bidders who meet the qualifying criteria of NIT shall be opened. 
 

 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be 
considered non-responsive in case it :- 

 
i) is not accompanied by requisite earnest money(Bid Security declaration) /valid 

NSIC Registration Certificate /MSME Registration Certificate. 
ii) is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate. 

iii) validity of the offer is less than tender stipulation, 

iv) does not meet the Qualification Criteria as stipulated in the NIT. 
 

v) The bidder submits conditional offer / impose own terms and conditions / does 

not accept tender conditions completely/offer or tender if submitted with any 

deviation from the tender terms & conditions. 

 
In addition to above, a bidder may be disqualified if – 

 
  9.2 a) The bidder provides misleading or false information in the statements and      

documents  submitted. 
(a) Record of unsatisfactory performance during the last seven years, such as abandoning of work 
or rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy etc. 
The decision of Syama Prasad Mookerjee Port,Kolkata in this regard shall be final and binding on 
the Bidder. 
 

10.0  An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively 

recovered from each running bill as well as from the final bill of the contractor for onward 

transmission of the same by the appropriate authority. Statutory deductions will also be made 

as applicable at the time of payment. 

 
11.0  For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:- 

 
  11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 

scheme) or with MSME are exempted from depositing Cost of Tender Document and Earnest Money. 
  

 11.2  If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to 
participate in the tender, for the items they are not registered with NSIC, then they will have to 
deposit cost of Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer 
will not be considered. 

  
 11.3  Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 

 
 12.0 EVALUATION CRITERIA:- 

 
During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for 
acceptance by the Trustees. 

 
13.0  ACCEPTANCE OF TENDER:- 

 Syama Prasad Mookerjee Port,Kolkata reserves the right to accept / reject any / all 
offer(s) without assigning any reason thereof and also reserve the right to accept the 
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tender in part or as a whole. 

 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 
prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

 
 The successful Tenderer will be notified in writing of the acceptance of his tender. The 

“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the Contract 
Agreement within six weeks of issue of Letter Of acceptance and fulfill all his obligations as required 
by the Contract. 

 

 14.0  MISCELLANEOUS: 

(a) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not 
be considered. 

 
(b) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 

his own terms and conditions, such E-Tenderers are liable to rejection at the option of the 
Trustees without further reference to the bidder. 

(c) All materials shall have to be procured by the successful Bidder and shall be of the best and 
approved quality conforming to relevant specifications. The successful Bidder shall also arrange 
for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract,  
required for efficient execution of the work. 

(i) All measuring units are in Metric System and rates and sums in the tender are in Indian 
Currency. The language used throughout shall be in English. 

(ii) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form 
of Tender shall be required to be complete, duly filled in and signed and uploaded. 

(iii) Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of 
Earnest Money upto the prescribed limit. They are to upload the scan copy of the original T.R. 
issued to them by SMPK during registration to SMPK relating to Permanent Security Deposit. 

 
(iv) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad 

Mookerjee Port,Kolkata. It is not the intention to debar the Contractors from working if their 
relatives are working in Ko.P.T, but such a declaration is necessary in the interest of Trustees 
against any possible lapses. 
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SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “ Supply of  two nos. smooth water launch for plying in the river 
Hooghly in connection with monitoring and supervision of RT works  at Phalta Reach 
for a period of one year”. 

 
TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022 

 
1.0 GENERAL: 

 
These provisions though given in a separate section are part of the tender documents 
which must be read as a whole, the various sections being complementary to one 
another and are to be taken as mutually explanatory. These provisions shall be read in 
conjunction with the other parts of the tender documents viz. General Conditions of 
Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular Specifications, 
Drawings, Bill of Quantities and other documents forming part of the Contract. In case 
of any discrepancy or ambiguity in the documents, the order of precedence of the 
documents as stated below will apply. In particular, these provisions will over ride those 
in the General Conditions provided there is discrepancy between them. 

 
2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

 
If the stipulations in the various tender documents be found to be at variance in any 
respect, one will override others (but only to the extent these are at variance) in the 
order of precedence as given in the list below, i.e. any particular item in the list will take 
precedence over all those placed lower down in the list. 

1. Order letter. 
2. Bill of Quantities. 
3. Special Conditions of Contract. 
4. General Conditions of Contract. 

 
In case of any dispute, question or difference either during the execution of the work 
or any other time as to any matter or thing connected with or arising out of this 
Contract, the decision of the Chief Engineer, Syama Prasad Mookerjee Port,Kolkata, 
thereon shall be final and binding upon all parties. 

 
3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
i) The intending bidder must have successfully completed  the contract of supplying of 
different categories of launch (smooth water/partial smooth water) in good condition 
to the Govt./semi-government organization with adequate experience of master and 
crews during the last 7(seven) years ending last day of month previous to one in which 
applications are invited and the experience should be either of the following: 
Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated 
amount put to tender. 
Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated 
amount put to tender. 
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender. 

 

ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 
31-03-2022, should be at least 30% of the estimated amount put to tender. 
iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
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4.0  SCOPE OF WORK: 
 

The launch is to ply in the river Hooghly as and when required during all the tides as 
necessary and as asked for to assist the on-board officials to move around the work-sites for 
the river training works (construction of 55 nos. short spurs on the left bank of Falta- Nainan 
reach).  The work is mainly comprised of supplying of 02 nos. smooth water launch round the 
clock and to be stationed at nearby locations for the entire period of work.  

i)      02(Two) smooth water launches for a period of one year. 

Ii)   The launches shall generally be used for supervision/monitoring/surveying in connection 
with the river training works & o t h e r  various works in addition to movement  of men 
and materials as necessary  from one place to other as per requirement of SMPK .   

Iii)   The launches shall be required to be manned, operated, maintained and made available 
for operation on a 24-hour basis and shall be required to report for operation at half an 
hour’s notice. 

Iv)  During the commencement of the contract one launch out of 02 may be required to be 
deployed initially for monitoring of the entire stretch of work places and other 
preliminary works as may be necessary and as per direction of the Engineer-in-Charge.  

V)   Similar way, if necessary, during the total contract period, at any phase of time, one 
launch may be  demobilized as per necessity and as  direction by  the Engineer-in-
Charge. 

Vi)   The launches should be made available by the Contractor at his own cost at reporting 
place  / designated Stations as per direction of the Engineer. 

The Contractor will also demobilize the launches on completion/ termination of contract 
at his own cost. 

Vii) Responsibility of operating the launches including manning, supply of fuel and lubricants, 
provisions and stores and all other supplies and services required to perform the 
designated duties will rest wholly on the contractor. Fuel and fresh water shall be 
collected with the approval of SMP, Kolkata officials in a manner that it does not affect 
the normal operation of the launches. All costs in this regard are to be borne by the 
Contractor. Fuel and lubricants shall be collected only from authorized suppliers/dealers. 

Viii) Insurance: The launches must be insured with any reputed Indian insurance company in the  

following manner: 

a) The hull, machinery and 3rd party liability. 

b) Total loss of the launches. 

c) Insurance coverage of wreck removal in case the launches/ is wrecked. 

• In absence of insurance coverage for wreck removal, the Contractor will be 
required to submit an undertaking that they will remove the wreck at their own cost and 
risk in case the launches are wrecked. 

 

Ix)  All persons deployed by the Contractor on board the launches shall be insured by the 
Contractor at his cost to an amount not less than Rs.1,00,000/- (Rupees One  

Lakh only) under Group Insurance scheme with any reputed Indian insurance company. SMP, 
Kolkata shall not be responsible for any accident/ damage to the launches or loss of life/injury to 
the launch/ crew under any circumstance. An Indemnity Bond as per Annexure – V will need to be 
submitted by the Contractor. 

X)    The launches will be required to maintain communication by          VHF. A 

dedicated mobile phone is to be provided to the launch by the Contractor and the  

number submitted to the Superintending Engineer(RT) and the phone should not be normally 
taken away from the craft. 

The crew of the launches shall be required to assist during the 
supervision/monitoring/survey and allied operations undertaken by the launch as per 
direction of the officer of SMP, Kolkata who is in-charge of the operation. 
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Xi)   One of the launch crew will be required to cook for the Officers and departmental 
personnel present on board   , including serving of food, tea, etc. to the officers, as may be 
required. 

Xii)  The Contractor shall maintain a daily log book for each launch. All particulars regarding 
movement of the launches daily running hours, etc. are     to be logged in and signed by the 
In-Charge/Master of the launches. The daily log entries will be checked and countersigned 
by an SMP, Kolkata representative. A monthly log abstract is to be prepared mentioning all 
the above stated important parameters, and shall be submitted along with the monthly 
bill. The Contractor, at his own cost, shall print sufficient number of log books and log 
abstracts as per SMP, Kolkata’s approved format. The daily log book is to be retained on 
board/ office and shall be produced on demand. 

Xiii) The Contractor shall undertake strict measures for ‘Energy Conservancy’ at all times. 

Xiv) SMP, Kolkata’s responsibility: SMP, Kolkata will provide berthing facility to the launches at  
free of cost subject to availability. In the event that SMP, Kolkata is unable to provide 
berthing facilities, the launches will make own arrangements to remain safely at 
anchorage or at moorings in the river nearby. 

Xv) Fresh water will be supplied to the launches free of cost by SMP, Kolkata subject to 
availability. In case fresh water cannot be supplied by the port, the Contractor shall make 
own arrangements. 

Xvi) Gate passes for men and materials for the launches for entering into the restricted areas of 
the port shall be provided free of cost during the contract period. 

Xvii) Availability/Penalty/Liquidated Damage: 

A) Guaranteed Availability: The Contractor will have to stand guarantee for 
availability of the launches for 350 days in a year, in fully operational condition. A period 
of maximum 15 days in a year will be allowed for repair / maintenance subject to prior 
approval of the Engineer of the contract. In case the availability of the launches falls below 
the said minimum guaranteed period, no charge shall be paid for the ‘Deficit Period’ and 
in addition to the same, penalty as per clause 26 (c) will be applicable. 

B) In the event of breakdown of the launches the Contractor will be at liberty to 
replace the same with another launch having similar capabilities. 

C) Penalty: SMP, Kolkata will not pay any of the scheduled rates for the days the 
operation of the launches is suspended for reasons attributed to the Contractor. Further, 
a sum equivalent to 25% of the ‘Daily Hire Charge’ under Bill of Quantities will be imposed 
as penalty for the ‘Deficit Period’. Such recovery will be made from the running bill of the 
contractor and will be subjected to levy of GST at the applicable rates. 

d) The Engineer of the contract may waive of the penalty if he is satisfied that 
the reasons of default were beyond the control of the Contractor. 

e) Liquidated Damage: If the successful bidder fails to supply the launch/ 
launches within the stipulated date(s) or such extension thereof as communicated by the 
Engineer in writing, he shall pay compensation (Liquidated Damage) to the Trustees and 
not as penalties, half percent of the total evaluated value of the tender for each launch 
in default for every week or part thereof, provided that the amount of such compensation 
shall not exceed 10% of the total value of contract per launch. Such penalties will also be 
subjected to levy of GST at the applicable rates. 

 

Xviii) Operation Mode& Accrual of Charges: 

A) The launches shall be ready for operation for 24 hours. 

B) On Standby mode: The launches shall be deemed to be on standby mode if they are 
made available to the authorized Officer fully ready and fit for operation with sufficient 
crew, fuel and stores on board whereby the Officer can order the Master to commence 
operation at half an hour’s notice. 

C) Accrual of Charges: The contractual charges are inclusive of all the expenses 
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connected to the operation of the launch including supply of manning, stores, fuel and 
lubricants, materials required for the same. The charges shall accrue  to the contractor at 
the rates quoted by him and accepted by SMP, Kolkata in the following manner. 

D)  Daily Hire Charge: This charge shall be paid for everyday the launch is on standby 
mode as described in BOQ. However, during the lay off period of the launch, either for 
repair or for any other reason attributable to the Contractor, no charge shall be payable. 

E) Hourly Running Charge for Main Engine: This charge shall be payable only for the 
period the launch is actually in operation for port’s requirement. 

f) In the event SMP, Kolkata is unable to provide berthing facilities to the launches/  and 
the launches/  are required to remain at anchor or in the moorings, ‘Hourly running charge 
for main engine’ for a maximum of half an hour shall be paid extra per day. 

g)Further, if any of the launches remains unutilized throughout the day for reasons 
attributable to the port, ‘Hourly running charge for main engine’ for a maximum of half an 
hour shall be paid extra per day for upkeep of machineries and charging of batteries. 

h)Hourly running charge for Generator: This charge shall be payable only for the period 
the generator is required to be operated for port’s requirement. 

 

Xix) Escalation / De-escalation: Escalation and de-escalation on the hourly running charge of 
main engine and generator as quoted by the party in the format of price bid will be 
applicable at the same percentage variation of the price of HSD as compared to the   base 
price of HSD on the day of submission of the tender. 

Xx)  Mobilisation Period: The launch(es)  is (are) to be made available to the     port at the 
desired locations in fully operational condition within 15 days on issuance of the work 
order. 

Xxi) Duration of the Contract: This contract is for 01 (one) year as per the agreement. The 

contract will come into force from the date of commencement of operation of the 
launches at SMP, Kolkata. 

Xxii)Termination of Contract: SMP, Kolkata, at its sole discretion, may terminate the contract after 

serving one month’s notice if the performance of the launches/ is not satisfactory for two 

consecutive months. The decision of SMP, Kolkata about the performance of the launches/ will 

be final. SMP, Kolkata may also terminate the contract if the contractor defaults in supplying the 

launch in fully operational condition within 30 days from the date of work order. 

Xxiii) Force Majeure: In the event of either party being rendered unable to perform any obligation 

under the contract, the relative obligation of the party affected by such force majeure shall upon 

notification to the other party be suspended for the period during which force majeure events 

last. The cost and loss sustained by either party shall be borne by respective parties. The term 

‘force majeure’ employed herein shall mean act of God, war (declared or not), riots, civil 

commotion, fire, accident, sabotage, natural calamities, plague, quarantine, import or export 

embargoes, restraints imposed by government or change in government policies subsequent to 

hire or any happening affecting the performance by either party’s obligations under this 

charter which the party cannot reasonably prevent or control against. 

Xxiv) Compliance of Relevant Acts, Ordinances, etc.: 

 
The work site is located at Phalta Bank at Phalta – Nainan Reach, River Hooghly. 
Tenderer must visit the work site and its surrounding before submission of the 
tender, so that due consideration is given to the local conditions at site. The 
intending tenderer should contact Superintending Engineer(RT), 51, C.G..R. Road, 
Kolkata 700043 to make the site inspection along with his representative. 
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5. INSPECTION OF SITE: 

 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the 
nature of work, site conditions, and access to the site and location before submission of 
the tender. He should contact the Superintending Engineer (RT) at his office at 51, 
C.G.R. Road, Kolkata 700043 for collecting information about the site before 
submission of the tender. No excuse will be entertained afterwards on the above 
ground. In case any part of the site cannot be handed over to the successful Bidder in 
time, no compensation for loss of labour or any other cause nor any claim will be 
entertained by the Trustees. Suitable extension of time shall, however, be granted to 
the successful Bidder on that ground if applied for. 
 

 
6. SITE CONDITIONS & METHOD OF WORK: 

 
The work shall have to be executed at Phalta Bank at Phalta – Nainan Reach, River 
Hooghly as detailed in the Scope of Work & B.O.Q. 

 
Further, if so required by the Engineer in the interests of normal working of the Port, if 
it is found necessary to shift / suspend some construction activity for some duration, 
this shall be done in compliance with the instructions of the Engineer and as per 
relevant clause of the G.C.C. The bidder shall consider all the above points while 
quoting as no separate claim for idle charges towards labour, material will be 
considered for payment. 

 
Proper care should be taken to provide adequate protection to the existing structures 
and cables (telephone, computer, etc) all such installations against any damage at the 
Contractor’s risk and expense. Any damage / defect to existing structures arising due to 
the faulty execution of the work shall have to be rectified forthwith as directed to the 
satisfaction of the Engineer, without charging extra. 
Quality Assurance Plan(QAP) to be submitted by the contractor alongwith the 
Methodology Of Work 

 
7. TIME OF COMPLETION 

 
The work is urgent in nature and must be commenced immediately on receipt of the 
work order and to be completed in all respects within 12(Twelve) months including 
preliminary time from the date of placement of work order. 

 
8. Accessibility for Checking and Supervision. 

The engaged Contractor is to provide necessary arrangement for free access to the Port 

officers’ and personnel for supervision and checking of the subject launch at his own cost. 
 

9. Programme and Progress: 
The launch has to be abide by the necessary instructions and advise of the Port 
officials and as directed by the Engineer-In-Charge. 

 
10. MATERIALS: 

It will be the responsibility of the contractor to make timely procurement of all 
materials required for day to day plying of the launches including all other necessary 
marine life support required for the Port officials on board during movement and any 
further requirement as directed by the Engineer-in-Charge.   

 

11. Specifications/ Codes and Standards: 
All necessary marine rules and guidelines are required to be observed during the 
entire period of supplying and movement of the launch.   
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12. Measures against pollution: 

 
The contractor shall have to take proper measures against environmental 
pollution during execution of work as directed by the Engineer. 

 
13. LABOUR, TOOLS & PLANTS: 
 

The Contractor shall supply all necessary labour, tools and plants required for 
satisfactory movement of the launch during the entire period. 

 
14. Contract Price: 

 
The “Contract Price” for this contract means the sum named in the tender subject 
to such additions thereto, deductions there from or reductions due to supply of 
only materials by the Trustees' as provided for in the contract. 

 
15. PARTICULARS OF EXISTING WORKS: 

Such information as maybe given in the specification as to the existing features 
and works other than those now under construction as part of “Syama Prasad 
Mookerjee Port, Kolkata” given without warranty of accuracy and neither the 
Trustees nor the Engineer will be liable for any discrepancies therein. 

16. Port Area Obligations: 
The working area is located at left bank of river Hooghli near Phalta –Nainan reach 
and as such the contractor shall comply with all regulations of the Port authorities 
and those that may be imposed from time to time in respect of the transit of all of 
contractors plants, vehicles, materials, and staff in the area. Whenever regulations 
so require, permits shall have to be obtained for such transit of contractor’s plants, 
vehicles, staff and workmen. The contractor shall instruct his staff and workmen to 
comply with all requirements in this regard. The contractor shall suitably fence the 
area that may be allotted to him if required, for stores and other requirements to 
the full satisfaction of the Port authorities. 

 
The contractor shall, abide by all the regulations and rules of Syama Prasad 
Mookerjee Port,Kolkata and those that may be issued from time to time without 
any extra cost to the SMPK. 
 

17. SAFETY MEASURES: 

The contractor shall adhere to safe construction practice, guard against hazardous and 
unsafe working conditions and follow all safety precautions for prevention of injury or 
accidents and safeguarding life and property. The contractor shall comply with relevant 
provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers 
(Safety, Health and Welfare) Regulation – 1990 and Safety Officer of the Trustees or 
Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipments etc. wherever so required. 
The contractor shall further comply with any instruction issued by the Engineer, 
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to 
temporary, enabling or permanent works, working of tools, plants, machineries, 
equipments, means of access or any other aspect. 

 
The contractor shall provide all necessary first aid measures, rescue and life saving 
equipment like Life jacket/vest to be available in proper condition. 

 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, 
safety shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety belts 
for working at heights; protective face and eye shield, goggles, hand gloves for welding / 
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gas cutting works; protective foot wear and gloves for hot works; facemasks, gloves and 
overalls for painting works, mixing and handling materials etc, as directed by the 
Engineer. 

 
All safety rules shall be strictly followed while working on live electrical systems or 
installations as stipulated in the relevant safety codes. 

 
Use of hoisting machines and tackles including their attachments, construction tools, 
machineries and equipments shall comply to the relevant safety codes. 

 
The contractor shall adopt all the above safety measures at his own cost. 

The successful bidder shall also ensure that – 

 
(i) The activities of launch during their movement at site  shall not pollute 

any source of water / land / air surrounding the work site so as to affect 
adversely the quality or appearance thereof or cause injury or death to 
animal and plant life. 

(ii) . The entire space of the launch shall be maintained in a clean and hygienic 
condition throughout the period of their contract and the daily usable 
places shall be cleaned and made hygienic all the time. 

 
18. HOLIDAY OR SUNDAY WORK: 

 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall 
arrange for working on Holidays and Sundays whenever so desired by the Engineer to 
expedite progress and complete the works in time. 
The Contractor shall not be entitled to any additional payment for taking up works on 
Holidays and Sundays. The Contractor should be prepared to resort to round-the-clock 
working by following shift timings for labour. 

 
19. POWER SUPPLY: 

 
Suitable power supply to be arranged by the Contractor within his quoted rates. 

 
20. WATER: 

                             Fresh water will be supplied to the launches free of cost by SMP, Kolkata subject to 
availability. In    case fresh water cannot be supplied by the port, the Contractor shall make 
own arrangements 

 

 
21. KEEPING THE SURFACE OF THE LAUNCH AND OTHER USEFUL AREAS SHOULD BE 

PROPERLY CLEANED AND DISINFECTED: 
 

The Contractor shall at all times keep the launch surface and other usable areas and 
working areas free from all dirt and disinfected the entire serviceable/useable areas to 
be cleaned as per the satisfaction of the Engineer-in-Charge.   

 
22. Protection of existing services: 

 
The contractor must pay full attention to the fact that the existing service facilities for 
users are not distributed at any time due to storing of materials and rubbish and take 
every precaution to keep the entrance passage clear if the same are being used by the 
laborers. 

The contractor shall be held liable for all damage and interference to the existing 
service, caused by him in execution of works. Should any damage be done to the 
existing services, in general, the contractor shall make good the same and any further 
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work considered necessary by the Engineer’s representative without any delay 
otherwise the cost of such repairing shall be recovered for his running bill for which 
Engineer’s decision shall be final and binding. 

 
23. Discrepancies in contract documents 

 
The several documents forming the contract shall be taken as mutually 

explanatory of one another and in case of discrepancies; the Specifications and Bill of 
Quantities shall prevail over signed drawings. Technical Specifications and other 
particulars shall prevail over Standard Specifications and Special Conditions of 
Contract shall prevail over the General Conditions. The Engineer’s decision on this 
matter however, shall be final and binding and the Tenderers attention is drawn to 
clause 4.3 of the General Conditions of Contract in this respect. The execution of work 
shall conform minutely to the approved and assigned drawings and specification and 
any other details drawings which shall be provided/duly approved by the Engineer 
during the progress of the work as to such other drawings those have formed part of 
the contract documents 

 
24. METHOD OF MEASUREMENT: 

 
Method of measurement as per BoQ. 

 
25. ON ACCOUNT PAYMENT: 

 
On account payment to the Contractor shall be arranged as and when required at 
the discretion of the Engineer on the basis of measurements of completed works at the 
quoted rates in the Bill of Quantities. The terms of payment shall be in accordance with 
Clause-6 of the General Conditions of Contract. The Bills should be submitted by the 
contractor in quadruplicate to the Office of the respective Superintending Engineer (RT) 
with necessary documents in original. 
Subject to the availability and feasibility of system, SMPK may make payment directly to 
the contractor’s designated bank account. For this purpose, the contractor will have to 
indicate (i) name of bank (ii) branch name (iii) branch code and (iv) designated account 
number in the “Abstract Form Of Tender”. In case payment is made directly through 
bank, the contractor may be required to submit a pre-receipt as per instruction of SMPK. 

 

26. ESCALATION / VARIATION ON PRICES: 
Escalation of price of labour & POL will be payable on following conditions – 
1) Escalation will be payable upto scheduled date of completion as 
mutually agreed upon in contract. 
2) In the event of work being delayed from scheduled time of completion, 
escalation for extended period will be payable only, if it is established that 
delay is not attributable to contractor. 
3) The Set of formula given below will form basis for calculating the 
quantum of escalation, subject to the limit stipulated in item (2) above. 
4) Escalation will be payable as per escalation formula stipulated 
herewith as decided by Engineer. 

 
Escalation Formula : 
A. Labour Escalation – 
EL = 0.8VX 30/100 X[ (L-L0)/L0 ] 
Where – 
L0 = minimum wage for unskilled labour as declared by Central Govt./ state 
govt.(whichever is higher) on last date of submission of tendering. 
L= average minimum wages for period of work. 
V= gross value of work done during period of 
work. 
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 EL= quantum of escalation payable on labour. 
 

B. Escalation of POL 
EP= 0.8V X 5/100 X (P-
P0)/P0 

Where – 
P0= Price of diesel as announced by IOL on last date of 
submission of tendering. P= Average price of diesel for period of 
work.. 
V= gross value of work done 
during the period EP = quantum 
of escalation payable on POL a/c. 

 
N.B: Similar formula will be applicable in case of de-escalation also. 

 
27. CONTRACT LABOUR  LAWS: 

 
The contractor shall be required to comply with the Minimum wages Acts 

1948, Employees Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract 
Labour (Regulation and Abolition) Act, 1970, or statuary amendments and the 
modifications thereof, any other laws relating thereto and the rules made there under 
from time to time. Payment to the labourers to be made as per the minimum wage 
rates fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. Of W.B. 
whichever is higher and revision from time to time. 

 
It will be the duty of the contractor to abide by the provisions of the Act. 

Ordinances, Rules, Regulations, Byelaws and Procedures as are lawfully necessary in the 
execution of the works. The contractor will be fully responsible for any delay/damage 
etc. and keep the Engineer indemnified against all penalties and liabilities of any kind for 
noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and 
Procedures. The Contractor shall comply to the Employees’ Bonus rules & to pay 
Bonus once a year to his workmen accordingly, for which no extra 

 

Payment shall be made to the Contractor. 
 

The contractor shall indemnify the SMPK against payment to be made 
under or for the observance of the laws aforesaid without prejudice to his right to 
claim indemnity from his subcontractor. 

 
The aforesaid regulations shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be a Breach of Contract. It will be obligatory 
on the part of Contractor to obtain necessary Labour Licence from the Competent 
Authority for deploying requisite Nos. of labours in the work and submit to the 
Engineer-In-Charge prior to commencement of the work. 

 
The contractor shall also be required to comply regarding ‘Workmen 

Compensation Act, 1923 as amended by Amendment Act No.65 of 1976’. 
 

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 
1963 and any modifications thereof and rules made there under from time to time. The 
contractor shall take into account all the above said financial liabilities in his quoted 
rates and nothing extra, whatsoever, shall be payable to him on this account. 

 
The Contractor shall indicate maximum number of workmen to be engaged 

on any day for execution of the work in the appropriate place in the ABSTRACT FORM 
OF TENDER & he shall have to obtain a regular /permanent license as per sec12(1) of 
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the Contract Labour Act. 
 

Further , whenever a contract work has commenced or completed , the 
contractor has to intimate the same to the Assistant Labour Commissioner(Central) 
/labour Enforcement Officer (Central) in Form IV-A , within 15 days of such 
commencement or completion. 

 
The contractor has to arrange for displaying the name of the Regional 

Labour Commissioner (Central), Asst. Labour Commissioner (Central) & Labour 
Enforcement Officer (Central) at his worksite(s). The contractor shall inform the 
Principal Employer the date, time & venue of disbursement to be made by him to his 
workers. 

The successful bidder shall also be required to put up a notice at the site 
of work mentioning the date, time & venue of disbursement to be made by him to his 
workers and he or his authorized representative shall have to be present during 
period of disbursement.contractor shall inform the Principal Employer the date, time 
& venue of disbursement to be made by him to his workers. 

The successful bidder shall also be required to put up a notice at the site 
of work mentioning the date, time & venue of disbursement to be made by him to his 
workers and he or his authorized representative shall have to be present during 
period of disbursement. 

 
28. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 

 
The successful contractor will have to comply with provision of EPF & MP Act –1952 
(along with amendments, if any), issued from time to time. 

 
If asked for by the Employer, the contractor will be required to submit photocopy of all 
payment challans and produce the original for verification to the representative of the 
principal employer, i.e. Superintending Engineer (RT). 

 
29. INDEMNIFICATION: 

 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees 
from and against all actions, claims, demands and liabilities whatsoever under and in 
respect of the breach of 

 

any of the provisions of any law, rules or regulations having the force of law, including 
but not limited to – 

 
a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment) Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & 

Conditions of Service) Act, 1996 

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act 

,1989 

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979. 
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n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act,1965. 

 
30. TAXES & DUTIES: - 

 
The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra. 

 
Supplier/service provider to confirm that the GST amount charged in invoice is declared 
in its returns and payment of taxes is also made. 

 
The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts 
,rules, regulations, procedures, circulars & instructions thereunder applicable in India 
from time to time and to ensure that such compliance is done within the time 
prescribed under such laws. Supplier/Service Provider should ensure accurate 
transaction details, as required by GST laws, are timely uploaded in GSTN. In case 
there is any mismatch between the details so uploaded in GSTN by Supplier/ Service 
Provider and details available with Syama Prasad Mookerjee Port,Kolkata, then 
payments to Supplier/Service Provider to the extent of GST relating to the invoices/s 
under mismatch may be retained from due payments till such time Syama Prasad 
Mookerjee Port,Kolkata is not sure that accurate tax amount is finally reflected in the 
GSTN to SMPK’s Account and is finally available to Syama Prasad Mookerjee 
Port,Kolkata in terms of GST laws and that the credit of GST so taken by Syama Prasad 
Mookerjee Port,Kolkata is not required to be reversed at a later date along with 
applicable interest. Syama Prasad Mookerjee Port,Kolkata has the right to recover 
monetary loss including interest and penalty suffered by it due to any non-compliance 
of tax laws by the supplier/service provider. Any loss of input tax credit to Syama 
Prasad Mookerjee Port,Kolkata for the fault of supplier shall be recovered by Syama 
Prasad Mookerjee Port,Kolkata by way of adjustment in the consideration payable. 
Supplementary invoices/Debit note/credit note for price revisions to enable Syama 
Prasad Mookerjee Port,Kolkata to claim tax benefit on the same shall be issued by 
bidder for a particular year before September of the Succeeding Financial Year. 
The purchase order/ work order shall be void, if at any point of time bidder is found 
be to a black listed dealer as per GSTN rating system and further no payment shall 
be entertained. 

 

31. SETTLEMENT OF DISPUTES: 
If a dispute of any kind whatsoever arises between the Employer and the Contractor in 
connection with or arising out of the contract or the execution of the works, the same 
shall be dealt as per relevant provisions of the General Conditions of Contract. 

 
32. Contractor to execute Contract Agreement: 

 
The contractor after acceptance of his tender shall be required to enter into and 
execute a Contract Agreement to be prepared in the form annexed to the General 
Conditions of Contract together with such modifications as may be necessary within 
one month from the date of placement of the order. The contractor shall have to 
submit copies in sextuplets of all documents; correspondence, connected papers etc. 
as detailed in the above from of Contract Agreement together with the instrument of 
Contract Agreement prepared on Non- Judicial stamped paper of requisite 
denomination having five more copies made on plain paper all at his 
own cost. The successful tenderer shall have to submit three sets of such Contract 
Agreement duly executed, sealed, signed and witnessed for execution by the 
Trustees. The other three sets shall be completed in all respects but not signed. If the 
successful tenderer or tenderers are a partnership concern, they will have to get 
Agreement signed by all the partners or by the partner who is authorized to sign for 
and on behalf of the other partners. The contractor shall also comply with the 



28 

[Type text] [Type text] [Type text] 

 

 

requirements of Security Deposit for the due fulfillment of the contract. The blank 
proforma of tender documents shall be supplied in sextuplets to the successful 
tenderer free of charge for preparing the documents of the aforesaid Contract 
Agreement. 

 
The successful tenderer shall have to copy out and prepare the documents of the 
Contract Agreement neatly and correctly. The necessary amendments, corrections 
etc. (if any) have to be done at his own cost. The successful contractor shall be 
required to keep close co- ordination and liaison with the Traffic Manager’s 
Department and the Chief Mechanical Engineer’s Department while executing the 
works. The Senior Executive Engineer in charge of the construction will direct the 
representatives of the contractor to maintain liaison with different sections of the 
other departments and the contractor must keep the concerned Senior Executive 
Engineer of the Civil Engineering Department informed and/or posted with the 
programme contemplated with other departments. The Senior Executive Engineer of 
the Civil Engineering Department shall be nodal authority in all these co-ordination 
and / or liaison and all programmes must be vetted by him. In cases of exigencies, the 
contractor or his representatives may establish direct liaison/co-ordination but in all 
such case the Senior Executive Engineer should be informed promptly. 

 
33. Employment of Local Resources: 

 
The successful tenderer shall pay special attention to engage the maximum possible 
number of local Engineer, other technical personnel, office workers; labourers 
(skilled, semiskilled, unskilled) both at site and in office, details of such recruitment 
etc. shall be submitted to the Engineer periodically or as and when called for. 

 
34. Calcutta Port Trust: 

 
The expression “CALCUTTA PORT TRUST’/Syama Prasad Mookerjee Port,Kolkata 
appearing anywhere in the tender documents, shall be construed to read as “Syama 
Prasad Mookerjee Port,Kolkata”. 

 

35. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at 

his discretion, ask any Tenderer for clarification of his Tender, including 

breakup/analysis of unit rates. The request for clarification and the response 

shall be in writing, but no change in the price or substance of the Tender shall 

be sought, offered, or permitted except as required to conform the correction 

of arithmetic errors discovered by the Employer in the evaluation of the 

Tenders. 

No Tenderer shall contact the Employer on any matter relating to his Tender 

from the time of the Tender opening to the time the contract is awarded. If the 

Tenderer wishes to bring additional information to the notice of the Employer, 

he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender 
comparison or contract award decisions, may result in the rejection of his Tender 

 
36. Workmen and Wages: 

 
The Contractor shall deliver, if ordered, a weekly return for all labour 
employed in writing in the requisite form as instructed by the Engineer or his 
representative. 
The contractor shall have to engage sufficient number of technically qualified 
and skilled persons to supervise and execute the work and this should be  
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mentioned in the “Schedule- T” of the Contract. 

 
37. Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and 

Condition of Contract, depending on contingent situation at site, if required 

for successful completion of the work, extra items have to be carried out by 

the Contractor. If those items are already available in Trustees’ Schedule of 

rate, payment will be made on the basis of Trustees’ Schedule of rate; 

including surcharge in force at the time of acceptance of the tender, if any 

adopted by the Trustees with due regard to the accepted contractual 

percentage, if any, thereon, otherwise, if the rates are not available in the 

SMPK Schedule of Rtaes, then the Special Rates will be prepared as follows:- 

(i) The rate of payment of work involving labour & material shall be fixed 

on the following basis. 

a) Cost of materials consumed including transport and wastage, plus 

b) Cost of labour actually engaged in the works, plus 

c) Taxes and Duties as applicable, plus 

d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii) For any work involving only labour, rate of payment shall be fixed on cost 

of labour actually engaged in the work plus 11 % towards profit and cess. 

(iii) For only supply of any material at site, rate of payment shall be fixed on 

actual cost of material plus transport, loading & unloading (if any) plus  

16% towards profit and cess. 

 
38. Disparity in quoted rate/amount. 

 

If there is any disparity between the quoted rate in percentage and the Tender 

Amount, the rate quoted in percentage shall prevail as the rate quoted by the 

tenderer and the Tender Amount shall be derived by adding/subtracting (as 

the case may be) this percentage with/from the Estimated Value put to 

tender. Similarly in case of disparity between the rate quoted in figures and in 

words, the rate quoted in words shall prevail. 

 
39. Working Period: 

Normally the work will be carried out depending upon the tidal conditions. 
However the tenderer should note that he might be required to carry out 
the job on Sundays, holidays and after normal working hours and at night in 
addition to the normal working hours for the interest of the work.  

 
Daily tidal variation of water level in the river can be obtained from the “tide tables 
for the Hooghly River” available from the Trustees’ River Surveyor Wing under 
Chief  Hydrographer on payment. 

 
Any delay or damage due to extreme tides or floods or due to unfavorable weather 
condition shall be deemed to have been taken into account while arriving at the 
rates to be quoted by the tenderer. The tenderer shall inspect the work sites at his 
own initiative and obtain relevant information about the site, river condition and 
any other related matter which may be relevant and necessary. No excuse or 
ignorance as to the site condition, storage space for materials and any other 
related local condition will be entertained after submission of the tender. All 
necessary charges in this regard shall have to be borne by the tenderer and the  
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Trustees shall have no liability in this regard. 

 
40. Suspension of Work / Idle time: 

 
The matter shall be decided by the Clauses as stipulated in General Conditions of 
Contract vide Clause No.5.11 and other relevant Clauses in this respect. No idle charges 
on any account like labour, and establishment whatsoever due to any reason thereof 
will be entertained by the Trustees. 

 
41. Bank Guarantee in lieu of Cash Security Deposit: 

Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 
of General Conditions of Contract. However, Bank Guarantee may be considered in 
lieu of Cash Security Deposit. In that case, the Contractor shall have to submit to the 
Engineer a performance Bond in the form of an irrevocable guarantee from any 
Nationalized 
/Scheduled Bank at Kolkata in the Performa as given in the G.C.C. In this 
context Clause 3.6 of G.C.C. may be referred to. 
 

42. Interpretation of Contract Documents, Disputes & Arbitration: 

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or 
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions 
of the General Conditions of Contract. 

 

43. Payment: 

Payment for ‘Daily Hire Charge’, ‘Hourly Running Charge for main engine’ and ‘Hourly Running Charge 
for Generator’ will be periodically as decided by the Engineer-in-Charge of  SMP, Kolkata. 

Payment shall be made to the contractor within 45 days on submission of clear bills containing break 

up of 23(a) above, accompanied by the following: 

i) The log abstract of the log book of the launches / motorboat for the month duly certified by 

SMP, Kolkata representative; 

ii) Document showing escalation / de-escalation of cost of fuel from the base price; 

iii) A statement showing disbursal of salary to the staff posted on the launch by name, 
adhering to the Minimum Wages Act; 

iv) Unless exempted, document showing EPF deductions and ESI payments for individual 
employees of the launch; and 

v) Copy of valid Group Insurance in the names of all the staff working on the craft (refer 
Clause 4(viii & ix) of Special conditions of Contract. 

Payment will be made only through ECS for which the Contractor must furnish the relevant bank 
details along with the bills. 

44. Compliance of Relevant Acts, Ordinances, etc.: 

I)      The Contractor shall be required to comply with all relevant acts and laws including the 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Industrial Dispute Act, 1947 and the 
Contract Labour (Regulation & Abolition) Act, 1970 or statutory amendment and the 
modifications thereof or any other laws relating thereto and the rules made there under, from 
time to time. 

Ii)   It will be the duty of the Contractor to abide by all the provisions of the Acts, Ordinances, Rules, 
Regulations, By-laws, procedures as are lawfully necessary in the execution of the works. The 
Contractor will be fully responsible for any delay, damage, etc. on his part and shall keep SMP, 
Kolkata indemnified against all penalties and liabilities of any kind for non-compliance or 
infringement of any kind, any such Act, Ordinances, Rules, Regulations, By-laws and Procedures 
etc. 
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Iii)  The Contractor shall indemnify SMP, Kolkata against payment to be made under or for the 
observance of the aforesaid Acts, Ordinances, Rules, Regulations, By-laws and Procedures, 
without prejudice to his right to claim indemnity from his Sub- contractors. 

Iv)   The aforesaid Acts, Ordinances, Rules, Regulations, By-laws and Procedures shall be deemed to be 
a part of this contract and any breach thereof shall be deemed to be a breach of this contract. 

 

45.   Launches’ Encumbrances on Contractor: The contractor shall submit an undertaking that 
the launches are free from all encumbrances and lien except for loaning from any financial 
institution. 

 
46.    Interference to Navigation of Ships: 

The Contractor shall not in any way disturb or obstruct the navigation of Ships to the 
Kolkata Docks/ Haldia Dock. 

 
47.     Interruptions of work and idle time charges. 

The contractor shall allow in his rates for any loss of working hours due to weather, 
surveying, positioning of craft, and shifting of plants and other equipment from one 
area to another area .Any claim for idling of the contractor’s plant and machinery or 
any other inputs shall not be entertained by the Port for reasons whatsoever, and 
therefore the contractor may consider all such events/ operations and submit their 
offer accordingly. For the reasons stated or for any other reasons no claim for idle 
time charges shall be entertained by the Port. 

 
48. . Errors in the B.O.Q :  
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates  
will prevail over the rate misprinted in BOQ.  

 

 

*********************************************************************** 
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Schedule of Launches and Information Required: 

(Please use separate sheets for more launches as necessary) 
 

a) Schedule for Smooth Water Launch/ Launches 

 

Sl. No. Particulars Details 

1 Name of the Launch  

2 Name of the owner with address  

3 Year of Built  

4 Official No.  

5 Registering authority  

6 Date of validity of certificate  

7 Type of Hull (Wooden hull should be protected at 

least up to water line by metal sheet) 

 

8 Length (Not less than 15 m)  

9 Beam (Not less than 4 m)  

10 Max. Draft (Not more than 1.8 m)  

11 Engine Power(Not less than 150 BHP)  

12 Speed (Not less than 7 knots in still water)  

13 Capacity (Not less than 15 persons excluding crew)  

14 Endurance (Not less than 7 days)  

15 Number of cabins (Not less than 2)  

16 Auxiliary engine (One 220V AC generator for battery 
charging and for operation of electronic equipment) 

(Yes / No) 

17 VHF fitted on board (Yes / No) 

b) The launches should also conform to the following: 

i) The wheelhouse and chartroom space should have all round visibility. 

ii) A suitable steering compass and a VHF set should be installed on the launches. 

iii) The Contractor must keep the certificate of the launches valid and updated during the entire 
contractual period. The launches should be river-worthy, painted and kept clean at all times 
and maintained in good running condition. 

iv) The top deck of the launch should be provided with suitable lights, tarpaulin awning and 
proper guardrail. A working table 4’ x 2’-6” (approx.) should also be provided. 

v) At least 2 good cabins are to be provided on each launch with functional lights and fans. A 
bathroom-cum-WC with a commode with flushing system, washbasin, mirror and a shower 
with running fresh water, is to be provided for the use of Officers. The bathroom and cabins 
should be properly lit and ventilated. 

vi) Both the cabins must be provided with a bunk with suitable mattress and pillows. Clean and 
good quality linen (bed sheets, pillow covers, blankets and towels, etc.) are to be provided. 

 

vii) A covered dining space with Dining Table and 6 (six) folding chairs for use of Officers to be 
provided. Necessary crockery, cutlery and cooking utensils for 6 (six) Officers should be 
supplied. A washbasin must also be provided in the Dining Room with running fresh water. A 
covered area with stove to be provided for use of departmental staff for their cooking. 

viii) Permanent arrangements in the form of brackets, etc. to be provided for fitting outboard 
transducers for echo sounders and for fitting DGPS antenna on both sides of the launch. 

ix) The contractor shall obtain Police Verification Certificates from the respective local police 
stations for all his employees deployed on the launches including supervisors. The Contractor  
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shall also issue a photo Identity Card to all his employees . 

   Manning: 

a) Manning should be provided as per rule requirement. The Contractor will be required to 
submit attested copies of all certificates pertaining to the launches/motorboat and the crew 
on board. The Drivers and Inland Masters of the launches/motorboat must possess valid 
certificates for operating / manning the launches/motorboat, failing which the contract 
would be automatically invalidated. 

b) The Contractor should maintain adequate number (not less than a total of 6 heads per 
launch for the launches, of crew in their payroll so that leave and other exigencies can be 
accommodated. 

c) Launch crew shall be in uniform while on duty. Food and other facilities for crew shall be 
arranged by the contractor. 

d) All transportation costs towards men and material is the responsibility of the Contractor. 

e) A Liaison Officer should be deployed by the Contractor for interacting 
/communicating between SMP Kolkata, the launch/motorboat and other concerned 
officers. The mobile phone number of the Liaison Officer is to be informed to the Supdt. 
Engr.(River Training) before the commencement of the contract through a letter. 

 
 

************************************************************************** 
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                                                   SCHEDULE- T  

Annexure-C(Contd 

) SYAMA PRASAD MOOKERJEE PORT,KOLKATA 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder 
At The Time Of Submission Of Tender Offer) 

 

(To be submitted with Part-
I of Offer) Bidders must fill in 
the under noted columns. 

 

. No. Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
(in Rs.) 

Completion time 
as stated in 
tender. 

Name and 
address to 
whom 
reference 
can be made. 

1 (i)    

(ii) 

(iii) 

2 (i)    

(ii) 

(iii) 

3 (i)    

(ii) 

(iii) 

4 (i)    

(ii) 

(iii) 
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(To be submitted with Part-I of Offer) Annexure-C(Contd) 

SCHEDULE ‘O’ SHEET – 1 

The Bidders are also requested to furnish the following particulars:- 

A) In case of Limited Company - 
 

1) Name of Company : 

2) Address of its present registered office. : 

3) Date of its incorporation : 

4) Full name and address of each of its Directors 
– any special particulars as to Directors if 
desire to be stated. 

: 

5) Name, address and other necessary particulars 
of Managing Agents, if any appointed by the 
Company. 

: 

6) Copies of Memorandum, Articles of 
Association (with the latest amendments, if any). 

: 

7) Copies of audited balance sheets of the 
Company for the last three years. 

: 

 
B) In case of a firm - 

 

1) Name and address of the firm. : 

2) When business started : 

3) If registered a certified copy of certificate of 
registration. 

: 

4) A certified copy of the Deed of Partnership : 

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated. 

: 

6) Whether the firm pays income tax over 
Rs.10, 000/- per year 

: 
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the nature of such interest. 

(To be submitted with Part-I of Offer) 

SCHEDULE ‘O’ SHEET – 2. 

 

C) In case of an Individual: 
 

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired to 
be stated. 

: 

 

i. Name of the father of the Bidder. 
 

: 

 

i. Whether the Bidder carries on business in 
his own name or any other name. 

 

: 

 

i. When business was started and by whom. 

 

: 

 

. Whether any other person is interested in 
the business directly or indirectly, if so, 
name and address etc. of such persons and 

 

: 

 

 
6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year. 

 

 
: 

Dated: (Full signature of Bidder) 
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(Proforma of Performance certificate/credential of works) 
[To be issued on issuing authority’s letterhead duly signed with office seal] 

 

1. Name of the Certifying Authority:  

2. Name of the work :  

3. Name of the Contractor :  

4. Schedule date of commencement and 
completion of the work as per Work Order 
: 

 

5. Date of actual commencement of work & 
date of actual completion : 

 

6. i) If there is time overrun, whether delay is 
due to the contractor (Yes/No.): 

 
ii) If yes, what is the extent of delay 
attributable to the contractor : 

 

7. Sanctioned Tender value & Actual value 
executed : 

 

8. Quality of work 
(Excellent/satisfactory/poor) : 

 

9. Remarks (If any) :  
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ANNEXURE – D 
DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

Scanned copy of the following documents to be uploaded:- 

i) GST registration certificate. 

ii) Valid Trade Licence(Valid for current period & also for type of work). 
 

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is 
not applicable, the bidder must submit a declaration in this regard. 

 
iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration 

Certificate. 

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 
Registration Certificate 

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
 

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that the intending bidder satisfies the 
earlier mentioned pre-qualification criteria. 

 
ix) viii) Last three years balance sheet and profit & loss account in support of Annual 

Financial turnover (i.e.  2019-2020, 2020-2021 & 2021-2022). The same should be 
audited as per relevant norms wherever required along with UDIN of the Auditor. 

 
ix)  Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid 

NSIC certificate 

x) PAN Card 

xi) A list of technically qualified and skilled persons would be engaged to supervise 
and execute the work 

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de- 
listed by any Govt / Quasi Govt. / Public Sector undertaking in India (to be 
mentioned in the letter head of the Firm). 

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the 
bidding firm (in the case of proprietorship firm /partnership firm /limited 
company, as the case may be) is/are not associated with any other firm bidding 
for the same work (to be mentioned in the letter head of the Firm). 

 
xiv)  A list of works which are in hand at the time of submitting the offer as per the 

enclosed proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ 
(Schedule – T) in Part-I of the tender document. 

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma 
(Annexure –D-1) in lieu of submission of signed copies of the full Tender 
document ,G.C.C,addenda & corrigendum in the letter head of the Firm. 39 

 
xvi) Last page of “Bill Of Quantities” & the “Form Of Tender” duly filled up (without price 

quoted) shall be duly signed and stamped by the Bidder. 
 

N.B.-1 The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities. 
N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 
if they have made misleading or false representations in the forms, statements and attachments  
submitted in proof of the qualification requirements and their EMD will be forfeited for such action. 

 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
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TENDER NO. SMPK/KDS/CIV/T/2685/44            Dated:21.07.2022 

ANNEXURE –D-1 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, 
SIGNED,                SCANNED AND UPLOADED] 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 
 
 

Ref. No………… Dated: 
 
 

The Chief Engineer, 
Syama Prasad Mookerjee Port,Kolkata, 
Civil Engineering Department, 
15, Strand Road, 
Kolkata – 700 001 

Dear Sir, 

1. We, .......................................................... (Name of Tenderer) have fully read and understood 

the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the 

instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum and 

Addenda. 

 
 
 

We are submitting this undertaking in lieu of submission of signed copy of the full tender 

documents GCC, Corrigendum and Addenda. 

 
 

 

Yours faithfully, 

Signature of Tenderer…………………………………………………………… 
 
 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 

Seal of the tenderer……………………………. 
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Annexure –E 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
CIVIL ENGINEERING DEPARTMENT 

                                     15, स्ट र्  ै  ैड रै ड, कै लकैाता -700001 

                                     15, Strand Road, Kolkata – 700001 
 
 
 

TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022 
NOTE: Last Date of Download of tender documents : 17.08.2022 (up to 2-00 PM) 

 
                  Tender is due for submission by 3:00 P.M. On 17.08.2022 

                                                    Tender is to be opened on 18.08.2022 (At 3-00 PM) 
 
 
 

PRICE BID(PART-II) 
 
 

****************************************************************************** 
 

Supply of  two nos. smooth water launch for plying in the river Hooghly in 
connection with monitoring and supervision of RT works at Phalta Reach 

for a period of one year”. 

******************************************************************************** 
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Annexure-E(Contd.) 
 

E-TENDER FOR “ Supply of  two nos. smooth water launch for plying in the river Hooghly 
in connection with monitoring and supervision of RT works at at Phalta Reach 
for a period of one year”. 

TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022  

PART –II/PRICE BID 
 

 TENDER PARTICULARS  

   

ESTIMATED COST Rs. 72,37,780.60 (Rupees Seventy two lakh thirty seven 
thousand seven hundred eighty and paise sixty only) 

 

 

EARNEST MONEY Rs.1,44,800/-  

(Rupees One lakh Forty four thousand eight  hundred  
only) 

 

TIME OF COMPLETION 12(twelve) Months  

COST OF TENDER DOCUMENTS Rs.2950/-(Rupees two thousand nine hundred fifty only)  

PERIOD OF DOWNLOAD OF E- 
TENDER 

 
25.07.22 to 17.08.22 (UPTO 14:00 HRS.) 

 

(Both Days Inclusive)   

DATE AND TIME FOR PRE-BID 
MEETING & SITE VISIT 

NA  

LAST DATE OF SUBMISSION OF E- 
TENDER AND OPENING OF THE 
TENDER 

Submission Up to 15:00 hrs. on 17.08.22 
Opening at 15:00 hrs. on 18.08.22 
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   SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
CIVIL ENGINEERING DEPARTMENT 
15, स्ट र्  ै  ैड रै ड, क लकातैा -700001  

15, Strand Road, Kolkata – 700001 
 

PREAMBLE TO THE BILL OF QUANTITIES 
 

E-TENDER FOR “ Supply of  two nos. smooth water launch for plying in the river Hooghly in 
connection with monitoring and supervision of RT works at at Phalta Reach 
for a period of one year”. 

TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022 
 
The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of 
Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the 
above documents and to have thoroughly familiarise himself with the total scope of work and its mode 
of execution. 
 
1.2    The quantities given in the Bill of Quantities are approximate only and are given to provide a common 

basis for tendering. Payment will be made according to the quantities of each item of work actually 
carried out at the accepted rates as per Order Letter. The measurements of each item of work shall be 
measured jointly by the Engineer or his Representative. 

 
1.3 General direction and description of work or materials given elsewhere in the contract documents are 

not necessarily repeated in the description of items in the Bill of Quantities. 
 
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the 

complete and finished work, inter-alia, all costs and expenses which may be required for successful 
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, 
taxes and obligations imposed or implied by the Contractor. 

 
1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided 

in the Bill of Quantities for works required under the Contract, then the cost of such works shall be 
deemed to have been included in the prices and rates of other items. 

 
1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of 

Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the 
followings:- 

 
1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plants, 

equipment machineries and tools including all costs, charges dues demurrages or other outlays involved 
in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, 
transport, taxes and other requirements. 

 
1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 
2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, 

fuel, water and electricity. 
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2.1 All First Aid, Welfare and safety requirements. 
 
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 
 
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and 

applicable. 
 
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site 

procured by him or issued to him by the Trustees. 
2.5     This being a percentage rate tender, the Bidder shall quote his rates as percentage above /  below / at 

par with the estimated amount put to tender on line  based on his own analysis .. 
2.6    The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish , 

other excavated/offensive matter etc. all of which shall be disposed off in a manner to be approved by 
the Engineer’s Representative. 

 
2.7    On completion of the works the contractor shall reinstate and make good at his own expense any 

property or land which might have been disturbed and/or damaged by his works. He should also 
clean the site as required during execution and fully clear the site after completion of all the 
works. 

           The contractor shall forward any usable materials found during the course of construction at the 
work site or its vicinity to SMP, KOLKATA stores/yards, dispose off the debris beyond the port area 
all at his own expenses by his own transport and labour and clean out all part of the work and 
leave everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable 
deduction will be made from final bill as per discretion of the Engineer/Engineer's representative. 

 
 
 
 

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
CIVIL ENGINEERING DEPARTMENT 
15, स्ट र्  ै  ैड रै ड, क लकातैा -700001 

15, Strand Road, Kolkata – 700001 

BILL OF QUANTITIES 
 

E-TENDER FOR “ Supply of  two nos. smooth water launch for plying in the river 
Hooghly in connection with monitoring and supervision of RT works 
at at Phalta Reach for a period of one year”. 

TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022 

 

BILL OF QUANTITIES 
 

Item 
No. 

Description of item Quantity Rate 
    Rs.   P. 

Unit Amount. 
          Rs.          P. 

1 Supply of 2 (two) nos. smooth water 
motorized launch on 24x7 basis for 
transporting KoPT officials for supervision and 
measurement of work, inspection in 
connection of monitoring, conducting 
hydrographic survey and geo-positioning of 
the dumping locations and all other purposes 
as deemed fit by the Engineer-in-Charge or his 
representative in Phalta, Hooghly point reach 
of river Hooghly for a total period between 6 
and 12 months.  The launch must conform to 
the related tender conditions and scope of 
work for specification and competence of 
crew. 

    

a) Daily hire charge. 
 

730.00 3,413.42 Per day 
D
a
y 

24,91,796.60 

b) Hourly running charge of main engine (only for 
fuel). 
 

4400.00 1,057.66 Per Hour 46,53,704.00 

c) Hourly running charge of generator (only for 
fuel). 
 

500.00 184.56 Per Hour 92,280.00 

 Tender Value  72,37,780.60 

 
 
 
 
C.O to next page……
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B.F from pre-page…… 

 

Total= Rs. 72,37,780.60 
 

(Rupees seventy two lakh thirty seven thousand seven hundred eighty only) 
 

Tenderer to fill up the following [ score out which is not applicable] 
price not to be quoted here 

(a)… ............................ % 
(in figures) Below par (-) Rs. 

 
…………………………………………………Percent 

(in words) 
 

(b)……………………………………………… At par NIL 
 
 

(c) .............................. % 
(in figures) Above par (+) Rs. 

 
………………………………………………… Percent 

(in words) 

 

Total Tendered Amount: Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The rate quoted shall include all taxes and duties as applicable excluding Service Tax. 

Service Tax will be reimbursed by SMPK on submission of actual payment of Service Tax at full rate for the work 

as per Finance Act 1994.] 

Maximum number of workmen likely to be engaged in days work… ............ numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

Date: 

 
(Signature of Tenderer) 

[Total amount of tender, completion time and preliminary time as quoted / 
stated above are to be carried over to Form of Tender attached] 
Witness: - 

(Name in block letters) 

Address: 

Occupation: 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 

To 
The Chief Engineer, 
Syama Prasad Mookerjee Port,Kolkata. 

I/We  
having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 
complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at 
the rates & prices set out in the annexed Bill of Quantities within twelve  months from the date of order 
to commence the work and in the event of our tender being accepted in full or in part. I / We also 
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or 
additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 
Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, 
Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 
writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here 
 

(Repeat in words) Not to mention here 

 

 

I / We require days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

 
 

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
  of as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less 
than four months. 

Dated: (Signature of Bidder with Seal) 
 

WITNESS :  

Signature : Name of the Bidder : 

 
Name : 

(In Block Letters) 

 
Address : 

Address : 

Occupation: 
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ANNEXURE - F 

General Conditions of Contract 
 
 
Forms and Agreements 

Sanctioned by the Trustees under Resolution No. 92 of the 6th Meeting held on 27th May, 
1993 

 

Including Addendum Sanctioned by the Trustees Meeting held on July, 2014 

 
 
 
 
 
 
 
 

 
KOLKATA PORT TRUST 

KOLKATA DOCK SYSTEM & HALDIA DOCK COMPLEX 

JULY , 2014 
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GENERAL CONDITIONS OF CONTRACT 
 

 CLAUSE  PAGES 

 

1. AMENDMENT TO   GENERAL   CONDITIONS   OF 
CONTRACT 

… GC 1 

2. DEFINITION … GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-REQUISITES … GC 5 – GC 9 

5. THE CONTRACT & GENERAL OBLIGATIONS OF 
CONTRACTOR 

… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND 
COMPLETION OF WORK 

… GC 14 – GC 17 

7. TERMS OF PAYMENT … GC 18 – GC 20 

8. VARIATION AND ITS VALUATION … GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION 
TIME/LIQUIDATED DAMAGE/TERMINATION OF 
CONTRACT 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF SECURITY 
DEPOSIT 

… GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT DOCUMENTS, 
DISPUTES & ARBITRATION 

… GC 25 – GC 27 

12 FORMS GC-1, GC-2 , GC-3   

13 FORM OF AGGREMENT   

14 PROFORMA FOR B.G. FOR CONTRACT 
PERFORMANCE 

  

15 INTEGRITY PACT DOCUMENT: PROFORMA   

16 DRAFT Memorandum of Understanding between 
Ko.P.T. & Transparency International India 

  



49 
 

 

GC - 1 
AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

❖ Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 

Table under sub-clause (a) 

 
PREVIOUS AS AMENDED 

Estimated 
Value of 
Work 

Amount of Earnest Money Estimate 
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying Materials 
or Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000= 
00 

5% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000. 
00 

2% of the 
estimated 
value of 
work subject 
to  a 
maximum of 
Rs. 20,000/- 
and 
minimum of 
Rs. 5,000/-. 

½% of the estimated 
value of work 
subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE 
TRUSTEES’ MEETING HELD ON 26.02.2013 ] 

 
Table under sub-clause (d) 

PREVIOUS AS AMENDED 

Class of 
Registra- 
tion 

Amount Of 
Fixed 
Security 

Financial Limit Of 
Each Tender 

Class of 
Registra- 
tion 

Amount Of 
Fixed 
Security 

Financial Limit Of 
Each Tender 

A Rs 10,000/- Any tender   priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender   priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender   priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE 
TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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GC - 2 
 

1. DEFINITIONS 
 

1.0 In the contract, as here in after defined, the following words and 
expressions shall have the meaning herein assigned to them, except 
where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees for 
the Port of Calcutta, a body corporate under Section 3 of the Major Port 
Trusts Act, 1963, including their successors, representatives and assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 
Trusts Act, 1963 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the Contract 
and includes authorised “Extra Works” and ‘Excess Works” and 
“Temporary Works”. 

Works 

1.7 “Temporary Works” means all temporary works of every kind required in 
or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all 
temporary erections, scaffolding, ladders, timbering, soaking vats, site 
offices, cement and other godowns, platforms and bins for stacking 
building materials, gantries, temporary tracks and roads, temporary 
culverts and mixing platforms. 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 
excess of the provision made against any item of the bill of Quantities. 

Extra works 
and Excess 
works 
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1.9 “Specifications” means the relevant and appropriate Bureau of Indian 

Standard’s specifications / International Standard’s Specifications (latest 
revisions) for materials and workmanship unless stated otherwise in the 
Tender. 

Specification 

 
 

GC - 3 

 
 
 

1.10 

“Drawings” means   the   drawings   referred   to   in   the   Tender   and 
specification and any modification of such drawings approved in writing 
by the Engineer and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer. 

Drawings 

1.11 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and 
Price, if any, adopted by the Trustees at their discretion. 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of 
the works or temporary works and includes (without thereby limiting the 
foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 

Construction 
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the 
purpose of the Contract. 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 

Contract 
Price 

1.15 “Month” means English Calendar Month. Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of 
which a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 

Excepted 
Risks 

1.17 Word importing the singular only, also includes the plural and vice-versa Singular/ 
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 where the context so requires. Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in 
the interpretation or construction thereof or of the contract. 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site. 

Cost 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE. 
 

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 

(a) to supply to the contractor from time to time during the progress of 
the works such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the contractor shall carry out and be 
bound by the same. 

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time. 

 
(c) to order for any variation, alteration and modification of the work 
and for extra works. 

 
(d) to issue certificates as per contract. 

 
(e) to settle the claims & disputes of the Contractor and Trustees, as the 
first referee. 

 
(f) To grant extension of completion time. 

Engineer’s 
Power 

2.4 The Engineer’s Representative shall : 
 

36. watch and supervise the works. 
 

37. test and examine any material to be used or 
workmanship employed in connection with the 
work. 

 
38. have power to disapprove any material and 

workmanship not in accordance with the contract 

Power of 
Engineer’s 
Representative. 
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and the contractor shall comply with his direction 
in this regard. 

 
39. take measurements of work done by the 

contractor for the purpose of payment or 
otherwise. 

 
40. order demolition of defectively done work for its 

reconstruction all by the Contractor at his own 
expense. 

 
41. have powers to issue alteration order not implying 

modification of design and extension of completion 
time of the work and 

 
42. have such other powers and authorities vested in 

the Engineer, which have been delegated to him in 
writing by the Engineer under intimation to the 
Contractor. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 
(b) to order any work involving delay or any extra payment by the 

Trustees, 
(c) to make variation of or in the works; and 
(d) to relieve the Contractor of any of his duties or obligations under the 

Contract. 

Limitation of 
Engineer’s 
Representativ 
e’s Power 

2.6 Provided also as follows : 

 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 
removal, breaking-up thereof and re-constructing at the contractor’s 
cost and the contractor shall have no claim to compensation for the 
loss if any sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to 
the Engineer who shall thereupon confirm, reverse or vary such 
decision. 

Engineer’s 
Overriding 
Power 
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 (c) Any written instructions or written approval given by the Engineer’s 

Representative to the contractor, within the terms of delegation of 
power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Trustees as though it had 
been given by the Engineer, who may from time to time make such 
delegation. 

 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  

3.1 The Contractor shall, before making out and submitting his tender/offer, 
be deemed to have inspected and examined the site, fully considered all 
factors, risks and contingencies, which will have direct and indirect 
impact on his expenses and profit from the work and shall be specifically 
deemed to have taken the following aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues. 

 (a)    The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means 
of access to the site and all other local conditions, including the 
likely charges and costs for temporary way-leave, if any, required 
for the work. 

Site &   Local 
condition. 

 
(b) The drawings, specifications, the nature and extent of work to be 

executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the 
work to the entire satisfaction of the Engineer, and also by 
complying with the General and Special Conditions of Contract. 

Drawing/ 
Specification/ 
Nature & 
extent of 
work to be 
done. 
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(c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

Accommodation 
for Contractor’s 
men/materials. 

(d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost. 

Water for 
drinking etc. 
/Electrical power. 

(e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies 
or any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

Payment of 
Taxes/duties 
and observance 
of all statutes. 

(f) Payment of all kinds of stamp-duty for executing the agreement or Payment of 
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for any legal instrument including Bank Guarantees and Indemnity 
Bonds. 

 
 The Contractor’s tender shall be in ink on the Tender Forms supplied by 

the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure. 

 
 If required by the Engineer or the Trustees, the Contractors in their 

tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if 
entered into, shall be liable to be cancelled. 

Stamp Duty 
by the 
Contractor. 

 
 
 
 
 

 
Disclosure of 
Owner’s name. 

 

 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the amount 
calculated as per the following scale. 

Estimated Value of 
Work 

Amount of Earnest Money 

 
For Works Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=00 

5% of   the   estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

 
 
 
 
 
 
 
 

GC - 7 

Earnest 
Money and 
Security Deposit. 

 
(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or 

by Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of 
India drawn in favour of Calcutta Port Trust or in the form of any 
“Account Payee” Draft of any Nationalised Bank of India drawn in favour  
of “Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may 
be, and the receipt granted therefor be kept attached to the 
Tender/Offer in the Sealed Cover. 

Method of 
Paying E.M. 

(c) Earnest Money of unaccepted tender shall be refunded without any Refund of 
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interest through A/c. Payee Cheque drawn on a Nationalised Bank of 
Calcutta / Haldia. 

E.M. 

(d) The enlisted (registered ) Contractors of the Trustees who have deposited 
fixed Security with the Trustees’ FA & CAO / Manager (Finance) according 
to his Class of Registration, shall be exempt from depositing the Earnest 
Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

Class of Registration Amount of Fixed 
Security 

Financial Limit of Each 
Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up 
to Rs.5,00,000/- 

 

 
B 

 
Rs. 10,000/- 

Any tender priced up 
to Rs.2,00,000/- 

 

 
C 

 
Rs. 5,000/- 

Any tender priced up 
to Rs.1,00,000/- 

 

 
(e) (i) Tender submitted without requisite Earnest Money may be liable to 

rejection. 
 

(ii) If before expiry of the validity period of his Tender/Offer, the tenderer 
amends his quoted rates or tender/offer making them unacceptable to 
the Trustees and/or withdraws his tender/offer, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 

 
Forfeiture of 
E.M. before 
Acceptance of 
offer. 

(f) The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money. 

E.M. to be 
converted to 
part S.D. 

(g) Balance security for works contract shall be recovered by deduction from 
all progressive Bill (including final Bill, if necessary) @ 10% of the gross 
value of work in each such bill, so that the total recovery may not exceed 
the quantum computed as per the under noted percentages of the total 
value of work actually done up to the stage of completion. 

Mode of 
recovery of 
balance S.D. 
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Scale of S.D. 
recovery. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(h) Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 
Port Trust and payable at Calcutta/Haldia, as the case may be. 

 
S.D. for supply 
contracts to be 
deposited in 
advance. 

 

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor on 
the amount of Earnest Money/Security Deposit held by the Trustees, at 
any stage. 

No interest 
payable on 
E.M. /S.D 

 

 (i) The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the Contract 
provides for any maintenance period. 50% of the Security Deposit may 
be refunded against any of the treasury Receipt for that amount on 
expiry of half of the maintenance period and the balance deposit on 
the expiry of the said maintenance period and after the Engineer has 
certified the final completion of work in Form G.C.2 and the Contractor 
has submitted his “No Claim” Certificate in Form G.C.3. 

Mode of 
refund of S.D. 

 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees shall 
also be at liberty to deduct any of their dues from the Security Deposit, 
fixed Security, Earnest Money or from any sum due or to become due to 
the Contractor under any other contract. 

Forfeiture of 
S.D. 

Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For contract 
of supply- 
ing materials & 
equipment only. 

For works up 
Rs.10,00,000/-. 

to 10% (Ten percent) 1% (One percent) 

For works   costing more 10% on first 1% on first 
than Rs.10,00,000/- and up Rs.10,00,000/- +7½% Rs.10,00,000/- + ½% 
to Rs.20,00,000/- on the balance.  on the balance. 

For works   costing more 10% on first 1% on first 
than Rs.20,00,000/-  Rs.10,00,000/- + 7 ½% Rs.10,00,000/- + ½% 

  on the next on the next 
  Rs.10,00,000/- +   5% Rs.10,00,000/- + ¼% 

  on the balance. on the balance. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall  have to 
submit to the Engineer a performance Bond in the form of an irrevocable guarantee 
from Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in 
the proforma annexed hereto and for the sum and period as mentioned in the letter 
of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 
which the Contract shall be liable to be terminated and the earnest money shall be 
liable to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or 
any other Bank Guarantee and/or the revalidation thereof, wherever required, has to 
be borne by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of any 
contractual obligation by the Contractor, the Engineer and/or the Trustees shall be at 
liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

Bank 
Guarantee 
in lieu of 
Cash S.D. in 
certain 
cases 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case of tender value more 
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 

 

 
4.0 

 
THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 

 

4.1 (a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b) The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

43. The Contract Act (India), 1872. 
44. The Major Port Trusts Act, 1963. 
45. The Workmen’s Compensation Act, 1923. 
46. The Minimum Wages Act, 1948. 
47. The Contract Labour (Regulation & Abolition) Act,1970. 
48. The Dock Workers’ Act,1948. 
49. The Arbitration and Conciliation Act (1996) (in the case of a 

definite Arbitration Agreement only). 

Applicabilit 
y of laws on 
the 
contract 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or 
his representative, the contractor shall, at his own expense, enter into and execute a 
Contract Agreement to be prepared by him in the form annexed hereto. Until such 
Contract Agreement is executed, the other documents referred to in the definition of 
the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of Interpretati 
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one another. Should there by any discrepancy, ambiguity, omission or error in the 
various contract documents, the Engineer shall have the power to correct the same 
and his decision shall be final and binding on the parties to the Contract. 

on of 
contract 
documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions 

of Contract and in the Bill of Quantities, shall be furnished by the Engineer to 
the Contractors free of cost for his use on the work, but these shall remain the 
property of the Trustees and hence, the Contractor shall return them to the 
Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 

All Drawings 
are Trustees’ 
property. 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of 
the works and shall, when required, furnish copies of the same free of cost to 
the Engineer for his information and/or approval, without meaning thereby 
the shifting of Contractor’s responsibility on the Engineer in any way 
whatsoever. 

Contractor to 
prepare 
working  / 
progress 
drawings 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible (a) 
for the acts, defaults and neglect of any sub-contractor, his agents, servants or 
workmen as fully as if these were the acts, defaults or neglects of the 
Contractor himself or his agents, servants or workmen and (b) for his full and 
entire responsibility of the contract and for active superintendence of the 
works by him despite being sublet, provided always that the provision of 
labourers on a “piece rate” basis shall not be deemed to be sub-letting under 
this clause. 

Contractor 
cannot sub-let 
the work 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included 
in his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, lighting, 
payment of fees, taxes and duties to the appropriate authorities and other 
things of every kind required for the construction, erection, completion and 
maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 

4.8 The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. The 
Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 

Contractor      is 
responsible for 
all construction 
process, except 
for correctness 



60 
 

 

 
 Engineer; but the Contractor shall be fully responsible for the correct 

implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 

of design   and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 
submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 
equipment, labour, materials and temporary works. The submission to and/or 
any approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 
contract. 

Contractor    to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of work 
within the stipulated time whenever asked to do so. 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 

Contractor to 
supervise the 
works 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at 
site and the Contractor shall within 48 hours comply with such instruction 
without any demur whenever the Engineer shall feel that the deployment of 
the person concerned will not be conducive to the proper and timely 
completion of the work. 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide protect 
and preserve all stakes, templates, bench marks, sight rails, pegs, level marks, 
profile marks and other things used in setting out the works. 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 
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4.13 From the commencement of the works till issue of the completion certificate 
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the 
same to be made good by any other agency and the expenses incurred and 
certified by the Engineer shall deem proper. This Clause will not apply to that 
part of the work, which might have been taken over by the Trustees on 
partial completion of the work and in such case the Contractor’s obligation 
will be limited to repairs and replacement for manufacturing or construction 
defects during the Maintenance period (Guarantee Period) as per the 
directions of the Engineer as also for defects/damages if any caused to the 
work by the Contractor during   such repairs and   replacement in the 
maintenance period. 

Contractor is 
responsible 
to protect the 
work 
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4.14 The Contractor shall at his own cost protect support   and take all 

precautions in regard to the personnel or structure or services or properties 
belonging to the Trustees or not which may be interfered with or affected 
or disturbed or endangered and shall indemnify and keep indemnified the 
Trustees against claim for injury, loss or damage caused by the Contractor in 
connection with the execution and maintenance of the work to the 
aforesaid properties, structures and services and/or to any person including 
the Contractor’s workmen. Cost of Insurance Cover, if any, taken by the 
Contractor shall not be reimbursed by the Trustees, unless otherwise 
stipulated in the Contract. 

Contractor is 
responsible for 
all damages to 
other 
structures / 
persons 
caused by him 
in executing 
the work. 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be discovered 
at site which shall remain the property of the Trustees and protect them 
from being damaged by his workmen and arrange for disposal of them at 
the Trustees’ expense as per the instruction of the Engineer’s 
Representative. 

Fossils, 
Treasure 
travois, etc. 
are Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify 
the Trustees against all claims, demands, actions and proceedings and all 
costs arising therefrom on account of : 

Contractor to 
Indemnify the 
Trustees 
against all 
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 x) Infringement of any patent right, design, trademark or name or other 

protected right in connection with the works or temporary work. 
 

xi) Payment of all royalties, rent, toll charges, local taxes, other payments 
or compensation, if any, for getting all materials and equipment 
required for the work. 

xii) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, footpaths, 
crane tracks, waterways, quays and other properties belonging to the 
Trustees or any other person. 

xiii) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with the 
work. 

xiv) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s plants 
and materials. 

xv) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the Trustees 
on or near the site of work. 

claims for loss, 
damage, etc. 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following : 
 

(a) Keeping the site free of unnecessary obstruction and removal 
from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion of 
the work, without which payment against final bill may be 
liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse and 
other materials from being thrown into the water by the 

Contractor’s quoted 
rates/price must be 
all inclusive 
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 Contractor’s men or those of his agency. 

 
(d) Making arrangements for deployment of all labourer and 

workers, local or otherwise including payment for their 
wages, transport, accommodation, medical and all other 
statutory benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s or 
his Sub-Contractor’s workmen, (iv) deployment of workmen 
of age less than 16 years. 

 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in these 
conditions for doing any act after direction or notice shall be 
reckoned from the time of such posting or despatch. 

Notice to Contractor. 

4.20 The Contractor and his Sub-contractor or their agents and men 
and any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or description 
of the works without the prior authority of the Engineer in 
writing. 

Contractor not to 
publish photograph 
or particulars of work 

 
 
 
 

 

GC – 14 
 

4.21 The Contractor shall at the Trustees’ cost to be decided by the 
Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other 
Contractor engaged by the Trustees and their workmen to the 
Trustees’ own staff and to the men of other Public Body on or near 
the site of work and in default the Contractor shall be liable to the 
Trustees for any delay or expense incurred by reason of such default. 

Contractor to 
provide facilities 
to outsiders 

4.22 The work has to be carried out by the Contractor causing the 
minimum of hindrance for any maritime traffic or surface traffic. 

Work to   cause 
minimum 
possible 



64 
 

 

 
  hindrance to 

traffic 
movement 

4.23 All constructional plants, temporary works and materials when 
brought to the site by the Contractor shall be deemed to be the 
property of the Trustees who will have lien on the same until the 
satisfactory completion of the work and shall only be removed from 
the site in part or in full with the written permission of the Engineer 
or his Representative. 

Trustees’ lien on 
Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK. 
 

5.1 The Contractor shall commence the work within 7 days of the receipt 
of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with the 
work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on 
the part of the contractor. 

Preliminary time 
to commence 
work an 
maintenance of 
steady rate of 
progress 

5.2 The Contractor shall provide and maintain a suitable office at or near 
the   site   to   which   the   Engineer’s   Representative   may   send 
communications and instructions for use of the Contractor. 

Contractor’s site 
office 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 
and on Sundays and Holidays observed in the Trustees’ system, 
except in so far as it becomes essential on account of tidal work or for 
safety of the work. If the progress of the work lags behind schedule or 
the work has been endangered by any act or neglect on the part of 
the contractor, then the Engineer or his Representative shall order 
and the contractor at his own expense shall work by day and by night 
and on Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor 
from any of his obligations. The Engineer’s decision in this regard shall 
be final binding and conclusive. 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 

work shall be procured and supplied by the contractor with the approval 
of the Engineer or his Representative and subject to subsequent testing 
as may be required by the Engineer or his Representative. The Engineer 
shall exercise his sole discretion to accept any such materials. 

Contractor       to 
supply all 
materials as per 
requirement of 
the Engineer or 
his 
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  representative 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 

Materials & 
Works 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s 
cost. 

Contractor to 
submit samples 
for approval 

 
Unless stipulated otherwise in the contract, the cost of any test required 
by the Engineer or his representative in respect of materials and 
workmanship deployed on the work, shall be borne by the Contractor. 

Contractor      to 
arrange all 
testing at his 
own cost. 

5.8 Regarding the supply of any materials by the Trustees to the contractor 
in accordance with the contract, the following conditions shall apply : 

 

 
50. The Contractor shall, at his own expense, arrange 

for transporting the materials from the Trustees’ 
Stores, watching, storing and keeping them in his 
safe custody, furnishing of statement of 
consumption thereof in the manner required by 
the Engineer or his representative, return of 
surplus and empty container to the Trustees’ 
Stores as per the direction of the Engineer or his 
Representative. 

The Contractor 
shall account for 
and look after 
the Trustees’ 
materials 

 
51. Being the custodian of the Trustees’ materials, the 

contractor shall remain solely responsible for any 
such materials issued to him and for any loss or 
damage thereof for any reason other than 
“Excepted Risks”, the Contractor shall compensate 
the Trustees’ in the manner decided by the 
Engineer and shall at no stage remove or cause to 
be removed any such material from the site 
without his permission in writing. 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 

 
(c)The Trustees’ materials will generally be supplied in stages and in 

accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’    materials    to    him.    The    Contractor    shall,    however, 
communicate his requirement of such materials to the Engineer from 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor      for 
extension         of 
completion time 
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time to time. of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 
Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the work 
and/or in the manner decided by the Engineer or his 
representative and at the rate/s stipulated in the contract. These 
rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis of 
escalation/variation, if in future the contractor is required to 
procure and provide any such material on the written order of 
the Engineer consequent on the Trustees’ failure to effect timely 
supply thereof. 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 
(e) If the Engineer decides that due to the contractor’s negligence, 

any of the Trustees’ materials issued to the contractor has been 
– (i) lost or damaged, (ii) consumed in excess of requirement and 
(iii) wasted by the contractor in excess of normal wastage, then 
the value thereof shall be recovered from the contractor’s bills or 
from any of his other dues, after adding 19 ¼% extra over the 
higher one of the followings - 

 
(1) The issue rate of the materials at the Trustees’ Stores and 

 
(2) The market price of the material on the date of issue as would 

be determined by the Engineer. 

Recovery from 
Contractor  for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect 
any material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or his 
representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of any work 
which in respect of material and workmanship is not in accordance 
with the contract or the instructions of the Engineer. The Contractor 
shall comply with such order at his own expense and within the time 
specified in the order. If the contractor fails to comply, the Engineer 
shall be at liberty to dispose any such materials and re-do any work 
in the manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving him 
a written prior notice of 7 days. 

Contractor  to 
replace 
materials/work 
not acceptable 
to the Engineer 
or  his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and 
whenever required by him, the contractor shall uncover any part or 
parts of the work or make openings in or through the same as may 

Contractor to 
seek approval of 
Engineer or his 
Representative 
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be directed by the Engineer or his representative from time to time 
and shall reinstate or make good those part of works thus affected to 
the satisfaction of the Engineer, all at the cost of the contractor. 

 
The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of the 
Engineer or his Representative. 

before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 
contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by 
the Trustees, unless such suspension is – 

 
(a) otherwise provided for in the contract, or 

 
(b) necessary by reason of some default on the part of the 

contractor, or 
 

(c) necessary by reason of climatic conditions on the site, or 
 

(d) necessary for proper execution of the works or for the safety of 
the works or any part thereof. 

 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as 
shall, in the opinion of the Engineer be fair and reasonable, and the 
same shall be final and binding on the Contractor. 

Contractor     to 
suspend work 
on Order from 
Engineer or his 
Representative 

5.11. 
1 

If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and the 
contractor shall stop further works in compliance of the same. The 
Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on 
account of curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original specifications, 
drawings, designs and instructions. 

 

5.12 When the whole of the work has been completed to the satisfaction 
of the Engineer and has passed any final test prescribed in the 
contract, the contractor shall, within 21 days of submission of his 
application to the Engineer, be entitled to receive from him a 
certificate for completion of work in Form G.C.1, annexed hereto. If 
any part of the total work having been completed to the satisfaction 

Completion 
Certificate 
G.C.1. 
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of the Engineer, be taken over and/or used by the Trustees, the 
Contractor shall on application be entitled to partial completion 
certificate in the Form G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance 
period of the contract, if any, shall commence from the date 
mentioned in such certificate so far as the completed portion of the 
work is concerned. 
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6.0 TERMS OF PAYMENT :  

6.1 No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 
the Engineer. 

 
On account payments, if any, made prior to issue of the certificate in 
Form G.C.2, shall all be treated as mere advance, which shall stand 
recoverable in full or in part, if the Engineer so decides in the context 
of Contractor’s unfulfilled contract condition, if any. 

All interim 
payments  are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as 
the case may be, except as otherwise provided in the contract and 
when the Engineer decides any other rate for change in the scope of 
work or omission, if any, on the part of the Contractor. 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 
an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or 
his Representative at intervals deemed suitable and justified by him. 
Provided always that subject to execution of work of substantial value 
in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, 
which shall ordinarily not be less than 1 month in between two 
payments for on account bill and/or advance. 

Limitation for on 
account payment 

6.4 Measurement for works done shall  be progressively taken  by the 
Engineer’s Representative and entered in the Trustees’ Measurement 
Book, at intervals deemed suitable and proper by him and/or the 

Recording of 
measurements 
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Engineer. The Contractor or his duly accredited Representative or 
Agent shall remain present at the time of such measurement and 
assist the engineer’s Representative in every manner required by him. 
After the measurements taken have been entered in the 
Measurement Book, the Contractor or his Agent shall sign the 
Measurement Book at the wend of such Measurements over the 
Contractor’s Rubber Stamp as a token of acceptance of all such 
measurements, recorded above and prior to such signature. If the 
Contractor or his Agent fails to participate even after 3 days written 
notice from the Engineer’s Representative, the measurement shall be 
taken ex-parte by the Engineer’s Representative and those shall be 
accepted by the Contractor. 
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6.5 Based on the quantum of work and the value thereof computed 

in the Measurement Book, the Contractor shall type out his bill in 
the proforma approved by the 
Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 
Rubber Stamp. The Engineer or his Representative may in his 
absolute discretion, allow advance payment against such bill to 
the extent of an amount not exceeding 75% of the “net payable” 
sum of the said bill, subject to adjustment thereof against the bill 
at the time of checking and auditing the bill at the Trustees’ end. 
The measurement Book will not be handed over to the 
Contractor; but he will obtain the abstracts of quantities, 
amounts and recoveries to type out the bill. 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to 
tender would be Rs.2,00,000/- or more, advance payment may be 
made to the extent of 75% of the value of any material purchased 
and brought to the site by the Contractor. Provided always that – 

 
(i)  the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 

16 the value of such materials shall be assessed by the engineer 
or his Representative at their own discretion, 

 
17 a formal agreement has been drawn up with the contractor, 

 
 
 
 
 
 
 

Advance 
payment against 
Non-perishable 
materials 
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under which the Trustees secure a lien on the contractor’s 
materials, 

 
18 the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

19 in the event of storage of such materials within the Trustees’ 
protected areas in the Docks, the contractor shall submit an 
Indemnity Bond in the proforma and manner acceptable to 
Trustees’ whereby the contractor shall indemnify the 
Trustees against all financial loss/damage, on account of 
loss/damage to such materials for whatever reasons, 
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 20   in the event of storage of such materials outside the Trustees’ 

protected areas the Contractor shall submit to the Engineer an 
irrevocable Bank Guarantee favouring the Trustees and for the 
same sum as is being advance, in the proforma and manner 
acceptable to the Trustees. The Guarantee shall be of a 
Calcutta/Haldia Branch of any Nationalised Bank or a Schedule 
Commercial Bank, as the case may be, acceptable to the 
Trustees and shall remain valid till the anticipated period of 
consumption of such materials in the work. The Bank 
Guarantee must bear an undertaking by the issuing Bank 
guaranteeing automatic payment of the guaranteed sum to 
the Trustees by the Bank on the date of expiry of the validity of 
the Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the 
validity of the Guarantee. 

 

 21 The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
the Engineer on behalf of the Trustees. 

 

6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Trustees from obtaining 
repayment from the Contractor, in case the Engineer or his 
representative should overcertify for payment or the Trustees 
should over-pay the Contractor on any account. 

Recovery for 
wrong and over 
payment 

6.8 No claim for interest shall be admissible or payable to the Interest not 
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 Contractor at any stage and in respect of any money or balance or 

Bank Guarantee, which may be due to the Contractor from the 
Trustees, owing to dispute or otherwise or for any delay on the part 
of the Trustees in making interim or final payment or otherwise. 

admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be executed 
by the contractor in fulfilment of his obligation under the contract. 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in 
writing to make any variation of the quantity, quality or form of the 
works or any part thereof that may, in his opinion, be necessary 
and the Contractor upon receipt of such an order shall act as 
follows : 

Engineer’s 
power to vary 
the works 
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7.2 (a) Increase or decrease the quantity of any work included in the 

contract. 
 

(b) Omit any work included in the contract. 
 

(c) Change the Character or quality or kind of any work included in the 
contract. 

 
(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 

(e) Execute extra and additional work of any kind necessary for 
completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or 
be treated ass revocation of the contract, but the value (if any) of all 
such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be 
varied accordingly. 

Variation     by 
engineer do 
not vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 15% 
where such increase or decrease is not the result of any variation order 
given under this clause but is the result of the quantities exceeding or 
being less than those stated in the bill of quantities. Provided also that 
verbal order of variation from the Engineer shall be complied with by 
the Contractor and the Engineer'’ subsequent written confirmation of 
such verbal order shall be deemed to be an order in writing within the 
meaning of this clause. 

Where written 
order for 
variation is not 
needed 
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7.5 (d) The Contractor shall not be entitled to any claim of extra or 

additional work unless they have been carried out under the 
written orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 
extra work done or work omitted by his order. 

Payment      for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c) All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any rates 
or prices directly applicable to the extra, additional or substituted 
work, then the Engineer may decide the suitable rates on the basis 
of Schedule of Rates (including surcharge in force at the time of 
acceptance of tender), if any, adopted by the Trustees with due 
regard to the accepted contractual percentage, if any thereon. In all 
other cases the Engineer shall solely determine suitable rates in the 
manner deemed by him as fair and reasonable, and his decision 
shall be final, binding and conclusive. 
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 (d) If the nature or amount of any omission or addition relative to the 
nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 
prices contained in the contract for any item of the works or the 
rate as evaluated under sub-clauses (b) and (c) of this clause, is by 
reason of such omission or addition rendered unreasonable or in- 
applicable, the Engineer shall fix such other rate or price as he 
deems proper and the Engineer’s decision shall be final, binding and 
conclusive. 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / 
TERMINATION OF CONTRACT 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Trustees’ materials to be supplied as per contract or 
exceptionally adverse climatic conditions and natural phenomenon or 
strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing 
the work, the contractor shall apply to the Engineer in writing for 
suitable extension of completion time within 7 days from the date of 
occurrence of the reason and the Engineer shall thereupon consider the 
stated reasons in the manner deemed necessary and shall either reject 
the application or determine and allow in writing the extension period 
as he would deem proper for completion of the work with or without 

Extension of 
completion time 
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 the imposition of “Liquidated Damage” Clause (No.8.3 hereof) on the 

Contractor and his decision shall be final and binding on the Contractor. 
If an extension of completion time is granted by the Engineer without 
imposition of liquidated damage, from the Clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not 
completed within the extended time, unless stated otherwise in the 
decision communicated by the Engineer, as aforesaid. 

 

8.2 (a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer 
in writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) of 
the total value of work (contract piece) as mentioned in the letter 
of acceptance of the tender/offer, for every week or part thereof 
the work remains unfinished. Provided always that the amount of 
such compensation shall not exceed 10% of the said value of work. 
The amount of Liquidated damages shall be determined by the 
Engineer, which shall be final and binding. 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b) Without prejudice to any of their legal rights, the Trustees shall 

have the power to recover the said amount of 
compensation/damage in Sub-clause (a) of this clause, from any 
money due or likely to become due to the Contractor. The payment 
or deduction of such compensation/damage shall not relieve the 
Contractor from his obligation to complete the work or from any of 
his other obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer or 
his Representative. 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 

Default of the 
Contractors 
remedies & 
powers/Termi 
nation of 
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as communicated by the Engineer shall be final and conclusive : 

 
(v) The Contractor has abandoned the contract. 

Contract. 

(vi) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

(vii) The Contractor has failed to commence the works or has 
without any lawful excuse under these conditions has kept the 
work suspended for at least 15 days despite receiving the 
Engineer'’ or his Representative'’ written notice to proceed with 
the work. 

(viii) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

(ix)         The Contractor is not executing the works in accordance with 
the contract or is persistently or flagrantly neglecting to carry out 
his obligations under the contract. 

(x) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

(xi)    The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be issued 
by the Engineer on behalf of the Trustees, the Contractor shall hand 
over all the Trustees’ tools, plant and materials issued to him at the 
place to be ascertained from the Engineer, within 7 days of receipt of 
such letter. 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond the 
amount that would have been due to the Contractor, had he duly 
completed the work of the work in accordance with the contract. 
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8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 
payment of only 90% of the value of work actually done or materials 
actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the 
time of taking over by the Trustees. The payment for work shall be 
based on measurements of actual work done and priced at approved 
contract rates or other rates, as decided by the Engineer. The payment 
for materials supplied shall be at the rates as decided by the Engineer, 
which shall I in no case be more than market rates prevailing at the time 
of taking over by the Trustees. The Engineer’s decision in all such case 
shall be final, binding and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

9.1 On completion of execution of the work the Contractor shall maintain 
the same for a period, as may be specified in the form of a Special 
Condition of the Contract, from the date mentioned in the Initial 
Completion Certificate in Form G.C.1. Any defect/fault, which may 
appear in the work during aforesaid maintenance period, arising, in the 
sole opinion of the Engineer or his representative, from materials or 
workmanship not in accordance with the contract or the instruction of 
the Engineer or his representative, shall, upon the written notice of the 
Engineer or his representative, be amended and made good by the 
Contractor at his own cost within seven days of the date of such notice, 
to the satisfaction of the Engineer or his representative, failing which 
the Engineer or his representative shall have the defects amended and 
made good through other agency at the Contractor’s risk and cost and 
all expenses, consequent thereon or incidental thereto, shall be 
recoverable from the Contractor in any manner deemed suitable by the 
Engineer. 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 
treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 
by the Engineer to the contractor after all obligations under the Contract 
including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o 
using thereof by the Trustees shall not relieve the Contractor of his 
obligations under the contract for full and final completion of the work. 

Certificate 
of final 
completion 
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9.3 On completion of the contract in the manner aforesaid, the Contractor may 

apply for the refund of his Security Deposit by submitting o the Engineer (I) 
The Treasury Receipts granted for the amount of Security held by the 
Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 
hereto (in original), where upon the Engineer shall issue Certificate in Form 
G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to the 
Contractor, after making deduction therefrom in respect of any sum due to 
the Trustees from the Contractor. 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND ARBITRATION 
 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of the 
work whether during the progress of the works or after the completion and 
whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 
to the contract and shall forthwith be given effect to by the Contractor. 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and give 
a decision. 

Chairman’s 
award. 

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 
the matter to an Arbitrator of the panel of Arbitrators to be maintained by 
the Trustees for the purpose and any such reference shall be deemed to be 
a submission to arbitration within the meaning of Indian Arbitration Act, 
1940 or any statutory modification thereof. 

Arbitration. 

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which his predecessor left it. 
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date 
he issues notice to both the parties fixing the date of first hearing. 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the parties.. 
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10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award respectively 
shall be in the discretion of the Arbitrator who may determine, the amount 
thereof or by whom and to whom and in what manner the same shall be 
borne and paid. 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject 
to the provisions of the Indian Arbitration Act 1940 or any amendment 
thereof. The Arbitrator shall give a separate award in respect of each item 
of disputes and respective claim referred to him by each party and give 
reason for the award. 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in 
question. 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 
Act, 1940 and rules made thereunder, for the time being in force, shall 
apply to the arbitration proceedings under this Clause. 

10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes have 
cropped up and are likely to be referred to arbitration. 

10.5 
 

Provided always as follows: 

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 
would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less than 
Rs.40,00,000/-. 

 
[b] The Contractor shall have to raise disputes or differences of any kind 

whatsoever in relation to the execution of the work to the Engineer 
within 30 days from the date of occurrence of the cause of dispute 
and before the preparation of the final bill, giving detailed 
justifications, in the context of contract conditions. 
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[c] Contractor’s dispute if any arising only during the maintenance 
period, if any, stipulated in the contract, must be submitted to 
the Engineer, with detailed justification in the context of 
contract conditions, before the issuance of final completion 
certificate in Form G.C.-2 ibid. 
No dispute or difference on any matters whatsoever, the 



78 
 

 

 
 Contractor can raise pertaining to the Contract after submission 

of certificate in form G.C.3 by him. 

[d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 
not be entertained by the Engineer and / or by any Arbitrator 
subsequently. 

[e] The Chairman / Trustees shall have the right to alter the panel of 
Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor. 

 
 
 
 
 
 
 
 
 
 

(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 

To 

The Chief Engineer, 

Kolkata Dock System. 

I/We   

having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and 
complete all the works required to be performed in accordance with the Specification, Bill of Quantities, 
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at 
the rates & prices set out in the annexed Bill of Quantities within months / weeks from the 
date of order to commence the work and in the event of our tender being accepted in full or in part. I / 
We also undertake to enter into a Contract Agreement in the form hereto annexed with such alterations 
or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of 
Contract and I / We hereby agree that until such Contract Agreement is executed the said Specification, 
Bill of Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in 
writing by or on behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER 

(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER 
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I / We require days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

I /   We   have   deposited   with   the   Trustees’   Manager   (Finance),   HDC,   vide   Receipt   No. 
  of as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less 
than four months. 

 

 

Dated : (Signature of Bidder with Seal) 
 

WITNESS :  

 Name of the Bidder : 

Signature :  

Name : (In 
Block Letters) 

Address : 

Address :  

Occupation  

 
SYAMA PRASAD MOOKERJEE PORT,KOLKATA 

HALDIA DOCK COMPLEX 
 

FORM G.C.1 
 

Contractor    
 

Address    
 

 
 

Date of completion : 
 

Dear sir(s), 
 

This is to certify that the following work viz :- 
 

Name of work : ……………………………………………………………………….. 
 

……………………………………………………………………….. 

 
……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt…………………………….. 
 

C.E.O………………………………………..Dt………………………….. 
 

Work Order No…………………………………………………………………………. 
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Allocation……………………………………………………………………………… 
Contract No. ………………………… 

 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
  day of 2000 in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62 of the General Conditions of Contract and under 
provisions of the Contract for a period of  weeks / months / years 

 
from the day of 
 2000   to day of 2000                                   . 

Yours faithfully, 

Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 

SYAMA PRASAD MOOKERJEE PORT,KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 

Certificate of Final Completion. 
 

The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 

 

 
This is to certify that the following work viz:- 

 
Name of work : ………………………………………………………………………. 

 
Estimate No. E.E.O…………………………………..dt……………………………. 

C.E.O………………………………….dt……………………………. 
 

Work Order No…………………………………………………………………….. 

 
Contract No. …………………………… 

 
Resolution & Meeting No. ……………………… 

 
Allocation : …………………………… 

 
which was carried out by Shri/Messrs .............................................. is now complete in every respect in 
accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled 
by the Contractor. 
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Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE SEAL 

 
 
 
 
 
 
 

SYAMA PRASAD MOOKERJEE PORT,KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.3 

 
 

(‘NO CLAIM ‘ CERTIFICATE FROM CONTRACTOR) 
 

The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten ............................................) 

 
Dear Sir, 

 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for 
the execution of the following work viz:- 

 
Name of work :    

 

 
 
 

Work Order No :-   
 

Contract No.    
 

Agreement No……………………………………..Dt………………………………… 
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and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job. 
 

Yours faithfully, 
 
 

Contractor) 

 

 
Dated    

(Signature of the 

Name of Contractor………………………………………… 

 
Address:…………………………………………………….. 

 
(OFFICIAL SEAL OF THE CONTRACTOR) 

 
 
 
 
 

SYAMA PRASAD MOOKERJEE PORT,KOLKATA 

PROFORMA OF FORM OF AGREEMENT 

 

THIS AGREEMENT made day of 
  20     between the "Board Of Trustees for the Port Of Calcutta , a statutory 
body constituted under Major Port Trust Act ,1963 under the rules there under and statutory 
modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called 
“EMPLOYER’’ which expression unless excluded by or repugnant to the context be deemed to include his 
successor/s in office) on the one part and          
(hereinafter called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the  
context he deemed to include his heirs, executors, administrators, representative, successor in officer 
and permitted assigns) of the other part. 

 
WHEREAS     The     TRUSTEES     are     desirous      that      certain      works      should      be      executed 
viz and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 

 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :- 

 

 
1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 
 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement , viz :- 

 
a. The said Tender/Offer & the acceptance of Tender/ Offer. 

b. The Drawings. 
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c. The General Conditions Of Contract. 

d. Special Conditions Of Contract (If any). 

e. The Conditions Of Tender. 

f. The Specifications. 

g. The Bill Of Quantities. 
h. All correspondences by which the contract is added, amended, varied or modified in any  
 way by mutual consent. 
 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute ,complete and maintain 
the work in conformity in all respects with the provisions of Contract. 

 
4. The Trustees hereby covenants to pay to the contractor in consideration of such execution 

,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 

 
IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto as 
fixed (or have set their respective hands and seals) the day and year first above written. 
have executed these presents on the day and year first above written. 

 
 

The Seal of    
 
 

Was hereunto affixed in the presence of : 

 
Name :-    

 
 

Address :-   
 
 

OR 
 

SIGNED SEALED AND DELIVERED 

 
By the said    

 

In the presence of : 
 

Name :-    
 
 

Address :-   
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The Common Seal of the Trustees was hereunto affixed in he presence of : 
 

Name :-    
 
 

Address :-   
 
 
 
 
 
 
 
 
 
 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security Deposit, to 
be issued by the Kolkata/ Haldia Branch, as the case may be, of any nationalised Bank of India on Non- 
Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees. 

 
 
 

Ref.    
 

To 

Bank Guarantee No.    
Date    

The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 

Dear Sirs, 

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 
successors administrators and assigns) having awarded to 
   , with registered office at            
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context 
or meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT by issue 
of EMPLOYER’S work order dated  the same having been unequivocally accepted by 
the Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No                                                          
dated Valued at Rs     for “ 
” and the contractor having agreed to prove a Contract performance Guarantee for the faithful 
performance of the entire Contract equivalent to Rs.  ( rupees 
only) to the EMPLOYER. 

 
We, the  Bank, , Kolkata/ Haldia having its Head Office at 
(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee and 
undertake to pay the Employer on demand any and all monies payable by the Contractor to the extent 
of Rs. -( only) as aforesaid at any time   upto  without any demur, reservation, 
contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such demand made 
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by Employer on the Bank shall be conclusive and binding notwithstanding any difference between 
EMPLOYEER and CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any 
other Authority. The Bank undertakes not to revoke this guarantee during its currency without previous 
consent of employer and further agrees that the guarantee herein contained shall continue to be 
enforceable till the Employer discharges his guarantee. 

 
 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. 
Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time 
the exercise of any powers vested in them or any right which they might have against Contractor, and to 
exercise the same at any time in any manner, and other to enforce or to forebear to enforce any 
covenants, contained or implied, in the CONTRACT between EMPLOYER and CONTRACTOR or any other 
course of remedy or security available to EMPLOYER . The Bank shall not be released of its obligations 
under these presents by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid 
or any of them or by reason or any other acts of omission or commission on the part of employer or any 
other indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law 
would, but for this provision, have the effect of reliving the bank. 
The Bank also agreed that EMPLOYER   at its option shall be entitled to enforce this Guarantee against 
the Bank as principal debtor, in the first instance without proceeding against CONTRACTOR and 
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 
CONTRACTOR’S liabilities. 

 
Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs 

(rupees only) and it shall remain in force up to and 
including and shall be extended from time to time for such period , on whose 
behalf this guarantee has been given. 

 

 
Dated, this ……………………………. day of ……………………………..2010 ........................................ at 
………………………………………. 

 
WITNESSES 

 

 

(Signature) (Signature) 
 
 

 

(Name) (Name) 
 
 

 

(Official address) (Designation with Bank Stamp) 
+ Attorney as per power of Attorney No. 

 

 

Dated ………………………. 
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Integrity Pact 

Between 
Syama Prasad Mookerjee Port,Kolkata (SMPK) hereinafter referred to as “The Principal/ Employer”. 

 
And 

 
………………………….. hereinafter referred to as “The Bidder/Contractor” 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. 
The Principal values full compliances with all relevant laws of the land, rules, regulations, economic use 
of resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 

 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles 
mentioned above. 

 
NOW, THEREFORE, 

 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:- 

 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 
desired said stores/ equipment at a competitive price in conformity with the defined specifications/ 
scope of work by avoiding the high cost and the distortionary impact of corruption on such work 
/procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in 
any corrupt practice in order to secure the contract by providing assurance to them that their 
competitors will also abstain from bribing and other   corrupt practices and the PRINCIPAL/EMPLOYER 
will commit to prevent corruption, in any form, by its officials by following transparent procedures. 
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Section 1 – Commitments of the Principal/ Employer. 
 

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe 
the following principles: 

1. No employee of the Principal, personally or through family members, will in connection with the 
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 
person, any material or immaterial benefit which the person is not legally entitled to. 

2. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will, in particular, before and during the tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential/ additional information 
through which the Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

3. The Principal will exclude from the process all known prejudiced persons. 

 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a 
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 
addition can initiate disciplinary actions. 

 
Section-2 –Commitments of the Bidder(s) / Contractor(s) 

 

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 

He commits himself to observe the following principles during his participation in the tender 

process and during the contract execution. 

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or 

give to any of the Principal’s employees involved in the tender process or the execution of the  

contract or to any third person any material or other benefit which he/she is not legally entitled to, 

in order to obtain in exchange any advantage of any kind whatsoever during the tender process or 

during the execution of the contract. 

 
b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contract, submission or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the bidding process. 

 
c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information or document provided by the Principal as part of the business 

relationship, regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 
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d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality 

shall furnish the name and address of the foreign principles, if any. Further details as mentioned in 

the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the 

Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to the 

Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian 

Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 
e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the contract. 

 
(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 

be an accessory to such offences. 

 
Section-3-Disqualification from tender process and exclusion from future contracts 

 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through 

a violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, 

the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action 

as considered appropriate. 

 
Section 4-Compensation for damages 

 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according 

to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest 

Money Deposit/Bid Security. 

 
(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and 

recover from the Contractor liquidated damages of the contract value or the amount equivalent to 

Performance Bank Guarantee. 

Section 5-Previous transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of 
signing the Integrity pact with any other Company in any country conforming to the anti corruption 
approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. 
Departments of India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action can be taken as considered appropriate. 
 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 
conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
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(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 
Contractors and Sub-contractors. 

 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions. 
 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may 

follow in accordance with provisions of the extant law in force relating to any civil or criminal 

proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 
 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this pact. 

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall 

perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the 

contract. 

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 

authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust. 

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to 

all contract documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The 

BIDDER/ CONTRACTOR will also grant the Monitor, upon his request and demonstration of a valid 

interest, unrestricted and unconditional access to his contract documentation, if any. The same is 

applicable to sub-contractors. The Monitor shall be under contractual obligation to treat the information 

and documents of the Bidder/Contractor/ Sub-contractor(s) with confidentiality. 

 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among 

the parties related to the contract provided such meetings could have an impact on the contractual 

relations between the Principal and the Contractor. The parties offer to the Monitor, the option to 

participate in such meetings. 

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 

Vigilance Officer of Syama Prasad Mookerjee Port,Kolkata within 8 to 10 weeks from the date of 

reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion 

arise, submit proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the 

Independent External Monitor (s) appointed for the purposes of this Pact. 

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform 

the Management of the Principal and request the Management to discontinue or to take corrective 

action, or to take other relevant action. The Monitor can in this regard submit non-binding 
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recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a 

specific manner, refrain from action or tolerate action. 

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India. 
(j) The word ‘Monitor’ would include both singular and plural. 

 
 

8.a) The Name and Correspondence Particulars of Independent External Monitors: 
a) Shri Subhashish Sarkar, 
Flat No. 406, Block-III, 
Kirti Apartments, 
Mayur Vihar Phase-I Extension, 
Delhi-110 091, 
Mob No. 98117 07230, 
E-mail : subhashishsarkar53@yahoo(dot)com 
b) Ms. Bulbul Sen, IRS (Retd.), 
B-104 Nayantara Aptts. 
Block 8B, Sec - 7 
Dwarka 
New Delhi-110075 
E-mail ID – bsensarkar@gmail(dot)com 

 
Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books 
of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary 
information and documents in English and shall extend all possible help for the purpose of such 
examination. 

 
Section 10 – Pact Duration: 

 

The pact beings with when both parties have legally signed it and will extend upto 2 years or the 
complete execution of the contract including warranty period whichever is later. In case 
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of signing 
of the contract. 

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged/determined by Chairman, SMPK. 

Section 11 – Other Provisions: 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
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(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 
consortium members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 

 
 
 
 
 

 
 
 

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor). 

(Office Seal)  (Office Seal) 

Place : 
 

Date : 
 
 

Witness 1: 
 

(Name & Address) ………………………………….. 
 

…………………………………… 

 
…………………………………… 

 
 

Witness 2: 
 

(Name & Address) ………………………………………… 
 

…………………………………………. 
…………………………………………. 
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ANNEXURE-A 
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 
agent who is not registered with SMPK shall apply for registration in the prescribed Application- 
Form. 

 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving the status 
being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid by 
the principal to the agent before the placement of order by SMPK. 

 
 Wherever the Indian representatives have communicated on behalf of their principals and the 

foreign parties have stated that they are not paying any commission to the Indian agents, and the 
Indian representative is working on the basis of salary or as retainer, a written declaration to this 
effect should be submitted by the party (i.e. Principal) before finalizing the order. 

 
 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY. 

 
 Tenderers of Foreign nationality shall furnish the following details in their offer: 

 
 The name and address of the agents/representatives in India, if any and the extent of 

authorization and authority given to commit the Principals. In case the agent/representative be a 
foreign Company, it is to be conformed whether it is real substantial Company and details of the 
same shall be furnished. 

 
 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

representatives in India. 
 

 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by SMPK in Indian Rupees only. 

 
 Tenderers of Indian Nationality shall furnish the following details in their offers: 

 
 The name and address of the foreign principals indicating their nationality as well as their status, 

i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the 
Principal specifically authorizing the agent to make an offer in India in response to tender either 
directly or through the agents /representatives. 

 
 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 

himself. 
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 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if 
any, reserved for the Tenderer in the quoted price(s), is to be paid by SMPK in India in equivalent 
Indian Rupees. 

 
 In either case, in the event of contract materializing, the terms of payment will provide for 

payment of the commission/remuneration, if any payable to the agents/representatives in India 
in Indian Rupees on expiry of 90 days after the discharge of the obligations under the contract. 

 
 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will 

render the concerned tender liable for rejection or in the event of a contract materializing, the 
same liable to termination by SMPK. Besides this there would be a penalty of banning business 
dealings with SMPK or damage or payment of a named sum. 


	E-TENDER FOR  “Supply of  two nos. smooth water launch for plying in the river Hooghly in connection with monitoring and supervision of RT works  at Phalta Reach for a period of one year”.
	******
	****
	**
	15, STRAND ROAD, KOLKATA- 700001
	FAX: 033 2230-0413
	TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022
	NOTICE INVITING TENDER
	TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022
	SCHEDULE OF TENDER (SOT)
	Annexure-A

	Contact Persons (Syama Prasad Mookerjee Port, Kolkata):
	A declaration in this regard is to be made by the bidder.
	Annexure –B
	Office of the Chief Engineer, Head Office Building,
	15, Strand Road,Kolkata 700 001.
	03371012224, 03371012486
	3.0 Commercial Terms & Conditions
	22. The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
	22. The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
	Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions of Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders.

	CIVIL ENGINEERING DEPARTMENT
	TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022
	NOTE: Last Date of Download of tender documents : 17.08.2022 (up to 2-00 PM)
	Tender is due for submission by 3:00 P.M. On 17.08.2022
	SHORT TENDER NOTICE



	E-TENDER FOR “Supply of  two nos. smooth water launch for plying in the river Hooghly in connection with monitoring and supervision of RT works  at Phalta Reach for a period of one year”.
	1.0 GENERAL
	The successful tenderer shall have to submit Performance Security Deposit amount computed as per the undernoted percentage in Demand Draft or in the form of Bank Guarantee as per the format as stipulated in GCC in favour of 'SYAMA PRASAD MOOKERJEE POR...
	Performance Security Deposit should be submitted within 21 calendar days, on receipt of Letter of Acceptance and a formal agreement is to be executed immediately thereafter as per format provided in GCC. In all cases, any dispute will be adjudicated u...
	4.0   MODE OF SUBMISSION OF BID :
	N.B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy the Authorities for clarification of his documents or credibility.
	6.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.
	9.0    DETAILED SCRUTINY OF E-TENDERERS :
	11.0  For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-
	12.0 EVALUATION CRITERIA:-
	13.0  ACCEPTANCE OF TENDER:-
	14.0  MISCELLANEOUS:
	TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022
	2.0 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:
	3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: -
	4.0  SCOPE OF WORK:


	Xvii) Availability/Penalty/Liquidated Damage:
	Xviii) Operation Mode& Accrual of Charges:
	Xxiv) Compliance of Relevant Acts, Ordinances, etc.:
	5. INSPECTION OF SITE:
	6. SITE CONDITIONS & METHOD OF WORK:
	Quality Assurance Plan(QAP) to be submitted by the contractor alongwith the Methodology Of Work
	8. Accessibility for Checking and Supervision.
	9. Programme and Progress:
	10. MATERIALS:
	11. Specifications/ Codes and Standards:
	13. LABOUR, TOOLS & PLANTS:
	14. Contract Price:
	15. PARTICULARS OF EXISTING WORKS:
	16. Port Area Obligations:
	17. SAFETY MEASURES:
	18. HOLIDAY OR SUNDAY WORK:
	19. POWER SUPPLY:
	20. WATER:
	21. KEEPING THE SURFACE OF THE LAUNCH AND OTHER USEFUL AREAS SHOULD BE PROPERLY CLEANED AND DISINFECTED:
	22. Protection of existing services:
	23. Discrepancies in contract documents
	24. METHOD OF MEASUREMENT:
	25. ON ACCOUNT PAYMENT:
	26. ESCALATION / VARIATION ON PRICES:
	4) Escalation will be payable as per escalation formula stipulated herewith as decided by Engineer.
	A. Labour Escalation –
	B. Escalation of POL
	27. CONTRACT LABOUR  LAWS:
	Payment shall be made to the Contractor.
	28. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:
	29. INDEMNIFICATION:
	30. TAXES & DUTIES: -
	31. SETTLEMENT OF DISPUTES:
	32. Contractor to execute Contract Agreement:
	33. Employment of Local Resources:
	34. Calcutta Port Trust:
	36. Workmen and Wages:
	40. Suspension of Work / Idle time:
	41. Bank Guarantee in lieu of Cash Security Deposit:

	42. Interpretation of Contract Documents, Disputes & Arbitration:
	If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General Conditions of Contract.
	43. Payment:
	44. Compliance of Relevant Acts, Ordinances, etc.:
	46.    Interference to Navigation of Ships:
	47.     Interruptions of work and idle time charges.

	Schedule of Launches and Information Required:
	Manning:
	SCHEDULE- T
	Annexure-C(Contd
	) SYAMA PRASAD MOOKERJEE PORT,KOLKATA
	(To be submitted with Part-I of Offer) Bidders must fill in the under noted columns.
	ANNEXURE – D
	Scanned copy of the following documents to be uploaded:-
	N.B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy the Authorities.
	TENDER NO. SMPK/KDS/CIV/T/2685/44            Dated:21.07.2022
	[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED,                SCANNED AND UPLOADED]
	Annexure –E
	CIVIL ENGINEERING DEPARTMENT
	TENDER NO. SMPK/KDS/CIV/T/2685/44 Dated:21.07.2022
	NOTE: Last Date of Download of tender documents : 17.08.2022 (up to 2-00 PM)
	Tender is due for submission by 3:00 P.M. On 17.08.2022
	********************************************************************************


	E-TENDER FOR “Supply of  two nos. smooth water launch for plying in the river Hooghly in connection with monitoring and supervision of RT works at at Phalta Reach for a period of one year”.

	15, स्ट्रैंड रोड, कोलकाता -700001
	15, Strand Road, Kolkata – 700001

	15, स्ट्रैंड रोड, कोलकाता -700001
	(Rupees seventy two lakh thirty seven thousand seven hundred eighty only)
	price not to be quoted here
	Total Tendered Amount: Rs.
	THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA FORM OF TENDER
	ANNEXURE - F
	[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE
	[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE
	(TO BE SUBMITTED WITH COVER- I OFFER)
	SYAMA PRASAD MOOKERJEE PORT,KOLKATA HALDIA DOCK COMPLEX
	SYAMA PRASAD MOOKERJEE PORT,KOLKATA HALDIA DOCK COMPLEX
	SYAMA PRASAD MOOKERJEE PORT,KOLKATA HALDIA DOCK COMPLEX
	SYAMA PRASAD MOOKERJEE PORT,KOLKATA PROFORMA OF FORM OF AGREEMENT
	OR
	Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any nationalised Bank of India on Non- Judicial Stamp Paper worth Rs 50/- or as decided by t...
	Integrity Pact
	Section 1 – Commitments of the Principal/ Employer.
	Section-2 –Commitments of the Bidder(s) / Contractor(s)
	Section-3-Disqualification from tender process and exclusion from future contracts
	Section 4-Compensation for damages
	Section 5-Previous transgression
	Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors
	Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)
	Section 8 – Role of Independent External Monitor(IEM):
	8.a) The Name and Correspondence Particulars of Independent External Monitors:
	Section 9 – Facilitation of Investigation:
	Section 10 – Pact Duration:
	Section 11 – Other Provisions:
	ANNEXURE-A
	DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.
	Tenderers of Indian Nationality shall furnish the following details in their offers:


