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1. SCHEDULE OF TENDER (SOT) 
 

E-Tender under single stage single part system (Techno-Commercial Bid and Price Bid ) are invited 
from reliable, bonafide & experienced agency with required experience as per Prequalification 
criteria stipulated in Tender Document for “BALANCE WORK OF DEVELOPMENT OF 
HARDSTAND WITH CONCRETE PAVER BLOCKS INCLUDING DRAINAGE FACILITY AT 
COMMON USERS SIDING-I (CUS-I) AT PATIKHALI, HALDIA DOCK COMPLEX” as per Bill 
Of Quantities to Haldia Dock Complex. Bid Document may be seen from KoPT website 
(www.kolkataporttrust.gov.in). Corrigenda or clarifications, if any, shall be hosted on the above 
mentioned website only. 
Bidders will have to participate in bidding process through website https://kopt.enivida.in 
only. 
 
a.   TENDER NO.      I&CF/IZ&R/T/371 
b.   MODE OF TENDER e-tendering System. (Online through RailTel Portal 

(https://kopt.enivida.in). The intending bidders 
are required to submit their offers electronically 
through e-tendering portal. No physical tender is 
acceptable by Haldia Dock Complex, Haldia. 

c. Date of NIT available to parties to download  11-08-2022 to 01-09-2022 
d. Date and Time for pre-bid meeting & site visit NIL 

 
e.  i)  Estimated Cost of Work 
   
 

Rs. 29,95,702.67 (Rupees Twenty Nine Lakh 
Ninety Five Thousand Seven Hundred Two and 
paise Sixty Seven only). 

    ii) Bid Document fee    
 
    

Mode of Payment: - E-payment only through Debit / 
Credit Card or Net Banking/eWallet/UPI.  
 
The intending bidders should deposit Rs. 1,770.00 
(Indian Rupees: One thousand seven hundred 
seventy only) [including GST @ 18%], as Bid 
document Fee (non-refundable), to Haldia Dock 
Complex.  
 
Bidder has to select the payment option as “e-
payment” to pay the tender fee as applicable and 
enter details of the instrument. 
 

    iii) Earnest Money Deposit (EMD)        
 

Mode of Payment: - E-payment only through Debit / 
Credit Card or Net Banking/eWallet/UPI. 
 
 The intending bidders must deposit Rs. 59,915.00 
(Rupees Fifty Nine Thousand Nine hundred 
Fifteen only), as Earnest Money, to Haldia Dock 
Complex.  
 
Bidder has to select the payment option as “e-
payment” to pay the EMD as applicable and enter 
details of the instrument.  
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iv) Transaction Fee / processing fee for bidding  
in RailTel Portal 

a) Mode of Payment: - E-payment only through 
Debit / Credit Card or Net Banking.  
 
b) Tender Processing Fee Rs. 3534.00 (Rupees 
Three Thousand Five Hundred and Thirty Four 
Only) including GST.  
 
c) Registration Charges: Rs 2,000/- + Applicable GST 
per Year.  
 
Note:  
1. The bidders, who are not yet to be registered with 
RailTel, are advised to get themselves registered 
with RailTel, at least 72 (seventy two) hours prior to 
bid submission. 
2. Bidders are required to ensure that their corporate 
email id provided is valid and updated at the stage of 
registration of vendor with RailTel’s e-Nivida Portal 
[https://kopt.enivida.in] (i.e. Service Provider). 
 

f. Last date and time for deposition of Earnest 
Money and Bid Document Fee 

01-09-2022 (upto 3:00 P.M.) 

i) Starting date of e-Tender for submission of on 
line Pre-qualification & Technocommercial Bid and 
price Bid at https://kopt.enivida.in 

12-08-2022  

ii) Closing date & time of e-Tender for submission 
of on line Pre-qualification & Techno-commercial 
Bid and price Bid at https://kopt.enivida.in 

01-09-2022 (upto 3:00 P.M.) 

iii) Date & time of opening of Techno-commercial 
Bid & Price bid of Tender.   

01-09-2022 (After 3:30 P.M.) 
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2. संिƗɑ िनिवदा सुचना  
 
 
 
I&CF/IZ&R/T/371/496                                                11.08.2022  

 
 

हİʗया गोदी पįरसर मŐ िनɻिलİखत कायŊ हेतु िनिवदा दˑावेज़ मŐ िदए गए पूवŊ योƶता मापदंड के अनुसार एक 
साथ एक Ůणाली के तहत )तकनीकी-वािणİǛक िबड एवं लागत िबड  एक साथ (ई-िनिवदा आमंिũत की जाती है । 
 
 
कायŊ का नाम : हİʗया डॉक कॉ̱ɘेƛ, हİʗया मŐ डॉक पįरसर पे पाटीखली 

साइिडंग- I (CUS-I) पर संतुलन कंŢीट पेवर ɰॉक के साथ हाडŊ œːड 
सिहत डŌ ेनेज सुिवधा के िवकास के िलए िनिवदा । 
 

   
िनिवदा  संƥा : I&CF/IZ&R/T/371 

   
अनुमािनत  लागत  : ŝ  29,95,702.67  

   
ई-िनिवदा  जमा  करने  की  अंितम 
ितिथ   

: 01-09-2022 
अपरा˥   15:00  बजे  तक  जमा  की  जाएगी 

   
 
िनिवदा  और  िनिवदा  दˑावेज  की  िवˑृत  जानकारी  केओपीटी  वेबसाईट  (www.kolkataporttrust.gov.in) पर 
उपलɩ है एवं बोलीकताŊ केवल अपने इस वेबसाईट https://kopt.enivida.in के माȯम से बोली ŮिŢया मŐ भाग ले  
सकते हœ । इǅुक बोलीकताŊ pkmani.hdc@kolkataporttrust.gov.in  वेबसाईट पर सɼकŊ  कर सकते हœ ।  
 

 
 
 
 

महाĤबंधक (तकनीकȧ) 
हİʗया डॉक कॉ̱ɘेƛ 
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2. SHORT TENDER NOTICE  
 
 
No- I&CF/IZ&R/T/371 /496                                                                     Dt- 11.08.2022 
 

 
E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid ) are invited as 
per Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock 
Complex. 
 

Name of work : TENDER FOR BALANCE WORK OF 
“DEVELOPMENT OF HARDSTAND WITH 
CONCRETE PAVER BLOCKS INCLUDING 
DRAINAGE FACILITY AT COMMON USERS 
SIDING-I (CUS-I) AT PATIKHALI, HALDIA DOCK 
COMPLEX”.   

   
Tender  No : I&CF/IZ&R/T/371 

   
Estimated Cost : Rs. 29,95,702.67 (Rupees Twenty Nine Lakh Ninety 

Five Thousand Seven Hundred Two and paise Sixty 
Seven only). 
 

   
Last date of 
submission of e-
tender  

: 01-09-2022 
   
Submission Up to 15:00 hrs. 
  

   
 
Details of the Tender & Tender Documents are available in KoPT website 
(www.kolkataporttrust.gov.in) and the bidders have to participate in bidding process through 
their website https://kopt.enivida.in only. Interested bidders may contact at 
pkmani.hdc@kolkataporttrust.gov.in . 
 
 
 

 
 
 
 

General Manager (Engg.) 
Haldia Dock Complex 
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3. NOTICE INVITING TENDER  
 
No- I&CF/IZ&R/T/371 /496                                                                          Dt- 11.08.2022 
 

WORK TITLE: TENDER FOR BALANCE WORK OF “DEVELOPMENT OF HARDSTAND 
WITH CONCRETE PAVER BLOCKS INCLUDING DRAINAGE FACILITY AT COMMON 
USERS SIDING-I (CUS-I) AT PATIKHALI, HALDIA DOCK COMPLEX”.  

   
3.1   TENDER NO:   I&CF/IZ&R/T/371 
E-Tender under single stage single part system (Techno-Commercial Bid and Price Bid ) are invited 
from resourceful, experienced and bonafide agencies with sound technical and financial capabilities on 
fulfilling the following Pre-qualification Criteria; 
 
3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 
i)  Average Annual Financial Turnover during the last three years, ending on 31-03-2021, should be 

at least   Rs. 8,98,710.80 
ii) Experience of having successfully completed similar works during last 7 years ending last day of 

month previous to the one in which applications are invited should be either of the following: -  
   
a. Three similar completed works costing not less than Rs. 11,98,281.06 

Or 
b. Two similar completed works costing not less than Rs. 14,97,851.33 

      Or 
      c. One similar completed works costing not less than Rs. 23,96,562.13 
 
iii)  Similar works means: - 
      Construction and / or maintenance and / or repairs and / or upgradation and / or 

improvement of Road / Pavement / Hardstand / Yard with in laterite boulder / 
bituminous course / in-situ concrete / paving blocks or any combination of above 
works.  

TENDER AUTHORITY:- 
 
General Manager (Engineering), Haldia Dock Complex, Jawahar Tower Complex, Haldia Township, 
Dist. Purba Medinipur – 721 607, Contact No. -7478005099, E-mail id: 
aganesan.hdc@kolkataporttrust.gov.in 
 

Due 
Date 

 
 

01-09-2022 
 

Time UPTO 
15:00 
hrs. 

Date of 
Opening 
of Tender 

01-09-
2022 

Time 15:30 hrs. 
onwards. 

Bid Document will be available on KoPT website (www.kolkataporttrust.gov.in) 
Bidders will have to participate in bidding process through website 
https://kopt.enivida.in only. 
Earnest money The intending bidders should submit Earnest Money of Rs. 

59,915.00 (Rupees Fifty Nine Thousand Nine hundred 
Fifteen only). 

Time Of Completion  02 (Two) months  
Estimated Cost Of Work Rs. 29,95,702.67 (Rupees Twenty Nine Lakh Ninety Five 

Thousand Seven Hundred Two and paise Sixty Seven only). 
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3.4 OTHER INSTRUCTIONS:- 
 
3.4.1 E-Tenderers are invited on  single stage two part system (Techno-Commercial Bid and Price Bid ) 
from resourceful, experienced and bonafide bidders with sound technical and financial capabilities for 
the above mentioned work at Haldia Dock Complex. 
 
3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender 
Documents are available in web site from KoPT website (www.kolkataporttrust.gov.in) and have to 
participate in bidding process through their website https://kopt.enivida.in only. 
 
3.4.3 E-Tender Document shall neither be issued by post nor sold. 
 
3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender Document 
down loaded from the website. If any deviation / discrepancy is found after submission of tender, the 
submitted offer will be summarily rejected. 
 
3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions To Bidders” of the e-
tender Document. Trustees reserve the right to verify the submitted copies of Documents / credentials 
with the original Documents. 
 
3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) 
Act, 1996, West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules 
framed there under. An amount of cess as per prevalent rate (presently @ 1% of the billed amount) 
shall be progressively recovered from all the bills of the contractor for onward transmission of the 
same to the appropriate authority. 
 
3.4.7 E-Tenderers will be received through https://kopt.enivida.in up to 15:00 hrs. on the last date 
of submission and opening of tender specified above.  
 
3.4.8 Techno Commercial Part of the e-Tender will be opened shortly after 3.30 p.m. on the stipulated 
date.  
 
3.4.9 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be 
opened on the next working day.  
 
3.4.10 It is stated here that the subject tender may not be extended further. 
 
3.4.11 SMP, KOLKATA reserves the right to reject any or all offers or to accept the offer in whole or in 
part without assigning any reason whatsoever thereof.  

 
 
 
 

General Manager (Engg.) 
Haldia Dock Complex 
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4.  Important instructions for E-procurement 
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet 
Explorer version 8 or above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and 
instructions available on the RailTel Portal https://kopt.enivida.in before responding to 
this e-tender: 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (SYAMA PRASAD MOOKERJEE PORT, KOLKATA, Haldia Dock Complex): 
 

  Process of E-tender :  
 
THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT 
https://kopt.enivida.in  
1).Vendors are required   to register themselves online with https://kopt.enivida.in  
 
Contact person (Haldia Dock Complex):  
1.  Sri. P. K. Mani 
     Sr. Dy. Manager (IZ&R), I&CF 
     Haldia Dock Complex 
     Ph. No. 9434721138 
     pkmani.hdc@kolkataporttrust.gov.in 
2. Sri. A. Adgiri 
     Asstt. Manager (IZ&R), I&CF 
     Haldia Dock Complex 
     Ph. No. 9434031124 
     aadgiri.hdc@kolkataporttrust.gov.in 
 

 

Contact persons (RailTel Portal): 
 

(1) Mr. Navneet Mishra.  
Mobile No.: + 91 9355030630   
E-mail: eprochelpdesk.17@gmail.com   

 
(2) Mr. Tariq Anwar  

Mobile No.: +91 9355030608  
E-mail: eprochelpdesk.35@gmail.com 

 

 

 

1 
All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 
3 SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender 

in full or part as the case may be without assigning any reason thereof. 
4 Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein. 
5 No deviation to the technical and commercial terms & conditions are allowed. 
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6 The bidders must upload all the documents required as per terms of tender. Any other 
document uploaded which is not required as per the terms of the tender shall not be 
considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 
8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum 

and Addenda, if any downloaded from under the instant e-tender and no other source, 
and will comply to the said document, GCC, Corrigendum and Addenda” . A declaration 
in this regard is to be made by the bidder 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the 
NIT. Bidder’s can witness electronic opening of Bid. 
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in 
the e-Nivida Portal 

10 HDC will not responsible any delay in online submission of bid by bidder due to any 
reason whatsoever. 

 
 

 
KOPT e-Nivida Special Instruction to Bidders 

 
e-Procurement is the complete process of e-Tendering from publishing of tenders online, inviting 
online bids , evaluation and award of contract using the system. You may keep a watch of the tenders 
floated under https://kopt.enivida.in. The link of e-procurement portal is also given on our official 
portal i.e www. https://www.kolkataporttrust.gov.in/ under TENDER TAB.  
 
These will invite for online Bids. Bidder Enrolment can be done using "Online Bidder Enrolment”.  
The instructions given below are meant to assist the bidders in registering on the e-tender Portal, and 
submitting their bid online on the e-tendering portal as per uploaded bid.  
 
More information useful for submitting online bids on the eNivida Portal may be obtained at: 
https://kopt.enivida.in  
 
GUIDELINES FOR REGISTRATION:  
 
1. Bidders are required to enroll on the e-Procurement Portal 
(https://kopt.enivida.in/bidderRegistration/newRegistration) or click on the link “Bidder 
Enrolment ” available on the home page of e-tender Portal by paying the Registration fee of 
Rs.2000/-+Applicable GST.  
 
2. As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts.  
 
3. Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication with the bidders.  
 
4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 
(Only Class III Certificates with signing + encryption key usage) issued by any Certifying 
Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.  
 
5. Only valid DSC should be registered by a bidder. Please note that the bidders are responsible to 
ensure that they do not lend their DSC’s to others which may lead to misuse.  
 
6. Bidder then logs in to the site through the secured log-in by entering their user ID /password and 
the password of the DSC / e-Token.  
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7. The scanned copies of all original documents should be uploaded in pdf format on e-tender portal.  
 
8. After completion of registration payment, bidders need to send their acknowledgement copy on our 
help desk mail id enividahelpdesk@gmail.com/for activation of account.  
 
 
SEARCHING FOR TENDER DOCUMENTS 
 
1. There are various search options built in the e-tender Portal, to facilitate bidders to search active 
tenders by several parameters.  
 
2. Once the bidders have selected the tenders they are interested in, you can pay the Tender fee and 
processing fee (NOT REFUNDABLE) by net-banking / Debit / Credit card then you may download the 
required documents / tender schedules, Bid documents etc. Once you pay both fee tenders will be 
moved to the respective ‘requested’ Tab. This would enable the e- tender Portal to intimate the 
bidders through SMS / e-mail in case there is any corrigendum issued to the tender document.  
 
PREPARATION OF BIDS  
 
1. Bidder should take into account any corrigendum published on the tender document before 
submitting their bids.  
 
2. Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid.  
 
3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF formats. Bid Original documents may be 
scanned with 100 dpi with Colour option which helps in reducing size of the scanned document.  
 
4. To avoid the time and effort required in uploading the same set of standard documents which are 
required to be submitted as a part of every bid, a provision of uploading such standard documents 
(e.g. PAN card copy, GST, Annual reports, auditor certificates etc.) has been provided to the bidders. 
Bidders can use “My Documents” available to them to upload such documents.  
 
5. These documents may be directly submitted from the “My Documents” area while submitting a bid, 
and need not be uploaded again and again. This will lead to a reduction in the time required for bid 
submission process. Already uploaded documents in this section will be displayed. Click “New” to 
upload new documents. 
 
SUBMISSION OF BIDS  
 
1. Bidder should log into the website well in advance for the submission of the bid so that it gets 
uploaded well in time i.e. on or before the bid submission time. Bidder will be responsible for any delay 
due to other issues.  
 
2. The bidder has to digitally sign and upload the required bid documents one by one as indicated in 
the tender document as a token of acceptance of the terms and conditions laid down by SMP, Kolkata.  
 
3.    Bidder has to select the payment option as “e-payment” to pay the tender fee / EMD as applicable 
and enter details of the instrument. 

 
4. Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. If the price bid has been given as a standard BOQ format 
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with the tender document, then the same is to be downloaded and to be filled by all the bidders. 
Bidders are required to download the BOQ file, open it and complete the white Colored (unprotected) 
cells with their respective financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the bidder should save it and submit 
it online, without changing the filename. If the BOQ file is found to be modified by the bidder, the bid 
will be rejected.  
 
5. The server time (which is displayed on the bidders’ dashboard) will be considered as the standard 
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The 
bidders should follow this time during bid submission  
 
6. The uploaded tender documents become readable only after the tender opening by the authorized 
bid openers.  
 
7. Upon the successful and timely submission of bid click “Complete” (i.e. after Clicking “Submit” in the 
portal), the portal will give a successful Tender submission acknowledgement & a bid summary will be 
displayed with the unique id and date & time of submission of the bid with all other relevant details.  
 
8. The tender summary has to be printed and kept as an acknowledgement of the submission of the 
tender. This acknowledgement may be used as an entry pass for any bid opening meetings.  
 
For any clarification in using eNivida Portal:  
 
1. Any queries relating to the tender document and the terms and conditions contained therein should 
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in 
the tender.  
2. Any queries relating to the process of online bid submission or queries relating to e-tender Portal in 
general may be directed to the Helpdesk Support.  
 
Please feel free to contact eNivida Helpdesk (as given below) for any query related to e-tendering.  
Phone No. 011-49606060/7278929467/8448288981  
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com/  
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5. INSTRUCTIONS TO BIDDER 
 

TENDER FOR BALANCE WORK OF “DEVELOPMENT OF HARDSTAND WITH CONCRETE 
PAVER BLOCKS INCLUDING DRAINAGE FACILITY AT COMMON USERS SIDING-I 
(CUS-I) AT PATIKHALI, HALDIA DOCK COMPLEX”.  

 
5.0  PREFACE : 
         The work as described in the tender shall be executed in Haldia and in accordance with the 

attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications, 
Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of work might be 
inspected at the office of the SR. DY. MANAGER (IZ&R), I&CF on any working day before quoting 
for the tender. 

5.1    TENDER DOCUMENT FEES, EARNEST MONEY & RAILTEL TENDER PROCESSING FEE: 
 

i) Bid Document Fee (Cost of bidding document) 
 
Mode of Payment: - E-payment only through Debit / Credit Card or Net Banking/eWallet/UPI.  
 
The intending bidders should deposit Rs. 1,770.00 (Indian Rupees: One thousand seven hundred 
seventy only) [including GST @ 18%], as Bid document Fee (non-refundable), to Haldia Dock 
Complex. 
 
Bidder has to select the payment option as “e-payment” to pay the tender fee as applicable and 
enter details of the instrument. 
 
ii) Earnest Money Deposit (EMD) 
 
Mode of Payment: - E-payment only through Debit / Credit Card or Net Banking/eWallet/UPI. 
 
The intending bidders must deposit Rs. 59,915.00 (Rupees Fifty Nine Thousand Nine 
hundred Fifteen only), as Earnest Money, to Haldia Dock Complex. Bidder has to select the 
payment option as “e-payment” to pay the EMD as applicable and enter details of the instrument. 

iii) RailTel Tender Processing Fee & Registration Charges (Non refundable) 
 
a ) Mode of Payment: - E-payment only through Debit / Credit Card or Net Banking.  
 
b ) Tender Processing Fee Rs. 3534.00 (Rupees Three Thousand Five Hundred and Thirty 
Four Only) including GST.  
 
c ) Registration Charges: Rs 2,000/- + Applicable GST per Year.  
Note: 1. The bidders, who are not yet to be registered with RailTel, are advised to get 
themselves registered with RailTel, at least 72 (seventy two) hours prior to bid submission.  

Note:  
1. The bidders, who are not yet to be registered with RailTel, are advised to get themselves registered 
with RailTel, at least 72 (seventy two) hours prior to bid submission. 
2. Bidders are required to ensure that their corporate email id provided is valid and updated at the 
stage of registration of vendor with RailTel’s e-Nivida Portal [https://kopt.enivida.in] (i.e. Service 
Provider). 
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5.2 MODE OF SUBMISSION OF BID : 
 

5.2.1 All bidders must submit their offers through e- tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted.  

5.2.2 Techno commercial part shall contain the following which are to be uploaded: - 

I.  Essential Documents :-  

a) Credentials  

i) Letters of Award of Works of each credential. 

ii) Corresponding Completion Certificates from owners of each credential to justify that the 
intending bidder satisfies the earlier mentioned pre-qualification criteria. 

b)  Certified copies of audited balance sheet and Profit and Loss account / Trading account for the 
last 3 (three) financial years (i.e. 2018-2019, 2019-2020, 2020-2021). 

II. Other Documents:-  

a)  Full tender document to be uploaded. 

b) A Declaration as per ‘Annexure – I’ to be submitted on Company’s Letter Head that 

   i) No conditions / deviations have been added in the price part of the Bid. 

ii)That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public 
Sector undertaking in India.  

iii) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of 
proprietorship firm /partnership firm /limited company, as the case may be) is/are not 
associated with any other firm bidding for the same work. 

c) ‘Annexure-II’   

i)      A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma titled ‘Concurrent Commitments of The Bidder’.  

ii)      BIDDER’S PROFILE. 

iii) Abstract Form Of Tender 

iv) Form Of Tender be signed and stamped by the Bidder, but must also be duly witnessed 
and scan copy to be uploaded. 

d)   Scan copy of the following documents to be uploaded:- 
    i)  GSTIN / Provisional GST registration certificate. 
    ii)  Valid Trade Licence. 
   iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. 
   iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account with last payment     
challan.  

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC) with last 
payment challan. 
vi) Certificate from Micro & Small Enterprise (MSEs) / Udyog Aadhar Registration Certificate. 
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  e)  Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed     
by the Bidder under office seal. 

The bidder will have to produce the original documents or any additional documents, if asked 
for, to satisfy the Authorities.     

5.2.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as 
aforesaid. 

 
5.3 OPENING OF BIDS : 
 
 Techno Commercial Part and Price Part as stated above will be opened on the date and time as 

fixed in the e-tender document on line. 
 
5.4     SECURITY DEPOSIT : 
 
5.4.1 For the successful Bidder, the Security Deposit shall be recovered from party’s bill @ 3% of the 

value of the contract as per latest GoI guide lines. 
5.4.2 As an alternative to the deduction of Security Deposit from progressive bills, the Contractor, if he 

so desires, can submit to the Engineer, a Performance Bond as per Cl. 3.6 of General Conditions 
of Contract in the form of an irrevocable bank guarantee from Kolkata / Haldia Branch of any 
Nationalised Bank or Scheduled Bank of India in the proforma attached to the General Conditions 
of Contract and for a sum computed according to Cl. 3.4(g) of the General Conditions of Contract. 
The Bank Guarantee for the Performance Bond shall remain valid till 30 (thirty) days after 
completion of maintenance period specified in the tender or any extension thereto as would be 
informed by the Engineer. On acceptance of Performance Bond, the Earnest Money deposit will be 
refunded to the successful bidder.    

 
5.4.3 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 
  
 
5.5    REFUND OF EARNEST MONEY : 
 
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful 
Bidders without any interest after opening of Price bid of the e-Tender Document.  
 

 
5.6    VALIDITY OF OFFER: 
 
The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of 
opening the same. If before expiry of this validity period, the Bidder amends his quoted rates or 
tender, making them unacceptable to the Trustees and / or withdraws his e-tender, he will be 
suspended for three years 
 
 
5.7   DETAILED SCRUTINY OF E-TENDERERS: 
 
5.7.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for, 
shall   furnish any or additional document(s) for the purpose of evaluation of his / their bids.  The price 
bids of those bidders who meet the qualifying criteria of NIT shall be opened.   
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5.7.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in 
case :- 

(i) is not accompanied by requisite tender Document Fee,   
(ii) validity of the offer is less than tender stipulation,  
(iii) It does not meet the Qualification Criteria as stipulated in the NIT. 
(iv) The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely.  
 
     In addition to above, a bidder may be disqualified if – 
 
a) The bidder provides misleading or false information in the statements and documents submitted.  
 
b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor 
or inordinate delays in completion or financial bankruptcy etc.  
 
The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder.    
      
5.8 For Micro & Small Enterprises (MSEs) :-   
 
5.8.1  Micro & Small Enterprises (MSEs) shall submit the following documents for availing themselves 

waiver of cost of tender documents and Earnest Money:- 
 
5.8.2 Micro and Small Enterprise registered with the authorities as mentioned in the Govt. of India 

gazette Notification dated 26.03.2012 shall be exempted from payment of Cost of Tender 
Document and Earnest Money for which copies of valid MSE’s Certificate along with the 
certificate of the authority as mentioned in the Govt. gazette with list of items registered must 
be submitted with tender.  

 
5.9    EVALUATION CRITERIA: 
5.9.1 During evaluation of Price Part, provided that the bidder submits his offer following e-tender 

stipulations & specifications, the overall lowest offer received shall be considered for 
acceptance by the Trustees.  

 
5.10    ACCEPTANCE OF TENDER: 
 
5.10.1 SMP, Kolkata reserves the right to accept / reject any / all offer(s) without assigning any reason 

thereof and also reserve the right to accept the tender in part or as a whole. 
5.10.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 

prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 
 
5.10.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The 

“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the 
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfill all his obligations 
as required by the Contract.  

 
5.10.4 Work experience, as a sub-contractor or supply contractor shall not be considered 

as the requisite qualification. 
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5.11     GOOD CONDUCT:  
 

If a bidder has had previous history of “defined misconduct” (such as banning from by any 
government sector, premature termination of a contract solely on bidder’s fault, criminal case 
pending against the company or its owner / current director filed by a government entity etc.) 
his offer is liable to be ignored. 

 
 
5.12   MISCELLANEOUS: 
 
 

(i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not 
be considered.  

 
(ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 

his own terms and conditions, such E-Tenderers are liable to rejection at the option of the 
Trustees without further reference to the bidder.  

 
(iii) All materials shall have to be procured by the successful Bidder and shall be of the best and 

approved quality conforming to relevant specifications. The successful Bidder shall also arrange 
for the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, 
required for efficient execution of the work. 

 
(iv) All measuring units are in Metric System and rates and sums in the tender are in Indian 

Currency. The language used throughout shall be in English.  
 

(v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form 
of Tender shall be required to be complete, duly filled in and signed and uploaded.  

 
(vi) The Bidder shall give a declaration about the names of their relations employed in Kolkata Port 

Trust. It is not the intention to debar the Contractors from working if their relatives are working 
in SMP, Kolkata, but such a declaration is necessary in the interest of Trustees against any 
possible lapses. 

 
 
 
 
 
 

*************** 
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6. SPECIAL CONDITIONS OF CONTRACT 
 

TENDER FOR BALANCE WORK OF “DEVELOPMENT OF HARDSTAND WITH CONCRETE 
PAVER BLOCKS INCLUDING DRAINAGE FACILITY AT COMMON USERS SIDING-I 
(CUS-I) AT PATIKHALI, HALDIA DOCK COMPLEX”.  

 
6.0 PREFACE: 
 
These provisions though given in a separate section are part of the tender Documents which must be 
read as a whole, the various sections being complementary to one another and are to be taken as 
mutually explanatory. These provisions shall be read in conjunction with the other parts of the tender 
Documents viz. General Conditions of Contract, Notice Inviting E-Tenderers, Instructions to Bidder, 
Particular Specifications, Drawings, Bill of Quantities and other Documents forming part of the 
Contract. In case of any discrepancy or ambiguity in the Documents, the order of precedence of the 
Documents as stated below will apply. In particular, these provisions will over ride those in the General 
Conditions provided there is discrepancy between them.  
 
6.1  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 
If the stipulations in the various tender Documents be found to be at variance in any respect, one will 
override others (but only to the extent these are at variance) in the order of precedence as given in 
the list below, i.e. any particular item in the list will take precedence over all those placed lower down 
in the list.  

 Order letter.  
 Bill of Quantities.  
 Drawings. 
 Particular Specifications of work. 
 Special Conditions of Contract.  
 General Conditions of Contract.  
 

In case of any dispute, question or difference either during the execution of the work or any other 
time as to any matter or thing connected with or arising out of this Contract, the decision of the Sr. 
Dy. Manager (I&CF), Haldia Dock Complex, thereon shall be final and binding upon all parties.  
 
6.2  SCOPE OF WORK: 
 
The work comprises mainly of earth work in excavation, rolling subgrade with heavy duty approved 
mechanical vibro-roller, spreading and consolidating sand, RCC works, shuttering, sand filling and 
paver block laying etc. 
 
All the items of works as detailed above shall have to be carried out as per specification and as 
detailed in the “Bill of Quantities”. 
 
The scope of work also includes all other works as described in the attached “Bill Of Quantities” and 
ancillary and appurtenant works as may be required for successful completion of the work in 
accordance with the Trustee’s General Conditions Of Contract, attached Special Conditions Of Contract, 
Particular Specifications, Bill Of Quantities and in accordance with PWD (West Bengal’s) Specifications 
for materials and workmanship.  
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6.3  LOCATION  
 
The location of the site of work is near Patikhali, Haldia Dock Complex, Haldia.  
 
6.4  ACCESS TO THE SITE: 
 
 
(a) By Road: 
     All-weather hard top road approachable from N.H. 41 and State Highway exist right up to the bank 
of River Hoogly.  
 
(b) By Rail: 
 
     S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.   

 
6.5 INSPECTION OF SITE : 
 
The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, 
site conditions, and access to the site and location before submission of the tender. He should contact 
the Sr. Dy. Manager (IZ&R), I&CF, Haldia Dock Complex at his office at Chiranjibpur, Haldia for 
collecting information about the site before submission of the tender. No excuse will be entertained 
afterwards on the above ground. In case any part of the site cannot be handed over to the successful 
Bidder in time, no compensation for loss of labour or any other cause nor any claim will be entertained 
by the Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on that 
ground if applied for.     
 
6.6  SITE CONDITIONS & METHOD OF WORK :  
  
The location of the site of work is near Phosphate Berth gate inside the Dock Premises, Haldia Dock 
Complex, Haldia.  
 
The sequence of work shall have to be programmed by the successful Bidder without hampering the 
traffic movement and other activities therein. The working hours may have to be adjusted as the 
situation demands. No claim for idle labour on this account shall be entertained.  

 
The Contractor shall take all possible care so that other construction and / or operational works around 
the area, if any, are not unduly hampered for his work. Proper care should be taken to provide 
adequate protection to the existing structures, cables (Electric / Computer), water lines and all such 
installations against any damage at the Contractor’s risk and expense. Any defect arising during 
execution of work shall have to be rectified forthwith as directed to the satisfaction of the Engineer, 
without charging extra cost.  
 
The execution of work shall have to be so carried out by the Contractor as not to obstruct the working 
of other agencies that may be deployed in the same area. 
 
The contractor may be required to barricade the area under repair, duly demarcating the same by red 
flag, lighting signal etc and also to deploy suitable personnel with red and green flag, light for 
controlling the vehicular traffic, the cost of which shall have to be included in the quoted rates. The 
contractor shall take every necessary step to ensure the safety of the vehicular traffic as well as of his 
men deployed for the work. No claim on this account shall be entertained.  
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6.7  TIME OF COMPLETION :  
 
 02 (Two) months including preliminary time from the date of placement of work order. 
 
6.8  MAINTENANCE PERIOD : 
 
The Contractor shall maintain the works allotted to him as per Clause 9.0 of the General Conditions of 
Contract for a period of 01 (One) year from the date of completion as certified by the Engineer or his 
representative in  Form G.C. 1.  
 
6.9    METHOD OF MEASUREMENT: 
 
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be 
measured according to the P.W.D Schedule of Rates (Buildings & Roads), 2017, Govt. of West Bengal. 
For details of measurement not covered by the above, S.P.-27, 1987 of B.I.S. shall be referred to.   
 
6.10  PAYMENT: 
 
On account payment to the Contractor shall be arranged as and when required at the discretion of the 
Sr. Dy. Manager (I&CF) on the basis of measurements of completed works at the quoted rates in the 
Bill of Quantities. The terms of payment shall be in accordance with Clause-6 of the General Conditions 
of Contract.  
 
As per existing norms, HDC will make payment directly to the contractor’s designated bank account. 
For this purpose, the contractor will have to indicate  (i) Name of Bank   (ii) Branch name (iii) Branch 
code and (iv) Designated Account Number in the “Abstract Form Of Tender “. In case payment is 
made directly through bank, the contractor may be required to submit a pre-receipt as per instruction 
of HDC. 
 
6.11  PARTICULARS OF EXISTING WORKS: 
 
Such information as may be given in the specification as to the existing features and works other than 
those now under construction as part of the present Haldia Dock Complex given without warranty of 
accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies therein.  
 
6.12  PROGRAMME OF WORK AND PROGRESS REPORT: 
The successful bidder shall suitably schedule various activities required for completion of the work and 
shall submit detailed programme of work in writing in the form of a Bar Chart before commencement 
of the work.  
If desired by the Engineer, the contractor, during execution of the work, shall submit on the first day 
of each month the progress report of the work in a manner as directed, showing therein corrective 
measures to be taken to make up the backlog, if there be any.  
 
6.13  SAFETY MEASURES: 
 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working 
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life 
and property.  
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The contractor shall provide all personal protective equipments like safety shoe, helmet, safety belt, 
reflective Jackets etc. to its labourers during entire period of execution of work. All necessary first aid 
measures to be available in proper condition.  
The successful bidder shall also ensure that –  
 
 

(i) No damage is caused to plants and vegetations unless the same is required for execution of 
the project proper. 

 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as 

to affect adversely the quality or appearance thereof or cause injury or death to animal and 
plant life.  

 
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 

throughout the period of their use and different effluents of the labour hutment shall have 
to be disposed off suitably.  

 
(iv) Proper safety measure including insurance coverage of workmen during execution of work 

will be ensured by the Contractor. In case of any untoward incident happened during 
execution of work, Contractor will be solely responsible for such incidence.  

 
(v) Since the work has to be carried out without hampering the shipping actives at Lead-in-

Jetty the contractor should keep the Jetty face clean for mooring and other activities.   
 
6.14  POWER SUPPLY: 
 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest 
existing supply point of the site of work on receipt of request letter from the Contractor to that effect. 
All necessary arrangements for the distribution at site will have to be made by the Contractor at his 
own cost as approved by the Trustees’ Plant and Equipment Division.  
 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates 
of WBSEDCL as prevalent/ amended from time to time for Haldia region along with departmental 
overhead of 19.25% including installation and hire charges for meters. The Trustees do not guarantee 
uninterrupted power supply from the above sources and Contractor shall not be compensated for any 
delay in providing / irregularity of power supply. The Contractor shall have to arrange for the supply of 
power at his own cost during such periods. 
 
6.15  WATER: 
 
The Contractor will arrange for supply of water both for drinking and for construction purposes. 
However, on written request from the Contractor, water for drinking and for construction purposes 
may be made available from the exiting water line of the Trustees at a point near the site of work. The 
contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or 
his representative, for storing and distributing the same to the work point at his own cost.  
 
For supply of water by Trustees to the Contractor, an amount equivalent of 1% (one percent) of the 
gross bill value shall be progressively recovered from the running bill including final bill as applicable.  
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6.16   KEEPING THE SITE AND WORKING AREA CLEAR:  
 
The Contractor shall at all times keep the site and working areas free from all surplus materials, 
rubbish and offensive matter all of which shall be disposed off in a manner to be approved by the 
Engineer’s Representative.  
 
6.17  CONSTRUCTION OF SITE OFFICE, STORE ETC:           
 
On an application from the Contractor, land near to the site of work will be allotted by the Trustees for 
the construction of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s 
bill at the rates indicated in the prevailing schedule of rates (S.O.R.) of HDC plus applicable GST. The 
Contractor shall hand over vacant possession of the land free from all encumbrances within two 
months from actual date of completion of work (as stated in G.C.-I). In case the contractor does not 
remove the site offices, store etc. within two months from the actual date of completion, the 
contractor will have to pay compensation equivalent to three times the applicable licence fee for the 
plot of land allotted to him temporarily for site offices, store etc. as per Schedule of Rent of Ko.PT’s 
land and buildings at Haldia and to be recovered from his final bill / Security Deposit. The Contractor 
shall build office, sheds etc. on the land allotted to him as approved by the Engineer or his 
representative and shall maintain a clean hygienic condition throughout the period of their use.  
 
The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued 
to him from time to time by the Engineer or his representative will be recorded in the Site Order Book. 
The Contractor shall promptly sign each entry as a token of having received such orders.  

 
 
6.18  MATERIALS : 
 
The Contractor shall make his own arrangements for procuring and supplying all materials of best and 
approved quality at site.  
 
6.19  TESTING OF MATERIALS :   
 
The Contractor shall undertake all field tests and laboratory tests for all such materials and 
workmanships as directed by the Engineer or his representative at his own cost.  
 
The samples shall be taken for test jointly by the representatives of the Engineer and the contractor at 
the worksite and tested /sent to a Govt. registered laboratory or Institutional laboratory as may be 
decided by the Engineer for testing. In case of field test, the contractor shall undertake the test by his 
own testing equipments or by any approved agency in presence of the representatives of the Engineer 
and the contractor at the worksite. All the testing charges and all incidental charges like packaging and 
transporting the test samples, equipments etc. shall be borne by the Contractor.  
 
6.20   LABOUR, TOOLS & PLANTS: 
 
The contractor shall supply all necessary labour, tools, plants and equipments required for satisfactory 
execution of the work, all at his own risk, cost and expense. 
   
6.21  ESCALATION / VARIATION ON PRICES:   
 
No Escalation / Variation on the prices on any account will be considered for adjustment/payment.  
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6.22A   CONTRACT LABOUR LAWS: 
 
The Contractor must comply with the provisions of Contract labour (Regulation & 
Abolition) Act 1970 and Contract Labour (Regulation & Abolition) Central Rules 1971 and 
the rules framed there under with all modifications/amendments being enforced from 
time to time. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for 
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have 
to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act. 
 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the 
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-
A , within 15 days of such commencement or completion. 
 
Also, as per “Building & Other Construction Workers (Regulation Of Employment & Conditions Of 
Service ) Act-1996 and Central Rule 1998, contractors engaging ten(10) or more building workers  in 
any building or other construction works, has to obtain a certificate of registration  without  fail under 
the referred act. 
 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), 
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). 
The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made 
by him to his workers. 
 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, 
time & venue of disbursement to be made by him to his workers and he or his authorized 
representative shall have to be present during period of disbursement. 
6.22B    COMPLIANCE WITH E.P.F & M. P. ACT: 
The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with 
amendments, if any), issued from time to time.  

The contractor will be required to submit Xerox of all payment challans and produce the original for 
verification to the representative of the principal employer, i.e Sr. Dy. Manager (I&CF).  

 

6.22C    COMPLIANCE WITH E.S.I ACT: 

If applicable, the successful bidder will have to comply with provisions of “Employers State Insurance 
Act –1948”, along with amendments (if any) issued from time to time. He shall obtain ESI registration 
and shall deduct employees’ contribution @ applicable rate of the wages of each of the employees’ and 
shall deposit the same together with employer’s contribution @ applicable rate of total wages payable 
to the employees or at such rates as fixed by the competent authority from time to time. 

In case, where an employee is Not covered under ESIC Scheme (or contribution Not paid for him 
regularly) and meet an accident during and arising out of his employment, the contractor being the 
immediate employer, shall be liable to pay him suitable compensation.  

The contractor will be required to submit Xerox of all payment challans and produce the original for 
verification to the representative of the principal employer, i.e Sr. Dy. Manager (I&CF).  
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6.22D   INDEMNIFICATION:  
 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and 
against all actions, claims, demands and liabilities whatsoever under and in respect of the breach of 
any of the provisions of any law, rules or regulations having the force of law, including but not limited 
to:-  
 
(a) The Minimum Wages Act, 1948. 
(b) The Dock Workers (Regulation Of Employment)  Act, 1948 
(c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) 

Act, 1996   
(d) The Dock Workers’ Safety, Health & Welfare Act , 1986 
(e) The Payment of Wages Act, 1936. 
(f) The Workmen’s Compensation Act, 1923. 
(g) The Employees Provident Fund Act, 1952. 
(h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
(i) The Payment of Bonus Act, 1965. 
(j) The Payment of Gratuity Act, 1972. 
(k) The Equal Remuneration Act, 1976. 
(l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  
(m) Child Labour (Prohibition and Regulation) Act,1986 
(n) The Maternity Benefits Act 1961 
(o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act , 1979.  
(p) Motor Vehicle Act (Latest revision). 
 
6.23    FORCE MAJEURE: 
 
In the event of either party rendered unable by Force Majeure to perform any obligation required to be 
performed by them under the Contract, relevant obligation of the party affected by such Force Majeure 
shall upon notification to the other party be suspended for the period which Force Majeure events 
lasts. The cost and loss sustained by the either party shall be borne by the respective parties. 
 
The term “Force Majeure” as employed shall mean the events as below:-  
 

(i) Riot (unless solely restricted to or perpetuated by employees of the Contractor or his 
subcontractors / suppliers or occurring outside India) so far as it is uninsurable. 

 
(ii) War, hostilities (whether war be declared or not), invasion, directed to or by India or act of 

foreign enemies, directed to India. 
 

(iii) Rebellion, revolutions, insurrection, or military or usurped power, or civil war in India. 
 

(iv) Fire, flood, cyclone, hurricane and acts of God.  
 
Time of performance shall be extended by the period of delay, which is directly caused by the Force 
Majeure. Upon the occurrence of such cause and upon its termination, the party alleging that it has 
been rendered unable  
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as aforesaid shall notify the other party in writing immediately but not later than forty eight hours of 
the alleged beginning and ending thereof, giving full particulars and satisfactory evidence in support of 
his claim. 
 
Time of performance of the relative obligation suspended by the Force Majeure shall stand extended 
by the period for which such event lasts and affects the relative obligation directly. Such extension of 
time shall be without prejudice to the provision that time is essence of the Contract and any other 
terms and conditions related to time of completion as may provided elsewhere in the Contract 
 
If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the 
Contract shall settle the issue mutually. 
  
 
6.24  DOCK PERMIT:    
 
Dock permits which may be necessary for any purpose related to the work shall be issued against 
payment at the prevailing rates of HDC along with GST. The entry permit will be issued as per 
requirement following latest permit scheme of Haldia Dock Complex. All existing rules, including any 
amendments thereto, in future, will have to be complied with by the contractor. 
 
6.25 TAXES : 
 
The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra 
against proper invoice submitted by the successful contractor. 
 
The contractor will be required to submit GST compliant invoice with all required details and also to be 
required to file timely and proper return so as to enable KoPT to get due input credit against GST paid 
of. 
 
In case of any failure on the above account, GST amount even if paid by KoPT shall be recoverable 
from the contractor, along with applicable interest if any. 
 
6.26  SETTLEMENT OF DISPUTES:  
 
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection 
with or arising out of the contract or the execution of the works, the same shall be dealt as per 
relevant provisions of the General Conditions of Contract and THE ARBITRATION AND CONCILITATION 
(AMENDMENT) ACT, 2015 and any statutory amendment thereof.      
 
6.27  PROVISIONS FOR SITE STAFF OF ENGINEER:- 
 
After the issue of Engineer’s notice to commence, the contractor shall as soon as possible make 
available of the following facilities for the staff of the Engineer at the Site of Work, all in accordance 
with the approval of the Engineer or his Representative and the Contract Price shall be deemed to be 
inclusive of the provision for all these facilities. 
 
(a) Equipment Facilities: - Provide and maintain all necessary equipments in working condition for use 
of Engineer’s staff such survey, testing of materials and any other instruments, equipment and 
apparatus as they may require for carrying out the contractual obligations. 
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(b) Transport facilities :- Shall make available, maintain and operate one good 4 wheeler vehicle 
(Jeep/Maruti/Ambassador etc.) having a minimum sitting capacity for 4 persons with driver, fuel, etc 
for the use of the Engineer or his representative for survey, testing, inspection, measurement etc 
related to the work on working days from 8:00 A.M to 10:00 P.M during currency of contract. The 
vehicle shall not be more than 5 (five) years old. Any failure in supply / sudden withdrawal / stoppage 
will attract deduction from bills @ HDC’s similar operating transport contract. In case of exigency and 
work during night hours, the car shall be made available for the entire night. The supply of vehicle 
shall start on 15 th day from the date of work order and shall finish on the date of completion of work 
including extension of date of completion, if any. 

 
************** 
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7. PARTICULAR SPECIFICATIONS OF WORK 
 
 

TENDER FOR BALANCE WORK OF “DEVELOPMENT OF HARDSTAND WITH CONCRETE 
PAVER BLOCKS INCLUDING DRAINAGE FACILITY AT COMMON USERS SIDING-I 
(CUS-I) AT PATIKHALI, HALDIA DOCK COMPLEX”.  

 
 

7.1 GENERAL: - 
 
The materials supplied and the workmanship shall satisfy the Specifications as given in the PWD 
Schedule of Rates as applicable and the job specifications contained in the Bill Of quantities of the 
tender. In absence of the above, relevant Indian Standards shall be referred to. 
 
In absence of any Standard / Specification / Code of Practice covering any part of the work related to 
this tender, instruction / directions of the Engineer will be binding on the contractor. 
 
All works to be done as detailed in the bill of Quantities. 
 
7.2  EARTH WORK : 
 
7.2.1  INITIAL MEASUREMENTS AND JOINT RECORDS: 
 
Before commencement of excavation or filling, the Contractor shall take initial measurements and spot 
levels at intervals as ordered by the Engineer and after verification by the Engineer these shall be 
signed by the Contractor and serve as the initial record for earth work measurement. 

 
7.2.2    EXCAVATION 
7.2.2.1 SCOPE OF EXCAVATION WORK 
 
Excavation for construction of pavement, trench, drains etc. or other work shall consist of removal of 
vegetation over the area, cutting, removal and satisfactory disposal of all materials as necessary for 
the construction of the facilities or other purposes, in accordance with the requirements of these 
specifications to lines, grades and cross-sections shown in the drawings or as indicated by the 
Engineer. The work shall also include the hauling and stacking of suitable cut materials as directed, as 
also the disposal of unsuitable cut materials in specified manner, and trimming and finishing of the 
excavation to the specified dimensions or as directed by the Engineer. 

 
For purposes of excavation work under this contract, there shall be no classification of soils. 

 
7.2.2.2  CUTTING GENERAL: 
 
All excavations shall be carried out in conformity with the directions laid herein under and in a manner 
approved by the Engineer. 

 
While planning or executing excavations, the Contractor shall take adequate precautions against 
collapse of sides, soil erosion, water pollution etc. If necessary excavation shall be carried out manually 
as directed by the Engineer. 
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All vegetation over the area shall be removed prior to commencement of excavation and disposed at 
locations approved by the Engineer. 

 
The excavations shall conform to the grades, side slopes and levels shown on the drawings or directed 
by the Engineer. The Contractor shall not excavate outside the slopes or below the formation level or 
loosen any material outside or below the limits of excavation. 

 
Foundation pits shall not be excavated to the full depth unless construction is imminent; the last 150 
mm of the depth of excavation shall not be removed until just before concreting. 

 
If the bottom of any excavation has been left exposed and in the opinion of the Engineer, has become 
badly affected by the atmosphere or by water, the contractor shall remove such portions of the 
deteriorated foundation material as directed by the Engineer and shall make good with lean concrete 
and/or sand, all at his own cost and expense. 

 
Any excess depth excavated below the specified levels shall be made good with silver sand or lean 
concrete at the cost of the contractor as per the directions of the Engineer.  
 
7.2.2.3 ADJACENT STRUCTURES : 
 
Where the excavation is to be carried out below the foundation level of adjacent structures, the 
contractor shall take precautions such as underpinning, shoring or strutting as directed by the 
Engineer, before proceeding with the excavation. The cost of such measures shall be borne by the 
contractor. 
 
7.2.2.4 STRUTING AND SHORING : 
 
Any shoring, strutting and planking, close or open required for the execution of the work according to 
the specifications and directions of the Engineer, shall be carried out by the contractor at his own cost 
and expense and is deemed to be covered in his rates for earthwork, except in cases specifically 
mentioned in BOQ. All the safety requirements will be the responsibility of the contractor, 
notwithstanding any approval of the shoring, strutting arrangements by the Engineer. 
 
The shoring, strutting and other planking shall be in position as long as all relevant work in the 
excavation is completed and approved and shall be removed after the permission  to do so is granted. 
 
7.2.2.5 METHODS ,TOOLS AND EQUIPMENT : 
Only such methods, tools and equipment as approved by the Engineer, shall be used in the work. 

 
7.2.2.6 DISPOSAL OF EXCAVATED MATERIALS : 
All the excavated materials shall be the property of the Employer and shall be handled as directed by 
the Engineer. If any thing such as fossils, ancient coins etc. are found while excavating the earth that 
shall have to be handed over to the employer immediately and shall be the property of the employer. 

 
Unsuitable and surplus materials not intended for use in any filling or otherwise shall be disposed off 
as directed by the Engineer. 
 
7.2.2.7 CONSTRUCTION OPERATIONS:  
 
7.2.2.7.1. Setting out:- After the site has been cleared, the limits of excavation shall be set out true 
to lines, curves, slopes, grades and sections, as shown in the sketches or as directed by the Engineer's 
Representative. The contractor shall provide surveyor, all labour, survey instruments and materials 
such as strings, pegs, nails, bamboos, stones, lime, mortar, concrete etc. required in connection with 
the setting out of works and establishment of bench marks. The contractor shall be responsible for the 
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maintenance of bench marks and other marks and stakes as long as they required for the work in the 
opinion of the Engineer's Representative. 
 
7.2.2.7.2. Excavation:- All excavations shall be carried out in conformity with the directions laid herein 
under and in a manner approved by the Engineer's Representative. The work shall be so planned that 
the suitable materials available from excavation are satisfactorily utilised as directed upon beforehand. 
 
The excavation shall conform to the lines, grades, side slopes and levels shown on the drawings or 
directed by the Engineer's Representative. The Contractor shall not excavate outside the slopes or 
below the established grades or loosen any material outside the limits of excavation. Subject to the 
permitted tolerances, any excess depth excavated below the specified levels on the roadway shall be 
made good at the cost of the contractor with silver sand or lean concrete and compacted. 
 
All debris and loose materials on the slopes of cutting shall be removed. No back filling shall be 
allowed to obtain required slopes excepting that when boulders or soft materials are encountered in 
cut slopes these shall be excavated to approved depth on instructions of the Engineer's Representative 
and the resulting cavities filled with silver sand or lean concrete, as per direction of the Engineer and 
at the cost of the contractor.  
 
7.2.2.7.3. Excavation of road shoulders: If directed by the Engineer's Representative, the shoulders 
shall be removed to their full width and to levels shown on the drawings or as directed by the 
Engineer's Representative. While doing so, care shall be taken to see that no portion of the existing 
pavement designated to be retained is loosened or disturbed.  
 
 
7.2.2.7.4 Slides :  
 
If slides occur in cuttings during the process of construction, they shall be removed at the cost of the 
contractor as ordered by the Engineer.  
 
7.2.2.7.5 Dewatering: 
 
If water is met with in the excavated trenches due to springs, seepage, rain or other causes, it shall be 
removed by suitable diversions, pumping or bailing out and the excavation pit kept dry whenever so 
required or directed by the Engineer at the cost of the contractor. Care shall be taken to discharge the 
drained water as not to cause damage to the works, crops or any other property.  

 
However if conditions met are such that conventional methods of dewatering are not adequate and 
well point or other such methods are necessary, the contractor shall submit details thereof for 
consideration and approval by the Engineer. 
 
7.2.2.7.6 Back filling:  
 
Back filling around completed foundation or other work shall commence only after the relevant work 
has been inspected and approved by the Engineer. Backfilling/filling shall be done with Zone-III brown 
sand only and the cost will be separately payable.  
 
The filling shall be done in horizontal layers not exceeding 300 mm in loose thickness with proper 
ramming, watering and consolidation to obtain the degree of compaction as directed by the Engineer. 
 
7.2.2.7.7 Compacting original ground: 
 
In all cases, the original ground shall be consolidated by rolling, as directed by the Engineer's 
Representative, but with a minimum of ten passes of vibro roller of suitable capacity.  
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Where so directed by the Engineer's Representative, any unsuitable materials occurring in foundation 
shall be removed and replaced by approved materials suitably consolidated. 
 
Payment for earthwork in excavation shall be made in Cu.Mtr based on the measurement of the 
volume of the pit or trench with working space as per IS: 1200 and side slopes of stepping as 
permitted by the Engineer. 
 
7.3 SAND FILLING:-  
 
The materials for filling shall be fine / medium, brown sand conforming to Zone-III of IS 383, as 
detailed in the Bill of Quantities. 
 
The materials shall be spread uniformly on the prepared sub-grade with the help of a Pay loader, drag 
spreader, motor grader or other approved means as permitted by the Engineer's Representative. The 
thickness of loose layers shall be so regulated that the maximum thickness of the layer after 
consolidation does not exceed 200 mm. Thereafter, the area shall be flooded with water, allowed to 
stay for some time for sand to settle to its maximum natural dense state and then the water slowly 
allowed to drain out without any ruts or piping.  Sand shall be consolidated by mechanical Vibro-roller   
of L&T / Ingersoll-Rand or any other approved make of suitable capacity. 
The surface of any layer of material on completion of compaction shall be well closed, free from 
movement under equipment and from consolidation planes, ridges, cracks of loose material. All loose 
segregated or otherwise defective area shall be made good to the full thickness of layer and re-
compacted. 
 
The effectiveness of consolidation shall be tested with respect to Relative Density measured by Sand 
Replacement Method using procedures laid down in relevant IS codes. 
 
7.3.1 PAYMENT   : - 
 
Payment for sand filling shall be done on the basis of volume of consolidated filling based on pre-work 
and post-work levels.  
 
 
7.4  CEMENT CONCRETE WORKS: 
 
7.4.1 Standards : All connecting work shall be done to IS:456 -2000 – Code of  Practice for Plain and 
Reinforced Concrete and other standards mentioned therein, unless otherwise specified or directed by 
the Engineer. 
 
 
7.4.2   CEMENT:  
 
Unless specifically mentioned otherwise the cement to be used in the Works shall be Ordinary Portland 
Cement Grade 53/43/33 conforming to IS: 12269 / IS: 8112 / IS: 269 or cement conforming to IS:455 
/IS1489 or grades approved by the Engineer. The source of supply shall be subject to prior approval of 
the Engineer. The Contractor shall endeavour to get approval of at least two makes / sources, so as to 
have an alternative make / source in hand in case of disruption in supply from the other make / 
source. 
 
Once the quality and make of cement to be used in the Works is approved the Contractor shall 
endeavour to obtain further supplies from the same source and make. The Contractor should be 
prepared to furnish Manufacturer’s test certificate as and when required to do so by the Engineer.  
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For each delivery of cement to the Site the Contractor shall forward to the Engineer a certificate to the 
effect that such cement was tested and analysed at the Factory and the results of such tests and 
analysis meet the specifications stipulated in the relevant Indian Standards. The supplier shall also 
furnish the date of manufacture of the lot from which the contractor has drawn the consignment.  
 
Notwithstanding the provisions of certificate as stated above, each consignment of cement may after 
delivery on site and at the discretion of the Engineer be subjected to part or whole of the tests and 
analyses required by relevant IS Codes. Cost of all such tests shall be borne by the Contractor. No 
cement shall be used in the works until the Engineer has accepted it as satisfactory.  
 
Storage space shall be adequate to store the required quantity of cement to suit the concreting 
program for the entire work as well as to permit proper storage. 
 
Cement shall be stored in a proper manner in suitable dry and waterproof sheds to prevent damage 
from weather or improper storage. Where cement in bags are stacked, the stacking shall be at least 10 
to 20 cms above the floor with at least a space of 60 cms kept all round between exterior walls and 
the stacks. The height of the stacks shall not be more than 10 bags. Further safeguards shall be 
undertaken in monsoon such as covering the stacks with polythene sheets. 
 
The cement storage at site shall be at Contractor's expense and risk. Damage, if any, occurring to 
cement due to faulty storage, shall be the liability of the Contractor.  
 
Any consignment or part of a consignment of cement which has deteriorated in any way or which does 
not otherwise comply with the specifications shall not be used in the Works and shall be removed from 
the Site by the Contractor at no extra cost to the Employer. 
Storage of cement shall be such as to permit easy identification of the different consignments stored. 
Records must be maintained by the Contractor showing the date-wise receipts with consignment 
numbers, amounts used and the balance. 
 
Removal of cement from storage sheds for use in the Works shall be on "First in, First out" basis.  
 
7.4.3    COARSE AGGREGATE: Stone aggregates required for works or aggregate for cement 
concrete (Plain or reinforced) shall be hard, of uniform and fine texture, free from faults or planes of 
weakness and free from weathered faces. These must also be free from loam, clay, free from organic 
matter or other impurities. The materials shall be stacked at roadside lands or other lands (as directed 
by the Engineer's Representative) in specified heights without causing inconvenience to traffic and in 
such a way as to afford maximum facilities of work. Aggregates for Cement concrete work should 
conform to IS: 383. Physical requirements and grading of aggregates for pavement courses shall be as 
specified for particular type of work and as described in P.W.D. (Roads) and the job specifications 
contained in the Bill of Quantities of the tender. Only stones as is available from quarries in Pakur 
areas will be normally used. 
 
All coarse aggregate for concrete works must be well graded. These shall be screened for removal of 
dust and if so necessary in the opinion of the Engineer's Representative, shall be washed at the cost 
and expense of the contractor.  
 
7.4.4  FINE AGGREGATE (SAND):-  All sand shall be clean, sharp and free from clay, loam, organic 
or any other foreign matter and shall be obtained from the approved source. The contractor shall get 
the sample of sand to be used in different kinds of work approved by the Engineer before using the 
same in work. Sand that in the opinion of the Engineer is dirty must be washed to his satisfaction at 
the cost and expenses of the contractor.  Sand for cement concrete work must be Zone-II sand. 
Medium sand may be used for cement mortar for masonry plaster etc. Sand filling in bed shall be done 
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with Zone-III brown sand or as specified in the Bill of Quantities. The gradation of sand as per IS-383 
is given below:- 

 
7.4.5  W A T E R:   
  
Water used for mortars, grout, concrete, curing and for other purposes on the Works, shall be clean 
and free from deleterious materials such as acids, alkalis, salts, vegetable or organic matters in 
injurious quantities. Potable water, in general, shall be used. The water shall satisfy the requirements 
laid down in IS: 456-2000. The Contractor shall arrange to have the water he proposes to use in the 
Works, tested at approved laboratories at his own cost. The Engineer may at any time refuse to permit 
the use of water, which contains sugar, or excess of alkali, acid or salt as shown by tests. River/Dock 
Basin water shall not, for any reason whatsoever, be permitted to be used in the work.   
 
7.4.6  SHUTTERING / FORMWORK:  
 
Wherever necessary, shuttering / formwork must be provided. Payment will be made for such 
shuttering as mentioned in B.O.Q of the tender. 
 
Shuttering must be ply board shuttering or steel shuttering true to line as approved by the Engineer. 
Surface in contact with concrete are to be smooth except where otherwise stated. Joints of the 
shuttering are to be such as to prevent the loss of liquid from the concrete. In timber shuttering, joints 
shall therefore, be either tongued or grooved or the joints must be perfectly closed and lined with craft 
paper or other types of approved materials.  
 
All shuttering and framing must adequately be stayed and braced to the satisfaction of the Engineer 
for properly supporting the concrete during the period of hardening. It shall be so constructed that it 
may be removed without shock or vibration to the concrete.  
 
Before the concrete is placed, the shuttering shall, if considered necessary, be coated with an 
approved lubricant for preventing the adhesion of the concrete to the moulds and it is to be of such a 
nature and so applied that the surface of the finished concrete is not stained. Care shall also be taken 
that such approved preparation shall be kept out of contact with reinforcement. 
 
All formwork shall be removed without shock or vibration before the formwork is stripped, the concrete 
surface shall be exposed where necessary in order to ascertain that the concrete has hardened 
sufficiently. Before stripping the shuttering of structural members, the contractor shall take prior 
permission of the Engineer or his representative 
 
Re-Use Of Forms :- Forms shall be surface cleaned of all adhering  mortar , concrete and other foreign 
matter, all damages due to previous use repaired to restore the original condition , cracks and gaps 
closed to prevent loss of mortar , surface restored and treated with permitted composition . Forms, 

IS SIEVE 
DESIGNATION 

PERCENTAGE 
PASSING FOR 
ZONE-I 

PERCENTAGE 
PASSING FOR 
ZONE-II 

PERCENTAGE 
PASSING FOR 
ZONE-III 

PERCENTAGE 
PASSING FOR 
ZONE-IV 

10 mm 100 100 100 100 
4.75 mm 90-100 90-100 90-100 95-100 
2.36 mm 60-95 75-100 85-100 95-100 
1.18 mm 30-70 55-90 75-100 90-100 
600 micron 15-34 35-59 60-79 80-100 
300 micron 5-20 8-30 12-40 15-50 
150 micron 0-10 0-10 0-10 0-15 



33 
 

which in the opinion of the Engineer, are not in a condition to be re-used, shall be removed from the 
site forthwith. 
 
 
7.4.7 GRADE & TYPE OF CONCRETE MIX :-    
 
 The grades of concrete shall be as specified in the Bill of Quantities. 
 
  
7.4.8 BATCHING & MIXING: -  
 
Unless specified otherwise in these specifications, for 1:2:4 and 1:1.5:3 nominal mix concrete (by 
volume), tilting type stationery mixers with hoppers, pan mixers , truck mixers or digital weigh batcher  
of approved make , design and capacity may be used. The mixing equipment shall be capable of 
combining the aggregates, cement and water into a throughly mixed and uniform mass within the 
specified time and of discharging the mixture without segregation. The mixers shall be maintained in a 
satisfactory operating condition and mixer drums kept free of hardened concrete. Mixers shall be 
properly cleaned before and after every mixing operation. 
 
Mixer blades shall be replaced when worn down more than ten percent (10%) of their depth. Use of 
mixers which do not function satisfactorily and have leaking drums or other defects shall be 
discontinued and they shall be repaired or replaced to the Engineer’s satisfaction. 
 
Batching and mixing for the paving block concrete shall be done in a controlled manner at a suitable 
place.  
 
Ready-mixed concrete supplied from mechanised Batching Plants and transported to the site of work 
by Transit Mixers may be used with due approval of the Engineer. Batching plant if used shall conform 
to IS: 4925:2004 and pan mixers used shall conform to IS-12119:1987. 
 
The type and capacity of the plant shall be got approved by the Engineer before commencement of 
the work. The weighing balances shall be calibrated. All measuring equipments should be maintained 
in a clean serviceable condition, and their accuracy periodically checked. 
 
7.4.9 MIXING TIME: 
 
Mixing shall be continued until there is a uniform distribution of the materials and the mass is uniform 
in colour and consistency. There shall be no segregation while or after unloading the mix. The mixing 
time shall be about 1.5 to 2 minutes or as decided by the Engineer. 
Each batch shall be discharged before charging the next batch. Mixing periods shall be measured from 
the time when all of the solid materials are in the mixer drum, provided that all of the mixing mortar 
shall be introduced before a quarter of the mixing time has elapsed. 
7.4.10 CONCRETING DURING RAINS:  
 
To prevent damage to freshly laid concrete during rains, the contractor shall provide an adequate 
supply of tarpaulins or other waterproof covering material. The contractor may require to use make-
shift tent like structures with water proof claddings to carry out the work during light drizzles/mild 
shower, if directed by the Engineer. Any concrete damaged by rain shall be removed and replaced by 
the contractor at his own cost as directed by the Engineer.  
 
 
 
 



34 
 

 
7.4.11 PROTECTION & CURING: 
 
The contractor shall adequately protect freshly laid concrete after its laying .Curing of concrete shall be 
carried out in accordance with IS: 456-2000. All equipments and materials required for curing shall be 
available and ready for use before concrete is placed.  
 
 
7.4.12 SAMPLING & STRENGTH OF CONCRETE MIX :- 
 
Samples from fresh concrete shall be taken as per IS 1199 and cubes shall be made, cured & tested at 
28 days in accordance with IS 516. In this regard all provisions of IS 456-2000 shall apply.  
 
7.4.13 PAYMENT :  
 
Payment for Plain / Reinforced Cement Concrete cast in situ or Pre-cast  shall be made on the basis of 
volume in cubic meters of the actual finished concrete done or as per approved drawings for the work 
, whichever is less  and the payment shall be inclusive of  all labour, materials, machinery hire, 
transportation, all leads, lifts and descents, cost of leaving pockets, making channels or grooves as 
necessary, supply and application of cement slurry, all cost for testing of constituents as well as 
concrete, compacting , surface finish, cleaning, attendance during concreting, curing , protecting etc. 
and all other works of every description connected with any or all aspects of concreting excepting 
reinforcement shuttering  which will be paid for separately. For pre-cast members the rate shall also 
include cost of carriage from casting yard and placing / hoisting in position.   

 
7.5    PROVIDING & LAYING PRE-CAST CONCRETE PAVING BLOCK PAVEMENT:- 
 
7.5.1 Scope Of Work :- The scope of work includes providing from source as approved by the Engineer 
/ manufacturing by approved means machine made pre-cast concrete paving blocks,  laying true to 
line, level, slope and camber for repairing  roads/hardstands as per provisions of the specifications 
detailed herein below and as directed by the  Engineer. Collection of samples for testing of paver 
blocks shall be made at working site.  
7.5.2 Parameters For Concrete Paving Blocks:-  

 
Parameter Value Reference Test 

Procedure and Sampling 
Frequency &Tolerance 

Width 100 mm As per IS 15658: 2006 
with Amendment no 
1&2 

Length 200 mm -do- 
Thickness 100 mm -do- 
Arris/Chamfer 5 to 7 mm -do- 
Squareness  -do- 
Water Absorption Average of 3 units shall not be more 

than 6% by mass. 
In individual samples, water 
absorption shall not be more than 
7%.   

-do- 

Minimum Average 
Compressive Strength 

54.5 Mpa (N/Sq.mm) -do- 

Minimum Compressive 
Strength of Individual 

42.5 Mpa(N/Sq.mm) -do- 
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paver block  
Flexural Strength/ 
Breaking Load 

7 KN (minimum) -do- 

 
7.5.3 Cement: - Cement: - Cement used in the manufacture of concrete paving blocks shall comply 
with the requirements relevant Indian Standards and the cement shall be ISI marked. The supplier or 
the contractor shall do testing of cement, if directed by the Engineer. 

 
7.5.4 Aggregates:- As per relevant IS Codes.     
 
7.5.5 Water: - The water shall be clean and free from any deleterious material. It shall meet the 
requirements as stipulated in IS456-2000 as well as IS 15658: 2006.  
 
7.5.6 Manufacture of Paving Blocks: -   All paver blocks shall be machine made. Handmade paving 
blocks shall not be accepted. The blocks shall be obtained from source as approved by Sr. Dy. 
Manager, IZ&R (I&CF). If approved by the Engineer, the contractor will be allowed to manufacture 
paving blocks at site using approved machineries and methods till such time the approval is not 
withdrawn. 
 
 
7.5.7 Technical Specifications For Laying Concrete Paving Blocks:-  
 
(i) Base: - The Finished surface of the base shall match the design profile of the concrete blocks within  
+ 10 mm.  
(ii) Sand Bedding: - Paving blocks shall be placed on a bed of 50 mm compacted thickness of Zone – 
III brown sand , obtained either from a single source or blended to achieve grading as approved by 
Engineer.    
 
Single sized, gap-graded sands or those containing an excessive amount of fines will not be used. The 
sand particles should preferably be angular type. Preferably, the sand shall be slightly moist. 
 
(iii) Laying the Paving Unit: - Wherever possible, laying shall commence adjacent to or against an edge 
and proceed towards inner side. The first few square meters should be carefully placed and checked to 
ensure that large gaps between paving units do not occur. Close checking of paving unit alignment at 
this stage will assist subsequent paving. The laying pattern and face should be established to permit 
first easy laying such that it is never necessary to force a paving unit between units already placed. 
The blocks will be placed to different bonds or patterns. e.g :-  Stretcher or running bond , 
Herringbone bond and basket weave or parquet bond etc.  
To commence, only full units should be used, cutting and infilling at edges should follow. Laying shall 
proceed in one direction only, along the entire width of the area to be paved. On a sloping site, laying 
shall start from the lowest point and proceed uphill on a continuous basis, to avoid downhill creep in 
incomplete areas. Paving units must be lightly butted. Units, which are butted, may be subject to 
spalling and even facture and will result in loss of uniformity in the laying pattern. Nominal joint widths 
of 4 mm (maximum 5 mm) will be maintained using the normal practice of holding a paving unit lightly 
against the face of an adjacent unit and allowing it to slide into position. Cutting paving units for 
infilling against edge restraint etc. should be deferred until sufficient work has been completed to allow 
a reasonably continuous operation. Hydraulic splitter or mechanical guillotine block cutters or power 
saws shall be used for this purpose. Generally use of cut units less than about 25% of a full unit is 
prohibited. Where space does not permit the use of a larger segment, premixed concrete as directed 
by the Engineer shall be used. 
 
(iv) Compaction:- For compaction of the bedding sand and the blocks laid over it, vibratory plate 
compactors shall be used over the laid paving units and at least two passes of the vibratory plate 
compactor are needed. Such vibratory compaction shall be continued till the top of each paving block 
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is level with its adjacent blocks. It will not be allowed to leave compaction till end of the day, as some 
blocks may move under construction traffic. There should be minimal delay in compaction after laying 
of the paving blocks to achieve uniformity of compaction and retention of the pattern of laying. 
However, compaction shall not proceed closer than 1mtr from the laying face, except after completion 
of the pavement. 
 
Heavy duty compactors weighting 300-600 kg, having a plate area of about 0.5-0.6 Sq.Mtr shall be 
used for compaction. After compaction by vibratory plate compactors, 2 to 6 passes of a vibratory 
roller (with rubber coated drums or those of static weight less than 4 tonnes and nominal amplitude of 
not more than 0.6 mm) shall be used for compaction of bedding sand and joint filling. 
 
(v) Filling The Joints: - Following completion of the bedding compaction, the joints between paving 
units shall be completely filled with Zone-III brown sand obtained either from a single source or 
blended to achieve grading as approved by Engineer.    
 
The content of fines (silt and / or clay) shall be restricted to 10 %. If directed, the joint filling sand 
shall be washed to overcome the problem of efflorescence on the surface of paving block layer.  
 
Both the sand and the paving units should be as dry as possible when sand is spread. Due to the 
narrowness of the joints, damp sand may bridge across them, and resist compaction.  
 
The sand should be broomed or spread over the surface with a small surcharge and a rate to keep up 
with the paving. However, where appearance is a major consideration any sand surcharge may need 
to be swept clear prior to using the plate compactor. If the weather does not allow sand and blocks to 
be dry, the joint filling sand shall  
be washed in by light sprinkling of water. Sufficient passes of the plate compactor are required to 
vibrate the sand down into the joints and to completely fill them. There should be minimum delay in 
joint filling; the process shall in any case be completed by the end of the day’s work.    

 
Once the entire pavement has been laid, final compaction shall be achieved by not less than ten 
passes of a heavy roller. Pavements which deform by more than 8 mm over a 3 Mtr section during 
final compaction shall be taken out and reconstructed to the satisfaction of the Engineer.  
 
(vi) Opening to Traffic: -As soon as the joint-filling operations have been completed the pavement can 
normally be opened to service traffic. However, until the joints have been filled, traffic over the 
pavement should be restricted to equipment or vehicles involved in construction the pavement. The 
block pavement shall be inspected frequently to ensure that any incomplete filled joints, exposed by 
traffic / and / or weather are promptly filled. Such frequent inspection shall be continued till dust and 
detritus from the pavement tightens the surface of the joints.  
 
7.5.8 Measurement: - The measurement shall be done on the area covered in square meter correct up 
to two decimal places. The rate shall be inclusive supply of precast paving blocks as specified, 
preparation and providing 50 mm compacted Zone-III sand cushion as levelling course, laying and 
compacting paving blocks, providing sand for joint and joint filling, sampling and testing all as per 
specification and as directed by Engineer. The solid concrete guard walls / edge restraint beams, if 
any, shall be measured in cubic meter and be payable separately.  
 
 
7.6.2  STORAGE OF MATERIALS: 
 
All materials shall be stored in accordance with the provisions of given hereunder and other relevant IS 
Specifications. All efforts must be made to store the materials in proper places so as to prevent their 
deterioration or contamination by foreign matter and to ensure their satisfactory quality and fitness for 
the work. The platform where aggregates are stockpiled shall be appropriately made. The area shall 
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have slope and drain to drain off rain water. The storage space must also permit easy inspection, 
removal and storage of the materials. Aggregates of different sizes shall be stored in partitioned stack-
yards. All such materials even though stored in approved godowns must be subjected to acceptance 
test as per these specifications immediately prior to their use. 
7.6.2.1. General:-All materials may be stored at proper places so as to prevent their deterioration or 
intrusion by foreign matter and to ensure their satisfactory quality and fitness for the work. The 
storage space must also permit easy inspection, removal and re-storage of the materials. All such 
materials even though stored in approved godowns/places, must be subjected to acceptance test prior 
to their immediate use. 
 
7.6.2.2. Aggregates: -Aggregate stockpiles may be made on ground that is denuded of vegetation, is 
hard and well drained. If necessary, the ground shall be covered with 50 mm plank. 
 
Coarse aggregates, unless otherwise agreed by the Engineer in writing, 20 mm and downgraded Pakur 
variety stone chips. Aggregates placed directly on the ground shall not be removed from the stockpile 
within 30 cm. of the ground until the final cleaning up of the work, and then only the clean aggregate 
will be permitted to be used. 
 
In the case of fine aggregates, these shall be deposited at the mixing site not less than 8 hours before 
use and shall have been tested and approved by the Engineer. 
 
7.6.2.3 Cement:-Cement shall be transported, handled and stored on the site in such a manner as to 
avoid deterioration or contamination. Cement shall be stored above ground level in perfectly dry and 
water-tight sheds and shall be stacked not more than eight bags high. Wherever bulk storage 
containers are used their capacity should be sufficient to cater to the requirement at site and should 
be cleaned at least once every 3 to 4 months. 
 
Each consignment shall be stored separately so that it may be readily identified and inspected and 
cement shall be used in the sequence in which it is delivered at site. Any consignment or part of a 
consignment of cement which had deteriorated in any way, during storage, shall not be used in the 
works and shall be removed from the site by the Contractor without charge to the Employer. 
 
The Contractor shall prepare and maintain proper records on site in respect of delivery, handling, 
storage and use of cement and these records shall be available for inspection by the  Engineer at all 
times. 
 
The Contractor shall make a monthly return to the Engineer on the date corresponding to the interim 
certificate date, showing the quantities of cement received and issued during the month and in stock 
at the end of the month. 
 
7.6.2.5 Water:- Water shall be stored in containers/tanks covered at top and cleaned at regular 
intervals in order to prevent intrusion by foreign matter or growth of organic matter. Water from 
shallow, muddy or marshy surface shall not be permitted. The intake pipe shall be enclosed to exclude 
silt, mud, grass and other solid materials and there shall be a minimum depth of 0.60 m of water 
below the intake at all times. 
 
7.7  QUALITY CONTROL FOR WORKS:- 
 
(i)The contractor shall carry out quality control tests on the materials and work to the frequency 
stipulated in subsequent paragraphs. In the absence of clear indication about method and frequency of 
tests for any item, the instructions of Engineer shall be followed.   
 
(ii)The contractor shall provide necessary co-operation and assistance in obtaining the samples for 
tests and carrying out the field tests as required by the Engineer from time to time. This may include 
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provision of labour, attendants, assistance in packing and despatching and any other assistance 
considered  
 
(iii)The contractor shall carry out modifications in the procedure of work, if found necessary, as 
directed by the Engineer during inspection. Works falling short of quality shall be rectified/ redone by 
the Contractor at his own cost, and defective work shall also be removed from the site of works by the 
Contractor at his own cost. 
 
(iv) Cost of all equipment, tools, materials, labours & incidentals to perform tests and other operations 
of quality control according to the specification requirements shall be deemed to be incidental to the 
work and no extra payment shall be made for the same.   
 
(v) Where essential tests are to be carried out at the manufacturer’s plants or at laboratories other 
than the site laboratory, the cost of samples, sampling, testing and furnishing of test certificates shall 
be borne by the Contractor. He shall also furnish the test certificate to the Engineer.  
 
(vi) The sample of the concrete paver blocks to be tested will be collected from the site only in 
presence of the representative of the contractor and representative of the Engineer of the contract. 
  
(vii)The supply of aggregates for construction of road pavement shall be from quarries approved by 
the Engineer. Responsibility for arranging supply of materials from the source shall be that of the 
contractor.  
 
(viii) DEFECTIVE MATERIALS:- All materials which the Engineer /his representative has determined 
as not conforming to the requirements of the contract shall be rejected whether in place or not ; they 
shall be removed immediately from the site as directed . Materials, which have been subsequently 
corrected, shall not be used in the work unless approval is accorded in writing by the Engineer. Upon 
failure of the contractor to comply with any order of the Engineer/his representative, given under this 
clause, the Engineer/ his representative shall have authority to cause the removal of rejected material 
and to deduct the removal cost thereof from any payments due to the contractor. 
 
(ix) Works performed shall conform to the lines, grades, cross sections and dimensions shown on the 
drawings or as directed by the Engineer, subject to the permitted tolerances described here in after. 
 
7.7.1 Control Tests & Their Minimum Frequency:  
 
Frequency & tests for cement, aggregates, water, admixture, curing compounds, reinforcements etc. 
will be as detailed in the relevant IS Codes, PWD schedule and as approved by the Engineer. 
 
 
 

***************** 
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8. PREAMBLE TO THE BILL OF QUANTITIES 
 
 

TENDER FOR BALANCE WORK OF “DEVELOPMENT OF HARDSTAND WITH CONCRETE 
PAVER BLOCKS INCLUDING DRAINAGE FACILITY AT COMMON USERS SIDING-I 
(CUS-I) AT PATIKHALI, HALDIA DOCK COMPLEX”.  

 
 

8.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special 
Conditions of  Contract and the Particular Specifications of Work and the Bidder is deemed to have 
examined the above  Documents and to have thoroughly familiarise himself with the total scope of 
work and its mode of  execution. 
 
8.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a 

common basis for tendering. Payment will be made according to the quantities of each item of 
work actually carried out at the accepted rates as per Order Letter. The measurements of each 
item of work shall be measured jointly by the Engineer or his Representative. 

 
8.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage 

above / below / at par with the estimated amount put to tender on line based on his 
own analysis . 

 
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers . 
  
  
  

 
 
 

**************** 
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9. BILL OF QUANTITIES 

 
TENDER FOR BALANCE WORK OF “DEVELOPMENT OF HARDSTAND WITH CONCRETE 
PAVER BLOCKS INCLUDING DRAINAGE FACILITY AT COMMON USERS SIDING-I 
(CUS-I) AT PATIKHALI, HALDIA DOCK COMPLEX”.  

 
SL 
No. 

Descriptions of items  Qty.  Rate  
[Rs.] 

Unit Amount [Rs.] 

1 Earth work in excavation in soil 
containing hard moorum, boulder etc. 
using hydraulic excavator and tippers in 
correct profile upto a depth of 1.5M 
including disposal of cutting materials 
lead upto 1.0 KM including dressing / 
levelling of disposed earth at disposal 
area with dressing/levelling of approach 
roads for movement of vehicles carrying 
excavated earth all complete as directed. 

800 37.67 Cu.M. 30136.00      
     
     
     
     
     
     
     

      

2 Earth work in excavation in soil 
containing hard moorum, boulder etc. 
using hydraulic excavator and tippers in 
correct profile upto a depth of 1.5 M 
including disposal of cutting materials 
lead upto 7.0 KM including 
dressing/levelling of disposed earth at 
disposal area with dressing/levelling of  
approach roads for movement of vehicles 
carrying excavated earth  all complete as 
directed. 

400 173.92 Cu.M. 69568.00      
     
     
     
     
     
     
     

      

3 Dismantling all types of cement 
concrete (of any thickness) and 
removing the debris as directed.  

10 948.39 Cu.M. 9483.90 

4 Provide and lay single layer brick flat 
soling in foundation and under bed to 
floors with overburnt bricks, including 
filling gaps with selected powdered earth 
available from site all complete as 
directed. 

100 384.41 Sq.M. 38441.00 

5 Roll subgrade with heavy duty 
approved mechanical vibro-roller of 
appropriate capacity as directed in all 
kinds of soil, maintaining proper level, 
camber and grade including watering as 
per direction and satisfaction of the 
Engineer. Include for supply of vibro-
roller, cost of fuel, operator and helper 
etc. all complete for satisfactory 
completion of the work. 

800 4.20 Sq.M. 3360.00      
     
     
     
     
     
     

      



41 
 

6 Provide, spread & fill the excavated area 
with Zone - III Brown sand, in layers 
of thickness not exceeding 200 mm 
including consolidation by sprinkling of 
water and rolling by mechanically 
operated Vibro- Roller of appropriate 
capacity, all inclusive as directed by the 
Engineer.  

1275 769.68 Cu.M. 981342.00      
     
     
     
     
     

      

7 Providing and laying cement concrete 
(1:3:6) with graded stone aggregate (20 
mm size) Pakur variety excluding 
shuttering in ground floor and 
foundation. 

10 5163.93 Cu.M. 51639.30 

     
  
 

8 Provide and lay Reinforced cement 
concrete in nominal mix proportion 
(1:1.5:3) by volume with Pakur stone 
chips 20 mm down in guard walls, 
drains, culverts, struts etc. and in other 
places as directed including compacting, 
proper curing for specified period but 
excluding shuttering, staging and 
reinforcement, all complete and as 
directed. 

75 6671.09 Cu.M. 500331.75 

      

9 Provide, lay and fix approved quality 
shuttering with Steel shuttering or 9 
mm to 12 mm thick approved quality ply 
board shuttering for guard wall, buttress 
etc without staging, fixed in position 
using bracings, runners etc. and striking 
out carefully after completion of work, all 
complete. 

500 266.64 Sq.M. 133320.00 

      

10 Provide, Supply, bend, bind & place 
Reinforcement in proper position with 
Tor steel (minimum-Fe-415) as directed 
including removal of loose rust from 
reinforcement, initial straightening and 
binding with approved gauge black 
annealed wire at every intersection 
before casting of concrete all complete 
and as directed.  

6 61304.12 MT 367824.72 

      

11 Provide, supply & fix in position machine 
made precast concrete Paver block ( 
M50 ) of size 200mm(L) X 100mm (B) 
and 100mm thickness over a layer of 
50mm thick (ave)  brown coarse sand 
(Zone III) cushion as levelling course as 
specified. The blocks must be cast and 
cured in a factory of reputed and 

800 1012.82 Sq.M 810256.00      
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approved manufacturer of paver blocks. 
Include for transportation, loading, 
unloading, dressing, sand cushioning, 
compacting the sand layer suitably, 
laying the blocks in position in proper 
level and grade, filling interstices 
between blocks with sand by vibrating 
with heavy duty plate vibrators, cutting 
paver blocks where ever required with 
hydraulic splitter including cost of all 
materials, labour, tools, plants etc. all 
complete as directed by Engineer and as 
per manufacturers specification.  
(Payment will be on the basis of actual 
finished area of paver blocks laid at site). 

    
     
     
     
     
     
     
     
     
     

     
   

Total Amount   = Rs. 29,95,702.67 
 
(Rupees Twenty Ninety Lakh Nine Five Thousand Seven Hundred Two and paise Sixty 
Seven only). 
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ANNEXURE – I 

 
DECLARATION BY THE BIDDER 

 
 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and 
signed)  
 
 

 
Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
 

SUB: TENDER FOR BALANCE WORK OF “DEVELOPMENT OF HARDSTAND WITH CONCRETE 
PAVER BLOCKS INCLUDING DRAINAGE FACILITY AT COMMON USERS SIDING-I (CUS-I) AT 
PATIKHALI, HALDIA DOCK COMPLEX”.  

 
Tender No. :  I&CF/IZ&R/T/371 

 
 
Dear Sir, 
 

i) I / We do hereby confirm that our offer is strictly in accordance with the terms and 
conditions of the Tender Document without any deviation / condition. 

I / We further confirm that Part-II of the bid does not contain any condition / deviation. 

  
ii) My / Our firm has not been debarred / delisted by any Govt / Quasi Govt. / Public sector 
undertaking in India.                                                                                     
 
 iii) The proprietor / partner(s) / authorised signatory of the my / our firm is /are not associated 
with other firm bidding for the same work. 
 

   
 
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - II 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER  
(To be submitted with Techno-Commercial Bid) 

 
 

Sl. 
No. 

Full particulars of works to be 
executed concurrently by the 
bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in               
Rs.) 

Completion time 
as stated in 
tender. 

Name and address to 
whom reference can 
be made. 

1 (i) 
 
 
 

   

(ii) 
 
(iii) 
 

2 (i) 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 

   

(ii) 
 

(iii) 
 

 
 

BIDDER’S  PROFILE   
 
 

The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company    - 
   
1) Name of Company                                          :  

 
2) Address of its present registered office. 
 

: 
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3) Date of its incorporation :  
 

4) Full name and address of each of its 
Directors – any special particulars as to 
Directors if desire to be stated.        

       

:  

5) Name, address and other necessary 
particulars of Managing Agents, if any 
appointed by the Company. 

 

:  

6) Copies of Memorandum, Articles of 
Association (with the latest amendments, if 
any).    
                                 

:  

7) Copies of audited balance sheets of the 
Company for the last two years.    

 
8) e-mail address 
                     

: 
 
 
: 

 

   
B) In case of a firm  -   
   
1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate 
of registration.   

 

:  

4) A certified copy of the Deed of 
Partnership 

 

:  

5) Full name and address of each of the 
partners and the interest of each partner 
in the partnership – any special 
particulars as to partners if desired to be 
stated.                  

                                                 

:  

6) Whether the firm pays income tax 
over Rs.10, 000/- per year 
 

    7) e-mail address 
 

: 
 
 
: 

 

 
   

C) In case of an Individual: 
 

  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired 
to be stated.                        

            

:  

   
2) Name of the father of the Bidder. 
 

:  
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3) Whether the Bidder carries on business in 

his own name or any other name.      
             

:  

   
4) When business was started and by 

whom. 
 

:  

   
5) Whether any other person is interested in 

the business directly or indirectly, if so, 
name and address etc. of such persons 
and the nature of such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over 

Rs.10, 000/- per year.                                
:  

   
7) e-mail address :  
   
   

ABSTRACT FORM OF TENDER  

I / We hereby tender for the under mentioned work for its execution within the specified time and in 
accordance, in all respects with the specifications, design, drawing and instructions in writing and with 
such materials as are provided for, by and in all other respects in accordance with such conditions so 
far as practicable. 

 (a)  Name of Work. : TENDER FOR BALANCE WORK OF “DEVELOPMENT OF 
HARDSTAND WITH CONCRETE PAVER BLOCKS 
INCLUDING DRAINAGE FACILITY AT COMMON USERS 
SIDING-I (CUS-I) AT PATIKHALI, HALDIA DOCK 
COMPLEX”.  

(b)  Estimated Cost. : Rs. 29,95,702.67 (Rupees Twenty Nine Lakh Ninety Five 
Thousand Seven Hundred Two and paise Sixty Seven 
only). 

(c)  Time allowed for completion of 
the work 

: 02 (Two) months  
  
 

(d)    Permanent I/T A/C No. :  
 

(e)  Maximum number of workmen to 
be engaged on any day. 

:  
 
 

(f) Bank Details     
 

Name of Bank:                          Branch: 
 

Branch Code:                          Account Number: 
 

IFS Code:-   
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FORM OF TENDER  
 
 

I/We_______________________________________________________________________________
______having examined the site of work, inspected the Drawings and read the specifications, General 
& Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to 
execute and complete all the works required to be performed in accordance with the Specification, Bill 
of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of the 
Trustees and at the rates & prices set out in the annexed Bill of Quantities within ___________ 
months / weeks from the date of order to commence the work and in the event of our tender being 
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto 
annexed with such alterations or additions thereto which may be necessary to give effect to the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and Special 
& General Conditions of Contract and I / We hereby agree that until such Contract Agreement is 
executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together with 
the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 
 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less 
than 120 days. 

 
 

                 ________________                                                                                                     
Dated:                                                                               (Signature of Bidder with Seal) 
    
  Name of the Bidder   

   Address :  
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General Conditions of Contract 
Forms and Agreements 

     
     
     
     
     
     
     
     
     
     
     
     

Sanctioned by the Trustees under Resolution No. 92 of the 6th Meeting held on 27th 
May, 1993 

     
Including Addendum Sanctioned by the Trustees Meeting held on July, 2014 

     
     
     
     
     
 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM & HALDIA DOCK 
COMPLEX 

 

 JULY , 2014  
     

 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
 

  
 CLAUSE 

 
 PAGES 

1. AMENDMENT TO GENERAL CONDITIONS 
OF CONTRACT 

… GC 1  

2. DEFINITION 
 

… GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & 
ENGINEER’S REPRESENTATIVE 
 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-
REQUISITES 
 

… GC 5 – GC 9 

5. THE CONTRACT & GENERAL OBLIGATIONS … GC 9 – GC 14 
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OF CONTRACTOR 
 

6. COMMENCEMENT, EXECUTION AND 
COMPLETION OF WORK 
 

… GC 14 – GC 17 

7. TERMS OF PAYMENT 
 

… GC 18 – GC 20 

8. VARIATION AND ITS VALUATION 
 

… GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION 
TIME/LIQUIDATED 
DAMAGE/TERMINATION OF CONTRACT 
 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF SECURITY 
DEPOSIT 
 

… GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT 
DOCUMENTS, DISPUTES & ARBITRATION 
 

… GC 25 – GC 27 

12 FORMS GC-1, GC-2 , GC-3 
 

  

13 FORM OF AGGREMENT 
 

  

14 PROFORMA FOR B.G. FOR CONTRACT 
PERFORMANCE 

  

15 INTEGRITY PACT DOCUMENT: PROFORMA   
16 DRAFT  Memorandum of Understanding 

between Ko.P.T.  & Transparency 
International India 
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GC - 1 
AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
  For Works Contract For Contract of Supplying 

Materials or Equipment only 
 For Works 

Contract 
For Contract of 
Supplying 
Materials or 
Equipment 
only 

Estimate
d Value 
of Work 

Amount of 
Earnest 
Money 

Estimated 
Value of 
Work 

Amount of 
Earnest Money 

Up to Rs. 
1,00,000.00 

5% of the 
estimated 
value of 
work 

1% of the 
estimated 
value of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of 
work 

Up to Rs. 
1,00,000.00 

1% of the 
estimated 
value of work 

Over Rs. 
1,00,000.00 

2% of the 
estimated 
value of 
work subject 
to a 
maximum of 
Rs. 20,000/- 
and 
minimum of 
Rs. 5,000/-. 

½% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

Over Rs. 
1,00,000.00 

½% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE 
TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 
Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE 
TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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GC - 2 
 
1.    DEFINITIONS 
 
1.0 In the contract, as here in after defined, the following words and 

expressions shall have the meaning herein assigned to them, except 
where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees 
for the Port of Calcutta, a body corporate under Section 3 of the Major 
Port Trusts Act, 1963, including their successors, representatives and 
assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major 
Port Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representative 

1.6 “Work” means the work to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess Works” 
and “Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required 
in or about the execution, completion or maintenance of the works 
and includes (without thereby limiting the foregoing definitions) all 
temporary erections, scaffolding, ladders, timbering, soaking vats, site 
offices, cement and other godowns, platforms and bins for stacking 
building materials, gantries, temporary tracks and roads, temporary 
culverts and mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) 
of the tender. “Excess Works” means the required quantities of work 
in excess of the provision made against any item of the bill of 
Quantities. 

Extra works 
and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications 
(latest revisions) for materials and workmanship unless stated 
otherwise in the Tender. 
 

Specification 
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GC - 3 
 
 
 
1.10 

“Drawings” means the drawings referred to in the Tender and 
specification and any modification of such drawings approved in writing 
by the Engineer and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender 
/ Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and 
Price, if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of 
the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 
 

Constructio
nal Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
THOROUGH which the works are to be executed by the Trustees for 
the purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of 
the Tender/Offer of the Contractor, subject to such additions thereto 
and deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, 
act of foreign enemies, hostilities) whether war be declared or not), 
Civil War, rebellion, revolution, insurrection or military or usurped 
power or use or occupation by the Trustees of any portion of the works 
in respect of which a certificate of completion has been issued (all of 
which are herein collectively referred to as the excepted risks). 
 

Excepted 
Risks 
 

1.17 Word importing the singular only, also includes the plural and vice-
versa where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of 
Contract shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the 
contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in 
terms of the contract to the entire satisfaction of the Engineer and 

Engineer’s 
Authority 
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Shall comply with the Engineer’s direction on any matter whatsoever. 
 

 
 
 

GC - 4 
  

2.2 The Contractor shall take instructions from the Engineer and subject 
to limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress 

of the works such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the contractor shall carry out and 
be bound by the same.  

(b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the work 
and for extra works. 
 
(d) to issue certificates as per contract. 
 
(e) to settle the claims & disputes of the Contractor and Trustees, as 
the first  referee. 
 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not 

in accordance with the contract and the contractor shall 
comply with his direction in this regard.  

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of the 
work and 

 
(vii) have such other powers and authorities vested in the 

Engineer, which have been delegated to him in writing by the 
Engineer under intimation to the Contractor.  

 

Power of 
Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no 

power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under 

the Contract.  
 

Limitation of 
Engineer’s 
Representati
ve’s Power 
 

2.6 Provided also as follows :  
 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter 
to disapprove such work or materials and to order the pulling 
down, removal, breaking-up thereof and re-constructing at the 
contractor’s cost and the contractor shall have no claim to 
compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of 
the Engineer’s Representative, he shall be entitled to refer the 
matter to the Engineer who shall thereupon confirm, reverse or 
vary such decision.  

(c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the terms of 
delegation of power and authority vested in the Engineer to his 
Representative in writing, shall bind the contractor and the 
Trustees as though it had been given by the Engineer, who may 
from time to time make such delegation.  

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his 
tender/offer, be deemed to have inspected and examined the site, 
fully considered all factors, risks and contingencies, which will have 
direct and indirect impact on his expenses and profit from the work 
and shall be specifically deemed to have taken the following aspects 
into consideration : 

The tender 
must 
encompass 
all relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including 
their sub-surface, hydrological, tidal and climatic conditions, the 
means of access to the site and all other local conditions, 
including the likely charges and costs for temporary way-leave, if 
any, required for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to 
be executed and the quality, quantity and availability of the 
required materials and labour for the work and the need to 
execute the work to the entire satisfaction of the Engineer, and 
also by complying with the General and Special Conditions of 
Contract.  

 

Drawing/ 
Specification/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public 
bodies or any local or other authority by the Contractor, 
keeping the Trustees indemnified against penalties and 
liabilities of every kind arising from the Contractor’s failure in 
such compliance. 

 

Payment of 
Taxes/duties 
and observance 
of all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement 
or for any legal instrument including Bank Guarantees and 
Indemnity Bonds.  

Payment of 
Stamp Duty 
by the 
Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied 
by the Trustees, unless stipulated otherwise in the Notice Inviting 
the Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling 
of the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if 
entered into, shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the 
amount calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  
 
For Works Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and 
minimum of Rs. 
5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash 
or by Banker’s Cheque of any Calcutta Branch of a Nationalised Bank 
of India drawn in favour of Calcutta Port Trust or in the form of any 
“Account Payee” Draft of any Nationalised Bank of India drawn in 
favour of “Calcutta Port Trust” and payable at Calcutta/Haldia, as the 
case may be, and the receipt granted therefor be kept attached to the 
Tender/Offer in the Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 
interest THOROUGH A/c. Payee Cheque drawn on a Nationalised Bank 
of Calcutta / Haldia. 

 

Refund of 
E.M. 
 

 (d)  The enlisted (registered ) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of Each 
Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up 
to Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up 
to Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up 
to Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable 

to rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable 
to the Trustees and/or withdraws his tender/offer, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @ 10% of the 
gross value of work in each such bill, so that the total recovery may not 
exceed the quantum computed as per the under noted percentages of 
the total value of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security 
Deposit for works 
contract. 

% of Security 
Deposit For 
contract of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
 

For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- 
+7½% on the 
balance.  

1% on first 
Rs.10,00,000/- + 
½% on the 
balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the 
balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 
days from the date of placement of supply order, either in cash or 
by A/c. Payee Draft of a Nationalised Bank of India drawn in favour 
of Calcutta Port Trust and payable at Calcutta/Haldia, as the case 
may be.  

 

S.D. for supply 
contracts to 
be deposited 
in advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor 
on the amount of Earnest Money/Security Deposit held by the 
Trustees, at any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the 
Contract provides for any maintenance period. 50% of the Security 
Deposit may be refunded against any of the treasury Receipt for 
that amount on expiry of half of the maintenance period and the 
balance deposit on the expiry of the said maintenance period and 
after the Engineer has certified the final completion of work in Form 
G.C.2 and the Contractor has submitted his “No Claim” Certificate in 
Form G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at 
the option of the Trustees, if the Contractor fails to carry out the work 
or to perform/observe any of the conditions of the Contract. The 
Trustees shall also be at liberty to deduct any of their dues from the 
Security Deposit, fixed Security, Earnest Money or from any sum due or 
to become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 
submit to the Engineer a performance Bond in the form of an irrevocable 
guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised 
Bank of India in the proforma annexed hereto and for the sum and period as 
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from 
the date of such letter, failing which the Contract shall be liable to be terminated 
and the earnest money shall be liable to forfeiture; all at the discretion of the 
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the 
revalidation thereof, wherever required, has to be borne by the Contractor and it 
shall be his sole responsibility to arrange for timely revalidation of such Bank 
Guarantee, failing which and for non-fulfilment of any contractual obligation by 
the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim 
against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. 
in certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 
5 Crore, along with their tender comprising Special Conditions of Contract, 
General Conditions of Contract, BOQ, Earnest Money, etc. a Document called 
Integrity Pact Agreement duly signed by their authorized representative. The 
Proforma of the Integrity Pact Agreement shall as specified in the GCC. In case  of  
tender value  more than Rs 5 Crore, the  Integrity Pact Agreement is an essential 
part and parcel of bid Document to be submitted by each tenderer, without which 
the tender shall not be considered.” 
 

 

   
4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  
4.1 
 

(a) The contract Documents shall be drawn-up in English language. English 
language 
to be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the 
following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicabilit
y of laws 
on the 
contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer 
or his representative, the contractor shall, at his own expense, enter into and 
execute a Contract Agreement to be prepared by him in the form annexed hereto. 
Until such Contract Agreement is executed, the other Documents referred to in 
the definition of the term ‘Contract’ here-in-before, shall collectively be the 
Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several Documents forming the contract are to be taken as mutually explanatory 
of one another. Should there by any discrepancy, ambiguity, omission or error in 
the various contract Documents, the Engineer shall have the power to correct the 
same and his decision shall be final and binding on the parties to the Contract. 
 

Interpretati
on of 
contract 
Documents 
–Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special 
Conditions of Contract and in the Bill of Quantities, shall be furnished by the 
Engineer to the Contractors free of cost for his use on the work, but these 
shall remain the property of the Trustees and hence, the Contractor shall 
return them to the Engineer or his Representative on completion of the 
work, if not torn or mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of 
the works and shall, when required, furnish copies of the same free of cost 
to the Engineer for his information and/or approval, without meaning 
thereby the shifting of Contractor’s responsibility on the Engineer in any 
way whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible 
(a) for the acts, defaults and neglect of any sub-contractor, his agents, 
servants or workmen as fully as if these were the acts, defaults or neglects 
of the Contractor himself or his agents, servants or workmen and (b) for his 
full and entire responsibility of the contract and for active superintendence 
of the works by him despite being sublet, provided always that the 
provision of labourers on a “piece rate” basis shall not be deemed to be 
sub-letting under this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have 
included in his Tender/Offer all his cost for supplying and providing all 
constructional plant, temporary work. Materials both for temporary and 
permanent works, labour including supervision thereof, transporting to and 
from the site and in and about the work, including loading, unloading, 
fencing, watching, lighting, payment of fees, taxes and duties to the 
appropriate authorities and other things of every kind required for the 
construction, erection, completion and maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 
Engineer; but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 
 

Contractor is 
responsible for 
all construction 
process, 
except for 
correctness of 
design and 
specification 
formulated by 
the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment, labour, materials and temporary works. 
The submission to and/or any approval by the Engineer or his 
Representative to any such programme or particulars shall not relieve the 
Contractor of any of his obligations under the contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of work 
within the stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or 
his representative shall consider necessary during the maintenance period. 
The Contractor or his competent and authorised agent or representative 
shall be constantly at site and instructions given to him by the Engineer or 
his representative in writing shall be binding upon the Contractor subject 
to limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer 
or his representative in writing about such representative/agent of him at 
site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of is staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such 
instruction without any demur whenever the Engineer shall feel that the 
deployment of the person concerned will not be conducive to the proper 
and timely completion of the work. 
 

Contractor to 
deploy 
qualified men 
and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of 
the works in relation to reference points/lines/levels given by the Engineer 
in writing. The checking of any setting-out or of any alignment or level by 
the Engineer or his Representative shall not in any way relieve the 
contractor of his responsibility for the correctness thereof and he shall fully 
provide protect and preserve all stakes, templates, bench marks, sight 
rails, pegs, level marks, profile marks and other things used in setting out 
the works. 
 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion 
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take 
full responsibility for the care thereof. Save for the excepted risks, any 
damage, loss or injury to the work or any part thereof shall be made good 
by the Contractor at his own cost as per instruction and to the satisfaction 
of the engineer, failing which the Engineer or his Representative may 
cause the same to be made good by any other agency and the expenses 
incurred and certified by the Engineer shall deem proper. This Clause will 
not apply to that part of the work, which might have been taken over by 
the Trustees on partial completion of the work and in such case the 
Contractor’s obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance period 
(Guarantee Period) as per the directions of the Engineer as also for 
defects/damages if any caused to the work by the Contractor during such 
repairs and replacement in the maintenance period.  

Contractor is 
responsible 
to protect 
the work 
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4.14 The Contractor shall at his own cost protect support and take all 
precautions in regard to the personnel or structure or services or 
properties belonging to the Trustees or not which may be interfered with 
or affected or disturbed or endangered and shall indemnify and keep 
indemnified the Trustees against claim for injury, loss or damage caused 
by the Contractor in connection with the execution and maintenance of 
the work to the aforesaid properties, structures and services and/or to 
any person including the Contractor’s workmen. Cost of Insurance Cover, 
if any, taken by the Contractor shall not be reimbursed by the Trustees, 
unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible for 
all damages to 
other 
structures / 
persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be 
discovered at site which shall remain the property of the Trustees and 
protect them from being damaged by his workmen and arrange for 
disposal of them at the Trustees’ expense as per the instruction of the 
Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. 
are Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify 
the Trustees against all claims, demands, actions and proceedings and all 
costs arising therefrom on account of : 
 
(a) Infringement of any patent right, design, trademark or name or 

other protected right in connection with the works or temporary 
work. 

 
(b) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, for getting all materials and 
equipment required for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, footpaths, 
crane tracks, waterways, quays and other properties belonging to 
the Trustees or any other person. 

(d) Damage/injury caused to any highway and bridge on account of the 
movement of Contractor’s plants and materials in connection with 
the work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or 
other structure related to waterway, in transporting contractor’s 
plants and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the 
Trustees on or near the site of work. 

 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
 

4.17 Debris and materials, if obtained by demolishing any property, building 
or structure in terms of the Contract shall remain the property of the 
Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, 
rubbish, surplus earth or temporary works no longer 
required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion 
of the work, without which payment against final bill may 
be liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse 
and other materials from being thrown into the water by 
the Contractor’s men or those of his agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their 
wages, transport, accommodation, medical and all other 
statutory benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s 
or his Sub-Contractor’s workmen, (iv) deployment  of 
workmen of age less than 16 years. 

 

Contractor’s quoted 
rates/price must be 
all inclusive 
 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the 
address given in the tender or to the Contractor’s Site Office or 
to the Registered Office of the Contractor. The time mentioned 
in these conditions for doing any act after direction or notice 
shall be reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men 
and any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or 
description of the works without the prior authority of the 
Engineer in writing. 
 

Contractor not to 
publish photograph 
or particulars of 
work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 
Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other 
Contractor engaged by the Trustees and their workmen to the 
Trustees’ own staff and to the men of other Public Body on or near 
the site of work and in default the Contractor shall be liable to the 
Trustees for any delay or expense incurred by reason of such 
default. 

Contractor to 
provide facilities 
to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the 
minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when 
brought to the site by the Contractor shall be deemed to be the 
property of the Trustees who will have lien on the same until the 
satisfactory completion of the work and shall only be removed from 
the site in part or in full with the written permission of the Engineer 
or his Representative. 
 

Trustees’ lien 
on Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  
5.1 The Contractor shall commence the work within 7 days of the 

receipt of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with 
the work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on 
the part of the contractor. 

Preliminary 
time to 
commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or 
near the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s 
site office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the 
Trustees’ system, except in so far as it becomes essential on 
account of tidal work or for safety of the work. If the progress of 
the work lags behind schedule or the work has been endangered 
by any act or neglect on the part of the contractor, then the 
Engineer or his Representative shall order and the contractor at his 
own expense shall work by day and by night and on Sundays and 
Public Holidays. Any failure of the Engineer or his Representative to 
pass such an order shall not relieve the contractor from any of his 
obligations. The Engineer’s decision in this regard shall be final 
binding and conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for 
the work shall be procured and supplied by the contractor with the 
approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The Engineer shall exercise his sole discretion to 
accept any such materials. 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
his 
representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer 
or his representative, whenever required to do so, all at the 
Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test 
required by the Engineer or his representative in respect of materials 
and workmanship deployed on the work, shall be borne by the 
Contractor. 
 

Contractor to 
arrange all 
testing at his 
own cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the 
contractor in accordance with the contract, the following conditions 
shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for 
transporting the materials from the Trustees’ Stores, watching, 
storing and keeping them in his safe custody, furnishing of 
statement of consumption thereof in the manner required by the 
Engineer or his representative, return of surplus and empty 
container to the Trustees’ Stores as per the direction of the 
Engineer or his Representative. 

 

The Contractor 
shall account for 
and look after 
the Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor 
shall remain solely responsible for any such materials issued to 
him and for any loss or damage thereof for any reason other than 
“Excepted Risks”, the Contractor shall compensate the Trustees’ 
in the manner decided by the Engineer and shall at no stage 
remove or cause to be removed any such material from the site 
without his permission in writing. 

 

Contractor to 
compensate for 
loss and 
damage to 
Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant 
of suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply 
of Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer 
from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 



65 
 

 
 

GC – 16 
 
 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the 
work and/or in the manner decided by the Engineer or his 
representative and at the rate/s stipulated in the contract. 
These rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis of 
escalation/variation, if in future the contractor is required to 
procure and provide any such material on the written order of 
the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
cirCu.Mstances 

 (e) If the Engineer decides that due to the contractor’s 
negligence, any of the Trustees’ materials issued to the 
contractor has been – (i) lost or damaged, (ii) consumed in 
excess of requirement and (iii) wasted by the contractor in 
excess of normal  wastage, then the value thereof shall be 
recovered from the contractor’s bills or from any of his other 
dues, after adding 19 ¼% extra over the higher one of the 
followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would 

be determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
cirCu.Mstances. 

5.9 The Engineer or his Representative shall have the power to insect 
any material and work at any time and to order at any time – (I) 
for removal from the site of any material which in his opinion is 
not in accordance with the contract or the instruction of the 
engineer or his representative, (ii) for the substitution of the 
proper and suitable materials, or (iii) the removal and proper re-
execution of any work which in respect of material and 
workmanship is not in accordance with the contract or the 
instructions of the Engineer. The Contractor shall comply with 
such order at his own expense and within the time specified in the 
order. If the contractor fails to comply, the Engineer shall be at 
liberty to dispose any such materials and re-do any work in the 
manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving 
him a written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable 
to the Engineer 
or his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and 
whenever required by him, the contractor shall uncover any part 
or parts of the work or make openings in or THOROUGH the same 
as may be directed by the Engineer or his representative from 
time to time and shall reinstate or make good those part of works 
thus affected to the satisfaction of the Engineer, all at the cost of 
the contractor.  
 
The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of 

Contractor to 
seek approval 
of Engineer or 
his 
Representative 
before covering 
up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by 
the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the 

contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of 

the works or any part thereof. 
 
The Engineer shall settle and determine such extra payment 
and/or Extension of completion time to be allowed to the 
contractor, as shall, in the opinion of the Engineer be fair and 
reasonable, and the same shall be final and binding on the 
Contractor. 
 

Contractor to 
suspend work 
on Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and the 
contractor shall stop further works in compliance of the same. The 
Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on 
account of curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original specifications, 
drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 
 
 
 
 
 

When the whole of the work has been completed to the 
satisfaction of the Engineer and has passed any final test 
prescribed in the contract, the contractor shall, within 21 days of 
submission of his application to the Engineer, be entitled to receive 
from him a certificate for completion of work in Form G.C.1, 
annexed hereto. If any part of the total work having been 
completed to the satisfaction of the Engineer, be taken over and/or 
used by the Trustees, the Contractor shall on application be 
entitled to partial completion certificate in the Form G.C.1 
indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, if 
any, shall commence from the date mentioned in such certificate 
so far as the completed portion of the work is concerned. 
 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT : 

 
 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor 
in respect of the work till final and satisfactory completion thereof 
and until a certificate of final completion in Form G.C.2 has been 
given by the Engineer. 
 
On account payments, if any, made prior to issue of the certificate 
in Form G.C.2, shall all be treated as mere advance, which shall 
stand recoverable in full or in part, if the Engineer so decides in the 
context of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, 
as the case may be, except as otherwise provided in the contract 
and when the Engineer decides any other rate for change in the 
scope of work or omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements 
at agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of the 
Engineer or his Representative at intervals deemed suitable and 
justified by him. Provided always that subject to execution of work 
of substantial value in the context of the contract price, the interval 
of such on account payments shall be decided by the Engineer or 
his Representative, which shall ordinarily not be less than 1 month 
in between two payments for on account bill and/or advance. 
 

Limitation for on 
account 
payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have been 
entered in the Measurement Book, the Contractor or his Agent 
shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior to 
such signature. If the Contractor or his Agent fails to participate 
even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 
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6.5 Based on the quantum of work and the value thereof 

computed in the Measurement Book, the Contractor shall type 
out his bill in the proforma approved by the  
Engineer and submit the same to the Engineer’s Representative 
in quadruplicate, duly signed by him or his accredited Agent 
over his Rubber Stamp. The Engineer or his Representative 
may in his absolute discretion, allow advance payment against 
such bill to the extent of an amount not exceeding 75% of the 
“net payable” sum of the said bill, subject to adjustment 
thereof against the bill at the time of checking and auditing the 
bill at the Trustees’ end. The measurement Book will not be 
handed over to the Contractor; but he will obtain the abstracts 
of quantities, amounts and recoveries to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only 
in respect of accepted offers/where estimated amount put to 
tender would be Rs.2,00,000/- or more, advance payment may 
be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 
(iv) the materials are safe-guarded by the contractor 

against losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor 
shall submit an Indemnity Bond in the proforma and 
manner acceptable to Trustees’ whereby the contractor 
shall indemnify the Trustees against all financial 
loss/damage, on account of loss/damage to such materials 
for whatever reasons, 
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 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the 
Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The 
Guarantee shall be of a Calcutta/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the 
case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank 
on the date of expiry of the validity of the Guarantee, unless 
with the prior written approval of the Engineer on behalf of 
the Trustees, the Bank has extended the validity of the 
Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged 
by the Engineer on behalf of the Trustees. 

 

 
 
 
 
 
 
 
 

6.7 No certificate of the Engineer or his representative shall protect 
the Contractor against or prevent the Trustees from obtaining 
repayment from the Contractor, in case the Engineer or his 
representative should overcertify for payment or the Trustees 
should over-pay the Contractor on any account. 
 

Recovery for 
wrong and 
over payment 

6.8 No claim for interest shall be admissible or payable to the 
Contractor at any stage and in respect of any money or balance 
or Bank Guarantee, which may be due to the Contractor from the 
Trustees, owing to dispute or otherwise or for any delay on the 
part of the Trustees in making interim or final payment or 
otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall 
be treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be 
executed by the contractor in fulfilment of his obligation under 
the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in 
writing to make any variation of the quantity, quality or form of 
the works or any part thereof that may, in his opinion, be 
necessary and the Contractor upon receipt of such an order shall 
act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in 

the contract. 
 
(d) Change the levels, lines, position and dimensions of any part of 

the work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract 
or be treated as revocation of the contract, but the value (if any) of 
all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be 
varied accordingly. 
 

Variation by 
engineer do 
not vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 
15% where such increase or decrease is not the result of any 
variation order given under this clause but is the result of the 
quantities exceeding or being less than those stated in the bill of 
quantities. Provided also that verbal order of variation from the 
Engineer shall be complied with by the Contractor and the Engineer'’ 
subsequent written confirmation of such verbal order shall be 
deemed to be an order in writing within the meaning of this clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the 
written orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 
respect of any extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, 
the same shall be applicable. If the contract does not contain any 
rates or prices directly applicable to the extra, additional or 
substituted work, then the Engineer may decide the suitable 
rates on the basis of Schedule of Rates (including surcharge in 
force at the time of acceptance of tender), if any, adopted by the 
Trustees with due regard to the accepted contractual 
percentage, if any thereon. In all other cases the Engineer shall 
solely determine suitable rates in the manner deemed by him as 
fair and reasonable, and his decision shall be final, binding and 
conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to 

the nature or amount of the whole of the contract work or to any 
part thereof shall be such that, in the opinion of the Engineer, 
the rate of prices contained in the contract for any item of the 
works or the rate as evaluated under sub-clauses (b) and (c) of 
this clause, is by reason of such omission or addition rendered 
unreasonable or in-applicable, the Engineer shall fix such other 
rate or price as he deems proper and the Engineer’s decision 
shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE 
/ TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as per 
contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotion or other special 
cirCu.Mstances of any kind beyond the control of the Contractor, 
cause delay in completing the work, the contractor shall apply to the 
Engineer in writing for suitable extension of completion time within 7 
days from the date of occurrence of the reason and the Engineer 
shall thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine and 
allow in writing the extension period as he would deem proper for 
completion of the work with or without the imposition of “Liquidated 
Damage” Clause (No.8.3 hereof) on the Contractor and his decision 
shall be final and binding on the Contractor. If an extension of 
completion time is granted by the Engineer without imposition of 
liquidated damage, from the Clause No.8.3 of the Liquidated damage 
shall apply from its date of expiry, if the work be not completed 
within the extended time, unless stated otherwise in the decision 
communicated by the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 (a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the 
Engineer in writing, the Contractor shall pay as compensation 
(Liquidated Damage) to the Trustees and not as a penalty, ½% 
(half percent) of the total value of work (contract piece) as 
mentioned in the letter of acceptance of the tender/offer, for 
every week or part thereof the work remains unfinished. 
Provided always that the amount of such compensation shall not 
exceed 10% of the said value of work. The amount of Liquidated 
damages shall be determined by the Engineer, which shall be 
final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall 

have the power to recover the said amount of 
compensation/damage in Sub-clause (a) of this clause, from any 
money due or likely to become due to the Contractor. The 
payment or deduction of such compensation/damage shall not 
relieve the Contractor from his obligation to complete the work or 
from any of his other obligations/liabilities under the contract and 
in case of the Contractor’s failure and at the absolute discretion 
of the Engineer, the work may be ordered to be completed by 
some other agency at the risk and expense of the Contractor, 
after a minimum three days notice in writing has been given to 
the Contractor by the Engineer or his Representative. 

 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from 
after giving him a minimum 3 days’ notice in writing, due to 
occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be 
final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is 
not satisfactory or the work is not likely to be completed within 
the agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has 
without any lawful excuse under these conditions has kept the 
work suspended for at least 15 days despite receiving the 
Engineer'’ or his Representative'’ written notice to proceed with 
the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after 
receiving from the Engineer or his representative the written 
notice stating that the said materials or work were condemned 
and rejected by him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with 
the contract or is persistently or flagrantly neglecting to carry 
out his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised 
or offered by or on behalf of the contractor t any officer, 
servant or representative of the Trustees or to any person on 
his or their behalf in relation to the obtaining or to the 
execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into 
composition with his creditors or being a company goes into 
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8.3.1 Upon receipt of the letter of termination of work, which may be 

issued by the Engineer on behalf of the Trustees, the Contractor shall 
hand over all the Trustees’ tools, plant and materials issued to him at 
the place to be ascertained from the Engineer, within 7 days of 
receipt of such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work THOROUGH any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond 
the amount that would have been due to the Contractor, had he duly 
completed the work of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 
receipt payment of only 90% of the value of work actually done or 
materials actually supplied by him and subject to recoveries as per 
contract, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees. The 
payment for work shall be based on measurements of actual work 
done and priced at approved contract rates or other rates, as decided 
by the Engineer. The payment for materials supplied shall be at the 
rates as decided by the Engineer, which shall I in no case be more 
than market rates prevailing at the time of taking over by the 
Trustees. The Engineer’s decision in all such case shall be final, 
binding and conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain 
the same for a period, as may be specified in the form of a Special 
Condition of the Contract, from the date mentioned in the Initial 
Completion Certificate in Form G.C.1. Any defect/fault, which may 
appear in the work during aforesaid maintenance period, arising, in 
the sole opinion of the Engineer or his representative, from materials 
or workmanship not in accordance with the contract or the instruction 
of the Engineer or his representative, shall, upon the written notice of 
the Engineer or his representative, be amended and made good by 
the Contractor at his own cost within seven days of the date of such 
notice, to the satisfaction of the Engineer or his representative, failing 
which the Engineer or his representative shall have the defects 
amended and made good THOROUGH other agency at the 
Contractor’s risk and cost and all expenses, consequent thereon or 
incidental thereto,   shall be recoverable from the Contractor in any 
manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall not 

be treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the 
Contract including that in the maintenance period, if any, have been 
fulfilled by the Contractor. Previous entry on the works or taking 
possession, working o using thereof by the Trustees shall not relieve the 
Contractor of his obligations under the contract for full and final 
completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 
may apply for the refund of his Security Deposit by submitting o the 
Engineer (I) The Treasury Receipts granted for the amount of Security 
held by the Trustees, and (ii) his “No further claim” Certificate in Form 
G.C.3 annexed hereto (in original), where upon the Engineer shall issue 
Certificate in Form G.C.2 and within two months of the Engineer’s 
recommendation, the Trustees shall refund the balance due against the 
Security Deposit to  the Contractor, after making deduction therefrom in 
respect of any sum due to the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning 
of Specifications, drawings, designs and instructions or as to the quality 
of workmanship or as to the materials used in the work or the execution 
of the work whether during the progress of the works or after the 
completion and whether before or after the determination, abandonment 
or breach of the contract the decision of the Engineer shall be final and 
binding on all parties to the contract and shall forthwith be given effect to 
by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, 
he shall within 15 days after receiving notice of such decision require that 
the matter shall be referred to Chairman, who shall thereupon consider 
and give a decision.  
 

Chairman’s 
award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall 
refer the matter to an Arbitrator of the panel of Arbitrators to be 
maintained by the Trustees for the purpose and any such reference shall 
be deemed to be a submission to arbitration within the meaning of Indian 
Arbitration Act, 1940 or any statutory modification thereof.  
 

Arbitration.  

10.3.1
. 

If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date 

he issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the 
parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him by 
each party and give reason for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, 
is due or payable to the Contractor, on the ground that certain disputes 
have cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  
 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less 
than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the cause 
of dispute and before the preparation of the final bill, giving 
detailed justifications, in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must be 
submitted to the Engineer, with detailed justification in the 
context of contract conditions, before the issuance of final 
completion certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel 
of Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
To 
The Manager (I&CF),  
Haldia Dock Complex. 

 I/We__________________________________________________________________   
having examined the site of work, inspected the Drawings and read the specifications, General & Special 
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and complete 
all the works required to be performed in accordance with the Specification, Bill of Quantities, General & 
Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the rates & 
prices set out in the annexed Bill of Quantities within ___________ months / weeks from the date of order 
to commence the work and in the event of our tender being accepted in full or in part. I / We also 
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or additions 
thereto which may be necessary to give effect to the acceptance of the Tender and incorporating such 
Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We hereby 
agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees 
shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than 
four months. 

                                                                                
              ___________________________                     
Dated :                                                                                                     (Signature of Bidder with 
Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation    
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:  
 

 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.1 

 
Contractor ___________________________________________________________  
 
Address     ----------------------------------------------------------------------------------------- 
 
                  -----------------------------------------------------------------------------------------   
 
Date of completion : 
 
Dear sir(s), 
 
This is to certify that the following work viz :- 
 
Name of work : ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
 
                          ……………………………………………………………………….. 
Estimate No. E.E.0…………………………………………Dt……………………………..  
 
                      C.E.O………………………………………..Dt………………………….. 
 
Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 
Contract No. ………………………… 
 
which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are 
required to maintain the work as per Clause 62  of the General Conditions of Contract and under provisions 
of the Contract for a period of _______________________ weeks / months / years 
 
 from the ______________ day of  
_____________ 2000    to __________________ day of _____________ 2000   . 
 
 
                                                                                     Yours faithfully, 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
HALDIA DOCK COMPLEX 

 
FORM G.C.2. 

 
Certificate of  Final Completion. 
 
The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 
 
 
This is to certify that the following work viz:- 
 
Name of work : ………………………………………………………………………. 
 
Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  
 
Work Order No…………………………………………………………………….. 
                        
Contract No. …………………………… 
 
Resolution & Meeting No. ……………………… 
 
Allocation : …………………………… 
 
which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in 
accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by  
the Contractor.  
 
 
 
 
 
 
 
 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
NAME………………………………………………. 
DESIGNATION……………………………………. 
OFFICE   SEAL 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 
 
 
(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 
The Manager (I&CF) 
Haldia Dock Complex 
Calcutta Port Trust 
Haldia. 
(Atten:………………………………………….) 
 
Dear Sir,  
 
I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for 
the execution of the following work viz:-  
 
Name of work : _________________________________________________________ 
                 
                            ___________________________________________________               
 
 
Work Order No :-______________________________________________________ 
 
Contract No. _______________________ 
 
Agreement No……………………………………..Dt…………………………………  
 
and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  
 
                                                                                   Yours faithfully, 
 
                                                                                                                                             
(Signature of the Contractor) 
                                                                             Dated ___________ 
Name of Contractor………………………………………… 
 
Address:…………………………………………………….. 
 
(OFFICIAL SEAL OF THE CONTRACTOR) 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a statutory 
body constituted under Major Port Trust Act ,1963 under the rules there under and statutory modification 
thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called “EMPLOYER’’ 
which expression unless excluded by or repugnant to the context be deemed to include his successor/s in 
office) on the one part and ___________________________ ______________ (hereinafter called the 
“CONTRACTOR” which expression shall unless excluded by or repugnant to the context he deemed to 
include his heirs, executors, administrators, representative, successor in officer and permitted assigns) of 
the other part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following Documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 
ii.The Drawings. 
iii.The General Conditions Of Contract. 
iv.Special Conditions Of Contract (If any). 
v.The Conditions Of Tender. 
vi.The Specifications. 
vii.The Bill Of Quantities. 
viii.All correspondences by which the contract is added, amended, varied or modified in any way by 

mutual consent. 
3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 

mentioned the contractor hereby covenant with the Trustees to execute ,complete  and maintain the 
work in conformity in all respects with the provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution 

,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto as 
fixed (or have set their respective hands and seals) the day and year first above written. 
 have executed these presents on the day and year first above written. 
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The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash Security 
Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any nationalised 
Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by the Engineer/ Legal 
Adviser of the Trustees.  
 
 
 
 
Ref. ___________________           Bank Guarantee No. ________________________ 
                 Date ________________________ 
 
To  
The Board of Trustees for the Port of Kolkata, 
15, Strand Road 
Kolkata – 700 001 
 
 
Dear Sirs, 
 
In consideration of  the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the “ 
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 
successors administrators and assigns) having awarded to                                      
_____________________________, with registered office at _____________________                                    
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT  by issue of 
EMPLOYER’S  work order dated ______________ the same having been unequivocally accepted by the 
Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No __________________________ dated 
____________________ Valued at Rs                             _______________________________ for “                        
” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance 
of the entire Contract equivalent to Rs.                           ( rupees                                                  only)  
to the EMPLOYER.  
 
We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office 
at             (hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or 
meaning thereof, include its successors, administrators, executors and assigns) do hereby guarantee and 
undertake to pay the Employer on demand any and all monies payable by the Contractor to the extent of 
Rs. -(                   only)  as aforesaid at any time   upto                       without any demur, reservation, 
contest, recourse or protest an/or without any reference to the CONTRACTOR, Any such demand made by 
Employer on the Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER 
and CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The 
Bank undertakes not to revoke this guarantee during its currency without previous consent of employer and 
further agrees that the guarantee herein contained shall continue to be enforceable till the Employer 
discharges his guarantee. 
 
 
EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this 
guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. 
Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 
exercise of any powers vested in them or any right which they might have against Contractor, and to 
exercise the same at any time in any manner, and other to enforce or to forebear to enforce any covenants, 
contained or implied, in the CONTRACT between EMPLOYER  and CONTRACTOR or any other course of 
remedy or security available to EMPLOYER . The Bank shall not be released of its obligations under these 
presents by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them 
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or by reason or any other acts of omission or commission on the part of employer or any other indulgence 
shown by EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this 
provision, have the effect of reliving the bank.   
The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against the 
Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 
CONTRACTOR’S liabilities.   
 
Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs     
     (rupees                                      only) and it shall remain in force 
up to and including                                       and shall be extended from time to time for such period , on 
whose behalf this guarantee has been given. 
 
 
Dated, this ……………………………. day of ……………………………..2010  ……………………….. at 
………………………………………. 
 
 
 
WITNESSES 
 
 
----------------------------------------------                ---------------------------------------------------------- 
               (Signature)        (Signature) 
 
 
 
-----------------------------------------------             ----------------------------------------------------------- 
                    (Name)        (Name) 
 
 
 
--------------------------------------------           ---------------------------------------------------------------- 
(Official address)     (Designation with Bank Stamp) 
              + Attorney as per power of Attorney No. 
                     
 
                                                                                                          Dated ………………………. 
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Integrity Pact 

Between 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA (KoPT) hereinafter referred to as “The Principal/ 

Employer”. 
 

And 
 

………………………….. hereinafter  referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. 
The Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 
 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered 
into with a view to:- 
 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the 
desired said stores/ equipment at  a competitive price in conformity with the defined specifications/ scope 
of work by avoiding the high cost and the distortionary impact of corruption on such work /procurement/ 
disposal and Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any corrupt practice 
in order to secure the contract by providing assurance to them that their competitors will also abstain from 
bribing and other    corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in 
any form, by its officials by following transparent procedures.  
 
Section 1 – Commitments of the Principal/ Employer. 
 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  
        the following principles:  

a. No employee of the Principal, personally or THOROUGH family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will, in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential/  additional information THOROUGH which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract 
execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 
(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence 

under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive 
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions. 
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Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 
(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation  in the tender process and 
during the contract execution. 

a.  The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer, promise or 
give to any of the Principal’s employees involved in the tender process or the execution of the contract 
or to any third person any material or other benefit which he/she is not legally entitled to, in order to 
obtain in exchange any advantage of any kind whatsoever during the tender process or during the 
execution of the contract. 

 
b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contract, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process. 

 
c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass 
on to others, any information or Document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, including information contained 
or transmitted electronically. 

 
d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall 
furnish the name and address of the foreign principles, if any. Further details as mentioned in the 
“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). 
Further, as mentioned in the Guidelines, all the payments made to the Indian agent/representative 
have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is 
annexed and marked as Annex-A. 

 
e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, 

is committed to or intends to make to agents, brokers or any other intermediaries in connection with 
the award of the contract. 

 
(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be 

an accessory to such offences. 
 
Section-3-Disqualification from tender process and exclusion from future contracts 
 
If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression THOROUGH 
a violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, 
the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as 
considered appropriate.  
 
Section 4-Compensation for damages 
 
(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit/Bid Security. 

 



87 
 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 
from the Contractor liquidated damages of the contract value or the amount equivalent to Performance 
Bank Guarantee. 

 Section 5-Previous transgression 
 
(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of 

signing the Integrity pact with any other Company in any country conforming to the anti corruption 
approach or with any other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. 
Departments of India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process 

or action can be taken as considered appropriate. 
 
Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 
 
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions. 
 
Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 
 
The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow 
in accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 
Section 8 – Role of Independent External Monitor(IEM): 
 
(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent 
the parties comply with the obligations under this pact.  
(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform 
their functions neutrally and independently. 
(c) Both the parties accept that the Monitors have the right to access all the Documents relating to the 
contract.  
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the 
authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  
(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all 
contract Documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The 
BIDDER/ CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his contract Documentation, if any. The same is applicable to sub-
contractors. The Monitor shall be under contractual obligation to treat the information and Documents of 
the Bidder/Contractor/ Sub-contractor(s) with confidentiality.   
 
(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the 
parties related to the contract provided such meetings could have an impact on the contractual relations 
between the Principal and the Contractor. The parties offer to the Monitor, the option to participate in such 
meetings.  
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(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief 
Vigilance Officer of SYAMA PRASAD MOOKERJEE PORT, KOLKATA within 8 to 10 weeks from the date of 
reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, 
submit proposals for correcting problematic situation. BIDDER/ CONTRACTOR can approach the 
Independent External Monitor (s) appointed for the purposes of this Pact.  
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or to take corrective action, or to 
take other relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond 
this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action.  
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant 
IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to proceed 
against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner, Government of India.  
 (j) The word ‘Monitor’ would include both singular and plural.  
 
 
Section 9 – Facilitation of Investigation: 
 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the Documents including the Books of 
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary 
information and Documents in English and shall extend all possible help for the purpose of such 
examination.  
 
Section 10 – Pact Duration: 
 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete 
execution of the contract including warranty period whichever is later. In case bidder/contractor is 
unsuccessful this Integrity Pact shall expire after 6 months from the date of signing of the contract.  
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 
Section 11 – Other Provisions: 
 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office 

of the Principal in Kolkata. 
(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 
(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 
 
(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their original 
intentions.  

                                                                                                                                         
_________________________________              ___________________________________ 
 
(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 
 
              (Office Seal)      (Office Seal) 
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Place : 
 
Date  : 
 
 
Witness 1: 
 
(Name & Address) ………………………………….. 
 
                              …………………………………… 
 
                              …………………………………… 
 
 
Witness 2: 
 
(Name & Address) ………………………………………… 
 
                              …………………………………………. 
                             …………………………………………. 

 
 
 
 
 

ANNEXURE-A 
 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 
1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 

agent who is not registered with KoPT shall apply for registration in the prescribed Application-
Form.  

 
1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 

Public)/Original certificate of the principal confirming the agency agreement and giving the status 
being enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid by 
the principal to the agent before the placement of order by KoPT.  

 
1.3 Wherever the Indian representatives have communicated on behalf of their principals and the 

foreign parties have stated that they are not paying any commission to the Indian agents, and the 
Indian representative is working on the basis of salary or as retainer, a written declaration to this 
effect should be submitted by the party (i.e. Principal) before finalizing the order.  

 
2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  
 
2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 
2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization 

and authority given to commit the Principals. In case the agent/representative be a foreign 
Company, it is to be conformed whether it is real substantial Company and details of the same shall 
be furnished.  

 
2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

representatives in India.  
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2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by KoPT in Indian Rupees only.  

 
2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 
2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, 

i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or 
THOROUGH the agents /representatives. 

 
2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 

himself.  
 
2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 

reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian 
Rupees.  

 
2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment 

of the commission/remuneration, if any payable to the agents/representatives in India in Indian 
Rupees on expiry of 90 days after the discharge of the obligations under the contract.  

 
2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render 

the concerned tender liable for rejection or in the event of a contract materializing, the same liable 
to termination by KoPT. Besides this there would be a penalty of banning business dealings with 
KoPT or damage or payment of a named sum.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


