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SYAMA PRASAD MOOKERJE PORT, KOLKATA 
᭫यामा ᮧसाद मुखजᱮ पोटᭅ, कोलकाता 

                           (Erstwhile KOLKATA PORT TRUST) 
(AN AUTONOMOUS BODY UNDER THE MINISTRY OF PORTS, SHIPING AND WATERWAYS, 

GOVERNMENT OF INDIA) 
KOLKATA DOCK SYSTEM 

 

"पयाᭅवरण के तहत केडीएस, एसएमपीके के िविभ᳖ ᭭थानᲂ पर पूरे वषᭅ के दौरान जल िनकासी नेटवकᭅ को 

बनाए रखने के िलए आउटफॉल सिहत खलुी सतह कᳱ नािलयᲂ, ढकᳱ ᱟई नािलयᲂ, बॉ᭍स और पाइप पुिलया, 

गलीिपट आᳰद के िलए गंदगी, कᳱचड़ और संब᳍ जमा सामᮕी कᳱ आविधक सफाई के िलए िनिवदा कायᭅ 

आदशे दनेे कᳱ ितिथ स े02(दो) वषᭅ कᳱ अविध के िलए धारा (भाग-I)। 
 

TENDER FOR “Periodical cleaning of muck , slush  and allied deposited materials for 
open surface drains, covered drains , box and pipe culverts , gullypits etc. including 

the outfalls for maintaining the drainage network  all through the year at different 
locations of KDS , SMPK under Environment Section for a period of 02(two) year from 

the  date of placement of work order (Part-I). ” 
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Civil Engineering Department 

िसिवल इंजीिनयᳳरग िवभाग 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

᭫यामा ᮧसाद मुखजᱮ पोटᭅ, कोलकाता 
 

 
 
 

TENDER NO.: SMPK/KDS/CIV /T/2693/52 DT. 26.08.2022 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA  

                                                                  ᭫यामा ᮧसाद मुखजᱮ पोटᭅ, कोलकाता 
                                                (Formerly KOLKATA PORT TRUST) 

Civil Engineering Department 
 

1.0 NOTICE INVITING TENDER 

NIT NO.: SMPK/KDS/CIV /T/2693/52 DT. 26.08.2022 
 

E-Tender is invited from reliable, bonafide & experienced agency with required experience 
as per Prequalification criteria stipulated in Tender Document for “Periodical cleaning of 
muck , slush  and allied deposited materials for open surface drains, covered drains , box 
and pipe culverts , gullypits etc. including the outfalls for maintaining the drainage network  
all through the year at different locations of KDS , SMPK under Environment Section for a 
period of 02(two) year from the  date of placement of work order (Part-I).”as per Bill of 
Quantities the Bid Document may be seen from the https://kopt.enivida.in. Corrigenda or 
clarifications, if any, shall be hosted on the above- mentioned website only. The tender is 
also published on SMPK website (www.smportkolkata.shipping.gov.in). 

 
SCHEDULE OF TENDER (SOT) 

 
a.TENDER NO. 

  िनिवदा सं᭎या 
SMPK/KDS/CIV /T/2693/52 DT. 26.08.2022 

 
 

b. MODE OF TENDER 

      िनिवदा का तरीका 
 

e-Procurement System 
(Online one part Techno-Commercial Bid and 
Price Bid through Enivida Portal 
https://kopt.enivida.in/) The intending 
bidders are required to submit their offers 
electronically through e-tendering portal. 
No physical tender is acceptable by SYAMA 
PRASAD MOOKERJEE PORT, KOLKATA. 

c. i) Estimated Cost 0f the Work 

   अनुमािनत लागत 0f कायᭅ 
 

 
 

ii) Earnest Money Deposit 

   बयाना रािश 
 

   Rs. 99,86,372.00 
(Rupees ninety nine lakh eighty six 
thousand three   hundred  seventy two 
only ) 

 
Rs. 1,99,730/- (Rupees one lakh ninety 
nine thousand seven hundred thirty 
only)  payable through DD / RTGS / 
NEFT / Bank Transfer etc.,) to be 
transferred on 
A/C: Syama Prasad Mookerjee Port, Kolkata 
A/c No: 067502000000491 
IFSC: IOBA0000675 
Bank Name: Indian Overseas Bank 
Branch Name: STRAND ROAD Branch 
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iii) Tender Document fee (Non- 
refundable) 

   िनिवदा द᭭तावेज श᭨ुक (अᮧितदेय) 
 

 
The intending bidders should submit the tender 
cost of Rs.1770/-(Rupees one thousand seven 
hundred and seventy only) including @18% 
GST) to KoPT through DD/Banker’s Cheque in 
favour of Syama Prasad Mookerjee Port, 
Kolkata on any scheduled/NationalisedBank 
payable at Kolkata 
otherwise their offer will be summarily rejected. 
Asper cl. 2, page no.12 
payable through DD / RTGS / NEFT / 
Bank Transfer etc.,) to be transferred 
on 

A/C: Syama Prasad Mookerjee Port, Kolkata 
A/c No: 067502000000491 
IFSC: IOBA0000675 
Bank Name: Indian Overseas Bank 
Branch Name: STRAND ROAD Branch 

iv) Railtel Tender Processing Fee (Non-
refundable) Mode ofPayment: - E-
payment Only through 
Debit/Credit Card or Net Banking. 

     रेलटेल टᱶडर ᮧोसᳲेसग श᭨ुक(नॉन ᳯरफंडेबल) 

     भुगतान का ᮧकार:- ई-पेमᱶट केवल के मा᭟यम स े

     डेिबट/ᮓेिडट काडᭅ या नेट बᱹ᳴कग। 

 

TPF- 0.1% of estimate cost (Minimum 
750/- Maximum7500/-+GST 
Registration Charges Rs.2000/- 
+Applicable GST Per Year 

d. Date of NIT available to parties to download 

 पा᳷टयᲂ को डाउनलोड करन ेके िलए उपल᭣ध एनआईटी 
कᳱ ितिथ 

 

29.08.2022 to 20.09.2022(up to 14:00 hrs.) 

e. Pre – Bid Meeting Date & Time 

  ᮧी-िबड मीᳳटग कᳱ तारीख और समय 

No Pre-Bid Meeting. 

f. Last date of submission of EMD & 
Tender Document fee at Syama Prasad 
Mookerjee Port, Kolkata 

᭫यामा ᮧसाद मुखजᱮ पोटᭅ, कोलकाता मᱶ ईएमडी और 

िनिवदा द᭭तावजे श᭨ुक जमा करने कᳱ अंितम ितिथ 
 

23.09.2022(up to 12:00 hrs.) 

g. Date of Starting of e-Tender for 
submission of online Techno-Commercial 
Bid  and Price Bid at Enivida Portal 

  के िलए ई-िनिवदा शᱨु होने कᳱ ितिथ 

Enivida पोटᭅल पर ऑनलाइन टेᲣो-कमᳶशयल िबड और 

ᮧाइस िबड जमा करना 
 

29.08.2022(From 14:00 hrs. onwards) 
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h.Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
PriceBid. 

  तकनीकᳱ-वािणि᭔यक बोली और म᭨ूय बोली जमा  करन े

के िलए ऑनलाइन ई-िनिवदा बंद करने कᳱ ितिथ 
 

20.09.2022(Up to 15:00 hrs.) 

i.Date & time of opening of Techno-Commercial 
Bid and Price Bid. 

तकनीकᳱ-वािणि᭔यक बोली और म᭨ूय बोली खोलन ेकᳱ 

ितिथ और समय। 
 

21.09.2022(After 15:00   hrs) (Both the Techno 
Commercial Part & Financial Part will be 
opened on the same date)  

                          
  Note: In the event of any unforeseen closure of work / holiday on any of the above days, 
the same will be opened / held on the next working day without any further notice. 

List of Annexures 
Important Instructions for E- procurement : - Annexure - 
A Commercial Terms & Conditions : - Annexure - 
B 
Techno Commercial Bid : - Annexure - 
C List of Scanned Documents required to be uploaded: - 
Annexure – D (Document consisting Annexure A to Annexure D 
To be treated as Techno Commercial Part) 
Price Bid (Financial Part) : - Annexure – 
E (Both the Techno Commercial Part & 
Financial Part will be uploaded separately 
& will be available both in the SMPK 
website & Enivida Portal) 
General Conditions of Contract : - Annexure – F 

 
Chief Engineer 

                  Civil Engineering Department  
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

Tender Inviting Authority 
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ANNEXURE-A 
 

 Important Instructions for e-Tender 
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 
version 8 or above, and Java 8 Update 151 or 161. 
Further, bidders are requested to go through the following information and instructions 
available on the Enivida Portal https://kopt.enivida.in before responding to this e-tender: 
 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 
Contact Persons (Syama Prasad Mookerjee Port, Kolkata): 

 

                                      1. P.Dutta, Superintending Engineer (Contract)() 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    2. S.Das ,Engineer(c) M.N.-9830621827 

 
Phone no.: 9674720078 ,03371012486, 

03371012398 
E-mail IDs : - p.dutta@kolkataporttrust.gov.in 

cecontract@kolkataporttrust.gov.in 
 

Contact persons (Enivida Portal): 
 

Phone No.7278929467/8448288981 
 

E-Mail IDs: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com 
 

 
1 

 
All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof. 

 
4 

Any order resulting from this tender shall be governed by the terms and conditions 
mentioned therein. 

5 No deviation to the technical and commercial terms & conditions are allowed. 

 
6 

The bidders must upload all the documents required as per terms of tender.   Any 
other document uploaded which is not required as per the terms of the tender shall 
not be considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum 
and Addenda, if any downloaded from under the instant e-tender and no other source, 
and will comply to the said document, GCC, Corrigendum and Addendum. 
A declaration in this regard is to be made by the bidder. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in 
the NIT. Bidders can witness electronic opening of Bid. 
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in 
the Enivida Portal. 
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Annexure –B 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

Office of the Chief Engineer, 
Head Office Building, 15, Strand Road, 

Kolkata 700 001. 
Tele – 033 2230-3451 Extension: 398,399,400 

Fax - (033) 2230-0413 
E-mail id: p.dutta@kolkataporttrust.gov.in & 

ce@kolkataporttrust.gov.in 
3.0 Commercial Terms & Conditions 

 
SL. NO. TERMS 

1 Mere participation in e-tender will not mean that a particular bidder will be automatically 
considered qualified and their bids will be entertained. Such qualification will be reviewed atthe 
time of techno-commercial evaluation of bids also. 

2 Copy of valid NSIC Certificate or MSME Certificate under MSME has to be submitted alongwith 
the bid. 

3 EARNEST MONEY:. As Per NIT 
 

4 E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in 
case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) or MSME for items for which the tender is invited. 

5 SCOPE OF WORK: As per E-Tender Document 
 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions 
of Contract, Specifications, Bill of Quantities and other documents forming partof this Contract 
wherever the Contract so requires. 

7 The several documents forming the Contract shall be taken, as mutually explanatory to one 
another and in case of any discrepancies; the Bill of Quantities shall prevail over the 
Specifications and the Terms and Conditions over the General Conditions of Contract of SMP, 
Kolkata. In case of any dispute, question or difference either during the execution of the 
Contract or any other time as to any matter or thing connected with or arising out of this 
Contract, the decision of the Chief Engineer, SYAMA PRASAD MOOKERJEE PORT, KOLKATA, 
thereon shall be final and binding upon all parties. 

 
 

8 
 
 
 
 
 

9 

The Contract will include the Client’s Bid Documents with the General Conditions of Contractand 
the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any. 
Trustees’ General Conditions of contract is the integral part of the tender / contract. The above-
mentioned General Conditions of Contract may be inspected at the office of the undersigned on 
any working day before quoting for the Tender. 

 
The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a 
tender in full or in part and / or reject a tender in full or in part without assigning any reason 
thereof. 

10 The contract shall be governed by all relevant Indian Acts applicable only within the 
 jurisdiction of the High Court at Calcutta. 
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11 Intending bidders must take into account any cost or expense incurred by them in connection 
with the preparation and submission of their bids or for any other expenses incurred in 
connection with such bidding. 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get 
himself thoroughly familiarized with the site conditions, existing road facilities for carrying 
materials etc. before submission of the e-tender. He may contact the Chief 
Engineer/Superintending Engineer (ENV) or his authorized representative at his office at 
51, C.G.R. Road, Kolkata 700043 in this regard. Non-compliance of the same will in no way 
relieve the successful bidder of any of his obligations in performing the work in accordance 
with this Bid Document within the quoted price. 

13 VALIDITY: - 
The tender shall remain open for acceptance for a period of 4 months from the date of 
opening of techno-commercial bid. 

 
If before expiry of this validity period, the Bidder amends his quoted rates or tender, making 
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority. 

14 NON- RESPONSIVE BIDDER: - 
 

The offer/tender shall be treated as non-responsive, if it: 
(i) is not accompanied by requisite Earnest Money /valid NSIC Registration 

Certificate /MSME Registration Certificate. 
(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate. 
(iii) validity of the offer is less than tender stipulation, 
(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
(v) The bidder submits conditional offer / impose own terms and conditions / does 

not accept tender conditions completely/offer or tender if submitted with any 
deviation from the tender terms & conditions. 
In addition to above, a bidder may be disqualified if – 

 
a) The bidder provides misleading or false information in the statements and 

documents submitted. 
b) Record of unsatisfactory performance during the last seven years, such as 

abandoning of work or rescinding of contract for which the reasons are attributable 
to the non-performance of the contractor or inordinate delays in completion or 
financial bankruptcy etc. 

 
The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and 
binding on the Bidder. 
Offer / tender is submitted with any deviation from the tender terms & conditions. 

15 EARNEST MONEY AND SECURITY DEPOSIT: - : As per tender Document 
16.  PERFORMANCE GUARANTEE:- Not Applicable 
 
 

17 In the event of the successful bidder fails to execute the order within the stipulated 
 delivery period without sufficient reasons acceptable to the Trustees, the Security Deposit 
 may be forfeited and the order be cancelled at the option of the Trustees’ apart from other 
 actions. 

18 PRICES: -  As per BOQ given in the tender document. 
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19 The bidder shall quote his price as per the Bill of Quantities in the Price bid 

20 Orders may be placed in full/part to the lowest bidder. 

21 Price(s) to be quoted should remain firm over the contract period. 

22 The prices quoted shall be including all statutory levies excluding GST, which shall be paid 
 extra. 

23 EVALUATION CRITERIA: As per relevant clause of Tender document. 

 
 

24 PAYMENT: - As per Tender document. 

25 LOCATION: As per Tender document. 

26 TIME OF COMPLETION: As per Tender document. 

27 Work is to be carried out as per terms & condition of the contract document. 
 
28 JURISDICTION OF COURT: - 

 The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of 
Kolkata. 

29 PERSONAL PROTECTIVE EQUIPMENT (PPE): - 
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. 
at the time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be 
referred to. 

30 Compensation (Liquidated Damages) against failure to complete the work within the 
stipulated time as per tender condition. 

31 PRICE ADJUSTMENT CLAUSE: As per Tender document. 

32 TECHNICAL CAPACITY: As stipulated in Tender document. 

33 FINANCIAL CAPACITY: As stipulated in Tender document. 
 

DOCK PERMITS: As per tender document. 34. 

 35. The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any 
Scheduled/ Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money 
/Security Deposit beyond Rupees 10 (Ten) lakhs. 

 
Besides the above conditions all other conditions as stated in 

the NIT, BOQ, Special Conditions of Contract, Instruction to 
the tenderers, G.C.C. shall have to be agreed by the Bidders. 

 

********************************************************************************** 
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Annexure –C 

Syama Prasad Mookerjee Port, Kolkata 
CIVIL ENGINEERING DEPARTMENT 
15, स्ट◌्र ◌̀ै◌ै˙ड र◌ै ड, क लक◌ैTत◌ैT -700001         

15, Strand Road, Kolkata – 700001 
 

NIT No.: SMPK/KDS/CIV /T/2693/52 DT. 26.08.2022 
 

NOTE: Last Date of Download of tender documents : 20.09.2022(up to 14.00 hours) 
 

Tender is due for submission by 15.00 Hrs. On 20.09.2022 
Tender is due to open after 15.00 Hrs. On 2 1.09.2022 

 
 
 

Techno Commercial Bid 
 

****************************************************************************************** 
 

"पयाᭅवरण के तहत केडीएस, एसएमपीके के िविभ᳖ ᭭थानᲂ पर पूरे वषᭅ के दौरान जल िनकासी नेटवकᭅ  को बनाए रखने के 

िलए आउटफॉल सिहत खलुी सतह कᳱ नािलयᲂ, ढकᳱ ᱟई नािलयᲂ, बॉ᭍स और पाइप पिुलया, गलीिपट आᳰद के िलए गंदगी, 

कᳱचड़ और संब᳍ जमा सामᮕी कᳱ आविधक सफाई के िलए िनिवदा कायᭅ आदशे दनेे कᳱ ितिथ से 02(दो) वषᭅ कᳱ अविध के 

िलए धारा (भाग-I)। 
 

TENDER FOR “Periodical cleaning of muck , slush  and allied deposited materials for 
open surface drains, covered drains , box and pipe culverts , gullypits etc. including 

the outfalls for maintaining the drainage network  all through the year at different 
locations of KDS , SMPK under Environment Section for a period of 02(two) year from 

the  date of placement of work order (Part-I). ” 
. 

****************************************************************************************** 
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SHORT TENDER NOTICE 
 

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per 
Pre-Qualification Criteria stipulated in Tender Document for the following work at Syama Prasad 
Mookerjee Port, Kolkata. 

 
Name of work 

  कायᭅ का नाम 
 

: Periodical cleaning of muck , slush  and allied deposited materials 
for open surface drains, covered drains , box and pipe culverts , 
gullypits etc. including the outfalls for maintaining the drainage 
network  all through the year at different locations of KDS , SMPK 
under Environment Section for a period of 02(two) year from the  
date of placement of work order (Part-I)...” 
.        

  
NIT No 

 एनआईटी नबंर 
 

: SMPK/KDS/CIV /T/2693/52 DT. 
26.08.2022 

 
 

  
Estimated Cost 

 अनुमािनत लागत 
 

:    Rs. 99,86,372.00 
(Rupees ninety nine lakh eighty six thousand three   
hundred  seventy two only ) 
 

  
Period of Execution 

िन᭬पादन कᳱ अविध 
 

: 24(Twenty four) Months. 

  
EMD (Earnest Money 
Deposit)/ Bid Security 

ईएमडी (बयाना रािश जमा)/बोली 

सुरᭃा 
 

: Rs. 1,99,730/- (Rupees one lakh ninety nine thousand 
seven hundred thirty only)   

payable through DD / RTGS / NEFT / Bank Transfer 
etc.,) to be transferred on    A/C: Syama Prasad 
Mookerjee Port, Kolkata 
 

  
Period of Download 
of E-Tender 
(Both Days Inclusive) 

ई-िनिवदा के डाउनलोड कᳱ अविध 

(दोनᲂ ᳰदन सि᭥मिलत) 
 

: 29.08.2022to 20.09.2022(UPTO 14:00 hrs.) 
(Bid document will be available on website 
https://kopt.enivida.in). 
Bidders will have to participate in bidding process through 
website https://kopt.enivida.in/) only. 

  
Date and Time for pre-
bid meeting & site visit 

ᮧी-िबड मीᳳटग और साइट िविज़ट के 

िलए ᳰदनांक और समय 

: No Pre-Bid Meeting 
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Last date of submission of 
e- tender and opening of 
the tender 

ई-िनिवदा जमा करन ेऔर िनिवदा 

खोलने कᳱ अंितम ितिथ 
 

: Submission on 20.09.2022 Up to 15:00 hrs. 
Opening on 21.09.2022 after 15:00 hrs. (Both the 
Techno Commercial Part & Financial Part will be 
opened on the same date) 

  
Cost of Tender 
Document (Non-
refundable) 

िनिवदा द᭭तावजे कᳱ लागत 

(अᮧितदेय) 
 

: Rs.1770/-(Rupees one thousand 
seven hundred and seventy only) 
including @18% GST) payable 
through DD / RTGS / NEFT / Bank 
Transfer etc.,) to be transferred on 
A/C: Syama Prasad Mookerjee Port, Kolkata 
 

             
  

Contact Person. 

संपकᭅ  ᳞िᲦ। 
 

: P . D u t t a ,  Superintending Engineer, Contract Division 
S.Das, Engineer, Contract   
 
(Contract) 96747 20078,03371012486, 
03371012366 
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4.0: INSTRUCTIONS TO BIDDER 
 

E-TENDER FOR “Periodical cleaning of muck , slush  and allied deposited materials for open 
surface drains, covered drains , box and pipe culverts , gullypits etc. including the outfalls for 
maintaining the drainage network  all through the year at different locations of KDS , SMPK 
under Environment Section for a period of 02(two) year from the  date of placement of work 
order (Part-I).” 

 
NIT NO: SMPK/KDS/CIV /T/2693/52 DT. 26.08.2022 

 
1.0 GENERAL 

The work as described in the tender shall be executed in Kolkata and in accordance with the 
attached General Conditions of Contract, Special Conditions of Contract, Particular Specifications, 
and Drawings (if any) & detailed Bill of Quantities. Location Plan of the place of work might be 
inspected at the office of the Superintending Engineer (Environment)on any working day before 
quoting for the tender. 

2.0  Cost of tender paper and EMD are to be physically deposited at the office of Chief Engineer at 
15, Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s 
Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalised Bank, in favour of Syama 
Prasad Mookerjee Port, Kolkata, payable at Kolkata, within 3 working days after opening of tender. 

 
 a) Details of cost of e-tender paper remitted should be entered by the 
participating vendor/contractor in the space provided in the e-tender as indicated 
hereunder: 
a) Name of remitting vendor/contractor : 
b) Tender No. : 
c) Amount remitted : 
d) Date of remittance : 
e) Bank Draft / Cheque No. : 
  b) Details of Earnest money remitted should be entered by the participating 

vendor/contractor in the space provided in the e-tender as indicated hereunder: 
a) Name of remitting vendor/contractor : 
b) Tender No. : 
c) Amount remitted : 
d) Date of remittance : 
e) Bank Draft / Cheque No. 

Tender submitted without requisite cost of tender paper will be liable for rejection. 
 

 3. MODE OF SUBMISSION OF BID: 

 All bidders must submit their offers through e- tendering in accordance with the terms and 
conditions set out in the bid documents and no deviation will be accepted. 

 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure 
D):- 

i) GST registration certificate. 

ii) a) Valid Trade License (Valid for current period & also for type of work). 
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iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan If this is not 

applicable, the bidder must submit a declaration in this regard. 

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration 

Certificate. 

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI 
Registration Certificate. 
vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 
vii) Credentials in the form of copies of Letters of Award of Works along with 
corresponding/successful Completion Certificates from owners to justify that the intending 
bidder satisfies the earlier mentioned pre-qualification criteria. 

 
viii) Last three years balance sheet and profit & loss account in support of Annual Financial 
turnover (i.e. 2018 –19,2019-20 and 2020-21). The same should be audited as per relevant 
norms wherever required along with UDIN of the Auditor. 

 
ix) PAN Card 

x) Bank Draft/ Pay order / Bank Transfer Details etc. regarding Cost of EMD and cost of 
Tender   documents/valid NSIC certificate/MSME Certificate .  

xi) A list of technically qualified and skilled persons would be engaged to supervise and 
execute the work. 

 

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by 
any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter 
head of the Firm). 

 
xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding 
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may 
be) is/are not associated with any other firm bidding for the same work (to be mentioned in 
the letter head of the Firm). 

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Schedule –T’ in Part-I of the 
tender document. 

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (ANNEXURE –D- 
1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda & 
corrigendum in the letter head of the Firm. 

 

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) 
shall be duly signed and stamped by the Bidder. 
N. B.-1 The bidder will have to produce the original documents or any additional 
documents, if asked for, to satisfy the Authorities for clarification of his documents or 
credibility. 

 
N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, statements 
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and attachments submitted in proof of the qualification  requirements and their EMD will be 
Forfeited for such action. 

 
 All the bidders should submit the e-tender in accordance with the Mode of submission 
of Bid as afore-said. 

 
 4. SECURITY DEPOSIT: - 

 For the successful Bidder, the Security Deposit will be recovered from the 
contractors each and every On-Account Bill [including the final bill, if necessary] at the 
percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General Conditions 
of Contract. 
 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 
55..00 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract. 

 
Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated 

Damage/Termination of Contract. 
 

6.0 REFUND OF EARNEST MONEY: - The Earnest Money received, will be refunded or released as the case 
may be to the unsuccessful Bidders without any interest after opening of Price bid (Part – II) of the manual 
tender document. 

 
7.0 VALIDITY OF OFFER: - 

 
The e-tender shall remain valid for a period of 4 (four) months from the date of opening the 
same. If before expiry of this validity period, the Bidder amends his quoted rates or tender, 
making them unacceptable to the Trustees and / or withdraws his e-tender, the Earnest 
Money deposited shall be liable to forfeiture at the option of the Trustees/ Sanctioning 
Authority/Engineer. 

 
 8.0 DETAILED SCRUTINY OF E-TENDERERS: 

 
 During the course of examination of Part-I of the bid, the bidders, if asked for, shall 
furnish any or additional document(s) for the purpose of evaluation of his / their bids. 
9.0   During Techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered 
non-responsive in case it: - 

(i) is not accompanied by requisite Earnest Money /valid NSIC Registration Certificate 
/MSME Registration Certificate. 
(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME 

Registration Certificate. 
(iii) validity of the offer is less than tender stipulation, 
(iv) does not meet the Qualification Criteria as stipulated in the NIT. 
(v) The bidder submits conditional offer / impose own terms and conditions / 

does not accept tender conditions completely/offer or tender if submitted with any 
deviation from the tender terms & conditions. 

 
 a) The bidder provides misleading or false information in the statements and 
documents submitted. 

 
b) Record of unsatisfactory performance during the last seven years, such as abandoning 
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of work or rescinding of contract for which the reasons are attributable to the non- 
performance of the contractor or inordinate delays in completion or financial bankruptcy etc. 

 
The decision of Syama Prasad Mookerjee   port, Kolkata in this regard shall be final and binding 
On the Bidder. 

 
10. An amount of Cess calculated at the rate of 1% of the billed amount shall be 
progressively recovered from each running bill as well as from the final bill of the contractor 
for onward transmission of the same by the appropriate authority statutory deductions will 
also be made as applicable at the time of payment. 

 
11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME: - 

 
 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration 
scheme) or MSME are exempted from depositing Cost of Tender Document. 
 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in 
the tender, for the items they are not registered with NSIC OR MSME , then they will have to 
deposit cost of Tender Document, as per NIT. Otherwise their offer will not be considered. 
 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid. 

 
 12.0  EVALUATION CRITERIA: - 

 During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following 
e-tender stipulations & specifications, the overall lowest offer received shall be considered for 
acceptance by the Trustees. 

 13.0  ACCEPTANCE OF TENDER: - 
 

 Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) 
without assigning any reason thereof and also reserve the right to accept the tender in part or as a 
whole. 
 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly 
prohibited and any Tenderer who resorts to this will render his tender liable to rejection. 

 
 The successful Tenderer will be notified in writing of the acceptance of his tender. The 
“Tenderer” then becomes the “Contractor” and he shall forthwith take steps to execute the 
Contract Agreement within six weeks of issue of Letter Of acceptance and fulfil all his obligations 
as required by the Contract. 

 
14.0 MISCELLANEOUS: 
i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender 
documents. Any deviation from the tender documents and / or any incomplete tender shall not be 
considered. 

 
ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on 
his own terms and conditions, such E-Tenderers are liable to rejection at the option of the 
Trustees without further reference to the bidder. 

 
All materials shall have to be procured by the successful Bidder and shall be of the best and approved 
quality conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all 
labour, tools and plants as stipulated in the Special Conditions of Contract, 
iii) required for efficient execution of the work. 

 
iv) All measuring units are in Metric System and rates and sums in the tender are in Indian  

currency. The language used throughout shall be in English. 
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                                v) The Tender Documents with all the enclo1su5res, appendices, Abstract Form of Tender and Form 

of Tender shall be required to be complete, duly filled in and signed and uploaded. 
 

vi)Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of 
Earnest Money up to the prescribed limit. They are to upload the scan copy of the original T.R. 
issued to them by SMPK during registration to SMPK relating to Permanent Security Deposit. 

 

vii) The Bidder shall give a declaration about the names of their relations employed in Syama 
Prasad Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if 
their relatives are working in SMPK, but such a declaration is necessary in the interest of 
Trustees against any possible lapses. 
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5.0: SPECIAL CONDITIONS OF CONTRACT 
 

E-TENDER FOR “Periodical cleaning of muck , slush  and allied deposited materials for open 
surface drains, covered drains , box and pipe culverts , gullypits etc. including the outfalls for 
maintaining the drainage network  all through the year at different locations of KDS , SMPK 
under Environment Section for a period of 02(two) year from the  date of placement of work 
order (Part-I).” 

 
1. GENERAL: 
These provisions though given in a separate section are part of the tender documents which must 
be read as a whole, the various sections being complementary to one another and are to be taken 
as mutually explanatory. These provisions shall be read in conjunction with the other parts of the 
tender documents viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions 
to Bidder, Particular Specifications, Drawings, Bill of Quantities and other documents forming part 
of the Contract. In case of any discrepancy or ambiguity in the documents, the order of 
precedence of the documents as stated below will apply. In particular, these provisions will over 
ride those in the General Conditions provided there is discrepancy between them. 

 
2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 

 
If the stipulations in the various tender documents be found to be at variance in any respect, one 
will override others (but only to the extent these are at variance) in the order of precedence as 
given in the list below, i.e. any particular item in the list will take precedence over all those placed 
lower down in the list. 
(a) Order letter. 
(b) Bill of Quantities. 
(c) Drawings. 
(d) Particular Specifications of work. 
(e) Special Conditions of Contract. 
(f) General Conditions of Contract. 

 
In case of any dispute, question or difference either during the execution of the work or any other 
time as to any matter or thing connected with or arising out of this Contract, the decision of the 
Chief Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all 
parties. 
The execution of work shall conform minutely to the approved & assigned drawings & 
specification & any other details drawings which shall be provided /duly approved by the Engineer 
during the progress of the work as to such other drawings those have formed part of the contract 
documents. 

 
3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 

 

i)  The intending bidder must have successfully completed “General Civil Engineering 
including Cleaning  Drainage/Swerage  System using mechanical/ manual means “ 
during the last 7(seven) years ending last day of month previous to one in which 
applications are invited and the experience should be either of the following: 
The Tenderer shall have to furnish documents (certified copy), viz. order letter and proof 
of execution(Completion) to establish his credentials. 
(i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to 
tender. 
Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put 
to tender. 
Or (iii) 01 (One) completed work costing not less than 80 % of the estimated amount put to 

tender. 
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ii) The Average Annual Financial Turnover of the bidding firm during the last three years, 
ending on 31-03-2021, should be at least 30% of the estimated amount put to tender. 
The same should be audited as per relevant norms wherever required along with UDIN of 
the Auditor 

 
4. SCOPE OF WORK: 

     After award of the work, the successful bidder (i.e the contractor) shall authorize and engage on 

person solely for planning and execution of the work for the subject work keeping continuous contact 

and co-ordination with the executing section. The concerned person must have a smart mobile phone 

with working whatsapp number available round the clock .  A system of sending monthly report should 

be made by the contractor where the quantity of work executed during month in terms of BOQ should 

be mentioned. Photographs should also be attached with such monthly reports and such report should 

come in email. 

(i) The work comprises of desilting and cleaning of the drains/ cross-drains, culverts (cast in 

situ or with removable slabs) to remove muck, slush and allied deposited materials by using 

mechanical and / or manual means, before, during or after monsoon so as to keep the 

drainage channels unobstructed for discharge of surface runoff for keeping the adjacent roads 

free from accumulation / stagnation of water.  

(ii) Cleaning of drains , sewers , manholes , gully pits etc. by deploying excavator with variable cutter 

sizes, cesspool emptier machine, power  bucket machine, Suction cum jetting machine , rodding 

machine etc. may have to be done to ensure execution of work in a short time , as directed by the 

officers executing the work. 

(iii) Cutting / cleaning / removing jungles including uprooting/ removing rank vegetation, cutting grass, 

bush, cutting / removing small plant saplings or branches of trees etc, which is required to be done in 

connection with drain cleaning of the related area. 

(iv) Surface dressing of the ground in any kind of soil to maintain gradient / fall / slope from catchment 

area to the nearby surface drain.  

(v) If required, work may have to be carried out during monsoon making additional provisions of 

works, if necessary. Payment for additional works shall be made if the same is not a component of the 

original BOQ. 

(vi) Adequate care should be taken at the time of cleaning the drain or removal of silts.  The workmen 

engaged by the successful tenderer should be careful enough so that the spoil should not cause any 

nuisance/ spillage/ environmental hazards to the public localities/ areas. Safety of workers engaged in 

the work shall be always maintained. Removal of silt, slush, musk or any other foul materials shall be 

removed from the conduit by means of buckets, pans etc. manually or by mechanical devices. Before 

taking up of such sewer cleansing work, several consecutive manholes are to be opened and sufficient 

air has to be blown through the sewer by means of air blower or any other device in order to remove 

inflammable, foul or asphyxiating gases from within the sewer for avoiding any accident. The silt from 

inside of such sewers are to be escaped out along the length of the conduit and removed by buckets, 

manually or by mechanical device and temporarily dumped on road side at a convenient place to that 

the same may not cause any difficulty to passerby or traffic and will be disposed off at designated 
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place. Where the size of sewer is such that entry within the sewer is not possible, cleaning of sewer 

shall be done by conventional method of 'roping' and silt removed from the manholes as described 

earlier. For open drains or channels, a section of drain or channel shall be provided with temporary 

cross bundhs which will be removed after the day's work. During erection of this work, the site has to 

be provided with necessary guards and night signals, so that no accident may occur. 

(vii) The silt so removed either from the sewers or from open drain shall be retained in stacks at 

least for 24 hours or as directed by the Engineer-in-charge. Transportation of silt, slush or other foul 

materials from the working site and disposal of the same beyond the area of the Municipality/ 

Corporation including the cost of loading, unloading, transportation and making arrangement of 

necessary land for disposal, spreading and leveling as necessary etc. complete (Land for disposal to be 

arranged by the contractor). It is to be noted that the spoil , muck etc. taken out from drain, culverts 

etc is required to be removed as 

expeditiously as possible so that the roads and surrounding areas are not made dirty with such 

materials.  

(viii) The contractor may have to attend / work at multiple sites simultaneously.  

 

Any other appurtenant works required for successful completion of the works as directed by the 

Engineer or his representative at site. The scope of work also includes all appurtenant works as 

described and set forth in Bill of quantities, Special condition of contract, specification of the 
materials & workman ship and other documents forming part of the contract with all additional or 
varied works which may be required in accordance with Clause 7 of General Condition of Contract 
all complete as per direction and up to the complete satisfaction of the Trustees’ engineers. 
 It may be noted also that as may be decided by the representative of SMP Kolkata or its authorized 
agency/institution or as directed including forwarding of the un-serviceable materials to the 
Trustees’ Sales Yard or any other suitable place as may be directed, all complete up to the full 
satisfaction of the Engineer or his representative 
  
 Unless otherwise specified, the work to be provided for by the contractor shall include but 
not be limited to the following: 
 
(a) Provide all materials, tools & plants, supervision, services, scaffolding, shoring, strutting, form 
work, vibrators, other tools and plants, transportation, water supply, temporary drainage, 
dewatering of surface, necessary approaches, temporary fencing and temporary lighting as required 
for safety and work purposes etc. 
(b) The Contractor shall at all-time carry out work in a manner creating least interference to the 
flow of Traffic (where necessary) with prior permission of the Kolkata Police (to be obtained by 
SMP, Kolkata) while consistent with the satisfactory execution of the same. 
(c) The Contractor shall provide and maintain barricades, signs, lights and flagmen, as necessary, 
at either end of the work-zones and at such intermediate points as directed by the Engineer for the 
proper notification of the construction area.  No extra payment shall be made for such work. 
(d) The Contractor shall carry out the work in phased manner, or even at night time/ odd hours/ 
holidays as per availability of the site so that normal day to day activities are not affected for which 
no extra payment shall be entertained. 
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(e) The Contractor shall ensure that all his men wear proper PPEs and also take all safety 
precautions as may be required or directed during execution of the work. 
(f)  Complete cleaning of the site of the works and adjoining area after completion of the work. 
 
The intending Tenderer may meet the Superintendent Engineer, ENV  or his representative and 
shall inspect the site of work in consultation with him to get clear idea and thorough knowledge 
about the exact nature vis-a-vis the challenges in the work before submission of his Tender. His 
attention is drawn to clause no. 3.1 of the GCC in this regards. No excuse on ignorance to the site 
condition, availability of the space for storing materials and approach to the site etc., will be taken 
into cognizance 

 

5.0 LOCATION:-  

 

1) Brace Bridge Road  

2) Sonarpur Road  

3) Sonai Road   

4) Backside of Transworld CFS  

5) M &Q Truck Terminal 

6) Backside of Al Cargo terminal upto Sonarpur Road   

7) New Road  

8) Oil Installation Road  

9) Kanatapukur shed area   

10) Dhobitalao Main Road   

11) Sick line Road   

12) Hari Mohan Ghosh Road   

13) Hoboken shed area  

14) Brooklyn shed area   

15) IMU Cross drains   

16) Taratala Road (upto State garage) area drains  

17) Outfalls for all the above drainage networks 

18) Any other area if so directed / approved by the Engineer / Engineer’s representative  

 

6.0 ACCESS TO THE SITE: 

(a) By Road: - From CGR Road / Taratala Road/ Remount Road / Hide Road etc.  

(b) By Rail: - Majerhat / Brace Bridge/ Kidderpore Station etc. 

 

7.0 WORK SITE: 

Kolkata Dock System as per location as detailed above.  
The intending tenderer shall inspect the site of work in consultation with the Superintending 
Engineer, (Environment ) 51, C.G.R. Road, Kolkata 700 043  and acquaint himself with the nature of 
work before preparing his tender; His attention is drawn to Clause No.3.1 of the General Conditions 
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of Contract in this regard.  No excuse on ignorance as to the site conditions, availability of space for 
storing materials and approached to site etc., will be entertained. 
 
The above scope of work including all appurtenant works as described and set forth in Bill of 
Quantities, Special Conditions of Contract, Technical, Specification of works, Specification for 
materials & workmanship with all additional or varied works which may thereafter be required in 
accordance with Clause 7 of General Conditions of Contract. 

 
8.0 INSPECTION OF SITE: 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature 
of work, site conditions, and access to the site and location before submission of the tender. 
He should contact the Superintending Engineer (Environment ) at his office at 51, C.G.R. 
Road, Kolkata 700043 for Civil Work collecting information about the site before 
submission of the tender. No excuse will be entertained afterwards on the above ground. In 
case any part of the site cannot be handed over to the successful Bidder in time, no 
compensation for loss of labour or any other cause nor any claim will be entertained by the 
Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on 
that ground if applied for. 
 

 
9.0 SITE CONDITIONS & METHOD OF WORK: 

The work shall have to be executed at Senarhati road under the jurisdiction of Civil 
Engineering Department as detailed in the Scope of Work & B.O.Q and Location. 

 
The contractor shall take adequate measures so as to execute the work with due regard to 
the above. The cost of which shall have to be included in the quoted rates. 
Further, if so required by the Engineer in the interests of normal working of the Port, if it is 
found necessary to shift / suspend some construction activity for some duration, this shall 
be done in compliance with the instructions of the Engineer and as per relevant clause of the 
G.C.C. The bidder shall consider all the above points while quoting as no separate claim for 
idle charges towards labour, material will be considered for payment. 

 
Proper care should be taken to provide adequate protection to the existing structures and 
cables (telephone, computer, etc) all such installations against any damage at the 
Contractor’s risk and expense. Any damage / defect to existing structures arising due to the 
faulty execution of the work shall have to be rectified forthwith as directed to the 
satisfaction of the Engineer, without charging extra. 

 
 

10.0 TIME OF COMPLETION 
The work is urgent in nature and must be commenced immediately on receipt of the work 
order and to be completed in all respects within 24 (Twenty Four) Months, including 
preliminary time from the date of placement of work order. 
 
11.0 SUFFICIENCY OF TENDER: 
i) The tender drawings and all data / information as furnished herein or inspected 

and / or collected by the tenderer for the purpose of the work should be properly 
assessed, interpolated or utilised in his offer at his own responsibility and SMPK 
does not guarantee sufficiency or adequacy of the data / information so supplied to 
him or collected or understood by the tenderer. 
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ii) The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates stated in 
the priced Bill of Quantities and the rates shall cover all his obligations under the 
contract and all matters and things necessary for the proper construction, 
completion, commissioning and maintenance of the work. 

iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in 
the schedule of rates will prevail over the rate misprinted in B.O.Q. 

 
12.0 ACCESSIBILITY FOR CHECKING AND SUPERVISION. 
The engaged Contractor is to provide necessary arrangement for free access to the SMPK 
officer’s and personnel for supervision and checking of the subject work at his own cost. 

 
13.0 PROGRAMME AND PROGRESS: 
The contractor shall submit a detailed programme of work within 7 [seven] days from the 
date of Work Order / L.O.I. showing the commencement, duration and completion time of 
all major items of work including procurement of all materials etc. The sequence of work 
shown in the programme must be practicable and compatible with technical specifications 
and conditions prevailing at site. 
The contractor shall maintain the progress of work as per the approved programme. In case 
of any slippage of programme the engineer may require the contractor to augment the input 
of plant, equipment, labour of any item as he may deem fit. The contractor shall comply 
with the engineer’s directive in this regard, without any extra charge whatsoever. 
In case of delays caused due to conditions or circumstances beyond the control of the 
contractor, the delays must individually be informed to the Engineer forthwith in writing 
and his acceptance in writing obtained. 

 
14.0 RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY OF WORKS: 
i) The Contractor shall be solely responsible for the methodology and detailed working 
for the whole of the works, keeping in mind the site conditions and shall supply to the 
Engineer such particulars thereof as he may require from time to time. 
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the 
details of actual methods/Scheme that would be adopted by the Contractor for the 
execution of each item of the work supported by necessary details. 
iii) Approval, for the Drawings and sketches, if necessary including those of the plant and 
machinery that would be used, their locations, arrangements for conveying and handling 
materials etc., should be obtained from the Engineer well in advance for starting each item of 
work. The Engineer reserves the right to suggest modifications or make concrete changes in 
the methods proposed by the Contractor whether accepted previously or not at any stage 
of the work, to obtain the desired accuracy, quality and progress of the work, which will be 
final and binding on the Contractor. 
15.0 MATERIALS: 
It will be the responsibility of the contractor to make timely procurement of all materials for 
both temporary and permanent works required in accordance with the Bill of Quantities or 
for any extra/additional work required as per the directions of the Engineer. The contractor 
shall procure cement, reinforcement steel and other materials from manufacturers 
approved by the Engineer- In-Charge. 
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The contractor will be allowed to take away surplus materials on completion of the work, 
subject to Engineer’s verification of contractor’s records of entry and consumption of 
materials in the works. 

 
16.0 QUALITY CONTROL: 
Quality control is an essential part in the construction of and must be based on proper 
objective and qualitative measurement. The Contractor will have the full responsibility for 
quality control and delivering the acceptable quality in the field. Regular appraisal of the 
quality control to the Engineer should be made for effecting improvements in the 
construction techniques to ensure satisfactory quality of work. The quality control function 
shall include but not be limited to the following items. 

 
17.0 SAMPLING AND TESTING OF CONSTRUCTION MATERIALS: 
Essentially to be carried out on the materials brought to site for construction work unless 
permitted otherwise by the Engineer. The Contractor shall undertake all field tests and 
laboratory tests for all such materials and workmanships as directed by the Engineer or his 
representative at 
his own cost. The samples shall be taken for test jointly by the representatives of the 
Engineer and the contractor at the worksite and tested /sent to a Govt. registered laboratory 
or Institutional laboratory as may be decided by the Engineer for testing. In case of field test, 
the contractor shall undertake the test by his own testing equipments or by any approved 
agency in presence of the representatives of the Engineer and the contractor at the 
worksite. All the testing charges and all incidental charges like packaging and transporting 
the test samples, equipments etc. shall be borne by the Contractor. 

 
18.0 SPECIFICATIONS/ CODES AND STANDARDS: 
All works under this contract will be executed according to the Trustees’ Specification for 
works. Whenever the details are not specifically covered in the specifications, relevant 
provisions in the latest revision and/ or replacements of the Indian Standard Specifications 
(IS) or any other International Code of Practice/ CPWD specifications will be followed. The 
Contractor shall have to procure copies of such codes/ standards for ready reference of his 
own personnel as well as the Engineer or his representative at site at his own cost and 
without any additional reimbursement. 

 19.TEMPORARY WORKS: 
The successful tenderer shall allow for providing labour and materials for the construction 
and removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; 
watching, tube well and pipe lines etc. required for constructional purpose as well as for 
drinking water purpose of contractor’s men, water supply, vats, platform, etc. as may be 
necessary for the successful execution, completion and maintenance of works without any 
extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, however, 
be charged to the contractor for construction/erection of such temporary sheds and 
structures. 
20. PLANT & CONSTRUCTIONAL EQUIPMEN2T6: 

The contractor shall supply his tools, plants and constructional equipments within his quoted 
rates. A list of plant as intended to be employed by the tenderers in this construction must be 
furnished with full details along with the tender. 

 
21. CONTRACT PRICE: 
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The “Contract Price” for this contract means the sum named in the tender subject to 
such additions thereto, deductions there from or reductions due to supply of any 
materials by the Trustees’ as provided for in the Contract. 

 
22. SETTING OUT OF WORK AND INITIAL MEASUREMENTS: 
The Engineer shall provide the initial reference and Bench Mark for the setting out of 
work. It will be the contractor’s responsibility to set out the work accurately and get 
them checked by the Engineer. The Contractor shall provide at his own expense all 
necessary instruments, staff and labour for the checking of the survey. 
The Contractor shall be responsible for the true setting out of the work and for the 
correctness of all dimensions, levels, lines, positions and alignment. Any error in any 
part of the works shall be rectified by the Contractor at his own cost. The Contractor 
would set up inspection facilities at Site at his own cost. 

 
23. FORWARDING OF MATERIALS: 
The contractor shall have to arrange transport for forwarding any useable/ saleable 
materials that may be found during the process of execution of the work to the Trustees’ 
Sales yard or any other site/ godown including labourers, transportation, loading, unloading 
all complete as per the direction ofthe Engineer or his representative at site. No separate 
payment will be made to the contractor on thisaccount unless specifically mentioned in the 
B.O.Q. 
 

24. PARTICULARS OF EXISTING WORKS: 
Such information as maybe given in the specification as to the existing features and works 
other than those now under construction as part of “Syama Prasad Mookerjee Port, 
Kolkata” given without warranty of accuracy and neither the Trustees nor the Engineer 
will be liable for any discrepancies therein. 

 
25. SAFETY MEASURES: 
The contractor shall adhere to safe construction practice, guard against hazardous and 
unsafe working conditions and follow all safety precautions for prevention of injury or 
accidents and safeguarding life and property. The contractor shall comply with relevant 
provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers 
(Safety, Health and Welfare) Regulation – 1990 and Safety Officer of the Trustees or Safety 
Inspectors shall be afforded all facilities for inspection of the works, tools, plant, 
machineries, equipments etc. wherever so required. The contractor shall further comply with 
any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards 
to safety which may relate to temporary, enabling or permanent works, working of tools, 
plants, machineries, equipments, means of access or any other aspect. 

 
The contractor shall provide all necessary first aid measures, rescue and life-saving 
equipment to be available in proper condition. 

 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety 
shoe etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working 
at heights; protective face and eye shield, goggles, han2d7 gloves for welding / gas cutting 
works; protective Foot wear and gloves for hot works; facemasks, gloves and overalls for 
painting works, mixing and handling materials etc. as directed by the Engineer-In-Charge. 

 
All safety rules shall be strictly followed while working on live electrical systems or 
installations as stipulated in the relevant safety codes. 
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Use of hoisting machines and tackles including their attachments, construction tools, 
machineries and equipments shall comply to the relevant safety codes. 
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole 
covers shall have to be kept open and ventilated at least one hour in advance and necessary 
safety torches / lamps should be inserted first before allowing entry to the worker. Suitable 
hand gloves and other safety gear will be provided to the worker during handling / removing 
of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above 
safety measures at his own cost. 

 
The successful bidder shall also ensure that – 
(i) No damage is caused to plants and vegetations unless the same is required for 
execution of the project proper. 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so 
as to affect adversely the quality or appearance thereof or cause injury or death to animal 
and plant life. 
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 
throughout the period of their use and different effluents of the labour hutment shall have 
to be disposed off suitably. 

 
26. HOLIDAY OR SUNDAY WORK: 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange 
for working on Holidays and Sundays whenever so desired by the Engineer to expedite 
progress and 
complete the works in time. 
The Contractor shall not be entitled to any additional payment for taking up works on 
Holidays and Sundays. The Contractor should be prepared to resort to round-the-clock 
working by following shift timings for labour. 

 
27. POWER SUPPLY: 
If available and if required, suitable power supply may be arranged by the Trustees at the 
nearest existing supply point of the site of work on receipt of request letter from the 
Contractor to that effect. All necessary arrangements for the distribution at site will have to 
be made by the Contractor at his own cost as approved by the Trustees’ Engineer or his 
representative. 
Charges for consumption of power shall be periodically recovered from the Contractor’s 
Bill at the rates of SMPK as prevalent amended from time to time including installation and 
hire charges for meters. The Trustees do not guarantee uninterrupted power supply from 
the above sources and Contractor shall not be compensated for any delay in providing / 
irregularity of power supply. The Contractor shall have to arrange for the supply of power at 
his own cost during such periods. 

 
28. WATER: 
The Contractor will arrange for supply of water both for drinking and for construction 
purposes. However, on written request from the Contractor, water for drinking purposes 
may be made available free of cost from the exiting water line of the Trustees at a point 
near the site of work. The contractor will have to arrange for laying pipelines, as necessary, 
as per approval of the Engineer or his representative, for storing and distributing the same 
to the work point at his own cost. 
i) Under no circumstances, the contractor would be allowed to use such drinking water for 
constructional works. 
ii) In any case Dock water will not be allowed to be used for any work including curing. 
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29. KEEPING THE SITE AND WORKING AREA CLEAR: 
The Contractor shall at all times keep the site and working areas free from all surplus 
materials, rubbish and offensive matter all of which shall be disposed off in a manner to be 
approved by the Engineer’s Representative. 

 
30. PROTECTION OF EXISTING SERVICES: 
The contractor must pay full attention to the fact that the existing service facilities for 
users are not distributed at any time due to storing of materials and rubbish and take 
every precaution to keep the entrance passage clear if the same are being used by the 
laborers. The contractor shall be held liable for all damage and interference to the 
existing service, caused by him in execution of works. Should any damage be done to 
the existing services, in general, the contractor shall make good the same and any 
further work considered necessary by the Engineer’s representative without any 
delay otherwise the cost of such repairing shall be recovered for his running bill for 
which Engineer’s decision shall be final and binding. 

 
31. CLEANING DURING EXECUTION AND AFTER COMPLETION: 
On completion of the works the contractor shall reinstate and make good at his own 
expense any property or land which might have been disturbed and/or damaged by 
his works. He should also clean the site as required during execution and fully clear the 
site after completion of all the works. 
The contractor shall forward any usable materials found during the course of 
construction at the work site or its vicinity to SMPK stores/yards, dispose off the 
debris beyond the port area all at his own expenses by his own transport and labour 
and clean out all part of the work and leave everything clean and tidy to the entire 
satisfaction of the Engineer, failing which suitable deduction will be made from final 
bill as per discretion of the Engineer/Engineer's representative. 

 
32. METHOD OF MEASUREMENT: 
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work 
shall be measured according to the current P.W.D.’s (Building, S&P & Road) Schedule of 
Rates (2014), Govt. of West Bengal and analysed rate. For details of measurement not 
covered by the above S.P.-27 1987 of B.I.S. shall be referred to. 

 
33. ON ACCOUNT PAYMENT: 
On account payment to the Contractor shall be arranged as and when required at the 
discretion of the Engineer on the basis of measurements of completed works at the quoted 
rates in the Bill of Quantities. The terms of payment shall be in accordance with Clause-6 of 
the General Conditions of Contract. The Bills should be submitted by the contractor in 
quadruplicate to the Office of the respective Superintending Engineer (Environment) with 
necessary documents in original. Subject to the availability and feasibility of system, SMPK 
may make payment directly to the contractor’s designated bank account. For this purpose, 
the contractor will have to indicate (i) name of bank (ii) branch name 

(iv) branch code and (iv) designated account number in the “Abstract Form Of Tender”. In case 
payment is made directly through bank, the contractor may be required to submit a pre-
receipt as per instruction of SMPK. 

 
 

34. LABOUR, TOOLS & PLANTS: 
The Contractor shall supply all necessary labour, tools and plants required for 
satisfactory execution of the work. 
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35. Escalation / Variation : Escalation / Variation on the prices on any account will be considered 

for adjustment of payment. 

 PRICE ADJUSTMENT / VARIATION ON PRICES:- 

Price variation on BOQ items shall be applicable as follows :-      

E= 0.85X F X V X (L1 –L0)/L0  

And   

E= 0.85X F X V X (P1 –P0)/P0  

Where ,  

E= Price Adjustment applicable for the financial quarter.    

 

F = Price component factor as per table below.   

 

V = Value of work executed during the financial quarter. 

   

L0 (for Labour component part) = Higher of the Minimum Statutory wage for an unskilled 

labourer for Zone – A between as declared in the notification by Go.O. W.Bengal and CLC(C) as 

applicable on the date of opening of the tender.  

 

L1 (for Labour component part) = Higher of the Minimum Statutory wage for an unskilled labourer for 

Zone – A as declared in the notification by Go.O.W.Bengal and CLC(C) as applicable on the middle date 

of the financial quarter.   

 

P0 (for fuel component part) = Price of HSD at a petrol pump at Kolkata on the date of opening of the 

tender.  

 

P1 (for fuel component part) = Price of HSD at a petrol pump at Kolkata as applicable on the middle 

date of the financial quarter.   

 

The Price Variation shall also be applicable for the period of extension of contract if approved without 

LD by the competent Authority.  

 

PRICE VARIATION FACTORS 

BOQ 

Item 

Labour  

Component 

%  

POL  

Component 

% 

1 80.00 10.00 

2 90.00 0.00 

3 80.00 0.00 

4 40.00 55.00 

5 80.00 0.00 
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6 80.00 0.00 

7 40.00 10.00 

8 40.00 10.00 

9 15.00 45.00 

10 20.00 25.00 

11 20.00 45.00 

12 80.00 0.00 
 

36. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees 
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and 
Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws 
relating thereto and the rules made there under from time to time. Payment to the 
labourers to be made as per the minimum wage rates fixed by Chief Labour Commissioner 
(Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from time to 
time. 

 
It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, 
Regulations, Byelaws and Procedures as are lawfully necessary in the execution of the works. 
The contractor will be fully responsible for any delay/damage etc. and keep the Engineer 
indemnified against all penalties and liabilities of any kind for noncompliance or 
infringement of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The 
Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a year to his 
workmen accordingly, for which no extra payment shall be made to the Contractor. 

 
The contractor shall indemnify the SMPK against payment to be made under or for the 
observance of the laws aforesaid without prejudice to his right to claim indemnity from his 
subcontractor. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a Breach of Contract. It will be obligatory on the part of 
Contractor to obtain necessary Labour Licence from the Competent Authority for deploying 
requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior to 
commencement of the work. 

 
The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as 
amended by Amendment Act No.65 of 1976’ 
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and 
any modifications thereof and rules made there under from time to time. The contractor 
shall take into account all the above said financial liabilities in his quoted rates and 
nothing extra, whatsoever, shall be payable to him on this account. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for 
execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall 
have to obtain a regular /permanent license as per sec12(1) of the Contract Labour Act. 

 
Further, whenever a contract work has commenced or completed, the contractor has to 
intimate the same to the Assistant Labour Commissioner (Central) /labour Enforcement 
Officer (Central) in Form IV-A within 15 days of such commencement or completion. 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner 
(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his 
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worksite(s). The contractor shall inform the Principal Employer the date, time & venue of 
disbursement to be made by him to his workers. 
The successful bidder shall also be required to put up a notice at the site of work 
mentioning the date, time & venue of disbursement to be made by him to his workers and 
he or his authorized representative shall have to be present during period of 
disbursement. 

 
37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also 
for Employees State Insurance Act 1948 (along with amendments, if any), issued from time 
to time as applicable. 
If asked for by the Employer, the contractorill be required to submit photocopy of all 
payment challans and produce the original for verification to the representative of the 
principal employer, 
i.e. Superintending Engineer (Netaji Subhash Dock). 

 
38. INDEMNIFICATION: 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from 
and against all actions, claims, demands and liabilities whatsoever under and in respect of 
the breach of any of the provisions of any law, rules or regulations having the force of law, 
including but not limited to – 

 
a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation of Employment) Act, 1948 

c) The Building and Other Construction Workers (Regulation of Employment & 

Conditions of Service) Act, 1996. 

d) The Dock Workers’ Safety, Health & Welfare Act, 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 
i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act 

, 1989 

k) Child Labour (Prohibition and Regulation) Act, 1986. 
l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979. 

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act,1965. 

 

 
 

39. TAXES & DUTIES: 
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The prices quoted shall be including all statutory levies excluding GST, which shall be paid 
extra. Supplier/service provider to confirm that the GST amount charged in invoice is 
declared in its returns and payment of taxes is also made. 

 THIS WORK WILL NOT ATTRACT BOCW (RECS) Act, 1996, West Bengal BOCW (RECS) 

Act, 2004 and BOCW Welfare Cess Act.  

 
 The Supplier/ Service Provider agrees to comply with all applicable GST laws, including 
GST acts, rules, regulations, procedures, circulars & instructions thereunder applicable in 
India from time to time and to ensure that such compliance is done within the time 
prescribed under such laws. Supplier/Service Provider should ensure accurate transaction 
details, as required by GST laws, are timely uploaded in GSTN. In case there is any mismatch 
between the details so uploaded in GSTN by Supplier/ Service Provider and details available 
with Syama Prasad Mookerjee Port, Kolkata, then payments to Supplier/Service Provider to 
the extent of GST relating to the invoices/s under mismatch may be retained from due 
payments till such time Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax 
amount is finally reflected in the GSTN to SMPK’s Account and is finally available to Syama 
Prasad Mookerjee Port, Kolkata in terms of GST laws and that the 

 credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required to be 
reversed ata later date along with applicable interest.Syama Prasad Mookerjee Port, 
Kolkat3a1has the right to recover monetary loss including interest and penalty suffered by it 
due to any non- compliance of tax laws by the supplier/service provider. Any loss of input 
tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be 
recovered by Syama Prasad Mookerjee Port, Kolkata by way of adjustment in the 
consideration payable. 
 Supplementary invoices/Debit note/credit note for price revisions to enable Syama 
Prasad Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by bidder 
for a particular year before September of the succeeding Financial Year. 

 
The purchase order/ work order shall be void, if at any point of time bidder is found be to a 
black listed dealer as per GSTN rating system and further no payment shall be entertained. 

 
40. SETTLEMENT OF DISPUTES: 
If a dispute of any kind whatsoever arises between the Employer and the Contractor in 
connection with or arising out of the contract or the execution of the works, the same shall 
be dealt as per relevant provisions of the General Conditions of Contract. 

 
41. CONTRACTOR TO EXECUTE CONTRACT AGREEMENT: 
The contractor after acceptance of his tender shall be required to enter into and 

execute a Contract Agreement to be prepared in the form annexed to the General 
Conditions of Contract together with such modifications as may be necessary within 
one month from the date of placement of the order. The contractor shall have to 
submit copies in sextuplets of all documents; correspondence, connected papers etc. 
as detailed in the above from of Contract Agreement together with the instrument of 
Contract Agreement prepared on Non- Judicial stamped paper of requisite 
denomination having five more copies made on plain paper all at his own cost. The 
successful tenderer shall have to submit three sets of such Contract Agreement duly 
executed, sealed, signed and witnessed for execution by the Trustees. The other 
three sets shall be completed in all respects but not signed. If the successful 
tenderer or tenderers are a partnership concern, they will have to get Agreement 
signed by all the partners or by the partner who is authorized to sign for and on behalf 
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of the other partners. 
The contractor shall also comply with the requirements of Security Deposit for the 

due fulfillment of the contract. The blank proforma of tender documents shall be 
supplied in sextuplets to the successful tenderer free of charge for preparing the 
documents of the aforesaid Contract Agreement. 
The successful tenderer shall have to copy out and prepare the documents of the 
Contract Agreement neatly and correctly. The necessary amendments, corrections 
etc. (if any) have to be done at his own cost. The successful contractor shall be 
required to keep close co- ordination and liaison with the Marine Department while 
executing the works. The Superintending Engineer in charge of the construction will 
direct the representatives of the contractor to maintain liaison with different sections 
of the other departments and the contractor must keep the concerned 
Superintending Engineer of the Civil Engineering Department informed and/or posted 
with the programme contemplated with other departments. The Superintending 
Engineer of the Civil Engineering Department shall be nodal authority in all these co-
ordinations and / or liaison and all programmes must be vetted by him. In cases of 
exigencies, the contractor or his representatives may establish direct liaison/co-
ordination but in all such case the Superintending Engineer should be informed 
promptly. 

 
42. EMPLOYMENT OF LOCAL RESOURCES: 
The contractor shall pay special attention to engage the maximum possible number of 
local Engineer, other technical personnel, office workers; labourers (skilled, 
semiskilled, unskilled) periodically or as and when called for. 

 
43. KOLKATA PORT TRUST: 
The expression “KOLKATA PORT TRUST’ appearing anywhere in the tender documents, 
shall be construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”. 

 
44. CLARIFICATION OF BIDS: 
To assist in the examination and comparison of Tenders, the Employer may, at his 
discretion, ask any Tenderer for clarification of his Tender, including breakup/analysis 
of unit rates. The request for clarification and the response shall be in writing, but no 
change in the price or substance of the Tender shall be sought, offered, or permitted 
except as required to conform the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Tenders. 
No Tenderer shall contact the Employer on any matter relating to his Tender from the 
time of the Tender opening to the time the contract is awarded. If the Tenderer wishes 
to bring additional information to the notice of the Employer, he should do so in 
writing. 
Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender 
comparison or contract award decisions, may result in the rejection of his Tender. 

 
45. WORKMEN AND WAGES: 
The Contractor shall deliver, if ordered, a weekly return for all labour employed in 
writing in the requisite form as instructed by the Engineer or his representative. 
The contractor shall have to engage sufficient number of technically qualified and 
skilled persons to supervise and execute the work and this should be mentioned in 
the letter head of the Firm. 

 
46. RATE FOR PAYMENT AGAINST EXTRA ITEMS: 
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For any unforeseen work not covered under the Bill of Quantities and Condition of 
Contract,depending on contingent situation at site, if required for successful 
completion of the work, extra items have to be carried out by the Contractor. If those 
items are already available in Trustees’ Schedule of rate, payment will be made on the 
basis of Trustees’ Schedule of rate; including surcharge in force at the time of 
acceptance of the tender, if any adopted by the Trustees with due regard to the 
accepted contractual percentage, if any, thereon, otherwise, if the rates are not 
available in the SMPK Schedule of Rates, then the Special Rates will be prepared as 
follows: - 
(i) The rate of payment of work involving labour & material shall be fixed on the 
following basis. 

a) Cost of materials consumed including transport and wastage, plus 
b) Cost of labour actually engaged in the works, plus 
c) Taxes and Duties as applicable, plus 
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii) For any work involving only labour, rate of payment shall be fixed on cost of 
labour actually engaged in the work plus 11 % towards profit and cess. 
(iii) For only supply of any material at site, rate of payment shall be fixed on actual 
cost of material plus transport, loading & unloading (if any) plus 11 % towards profit 
and cess. 
47. DISPARITY IN QUOTED RATE/AMOUNT. 
If there is any disparity between the quoted rate in percentage and the Tender 
Amount, the rate quoted in percentage shall prevail as the rate quoted by the tenderer 
and the Tender Amount shall be derived by adding/subtracting (as the case may be) 
this percentage quoted in figures and in words, the rate quoted in words shall prevail. 
48. DOCK PERMIT: 
For works inside the Docks, Dock permit required for men, materials, vehicles and 
equipments etc. are to be procured by the successful tenderer at free of cost as per 
recommendation of the executing departments/divisions indicating the specific 
number of free permits to be issued. But for creation of individual IDs in permit system 
a charge as applicable, will be levied per person (one time) even for companies/ 
Individuals who have been granted permission to obtain free permits by SMPK. In case 
the work has to be carried out in an operational zone, the tenderer should keep in 
mind that the work is to be executed without hampering the operational activities 
and should complete the work within the stipulated time specified in the tender. 

 
49. WORKING PERIOD: 
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ 
working days only. However, the tenderer should note that he might be required to 
carry out the job on Sundays, holidays and after normal working hours and at night in 
addition to the normal working hours to expedite the progress of the work if 
permitted by Competent Authority. The tenderer should include in his rates the cost, 
if any, involved on those accounts. 
 
 

 
50. BANK GUARANTEE IN LIEU OF CASH SECURITY DEPOSIT: 
Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 

3.5 of General Conditions of Contract. However, Bank Guarantee may be 
onsidered in lieu of Cash Security Deposit. In that case, the Contractor shall have to 
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submit to the Engineer a performance Bond in the form of an irrevocable 
guarantee from any Nationalized Bank at Kolkata in the proforma as given in the 
G.C.C. In this context Clause 3.6 of G.C.C. may be referred to. 
51. MEASURES AGAINST POLLUTION: 
The contractor shall have to take proper measures against environmental pollution 
during execution of work as directed by the Engineer. 
The contractor shall, abide by all the regulations and rules of Syama Prasad 
Mookerjee Port, Kolkata and those that may be issued from time to time without any 
extra cost to the SMPK. 

 
52. PORT AREA OBLIGATIONS: 
The Dock area is a custom bounded area and as such the contractor shall comply with all 
Regulations of the Port and Custom authorities and those that may be imposed from time 
to time in respect of the transit of all of contractor’s plants, vehicles, materials, and staff in 
the area. 
Whenever regulations so require, permits shall have to be obtained for such transit 
of Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his 
staff and Workmen to comply with all requirements in this “Restricted Area”. 
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” 
of the port for stores and other requirements to the full satisfaction of the Port and 
SecurityAgencies. The contractor shall, abide by all the regulations and rules of Syama Prasad 
Mookerjee Port, Kolkataand those that may be issued from time to time without any extra cost 
to the SMPK. 

53. ERRORS IN THE B.O.Q: 
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates will 
prevail over the rate misprinted in BOQ.\ 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX
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SCHEDULE T ANNEXURE-C (Contd.) 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e. Works in The Hand Of The 
Bidder At The Time Of Submission Of Tender Offer) 

(To be submitted with Part-I of Offer) 
Bidders must fill in the under noted 

columns. 
 
 

Sl. 
No. 

Full particulars of works to be 
executed concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender 
Value. 
(in Rs.) 

Completion 
time as stated 
in tender. 

Name and address 
to whom reference 
can be made. 

1 (i)    

(ii) 

(iii) 

2 (i)    

(ii) 

(iii) 

3 (i)    

(ii) 

(iii) 

4 (i)    

(ii) 

(iii) 
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(To be submitted with Part-I of Offer) ANNEXURE-C (Contd.) 
SCHEDULE ‘O’ SHEET – 1 

The Bidders are also requested to furnish the following particulars: - 

A) In case of Limited Company -  

1) Name of Company : 

2) a) Address of its present registered office. 

    b)  Mobile No. and Email Id of the Company. * 

: 

3) Date of its incorporation : 

4) Full name and address of each of its Directors – 
any special particulars as to Directors if desire to 
be stated. 

: 

5) Name, address and other necessary particulars 
of Managing Agents, if any appointed by the 
Company. 

: 

6) Copies of Memorandum, Articles of 
Association (with the latest amendments, if any). 

: 

7) Copies of audited balance sheets of the 
Company for the last three years. 

: 

 
B) In case of a firm - 

 

1) a) Name and address of the firm 

b)  Mobile No. and Email Id of the Firm. 

: 

2) When business started : 

3) If registered a certified copy of 
certificate of registration. 

: 

4) A certified copy of the Deed of 
Partnership 

: 

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated. 

: 

6) Whether the firm pays income tax over Rs.10, 
000/- per year 

: 
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(To be submitted with Part-I of Offer) 

SCHEDULE ‘O’ SHEET – 2. 

 
C) In case of an Individual: 

1) Full name and address of the Bidder 
any special particulars of the Bidder if 
desired to be stated. 

2)  Mobile No. and Email Id of the Bidder. 
 

3) Name of the father of the Bidder. 
 
 

4) Whether the Bidder carries on 
business in his own name or any other 
name. 

 

4) When business was started and by 
whom. 

 
 

5) Whether any other person is 
interested in the business directly or 
indirectly, if so, name and address etc. of 
such persons and the nature of such 
interest. 

 
 

6) Whether the Bidder pays Income Tax 
over Rs.10, 000/- per year. 

 

Dated: (Full Signature of Bidder) 
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(Proforma of Performance certificate/credential of works) 
[To be issued on issuing authority’s letterhead duly signed with office seal] 

 
1. Name of the Certifying Authority:  

2. Name of the work:  

3. Name of the Contractor:  

4. Schedule date of commencement and 
completion of the work as per Work 
Order: 

 

5. Date of actual commencement of work 
& date of actual completion: 

 

6. i) If there is time overrun, whether delay 
is due to the contractor (Yes/No.): 

 
ii) If yes, what is the extent of delay 
attributable to the contractor: 

 

7. Sanctioned Tender value & Actual value 
executed: 

 

8. Quality of work 
(Excellent/satisfactory/poor): 

 

9. Remarks (If any):  
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ANNEXURE – D 
DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 

Scanned copy of the following documents to be uploaded: - 

i) GST registration certificate. 

ii)  Valid Trade Licence (Valid for current period & also for type of work). 

ii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not 

applicable, the bidder must submit a declaration in this regard. 

iii) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration 

Certificate. 

iv) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration 
Certificate 
v) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

vi) Credentials in the form of copies of Letters of Award of Works along with corresponding 
Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria. 

 
vii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years 

(i.e. 2018–2019, 2019-2020 and 2020-2021). The same should be audited as per relevant norms 
wherever required along with UDIN of the Auditor 

 
viii) Bank Draft/ Pay Order etc. regarding Cost of EMD and Tender documents / valid   NSIC 
certificate. 

 
ix) PAN Card 

 
x) A list of technically qualified and skilled persons would be engaged to supervise and execute the 

work (to be mentioned in the letter head of the Firm). 
 

xi) Self- declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by 
any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter 
head of the Firm). 

 
xii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding 
firm (in the case of proprietorship firm /partnership firm /limited company, as the case may 
be) is/are not associated with any other firm bidding for the same work (to be mentioned in 
the letter head of the Firm). 

xiii) A list of works which are in hand at the time of submitting the offer as per the enclosed 
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I 
of the tender document. 

xiv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D- 
1) in lieu of submission of signed copies of the full Tender document, G.C.C, addenda & 
corrigendum in the letter head of the Firm. 
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xv) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) 
shall be duly signed and stamped by the Bidder. 

xvi)Copy of duly Filled up Integrity Pact in Stamp Paper. 
 

N.B.-1 The bidder will have to produce the original documents or any additional documents, if 
asked for, to satisfy the Authorities. 

 
N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements and their EMD will be forfeited 
for such action. 
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ANNEXURE –D-1 
 

NIT NO. SMPK/KDS/CIV /T/2693/52  DT. 26.08.2022 
 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, 
SCANNED AND UPLOADED] 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 

 

Ref. No………… Dated: 
 
 

The Chief Engineer, 
Syama Prasad Mookerjee Port, Kolkata, 
Civil Engineering Department, 
15, Strand Road, 
Kolkata – 700 001 

Dear Sir, 

1. We, ......................................................... (Name of Tenderer) have fully read and understood 

the entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the 

instant e-tender and no other source, and will comply to the said document, GCC, Corrigendum 

and Addenda. 

 

We are submitting this undertaking in lieu of submission of signed copy of the full tender 

documents GCC, Corrigendum and Addenda. 

 
 
 

Yours faithfully, 

Signature of Tenderer…………………………………………………………… 
 
 

Name: ………………………………………….. 

Designation: …………………………………… 

Date: ………………………………………….. 

Seal of the tenderer:……………………………. 
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ANNEXURE –E 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
Office of the Chief Engineer, 

Head Office Building, 15, Strand Road, 
Kolkata 700 001. 

Tele – 033 2230-3451 Extension: 398,399,400 
Fax - (033) 2230-0413 

E-mail ID: sk.halder@kolkataporttrust.gov.in & 
cecontract@kolkataporttrust.gov.in 

 

NIT No.: SMPK/KDS/CIV /T/2693/52 DT. 26.08.2022 
NOTE: Last Date of Download of tender documents 

 : 20.09.2022(up to 14-00 hours)  
 

Tender is due for submission (by 15-00 hours) On 20.09.2022 
Tender is due to open after 15-00 hours On 21.09.2022 

 
PRICE BID 

 

***************************************************************************** 

"पयाᭅवरण के तहत केडीएस, एसएमपीके के िविभ᳖ ᭭थानᲂ पर पूरे वषᭅ के दौरान जल िनकासी नेटवकᭅ  को बनाए रखने के 

िलए आउटफॉल सिहत खलुी सतह कᳱ नािलयᲂ, ढकᳱ ᱟई नािलयᲂ, बॉ᭍स और पाइप पिुलया, गलीिपट आᳰद के िलए गंदगी, 

कᳱचड़ और संब᳍ जमा सामᮕी कᳱ आविधक सफाई के िलए िनिवदा कायᭅ आदशे दनेे कᳱ ितिथ से 02(दो) वषᭅ कᳱ अविध के 

िलए धारा (भाग-I)। 
 

TENDER FOR “Periodical cleaning of muck , slush  and allied deposited materials for 
open surface drains, covered drains , box and pipe culverts , gullypits etc. including 

the outfalls for maintaining the drainage network  all through the year at different 
locations of KDS , SMPK under Environment Section for a period of 02(two) year from 

the  date of placement of work order (Part-I). ” 

 
 

***************************************************************************** 
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TENDER PARTICULARS 

ANNEXURE-E (CONTD.) 
 

E-TENDER FOR “Periodical cleaning of muck , slush  and allied deposited materials 
for open surface drains, covered drains , box and pipe culverts , gullypits etc. 
including the outfalls for maintaining the drainage network  all through the year at 
different locations of KDS , SMPK under Environment Section for a period of 
02(two) year from the  date of placement of work order (Part-I).” 

 

NIT NO: SMPK/KDS/CIV /T/2693/52 DT. 26.08.2022 
 

PRICE BID 
 

 

ESTIMATED COST 

  अनुमािनत लागत 
 

    Rs. 99,86,372.00 
(Rupees ninety nine lakh eighty six thousand 
three   hundred  seventy two only ) 

 
EMD (Earnest Money Deposit)/ Bid 
Security 

   ईएमडी (बयाना रािश जमा)/बोली सुरᭃा 
 

 Rs. 1,99,730/- (Rupees one lakh ninety nine 
thousand seven hundred thirty only)   
payable through DD / RTGS / NEFT / Bank 
Transfer etc.,) to be transferred on 
A/C: Syama Prasad Mookerjee Port, Kolkata 
 

Cost of Tender 
document (Non-
refundable) 

   िनिवदा द᭭तावेज कᳱ लागत (अᮧितदेय) 
 

 Rs.1770/-(Rupees one thousand seven 
hundred and seventy only) including 
@18% GST)payable through DD / RTGS / 
NEFT / Bank Transfer etc.,) to be 
transferred on 
A/C: Syama Prasad Mookerjee Port, Kolkata 

TIME OF COMPLETION 

   पूरा होने का समय 
 

 24(Twenty four) Months 

PERIOD OF DOWNLOAD OF E-TENDER 
(Both Days Inclusive) 

   ई-िनिवदा के डाउनलोड कᳱ अविध 

  (दोनᲂ ᳰदन सि᭥मिलत) 
 

 29.08.2022to 20.09.2022(UPTO 14:00 HRS.) 
(Bid document will be available on website 
https://kopt.enivida.in). 
Bidders will have to participate in bidding process 
through 
website https://kopt.enivida.in/only. 

DATE AND TIME FOR PRE-BID MEETING & 
SITE VISIT 

  ᮧी-िबड मीᳳटग और साइट िविज़ट के िलए ᳰदनांक      

और समय 
 

 No Pre-Bid Meeting 
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LAST DATE OF SUBMISSION OF E-TENDER 
AND OPENING OF THE TENDER 

  ई-िनिवदा ᮧ᭭ततु करन ेऔर िनिवदा खोलने कᳱ  अंितम 

ितिथ 
 

 Submission on 20.09.2022up to 15:00 hrs. 
Opening on 21.09.2022 after 15-00 hrs. (Both the 
Techno Commercial Part & Financial Part will be 
opened on the same date) 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
Office of the Chief Engineer 

Head Office Building 
15, Strand Road,Kolkata 700 001. 

 
E-TENDER FOR “Periodical cleaning of muck , slush  and allied deposited materials for open 
surface drains, covered drains , box and pipe culverts , gullypits etc. including the outfalls for 
maintaining the drainage network  all through the year at different locations of KDS , SMPK 
under Environment Section for a period of 02(two) year from the  date of placement of work 
order (Part-I)...” 

 
NIT NO: SMPK/KDS/CIV /T/2693/52 DT.26.08.2022 

 
 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions 
of Contract and the Particular Specifications of Work and the Bidder is deemed to have examined the 
above documents and to have thoroughly familiarise himself with the total scope of work and its mode 
of execution. 
 
 The quantities given in the Bill of Quantities are approximate only and are given to provide a common 
basis for tendering. Payment will be made according to the quantities of each item of work actually 
carried out at the accepted rates as per Order Letter. The measurements of each item of work shall be 
measured jointly by the Engineer-in-Charge or his representative. 
 
 General direction and description of work or materials given elsewhere in the contract documents 
are not necessarily repeated in the description of items in the “Bill of Quantities”. 

 
 The prices and rates entered by the Contractor in the “Bill of Quantities” shall be deemed to cover 
the complete and finished work, inter-alia, all costs and expenses which may be required for successful 
completion of the works together with all risks, liabilities, contingencies, insurance, octroi, royalties, 
taxes and obligations imposed or implied by the Contractor. 
 
 Where separate items such mobilisation, demobilisation, temporary works etc., have not been 
provided in the “Bill of Quantities” for works required under the Contract, then the cost of such works 
shall be deemed to have been included in the prices and rates of other items. 
 
 Without affecting the generality of the foregoing provisions, the prices and rates entered in the 
Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising 
out the followings: - 
 
 The provision, storage, transport, handling, use distribution and maintenance of all materials, 
plans, equipment machineries and tools including all costs, charges dues demurrages or other outlays 
involved in the transportation. 
 
 The provision and maintenance of all his staff and labours and their payments, accommodation, 
transport, taxes and other requirements. 
 
 Setting out including the location and preservation of survey markers, measurement and 
supervision. 
 
 The provision, storage, transport, use handling, distribution and maintenance of consumable 
stores, fuel, water and electricity. 
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                 All First Aid, Welfare and safety requirements. 
 
2.2    Damage caused to the works, plants, m4a6erials and consumables stores caused by weather. 
 Licence, fees and other charges for compliance of Government Acts and Rules that are in- force and 
applicable. 
 
 The Contractor should be held responsible for the safe custody of materials, machineries etc. at 
site procured by him or issued to him by the Trustees. 
 
 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / 
at par with the estimated amount put to tender on line based on his own analysis. 
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers 
 
 The Contractor shall at all times keep the site and working areas free from all surplus materials, 
rubbish, other excavated/offensive matter etc. all of which shall be disposed off in a manner to be 
approved by the Engineer’s Representative. 
 
 On completion of the works the contractor shall reinstate and make good at his own expense any 
property or land which might have been disturbed and/or damaged by his works. He should also clean 
the site as required during execution and fully clear the site after completion of all the works. 
The contractor shall forward any usable materials found during the course of construction at the work 
site or its vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at his own 
expenses by his own transport and labour and clean out all part of the work and leave everything clean 
and tidy to the entire satisfaction of the Engineer, failing which suitable deduction will be made from 
final bill as per discretion of the Engineer/Engineer's representative. 
 
 
 
 
 
************************************************************************************************* 



 

 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
 

Civil Engineering Department 
 

BILL OF QUANTITIES 
E-TENDER “Periodical cleaning of muck , slush  and allied deposited materials for open 
surface drains, covered drains , box and pipe culverts , gullypits etc. including the outfalls for 
maintaining the drainage network  all through the year at different locations of KDS , SMPK 
under Environment Section for a period of 02(two) year from the  date of placement of work 
order (Part-I)...” 

 
 

NIT No: SMPK/KDS/CIV /T/2693/5 2  Dated 26.08.2022 
 

BILL OF QUANTITIES 
 

Item 
No. 

 
Description Of Item 

 
                            
Qnty. 

     Rate 

      Rs. P. 

 
Unit Amount 

Rs. P. 
1 Cleaning of rubbish , sludge , liquid earth , 

mud , debris and other materials etc. by 
mechanical means (hydraulic excavator) / 
manually from kutcha / pucca surface drain 
of any size and depth including stacking the 
spoils within a lead of 50.00 meters and lift 
upto 1.5 meter (Payment will be made on 
the basis of net volume of spoils cleared). 

33830 Cum 159.60 Per Cu.Mtr 53,99,268.00 

2 Taking out heavy concrete cover slab from 
drain, culvert etc. and refixing the same to 
original position using Crow-bars, ropes, 
rods, etc. for facilitating necessary cleaning 
of covered drain / culvert work etc.  

350 Mtr 100.20 Per Meter 35,070.00 

3 Making kutcha drain upto 450 mm. deep and 
upto 750 mm width to grade including 
trimming sides and beds, removing spoils to 
any distance and speading. 

650 Mtr 33.00 Per Meter 21,450.00 

 
4 

Removal of rubbish,earth etc. from the 
working site and disposal of the same 
beyond the compound, in conformity with 
the Municipal / Corporation Rules for such 
disposal, loading into truck and cleaning the 
site in all respect as per direction of Engineer 
in charge. 

15740 Cum 166.00 Per Cu.Mtr 26,12,840.00 

5 Clearing compound premises of shurbs, 
plants, jungles etc.by cutting and removing 
as directed (Specific permission of Engineer-
in-Charge prior to execution will be 
necessary). (Payment to be made on the 
basis of area cleared).                              

7950 Sqm. 11.00 Per Sq.Mtr 87,450.00 



 

6 Surface Dressing of the ground in any kind of 
soil including removing vegetation 
inequalities not exceeding 15 cm depth and 
disposal of the rubbish within a lead upto 75 
m as directed.                                                  

10000 
Sq.Mtr 

10.00 Per Sq.Mtr 1,00,000.00 

 
 

7 

Providing & deploying Power Bucket 
Machine on hire for cleaning of underground 
drainage lines at different residential / 
operational / other sites at KDS .  The rate 
shall include hire charges of the machinery , 
tools , plants , fuel , transportation cost to 
and fro site of work at each instance , one 
(1) skilled operator  and five(5)  unskilled 
helpers ,all ancillary costs, necessary repair 
and maintenance , all complete for eight (8) 
hours / day or part thereof.  
   

30  Shift 11,233.70 Per shift of 
8 hours 

3,37,011.00 

8 Providing & deploying Rodding Machine on 
hire for cleaning of underground drainage 
lines at different residential / operational / 
other sites at KDS .  The rate shall include 
hire charges of the machinery , tools , plants 
, fuel , transportation cost to and fro site of 
work at each instance , one (1) skilled 
operator  and two(2)  unskilled helpers ,all 
ancillary costs, necessary repair and 
maintenance , all complete for eight (8) 
hours / day or part thereof.    

30 Shifts 5,400.10 Per shift of 
8 hours 

1,62,003.00 

9 Removal of sludge /night soil/ sullage / 
slushy material mechanically from septic 
tank , gully pit, open drains , culverts etc.  by 
arranging and deploying cesspool emptier of 
4000 litrs capacity at different residential / 
operational / other sites at KDS .  The rate 
shall include hire charges of the machinery , 
tools , plants , hoses , fuel , one (1) skilled 
operator  and two (2) unskilled helpers ,all 
ancillary costs, necessary repair and 
maintenance , all complete for eight (8) 
hours / day or part thereof.    

30 Shifts 11,066.00 Per shift of 
8 hours 

3,31,980.00 

10 Removal of sludge ,  slushy material 
mechanically from  culverts ,  UG sewer line 
etc.  by arranging and deploying Jetting cum 
suction machine  at different residential / 
operational / other sites at KDS .  The rate 
shall include hire charges of the machinery , 
tools , plants , hoses , fuel , one (1) skilled 
operator  and three unskilled  helpers ,all 
ancillary costs, necessary repair and 
maintenance , all complete for eight (8) 
hours / day or part thereof.  

30 Shifts 19,610.00 Per shift of 
8 hours 

5,88,300.00 

 
 

11 

Hire charges of earthmovers / excavator for 
8 (eight) hours including one No. operator , 
one No. helpr , fuel etc. The rate is inclusive 
of all expenses complete.                  

10 Day 8,150.00 Per Day  81,500.00 



 

12 Extra carriage of excavated  earth /slush / 
muck etc.  by manual means for additional 
lead of :-  

        

 50 meters 375 Cu.Mtr 17.00 Per Cu.Mtr 6,375.00 

 100 meters 375 Cu.Mtr 34.00 Per Cu.Mtr 12,750.00 

 150 meters 375 Cu.Mtr 51.00 Per Cu.Mtr 19,125.00 

 200 meters 375 Cu.Mtr 68.00 Per Cu.Mtr 25,500.00 

 250 meters 375 Cu.Mtr 85.00 Per Cu.Mtr 31,875.00 

 300 meters 375 Cu.Mtr 102.00 Per Cu.Mtr 38,250.00 

 350 meters 375 Cu.Mtr 119.00 Per Cu.Mtr 44,625.00 

 400 meters 375 Cu.Mtr 136.00 Per Cu.Mtr 51,000.00 

   TOTAL 99,86,372.00 

 
Total Amount =Rs. 99,86,372.00/-(Rupees ninety nine lakh eighty six   thousand three  hundred  seventy 
two only) 
                                                                                                                                      

Tenderer to fill up the following [score out which is not applicable] 
price not to be quoted here 

 

(a)… ............................% 
(in figures) Below par (-) Rs. 

 
…………………………………………………Percent 

(in words) 
 

(b)……………………………………………… At par NIL 
 

(c)% 
(in figures) Above par (+) Rs. 

 

………………………………………………… Percent 
(in words) 

Total Tendered Amount: Rs.    

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 



 

Maximum number of workmen likely to be engaged in days work ............... numbers 

Permanent Income Tax A/C. No… …………………………………………………….. 

Date: 
 

(Signature of Tenderer) 
 

[Total amount of tender, completion time and preliminary time as quoted / 
stated above are to be carried over to Form of Tender attached] 

 
Witness: - 
(Name in block letters) 
Address: 
Occupation: 
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To 
The Chief Engineer, 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER 

Syama Prasad Mookerjee Port, Kolkata. 
 
 

I/We   
  having examined the site of work, inspected the Drawings and read the specifications, General & 
Special Conditions of Contract and Conditions of the Tender, hereby tender and undertake to 
execute and complete all the works required to be performed in accordance with the Specification, 
Bill of Quantities, General & Special Conditions of Contract and Drawings prepared by or on behalf of 
the Trustees and at the rates & prices set out in the annexed Bill of Quantities within 24(twenty four 
) Months from the date of order to commence the work and in the event of our tender being 
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form 
hereto annexed with such alterations or additions thereto which may be necessary to give effect to 
the acceptance of the Tender and incorporating such Specification, Bill of Quantities, Drawing and 
Special & General Conditions of Contract and I / We hereby agree that until such Contract Agreement 
is executed the said Specification, Bill of Quantities, Conditions of Contract and the Tender, together 
with the acceptance thereof in writing by or on behalf of the Trustees shall be the Contract. 
THE TOTAL AMOUNT OF TENDER Rs. Not to mention here 

(Repeat in words) Not to mention here 

 

I / We require days / months preliminary time to arrange and procure the materials 
required by the work from the date of acceptance of tender before I We could commence the work. 

 
I / We have deposited with the Trustees’ Manager (Finance), SMPK, vide Receipt No. 
  of as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less 
than four months. 

 
 
 
 
 

Dated: (Signature of Bidder with Seal) 
 

Name of the Bidder: - 

Address: - 
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ANNEXURE – F 

 
 
 

KOLKATA PORT TRUST 

KOLKATA DOCK SYSTEM 

CIVIL ENGINEERING DEPARTMENT 

15, STRAND ROAD, KOLKATA -700001 

 
 
 
 
 

 
GENERAL CONDITIONS OF CONTRACT 

 
FORMS AND AGREEMENTS 

 
SANCTIONED BY TRUSTEES UNDER 

RESOLUTION NO. 92 
OF 

THE 6TH MEETING HELD ON 27TH MAY, 1993. 
 

(Copy of Booklet Published on May, 1993) 
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1. DEFINITIONS 
 

 In the contract, as her-in-after defined, the following words and expressions shallhave the 
meaning here-in assigned to them, except where the context otherwiserequired. 

 "Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of 
Kolkata, a body c9orporate under Section 3 of the Major Port Trust Act, 1963, including 
their successors, representatives and assigns. 

 
 "Chairman" means the Chairman of the Board and includes the person appointed to act 

in his place under Sections 14 and 14A of the Major Port TrustsAct, 1963. 
 "Contractor" means the person or persons; Firm or Company whose tender 

/offer has been accepted by the Trustees and includes the Contractor's 
representative’s heirs, successor and assigns, if any permitted by the 
Board / Chairman. 

 "Engineer” means the Board's official who has invited the tender on its behalf and 
includes the Chief Engineer, the Chief Mechanical Engineer, the Senior Executive 
Engineer the Chief Hydraulic Engineer, the Deputy Chief Engineer, the Deputy Chief 
Mechanical Engineer, the Senior Resident Engineer, The Manager (Infrastructure & 
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure 
& Civic Facilities) and the Deputy Manager (Plant & Equipment), or other official as 
may be appointed from time to time by the employer, with written notification to the 
Contractor, to act as Engineer for the purpose of the contract, in place of the "Engineer' 
so designated. 

 
 "Engineer's Representative" means any subordinate Engineer or Assistant to the 

Engineer or any other official appointed from time to time by the Engineer toperform the 
duties set forth in Clauses 2.4 to 2.6 hereof. 

 
 "Work" means the Work to be executed in accordance with the Contract and includes 

authorized "Extra Works" and "Excess Works" and Temporary Works. 

 
 "Temporary Works" means all   temporary   works   of   every   kind   required   in or 

about the execution, completion or maintenance of the works and includes (without 
thereby limiting the foregoing definitions) all temporary erections, scaffolding, ladders, 
timbering, soaking vats, site offices, cement and other god owns, platforms and bins for 
stacking building materials, gantries, temporary tracks and roads, temporary culverts and 
mixing platforms. 

 
 "Extra Works" means those works required by the Engineer for completion of the 

Contract which were not specifically and separately included in the scheduleof items of 
works (i.e., Bills of Quantities) of the tender. "Excess Works" means the required 
quantities of work in excess of the provision made against any item of the Bill of 
Quantities. 

 
 "Specifications" means the relevant and appropriate Bureau of Indian Standard's 

Specifications (latest revisions) for materials and workmanship unlessstated otherwise in 
the Tender. 
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 "Drawings" means the drawings referred to in the Tender and specification and any 
modification of such drawings approved in writing by the Engineer and such other 
drawings as may from time to time be furnished or approved in writing by the Engineer. 

 
 "Contract" means and includes the General and Special Conditions of Contract, 

Specifications, Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of 
acceptance of the Tender/Offer, the Contract Agreement if separately entered into and 
the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion. 

 
 "Constructional Plant" means all appliances or things of whatsoever nature required in 

or about the execution, completion or maintenance of the works or temporary works 
and includes (without thereby limiting the foregoing definition) all machinery and tools 
but does not include materials or other things intended to form or forming part of the 
permanent work. 

 
 "Site" means the land and other places, on, under, in or through which the worksare to 

be executed or carried out and any other lands or places provided by the Trustees for the 
purpose of the Contract. 

 
 "Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer 

of the Contractor, subject to such additions thereto and deduction there from as may be 
made by the Engineer under the provisions here-in-after contained. 

 
 "Month" means English Calendar Month. 

 
 "Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign 

enemies, hostilities (whether war be declared or not) Civil War, rebellion, revolution, 
insurrection or military or usurped power or use or occupation by the Trustees of any 
portion of the works in respect of which a certificate of completion has been issued (all 
of which are herein collectively referred to as the excepted risks). 

 
 Word importing the singular only, also includes the plural and vice-versawhere the 

context so required. 

 
 The headings and marginal notes in these General Conditions of Contract shall not be 

deemed to be part thereof or be taken into consideration in the interpretation or construction 
thereof or of the contract. 

 
 Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs 

of the contractor, whether on or off the site. 
 
 

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 

The Contractor shall execute, complete and maintain the works in terms of the contract 
to the entire satisfaction of the Engineer and shall comply with the Engineer's direction 
on any matter whatsoever. 
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The Contractor shall take instructions from the Engineer and subject to limitationof 
Clause 2.5 herein, from the Engineer's Representative. 

 
 The Engineer shall have full power and authority 

(a) to supply to the contractor from time to time during the progress of the works such 
further drawings and instructions as shall be necessary for the  purpose of proper 
and adequate execution and maintenance of the works and the contractor shall carry 
out and be bound by the same. 

 
(b) to alter or modify the specification of any material and workmanship and toinspect 

the work at any time. 

 
(c) to order for any variation, alternation and modification of the work and for extra 

works. 
(d) to issue certificates as per contract. 

 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 

 
(f) to grant extension of completion time. 

 
 The Engineer's representative shall: 

(a) watch and supervise the works. 
 

(b) test and examine any material to be used or workmanship employed in connection 
with the work. 

 
(c) have power to disapprove and material and workmanship not in accordancewith the 

contract and the contractor shall comply with his direction in this regard. 

 
(d) take measurements of work done by the contractor for the purpose of payment or 

otherwise. 

 
(e) order demolition of defectively done work for its reconstruction all by  the 

Contactor at his own expense. 

 
(f) have powers to issue alteration order not implying modification design and 

extension of completion time of the work and 

 
(g) have such other powers and authorities vested in the Engineer, which have been 

delegated to him in writing by the Engineer under intimation to the Contractor. 

 
 Provided always that the Engineer's Representative shall have no power: 

(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c)  to relieve the Contractor of any of his duties or obligations under the 

Contract. 

 
 Provided also as follows: 
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60. 

(a)  Failure of Engineer's  Representative to disapprove any work or materials 
shall not prejudice the power of the Engineer thereafter to disapprove such work or 
materials and to order the pulling down, removal, breaking-up thereof and re- 
construction at the contractor's cost and the contractor shall have no claim to 
compensation for the loss sustained by him. 

 
(b)  If the contractor shall be dissatisfied by reason of any decision of the 

Engineer's Representative, he shall be entitled to refer the matter to the Engineer 
who shall there upon confirm, reverse or vary such decision. 

 
(c)  Any written instructions or written approval given by the Engineer's 

Representative to the contractor, within the terms of delegation of power and 
authority vested in Engineer to his Representative in writing shall bind the 
contractor and the Trustees as though it had been given by theEngineer, who may 
from time to time make such delegation. Contractor and the Trustees as though it 
had been given by the Engineer, who may from time to time, make such delegation. 

 
3. THE TENDER / OFFER AND ITS PRE-REQUISITES 

 

The Contractor shall, before making out and submitting his tender / offer be deemed to 
have inspected and examined the site, fully consider all factors, risksand contingencies, 
which will have direct and in direct impact on his expenses and profit from the work and 
shall be specifically deemed to have taken the following aspects into consideration: 

 
(a)  The form and nature of the site and its surroundings including their sub- 

surface, hydrological, tidal and climate conditions, the means of access to the site 
and all other local conditions including the likely charges and costs for temporary 
way-leave, if any, required for the work. 

 
(b)  The drawings, specifications, the nature and extent of work to be executed 

and the quality, quantity and availability of the required materials and labour for the 
work and the need to execute the work to the entire  satisfaction of the Engineer, 
and also by complying with the General and Special Conditions of Contract. 

 
(c) The accommodation required for the workmen and site office, mobilization 

/   demobilization and storage of all plant, equipment and 
Constructionmaterials. 

 
(d)  The sources and means of procurement of water for drinking, washing and 

execution of work, and source and availability of electrical power, all of 
Contractor's cost. 

 
(e)  Payment of taxes and duties and compliance of all applicable statues, 

ordinances and law together with the rules made there under, the rules, regulations 
and bye-laws of public bodies or any local or other authority by the Contractor, 
keeping the Trustees indemnified against penalties and liabilities of every kind 
arising from the Contractor's failure in such compliance. 
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(f)  Payment of all kinds of stamp-duty for exacting the agreement or for anylegal 
instrument including Bank Guarantees and Indemnity Bonds. 

 
The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, 
unless stipulated otherwise in the Notice-Inviting the Tender and shall be faultless in 
figures and free from erasing. Corrections, if any, shall only be made by scoring out and 
initialing of the revised figure. 

 
If required by the Engineer or the Trustees, the Contractors in their tender or 
subsequently, shall disclose the names of their owners/partners/Share Holders at the 
required points of time. The failure in this regard shall be treated as a breach and a 
contract, if entered into, shall be liable to be cancelled. 

 

  
(a) Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every  tender 

must be submitted with Earnest Money of the amount calculated as perthe following 
scale. 

 
Estimated Value Amount of Earnest Money 

 For works contract. For contract of supplying 
materials of equipment only 

Up to 
Rs.1,00,000/- 

5% of the estimated valueof 
work 

1% of the estimated valueof 
work. 

Over 2% of the estimated value 1/2% of the estimated 
Rs. 1,00,000/- of work subject to a value of work subject to a 
 maximum of Rs.20,000/- maximum of Ts. 10,000/- 
 and minimum of and minimum of Rs. 
 Rs. 5,000/- 1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's 

Cheque of any Kolkata Branch of a Nationalized Bank of India drawn in favour of 
Kolkata Port Trust or in the form of an "Kolkata Port Trust" and payable at Kolkata / 
Haldia Holding as the case may be and the receipt granted there for be kept attached 
to the Tender / offer in the Sealed Cover. 

 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through 

A/c. Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia. 

 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed 

Security with the Trustees FA & CAO / Manager (Finance) according to his Class of 
Registration, shall be exempt from depositing the Earnest Money,as per the following 
scale: 

 
Class of 
Registration 

Amount of Fixed 
Security 

Financial limit of each tender 

A Rs. 10,000/- Any tender priced up to Rs. 
B Rs. 5,000/- 2,00,000/- 
C Rs. 2.500/- Any tender priced up to 

  Rs.1,00,000/- 
  Any tender priced up to Rs.50,000/- 
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(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection. 

 
(ii) If before expiry of the validity period of his Tender / offer, the 

tender amends his quoted rates or tender/ offer making them 
unacceptable to the Trustees and / or withdraws his tender / offer, 
the Earnest Money deposited shall be liable to forfeiture of the 
option of the Trustees. 

 
(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as 

part of the Security Deposit, for which a separate Treasury Receipt shall be issued to 
the Contractor after cancellation of the previous Receipt of Earnest Money. 

 
(g) Balance security for works contract shall be recovered by deduction from all 

progressive Bill (including final Bill, if necessary) @ 10% of the gross value ofwork 
in each such bill, so that the total recovery may not exceed the quantumcomputed as 
per the under noted percentages of the total value of work actually done up to the 
stage of completion. 

 
Value of Work % of Security Depositfor 

works contract 
% of Security Deposit for 
Contract of supplying materials 
and equipments 
only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing 10% on first Rs. 1% on first Rs.10,0,000/- 
more than 10,00,000/- + 7½ % +1/2% on the balance 
Rs.10,00,000/- and on the balance   

up to    

Rs.20,00,000/-    

For works costing 10% on first Rs. 1% on first Rs.10,0,000/- 
more than 10,00,000/- + +1/2% on  next 
Rs.20,00,000/- 7½ % on next Rs.10,00,000/-+  1/4% on 
 Rs.10,00,000/- + the balance  

 5% on the balance    

 
(h) Balance Security for Contract of supplying materials and equipment computed in 

terms of the percentages given above, shall have to be deposited with the trustees' 
Treasurer in advance and within 30 days from the date of placementof supply order, 
either in cash or by A/c. Payee Draft of a Nationalized Bank ofIndia drawn in favour 
of Kolkata Port Trust and payable at Kolkata / Haldia, asthe case may be. 

 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of 
Earnest Money / Security Deposit held by the Trustees, at any stage. 

  
(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 

9.3 hereinafter and subject to deduction, if any, under the provision of 
Sub- Clause 3.5(ii) herein below. If, however, the contract provides for 
any maintenance period, 50% of the Security Deposit may be refunded 
against any of the Treasury Receipt for that amount on expiry of half 
of the 
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maintenance period and the balance deposit on the said maintenance 
period and after the Engineer has certified the final completion of work 
in form G.C.2 and the Contractor has submitted his "No Claim" 
Certificate in form G.C.3. 

 
(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the 

Trustees, if the Contractor fails to carry out the work or to perform/observe any of the 
conditions of the contract. The Trustees shall alsobe at liberty to deduct any of their 
dues from the Security Deposit, fixed Security, Earnest Money or from any sum due 
or to become due to the Contractor under any other contract. 

 
If stipulated in the contract as a Special Condition, the Contractor shall have to submit to 
the Engineer a performance Bond in the form of an irrevocable guarantee from Kolkata / 
Haldia Branch, as the case may be, of any Nationalized Bank of India in the proforma 
annexed hereto and for the sum and period as mentioned in the letter of acceptance of 
the Tender/Offer, within 15 days from the date of such letter, failing which the contract 
shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at 
discretion of the Engineer. The cost of obtaining this or any other Bank Guarantee 
and/or the revalidation thereof, wherever required, has to be borne by the Contractor and 
it shall be his sole responsibility to arrange for timely revalidation of such bank 
guarantee, failing which and for non-fulfillment of any contractual obligation by the 
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the 
Guarantee and/or enforce the same unilaterally. 

 
Every Tenderer / bidder shall submit in respect of a tender value of more than Rs. 5 
crores, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc., a document called Integrity Pact 
Agreement duly signed by their authorized representative. Theproforma of the Integrity 
Pact Agreement shall as specified in the G.C.C. In caseof tender value more than Rs. 5 
crores, the Integrity Pact Agreement is an  essential part and parcel of the bid document 
to be submitted by each tenderer,without which the tender shall not be considered. 

 
4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 

 

4.1. 
(a) The contract documents shall be drawn-up in English language. 
(b)  The contract shall be governed by all relevant Indian Acts as applicable only 

within the jurisdiction of the High Court at Kolkata, India, including thefollowing 
Act: 

1. The Indian Contract Act, 1872. 
2. The Major Port Trust, Act, 1963. 
3. The Workmen's Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act, 1970. 
6. The Dock Workers' Act, 1948. 
7. The Indian Arbitration Act (1940) (in the case of a definite arbitration 

Agreement only). 
 

After acceptance of his Tender / Offer and when called upon to do so by the 
Engineer or his representative, the Contractor shall, at his own expense, enter 
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into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed the other 
documents referred to in the definition of the term "Contract" here-in- 
before shall collectivelybe the Contract. 

 
Several documents forming the contract are to be taken as mutually explanatory of one 
another. Should there be any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 
decision shall be final and binding on the parties to the Contract. 

 
Two copies of the Drawing referred to in the General and Special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 
Contractors free of cost for his use on the work, but these shall remain the properly of 
the Trustees and hence, the Contractor shall return them to the Engineer or his 
Representative on completion of the work. if not torn or mutilated on being regularly 
used at site. 

 
The Contractor shall prove and make at his own expense any working or progress 
drawings required by him or necessary for the proper execution of the works and shall, 
when required, furnish copies of the same free of cost to the Engineer for  his 
information and/ or approval, without meaning thereby the shifting of Contractor's 
responsibility on the engineer in any way whatsoever. 

 
The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or 
any part thereof without the written permission of the engineer. Evenif such permission 
be granted, the Contractor shall remain responsible (a) for theacts, defaults and neglect of 
any sub-contractor, his agents servants or workmen as fully as if these were the acts, 
defaults or neglects of the Contractor himself orhis agents, servants or workmen, and (b) 
for his full and entire responsibility of the contract and for active superintendence of the 
works by him despite being sublet, provided always that the provision of labourers on a 
"piece rate" basis shall not be deemed to be subletting under this clause. 

 
Unless otherwise specified, the Contractor shall be deemed to have included in his 
Tender / Offer all his cost for supplying and providing all constructional plant,temporary 
work, materials both for temporary and permanent works, labour including supervision 
thereof transporting to and from the site and in and about the work, including loading, 
unloading, fencing, watching, lighting, payment of fees, taxes and duties to the 
appropriate authorities and other things of every kind required for the construction, 
erection, completion and maintenance of the work. 

 
The Contractor shall be solely responsible for the adequacy, stability and safety of all 
site operations and methods of construction, even if any prior approval thereto has been 
taken from the Engineer or his Representative. The Contractor shall not be responsible 
for the correctness of the design or specification of the Temporary and Permanent works 
formulated by the Engineer; but the contractor shall be fully responsible for the correct 
implementation thereof as also for any design and specification prepared / proposed / 
used by the Contractor. 

 
Whenever required by the Engineer or his Representative, the Contractor shall submit to 
him the details of his (a) programme for execution of the work, (b) 
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proposed procedure and methods of work, (c) proposed deployment of 
plant, equipment labour, materials and temporary works. The submission 
to and/ or any approval by the Engineer or his Representative to any such 
programme or particulars, shall not relieve the Contractor of any of his 
obligations under the contract. If for any reason the contractor be unable 
to adhere to his earlier programme, he shall submit his revised programme 
for completion of work withinthe stipulated time whenever asked to do so. 

Necessary and adequate supervision shall be provided by the Contractor  during 
execution of the works and as long thereafter as the Engineer or his Representative shall 
consider necessary during the maintenance period. The Contractor or his competent and 
authorised agent or representative shall be  constantly at site and instructions given to 
him by the Engineer or his Representative in writing shall be binding upon  the 
Contractor subject to limitation in clause 2.5 hereof. The Contractor shall inform the 
Engineer or his Representative in writing about such representative / agent of his at site. 

 
The Contractor shall employ in execution of the Contract only qualified, careful and 
experienced persons and the Engineer shall be at liberty to direct the Contractor to stop 
deployment of any of his staff, workmen or official at site and the Contractor shall within 48 
hours comply with such instruction without any demur, whenever the Engineer shall 
feel that the deployment of the person concerned will not be conducive tothe proper and 
timely completion of the work. 

 
The Contractor shall be responsible for the true and proper setting-out of the works in 
relation to reference points/lines/levels given by the Engineer in writing. The  checking 
of any setting-out or of any alignment or level by the Engineer or  his Representative 
shall not in any way relieve the contractor of his responsibility for the  correctness 
thereof and he shall fully provide, protect and preserve all stakes, templates, bench 
marks, sight rails, pegs, level marks, profilemarks and other things used in setting-out the 
works. 

 
From the commencement of the works till issue of the completion certificate in Form 
G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility for the care 
thereof. Save for the excepted risks, any damage, loss or injury to the work or anypart 
there of shall be made good by the Contractor at his down cost as per instruction and to 
the satisfaction of the Engineer, failingwhich the Engineer or his Representative may 
cause the same to be made goodby any other agency and the expenses incurred and 
certified by the Engineer, shall be recoverable from the Contractor in whatever manner 
the Engineer shall deem proper. This Clause will not apply to that part of the work, 
which might have been taken over by the Trustees on partial completion of the work and 
in such case the Contractor's obligation will be limited to repairs and replacement for 
manufacturing or construction defects during the Maintenance period   (Guarantee 
Period) as per the directions of the Engineer as also for defects/ damages if any caused 
to the work by the Contractor during such repairs and replacement in the maintenance 
period. 

 
The Contractor shall at his own cost protect, support and take all precautions in regard to 
the personnel or structure or services or properties belonging to the Trustees or not, 
which may be interfered with or affected or disturbed or endangered and shall indemnify 
and keep indemnified the Trustees 
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against claim for injury, loss or damage caused by the Contractor in 
connection with the execution and maintenance of the work to the 
aforesaid properties, structures and services and/ or to any person 
including the Contractor's workmen. Cost of Insurance Cover, if any, 
taken by the Contractor shall not be reimbursed by the Trustees, unless 
otherwise stipulated in the Contract. 

 
The Contractor shall immediately inform the Engineer's Representative if any fossil, 
coins, articles of value or antiquity and structures and other remains or things of 
geological or archaeological importance be discovered at site which shall remain the 
property of the Trustees and protect them from being damaged by his workmen and 
arrange for disposal of them at the Trustees expense as per the instruction of the 
Engineer's Representative. 

 
The Contractor shall be deemed to have indemnified the Trustees against all claims, 
demands, actions and proceedings and all costs arising there from onaccount of: 

(a)  Infringement of any patent right, design, trade-mark, or name or other 
protected right, in connection with the works or temporary work. 

(b)  Payment of all royalties, rent, toll charges, local taxes, other payments or 
compensation, if any, for getting all materials and equipment required for the work. 

(c)  Unauthorized obstruction or nuisance caused by the Contractor in respect of 
Public or Private road, railway tracks, footpaths, crane tracks, waterways, quays and 
other properties belonging to the Trustees or any other person. 

(d)  Damage / injury caused to any highway and bridge on account of the 
movement of Contractor's plants and materials in connection with the work 

(e)  Pollution of waterway and damage caused to river, lock, sea-wall or other 
structure related to waterway, in transporting contractor's plants and materials. 

(f)  The Contractor's default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his Representative to the 
workmen of the Trustees and other agencies employed by or with the permission 
and / or knowledge of the Trustees on or near the site of work. 

 
Debris and materials, if obtained by demolishing any properly, building or structure in 
terms of the Contract shall remain the property of the Trustees. 

 
 The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 

 
(a)  Keeping the site free of unnecessary obstruction and removal from site of 

constructional plant wreckage, rubbish, surplus earth or temporary works nolonger 
required. 

 
(b)  Cleaning and removal from site the entire surplus materials of every kind to 

leave the site clean and tidy after completion of the work, without which payment 
against final bill may be liable to be withheld. 

 
(c)  Precautionary measures to secure efficient protection of Docks, the River 

Hooghly and other waterways against pollution of whatever nature  during 
execution and maintenance of the works, and to prevent rubbish, refuse and 
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other materials from being thrown intothe water by the Contractor’s 
menor those of his agency. 

 
(d)  Making arrangements for deployment of all labourers and workers, local or 

otherwise including payment for their wages, transport, accommodation, medical 
and all other statutory benefits and entry permits, wherever necessary. 

 
(e)  Making arrangements in or around the site, as per the requirements of 

Kolkata Municipal Corporation or other local authority or the Engineer or his 
Representative, for preventing (i) spread of any infectious disease like smallpox, 
cholera, plague or malaria by taking effective actions for destruction of rats, mice, 
vermin, mosquitoes etc. and by maintaining healthy and sanitary condition, (ii) 
illegal storage and distribution of Drugs, Narcotics, Alcoholic liquor, Arms and 
Ammunitions, (iii) unlawful, riotous or disorderly conduct of the Contractor’s or his 
Sub-Contractor’s workmen, 

(iv) deployment of workmen of age less than 16 years. 
 

Every direction or notice to be given to the Contractor shall be deemed to have been duly 
served on or received by the Contractor, if the same is posted orsent by hand to the 
address given in the tender or to the Contractor’s Site Officeor in case of Trustee’s 
enlisted Contractor to the address as appearing in the trustee’s Register or to the 
Registered Office of the Contractor. The time mentioned in these conditions for doing 
any act after direction or notice shall be reckoned from the time of such posting or 
dispatch. 

 
The Contractor and his sub-contractor or their agents and men and any firm supplying 
plant, materials, and equipment shall not publish or caused to be published any 
photographs or description of the works without the prior authorityof the Engineer in 
writing. 

 
The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all 
reasonable facilities and Co-operation as per direction of the Engineer or his 
representative to any other Contractor engaged by the Trustees and their workmen, to 
the Trustees’ own staff and to the men of other Public Body on or near the site of work 
and in default, the contractor shall be liable to the trustees for any delay or expense 
incurred by reason of such default. 

 
The work has to be carried out by the Contractor causing the minimum of hindrance for 
any maritime traffic or surface traffic. 

 
All constructional plants, temporary works and materials when brought tothe site by the 
contractor, shall be deemed to be the property of the Trustees  who  will have a lien on 
the same until the satisfactory completion of the work and shall only be removed from 
the site in part or in full with the written permission of the Engineer or his 
Representative. 

 
5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 

 

The contractor shall commence the work within 7 days of the receipt ofEngineer’s letter 
informing acceptance of the Contractor’s tender / offer by the Trustees o within such 
preliminary time as mentioned by the contractor in the 
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Form of Tender or the time accepted by the Trustees. The contractor shall 
then proceed with the work with due expedition and  without  delay, 
except as may beexpressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the part 
of the Contractor. 

 
The Contractor shall provide and maintain a suitable office at or near the site, to which 
the Engineer’s Representative may send communications and instructionsfor use of the 
Contractor. 

 
Unless specified otherwise in the contract or prior permission of the Engineer has been 
taken, the contractor shall not execute the work beyond the working hours observed by 
the Engineer’s Representative and on Sundays and Holidays observed in the trustees 
system, except in so far as it becomes essential on account of tidal work or for safety of 
the work. If the progress of the work lags behind schedule or the work has been 
endangered by any act or neglect on the part of the contractor, then the Engineer or his 
Representative shall order and the contractor at his own expense shall work by day and 
by night and on Sundays and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the contractor from any of his 
obligations. The Engineer’s decision in this regard shall be final, binding and conclusive. 

 
Unless stipulated otherwise in the contract, all materials required for the work shall be 
procured and supplied by the contractor with the approval of the Engineer or his 
Representative and subject to subsequent testing as may be required by the Engineer or 
his Representative. The engineer shall exercise his sole discretion to accept any such 
materials. 

 
Unless stipulated otherwise, in the contract, all materials, workmanship method of 
measurement shall be in accordance with the relevant Codes (Latest Revision) of the 
Bureau of Indian Standards and the written instructions of the Engineer or his 
Representative. Where no specific reference is available in the contract, the   materials 
and workmanship shall be of the best of their respective kinds to the satisfaction of the 
Engineer. 

 
Samples shall be prepared and submitted for approval of the Engineer or his 
Representative, whenever required to do so, all at the contractor’s cost. 

 
Unless stipulated otherwise in the contract, the cost of any test required by the Engineer 
or his representative in respect of materials and workmanship deployedon the work shall 
be borne by the contractor. 

 
Regarding the supply of any materials by the Trustees to the contractor in accordance 
with the contract, the following conditions shall apply: 

(a)  The contractor shall, at his own expense, arrange for transporting the 
materials from the Trustees’ Stores, watching, storing and keeping them in his safe 
custody, furnishing of statement of consumption thereof in the manner required by 
the Engineer or his representative, return of surplus and empty container to the 
Trustees’ Stores as per the direction of the Engineeror his Representative. 

(b)  Being the custodian of the Trustees’ materials, the contractor shall remain 
solely responsible for any such materials issued to him and for any loss or damage 
thereof for any reason other than “Excepted Risks”, the contractor 
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shall compensate the Trustees’ in the manner decided by the Engineer 
and shall at no stage remove or cause to be removed any such material 
from thesite without his permission. 

(c)  The Trustees’ materials will generally be supplied in stages and  in 
accordance with the rate of progress of work, but, except for grant of suitable 
extension of completion time of work as decided by the Engineer, the contractor 
shall not be entitled to any other compensation, monetary or otherwise, for any 
delay in the supply of Trustees’ materials to him. The Contractor shall, however 
communicate his requirement of such materialsto the Engineer from time to time. 

(d) Unless stipulated otherwise in the contract, the value of the Trustees’ 
materials issued to the contactor shall be recovered from the Contractor’sbills 

and / any of his other dues. Progressively according to the 
consumption thereof on the work and / or in   the   manner   decided by   the 

Engineer or his Representative and at the rate / stipulated in the contract.These 
rates shall only be considered by the contractor in the preparation of his tender / 

offer and these will form the basis of escalation / variation, if infuture the contractor 
is required to procure and provide any such material onthe written order of the 

Engineer consequent on the Trustees’ failure to 

affect timely supply thereof. 
(e)  If the Engineer decides that due to the contractor’s negligence, and of the 

Trustees’ materials issued to the contractor has been – (i) last or damaged, 

(ii) consumed in excess of requirement, and (iii) wasted by the 
contractor inexcess of normal wastage, then the value thereof shall be 
recovered from the contractor’s bills or from any of his other dues, 
after adding 19.25% extra over the higher one of the following: 

1. The issue rate of the materials at the Trustees’ Stores, and 
2.  The market price of the material on the date of issue as would be determined 

by the Engineer. 

 
The Engineer or his Representative shall have the power to inspect any material and 
work at any time and to order at any time – (i) for removal from the site of any material 
which in his opinion is not in accordance with the contract or the instruction of the 
Engineer or his Representative, (ii) for the substitution of the proper and suitable 
materials, or (iii) the removal and proper re-execution of anywork, which in respect of 
material and workmanship is not in accordance with the contract or the instructions of 
the Engineer. The contractor shall comply withsuch order at his own expense- and within 
the time specified in the order. If thecontractor falls to comply, the Engineer shall be at 
liberty to dispose and such materials and re-do any work in the manner convenient to the 
Trustees by engaging any outside agency at the risk and expense of the contractor and 
aftergiving him a written prior notice of 7 days. 

 
No work shall be covered up and put out of view by the contractor without approval of 
the Engineer or his Representative and whenever required by him the contractor shall 
uncover any part or parts of the work or make openings in or through thesame as may be 
directed by the Engineer or his Representative from time to time and shall reinstate or 
make good those part of works thus affected to the satisfaction of the Engineer, all at the 
cost of the contractor. The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering upwas with prior written order of the Engineer or his 
Representative. 
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On a written order of the Engineer or his Representative the contractor shall delay or 
suspend the progress of the work till such time the written order toresume the execution 
is received by him. During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All extra expenses in 
giving effect to such order shall beconsidered by the Trustees, unless such suspension is 

Otherwise provide for in the contract, or 
1. Necessary by reason of some default on the part of the Contractor, or 
2. Necessary by reason of climatic conditions on the site, or 
3.  Necessary for proper execution of the works or for the safety of the works or 

any part thereof. The Engineer shall settle and determine such extra payment 
and / or Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do 
not require the whole of the work tendered for, the Engineer shall notify 
the same tothe contractor in writing and the contractor shall stop further 
works in compliance of the same. The Contractor shall not be entitled to 
any claim for compensation for underived profit or for such premature 
stoppage of work or onaccount of curtailment of the originally intended 
work by reason of alteration made by the Engineer in the original 
specifications, drawings, designs and instruction. 

 
When the whole of the work has been completed to the satisfaction of the Engineer and 
has passed any final test prescribed in the contract, the contractor shall, within 21 days of 
submission of his application to the Engineer be entitled to receive from him a certificate 
for completion of work in Form G.C.1 annexed hereto. If any part of the total work 
having been completed to the satisfaction ofthe Engineer, be takeover and / or used by 
the Trustees the Contractor shall on application be entitled to partial completion 
certificate in the Form of G.C.1 indicating the portion of the work covered by it, so that 
the Contractor’s liability during maintenance period of the contract, if any, shall 
commence from the date mentioned in such certificate so far as the completed portion of 
the work is concerned. 

 
 

6. TERMS OF PAYMENT: 
 

No Sum shall be considered as earned by or due to the Contractor in respect of the work 
till final and satisfactory completion thereof and until a certificate of final completion in 
Form G.C.2 has been given by the Engineer. On account payments, if any, made prior to 
issue of the certificate in Form G.C.2, shall all betreated as mere advances, which shall 
stand recoverable in full or in part, if the Engineer so decides in the context of 
Contractor’s unfulfilled contract condition, ifany. 

 
All payments shall be made to the Contractor on the basis of  measurement of actual 
work done, as recorded in the Trustees’ measurement books and at accepted tendered or 
at agreed rates, as the case may be except as otherwise  provided in the contract and 
when the Engineer decided any other rate for change in the scope of work or omission, if 
any, on the part of the Contractor. 
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For work of sanctioned tender value more than Rs. 50,000/- or having an initially 
stipulated completion period of 4 months or more, on account payments may bemade at 
the discretion of the Engineer or his Representative at intervals deemed suitable and 
justified by him. Provided always that, subject to execution of workof substantial value 
in the context of the contract price, the interval of such on account payments shall be 
decided by the Engineer or his Representative, whichshall ordinarily not be less than 1 
month in between two payments for on account bill and / or advance. 

 
Measurement for works done shall be progressively taken by the Engineer’s 
Representative and entered in the Trustees’ Measurement Book, at intervals deemed 
suitable and proper by him and / or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of suchmeasurement and assist 
the Engineer’s Representative in every manner requiredby him. After the measurements 
taken have been entered in the Measurement Book, the Contractor or his Agent shall 
sign the Measurement Book at the end of such Measurements over the Contractor’s 
Rubber Stamp as a taken of acceptance of all such measurements, recorded above and 
prior to such signature. If the Contractor or his Agent fails to participate even other 3 
days written notice from the Engineer’s Representative the measurement shall be taken ex-
part by the Engineer’s representative and those shall be accepted by the Contractor. 

 
Based on the quantum of work and the value thereof computed in the Measurement 
Book, the Contractor shall type out his bill in the proformaapproved by the Engineer and 
submit the same to the Engineer’s Representativein quadruplicate, duly signed by him or 
his accredited Agent over his Rubber Stamp. The Engineer or his Representative may, in 
his absolute discretion, allow advance payment against such bill to the extent of an 
amount not exceeding 75% of the “net payable’ sum of the said bill, subject to 
adjustment thereof against the bill at the time of checking and auditing the bill at the 
Trustees end.,The measurement Book will not be handed over to the Contractor; but he 
will obtain the abstracts of quantities, amount and recoveries to type out the bill. 

 
At the discretion of the Engineer or his Representative and only in respect of accepted 
offers/ where estimated amount put to tender would be Rs. 2,00,000/-or more, advance 
payment may be made to the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that: 

 
i. 

 
The materials shall, in the opinion of the Engineer or his Representative, be 

ofimperishable nature. 
 

ii. The value of such materials shall be assessed by the Engineer or his 
Representative, at their own discretion. 

 
iii. A formal agreement has been drawn up with the contractor, under whichthe 

Trustees secure a lien on the contractor’s materials. 
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iv. The materials are safe-guarded by the contractor against losses, shortage and 
misuse due to the contractor postponing the execution of the work orotherwise. 

 
v. In the event of shortage of such materials within the Trustees’ protected areas in 

the Docks, the contractor shall submit an indemnity Bond in the proforma and 
manner acceptable to Trustee’ whereby the contractor shall indemnify the 
Trustees’ against all financial loss/ damage, on account of loss/ damage to such 
materials for whatever reasons. 

 
vi. In the event of storage of such materials outside the Trustees’ protected areas the 

Contractor shall submit to the Engineer an irrevocable Bank Guarantee favoring 
the Trustees and for the same sum as is being advance, in the proforma and 
manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia 
Branch of any Nationalized Bank or a Scheduled Commercial bank, as the case 
may be, acceptable to the Trustees and shall remain valid till the anticipated 
period of consumption of such materials in the work. The Bank Guarantee must 
bear an undertaking by the issuing Bank guaranteeing automatic payment of the 
guaranteed sum to the Trustees by the Bank on the date of expiry of the validity 
of the Guarantee, unless with the prior written approval of the Engineer on behalf 
of the Trustees, the Bank has extended the validity of the Guarantee. 

 
vii. The amount of advance shall be recoverable from the contractor’s bills or any 

other dues, progressively with the consumption of the materials on the basis of 
quantity consumed. Consequent on full recovery of the advance the Indemnity 
Bond / Bank Guarantee, vide sub-clause (v) & (vi)above, shall be returned to the 
Contractor duly discharged by the Engineeron behalf of the Trustees. 

 
No Certificate of the Engineer or his Representative shall protect the Contractor against 
or prevent the Trustees from obtaining repayment from the Contractor, in case the 
Engineer or his Representative should over certify for payment or the Trustees should over- 
pay the Contractor on any account. 

 
No claim for interest shall be admissible to the Contractor at any stage and in respect of 
any money or balance or Bank Guarantee, which may be due to the Contractor from the 
Trustees, owing to dispute or otherwise or for any delay on the part of the Trustees in 
making interim or final payment or otherwise. 

 
7. VARIATION AND ITS VALUATION: 

 

The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated 
quantities of the work and shall never be deemed as actual or correct quantities of the 
works to be executed by the contractor in fulfillment of his obligation under the contract. 

 
The Engineer shall have the power to order the Contractor in writing to make anyvariation 
of the Quantity, quantity or form of the works or any part thereof that may, in his 
opinion, be necessary and the Contractor upon receipt of such an order shall act as 
follows: 
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a) Increase or decrease the quantity of any work included in the contract. 
 

b) Omit any work included in the contract. 
 

c) Change the Character or quality or kind of any work included in the contract. 
 

d) Change the levels, lines, position and dimensions of any part of the work, and 
 

e) Execute extra and additional work of any kind necessary for completion of theworks. 

 
No such variation shall in any way vitiate or invalidate the contract or be treated as 
revocation of the contract, but the value (if any) of all such variations evaluated in 
accordance with the Engineer’s sole decision shall be taken into account and the contract 
price shall be varied accordingly. 

 
Provided always that written order of the Engineer shall not be required for increase or 
decrease in the quantity of any work up to 15% where such increaseor decrease is not the 
result of any variation order given under this clause but is the result of the quantities 
exceeding or being less than those stated in the bill ofquantities. Provided also that verbal 
order of variation from the Engineer shall be complied with by the Contractor and the 
Engineer’s subsequent written confirmation of such verbal order shall be deemed to be 
an order in writing within the meaning of this clause. 

 
a) The Contractor shall not be entitled to any claim of extra or additional work unless 
they have been carried out under the written orders of the Engineer. 

 
b)  The Engineer shall solely determine the amount (if any) to be added to or 

deducted from the sum named in the tender in respect of any extra work  done or 
work omitted by his order. 

 
c) All extra, additional or substituted work done or work omitted by order of the 

Engineer shall be valued on the basis of the rates and prices set out in the contract, if 
in the opinion of the Engineer, the same shall be applicable. If the contract does not 
contain any rates or prices directly applicable to the extra additional or substituted 
work, then the Engineer may decided the suitable rates on the basis of Schedule of 
Rates (including surcharge in force at the time of acceptance of tender), if any, 
adopted by the Trustees with due regard to the accepted contractual percentage, if 
any thereon. In all other cases the Engineer shall solely determine suitable rates in the 
manner deemedby him as fair and reasonable, and his decision shall be final, binding 
and conclusive. 

 
d) If the nature or amount of any omission or addition relative to the nature or amount 

of the whole of the contract work or to any part thereof shall be such that, in the 
opinion of the Engineer, the rate of prices contained in the contract for any item of 
the works or the rate as evaluated under sub-clauses 

(b) and (c) of this clause, is by reason of such omission or addition 
rendered unreasonable or in-applicable the Engineer shall fix  such 
other rate or price ashe deems proper and the Engineer’s decision shall 
be final, binding and conclusive. 
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8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 
DAMAGE /TERMINATION OF CONTRACT 

 

Should the quantum of extra or additional work of any kind or delayed availabilityof the 
Trustees’ materials to be supplied as per contract or exceptionally adverse climatic 
conditions and natural phenomenon or strikes, lock-outs, civil commotions or other 
special circumstances of any kind beyond the control of the Contractor cause delay in 
completing the work, the contractor shall apply to the Engineer in writing for suitable 
extension of completion time within 7 days from the date of occurrence of the reason 
and the Engineer shall thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine and allow in writing the 
extension period as he would deem proper for completion of the work, with or without 
the imposition of “Liquidated Damaged” Clause (No. 8.3 hereof) on the Contractor and 
his decision shall be binding on the contractor. If an extension of completion time is 
grantedby the Engineer, the clause No. 8.3 of the Liquidated damage shall apply from its 
date of expiry, if the work be not completed within the extended time, unless stated 
otherwise in the decision communication by the Engineer, as aforesaid. 

 
a) If the Contractor fails to complete the work within the stipulated dates or such 
extension thereof as communicated by the Engineer in writing, the contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as a penalty, ½ % (half 
percent) of the total value of work (contract price) as mentioned in the latter  of 
acceptance of the tender/offer, for every week or part thereof the work remains 
unfinished. Provided always that the amount of such compensation shall not exceed 10% 
the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall  have 
the power to recover the said amount of compensation / damage in Sub- 
Clause (a) ofthis clause, from any money due or likely to become due to 
the contractor. The payment or deduction of such compensation / damage 
shall not relieve the Contractor from  his obligation to complete the work 
or from any of his other obligations / liabilities under the contract and in 
case of the Contractor’s failure and at the absolute discreti9on of the 
Engineer, the work may be ordered to be  completed by some  other 
agency at the risk and expense of the Contractor, after a minimum three 
days notice in writing has been given to the contractor by the Engineer or 
his Representative. 

Without being liable for any compensation to the Contractor , the Trustees may ,in their 
absolute discretion , terminate the contract due to occurrence of any of the following 
reasons and decision of the Trustees in this respect, as communicated by the Engineer 
shall be final and conclusive: 

 
(i) The Contractor has abandoned the contract. 

 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not 

satisfactory or the work is not getting completed within the agreed period on 
account of Contractor’s lapses. 
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(iii) The Contractor has failed to commence the work or has without any lawfulexcuse 
under these conditions , has kept the work suspended despite receiving the 
Engineer’s or his Representative’s written notice to proceed with the work. 

 
(iv) The Contractor has failed to remove materials from site after receiving from the 

Engineer or his Representative the written notice stating that thesaid materials or 
work are rejected by him . 

 
(v) The Contractor is not executing the work in accordance with the contract or is 

persistently or flagrantly neglecting to carry out his obligations underthe contract. 
 

(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on 
behalf of the contractor to any officer, servant or representative of the Trustees or 
to any person on his or their behalf in relation to the obtaining or to the execution 
of the contract. 

 
(vii) The Contractor is adjudged insolvent or enters in to composition with his 

creditors or being a company goes in to liquidation either compulsorily or 
voluntarily. 

 
 Upon receipt of the letter of termination of work, which may be issued 
by the Engineer on behalf of the Trustees, the Contractor shall hand over all the Trustees’ 
tools, plant and materials issued tohim at the place to be ascertained from the Engineer, 
within 7 daysof receipt of such letter. 

 
 In all such cases of Termination of work, the Trustees shall have the 
power to complete the Work through any other agency of  the Contractor’s risk and 
expense and the Contractor shall be debited any sum or sums that may be expended in 
completing the work beyond the amount that would have been due to the contractor, had 
he duly completed the whole of the work in accordance with the contract. 

 
 Upon termination of contract, the contractor shall be entitled to receive 
payment of only 90 % of the value of the work actually done or materials actually supplied 
by him and subject to recoveries as per contracts, provided the work done and materials 
conform to specifications at the time of taking over by the Trustees. The payment for 
work shall be based on measurements of actual work done and priced at approved 
contract rates or other rates, as decided by the Engineer. The payment for materials 
supplied shall be at the rates as decided by the Engineer, which shall in no case be more than 
market rates prevailing at the time oftalking over by the Trustees. The Engineer’s 
decision in all such case shall be final, binding and conclusive. 

 
 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the Contractor’s Liabilities 
to the Trustees and known in all respect. 



76 
 

 
 
 
 
 

9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

On completion of execution of the work the contractor shall maintain t6he same for a 
period, as may be specified in the form of a Special Condition of the Contract, from the 
date mentioned in the initial Completion Certificate in the Form G.C.1. Any defect / 
fault, which may appear in the work during aforesaid maintenance period, arising, in the 
sole opinion of the Engineer or his Representative, from materials or workmanship not 
in accordance with the contract or the instruction of the Engineer or his Representative, 
shall, upon thewritten notice of the Engineer or his Representative, be amended and made 
goodby the Contractor at his own cost within seven days of the date of such notice, tothe 
satisfaction of the Engineer or his Representative, failing which the Engineer or his 
Representative shall have the defects amended and made good through other agency at 
the Contractor’s risk and cost and all expenses, consequent thereon or incidental thereto, 
shall be recoverable from the Contractor in mannerdeemed suitable by the Engineer. 

 
The Contract shall not be considered completed and the work shall not be treated as 
finally accepted by the Trustees, until a final Completion Certificate in from G.C. 2 
annexed hereto shall have been signed and issued by the Engineer to the contractor after 
all obligations under the Contract including that in the maintenance period, if any, have 
been fulfilled by the Contractor. Previous entry on the works or taking possession, 
working or using thereof by the trustees shallnot relive the Contractor of his obligations 
under the contract for full and final completion of the work. 

 
On completion of the contract in the manner aforesaid, the Contractor may applyfor the 
refund of his Security Deposit by submitting to the Engineer (i)The Treasury Receipts 
granted for the amount of Security held by the Trustees, and 
(ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in 
original), where upon the Engineer shall issue Certificate in from G.C.2 
and within two months of the Engineer’s recommendation, the Trustees 
shall refund the balancedue against the Security Deposit to the Contractor, 
after making deduction there from in respect of any sum due to the 
Trustees from the Contractor. 

 

10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES 
 &ARBITRATION 

 

In all disputes, matters, claims, demands or questions arising out of or connected  with 
the interpretation of the Contract including the meaning of Specifications and 
Instructions or as to the quality of  workmanship or as to the materials used in the work 
or the execution of the work whether during the progress of the work or after the 
completion and whether before or after the  determination , abandonment or breach of 
the contract the decision of the Engineer shall be final and binding on all parties to the 
contract and shall forthwith be given effect to by the Contractor. 
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If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 
15 days after receiving notice of such decision require that the matter shall be referred to 
Chairman, who shall thereupon consider and give a decision. 

 
If , however , the contractor be still dissatisfied with the decision of the Chairman , he 
shall, within 15 days after receiving notice of such decision required that within 60 days 
from his written notice , the Chairman shall refer the matter to an Arbitrator of the panel 
of Arbitrators to be maintained by the Trustees for the purpose and any such reference 
shall be deemed to be a submission to arbitration within the meaning of Indian 
Arbitration Act , l940 or any statutory modification thereof. 

 
 If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another person from panel 
shall be appointed as Sole Arbitrator and he shall proceed from the stage at which it was 
left by his predecessor. 

 
 The Arbitrator shall be deemed to have entered on reference on the datehe issues 
notice to both the parties fixing the date of first hearing. 

 
 The time limit within which the Arbitrator shall submit his award shall normally 
be 4 months as provided in Indian Arbitration Act, 1940 or any amendment thereof. The 
Arbitrator may, if found necessary, enlarge the time for making and publishing the 
award, with the consent of theparties. 

 
 The Venue of the arbitration shall be Kolkata or as may be fixed by the 
Arbitrator in his sole discretion. Upon every or any such reference to costof any 
incidental to the reference and award respectively shall be in discretion of the Arbitrator 
who may determine, the amount thereof or bywhom and to whom and in what manner 
the same shall be borne and paid. 

 
 The Award of the Arbitrator shall be final and binding on all parties subject to 
the provisions of the Indian Arbitration Act, 1940 or any amendment thereof. The 
Arbitrator shall give a separate award in respectof each item of disputes and respective 
claim referred to him by each party and give reason for the award. 

 
 The Arbitrator shall consider the claims of all the parties to the contract within 
only the parameters of scope and conditions of the contract in question. 

 
 Save as otherwise provided in the contract the provisions of the Arbitration Act, 
1940 and rules made there under, for the time being in force, shall apply to the 
arbitration proceedings under this Clause. 

 
The Contractor shall not suspend or delay the work and proceed with the work with due 
diligence in accordance with Engineer’s decisions. The Engineer also shall not withhold 
any payment, which, according to him, is due or payable 
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to the Contractor, on the ground that certain disputes have cropped up and 
arelikely to be referred to arbitration. 

 

 
 Provided always as follows: 

 

(a) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in 
the case of contracts, where tendered amount appearing in the letter ofacceptance of the 
tender / offer is less than Rs. 40,00,000/-. 

 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever 
in relation to the execution of the work to the Engineer within 30 days from the date of 
occurrence of the cause of dispute and before the preparation of the final bill, giving 
detailed justifications, in the context of contract conditions. 

 
(c) Contractor’s dispute, if any, arising only during the maintenance  period 
stipulated in the contract, must be submitted to the Engineer, with detailed justifications 
in the context of contract Conditions, before the final completion ofthe work. No dispute 
or difference on any matter whatsoever, pertaining to the contract can be raised by the 
contractor after the completion of the work. 

 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub- 
clauses 8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by the Engineer and / or 
by any Arbitrator, subsequently. 

 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators on 
their sole discretion, by adding the names of new Arbitrators and / or by deleting the 
names of existing Arbitrators, without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF TENDER 
 
 
 

CONTRACT NO………………………………………………………. 
 

To, 
 

……………………………………………………. 

I/We 

……………………………………………………………………………………………… 
 

……. of 
 

……………………………………………………………………………………………… 
 

…………. 
 

having examined the site of works, inspected the Drawings and read the Specifications, 
General and Special Conditions of Contract and Conditions of Tender, hereby tender and 
undertake to execute and complete all the works required to be performed in accordance 
with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates and prices set out in the 
annexed Bill of Quantities with …………………….. month/week from the date of the 
order to commence the work and in the event of our Tender being accepted in full or in 
part, I/We also undertake to enter into a Contract Agreement in the Form hereto annexed 
with such alterations or additions thereto which may be necessary to give effect the 
acceptance of the Tender and incorporating such Specification, Bill of Quantities, 
Drawings and Special & General Conditions of Contract and I / We hereby agree that until 
such Contract Agreement is executed the said Specifications, Bill of Quantities, 
Conditions of Contract and the Tender, together with the acceptance thereof in writing by 
or on behalf of the Trustees shall be the Contract. 
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THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up) 
 

(Repeat in words) (Not to be filled up) 
*********************************************************************** 

* 
***************************************************************………… 
………………………………………….. 

 
*I/We require ………….......... days/months preliminary time to arrange and 

procure the materials required by the work from date of acceptance of the Tender before 
I/We could commence the Work. 

 
(* This should be scored out in the case of labour contracts) 

 
I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts 

Officer / Manager (Finance), Haldia Dock Complex vide Receipt No 
……………………………. of ......................................... as Earnest Money. 

 
I/We agree that period for which the Tender shall remain open for acceptance 

shall not be less than four months. 
 

Signature of the Tenderer 
Witness: (Seal of the Tenderer) 
Signature ……………………………. Name of the Tenderer 
………………………….. 
Name ………………………………... (In Block Letters) 
(In Block Letters) 

 
Address  ……………………………… Dated 

 
…………………………………………… 

 
……………………………………….. Address 

 
…………………………………… 

Occupation …………………………………. 

…………………………………………….. 
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THE BOARD OF TRUSTEES FOR THE PORT OF 
 

KOLKATAFORM OF AGREEMENT 
 
 
 

THIS AGREEMENT made this .................................................. day 
of………………….200 ................ between the Board of Trustees for the Port of Kolkata, 
a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 
“Trustees” which expression shall unless excluded by or repugnant to the context be 
deemed    to    include    their    successors    in    office)    of    the    one    part    and 
……………………………………………………………………………………………… 
…………………(hereinafter called “ the Contractor ”, which expression shall unless 
excluded by or repugnant to the context be deemed to include its heirs, executors, 
administrators, representatives and assignees or successors in office) of the other part. 

 
WHEREAS the Trustees are desirous that certain works should be executed / constructed , 
viz. 
………………………………………………………………………………………………. 
………………...and have accepted a Tender / Offer by the Contractor for the execution 
and maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows : 

 
1. In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in General Conditions of Contract hereinafter 
referred to. 
2. The following documents shall be deemed to from and be read and construed as 
part of this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, the contract is added, amended, varied or 
modified in any way by mutual consent. 

 
3. In consideration of the payments to be made by the Trustees to the Contractor as 
hereinafter mentioned , the Contractor hereby covenant with the Trustees to 
execute and maintain  the work in conformity in all respects with the provisions 
of the contract. 

 
 
 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such 
execution and maintenance of the Work, the Contract Prices at the times and in 
the manner prescribed by the Contract. 
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IN WITNESS whereof of the parties hereto have caused their respective Common 
Seals to be hereunto affixed (or have hereunto set their respective hands and seals) 
the day and year first above written. 
The Seal 
of…………………………………………………………………………………… 
… 
……………………………………………………………………………………… 

 
………….. 

 
Was hereunto affixed in the presence of: 

 
Name   

 

Address    
 

……………………………………………………………………………………………… 
 

…...………………………………………………………………………………………… 
 

……………. 
 

Or 
 
 
 

SIGNED, SEALED AND DELIVERED 
 
 

by the said 
………………………………………………………………………………………………. 
. 

 
In the presence of: 

 
Name   
Address:    

……………………………………………………………………………………………… 
…. 

 
The Common Seal of the Trustees was hereunto affixed in the presence of: 

 
 

Name…………………………………………………………………………………… 
 

Address: ………………………………………………………………………………... 
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Contractor    

Address    

…………………………………………………………………………………… 

Date of Completion 

……………………………………………………………………………….... 
 
 

Dear Sir/s, 

This is to certify that the following works viz. 

Name of the Work     
…………………………………………………………………………………… 
Estimate Number E.E.O …………………………………………dt 

C.E.O……………………………………dt ---------------------------- --. 
Work Order Number     
Allocation    
Contract Number    

Which was carried out by you is in the opinion of the undersigned completing in 
every respect on the ------------------ Day of------------.20… ................................ in 
accordance with clause 62 of the General Conditions of Contract and under the provisions 
of the Contract for a period of ---------------------------------------- --. Days /weeks / months / 
years. 

 
From the………………………...day of ……….…………….. 20 …………… 

To the …………………………day of ………………….….. 20 …………… 
 

 
Signature ( .......................................................... ) 

(Engineer / Engineer’s Representative) 
 

Name…………………...………………………………… 
 

Designation………………………………………………. 
 
 

 
Office Seal 

c.c. to The Deputy Chief Engineer ( ) 
The Deputy Manager ( ) 
Financial Adviser & Chief Accounts Officer/ 
Manager (Finance), Haldia Dock Complex. 
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FORM G.C.2 

 

KOLKATA PORT TRUST 
 

 
 

The Financial Adviser & Chief Accounts Officer. 

The Manager (finance), Haldia Dock Complex. 

 
CERTIFICATE OF FINAL COMPLETION 

This is to certify that the following works viz. 
 
 

Name of Work    
 

Estimate No. E.E.O. No. …………………………………… dt ……………………… 
 

C.E.O. No ………………………………….dt ……………………… 
 

Work Order No.………………………………….….dt ……………………… 
 

Contract No.     
 

Resoln. No & Meeting No . 
 

Allocation    
 

Which              was       carried       out       by              Shri / 
Messrs .......................................................................................... is now complete in 
every respect in accordance with the terms of the Contract and that all the obligations 
under Contract have been fulfilled by the Contractor. 

 
 
 
 
 
 

Signature ( .......................................................... ) 
(Engineer / Engineer’s Representative) 

 
 

Name………………………………………………………… 
 

Designation………………………………………………. 
 
 

Office Seal 
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FORM G.C.3 

 

KOLKATA PORT TRUST 
 

(‘No Claim’ Certificate From Contractor) 
 

The Engineer 
Kolkata Port Trust 
Kolkata / Haldia 

 
(Attn: ....................................................................................... ) 

 
(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 

was executed) 
 

Dear Sir, 
 

I / We do hereby declare that I / We have received full and final payment from Kolkata 
Port Trust for the execution of the following work, viz. 

 
Name of Work    

 

Work Order No …………………………………….. dt ……………………………… 
 

Contract No …………………………………… dt…………………………… 
Agreement No ………………....…………….dt…………………….….…… 
and I / We have no further claim against Kolkata Port Trust in respect of the above 
mentioned job. 

 
 

Yours faithfully, 
 
 
 

(Signature of Contractor) 
 

Date .………………………….…………………… 
 

Name of Contractor ………..……………………………………… 
 

Address   ……….…………………………………………………… 
 

……………………………………………………………. 
 
 

(Official Seal of the Contractor) 
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security 
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any 
nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or as 
decided by the Engineer / Legal Adviser of the Trustees. 

 

To 

The Board of Trustees 

for the Port of Kolkata. 

 
 

BANK GUARANTEE 
 

NO……………………………………DATE………………………………… 
 

Name of issuing Bank 
………………………..………………………………………………... 
Name of Branch………………………………………………………... 
…………………………………………………………………………. 
Address……………………………………………………………………… 
.. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly 
constituted under the Major port Trust Act, 1963 ( Act 38 of 1963), having agreed to 
exempt      Shri      /      Messrs          
.……………………………………………………………………………. a proprietary / 
Partnership / Limited / Registered Company, having its Registered Office at ............... 
................... ...... .. .................. 
(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / 
Payment of Security Deposit through deduction from the Contractors’ bills under the 
terms and conditions of a contract made between the Trustees and the Contractor for 
………………… …………………… …… … ……………… (write the name of the 
work as per Work Order) in terms of the Work order No ….… 
………………………………………….       ated ............................................ (hereinafter 
referred to as “the said contract”), for the due fulfillment by the contractor of all the terms 
and conditions contained in the said contract, on submission of a bank Guarantee for Rs 
……… ………  ………  …  (Rupees  ………………  ………………  ……………… 
………………… …………………… ……… ) 
we,………………………………………….Branch, 
Kolkata ................................................../ Haldia, do on the advise of the contractor, 
hereby undertake to indemnify and keep indemnified the Trustees to the extent of the said 
sum of Rs ………………… (Rupees .................. ...................... ........................... ... .... 
.................... .............................................) 
We ....................................................... Branch,Kolkata 
………………………………/Haldia, further agree that if a written demand is made by 
the Trustees through any of its officials for honoring the Bank Guarantee constituted by 
these presents, We,………………………………………….  Branch, Kolkata ……… 
………………….. /Haldia shall have no right to decline to cash the same for any reason 
whatsoever and shall cash the same and pay the sum so demanded to the Trustees within a 
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week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in favour of 
“Kolkata Port Trust”, without any demur. Even if there be any dispute between the 
contractor and the Trustees, this would be no ground for us,…………… 
…………………………………………………….(Name of    Bank),    ………    …… 
……………. Branch, Kolkata.......................................... /Haldia to decline to honour the 
Bank Guarantee in the manner aforesaid. The very fact that We, ………… ………… 
…………… ……… ………Branch,Kolkata ............................................... /Haldia, decline 
or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall constitute 
sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally without 
any reference, whatsoever, to the contractor. 

 
2.       We, ......................................................................................................................... Br 

anch,Kolkata .............................................. /Haldia, further agree that a mere demand 
by the Trustees at any time and in the manner aforesaid, is sufficient for us, 
…………... ……………… Branch, Kolkata ………………………….. / Haldia, to 
pay the amount covered by this Bank Guarantee in full and in the manner aforesaid 
and within the time aforesaid without reference to the contractor and no protest by the 
contractor, made either directly or indirectly or through Court , can be valid ground 
for    us,    …………    …………………………………    ………………    ………… 
…Branch,Kolkata ................................................. /Haldia, to decline or fail or neglect 
to make payment to the Trustees in, the manner and within the time aforesaid. 

3. We,    ………………………………………………….    Branch,    Kolkata 
……………………… / Haldia, further agree that the Bank Guaranteed herein 
contained shall remain in full force and effect, during the period that is taken for the 
due performance of the said contract by the contractor and that is shall continue to be 
enforceable till all the dues of the Trustees under and/or by virtue of the terms and 
conditions of the said contract have been fully paid and its claim satisfied and/or 
discharged in full and/or till the Trustees certify that the terms and conditions of the 
said contract have been fully and properly observed/fulfilled by the contractor and 
accordingly, the Trustees have discharged the Bank Guarantee, subject however, that 
this guarantee shall remain valid up to and inclusive of 
……………………………………….day of …………………..19……and subject all 
so that the provision that the Trustees shall have no right to demand payment against 
this guarantee after the expiry of 6(six) calendar months from the expiry of the 
aforesaid validity period up to …………………………. Or any extension thereof 
made by us, …………………..Branch, Kolkata ........................................... / Haldia, in 
further extending the said validity period of this Bank Guarantee on Non-Judicial 
Stamp Paper of appropriate value, as required / determined by the Trustees, only on a 
written request by the Trustees to the contractor for such extension of validity of this 
Bank Guarantee. 

4.     We,  ………  ……  ………  ……………………………  ……  …………………. 
Branch, Kolkata ............................................. / Haldia, further agree that, without our 
consent and without affecting in any manner our obligations hereunder, the Trustees 
shall have the fullest liberty to vary from time to time any of the terms and conditions 
of the said contract or to extend the time for full performance of the said contract 
including fulfilling all obligations under the said contract by the contractor or to 
postpone for any time or from time to time any of the powers exercisable by the 
Trustees against the contractor and to forebear or enforce any of terms and conditions 
relating to the said contract and We, ...................................................Branch, Kolkata 
…………………………../Haldia, shall not be relieved from our liability by reason of 
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any such variation or extension being granted to the contractor or for any fore- 
bearance, act or commission on the part of the Trustees or any indulgence by the 
Trustees to the contractor or by any such matter or thing of whatsoever nature, which 
under the law relating to sureties would, but for this provision, have effect of so 
relieving us, ...................................................... Branch, 
Kolkata ............................................... /Haldia. 

5.      We ………………………………………… Branch, Kolkata 
...…………………./Haldia, lastly undertake not to revoke this Bank Guarantee during 
its currency except with the previous consent of the Trustees in writing. 

 
 

SIGNATURE…………….……………………………… 
NAME…………………………………………………… 
DESIGNATION…………….…………………………… 

(Duly constituted attorney for and on behalf of) 

BANK…………………………………………………… 
BRANCH……………..………………………………… 

Kolkata….............................. / HALDIA. 
 
 
 

(OFFICIAL SEAL OF THE BANK) 
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Integrity Pact 
Between 

Syama Prasad Mookerjee Port,Kolkata (SMPK) hereinafter referred to as “The Principal/ 
Employer”. 

 

And 
 

………………………….. hereinafter referred to as “The Bidder/Contractor” 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 
……………………. The Principal values full compliances with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its 
Bidder(s) and/or Contractor(s). 

 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the 
principal, will monitor the tender process and the execution of the contract for compliance with 
the principles mentioned above. 

 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to:- 

 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to 
obtain/dispose the desired said stores/ equipment at a competitive price in conformity with the 
defined specifications/ scope of work by avoiding the high cost and the distortionary impact of 
corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to 
abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption, in any 
form, by its officials by following transparent procedures. 

 

Section 1 – Commitments of the Principal/ Employer. 

(1) The Principal commits itself to take measures necessary to prevent corruption and to 
observe the following principles: 

1. No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or accept, for self 
or third person, any material or immaterial benefit which the person is not legally entitled to. 

2. The Principal will, during the tender process treat all Bidder(s) with equity and reason. 



90 
 

The Principal will, in particular, before and during the tender process, provide to all Bidder(s) 
the same information and will not provide to any Bidder(s) confidential/ additional information 
through which the Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

3. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if 
there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance 
Officer and in addition can initiate disciplinary actions. 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in 
the tender process and during the contract execution. 

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, 
promise or give to any of the Principal’s employees involved in the tender process or the 
execution of the contract or to any third person any material or other benefit which he/she is not 
legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during 
the tender process or during the execution of the contract. 

 

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contract, submission or non-submission of bids or any 
other actions to restrict competitiveness or to introduce cartelization in the bidding process. 

 

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; 
further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information or document provided by the Principal as 
part of the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 

 

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principles, if any. Further details 
as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by 
the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made to 
the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on 
Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments 
he has made, is committed to or intends to make to agents, brokers or any other intermediaries 
in connection with the award of the contract. 
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(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

 

Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression 
through a violation of Section 2 above, or in any other form such as to put his reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from 
the tender process or take action as considered appropriate. 

 

Section 4-Compensation for damages 
 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit/Bid Security. 

 

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor liquidated damages of the contract value or the 
amount equivalent to Performance Bank Guarantee. 

 

Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the 
date of signing the Integrity pact with any other Company in any country conforming to the anti 
corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major 
Ports/ Govt. Departments of India that could justify his exclusion from the tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as considered appropriate. 

 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment 
in conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 

 

(2) The Principal, will enter into agreements with identical conditions as this one with all 
Bidders, Contractors and Sub-contractors. 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact 
or violate its provisions. 



92 
 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub 
Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that 
may follow in accordance with provisions of the extant law in force relating to any civil or 
criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 

(a) The task of the Monitors shall be to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this pact. 

(b) The Monitors shall not be subject to instructions by the representatives of the parties and 
shall perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating 
to the contract. 

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so 
inform the authority designated by the Principal and the Chief Vigilance Officer of Kolkata 
Prot Trust. 

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without 
restriction to all contract documentation of the PRINCIPAL including that provided by the 
BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon 
his request and demonstration of a valid interest, unrestricted and unconditional access to his 
contract documentation, if any. The same is applicable to sub-contractors. The Monitor shall be 
under contractual obligation to treat the information and documents of the Bidder/Contractor/ 
Sub-contractor(s) with confidentiality. 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all 
meetings among the parties related to the contract provided such meetings could have an 
impact on the contractual relations between the Principal and the Contractor. The parties offer 
to the Monitor, the option to participate in such meetings. 

(g) The Monitor will submit a written report to the designated Authority of Principal/ 
Employer/ Chief Vigilance Officer of Syama Prasad Mookerjee Port,Kolkata within 8 to 10 
weeks from the date of reference or intimation to him by the Principal/ Employer/ Bidder/ 
Contractor and should the occasion arise, submit proposals for correcting problematic situation. 
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for 
the purposes of this Pact. 

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will 
so inform the Management of the Principal and request the Management to discontinue or to 
take corrective action, or to take other relevant action. The Monitor can in this regard submit 
non-binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action. 

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the 
relevant 

IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible action to 
proceed 

against such offence or reported to the Chief Vigilance Officer, the Monitor may also transmit 
this 

information directly to the Central Vigilance Commissioner, Government of India. 

(j) The word ‘Monitor’ would include both singular and plural. 
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8.a) The Name and Correspondence Particulars of Independent External Monitors: 

a) Shri Subhashish Sarkar, 

Flat No. 406, Block-III, 

Kirti Apartments, 

Mayur Vihar Phase-I Extension, 

Delhi-110 091, 

Mob No. 98117 07230, 

E-mail : subhashishsarkar53@yahoo(dot)com 

b) Ms. Bulbul Sen, IRS (Retd.), 

B-104 Nayantara Aptts. 

Block 8B, Sec - 7 

Dwarka 

New Delhi-110075 

E-mail ID – bsensarkar@gmail(dot)com 
 

Section 9 – Facilitation of Investigation: 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, 
the PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER/CONTRACTORS and the 
BIDDER/CONTRACTOR shall provide necessary information and documents in English and 
shall extend all possible help for the purpose of such examination. 

 

Section 10 – Pact Duration: 
 

The pact beings with when both parties have legally signed it and will extend upto 2 years or 
the complete execution of the contract including warranty period whichever is later. In case 
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of 
signing of the contract. 

If any claim is made/lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged/determined by 
Chairman, SMPK.[ 

 

Section 11 – Other Provisions: 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in 
English. 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all 
partners or consortium members. 
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(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of 
this agreement remains valid. In this case, the parties will strive to come to an agreement to 
their original intentions. 

 
 
 
 
 
 
 
 
 

 
(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor). 

 
 

(Office Seal) (Office Seal) 
 
 

Place : 
 

Date : 
 
 

Witness 1: 
 

(Name & Address) ………………………………….. 
 

…………………………………… 
 

…………………………………… 
 
 
 

Witness 2: 
 

(Name & Address) ………………………………………… 

 
…………………………………………. 

…………………………………………. 
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ANNEXURE-A 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 

 There shall be compulsory registration of Indian agents of Foreign suppliers for 
all Tenders. An agent who is not registered with SMPK shall apply for registration 
in the prescribed Application-Form. 

 Registered agents will file an authenticated Photostat copy (duly attested by a 
Notary Public)/Original certificate of the principal confirming the agency 
agreement and giving the status being enjoyed by the agent and the commission/ 
remuneration/salary/retainer ship being paid by the principal to the agent before 
the placement of order by SMPK. 

 

 Wherever the Indian representatives have communicated on behalf of their 
principals and the foreign parties have stated that they are not paying any 
commission to the Indian agents, and the Indian representative is working on the 
basis of salary or as retainer, a written declaration to this effect should be 
submitted by the party (i.e. Principal) before finalizing the order. 

 

 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN 
INDIA. IF ANY. 

 

 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

 The name and address of the agents/representatives in India, if any and the 
extent of authorization and authority given to commit the Principals. In case the 
agent/representative be a foreign Company, it is to be conformed whether it is 
real substantial Company and details of the same shall be furnished. 

 

 The amount of commission/ remuneration included in the quoted price(s) for 
such agents/ representatives in India. 

 

 Confirmation of the Tenderer that the commission/remuneration if any, payable 
to his agents/ representatives in India, is to be paid by SMPK in Indian Rupees 
only. 

 

 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 

 The name and address of the foreign principals indicating their nationality as 
well as their status, i.e. whether manufacturer or agents of manufacturer holding 
the Letter of Authority of the Principal specifically authorizing the agent to make 
an offer in India in response to tender either directly or through the agents 
/representatives. 
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 The amount of commission/remuneration included in the price(s) quoted by the 
Tenderer for himself. 

 

 Confirmation of the foreign principals of the Tenderer that the 
commission/remunerations, if any, reserved for the Tenderer in the quoted 
price(s), is to be paid by SMPK in India in equivalent Indian Rupees. 

 

 In either case, in the event of contract materializing, the terms of payment 
will provide for payment of the commission/remuneration, if any payable to the 
agents/representatives in India in Indian Rupees on expiry of 90 days after the 
discharge of the obligations under the contract. 

 

 Failure to furnish correct and detailed information as called for in paragraph-2.0 
above will render the concerned tender liable for rejection or in the event of a 
contract materializing, the same liable to termination by SMPK. Besides this there 
would be a penalty of banning business dealings with SMPK or damage or 
payment of a named sum. 



 

 
 


