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KOLKATA DOCK SYSTEM 
 

MECHANICAL AND ELECTRICAL ENGINEERING DEPARTMENT 
8, GARDEN REACH ROAD, KOLKATA-700043 

 
 

TENDER DOCUMENT 
 

Notice Inviting Tender No.: SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 
िनिवदा आमंᮢ ण सूचना स᭎ंया: एसएमपी/केडीएस/मके/डीसी-II/एडीवी/619 ᳰदनांक 15.11.2022 

 
 
Servicing & maintenance of 4 numbers of Under Slung Trolley installed at Rabindra Setu (Howrah Bridge) for 
a period of 3 years.  
 

रवᱭᮤ सेतु (हावड़ा िᮩज) पर ᭭थािपत 4 नीच ेलटका रखा ᮝॉली कᳱ 3 वषᲄ कᳱ अविध के िलए मर᭥मत और रखरखाव । 
 
 

                  Pre-bid meeting: 24.11.2022 at 11:30 hrs. 
                                                     पूवᭅ बोली बैठक: 24.11.2022 को 11:30 बजे। 

 
Start date of submission of Tender: 01.12.2022 from 12:00 hrs. 

िनिवदा जमा करने कᳱ ᮧारंभ ितिथ: 01.12.2022 12:00 बजे से। 
 

Closing date of submission of Tender: 12.12.2022 by 14:00 hrs. 
िनिवदा जमा करने कᳱ अिंतम ितिथ: 12.12.2022 14:00 बजे तक। 

 
Date of opening of Tender: 13.12.2022 at 15:00 hrs. 

िनिवदा खोलने कᳱ ितिथ: 13.12.2022 15:00 बजे। 
 
 
 
 

  Chief Mechanical Engineer 
                                                                                                            म᭎ुय यािंᮢक अिभयतंा 
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NOTICE INVITING TENDER 
 

Mechanical and Electrical Engineering Department of Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata or SMPK) 
invites e-Tender under two part system viz. Techno-Commercial Bid and Price Bid for “Servicing & maintenance of 4 
numbers of Under Slung Trolley installed at Rabindra Setu (Howrah Bridge) for a period of 3 years”. Tender 
Document may be downloaded from SMP, Kolkata website https://smportkolkata.shipping.gov.in and 
https://kopt.enivida.in. Corrigendum/Addendum/Clarifications, if any, shall be hoisted in the above mentioned websites 
only.  
 
Work Title “Servicing & maintenance of 4 numbers of Under Slung Trolley 

installed at Rabindra Setu (Howrah Bridge) for a period of 3 years”.  
Tender Inviting Authority Chief Mechanical Engineer 
NIT No. SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 
Mode of submission of Tender  The tender is comprised of two parts viz. Techno-Commercial Bid and 

Price Bid. Intending bidders are required to submit their offers 
electronically through e-NIVIDA portal https://kopt.enivida.in only. No 
physical tender is acceptable by SMP, Kolkata. 

Date of NIT available to 
parties to download  

16.11.2022 at 17:00 hrs. 

Date and time of Pre-Bid 
Meeting  

24.11.2022 at 11:30 hrs., to be held at the Office of the Chief Mechanical 
Engineer at 8, Garden Reach Road, Kolkata – 700043. 

Estimated cost  Rs. 15,55,800/- (excluding GST) for 3  year 
 

Cost of Tender document or 
Tender document fee 

Rs.590/- (i.e., Rs.500/- plus GST @18%) to be submitted either in the 
form of Demand Draft/ Banker’s Cheque/Pay Order from any 
Nationalized/Scheduled Bank in India, having branch at Kolkata and to 
be drawn in favour of “Syama Prasad Mookerjee Port, Kolkata”.  
Exemption category :- Details mentioned under Instructions to 
Tenderers. 

 Earnest Money Deposit 
(EMD) 

Rs. 31,116/- (i.e., 2 % of the estimated cost)  
Exemption category :- Details mentioned under Instructions to Tenderers.  

RailTel Tender Processing Fee 
(Not refundable) 

Mode of payment: E-payment only through Debit Card/Credit Card/Net 
Banking.  
Tender Processing Fee (TPF): 0.1% of Estimated Cost (Minimum 
Rs.750/- plus GST, Maximum Rs.7,500/- plus GST). 
Registration Charge: Rs.2000/- plus GST per year. 

Last date of submission of 
Tender Document Fee and Bid 
Securing Declaration Form 

The Tender Document Fee, Earnest Money deposit, both in the form of 
Banker’s Cheque/Pay Order/Demand Draft/Treasury Receipt, if 
applicable, shall have to be deposited/submitted in original, with Chief 
Mechanical Engineer, Syama Prasad Mookerjee Port, Kolkata, 
Mechanical and Electrical Engineering Department, 8, Garden Reach 
Road, Kolkata -700043 before the scheduled time and date of opening 
of the Techno-commercial Bid. Scanned copies of Tender Document 
Fee and Earnest Money deposit, if applicable, must have to be uploaded 
along with the Techno- commercial Bid of the e- Tender. 
 

Date of starting of e-Tender 
for submission online 
(Techno-Commercial Bid and 
price Bid)  at   
https://kopt.enivida.in 

01.12.2022 from 12:00 hrs. 
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Date of closing of online e-
tender for submission online 
(Techno-Commercial and 
Price Bid) at   
https://kopt.enivida.in 

12.12.2022 at 14:00 hrs. 

Date and time of opening of 
techno-commercial bid 

13.12.2022 at 15:00 hrs. 

Date and time of opening of 
Price Bid. 

To be intimated through email only. 

 
 

 
िनिवदा आमंᮢ ण सचूना 

 
᭫यामा ᮧसाद मखुजᱮ पोटᭅ, कोलकाता (एसएमपी, कोलकाता या एसएमपीके) के यांिũक व िवधुत अिभयंũण िवभाग 

 दो भाग ᮧणाली के तहत ई-िनिवदा आमिंᮢत करता ह,ै के िलए तकनीकᳱ-वािणि᭔यक बोली और म᭨ूय बोली, कोलकाता (एसएमपी, 
कोलकाता या एसएमपीके) “रवᱭᮤ सेतु (हावड़ा िᮩज) पर ᭭थािपत 4 नीच ेलटका रखा ᮝॉली कᳱ 3 वषᲄ कᳱ अविध के िलए मर᭥मत और 
रखरखाव”। िनिवदा द᭭तावेज एसएमपी, कोलकाता कᳱ वेबसाइट https://smportkolkata.shipping.gov.in और https://kopt.enivida.in 
से डाउनलोड ᳰकया जा सकता ह।ै शिु᳍पᮢ/पᳯरिश᳥/᭭प᳥ीकरण, यᳰद कोई हो, केवल उपयुᭅᲦ वेबसाइटᲂ मᱶ ही डाला जाएगा। 

 
कायᭅ शीषᭅक “रवᱭᮤ सेतु (हावड़ा िᮩज) पर ᭭थािपत 4 नीच े लटका रखा ᮝॉली कᳱ 3 वषᲄ कᳱ 

अविध के िलए मर᭥मत और रखरखाव ।”   
िनिवदा आमंᮢण ᮧािधकारी म᭎ुय यांिᮢक अिभयंता 
सचूना आमंᮢ ण स᭎ंया एसएमपी/केडीएस/मेक/डीसी-II/एडीवी/619 ᳰदनाकं 15.11.2022 

िनिवदा जमा करने का तरीका िनिवदा दो भागᲂ मᱶ शािमल ह ैअथाᭅत। तकनीकᳱ-वािणि᭔यक बोली और म᭨ूय बोली। 
इ᭒छुक बोलीदाताᲐ को केवल ई-िनिवडा पोटᭅल https://kopt.enivida.in के मा᭟यम 
से अपने ᮧ᭭तावᲂ को इल᭍ेᮝॉिनक ᱨप से जमा करना आव᭫यक ह।ै एसएमपी, 
कोलकाता ᳇ारा कोई भौितक िनिवदा ᭭वीकायᭅ नहᱭ ह।ै 

पा᳷टयᲂ को डाउनलोड करने के 
िलए उपल᭣ध एनआईटी कᳱ ितिथ 

16.11.2022 17:00 बजे। 

बोली पूवᭅ बैठक कᳱ ितिथ और 
समय 

24.11.2022 को 11:30 बजे, म᭎ुय यािंᮢक अिभयंता के कायाᭅलय मᱶ 8, गाडᭅन रीच 
रोड, कोलकाता - 700043 मᱶ आयोिजत ᳰकया जाएगा। 

अनुमािनत लागत ᱧ. 15,55,800/- (जीएसटी को छोड़कर) 3 वषᭅ के िलए 

िनिवदा द᭭तावेज या िनिवदा 
द᭭तावेज शु᭨क कᳱ लागत 

ᱧपये 590/- (अथाᭅत ᱧ.500/- ᭡लस जीएसटी @ 18%) भारत मᱶ ᳰकसी भी 
रा᳦ीयकृत/अनुसूिचत बकᱹ स े िडमांड ᮟा᭢ट/बᱹकसᭅ चके/प े ऑडᭅर के ᱨप मᱶ जमा 
ᳰकया जाना ह,ै िजसकᳱ कोलकाता मᱶ शाखा ह ैऔर "᭫यामा ᮧसाद मखुजᱮ पोटᭅ, 
कोलकाता" के पᭃ मᱶ तैयार ᳰकया जाए। 
छूट ᮰ेणी :-िनिवदाकारᲂ को िनदᱷश के तहत उि᭨लिखत िववरण। 

 बयाना रािश जमा (ईएमडी) ᱧ. 31,116 (अथाᭅत अनुमािनत लागत का 2%) 
छूट ᮰ेणी :-िनिवदाकारᲂ को िनदᱷश के तहत उि᭨लिखत िववरण। 

रेलटेल िनिवदा ᮧसं᭭करण शु᭨क 
(वापसी यो᭏य नहᱭ) 

भुगतान का ᮧकार: ई-भुगतान केवल डेिबट काडᭅ/ᮓेिडट काडᭅ/नेट बᱹ᳴कग के मा᭟यम 
से। 
िनिवदा ᮧसं᭭ करण श᭨ुक (टीपीएफ): अनुमािनत लागत का 0.1% (᭠यूनतम ᱧ. 750/- 
᭡लस जीएसटी, अिधकतम ᱧ. 7,500/- ᭡लस जीएसटी)। 
पजंीकरण श᭨ुक: ᱧ.2000/- ᭡लस जीएसटी ᮧित वषᭅ। 

िनिवदा द᭭तावजे श᭨ुक और बोली 
सुरिᭃत घोषणा पᮢ जमा करने कᳱ 

िनिवदा द᭭तावजे श᭨ुक, बयाना रािश जमा, बᱹकर चके/पे ऑडᭅर/िडमांड ᮟा᭢ट/ᮝेजरी 
रसीद, स᭜यिन᳧ा सिंध, यᳰद लागू हो, दोनᲂ के ᱨप मᱶ, म᭎ुय यािंᮢक अिभयंता, ᭫यामा 



  
 

 
 

Page 4 of 58 
 

अंितम ितिथ ᮧसाद मखुजᱮ के पास मलू ᱨप स े जमा/ᮧ᭭तुत करना होगा। पोटᭅ, कोलकाता, 
मकेैिनकल और इलिे᭍ᮝकल इंजीिनयᳳरग िवभाग, 8, गाडᭅन रीच रोड, कोलकाता -
700043 तकनीकᳱ-वािणि᭔यक बोली खोलने कᳱ िनधाᭅᳯरत समय और ितिथ स ेपहल।े 
ई-िनिवदा कᳱ तकनीकᳱ-वािणि᭔यक बोली के साथ िनिवदा द᭭तावेज शु᭨क, बयाना 
रािश जमा और स᭜यिन᳧ा संिध कᳱ ᭭कैन ᮧितया,ं यᳰद लागू हो, अपलोड करनी हᲂगी। 

ऑनलाइन जमा करने के िलए ई-
िनिवदा शᱨु होने कᳱ ितिथ 
(तकनीकᳱ-वािणि᭔यक बोली और 
म᭨ूय बोली) पर 
https://kopt.enivida.in 

01.12.2022 12:00 बजे से। 

ऑनलाइन जमा करने के िलए 
ऑनलाइन ई-िनिवदा बंद करने कᳱ 
ितिथ (तकनीकᳱ-वािणि᭔यक और 
म᭨ूय बोली) पर 
https://kopt.enivida.in 

12.12.2022 14:00 बजे। 

तकनीकᳱ-वािणि᭔यक बोली खोलने 
कᳱ ितिथ और समय 

13.12.2022 15:00 बजे। 

म᭨ूय बोली खोलने कᳱ ितिथ और 
समय। 

केवल ईमेल के मा᭟यम से सूिचत ᳰकया जाना ह।ै 
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Annexure-A 
 
TENDER FOR “Servicing & maintenance of 4 numbers of Under Slung Trolley installed at Rabindra Setu 
(Howrah Bridge) for a period of 3 years”vide NIT no. SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 
 

IMPORTANT INSTRUCTIONS FOR e-Tender 
 

INSTRUCTION TO TENDERERS 
 

This is an e-procurement event of Syama Prasad Mookerjee Port, Kolkata. The e-procurement service provider is 
e-NIVIDA portal https://kopt.enivida.in for e-Procurement. You are requested to read the terms and conditions of this 
tender before submitting your tender online. Tenderers who do not comply with the conditions with documentary proof 
wherever required, shall not qualify in the Tender. 

 
1. Online tenders through e-NIVIDA portal https://kopt.enivida.in for e-Procurement mode are 

invited by Syama Prasad Mookerjee Port, Kolkata from GST registered domestic Contractors 
for executing the work. The tender document through e-NIVIDA portal( 

https://kopt.enivida.in) for e-Procurement is open from 16.11.2022 (17:00 hrs) to 12.12.2022 
(14:00 hrs) and can be downloaded from the official website of SMP, Kolkata and through e-

NIVIDA  portal) https://kopt.enivida.in for e-Procurement. The complete tender document 
can be downloaded from Syama Prasad Mookerjee Port, Kolkata website: 

https://smportkolkata.shipping.gov.in  and https://kopt.enivida.in for e-Procurement 

(GePNIC) and bidders are required to submit tender offer through https://kopt.enivida.in. for 
e-Procurement on or before the due date and time of submission. The tenderer shall upload the 
scanned copy of the instruments towards the cost of Tender Document, Earnest Money Deposit 

(EMD) as proof of payment in the https://kopt.enivida.in Portal for e-Procurement. The 

tender offer shall have to be submitted by the Tenderer only through https://kopt.enivida.in 
Portal for e-procurement mode as explained in the tender document.  

2. The Techno-commercial Bid including the Price Bid shall have to be submitted online at 
https://kopt.enivida.in Techno-Commercial bid and Price Bid would be opened electronically 
on specified date and time as given in the NIT. Bidders can witness the opening of Techno-
Commercial bid and Price bid electronically. The tenderers are advised to offer their best 
possible rates.  There would generally be no negotiations. Bidders are requested to submit their 
most competitive prices while submitting the bid. 

3. All entries in the tender should be entered in online Technical and Commercial Formats without 
any ambiguity.  

4. Bidders are requested to use internet browsers Firefox version below 50/ Internet Explorer 
version 8 or above and Java 8 update 151 or 161. Further bidders are requested to go through 
the following information and instructions available on the Enivida Portal 
https://kopt.enivida.in/ before responding to this e-tender. 

 Bidders Manual Kit 
 Help for contractors 
 FAQ 

Contact persons (enivida Portal): 
Phone Nos. 7278929467 / 8448288981 
Email ID: enividahelpdesk@gmail.com & ewizardkumar@gmail.com 
 
Contact persons of SMP, Kolkata:  
1.Shri  D.Das, Dy.CME-II 
Mobile No. 9674720043 
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Email: ddas@kolkataporttrust.gov.in 
2.Shri   R. K. Biswakarma, Executive Engineer 
Mobile No. 8250819887 
Email: ramesh.b@kolkataporttrust.gov.in  
3. Shri A. K. Ghoshal 
Mobile No. 7980776077 

5. All notices/corrigendum/addendum and correspondence to the bidders shall be made by email 
only during the process till finalization of tender by SMP, Kolkata. Hence, the bidders are 
required to ensure that their corporate email ID provided is valid and updated at the stage of 
registration of vendor with https://kopt.enivida.in portal (i.e. Service Provider).  Bidders are 
also requested to ensure validity of their DSC (Digital Signature Certificate). 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 
7. (a). MSMEs registered with NSIC under Single Point Registration scheme/DIC/UAM are 

exempted from depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered 
firms are not exempted from depositing Tender Fee and Earnest Money. Only those firms, 
having documents of such exemption for the entire tendered work (as per the Bill of Quantity) 
would be exempted. Documentary evidence must be uploaded for claim of such exemption, 
failing which their tender would be summarily rejected. 
 (b). The process involves Electronic Bidding for submission of Tender Document Fee and 
EMD, Techno- Commercial Bid as well as Price Bid. 
(c). The e-tender floor shall remain open from the pre-announced date and time and for as much 
duration as mentioned above. 
(d). All electronic bids submitted during the e-tender process shall be legally binding on the 
bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of the 
Tender Document. 
(e). It is mandatory that all the bids are submitted with digital signature certificate otherwise the 
same will not be accepted by the system. 
(f). No deviation of the terms and conditions of the tender document is acceptable. Submission 
of bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions for 
the tender. 
(g). Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian 
Rupee Currency as per UOM indicated in the e-tender floor/tender document.   

8. The e-tender shall be governed by the terms and conditions mentioned therein. 
9. No deviation to the technical and commercial terms and conditions are allowed. 
10. SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the tender in 

full or part as the case may be without assigning any reason thereof. 
11. The bidders must upload all the documents required as per Pre-qualification criteria and the 

documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall 
lead to disqualification.  Any other document uploaded which is not required as per the terms of 
the NIT shall not be considered. 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 
13. The documents uploaded by bidder(s) will be scrutinized.  In case any of the information 

furnished by the bidder is found to be false at any stage of tendering process, tender will be 
liable for outright rejection. Punitive action including suspension and banning of business can 
also be taken against defaulting bidders, including cancellation of contract if fabrication of 
document is discovered after issuance of work order. 

14. Price bid must be filled-up in EXCEL SHEET IN https://kopt.enivida.inPORTAL (which is 
uploaded by SMP, Kolkata) 

 
 

........................ 
 
 



  
 

 
 

Page 8 of 58 
 

ANNEXURE – B 
 

Terms and Conditions of Tender 
 

NIT No.SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 
Concurrence and remarks for all terms and conditions will be taken on-line. No hardcopy for the same 

needs to be submitted 
 

1 Pre-Qualification Criteria of the Tenderers: The Tenderers shall satisfy the following:-    

           

I. Technical Capacity :  

Must have the experience of having successfully completed similar works during last seven years 
ending on 30th September, 2022  as per the following guidelines:-                   

 
a) Three similar completed works each costing not less than Rs. 6,22,320/-(which is 40% of the 

estimated value of tender).  
Or 

b) Two similar completed works each costing not less than Rs.7,77,900/-(which is 50% of the estimated   
value of tender).    

Or 

c) One similar completed work costing not less than Rs.12,44,640/-(which is 80% of the  estimated   
value of tender).  

  
II. Financial  Capacity :  

Average Annual financial turnover of the tenderer during the last three years ending 31st March of 2022 
viz. 2019-20, 2020-21 & 2021-22, should be at least 30% of the estimated cost of the tender and the 
value of 30% is Rs. 4,66,740/- 

 

III. Claims for fulfilling the above criteria viz. Technical and Financial Capacities, must have to be 
supported with documents viz., Work Order(s), Work Completion Certificate(s) from Client(s), Audited 
Balance Sheets and Profit and Loss Accounts for the last 3 years viz. 2019-20, 2020-21 & 2021-22.    
 
In the event of non-submission of Audited Balance Sheet for the financial year ending 31.03.2022, the 
turnover for that financial year has to be submitted in lieu, duly certified by Chartered Accountant 
mentioning UDIN.  
 
IV.  Similar work means “Maintenance and repairing work in the field of Mechanical Engineering or repair 

of diesel engines and associated jobs in any Government / PSU / Private Organisation”.                                                                   

 
2 Tender Fee & Earnest Money Deposit:   
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a) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs. 590/- (Rupees Five hundred ninety only) 
as cost of Tender Document which needs to be physically submitted within 15:00 hrs of 23.11.2022 to 
the Chief Mechanical Engineer, Mechanical and Electrical Engineering Department, Syama Prasad 
Mookerjee Port, Kolkata , 8, Garden Reach Road, Kolkata -700043. 

b) Demand Draft/Banker’s Cheque/Pay Order in original, for Rs. 31,116/- (Rupees Thirty one thousand one 
hundred and sixteen only)  as Earnest Money Deposit which needs to be physically submitted within 
15:00 hrs of 13.12.2022 to the Chief Mechanical Engineer, Mechanical and Electrical Engineering 
Department, Syama Prasad Mookerjee Port, Kolkata, 8, Garden Reach Road, Kolkata -700043.  In case 
of unsuccessful tenderers, Earnest Money Deposit (EMD) of unsuccessful tenderers will be refunded 
immediately after finalization of tender. EMD of L-1 bidder will be encashed.   

c)  Exemption of fees: Micro and Small Enterprise (MSEs) registered with NSIC (under Single Point 
Registration Scheme)/ DIC (District Industries Centre)/Udyog Adhaar shall be exempted from payment 
of cost of Tender Document and depositing Earnest Money for which copies of valid MSE’s Certificate 
along with NSIC Certificate/DIC Certificate/ Udyog Aadhaar Acknowledgement / Udyog Adhaar 
Memorandum issued by MoMSME, with list of items registered must be submitted in techno-commercial 
part of their offer for claim of such exemption otherwise their offer will be rejected. Documentary 
evidence must be submitted in techno-commercial part of Tender for claim of such exemption, failing 
which their tender would be summarily rejected. The MSMEs who have applied for registration or 
renewal of registration with any of the above agencies/ bodies, but have not obtained the valid certificate 
as on close date of the tender, are not eligible for exemption / preference. 
 

                                                                                                                                           
3.  The Techno-commercial Bid must contain scanned copies of the following:  
 

A. (a). Demand Draft/Banker’s Cheque/Pay Order for Rs. 590/- towards cost of “Tender Document Fee”, 
drawn in favour of “Syama Prasad Mookerjee Port, Kolkata”, issued from a Nationalized 
Bank/Scheduled Bank in India, having Branch at Kolkata. 
(b). Earnest Money Deposit in the same manner, as that of (a) above,  
(c). Udyog Adhaar /NSIC/DIC Certificate duly signed and stamped, if applicable.  
 

However, Tender Document Fee, Earnest Money Deposit, Udyog Adhar/NSIC/DIC Certificate are required 
to be submitted offline IN ORIGINAL under cover of an envelope marking “Tender Document Fee, Earnest 
Money deposit, Udyog Adhar/NSIC/DIC Certificate  (if applicable)” and mentioning the e-tender number on 
it, before the scheduled time and date of opening of the Techno-commercial bid. 

B. Scanned copies of self-attested documents of the following are also required to be submitted online 
along with the techno-commercial bid: 
 
(a). Covering letter for submission of tender, unconditionally accepting all the terms and conditions of 
the tender including the Addendum, if issued and declaring to have not been banned/debarred/delisted 
by the Central/State Govt. or any entity controlled by them or any other legal authority from 
participating in any Tender/Contract/Agreement of whatever kind, as per ANNEXURE-F.  
(b). Profile of the tenderer containing full name and office address of the Tenderer, names and 
designation of the officials of the Tenderer connected with the instant Tender, their land and mobile 
telephone nos., e-mail id and Fax No. etc. as per ANNEXURE –G. 
(c). Undertaking of the tenderer to be submitted in lieu of submission of signed copies of the Tender 
document in full,  as per enclosed Pro-forma at ANNEXURE –H. 
(d). Earnest Money deposit. 
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(e). Tender Fee.  
(f). Copies of Audited Balance Sheets and Profit and Loss Accounts for the last 3 years viz. 2019-2020, 
2020-2021and 2021-2022. In the event of non-submission of Audited Balance Sheet for the financial 
year ending 31.03.2022, the turnover for that financial year has to be submitted in lieu, duly certified by 
Chartered Accountant mentioning UDIN.    
(g). Documentary evidence of successful completion of similar works as proof of fulfilling the Pre-
qualification Criteria of the tender. 
(h). PAN Card.  
(i). GST Registration Certificate. 
(j). Trade License/Registration. 
(k).Professional Tax Clearance Certificate/ up to date tax payment Challan, if applicable. 
(l).  Income Tax Return of last 3 years viz. 2019-2020, 2020-2021and 2021-2022. 
(m). Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 
Proprietorship Firm. If demanded by SMP, Kolkata, the tenderer shall be bound to furnish necessary 
documents in support of their statement in this regard. 
(n). Registration under ESI Act: All intending tenderer at the time of tender shall disclose all necessary 
documents as to whether they are covered under ESI Act or not.  

(i). In case they are covered under ESI Act, they have to furnish the details of   registration 
failing which their tender would be liable to be cancelled. 
(ii). In case they are not covered under ESI Act or exempted, they would furnish necessary 
documents along with an Affidavit in original affirmed before a First Class Judicial Magistrate 
on a Non Judicial Stamp Paper worth Rs.10/- to that effect as per enclosed Performa at 
ANNEXURE -I. 
(iii). In case they are not covered under ESI Act, they must additionally indemnify SMP, Kolkata 
against all damages and accident occurring to his labour in a Non-Judicial Stamp Paper worth 
Rs.50/-. The same should be submitted along with Techno-commercial Bid as per enclosed 
Performa at ANNEXURE -J.   

(o). Registration under EPF Act: Intending tenderers shall furnish the details of EPF Registration. In the 
event of non-applicability of Registration under EPF Act, the tenderer shall furnish documentary 
evidence for the same or shall furnish in lieu, a self-declaration citing reasons, as to why they do not 
come under EPF Act. 
(p) Duly filled, signed Checklist as per ANNEXURE -K. 
(q). Details of contracts by the Firm/ Agency / Individual during the last seven years, duly filled, signed 
as per ANNEXURE -L. 
 
 

4. All the documents as mentioned here-in-before shall have to be UPLOADED along with the Techno-
commercial Bid. The tenderer should clearly understand that no information/indication as to price should be 
entered in the page of “Bill of Quantities” or elsewhere in the Techno-commercial Bid. Indication of price 
anywhere in any manner in the Techno-commercial part of the tender would lead to rejection of the offer.  
 
Price bid which must be filled-up in EXCEL SHEET IN PORTAL which is uploaded by SMP, Kolkata.  
 
5.   No condition or conditional rebate should at all be indicated/mentioned in the Price Bid. 
 
6.  Tenderers may note that non-submission of any of the aforesaid documents/non-fulfillment of any of the 
aforesaid criteria shall lead to disqualification of their offers. 
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7. Techno-commercial bid would be opened on the aforesaid schedule date of opening the techno-commercial 
bids. Price Bids of only the qualified bidders shall be opened on a suitable date, to be intimated beforehand 
through email only. 
 
8.  The Port authority will not be responsible for any cost or expense incurred by the Tenderer in connection 
with preparation or submission of the tenders. 
 
9.  In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Pre-bid Meeting, opening of 
Techno-commercial or Price Bid, the same time (as per the schedule) on the next working day will be 
considered as scheduled time for the purpose of Pre-bid meeting, opening of Techno- commercial or Price Bid, 
as the case may be. Here, Port authority’s working day means Monday to Friday in between 9-30 hrs. to 18-00 
hrs. 
 
10.  Should there be any doubt or ambiguity as to the meaning of any portion of the tender document or if any 
further information is required, the same shall be clarified/amended by SMP, Kolkata in the Pre-bid Meeting. 
No excuse of ignorance in this regard shall be accepted at a later date after the Pre-bid meeting. In the event of 
making any important clarification or amendment of terms of the tender, pursuant to the discussion in the Pre-
bid meeting or otherwise, the same shall be hoisted in SMP, Kolkata’s website and https://kopt.enivida.in Portal 
only for information of all concerned and the same shall form a part of the Tender Document. The tenderers are 
requested to keep themselves informed of the development by visiting the said websites regularly. Such 
amendment(s) shall be binding upon them. Any offer having deviation from SMP, Kolkata’s terms and 
conditions shall render such offer unacceptable to SMP, Kolkata. No alteration shall be made by the 
Tenderer in the tender document and the offer must be in accordance with the terms and conditions of 
the tender. The prospective tenderers may inspect the site prior to the date of Pre-bid Meeting in order to make 
themselves fully aware of the work, site and scope of work as mentioned in the tender. For attending the Pre-
bid Meeting, the representatives of the tenderers should accompany proper authorizations letters from 
their respective organizations. The tenderers, however, before the Pre-bid meeting, can submit in the form of 
letters their doubt or ambiguity as to the meaning of any portion of the tender document and can sought for 
further information, if any is required. 
 
11. The quoted rates would be kept valid for at least 120 days from the date of opening of the Techno-
commercial Bid. 
 
12. The Port authority reserve the right to disqualify a tender in case they are satisfied that any bribe, 
commission, gift or advantage has been given, promised or offered by or on behalf of any of the tenderers to 
any officer, employee or representative of the SMP, Kolkata or to any person on his or on their behalf in 
relation to acceptance of the tender. 
 
13. The tenderers shall distinctly understand that they will be strictly required to conform to all the terms of the 
tender and the plea of custom prevailing will not in any case be accepted as an excuse on their part for 
infringing of any of the conditions and they shall refrain from sending revised or amended quotations, after the 
closing date and time of the tender. 
 

The contract document shall be drawn in English language only. The contract shall be governed by all 
relevant Indian Acts as applicable only within the jurisdiction of High Court of Kolkata, West Bengal, India 
including the Acts like The Indian Contract Act, The Major Port Trusts Act, The Workmen’s Compensation 
Act, The Minimum Wages Act, The Contract Labour (Regulation & Abolition) Act,  The Indian Arbitration & 
Conciliation Act,1996 as amended by the Arbitration and Conciliation(Amendment) Act, 2015 , Employees’ 
Liability Act, 1938, Act(s) or any other act, law, rule as may be applicable.  
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It will be the duty of the contractor to abide by all the provisions of the Acts, Ordinances, Rules, 
Regulations, By-laws, Procedures as are lawfully necessary in the execution of the work.  The contractor will be 
fully responsible for any delay, damage, etc. and shall keep SMPK indemnified against all penalties and 
liabilities of any kind for non-compliance or infringement of any kind, any such Act, Ordinances, Rules, 
Regulations, By-laws, Procedures, etc. 
 The contractor shall indemnify SMPK against payment to be made under or for the observance of the 

laws aforesaid, without prejudice to his right to claim indemnity for his subcontractors. The aforesaid 
Acts, Ordinances, Rules, Regulations, By-laws, Procedures, shall be deemed to be a part of this contract 
and any breach thereof shall be deemed to be a breach of this contract.  

            The contractor has to comply all applicable labour laws while operating the contract.  
 
14.    Scrutiny of e-tenderers & clarification during evaluation process:- During the course of examination 
of the Techno- commercial Bid, the bidders, if asked for, shall furnish any or additional document(s) for the 
purpose of evaluation of his/their bids. The request for providing such additional details/documents and/or 
clarification and the response shall be in writing / email. SMPK reserves the right to reject any offer which is 
non-responsive.  
 
15.    During evaluation of the tender, an offer shall be considered non-responsive in case: 

(i) the tender is not accompanied by requisite Tender Fee,  
(ii) the tender is not accompanied by Earnest Money Deposit, 
(iii) the validity of the offer is less than the validity stipulated in the tender, 
(iv) the offer does not satisfy the Pre-qualification criteria of the tender, 
(v) the bidder submits conditional offer and/or impose own terms and conditions.  
(vi) if the tender does not accept the terms and conditions of the tender in full. 
(vii) if all the documents required as per NIT are not uploaded. 
In addition to above, a bidder may be disqualified if  

(a). the bidder provides misleading or false information in the statements and documents submitted,  
(b). If in the opinion of Tender Inviting Authority, the quoted rate is unworkable. 
(c). Record of unsatisfactory performance during the last seven years, such as abandoning of work or 
rescinding of contract for which the reasons are attributable to the non-performance of the contractor or 
inordinate delays in completion or financial bankruptcy etc. 
The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder. 
 

16. (a) A bidder would be disqualified for providing misleading or false information in the statements and 
documents submitted as well as with tampering of tender document. 
(b) Disclosure/indication of price in Techno-commercial Bid shall render the tender disqualified and rejected. 
 

 
…………………… 
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ANNEXURE  –  C  

Special  Conditions of Contract 
 

NIT No. SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 
1 It would be the tenderer’s responsibility to obtain all information clarification which may be necessary 

for the purpose of tender/offer and visit the site where trolleys are installed. No excuse of ignorance as to 
the site conditions will be accepted in the event of not visiting the site. All costs, charges, expenses that 
may be incurred by the tenderer in connection with preparation of tender, shall be borne by the tenderer 
and the Port accept no liability what-so-ever in this regard. 

 
2 EMD of  Rs. 31,116/- (Rupees Thirty one thousand one hundred and sixteen only) is to be submitted in 

Cover–I of the tender/offer by CTS Banker’s Cheque/ Demand Draft/Pay Order of any Kolkata Branch 
of a Scheduled Bank of India, drawn in favour of “Syama Prasad Mookerjee Port, Kolkata”, and payable 
at Kolkata. 

 
Tender without Earnest Money or depositing Earnest Money in a manner other than that stipulated 
above or for an amount less than the specified amount would be considered as invalid tender and the 
tender may be disqualified.   

 
In case of unsuccessful tenderers, Earnest Money Deposit (EMD) of unsuccessful tenderers will be 
refunded immediately after finalization of tender. EMD of L-1 bidder will be encashed.   

3.   (A) Performance Security Deposit: @ 3% of the contract price will be deposited with the Port Authority 
towards the Security Deposit within 15 days of receipt of Order Letter. The successful tenderer may 
submit the total amount of security deposit in the form of demand draft/banker’s cheque/pay order in 
favour of Syama Prasad Mookerjee Port,Kolkata or an irrevocable Bank Guarantee to be issued by any 
Nationalized/ Scheduled Bank of India having branch in Kolkata as per format given in the tender. The 
Security Deposit will be retained by SMP, Kolkata till expiry of the contractual period. In the event of the 
contractor failing to execute the contract agreement without sufficient reason acceptable to SMP, Kolkata, 
the Security Deposit will be forfeited along with cancellation of the contract. 

  
(B) Refund of Security Deposit:  On due and satisfactory performance of the contract and on 
completion of all obligations by the contractor under the contract, the Security Deposit would be 
refunded subject to the following conditions:  
(a). After deducting the amount from the Security Deposit, which may fall due towards any claim for 
loss or for whatsoever reasons felt necessary by SMP, Kolkata. 

            (b). Contractor shall have to apply for the refund of Security Deposit. 
 (c). Before releasing the Security Deposit, the contractor shall have to submit a   certificate to the effect 
that they have no claim(s) against SMP, Kolkata under this contract. If any bill(s) for the work done 
under this contract is/are left pending at the time of releasing the Security Deposit, the contractor shall 
furnish the certificate in the following format: 
“I/We hereby certify that there is no claim against SMPK under contract no. …. ……………...for the 
job “Servicing & maintenance of 4 numbers of Under Slung Trolley installed at Rabindra Setu (Howrah 
Bridge) for a period of 3 years”  except to the extent of the claims preferred by me / us as per the 
undernoted bills already submitted to you.”  
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4.1 TERMS OF PAYMENT 
 

               Payment will be made as per the payment terms mentioned below:- 
 

a) Payment will be made on monthly basis subject to fulfilling the work under scope of work. 
However, payment under this tender shall be commenced after execution of agreement by the 
party with SMPK.             

 b)  SMPK has been paying contractors’ bills through ECS. For this, the successful contractor(s) 
shall furnish the following information immediately after receipt of intimation in this regard:- 

 i) Bank Account No. of the contractor 

 ii) Type of Account – Savings/Current/Cash Credit 

 iii) Name of the Bank. 

 iv) Name of the branch  

       v)        IFS Code of Branch 

 v) MICR No. 

 vi) PAN 

Accordingly, the successful contractor would be required to open their Bank Account within the ECS 
Zone prescribed by the RBI, if not already done, to ensure receipt of payment of bills from SMPK. 

     Payment shall be made strictly as per provisions mentioned in the Payment terms. No other charges shall 
be admitted or paid.  

 (c)   For non-fulfillment of any obligation under the contract, KDS, SMPK reserves the right  to 
withhold the payments due to the successful bidder in part or full till such period as KDS, SMPK may 
consider necessary for due performance by the successful bidder. 

(d)  The contractor is required to pay Income Tax on all payments made to him under this contract. 
Accordingly, Income Tax will be deducted from the contractor at source at the appropriate rate, as per 
relevant provision of Income Tax Act, 1961 or any amendment thereof. The rate quoted by the tenderer 
should be inclusive of all statutory levies except GST, which will be paid extra at actuals.  All taxes 
charged should be disclosed by the contractor and any amendment in taxes and laws will have to be 
applied to the contract as per statute.  

  
4.2.1     TAXES & DUTIES :  
 
 The rate quoted by the tenderers should be considered  to be all inclusive, except GST. GST will be paid 

extra at applicable rates at the time of supply of goods/services. 
 
4.2.2    RELEVANT GST CLAUSE :   
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i. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its returns 
and payment of taxes is also made. 

ii.  The supplier/service Provider agrees to comply with all applicable GST Laws, including GST acts, 
rules, regulations, procedures, circulars and interaction there under applicable in India from time to time 
and to ensure that such compliance is done within the time prescribed under such laws. Supplier/Service 
Provider should ensure accurate transaction details, as required by GST Laws are timely uploaded in 
GSTN. In case there is any mismatch between the uploaded in GSTN by supplier/service provider and 
details available with Syama Prasad Mookerjee Port, Kolkata , then payment to supplier/service provider 
to the extent of GST relating to the invoice/s under mismatch may be retained from due payment till 
such time Syama Prasad Mookerjee Port, Kolkata  is not sure that accurate tax amount is finally 
reflected in the GSTN to SMPK’s account and is finally available to the Syama Prasad Mookerjee Port, 
Kolkata  in terms of GST Laws and that the credit of GST taken by Syama Prasad Mookerjee Port, 
Kolkata  is not required to be reversed at a later date along with applicable interest. 

iii. Syama Prasad Mookerjee Port, Kolkata has the right to recover mandatory loss including interest and 
penalty suffered by it due to any non-compliance of tax law by the supplier/service provider. Any loss of 
input tax credit to Syama Prasad Mookerjee Port, Kolkata  for the fault of supplier shall be recovered by 
Syama Prasad Mookerjee Port, Kolkata  by way of adjustment in consideration payable. 

iv. Supplementary invoices/debit note/credit note for price revision to enable Syama Prasad Mookerjee 
Port, Kolkata  to claim tax benefit on the same shall be issued by you for a particular year before 
September of the succeeding financial year. 

v. The purchase order/work order shall be void, if at any point of time the successful tenderer is found to be 
a blacklisted dealer as per GSTN rating system and further no payment shall be entertained. 

 
5.1 SCHEDULE OF REQUIREMENT 

 

Part Type of work No. of Trolley Estimated Value for 3 year 
(Rs.) 

A                          Preventive 
maintenance of 4 nos. 
of Underslung Trolley 
installed at Howrah 
Bridge 

4 
 
 

Rs. 15,55,800/- 
(excluding GST) for 3  year  

  

5.2   PENALTY: 
 

The contractor should attend the break down within 12 hrs from the time of report. In the event of 
unavailability of spare parts or some major problem in the Trolley, maximum 7 days time would be given to 
contractor for commissioning the said Trolley, after giving clearance by the EOC or his subordinates for 
arranging such spares. There would be penalty from 8th day onwards @ 0.1% of total value of contract per 
day till the Trolley is commissioned subject to a maximum of 5% of contract value. 
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6 COST OF PREPARATION OF TENDER DOCUMENTS:  Syama Prasad Mookerjee Port, Kolkata 
will not be responsible for any cost or expense incurred by the tenderers in connection with preparation 
or submission of the tenders.   

 
7 DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKMEN:  
 
         The Contractor shall  at their own expenses, reinstate and make good upto the satisfaction of Syama 

Prasad Mookerjee Port, Kolkata and pay compensation for any injury or loss or damage accrued to any 
property or rights whatsoever, including property  and rights of Syama Prasad Mookerjee Port, Kolkata 
or Agents or servants or employees of Syama Prasad Mookerjee Port, Kolkata, the injury, loss or 
damage arising out of or in any way in connection with the  execution or  purported execution of the 
contract(s). Further, the Contractor will indemnify Syama Prasad Mookerjee Port, Kolkata against all 
claims enforceable against Syama Prasad Mookerjee Port, Kolkata or any Agents, servants or employees 
of Syama Prasad Mookerjee Port, Kolkata or which would be so enforceable against Syama Prasad 
Mookerjee Port, Kolkata where Syama Prasad Mookerjee Port, Kolkata is a  separate entity, in respect of 
any such injury including injury resulting to death, loss or damage to any  person whomsoever or 
property including  all claims which may arise under the Workmen’s Compensation Act or otherwise.  

  The successful bidder shall indemnify KDS, SMPK from the possible future demand of  workers / 
employees engaged by them under this contract, for absorption in KDS, SMPK. It will be the 
responsibility of the successful bidder to find a solution for such demand if it arises and SMPK will not 
accept any responsibility, whatsoever, as far as the workmen engaged by the Contractor are concerned. 

8 TERMINATION OF CONTRACT: The contract may be terminated anytime within the period of the 
contract by SMPK, at its sole discretion, for any of the following reasons and for such cancellation, 
SMPK will under no circumstances, be liable for incurring any financial expenditure to the contractor: 
a) Non-placement of the vehicle as per requisition, for more than three occasions in a month. 
b) Breach of any terms and conditions of the contract. 
c) Any unlawful act on the part of the contractor or its employees or any third party on behalf of the 
contractor, entailing any damage/loss to the life/property/material of SMPK or engaging in any unlawful 
activities or causing any inconvenience to SMPK. 
d) Any other reasons considered by SMPK to be sufficient in this regard. 

 
The decision of the Chairman, SMPK to this effect, shall be final and binding on the contractor. 

 
9 In the event of termination of the contract prior to expiry of the contract, for any of the reasons indicated 

above, SMPK shall be entitled to execute the balance work as per the scope of work at the risk and 
expenses of the successful bidder for the balance / remaining period of the contract and to recover the 
same from the terminated successful bidder in addition to any other amount, compensation or damages 
that KDS, SMPK is entitled to in terms of the other relevant clauses in the contract. 

 
10 CONTRACT AGREEMENT: A Contract Agreement shall have to be executed by the successful 

tenderer within 15 days from the date of placement of order letter, as per the General Conditions of 
Contract Forms and Agreements on Non-Judicial Stamp Paper worth Rs.100/-(Annexure – N).  
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11   (i) Amicable settlement : If any dispute or difference or claims of any kind arises between the 

Contractor and SMPK in connection with interpretation or application of any terms and conditions or 
any matter or thing in any way connected with or in connection with or arising out of the contract, or the 
rights, duties or liabilities of the parties under the contract, then the parties shall meet together promptly 
at the requests of any party in an effort to resolve such dispute, difference or claim by discussions 
between them. 

  (ii) Arbitration: In addition to what has been stated in this tender document on this issue, the 
following may be noted by the tenderers:  

 
(a)  Arbitrators: Failing amicable settlement, the dispute or differences or claims as the case may 
be, shall be finally settled by binding arbitration under the Arbitration and Conciliation Act, 1996 as 
amended by the Arbitration and Conciliation(Amendment) Act, 2015. The arbitration shall be by a panel 
of three Arbitrators, one to be appointed by each party and the third to be appointed by the two 
arbitrators appointed by the parties. A party requiring arbitration shall appoint an Arbitrator in writing, 
inform the other party about such appointment and call upon the other party to appoint its Arbitrator and 
inform the party initiating such arbitration within 60 days. If the other party fails to appoint its 
Arbitrator, the party (initiating such arbitration) appointing Arbitrator shall take step in accordance with 
Arbitration and Conciliation Act, 1996, as amended by the Arbitration and Conciliation(Amendment) 
Act, 2015. 

 
(b)  Place of Arbitration: The place/jurisdiction of arbitration shall be in Kolkata, West Bengal, 
India. 

 
12 PRIORITY OF CONTRACT DOCUMENTS : The several documents forming the Contract are to be 

taken as mutually explanatory to one another, but in case of ambiguity or discrepancies, the same shall 
be explained and adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue to the 
Contractor instructions thereon which will be final and binding to the Contractor. Unless otherwise 
provided in the Contract, if the stipulations in the various documents forming a part of the Contract are 
found to be in variation in any respect then, unless a different intention appears, the provision(s) of one 
will override others (but only to the extent these are at variance) in order of precedence as given in the 
list below i.e. a particular item in the list will take precedence over all those placed lower down the list. 

 
The following documents shall form the Contract Agreement in the following sequence: 
a. The said Tender/Offer and the acceptance of the Tender/Offer 

b. Instruction to Tenderers 
c. Terms and Conditions of Tender  
d. Special Conditions of Contract 
e. Scope of Work &Specifications 
f. Bill of Quantities/Rate Schedule 
g. General Conditions of Contract, Forms and Agreement 
h. Order Letter 
i. All correspondence by which, the contract is added, amended, varied or modified in any way by mutual consent.  
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13 All other terms and conditions excepting those mentioned separately in Annexure-B and Annexure-C of 
this tender document shall be governed by General Condition of Contract Forms and Agreements 
(Annexure – M). 

 
14 A. Opening of Tender: The tender will be opened online. Tenderers can see the Techno-commercial 

Comparative Statement and the Comparative Statement of Price in their login once it is opened. All 
responses to requests for clarification shall be in writing and no change in the price shall be permitted. 

 
 B.  Content of technical-commercial bid: The 'Technical commercial Bid' shall contain only the 

Techno-Commercial Part of this tender document duly filled in and signed using DSC, without price 
part as mentioned above. 

 C.  Content of price bid: The 'Price Bid' shall contain ‘Bill of Quantity’ duly entered online and 
signed using DSC. Any condition imposed in 'Price Bid' shall make the bid liable for outright rejection. 

D.  Bidder liability to understand in full: The bidder shall be deemed to have carefully examined and 
fully understood the General Instructions to Bidders, the Special Conditions of the Contract, General 
Conditions of Contract, Scope of Work, Eligibility Criteria, Terms of Payment, Evaluation Criteria, etc. 

 
15 A bidder would be disqualified for providing misleading or false information in the statements and 

documents submitted as well as with tampering of tender document. 
 
16 Withdrawal of Tender: Withdrawal of tender/offer within the validity period of the tender shall result 

in forfeiture of the Earnest Money. 
 
17 The rate quoted in the tender shall hold good and shall be binding on the tenderer. No escalation on the 

rates will be entertained during the contractual period other than that mentioned in the clause for Fuel 
Escalation / De-escalation. 

 
18 The successful tenderer shall be in all cases responsible for the execution of the work in accordance with 

the Terms and Conditions of Tender, Special Conditions of Contract, Scope of Work & Specifications, 
Rate Schedule, General Conditions of Contract, Forms and Agreement. 

 
19 Disclosure/indication of price in Techno-commercial Bid shall render the tender disqualified and 

rejected.  
  

20. PRE-BID MEETING: 

(a) A Pre-Bid meeting (off-line) shall be held on as per time schedule mentioned above. In case of offline 
meeting, it will be held at the Office of the CME, Syama Prasad Mookerjee Port, Kolkata, 8, Garden 
Reach Road, Kolkata – 700043. The Bidders may participate in the same, if they so desire. 

(b) The intending bidders are advised to formulate their queries relating to any aspect mentioned in the 
tender document or any clarification required well in advance and forward the same in writing or by e-
mail to ddas@kolkataporttrust.gov.in and ramesh.b@kolkataporttrust.gov.in in advance of the pre-bid 
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meeting to the CME, Syama Prasad Mookerjee Port, Kolkata, 8, Garden Reach Road, Kolkata – 
700043 so that the same may be discussed / clarified in the Pre-Bid meeting. During the Pre-Bid 
meeting, the queries received in advance would be clarified first followed by those raised during the 
meeting. 

(c)  Modifications / amendments, if any, to the terms and conditions of the original tender, scope of the 
project etc. as decided in the pre-bid meeting which the intending bidder is to note for submitting their 
tender. The amendments / modifications / clarifications shall be hosted in the Railtel eNivida Portal 
and also on SMPK website in the form of an "Addendum" which shall become an integral part of the 
tender document for all purposes and shall be binding on the bidder.  

(d) Attending the Pre-Bid meeting will be helpful for the intending bidder but is not mandatory. 

21. AMENDMENT OF TENDER DOCUMENT:  ISSUING ADDENDA / CORRIGENDA etc. :  
 
 At any time prior to the due date for submission of tender, KDS, SMPK may, for any reason, whether 

at its own initiative or in response to queries / clarifications raised by the intending bidder(s) during 
pre-bid meeting or otherwise, modify the tender document by issuance of addenda / corrigenda to the 
bidders. The bidders are advised to note the details of addenda/corrigenda etc., as may be published on 
Railtel eNivida Portal (and also on SMPK’s website), prior to submission of bids. 

22.    Acceptance of offer: 
 

It is not obligatory on the part of the Trustees to accept the lowest offer. They reserve the right to accept 
a tender in full or in part and /or reject tender(s) without assigning any reason. 

23.     Deviations from Terms and Conditions   
 
          No deviation of any terms and conditions as mentioned in the subject document would be accepted. 

24.  FORCE MAJEURE: 

 24.1      Force Majeure Event - Force Majeure Event shall mean any event or circumstance or a 
combination of events and/or circumstances set out hereunder or the consequences thereof which 
materially and adversely affect the successful bidder in due performance of its various obligations 
under the contract. 

(a) Acts of God, rain, storm, cyclone, hurricane, flood, fire,  etc. 

(b) Strikes, boycotts or other forms of labour unrest, excluding strike or boycotts by employees 
of the successful bidder. 

(c) Act of war, riot, etc.. 

 24.2    Notice of Force Majeure Event - The successful bidder shall give notice   to KDS, SMPK in 
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writing of the occurrence of the Force Majeure Event ["the Notice"] as soon as the same arises which 
in any event shall be within 24 hours from the time of occurrence. 

       The notice shall inter-alia include full particulars of: 

(a) The nature, time of occurrence and extent of the Force Majeure  Event with evidence in respect  
  thereof, 
 

(b) The duration or estimated duration and the effect or probable effect which such Force Majeure 
Event has or will have on the successful bidder to perform its obligations under the contract, 

(c)  The measures which the successful bidder has taken or proposes to take, to alleviate the impact of 
the Force Majeure Event, and 

(d) Any other relevant information. 

 24.3    Period of Force Majeure - Period of Force Majeure shall mean the period  from the time of 
occurrence specified in the notice given by the successful bidder in respect of the Force Majeure Event 
until the earlier of: 

(a) Expiry of the period during which the successful bidder is  excused from performance of its 
obligations 
                        Or 
(b) Termination of the contract. 

 
24.4 Performance Excused - The successful bidder, to the extent rendered unable to perform its 
obligations or part thereof under the contract as a consequence of the Force Majeure Event, shall be 
excused from performance of the obligations provided that the excuse from performance shall be of no 
greater scope and of no longer duration than is reasonably warranted by the Force Majeure Event. 

24.5 Resumption of Performance - During the period of Force Majeure, the successful bidder shall 
make all reasonable efforts to limit or mitigate the effects of the Force Majeure Event on the 
performance of its obligations under the contract. The successful bidder shall also make efforts to 
resume performance of its obligations under the contract as soon as possible and upon resumption shall 
notify KDS, SMPK of the same in writing.SMPK may grant extension of time to the successful bidder 
for the performance of any obligation by such period not exceeding the period during which the 
relative performance was affected by the Force Majeure Event. Such extension may include extension 
of the contract by KDS, SMPK. 

24.7 Termination due to Force Majeure Event - If the period of Force Majeure continues or is in 
the reasonable judgment of the parties likely to continue beyond a period of 90 days, the parties may 
mutually decide to terminate the contract or continue the contract on mutually agreed revised terms. 

25.     a)  CLARIFICATION DURING EVALUATION PROCESS: 

To assist in the process of evaluation of Tender, KDS, SMPK may, at its    sole discretion, ask any 
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Bidder to provide additional documents/details, seek clarification in writing / email from any bidder 
regarding its offer. The request for providing such additional details/documents and/or clarification and 
the response shall be in writing / email. KDS, SMPK reserves the right to reject any offer which is non-
responsive.  
b) Verification of Credentials: 

            
           Syama Prasad Mookerjee Port, Kolkata may get the experience certificate of the bidders verified from 

their issuing organizations. In case of any discrepancy regarding the said experience certificate 
submitted by the tenderer vis-a vis the confirmation against the same by it s issuing organization, the 
offer of the tenderer shall be liable for disqualification.  

26. CONFIDENTIALITY:  

Information required by KDS, SMPK from the bidder for the purpose of examination, evaluation etc. of 
offer will be kept confidential by KDS, SMPK and no such information will be divulged, unless it is 
ordered to do so by any authority that has power under the law to do so. 

27. RATES QUOTED TO BE FULLY INCLUSIVE OF ALL EXPENDITURE: 
 

The successful contractor must have cleared all duties/charges with regard to Road Taxes, Insurance and 
otherwise complied with all Rules and Regulations of the Central and the State Govt. 

 
SMPK shall not be liable to pay any money to the contractor at all in way of operation of this contract, 
except for quoted rates only, and all other charges/costs should be borne by the contractor.  However, 
SMPK would reimburse the toll charges, parking fees at actual on production of documentary evidence, 
to the contractor, if required.   

 
 
28  (A)  EVALUATION OF TECHNO-COMMERCIAL BID: 

  The techno-commercial offers of the bidders found responsive will then be evaluated as per eligibility 
criteria as detailed in this tender document.   

             SMPK reserves the right to get the financial capability of the bidder verified from the Annual 
Accounts of the bidder (to be submitted along with Techno-Commercial Bid) and in case of any 
discrepancy found, findings, as will be ascertained by KDS, SMPK, shall prevail for the purpose of 
evaluation. 

 Mere submission of offer / participation shall not mean that it will be automatically considered 
qualified and entertained. Such qualification will be done at the time of evaluation of offers. 

 
      (B)      EVALUATION OF PRICE BID: 

i) The monthly rate of  the  item of BOQ (i.e. Bill of Quantities or ‘Rate Schedule’) will be evaluated on L1 
basis ( i.e. on lowest offer basis for selection of successful tenderer as per table given below).  There shall be 
no COUNTER CONDITIONS / DEVIATIONS WHATSOEVER in the price bid. Non compliance of the 
same shall result in outright rejection of the offer. 
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ii) The Bill of Quantity must contain the comprehensive price offer excluding statutory components like G.S.T, 
at applicable rates. 

           The tenderer must not keep any column/space blank in any item under the Rate Schedule, else the tender 
shall be liable for disqualification.       

              Methodology of Evaluation of Quoted Rates for selection of successful tenderer 

  For the work “Servicing & maintenance of 4 numbers of Under Slung Trolley installed at Rabindra 
Setu (Howrah Bridge) for a period of 3 years” 

                  Methodology of Evaluation of Quoted Rates Total Evaluated cost  
(in Rs.) 

(to be done by SMPK) 

Monthly Quoted rate per trolley x 4 (no. of trolley) x 12 (no. of months per year) 
x 3 (contract duration in years) 

 

      Total Evaluated cost   

  

 N.B.: GST will not be taken into consideration for the purpose of evaluation.  

29.  BILL OF QUANTITY: 
 
            The tenderers should submit their offer according to the BOQ mentioned in the tender document. 
            The price quoted for operating and maintaining the vehicle should include all charges, except GST which will be 

paid extra at actuals 
 

30.  PERIOD OF CONTRACT: 
 

(a) The contract shall remain valid for a period of 36 months from the date of its commencement, 
subject to satisfactory performance. 

 
.............................................................. 
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Annexure-D 
 

 
      NIT No.  SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 

 

SCOPE OF WORK, SPECIFICATION  
 

SCOPE OF WORK 
 

 
The following is the scope of work for Servicing & maintenance of 4 numbers of Under Slung Trolley installed 
at Rabindra Setu (Howrah Bridge) for a period of 3 years: 
  

1. Replacement of all bearings of moving parts/machineries. 
 

2.  The Contractor shall render service for the periodic and preventive maintenance (in the form of 
checking and servicing of the 4 nos. of Trolley at least twice per month), and shall attend break –down 
repairs of the trolley during three years of the contract. All necessary spares, materials, components, 
parts, will be supplied by the Contractor during the above maintenance period for which payment will be 
made by SMP at actual. Fuel oil and lubricant will be supplied by SMP. 
  

3.  Gears, pinions, chains and sprockets high pins should be manually greased time to time as per 
requirement. Oil level in gear box, thrusters brake is to be maintained properly. 
 

4. Gears, pinion, chains, sprockets, pulleys and belts should be checked frequently to keep those cleaned 
always from unwanted material and particles. 
 

5. All mechanical and electrical instruments are to be checked thoroughly. 
 

6. All fasteners i.e. bolt nuts, clamps, etc. are to be checked and tightened properly. 
 

7. Inside and outside of the control panel and control desk must be kept clear always from any sort of dirt, 
oil, dust, water or any other material. 
 

8. Servicing of the following items on monthly basis: 
 
i) Battery/Self starter/Charging Alternator 
ii) Main Alternator 
iii) Motor 
iv) Panel 
v) Engine (Kirloskar-HA394) 
vi) Gear Box 
vii) Thruster 
viii) Line shaft 



  
 

 
 

Page 24 of 58 
 

 
SPECIFICATION: 
 

A “Underslung Trolley” is a electrically operated self-driven Trolley which always rests in a suspended 
condition from the bottom-most beams/rail girders of a Bridge. The purpose of using this Trolley is to get easy 
accessibility of all parts situated at the bottom/lower side of the Bridge which helps in performing the works 
such as inspection, routine check up to the bottom side of the Bridge. 
 
A Underslung Trolley is a combination of the following components/parts: 
 

i) A rectangular platform fitted with railings and nets on all sides covered with chequered plates at the top. 
ii) A Diesel Engine with an Alternator. 
iii) A Control Panel with an operating Desk. 
iv) A Duel-speed A.C. Motor with a Thrusters Brake and a Reduction Gear Box. 
v) Two Line Shafts fitted with Gear Coupling Assemblies, one at each end of the Shafts(total-four). 
vi) Two Driving Wheel Assemblies with Intermediate Links, Hangers, Sprockets, Chains and Plummer 

Blocks with Bearings. 
vii) Two Non-Driving Wheel Assemblies with Hangers only. 

 
Technical Specification and Characteristics: 

 
i) Carrying capacity: 0.5 t/m^2 
ii) Speed of trolley: 5 m/min. (Reversible) & 10 m/min. (Reversible) 
iii) Type: Self-Driven 
iv) Power Collection: In built A.C. Generator 
v) Power from A.C. Generator: 20 KVA-415V, 3 Phase, 50Hz, AC 
vi) Ambient Temperature: 40 Degree C 
vii) Engine Type-BA 394, Rating: KW/HP-23.6/32, RPM-1500, make Kirloskar 
viii) Motor: 4.3/2.8 KW, make Alstom 

 
Penalty Clause: The contractor should attend the break down within 12 hrs from the time of report. In the event 
of unavailability of spare parts or some major problem in the Trolley, maximum 7 days time would be given to 
contractor for commissioning the said Trolley, after giving clearance by the EOC or his subordinates for 
arranging such spares. There would be penalty from 8th day onwards @ 0.1% of total value of contract per day 
till the Trolley is commissioned subject to a maximum of 5% of contract value.  

 

…………………………………………. 
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Annexure-E 
 

      NIT No. SMP/KDS/Mech/DC-III/ADV/583 dated 05.07.2021 
 

RATE SCHEDULE FOR  
“Servicing & maintenance of 4 numbers of Under Slung Trolley installed at Rabindra Setu (Howrah 
Bridge) for a period of 3 years” 

 
          THIS IS A SAMPLE FOR QUOTING PART-II (PRICE BID) OF INSTANT TENDER. BIDDERS ARE 

REQUESTED NOT TO QUOTE HERE. THE PRICE PART TO BE QUOTED ONLINE ONLY. 
 
 

Sl. 
no. 

Item Description Monthly Price 
per Trolley 
excluding 

GST 
(in Rs) 

 

Total monthly 
price for 4 nos. 

Of Trolley 
excluding 

GST 
(in Rs) 

 
1. Service charges for all maintenance including periodic 

and preventive maintenance in the form of checking 
and servicing of the above mentioned 4 nos. of Trolley 
at least twice a month and its break down repair with 
contractors personnel as per scope of work. Spare parts 
except bearings, materials, components, fuel oils, gear 
oil & lubricant for 3 (three) years inclusive of all taxes, 
duties, etc. (excluding GST as applicable)   

  

 Total offered price for three years (excluding applicable 
GST) (in Rs.) 

  

 
  

GST will not be taken into consideration for the purpose of evaluation.   
        

N.B.   The rate quoted by the tenderer should be inclusive of all statutory levies except GST, which will be paid 
extra at actuals.   

 
...................................................................... 
 
.....................................................................                         ...................................................................................... 
 
Signature of the witness along with address             Signature of the tenderer along with address & official seal 
Date: 
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ANNEXURE –F 

 

NIT No.SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND 
UPLOADED] 

Covering Letter/Undertaking 
Ref. No…………                               Date …………….. 
 
The Chief Mechanical Engineer,  
Syama Prasad Mookerjee Port, Kolkata , 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 
Dear Sir, 
 
1.    We, ………………………………………………………..(Name of Tenderer) having examined the Tender 

Document and understood its contents, hereby submit our Tender for  “Servicing & maintenance of 4 numbers 
of Under Slung Trolley installed at Rabindra Setu (Howrah Bridge) for a period of 3 years” (NIT 
No.SMP/KDS/Mech/DC-II/619 dated 15.11.2022) and confirm that we have fully read , understood  and 
unconditionally accept all the terms and conditions of the same including the Addendum/Corrigendum (if issued).  

 
2. All information and proofs provided in the Tender including Addendum and in the Appendices are true and 

correct and all documents accompanying such tender are true copies of their respective originals.  
 

3.         We shall make available to Syama Prasad Mookerjee Port, Kolkata (hereinafter referred to as SMPK) any 
additional information it may find necessary or require to supplement or authenticate the Tender. 

 
4.  We, ………………………………………………(Name of Tenderer) hereby undertake that we will abide by the 

decisions of SMPK in the matter of examination, evaluation and selection of  Successful Tenderer and shall 
refrain from challenging or questioning any decision taken by SMPK in this regard. We further acknowledge the 
right of SMPK to reject our tender without assigning any reason or otherwise and hereby waive our right to 
challenge the same on any account whatsoever. 

5.  We also certify the following 
(a) We have not been debarred/banned or delisted/blacklisted  by the Central/State Govt. or any entity controlled by 

them or any other legal authority from participating in any Tender/Contract/Agreement of whatever kind  
(b) We have also not been expelled from any project or contract nor have had any contract terminated for breach in 

the last 3 years ending on the date of opening of the techno commercial part of the tender. 
6.  We declare that: 
(a) We have examined and have no reservations to the Tender Document, including the Addendum, if any, issued by 

SMPK thereon.  
(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will engage in 

any corrupt, fraudulent or coercive practices to influence the evaluation process of the tender.  
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7. We understand that SMPK reserves the right to accept or reject any tender and to annul the tendering process and 
reject all tenders at any time without any liability or any obligation for such acceptance, rejection or annulment 
without assigning any reason thereof. 

 
   Yours faithfully, 
 
Signature of Tenderer…………………………………………………………… 
 
Name: ………………………………………….. 
Designation: …………………………………… 
Date : ………………………………………….. 
Seal of the tenderer……………………………. 
 
 

……………………. 
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ANNEXURE – G 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND 
UPLOADED] 

 

NIT No.  SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 
 

Profile of the Tenderer 
 
1. (a) Name:  ……………………………………………………….. 
    (b)  Country of incorporation:  ……………………………………………………………….. 
    (c) Address of the corporate headquarters and its branch office(s), if any in India:……………….. 
    (d) Date of incorporation and commencement of business:  …………………………………….. 
 
2. Brief description of the Company including details of its main lines of business and proposed role and 

responsibilities in connection with implementation of the tender. 
 
3. Details of individual(s) of the Tenderer who will serve as the point of contact/communication with SMPK. 
(a) Name: 
(b)  Designation: 
(c) Company: 
(d)  Address: 
(e)  Telephone Number (land & Mobile): 
 (f)  E-Mail Address: 
(g)  Fax Number: 
 
4.  Details of the Authorised Signatory of the Tenderer: 
(a) Name: 
(b)  Designation: 
(c) Company: 
(d)  Address: 
(e)  Telephone Number (land & Mobile): 
(f)  E-Mail Address: 
(g)  Fax Number: 
 
Signature of Tenderer…………………………………………………………… 
Name: ………………………………………….. 
Designation: …………………………………… 
Date : …………………………………………… 
Seal: …………………………………………….. 

 
 

……………………….. 
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ANNEXURE –H 

 

       NIT No.SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 
 
 

 [DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND 
UPLOADED] 

 

Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document 

 

Ref. No…………                               Date …………….. 

 

The Chief Mechanical Engineer,  
Syama Prasad Mookerjee Port, Kolkata , 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road,  
Kolkata – 700 043 
 

 

Dear Sir, 

 

1. We, ………………………………………………………..(Name of Tenderer) have fully read and understood the 

entire Tender Document, GCC, and Addenda, if any, downloaded from under the instant e-tender and no other source, and 

will comply to the said document, GCC and Addenda. 

 

 We are submitting this undertaking in lieu of submission of signed copy of the full tender document. 

 

   Yours faithfully, 

 

Signature of Tenderer…………………………………………………………… 

 

Name: ………………………………………….. 

Designation: …………………………………… 

Date : ………………………………………….. 
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ANNEXURE –I 

     NIT No.SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN, SIGNED, SCANNED AND UPLOADED] 
 

 (On Non-judicial Stamp Paper worth Rs.10/-) 
 

BEFORE THE 1st CLASS JUDICIAL MAGISTRATE AT 
 

AFFIDAVIT 
 
I…………………………………………………………son of ………………aged about ……….. years, by 

faith……………………by occupation…………………,residing at……………………………, do hereby 
solemnly affirm and declare as follows :   

 
1. THAT I am the proprietor/partner of ……………………………………. having office 

at……………………………………………… and carrying on business on the said name and style. (In case the 
above Deponent is an enlisted Contractor at Syama Prasad Mookerjee Port, Kolkata , the same should be 
mentioned in the affidavit).  

 
2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I. Registration.  
 
3. THAT the present affidavit is to be filed before the Syama Prasad Mookerjee Port, Kolkata  as per the Clause No. 

……………………………. of the Tender No. ………………………………… issued by the Syama Prasad 
Mookerjee Port, Kolkata  in respect of the work …….(the work is to be mentioned)………………...   

 
THAT the statements made above are all true to the best of my knowledge and belief.   
 
        DEPONENT 
 
Identified by me.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  
 

 
 

Page 31 of 58 
 

ANNEXURE –J 
INDEMNITY BOND 

(On Non-Judicial Stamp Paper worth Rs.50/-) 
 

       NIT No.SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 
 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN, SIGNED, SCANNED AND UPLOADED] 
 

  
 BY THIS BOND I, Shri/Smt. ……………….…………., son of Shri/Smt………………………….. 

residing…………………………………..at………………………. by occupation …………………. The Partner 
/Proprietor /Director…………………………….. having office at ……………………………………, am a 
tenderer under Mechanical Engineering Department, Syama Prasad Mookerjee Port, Kolkata  (A Statutory Body 
under MPT Act, 1963).  

 
2. WHEREAS, the said Syama Prasad Mookerjee Port, Kolkata  had asked the every tenderer, who is not covered 

under E.S.I. Act or exempted to furnish an Indemnity Bond in favour of Mechanical & Electrical Engineering 
Department, Syama Prasad Mookerjee Port, Kolkata  against all damages and accidents to the 
Labourer/Tenderer/Contractor.  

 
3.  NOW THIS BOND OF INDEMNITY WITNESSETH THAT the Tenderer/Contractor named herein above shall 

indemnify the Syama Prasad Mookerjee Port, Kolkata  against all damages and accidents occurring to the 
Labourers of the Tenderer/Contractor as demanded by the Syama Prasad Mookerjee Port, Kolkata  and which 
shall be legal and/or claimed by the Syama Prasad Mookerjee Port, Kolkata  during the execution of the work 
stated in the NIT No. …………………………………. of …………………………… 

4. AND the Contractor hereunder agrees to indemnify and at all times keep indemnified the Syama Prasad 
Mookerjee Port, Kolkata  and its administrator and representative and also all such possible claim or demand for 
damages and accidents. 

 
IN WITNESS WHEREOF  I, ……………………………………, the Partner/Proprietor/Director 

……………………………………………………......hereto set and seal this ……... day of……….   …………… 
in the year …………at …………………….  

 
                                                                                                                     (Signature of the Indemnifier) 
 
Sureties :  
1. Name :……………………………….. 
Address : ……………………………. 
2. Name :………………………………. 
Address : ……………………………. 
 
(Witnesses) 
Name :………………………….. 
Address :……………………….. 

 
 
 



  
 

 
 

Page 32 of 58 
 

ANNEXURE – K 

 
       NIT No.SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 

 

 
BID RESPONSIVE CHECKLIST 

 
[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED AND 

UPLOADED] 
 

Sl. 
No. 

Particulars Cover No. Submitted/ Not submitted 
[Put √ if submitted and put X if not 

submitted] 

1. EARNEST MONEY DEPOSIT (EMD) to be submitted in the 
form of CTS Banker’s Cheque/ Demand Draft/Pay Order of any  of a 
Scheduled Bank of India. Or, NSIC/DIC Registration certificate as 
applicable. 

Cover-I  
 

2. TENDER FEE to be submitted in the form of CTS Banker’s 
Cheque/ Demand Draft/Pay Order of any  of a Scheduled Bank of 
India. Or, NSIC/DIC Registration certificate as applicable. 

Cover-I  
 

3. Profile of Tenderer (as per Annexure – G), duly filled in completely, 
signed & stamped. 

Cover-I  

4. Declaration from the tenderer in the form of a Covering Letter with 
certain undertakings and also that they or their associates have not 
been banned or delisted by any government or quasi –government 
agencies or PSUs in India as per enclosed Proforma in Annexure-F. 

Cover-I  
 

5. Credentials in the form of copies of Letters of Award of Works along 
with corresponding successful Completion Certificates from owners 
to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria. 

Cover-I  

6. Copies of self attested Audited Balance Sheet and Profit and Loss 
Account for the financial years  3 years viz. 2019-2020, 2020-2021 
and 2021-2022and the same should be audited as per   relevant 
norms wherever required. In case the Audited Accounts Statement 
for the same year 2021-22 is not available, the same can be 
submitted, duly certified by a Charted Accountant [duly signed and 
stamped by the Tenderer].   

Cover-I  
 

7. Undertaking of the tenderer to be submitted as per enclosed Pro-
forma (Annexure –H) in lieu of submission of signed copies of the 
full Tender document. 

Cover-I  
 

8. Self Attested Proof of possession of valid Employees’ Provident 
Fund (EPF) Account. 

Cover-I  

9. Proof of being registered with Employees’ State Insurance 
Corporation (ESIC) or else Affidavit  ( Annexure-I) and Indemnity 
Bond (Annexure-J)  to be submitted in lieu of ESI Registration. 

Cover-I  
 

10. Form of Tender, duly filled up and signed except price part. Cover-I  

11. Self Attested Valid Professional Tax Clearance Certificate / Up to 
date tax payment challan. 

Cover-I  
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Sl. 
No. 

Particulars Cover No. Submitted/ Not submitted 
[Put √ if submitted and put X if not 

submitted] 

12. Self Attested Valid Trade Licence. Cover-I  

13. Self Attested GST Registration Certificate. Cover-I  

14. Copy of self attested PAN Card issued from Income Tax 
Department. 

Cover-I  

15. Self-declaration about the proprietor/partner(s)/authorized signatory 
of the Bidding Firm (in the case of Proprietorship Firm/Partnership 
Firm/Limited Company, as the case may be) that the tenderer  is/are 
not associated with any other Firm bidding for the same work. 

Cover-I  
 

16 
 
 
 

An affidavit executed by a First Class Judicial Magistrate that ‘the 
no. of employees of the tenderer’s firm is less than 20’ is required to 
be submitted. 
 

Cover-I  
 

 

 
 
 
 
 
 

Seal of the tenderer……………………………. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

Signature and Seal of the Tenderer 
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ANNEXURE –L 

 

       NIT No.SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 
 

 
 [DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED, SCANNED 

AND UPLOADED] 
 

 
 

 
I/We ....................................................... s/d of Sri ................... proprietor / partner / director / authorised signatory of............................. 
(Name of Firm / Agency / Individual) sign this declaration and execute this tender document.  
 
I/We have carefully read and understood all the terms and conditions of the tender and hereby 
convey my / our acceptance of the same.  
 
The information or documents furnished along with the above application are true and authentic to the best of my knowledge and 
belief. 
 
 I/ We, am / are well aware of the fact that furnishing any false information / fabricated document would lead to rejection of my tender 
at any stage besides liabilities towards prosecution under appropriate law. 
 
 

 
 

Signature of authorized person 
 
 

Full Name &Company’s Seal 
 
 
Date: 
 
Place: 

 
 
 

Details of contracts by the Firm/ Agency / Individual during the last seven years and also 
for ongoing contracts for fulfilling Pre-Qualification Criteria of the Tenderers as per Annexure-B 

Give details and attach copies of Orders and Certificates on performance obtained from the 
office concerned. Attach separate sheets, if required. 

            

Sl. 
No. 

Name and address of the 
Organization, (Name, Designation 

and contact telephone number 
of the officer concerned) 

Details regarding the 
contract  

Annual value of 
contract (In 

Rupees) 

Duration of  contract 

From 
(DD/MM/YY) 

To 
(DD/MM/YY) 
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ANNEXURE - M 

      NIT No. SMP/KDS/Mech/DC-II/ADV/619 dated 15.11.2022 
 
 

GENERAL CONDITIONS OF CONTRACT FORMS AND AGREEMENT 
 

(SANCTIONED BY TRUSTEES UNDER RESOLUTION NO. 92  
OF THE 6TH MEETING HELD ON 27TH MAY, 1993. 

 
(Copy of Booklet Published on May, 1993) 

 
1. DEFINITIONS 
 
1.0. In the contract, as here-in-after defined, the following words and expressions shall have the meaning here-in assigned 

to them, except where the context otherwise required. 
1.1. "Employer" or "Board" or "Trustees" means the Board of Trustees for      the Port of Kolkata, a body corporate 

under Section 3 of the Major Port Trust Act, 1963, including their successors, representatives and assigns. 
1.2. "Chairman" means the Chairman of the Board and includes the person appointed to act in his place under 

Sections 14 and 14A of the Major Port Trusts Act, 1963. 
1.3. "Contractor" means the person or persons; Firm or Company whose tender /offer has been accepted by the 

Trustees and includes the Contractor's representative’s heirs, successor and assigns, if any permitted by the Board 
/ Chairman. 

1.4. "Engineer” means the Board's official who has invited the tender on its behalf and  includes the Chief Engineer, 
the Chief Mechanical Engineer, the Senior Executive Engineer the Chief Hydraulic Engineer, the Deputy Chief 
Engineer, the Deputy Chief  Mechanical  Engineer, the Senior Resident Engineer, The Manager (Infrastructure & 
Civic Facilities), the Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and 
the Deputy Manager (Plant & Equipment), or other official as may be appointed from time to time by the 
employer, with written notification to the Contractor, to act as Engineer for the purpose of the contract, in place of 
the "Engineer' so designated. 

1.5. "Engineer's Representative" means any subordinate Engineer or Assistant to the Engineer or any other official 
appointed from time to time by the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

1.6. "Work" means the Work to be executed in accordance with the Contract and includes authorized "Extra Works" 
and "Excess Works" and Temporary Works. 

1.7. "Temporary Works" means all temporary works of every kind required in or about the execution, completion 
or maintenance of the works and includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement and other god owns, platforms and 
bins for stacking building materials, gantries, temporary tracks and roads, temporary culverts and mixing 
platforms. 

1.8. "Extra Works" means those works required by the Engineer for completion of the Contract which were not 
specifically and separately included in the schedule of items of works (i.e., Bills of Quantities) of the tender. 
"Excess Works" means the required quantities of work in excess of the provision made against any item of the 
Bill of Quantities. 

1.9. "Specifications" means the relevant and appropriate Bureau of Indian Standard's Specifications (latest revisions) 
for materials and workmanship unless stated otherwise in the Tender. 
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1.10 "Drawings" means the drawings referred to in the Tender and specification and any modification of such drawings 
approved in writing by the Engineer and such other drawings as may from time to time be furnished or approved 
in writing by the Engineer. 

1.11"Contract" means and includes the General and Special Conditions of Contract, Specifications, Drawings, priced 
Bill of Quantities, the Tender/ Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement if 
separately entered into and the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion. 

1.12"Constructional Plant" means all appliances or things of whatsoever nature required in or about the execution, 
completion or maintenance of the works or temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other things intended to form or forming part 
of the permanent work. 

1.13"Site" means the land and other places, on, under, in or through which the works are to be executed or carried out 
and any other lands or places provided by the Trustees for the purpose of the Contract. 

1.14"Contract Price" means the sum named in the letter of acceptance of the Tender/ Offer of the Contractor, subject to 
such additions thereto and deduction there from as may be made by the Engineer under the provisions here-in-
after contained. 

1.15"Month" means English Calendar Month. 
1.16"Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign enemies, hostilities (whether war 

be declared or not) Civil War, rebellion, revolution, insurrection or military or usurped power or use or occupation 
by the Trustees of any portion of the works in respect of which a certificate of completion has been issued (all of 
which are herein collectively referred to as the excepted risks) 

1.17 Word importing the singular only, also includes the plural and vice-versa where the context so required. 
1.18 The headings and marginal notes in these General Conditions of Contract shall not be deemed to be part thereof or 

be taken into consideration in the interpretation or construction thereof or of the contract. 
1.19Unless otherwise stipulated the word "Cost" shall be deemed to include overhead costs of the contractor, whether on 

or off the site. 
 
2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE 
 
2.1. The Contractor shall execute, complete and maintain the works in terms of the contract to the entire satisfaction 

of the Engineer and shall comply with the Engineer's direction on any matter whatsoever. 
2.2. The Contractor shall take instructions from the Engineer and subject to limitation of Clause 2.5 herein, from the 

Engineer's Representative 
2.3. The Engineer shall have full power and authority 
(a) to supply to the contractor from time to time during the progress of the works such further drawings and 

instructions as shall be necessary for the purpose of proper and adequate execution and maintenance of the works 
and the contractor shall carry out and be bound by the same. 

(b) to alter or modify the specification of any material and workmanship and to inspect the work at any time. 
(c) to order for any variation, alternation and modification of the work and for extra works. 
(d) to issue certificates as per contract 
(e) to settle the claims & disputes of the Contractor and Trustees, as the first referee. 
(f) to grant extension of completion time. 
2.4. The Engineer's representative shall: 
(a) watch and supervise the works, 
(b) test and examine any material to be used or workmanship employed in connection with the work. 
(c) have power to disapprove the material and workmanship not in accordance with the contract  and the 

contractor shall comply with his direction in this regard. 
(d) take measurements of work done by the contractor for the purpose of payment or otherwise. 
(e) order demolition of defectively done work for its reconstruction all by the Contactor at his own expense, 
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(f) have powers to issue alteration order not implying modification design and extension of completion time of 
the work and 

(g) have such other powers and authorities vested in the Engineer, which have been delegated to him in writing 
by the Engineer under intimation to the Contractor. 

2.5. Provided always that the Engineer's Representative shall have no power: 
(a) to order any work involving delay or any extra payment by the Trustees, 
(b) to make variation of or in the works and 
(c) to relieve the Contractor of any of his duties or obligations under the Contract. 
2.6. Provided also as follows: 
(a) Failure of Engineer's Representative to disapprove any work or materials shall not    prejudice the power of 

the Engineer thereafter to disapprove such work or materials    and to order the pulling down, removal, braking-up 
thereof and re-construction at the    contractor's cost and the contractor shall have no claim to compensation for 
the loss    sustained by him. 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's  Representative, he shall be 
entitled to refer the matter to the Engineer who shall thereupon  confirm, reverse or vary such decision. 

(c) Any written instructions or written approval given by the Engineer's Representative     to the contractor, 
within the terms of delegation of power and authority vested in     Engineer to his Representative in writing shall 
bind the contractor and the Trustees     as though it had been given by the Engineer, who may from time to time 
make such    delegation. Contractor and the Trustees as though it had been given by the Engineer,    who may 
from time to time, make such delegation. 

 
3. THE TENDER / OFFER AND ITS PRE-REQUISITES 
 
3.1. The Contractor shall, before making out and submitting his tender / offer be deemed to have inspected and 

examined the site, fully consider all factors, risks and contingencies, which will have direct and in direct impact 
on his expenses and profit from the work and shall be specifically deemed to have taken the following aspects into 
consideration: 

(a) The form and nature of the site and its surroundings including their sub-surface,  hydrological, tidal and 
climate conditions, the means of access to the site and all  other local conditions including the likely charges and 
costs for temporary way- leave, if any, required for the work. 

(b) The drawings, specifications, the nature and extent of work to be executed and the quality, quantity and 
availability of the required materials and labour for the work  and the need to execute the work to the entire 
satisfaction of the Engineer, ad also by complying with the General and Special Conditions of Contract. 

(c) The accommodation required for the workmen and site office, mobilization / demobilization and storage 
of all plant, equipment and Construction materials. 

(d) The sources and means of procurement of water for drinking, washing and execution of work, and source 
and availability of electrical power, all of Contractor's cost. 

(e) Payment of taxes and duties and compliance of all applicable statues, ordinances and law together with 
the rules made there under, the rules, regulations and bye-laws of public bodies or any local or other authority by 
the Contractor, keeping the Trustees indemnified against penalties and liabilities of every kind arising from the 
Contractor's failure in such compliance. 

(f) Payment of all kinds of stamp-duty for exacting the agreement or for any legal instrument including Bank 
Guarantees and Indemnity Bonds. 

3.2. The Contractor's tender shall be in ink on the Tender Forms supplied by the Trustees, unless stipulated otherwise 
in the Notice-Inviting the Tender and shall be faultless in figures and free from erasing. Corrections, if any, shall 
only be made by scoring out and initialling of the revised figure. 
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3.3. If required by the Engineer or the Trustees, the Contractors in their tender or subsequently, shall disclose the 
names of their owners/partners/Share Holders at the required points of time. The failure in this regard shall be 
treated as a breach and a contract, if entered into, shall be liable to be cancelled. 

3.4.  
(a) Unless other wise stipulated in the Notice Inviting the Tender/Offer, every tender must be submitted with 

Earnest Money of the amount calculated as per the following scale. 
 

Estimated Value Amount of Earnest Money 
 For works contract. For contract of supplying materials 

of equipment only 
Up to Rs.1,00,000/- 5% of the estimated value of work 1% of the estimated value of work. 
Over 
Rs. 1,00,000/- 

2% of the estimated value of work 
subject to a maximum of 
Rs.20,000/- and minimum 
of Rs. 5,000/- 

1/2% of the estimated value of 
work subject to a maximum 
of Rs. 10,000/- and 
minimum of Rs. 1,000/- 

 
(b) Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's Cheque of any Kolkata 

Branch of a Nationalized Bank of India drawn in favour of Syama Prasad Mookerjee Port, Kolkata  or in the form 
of an "Syama Prasad Mookerjee Port, Kolkata " and payable at Kolkata / Haldia Holding as the case may be and 
the receipt granted there for be kept attached to the Tender / offer in the Sealed Cover. 

 
(c) Earnest Money of un-accepted tender shall be refunded without any interest through A/c. Payee Cheque 

drawn on a Nationalized Bank of Kolkata / Haldia. 
(d) The enlisted (registered) Contractors of the Trustees, who have deposited fixed Security with the Trustees FA 

& CAO / Manager (Finance) according to his Class of Registration, shall be exempt from depositing the Earnest 
Money, as per the following scale: 

 
 
 
 
 
 
 
 
 
 
(e)  
(i)    Tender submitted without requisite Earnest Money may be liable to rejection. 
(ii)   If before expiry of he validity period of his Tender / offer, the tender amends his  quoted rates or tender/ offer making 

them unacceptable to the Trustees and / or withdraws his tender / offer, the Earnest Money deposited shall be 
liable to forfeiture of the option of the Trustees. 

 
(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as part of the Security 

Deposit, for which a separate Treasury Receipt shall be issued to the Contractor after cancellation of the previous 
Receipt of Earnest Money. 

 
(g) Balance security for works contract shall be recovered by deduction from all progressive Bill (including final 

Bill, if necessary) @ 10% of the gross value of work in each such bill, so that the total recovery may not exceed 

Class of 
Regi
strati
on 

Amount of Fixed 
Security 

Financial limit of each tender 

A Rs. 10,000/- Any tender priced up to Rs. 2,00,000/- 

B Rs.  5,000/- 
 

Any tender priced up to Rs.1,00,000/-  

C Rs.  2.500/- 
 

Any tender priced up to Rs. 50,000/- 
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the quantum computed as per the under noted percentages of the total value of work actually done up to the stage 
of completion. 

 
Value of Work % of Security Deposit for 

works contract 
% of Security Deposit for Contract of 

supplying materials and 
equipments only 

For works up to Rs. 
10,00,000/- 

10% (Ten percent ) 1% ( One percent ) 

For works costing more 
than 
Rs.10,00,000/- 
and up to 
Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7½% 
on the balance 

1% on first Rs.10,00,000/- 
½% on the balance 

For works costing more 
than 
Rs.20,00,000/- 

10% on first Rs. 
10,00,000/- + 7 ½% 
on next 
Rs.10,00,000/-+ 
5% on the balance 

1% on first Rs.10,00,000/-+1/2% on 
next Rs.10,00,000/-+ ¼% on 
the  balance 

 
(h) Balance Security for Contract of supplying materials and equipment computed in terms of the percentages 

given above, shall have to be deposited with the trustees' Treasurer in advance and within 30 days from the date of 
placement of supply order, either in cash or by A/c. Payee Draft of a Nationalized Bank of India drawn in favour 
of Syama Prasad Mookerjee Port, Kolkata  and payable at Kolkata / Haldia, as the case may be. 

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the amount of Earnest Money / 
Security Deposit held by the Trustees, at any stage. 

3.5.  
(i) The Security Deposit shall be refunded to the Contractor in terms of Clause 9.3 hereinafter and subject to deduction, if 

any, under the provision of Sub-Clause 3.5(ii) herein below. If, however, the contract provides for any 
maintenance period, 50% of the Security Deposit may be refunded against any of the Treasury Receipt for that 
amount on expiry of half of the maintenance period and the balance deposit on the said maintenance period and 
after the Engineer has certified the final completion of work in form G.C.2 and the Contractor has submitted his 
"No Claim" Certificate in form G.C.3. 

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the option of the Trustees, if the Contractor fails to 
carry out the work or to perform/observe any of the conditions of the contract. The Trustees shall also be at liberty 
to deduct any of their dues from the Security Deposit, fixed Security, Earnest Money or from any sum due or to 
become due to the Contractor under any other contract. 

3.6. If stipulated in the contract as a Special Condition, the Contractor shall have to submit to the Engineer a 
performance Bond in the form of an irrevocable guarantee from Kolkata/Haldia Branch, as the case may be, of 
any Nationalized Bank of India in the proforma annexed hereto and for the sum and period as mentioned in the 
letter of acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which the contract 
shall be liable to be terminated and the Earnest Money are liable to forfeiture; all at discretion of the Engineer. 
The cost of obtaining this or any other Bank Guarantee and/or the revalidation thereof, wherever required, has to 
be borne by the Contractor and it shall be his sole responsibility to arrange for timely revalidation of such bank 
guarantee, failing which and for non-fulfillment of any contractual obligation by the Contractor, the Engineer 
and/or the Trustees shall be at liberty to raise claim against the Guarantee and/or enforce the same unilaterally. 

 
4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR 
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4.1.  
(a) The contract documents shall be drawn-up in English language. 
(b) The contract shall be governed by all relevant Indian Acts as applicable only within      the jurisdiction of 

the High Court at Kolkata, India, including the following Act: 
1. The Indian Contract Act, 1872. 
2. The Major Port Trust, Act, 1963. 
3. The Workmen's Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act, 1970. 
6. The Dock Workers' Act, 1948. 
7. The Indian Arbitration Act (1940) (in the case of a definite arbitration Agreement   only). 
4.2. After acceptance of his Tender / Offer and when called upon to do so by the Engineer or his representative, the 

Contractor shall, at his own expense, enter into and execute a Contract Agreement to be prepared by him in the 
form annexed hereto. Until such Contract Agreement is executed the other documents referred to in the definition 
of the term "Contract" here-in-before shall collectively be the Contract. 

4.3. Several documents forming the contract are to be taken as mutually explanatory of one another. Should there be 
any discrepancy, ambiguity, omission or error in the various contract documents, the Engineer shall have the 
power to correct the same and his decision shall be final and binding on the parties to the Contract. 

4.4. Two copies of the Drawing referred to in the General and Special Conditions of Contract and in the Bill of 
Quantities, shall be furnished by the Engineer to the Contractors free of cost for his use on the work, but these 
shall remain the properly of the Trustees and hence, the Contractor shall return them to the Engineer or his 
Representative on completion of the work. if not torn or mutilated on being regularly used at site. 

4.5. The Contractor shall prove and make at his own expense any working or progress drawings required by him or 
necessary for the proper execution of the works and shall, when required, furnish copies of the same free of cost 
to the Engineer for his information and/ or approval, without meaning thereby the shifting of Contractor's 
responsibility on the engineer in any way whatsoever. 

4.6. The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part thereof without 
the written permission of the engineer. Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his agents servants or workmen as fully as 
if these were the acts, defaults or neglects of the Contractor himself or his agents, servants or workmen, and (b) 
for his full and entire responsibility of the contract and for active superintendence of the works by him despite 
being sublet, provided always that the provision of labourers on a "piece rate" basis shall not be deemed to be 
subletting under this clause. 

4.7. Unless otherwise specified, the Contractor shall be deemed to have included in his Tender / Offer all his cost for 
supplying and providing all constructional plant, temporary work, materials both for temporary and permanent 
works, labour including supervision thereof transporting to and from the site and in and about the work, including 
loading, unloading, fencing, watching, lighting, payment of fees. faxes and duties to the appropriate authorities 
and other things of every kind required for the construction, erection, completion and maintenance of the work. 

4.8. The Contractor shall be solely responsible for the adequacy, stability and safety of all site operations and 
methods of construction, even if any prior approval thereto has been taken from the Engineer or his 
Representative. The Contractor shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the contractor shall be fully responsible for the 
correct implementation thereof as also for any design and specification prepared / proposed / used by the 
Contractor. 

4.9. Whenever required by the Engineer or his Representative, the Contractor shall submit to him the details of his (a) 
programme for execution of the work, (b) proposed procedure and methods of work, (c) proposed deployment of 
plant, equipment labour, materials and temporary works. The submission to and/ or any approval by the Engineer 
or his Representative to any such programme or particulars, shall not relieve the Contractor of any of his 



  
 

 
 

Page 41 of 58 
 

obligations under the contract. If for any reason the contractor be unable to adhere to his earlier programme, he 
shall submit his revised programme for completion of work within the stipulated time whenever asked to do so. 

4.10. Necessary and adequate supervision shall be provided by the Contractor during execution of the works and as 
long thereafter as the Engineer or his Representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be constantly at site and instructions 
given to him by the Engineer or his Representative in writing shall be binding upon the Contractor subject to 
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his Representative in writing about 
such representative/agent of him at site. 

4.11. The Contractor shall employ in execution of the Contract only qualified, careful and experienced persons and the 
Engineer shall be at liberty to direct the Contractor to stop deployment of any of his staff, workmen or official at 
site and the Contractor shall within 48 hours comply with such instruction without any demur, whenever the 
Engineer shall feel that the deployment of the person concerned will not be conducive to the proper and timely 
completion of the work. 

4.12. The Contractor shall be responsible for the true and proper setting-out of the works in relation to reference 
points/lines/levels given by the Engineer in writing. The checking of any setting-out or of any alignment or level 
by the Engineer or his Representative shall not in any way relieve the contractor of his responsibility for the 
correctness thereof and he shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, 
pegs, level marks, profile marks and other things used in setting-out the works. 

4.13. From the commencement of the works till issue of the completion certificate in Form G.C.1, vide Clause 5.12 
hereof, the contractor shall take full responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part there of shall be made good by the Contractor at his down cost as per 
instruction and to the satisfaction of the Engineer, failing which the Engineer or his Representative may cause the 
same to be made good by any other agency and the expenses incurred and certified by the Engineer, shall be 
recoverable from the Contractor in whatever manner the Engineer shall deem proper. This Clause will not apply 
to that part of the work, which might have been taken over by the Trustees on partial completion of the work and 
in such case the Contractor's obligation will be limited to repairs and replacement for manufacturing or 
construction defects during the Maintenance period (Guarantee Period) as per the directions of the Engineer as 
also for defects/ damages if any caused to the work by the Contractor during such repairs and replacement in the 
maintenance period. 

4.14. The Contractor shall at his own cost protect, support and take all precautions in regard to the personnel or 
structure or services or properties belonging to the Trustees or not, which may be interfered with or affected or 
disturbed or endangered and shall indemnify and keep indemnified the Trustees against claim for injury, loss or 
damage caused by the Contractor in connection with the execution and maintenance of the work to the aforesaid 
properties, structures and services and/ or to any person including the Contractor's workmen. Cost of Insurance 
Cover, if any, taken by the Contractor shall not be reimbursed by the Trustees, unless otherwise stipulated in the 
Contract. 

4.15. The Contractor shall immediately inform the Engineer's Representative if any fossil, coins, articles of value or 
antiquity and structures and other remains or things of geological or archaeological importance be discovered at 
site which shall remain the property of the Trustees and protect them from being damaged by his workmen and 
arrange for disposal of them at the Trustees expense as per the instruction of the Engineer's Representative. 

4.16. The Contractor shall be deemed to have indemnified the Trustees against all claims, demands, actions and 
proceedings and all costs arising there from on account of: 

(a) Infringement of any patent right, design, trade-mark, or name or other protected right, in connection with 
the works or temporary work. 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or compensation,      if any, for 
getting all materials and equipment required for the work. 
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(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of Public or  Private road, railway 
tracks, footpaths, crane tracks, waterways, quays and other  properties  belonging to the Trustees or any other 
person. 

(d) Damage / injury caused to any highway and bridge on account of the movement of  Contractor's    plants 
and materials in connection with the work 

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other structure      related to waterway, 
in transporting contractor's plants and materials. 

(f) The Contractor's default in affording all reasonable facilities and accommodation as      per the direction of 
the Engineer or his Representative to the workmen of the Trustees      and other agencies employed by or with the 
permission and / or knowledge of the      Trustees on or near the site of work. 

4.17. Debris and materials, if obtained by demolishing any properly, building or structure in terms of the Contract shall 
remain the property of the Trustees. 

4.18. The Contractor’s quoted rates shall be deemed to have been inclusive of the following: 
 
(a) Keeping the site free of unnecessary obstruction and removal from site of constructional plant wreckage, 

rubbish, surplus earth or temporary works no longer required. 
(b) Cleaning and removal from site all the surplus materials of every kind to leave the site clean and tidy after 

completion of the work, without which payment against final bill      may be liable to be withheld. 
(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and other waterways 

against pollution of whatever nature during execution and maintenance     of the works, and to prevent rubbish, 
refuse and other materials from being thrown into     the water by the Contractor’s men or those of his agency. 

(d) Making arrangements for deployment of all labourers and workers, local or otherwise     including 
payment for their wages, transport, accommodation, medical and all other     statutory benefits and entry permits, 
wherever necessary. 

(e) Making arrangements in or around the site, as per the requirements of Kolkata Municipal Corporation or 
other local authority or the Engineer or his Representative, for preventing     (i) spread of any infectious disease 
like smallpox, cholera, plague or malaria by taking effective actions for destruction of rats, mice, vermin, 
mosquitoes etc. and by maintaining   healthy and sanitary condition, (ii) illegal storage and distribution of Drugs, 
Narcotics,  Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or disorderly conduct of the 
Contractor’s or his Sub-Contractor’s workmen, (iv) deployment of workmen of age less than 16 years. 

4.19. Every direction or notice to be given to the Contractor shall be deemed to have been duly served on or received 
by the Contractor, if the same is posted or sent by hand to the address given in the tender or to the Contractor’s 
Site Office or in case of Trustee’s enlisted Contractor to the address as appearing in the trustee’s Register or to the 
Registered Office of the Contractor. The time mentioned in these conditions for doing any act after direction or 
notice shall be reckoned from the time of such posting or dispatch. 

4.20. The Contractor and his sub-contractor or their agents and men and any firm supplying plant, materials, and 
equipment shall not publish or caused to be published any photographs or description of the works without the 
prior authority of the Engineer in writing. 

4.21. The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all reasonable facilities and Co-
operation as per direction of the Engineer or his representative to any other Contractor engaged by the Trustees 
and their workmen, to the Trustees’ own staff and to the men of other Public Body on or near the site of work and 
in default, the contractor shall be liable to the trustees for any delay or expense incurred by reason of such default. 

4.22. The work has to be carried out by the Contractor causing the minimum of hindrance for any maritime traffic or 
surface traffic. 

4.23. All constructional plants, temporary works and materials when brought to the site by the contractor, shall be 
deemed to be the property of the Trustees who will have a lien on the same until the satisfactory completion of the 
work and shall only be removed from the site in part or in full with the written permission of the Engineer or his 
Representative. 
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5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK 
 
5.1. The contractor shall commence the work within 7 days of the receipt of Engineer’s letter informing acceptance of 

the Contractor’s tender / offer by the Trustees o within such preliminary time as mentioned by the contractor in 
the Form of Tender or the time accepted by the Trustees. The contractor shall then proceed with the work with 
due expedition and without delay, except as may be expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on the part of the Contractor. 

5.2. The Contractor shall provide and maintain a suitable office at or near the site, to which the Engineer’s 
Representative may send communications and instructions for use of the Contractor. 

5.3. Unless specified otherwise in the contract or prior permission of the Engineer has been taken, the contractor shall 
not execute the work beyond the working hours observed by the Engineer’s Representative and on Sundays and 
Holidays observed in the trustees system, except in so far as it becomes essential on account of tidal work or for 
safety of the work. If the progress of the work lags behind schedule or the work has been endangered by any act or 
neglect on the part of the contractor, then the Engineer or his Representative shall order and the contractor at his 
own expense shall work by day and by night and on Sundays and Public Holidays. Any failure of the Engineer or 
his Representative to pass such an order shall not relieve the contractor from any of his obligations. The 
Engineer’s decision in this regard shall be final, binding and conclusive. 

5.4. Unless stipulated otherwise in the contract, all materials required for the work shall be procured and supplied by 
the contractor with the approval of the Engineer or his Representative and subject to subsequent testing as may be 
required by the Engineer or his Representative. The engineer shall exercise his sole discretion to accept any such 
materials. 

5.5. Unless stipulated otherwise, in the contract, all materials, workmanship method of measurement shall be in 
accordance with the relevant Codes (Latest Revision) of the Bureau of Indian Standards and the written 
instructions of the Engineer or his Representative. Where no specific reference is available in the contract, the 
materials and workmanship shall be of the best of their respective kinds to the satisfaction of the Engineer. 

5.6. Samples shall be prepared and submitted for approval of the Engineer or his Representative, whenever required 
to do so, all at the contractor’s cost. 

5.7. Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or his representative in 
respect of materials and workmanship deployed on the work shall be borne by the contractor. 

5.8. Regarding the supply of any materials by the Trustees to the contractor in accordance with the contract, the 
following conditions shall apply: 

(a) The contractor shall, at his own expense, arrange for transporting the materials from the Trustees’ Stores, 
watching, storing and keeping them in his safe custody, furnishing of statement of consumption thereof in the 
manner required by the Engineer or his representative, return of surplus and empty container to the Trustees’ 
Stores as per the direction of the Engineer or his Representative. 

(b) Being the custodian of the Trustees’ materials, the contractor shall remain solely  responsible for any such 
materials issued to him and for any loss or damage thereof for  any reason other then “Excepted Risks”, the 
contractor shall compensate the Trustees’ in  the manner decided by the Engineer and shall at no stage remove or 
cause to be removed any such material from the site without his permission. 

(c) The Trustees’ materials will generally be supplied in stages and in accordance with the  rate of progress of work, 
but, except for grant of suitable extension of completion time of  work as decided by the Engineer, the contractor 
shall not be entitled to any other compensation, monetary or otherwise, for any delay in the supply of Trustees’ 
materials to him. The Contractor shall, however communicate his requirement of such materials to the Engineer 
from time to time. 
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(d) Unless stipulated otherwise in the contract, the value of the Trustees’ materials issued to the contactor shall 
be recovered from the Contractor’s bills and / any of his other dues. Progressively according to the consumption 
thereof on the work and / or in the manner decided by the Engineer or his Representative and at the rate / 
stipulated in the contract. These rates shall only be considered by the contractor in the preparation of his tender / 
offer and these will form the basis of escalation / variation, if in future the contractor is required to procure and 
provide any such material on the written order of the Engineer consequent on the Trustees’ failure to effect timely 
supply thereof. 

(e) If the Engineer decides that due to the contractor’s negligence, and of the Trustees’      materials issued to the 
contractor has been – (i) last or damaged, (ii) consumed in excess  of requirement, and (iii) wasted by the 
contractor in excess of normal wastage, then the value thereof shall be recovered from the contractor’s bills or 
from any of his other dues,  after adding 19 ¼% extra over the higher one of the followings— 

1. The issue rate of the materials at the Trustees’ Stores, and 
2. The market price of the material on the date of issue as would be determined by the   Engineer. 
5.9. The Engineer or his Representative shall have the power to inspect any material and work at any time and 

to order at any time – (i) for removal from the site of any material   which in his opinion is not in accordance with 
the contract or the instruction of the Engineer or his Representative, (ii) for the substitution of the proper and 
suitable materials, or (iii) the removal and proper re-execution of any work, which in respect of material and 
workmanship is not in accordance with the contract or the instructions of the Engineer. The contractor shall 
comply with such order at his own expense- and within the time specified in the order. If the contractor falls to 
comply, the Engineer shall be at liberty to dispose and such materials and re-do any work in the manner 
convenient to the Trustees by engaging any outside agency at the risk and expense of the contractor and after 
giving him a written prior notice of 7 days. 

5.10. No work shall be covered up and put out of view by the contractor without approval of the Engineer or his 
Representative and whenever required by him the contractor shall uncover any part or parts of the work or make 
openings in or through the same as may be directed by the Engineer or his Representative from time to time and 
shall reinstate or make good those part of works thus affected to the satisfaction of the Engineer, all at the cost of 
the contractor.  The Trustees shall reimburse such cost as determined by the Engineer, if the initial covering up 
was with prior written order of the Engineer or his Representative. 

5.11. On a written order of the Engineer or his Representative the contractor shall delay or suspend the progress of the 
work till such time the written order to resume the execution is received by him.  During such suspension the 
contractor shall protect and secure the work to the satisfaction of the Engineer or his Representative. All extra 
expenses in giving effect to such order shall be considered by the Trustees, unless such suspension is 

1. Otherwise provide for in the contract, or 
2. Necessary by reason of some default on the part of the Contractor, or 
3. Necessary by reason of climatic conditions on the site, or 
4. Necessary for proper execution of the works or for the safety of the works or any   part thereof.  The 

Engineer shall settle and determine such extra payment and / or   Extension of completion time to be allowed to 
the contractor, as shall, in the opinion   of the Engineer, be fair and reasonable. 

If at any time before or after commencement of the work the Trustees do not require the whole of the work tendered for, 
the Engineer shall notify the same to the contractor in writing and the contractor shall stop further works in 
compliance of the same. The Contractor shall not be entitled to any claim for compensation for underived profit or 
for such premature stoppage of work or on account of curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original specifications, drawings, designs and instruction. 

5.12. When the whole of the work has been completed to the satisfaction of the Engineer and has passed any final test 
prescribed in the contract, the contractor shall, within 21 days of submission of his application to the Engineer be 
entitled to receive from him a certificate for completion of work in Form G.C.1 annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, be takeover and / or used by the Trustees the 
Contractor shall on application be entitled to partial completion certificate in the Form of G.C.1 indicating the 
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portion of the work covered by it, so that the Contractor’s liability during maintenance period of the contract, if 
any, shall commence from the date mentioned in such certificate so far as the completed portion of the work is 
concerned. 

 
6. TERMS OF PAYMENT: 
 
6.1. No Sum shall be considered as earned by or due to the Contractor in respect of the work till final and satisfactory 

completion thereof and until a certificate of final completion in Form G.C.2 has been given by the Engineer.  On 
account payments, if any, made prior to issue of the certificate in Form G.C.2, shall all be treated as mere 
advances, which shall stand recoverable in full or in part, if the Engineer so decides in the context of Contractor’s 
unfulfilled contract condition, if any. 

6.2. All payments shall be made to the Contractor on the basis of measurement of actual work done, as recorded in 
the Trustees’ measurement books and at accepted tendered or at agreed rates, as the case may be except as 
otherwise provided in the contract and when the Engineer decided any other rate for change in the scope of work 
or omission, if any, on the part of the Contractor. 

6.3. For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated completion period of 
4 months or more, on account payments may be made at the discretion of the Engineer or his Representative at 
intervals deemed suitable and justified by him. Provided always that, subject to execution of work of substantial 
value in the context of the contract price, the interval of such on account payments shall be decided by the 
Engineer or his Representative, which shall ordinarily not be less than 1 month in between two payments for on 
account bill and / or advance. 

6.4. Measurement for works done shall be progressively taken by the Engineer’s Representative and entered in the 
Trustees’ Measurement Book, at intervals deemed suitable and proper by him and / or the Engineer. The 
Contractor or his duly accredited Representative or Agent shall remain present at the time of such measurement 
and assist the Engineer’s Representative in every manner required by him. After the measurements taken have 
been entered in the Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end 
of such Measurements over the Contractor’s Rubber Stamp as a taken of acceptance of all such measurements, 
recorded above and prior to such signature. If the Contractor or his Agent fails to participate even other 3 days 
written notice from the Engineer’s Representative the measurement shall be taken ex-part by the Engineer’s 
representative and those shall be accepted by the Contractor. 

6.5. Based on the quantum of work and the value thereof computed in the Measurement Book, the Contractor shall 
type out his bill in the proforma approved by the Engineer and submit the same to the Engineer’s Representative 
in quadruplicate, duly signed by him or his accredited Agent over his Rubber Stamp. The Engineer or his 
Representative may, in his absolute discretion, allow advance payment against such bill to the extent of an amount 
not exceeding 75% of the “net payable’ sum of the said bill, subject to adjustment thereof against the bill at the 
time of checking and auditing the bill at the Trustees end., The measurement Book will not be handed over to the 
Contractor; but he will obtain the abstracts of quantities, amount and recoveries to type out the bill. 

6.6. At the discretion of the Engineer or his Representative and only in respect of accepted offers/ where estimated 
amount put to tender would be Rs. 2,00,000/- or more, advance payment may be made to the extent of 75% of the 
value of any material purchased and brought to the site by the Contractor. Provided always that -  

i.      The materials shall, in the opinion of the Engineer or his Representative, be of imperishable nature. 

ii.      The value of such materials shall be assessed by the Engineer or his Representative, at their own discretions, 

iii.    A formal agreement has been drawn up with the contractor, under which the          Trustees secure a lien on the 
contractor’s materials. 
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iv.     The materials are safe-guarded by the contractor against losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

v. In the event of shortage of such materials within the Trustees’ protected areas in the Docks, the contractor 
shall submit an indemnity Bond in the proforma and manner acceptable to Trustee’ whereby the contractor shall 
indemnify the Trustees’ against all financial loss/ damage, on account of loss/ damage to such materials for 
whatever reasons. 

vi. In the event of storage of such materials outside the Trustees’ protected areas the Contractor shall submit to 
the Engineer an irrevocable Bank Guarantee favouring the Trustees and for the same sum as is being advance, in 
the proforma and manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia Branch of any 
Nationalised Bank or a Scheduled Commercial bank, as the case may be, acceptable to the Trustees and shall 
remain valid till the anticipated period of consumption of such materials in the work. The Bank Guarantee must 
bear an undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed sum to the Trustees 
by the Bank on the date of expiry of the validity of the Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended the validity of the Guarantee. 

vii. The amount of advance shall be recoverable from the contractor’s bills or any other dues, 
progressively with the consumption of the materials on the basis of quantity consumed. Consequent on full 
recovery of the advance the Indemnity Bond / Bank Guarantee, vide sub-clause (v) & (vi) above, shall be returned 
to the Contractor duly discharged by the Engineer on behalf of the Trustees. 

6.7. No Certificate of the Engineer or his Representative shall protect the Contractor against or prevent the Trustees 
from obtaining repayment from the Contractor, in case the Engineer or his Representative should over certify for 
payment or the Trustees should over-pay the Contractor on any account. 

6.8. No claim for interest shall be admissible to the Contractor at any stage and in respect of any money or balance or 
Bank Guarantee, which may be due to the Contractor from the Trustees, owing to dispute or otherwise or for any 
delay on the part of the Trustees in making interim or final payment or otherwise. 

 
7. VARIATION AND ITS VALUATION: 
7.1. The Quantities set out in the Bill of Quantities of the tender shall be treated as estimated quantities of the work 

and shall never be deemed as actual or correct quantities of the works to be executed by the contractor in 
fulfillment of his obligation under the contract. 

7.2. The Engineer shall have the power to order the Contractor in writing to make any variation of the Quantity, 
quantity or form of the works or any part thereof that may, in his opinion, be necessary and the Contractor upon 
receipt of such an order shall act as follows: 

a)      Increase or decrease the quantity of any work included in the contract. 

b)      Omit any work included in the contract. 

c)      Change the Character or quality or kind of any work included in the contract. 

d)      Change the levels, lines, position and dimensions of any part of the work, and 

e)      Execute extra and additional work of any kind necessary for completion of the works. 
 
7.3. No such variation shall in any way vitiate or invalidate the contract or be treated as revocation of the contract, but 

the value (if any) of all such variations evaluated in accordance with the Engineer’s sole decision shall be taken 
into account and the contract price shall be varied accordingly. 
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7.4. Provided always that written order of the Engineer shall not be required for increase or decrease in the quantity 
of any work up to 15% where such increase or decrease is not the result of any variation order given under this 
clause but is the result of the quantities exceeding or being less than those stated in the bill of quantities. Provided 
also that verbal order of variation from the Engineer shall be complied with by the Contractor and the Engineer’s 
subsequent written confirmation of such verbal order shall be deemed to be an order in writing within the meaning 
of this clause. 

7.5. a)      The Contractor shall not be entitled to any claim of extra or additional work unless they have been carried 
out under the written orders of the Engineer. 

b)   The Engineer shall solely determine the amount (if any) to be added to or deducted from the sum named in the tender 
in respect of any extra work done or work omitted by his order. 

c)    All extra, additional or substituted work done or work omitted by order of the Engineer shall be valued on the basis of 
the rates and prices set out in the contract, if in the opinion of the Engineer, the same shall be applicable. If the 
contract does not contain any rates or prices directly applicable to the extra additional or substituted work, then 
the Engineer may decided the suitable rates on the basis of Schedule of Rates (including surcharge in force at the 
time of acceptance of tender), if any, adopted by the Trustees with due regard to the accepted contractual 
percentage, if any thereon. In all other cases the Engineer shall solely determine suitable rates in the manner 
deemed by him as fair and reasonable, and his decision shall be final, binding and conclusive. 

d)   If the nature or amount of any omission or addition relative to the nature or amount of the   whole of the contract work 
or to any part thereof shall be such that, in the opinion of the  Engineer, the rate of prices contained in the contract 
for any item of the works or the rate as  evaluated under sub-clauses (b) and (c) of this clause, is by reason of such 
omission or  addition rendered unreasonable or in-applicable the Engineer shall fix such other rate or price  as he 
deems proper and the Engineer’s decision shall be final, binding and conclusive. 

 
8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / TERMINATION OF  

CONTRACT 
 
8.1. Should the quantum of extra or additional work of any kind or delayed availability of the Trustees’ materials to 

be supplied as per contract or exceptionally adverse climatic conditions and natural phenomenon or strikes, lock-
outs, civil commotions or other special circumstances of any kind beyond the control of the Contractor cause 
delay in completing the work, the contractor shall apply to the Engineer in writing for suitable extension of 
completion time within 7 days from the date of occurrence of the reason and the Engineer shall thereupon 
consider the stated reasons in the manner deemed necessary and shall either reject the application or determine 
and allow in writing the extension period as he would deem proper for completion of the work, with or without 
the imposition of “Liquidated Damaged” Clause (No.8.3hereof) on the Contractor and his decision shall be 
binding on the contractor.  If an extension of completion time is granted by the Engineer, the clause No.8.3 of the 
Liquidated damage shall apply from its date of expiry, if the work be not completed within the extended time, 
unless stated otherwise in the decision communication by the Engineer, as aforesaid. 

8.2. a) If the Contractor fails to complete the work within the stipulated dates or such extension thereof as 
communicated by the Engineer in writing, the contractor shall pay as  compensation  (Liquidated Damage)to the 
Trustees and not as a penalty, ½ % (half percent) of the total value  of work (contract price) as mentioned in the 
latter of acceptance of the tender/offer, for every  week or part thereof  the work remains unfinished.  Provided 
always that the amount of such  compensation shall not exceed 10% the said value of work. 

b) Without prejudice to any of their legal rights, the Trustees shall have the power to recover the   said amount of 
compensation / damage in Sub-Clause (a) of this clause, from any money6 due   or likely to become due to the 
contractor.  The payment or deduction of such compensation /  damage shall not relieve the Contractor from his 
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obligation to complete the work or from any of      his other obligations / liabilities under the contract and in case 
of the Contractor’s failure and at  the absolute discreti9on of the Engineer, the work may be ordered to be 
completed by some  other agency at the risk and expense of the Contractor, after a minimum three days notice 
in  writing has been given to the contractor by the Engineer or his Representative. 

8.3. Without being liable for any compensation to the Contractor , the Trustees may , in their absolute discretion , 
terminate the contract due to occurrence of any of the following reasons and decision of the Trustees in this 
respect, as communicated by the Engineer shall be final and conclusive : 

(i) The Contractor has abandoned the contract. 
 
(ii) In the opinion of the Engineer, either the performance of the Contractor is not satisfactory or the work is not 

getting completed within the agreed period on account of Contractor’s lapses. 
 
(iii) The Contractor has failed to commence the work or has without any lawful excuse under these conditions , has 

kept the work suspended despite receiving  the Engineer’s or his Representative’s written notice to  proceed with 
the work. 

 
(iv) The Contractor has failed to remove materials from site after receiving from the Engineer or his Representative 

the written notice stating that the said materials or work are rejected by him . 
 
(v) The Contractor is not executing the work in accordance with the contract or is persistently or flagrantly neglecting 

to carry out his obligations under the contract. 
 
(vi) Any bribe, commission, gift or advantage is given, promised or offered by or on behalf of the contractor to any 

officer, servant or representative of the Trustees or to any person on his or their behalf in relation to the obtaining 
or to the execution of the contract. 

 
(vii) The Contractor is adjudged insolvent or enters in to composition with his creditors or being a company goes in to 

liquidation either compulsorily or voluntarily. 
 
8.3.1 Upon receipt of the letter of termination of work, which may be issued by the Engineer on behalf 

of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and materials issued to him at the 
place to be ascertained from the Engineer, within 7 days of receipt of such letter. 

8.3.2 In all such cases of Termination of work, the Trustees shall have the power to complete the Work 
through any other agency of the Contractor’s risk and expense and the Contractor shall be debited any sum or 
sums that may be expended in completing the work beyond the amount that would have been due to the 
contractor, had he duly completed the whole of the work in accordance with the contract. 

8.3.3 Upon termination of contract, the contractor shall be entitled to receive payment of only 90 % of 
the value of the work actually done or materials actually supplied by him and subject to recoveries as per 
contracts, provided the work done and materials conform to specifications at the time of taking over by the 
Trustees.  The payment for work shall be based on measurements of actual work done and priced at approved 
contract rates or other rates, as decided by the Engineer.  The payment for materials supplied shall be at the rates 
as decided by the Engineer, which shall in no case be more than market rates prevailing at the time of talking over 
by the Trustees.  The Engineer’s decision in all such case shall be final, binding and conclusive. 

8.3.4 The Trustees shall have the power to retain all moneys due to the Contractor until the work is 
completed by other agency and the Contractor’s Liabilities to the Trustees and known in all respect. 

 
9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
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9.1. On completion of execution of the work the contractor shall maintain t6he same for a period, as may be specified 
in the form of a Special Condition of the Contract, from the date mentioned in the initial Completion Certificate in 
the Form G.C.1.  Any defect / fault, which may appear in the work during aforesaid maintenance period, arising, 
in the sole opinion of the Engineer or his Representative, from materials or workmanship not in accordance with 
the contract or the instruction of the Engineer or his Representative, shall, upon the written notice of the Engineer 
or his Representative, be amended and made good  by the Contractor at his own cost within seven days of the date 
of such notice, to the satisfaction of the Engineer or his Representative, failing which the Engineer or his 
Representative shall have the defects amended and made good through other agency at the Contractor’s risk and 
cost and all expenses, consequent thereon or incidental thereto, shall be recoverable from the Contractor in 
manner deemed suitable by the Engineer. 

9.2. The Contract shall not be considered completed and the work shall not be treated as finally accepted by the 
Trustees, until a final Completion Certificate in from G.C. 2 annexed hereto shall have been signed and issued by 
the Engineer to the contractor after all obligations under the Contract including that in the maintenance period, if 
any, have been fulfilled by the Contractor.  Previous entry on the works or taking possession, working or using 
thereof by the trustees shall not relive the Contractor of his obligations under the contract for full and final 
completion of the work. 

9.3. On completion of the contract in the manner aforesaid, the Contractor may apply for the refund of his Security 
Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the amount of  Security held by the 
Trustees, and (ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original), where upon the 
Engineer shall issue Certificate in from G.C.2 and within two months of the Engineer’s recommendation, the 
Trustees shall refund the balance due against the Security Deposit to the Contractor, after making deduction there 
from in respect of any sum due to the Trustees from the Contractor. 

 
10. INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES & ARBITRATION 
 
10.1. In all disputes, matters , claims , demands or questions arising out of or connected with the interpretation of the 

Contract including the meaning of Specifications and Instructions or as to the quality of  workmanship or as to the 
materials used in the work or the execution of the work whether during the progress of the work or after the 
completion and whether before or after the determination, abandonment or breach of  the contract the decision of 
the Engineer shall be final and binding on all parties to the contract and shall forthwith be given effect to by the 
Contractor . 

10.2. If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days after receiving 
notice of such decision require that the matter shall be referred to Chairman, who shall thereupon consider and 
give a decision. 

10.3.  If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall, within 15 days after 
receiving notice of such decision required that within 60 days from his written notice, the Chairman shall refer the 
matter to an Arbitrator of the panel of Arbitrators to be maintained by the Trustees for the purpose and any such 
reference shall be deemed to be a submission to arbitration within the meaning of  Indian Arbitration Act , l940 or 
any statutory modification thereof . 

10.3.1 If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever, another person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which it was left by his predecessor. 

10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he issues notice to both the 
parties fixing the date of first hearing. 

10.3.3 The time limit within which the Arbitrator shall submit his award shall normally be 4 months as provided 
in Indian Arbitration Act, 1940 or any amendment thereof.  The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the parties. 
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10.3.4 The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole discretion.  
Upon every or any such reference to cost of any incidental to the reference and award respectively shall be in 
discretion of the Arbitrator who may determine, the amount thereof or by whom and to whom and in what manner 
the same shall be borne and paid . 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of the 
Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate award in respect of 
each item of disputes and respective claim referred to him by each party and give reason for the award. 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract within only the parameters of 
scope and conditions of the contract in question. 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules made 
there under, for the time being in force, shall apply to the arbitration proceedings under this Clause. 

10.4. The Contractor shall not suspend or delay the work and proceed with the work with due diligence in accordance 
with Engineer’s decisions.  The Engineer also shall not withhold any payment, which, according to him, is due or 
payable to the Contractor, on the ground that certain disputes have cropped up and are likely to be referred to 
arbitration. 

10.5. Provided always as follows: 
(a) Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove would apply in  the  case of contracts , where 

tendered amount appearing in the letter of acceptance of   the   tender / offer is less than Rs.40,00,000/-. 
 
(b) The Contractor shall have to raise disputes or differences of any kind whatsoever in  relation to the execution of 

the work to the Engineer within 30 days from the date of  occurrence of the cause of dispute and before the 
preparation of the final bill, giving  detailed justifications, in the context of contract conditions. 

 
(c) Contractor’s dispute, if any, arising only during the maintenance period stipulated in  the contract, must be 

submitted to the Engineer, with detailed justifications in the  context of contract Conditions, before the final 
completion of the work. 

 
No dispute or difference on any matter whatsoever, pertaining to the contract can be            raised by the contractor after 

submission of certificate in form G.C.3 by him. 
 
(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-clauses 10.5(b) and 10.5(c) 

hereinabove, shall not be entertained by the Engineer and / or by any Arbitrator, subsequently. 
 
(e) The Chairman / Trustees shall have the right to alter the panel of Arbitrators, vide Clause 10.3 here-in-above, on 

their sole discretion, by adding the names of new Arbitrators and / or by deleting the names of existing 
Arbitrators, without any reference to the Contractor. 
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF AGREEMENT 
 
 
THIS AGREEMENT made this ………………………..day of………………….2019 between the Board of Trustees for 

the Port  of  Kolkata, a body corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called 
“Trustees” which expression shall unless excluded by or repugnant to the context be deemed to include their 
successors in office) of the one part and 
…………………………………………………………………………………………………………………(herein
after called “ the Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed 
to include its heirs, executors, administrators, representatives and assignees or successors in office) of  the other 
part. 

WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

………………………………………………………………………………………………………. 
and have accepted a Tender / Offer by the Contractor for the execution and maintenance of such work NOW THIS 

AGREEMENT WITNESSETH as follows : 
 
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 

General Conditions of Contract hereinafter referred to. 
 
2. The following documents shall be deemed to from and be read and construed as part of this Agreement, viz. 
(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d)        Special Conditions of Contract (if any) 
(e) The Conditions of Tender 
(f) The  Specifications 
(g) The Bill of quantities/Rate Schedule 
(h) The Trustees Schedule of Rates and Prices (if any). 
(i) All correspondence by which, the contract is added, amended, varied or modified in any way by mutual consent. 
 
3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter   mentioned , the 

Contractor hereby covenant with the Trustees to execute and maintain  the  work in conformity in all respects with 
the provisions of the contract. 

 
4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution and maintenance of 

the Work, the Contract Prices at the times and in the manner prescribed  by the Contract. 
 
IN WITNESS whereof of the parties hereto have caused their respective Common Seals to be hereunto affixed (or have 

hereunto set their respective hands and seals) the day and year first above written. 
 
The Seal of.................. …………………………………………………………………………........………….......... 
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Was hereunto affixed in the presence of: 
Name …………………………………………………………………………………………………….. 
Address …………………………………………………………………………………………………... 
……………………………………………………………………................................................. 
  

Or 
 

SIGNED, SEALED AND DELIVERED 
 
By  the  said ……………………………………………………………................................... 
 
In the presence of: 
 
Name …………………………………………………………………………………………………….. 
 
Address: …………………………………………………………………………………………………. 
 
……………………………………………………………………………………………………… 
 
 
The Common Seal of the Trustees was hereunto affixed in the presence of: 
 
Name…………………………………………………………………………………… 
 
Address: ………………………………………………………………………………... 
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KOLKATA PORT TURST 
 

 
 
 
 Contract …………………………………………………………………………………... 
 Address …………………………………………………………………………………… 
Date of Completion ………………………………………………………………………… 
Dear Sir/s, 
This is to certify that the following works viz. 
Name of the Work…………………………………………………………………………………… 
Estimate Number E.E.O …………………………………………dt ……………………………….. 
       C.E.O …………………………………………dt ……………………………….. 
Work Order Number ………………………………………………………………………………… 
Allocation……………………………………………………………………………………………. 
Contract Number …………………………………………………………………………………….. 
which was carried out by you is in the opinion of the undersigned completing in every respect on the 

………………………. Day of ………………………..20……………………… in accordance with the terms of 
the Contract and you are required to maintain the work in accordance with clause 62 of the General Conditions of 
Contract and under the provisions of the Contract for a period of  ………………………………………. days 
/weeks / months / years. 

From the …………………………………….. day of ……….…………….. 20 ……… 
to the ………………………………...……… day of ………………….….. 20 …………… 
 

Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 

 
Name…………………...………………………………… 

 
Designation………………………………………………. 

 
 
 

Office Seal 
c.c. to The Deputy Chief Engineer (         ) 
           The Deputy Manager (        ) 
           Financial Adviser & Chief Accounts Officer/ 
           Manager (Finance), Haldia Dock Complex. 
 

FORM G.C.1 
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KOLKATA PORT TURST 
 

 
 
 
The Financial Adviser & Chief Accounts Officer. 
The Manager (finance), Haldia Dock Complex. 
 

CERTIFICATE OF FINAL COMPLETION 
This is to certify that the following works viz. 

 
 
Name of work …………………………………………………………………………………… 
Estimate No. E.E.O.. ……………………… dt ………………………………… 
        C.E.O.    ……………………….dt ……………………… 
Work Order No ……………………….…    dt …………………… 
Allocation  ……………………………………………………………………………………… 
Contract No……………………………………………………………………………………. 
Resoln. No & Meeting No :  ……………………………………………………………………… 
Allocation …………………………………………………………………………………………… 
which was carried out by Shri / Messrs……………………………………………………………is now  complete in every 

respect in accordance with the terms of the Contract and that all the obligations under Contract have been fulfilled 
by the Contractor. 

 
 
 
 
 
 

Signature (………………………………………) 
    (Engineer / Engineer’s Representative) 

 
 

Name………………………………………………………… 
 

                                                       Designation………………………………………………. 
 
 

Office Seal 
 
 

FORM G.C.2 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA  
 

                                                                   
 

 (‘No Claim’ Certificate From Contractor) 
The Engineer 
Syama Prasad Mookerjee Port, Kolkata  
Kolkata / Haldia 
 

(Attn …………………………………………………………..) 
 

(Address, the Trustees’ Official, mentioned in 
the work Order and under whom the Contract 

                                   was executed) 
Dear Sir, 
 
I/We do hereby declare that I/We have received full and final payment from Syama Prasad Mookerjee Port, Kolkata  for 

the execution of the following work, viz. 
 
Name of Work ……………………………………………………………………………………… 
 
Work Order No ………………………………………………………. dt ………………………… 
 
Allocation…………………………………………………………………………………………… 
 
Contract No. 
 
………………………………………………………………………………………………………. 
 
Agreement No ………………………………………...…………….dt…………………….….and I/We have no further 

claim against Syama Prasad Mookerjee Port, Kolkata  in respect of the above mentioned job. 
 
Yours faithfully, 
 
 
        (Signature of Contractor) 
 

Date .………………………….…………………… 
 

Name of Contractor ………..……………………………………… 
 

Address ……….…………………………………………………… 
 

……………………………………………………………. 

FORM G.C.3 
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(Official Seal of the Contractor) 

Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by the 
Kolkata/Haldia Branch, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp 
Paper worth Rs.50/-  or as decided by the Engineer / Legal Adviser of the Trustees. 

 
 
To 
The Board of Trustees 
for the Port of Kolkata. 
 
 
BANK GUARANTEE  NO……………………………………DATE…………………… 
Name of issuing Bank………………………………………………………… 
Name of Branch………………………………………………………………. 
Address……………………………………………………………………….. 
 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate  - duly constituted under the Major port 

Trust Act, 1963 ( Act  38  of 1963),  having agreed to exempt Shri / Messrs 
.……………………………………………………………………………. a proprietary / Partnership / Limited / 
Registered Company, having its Registered Office at ............... ...................  

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security Deposit 
through deduction from the Contractors’ bills under the terms and conditions of a contract made between the 
Trustees and the Contractor for ………………… …………………… …… … ……………… (write the name of 
the work as per Work Order) in terms of the Work order No ….… …………………………………………. 
dated……………………………..(.hereinafter referred to as the said contract) for the due fulfillment by the 
contractor of all the terms and conditions contained in the said contract, on submission of a Bank Guarantee for 
Rs ……… ……… ……… … (Rupees ……………… ……………… ……………… ………………… 
…………………… ……… ) we,………………………………………….Branch, 
Kolkata…………………...……………/ Haldia, do, on the advise of the contractor, hereby undertake to 
indemnify and keep indemnified the Trustees to the extent of the said sum of 
Rs………….(Rupees.................................................) we,  …………………………. Branch Kolkata 
……………………./Haldia  shall have no right to decline to cash the same for any reason whatsoever and shall 
cash the same and pay the sum so demanded to the Trustees within a week from the date such demand by an A/c. 
Payee Banker’s Cheque drawn in favour of ‘Syama Prasad Mookerjee Port, Kolkata ’, without any demur . Even 
if there any dispute between the Contractor and the Trustees , this would be no ground for us, 
…………………………..(Name of Bank),………………..…..…..Branch Kolkata…………………./Haldia to 
decline to honour the Bank Guarantee in the manner aforesaid. The very fact that we,  ………… ………… 
…………… ……… ………Branch, Kolkata ……………………………. /Haldia, decline or fail or neglect to 
honour the Bank Guaranteed in the manner aforesaid shall constitute sufficient reason for the Trustees to enforce 
the Bank Guarantee unconditionally without any reference, whatsoever, to the contractor. 

 
2.     We,………..……………………………………..Branch, Kolkata………/Haldia, further agree that a mere demand 

by the Trustees at any time and in the manner aforesaid, is sufficient for us, …………... ……………… Branch, 
Kolkata ………………………….. / Haldia, to pay the amount covered by this Bank Guarantee in full and in the 
manner aforesaid and within the time aforesaid without reference to the contractor and no protest by the 
contractor, made either directly or indirectly or through Court, can be valid ground for us, ………… 
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………………………………… ……………… ………… …Branch,Kolkata ………………………………. 
/Haldia, to decline or fail or neglect to make payment to the Trustees in, the manner and within the time aforesaid. 

 
3.    We, …………………………………………………. Branch, Kolkata ……………………… /Haldia, further agree 

that the Bank Guaranteed herein contained shall remain in full force and effect, during the period that is taken for 
the due performance of the said contract by the contractor and that is shall continue to be enforceable till all the 
dues of the Trustees under and/or by virtue of the terms and conditions of the said contract have been fully paid 
and its claim satisfied and/or discharged in full and/or till the Trustees certify that the terms and conditions of the 
said contract have been fully and properly observed/fulfilled by the contractor and accordingly, the Trustees have 
discharged the Bank Guarantee, subject however, that this guarantee shall remain valid up to and inclusive of 
……………………………………….day of …………………..19……and subject all so that the provision that 
the Trustees shall have no right to demand payment against this guarantee after the expiry of 6(six) calendar 
months from the expiry of the aforesaid validity period up to …………………………. Or any extension thereof 
made by us, …………………..Branch, Kolkata …………………………../Haldia, in further extending the said 
validity period of this Bank Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined 
by the Trustees, only on a written request by the Trustees to the contractor for such extension of validity of this 
Bank Guarantee. 

 
4.      We, ……… …… ……… Branch, Kolkata …………………………. /Haldia, further agree that, without our consent 

and without affecting in any manner our obligations hereunder, the Trustees shall have the fullest liberty to vary 
from time to time any of the terms and conditions of the said contract or to extend the time for full performance of 
the said contract including fulfilling all obligations under the said contract by the contractor or to postpone for any 
time or from time to time any of the powers exercisable by the Trustees against the contractor and to forebear or 
enforce any of terms and conditions relating to the said contract and We, ……………………………….. Branch, 
Kolkata …………………………../Haldia, shall not be relieved from our liability by reason of any such variation 
or extension being granted to the contractor or for any fore-bearance, act or commission on the part of the 
Trustees or any indulgence by the Trustees to the contractor or by any such matter or thing of whatsoever nature, 
which under the law relating to sureties would, but for this provision, have effect of so relieving 
us,……………………………………Branch, Kolkata………………………./Haldia. 

 
 
5.    We ………………………………………… Branch, Kolkata ...…………………./Haldia, lastly undertake not to 

revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in writing. 
 
 

SIGNATURE…………….……………………………… 
NAME…………………………………………………… 
DESIGNATION…………….…………………………… 

 
(Duly constituted attorney for and on behalf of) 

 
BANK…………………………………………………… 
BRANCH……………..………………………………… 

Kolkata………………………/HALDIA. 
 
 
 

(OFFICIAL SEAL OF THE BANK) 
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