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KOLKATA DOCK SYSTEM 

MECHANICAL & ELECTRICAL  
ENGINEERING DEPARTMENT 

8, Garden Reach Road, Kolkata – 700 043 

TENDER DOCUMENT 

for 
 
Round the clock maintenance of electrical distribution system comprising of various electrical 
installations at Centenary Hospital & Budge Budge Petroleum Wharves, SMP,Kolkata for a 
period of two years. 

Notice Inviting Tender No.: SMP/KDS/Mech/DCME-I/ADV/630 dt. 20.2.2023 

 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
(Erstwhile Kolkata Port Trust) 

 
 

 
 

 Site inspection followed by pre bid meeting : 14.03.2023 at 12.00 hrs. 

 Start date of submission of e-tender : 21.03.2023 from 12.00 hrs 

 Date of closing of online submission of Bid. : 28.03.2023 up to 14.30 hrs. 

 Date of opening of bid : 29.03.2023 at 14.30 hrs. 
 
  
 
 

Tender Fee : Rs.2950/- (Non-Refundable) 
EMD : Rs. 5,16,388/- 

 
 
 

Chief Mechanical Engineer 
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TENDER DOCUMENT 
 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 
(Erstwhile Kolkata Port Trust) 

 

KOLKATA DOCK SYSTEM 
 
e-TENDER FOR PROCURMENT “Round the clock maintenance of electrical distribution system comprising 
of various electrical installations at Centenary Hospital & Budge Budge Petroleum Wharves, SMP,Kolkata 
for a period of two years.” 
 

NOTICE INVITING TENDER No. SMP/KDS/Mech/DCME-I/ADV/630 dt. 20.02.2023 
 

TENDER NOTICE: 
 

Mechanical & Electrical Engineering Department of Kolkata Port Trust invites E-Tender 
under single stage two part system (Part I: Techno-Commercial Bid and Part II: Price Bid) 
for “Round the clock maintenance of electrical distribution system comprising of various 
electrical installations at Centenary Hospital & Budge Budge Petroleum Wharves, SMP,Kolkata 
for a period of two years”. 

 
Bid Document may be downloaded from SMP, Kolkata website 
https://smportkolkata.shipping.gov.in/ and https://kopt.enivida.in/  portal.  Corrigenda 
or clarifications, if any, shall be hosted on the above mentioned websites only. 

 
SCHEDULE OF TENDER (SOT) 

TENDER NO. SMP/KDS/Mech/DCME-I/ADV/630  
dt. 20.02.2023 

MODE OF TENDER e-Procurement System 
(Online Part I - Techno-Commercial Bid and 
Part II - Price Bid through eNIVIDA Portal 
https://kopt.enivida.in/). 
The intending bidders are required to submit their 
offer electronically through e-Tendering   Portal. 
No physical tender is acceptable by Kolkata 
Dock System. 

Estimated value of Tender Rs. 2,58,19,388/- (Rupees Two Crore Fifty Eight 
Lakhs Nineteen thousand Three Hundred Eighty  
Eight) only. 

i) Earnest Money Deposit The intending bidders should submit Earnest Money 
of  Rs. 5,16,388/- (Rupees  Five  Lakh  Sixteen   
Thousand   Three  Hundred  Eighty  Eight only). 

ii)Tender Cost The intending bidders should submit Tender cost of 
Rs.2950/- (i.e. Rs.2,500/- plus GST @18%). 

 
“Tender Cost” & “EMD” containing Banker’s cheque 
or Pay Order or Demand Draft from any of the 
Nationalized/    Scheduled    Banks    in    India   having 
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 branch in “Kolkata” drawn in favour of “Syama 
Prasad Mookerjee Port, Kolkata”. 

 Tender Fee and Earnest Money or NSIC /DIC 
Certificate, if applicable, are to be uploaded and must 
be physically submitted to the Chief Mechanical 
Engineer, Mechanical and Electrical Engineering 
Department, Syama Prasad Mookerjee Port, Kolkata, 
8, Garden Reach Road, Kolkata-700 043, before 
opening of techno-commercial bid tender, failing 
which techno-commercial bid will not be opened. 

RailTel Tender Processing Fee 
( Nonrefundable) 

Mode of Payment:- E-payment Only through 
Debit/Credit Card or Net Banking. 
Tender Processing Fee(TPF)- 0.1% of estimate cost 
(Minimum 750/- and Maximum 7500/-) plus GST 
Registration Charges: Rs. 2000/- + Applicable GST Per 
Year 

Date of NIT available to parties to 
download 

07.03.2023 at 14-00 hrs. 

Date and time of site inspection & Pre- 
Bid meeting 

14.03.2023 at 12-00 hrs. 

Date of starting of online submission of 
bid (Techno-Commercial Bid and price 
Bid) through eNIVIDA Portal 

21.03.2023  from 12-00 hrs. 

Date of closing of online submission of 
Bid. 

28.03.2023 at 14-30 hrs. 

Date and time of opening of Techno- 
Commercial Bid 

29.03.2023 at 14-30 hrs. 

Date and time of opening of Price Bid To be informed separately by letter or email or 
telephone. 

 

 Online tenders through eNIVIDA Portal are invited by Syama Prasad Mookerjee Port, 

Kolkata (Erstwhile Kolkata Port Trust) from GST registered domestic Contractors for 
executing the work.

 
 The tender document through eNIVIDA portal is open from 21.03.2023 to 28.03.2023 and 

can be downloaded from the official website of SMP, Kolkata and through 
https://kopt.enivida.in/.

 
 The complete tender document can be downloaded from Syama Prasad Mookerjee Port, 

Kolkata website: https://smportkolkata.shipping.gov.in/ [Tender Mechanical & Elect. 
Eng. Dept.] and https://kopt.enivida.in/ portal and bidders are required to submit 
tender offer through eNIVIDA portal on or before the due date and time of submission. 
The tenderer shall upload the scanned copy of the DD instruments towards the cost of 
EMD and bid documents set as proof of payment towards EMD and cost of Bid 
documents while submitting the tender electronically in the eNIVIDA portal.
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 The tender offer shall have to be submitted by the Tenderer only through eNIVIDA 
portal as explained in the tender document.

 
 No physical tender is acceptable by Kolkata Dock System.

 
 Minutes of meeting /Corrigendum / addendum / clarifications, if any, shall be hosted 

on the https://smportkolkata.shipping.gov.in/and https://kopt.enivida.in/.



5  

List of Annexure 
 
 
 
 

Instruction to Tenderers Annexure – A Page : 6 - 8 

Terms and Conditions of Tender Annexure – B Page :9- 13 

Special Conditions of Contract Annexure – C Page : 14- 27 

Scope of Work and Technical Specification Annexure –  D Page : 28 - 40 

Preamble to the Bill of Quantities Annexure - E Page : 41-42 

Bill of Quantity Annexure – F Page : 43 - 56 

Profile of Tenderer, Covering letter & Schedule 
“O” 

Annexure – G Page : 57 - 63 

Affidavit for ESI Annexure – H Page : 64 

Indemnity bond for ESI Annexure – I Page : 65 

Declaration format Annexure – J Page : 66 

Information of Tenderer Annexure – K Page : 67 

General Conditions of Contract, Forms and 
Agreement 

Annexure - L Page : 68 – 
112 



6  

Annexure-A 
INSTRUCTIONS TO TENDERERS 

 

This is an e-procurement event of Syama Prasad Mookerjee Port, Kolkata (Erstwhile Kolkata 
Port Trust). The e-procurement service provider is RailTel’s eNIVIDA Portal. 

 
You are requested to read the terms & conditions of this tender before submitting your 

online tender. Tenderers who do not comply with the conditions with documentary proof 
(wherever required) will not qualify in the Tender for opening of price bid. 
1. Online tenders through RailTel’s eNIVIDA Portal are invited by Syama Prasad Mookerjee Port, 

Kolkata from GST registered domestic Contractors for executing the work. 

 
The tender document through RailTel’s eNIVIDA Portal is open from 21.03.2023 to 
28.03.2023 and can be downloaded from the official website of SMP, Kolkata and through 

RailTel’s eNIVIDA Portal. 

 
The complete tender document can be downloaded from Syama Prasad Mookerjee Port, 

Kolkata website: https://smportkolkata.shipping.gov.in/and RailTel’s eNIVIDA 
https://kopt.enivida.in/ and bidders are required to submit tender offer through RailTel’s 
eNIVIDA Portal on or before the due date and time of submission. The tenderer shall upload 

the scanned copy of the DD instruments towards the cost of EMD and bid documents set as 
proof of payment towards EMD and cost of Bid documents while submitting the tender 

electronically in the RailTel’s eNIVIDA. 

 
Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer 
version 8 or above, and Java 8 Update 151 or 161. Further, bidders are requested to go through 
the following information and instructions available on the eNIVIDA Portal 
https://kopt.enivida.in/ before responding to this e-tender : 

 Bidders Manual Kit 

 Help for Contractors 

 FAQ 

 
The tender offer shall have to be submitted by the Tenderer only through RailTel’s eNIVIDA 
Portal as explained in the tender document. 

2. The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
https://kopt.enivida.in/ 

 
(A). Part – I (Techno-Commercial bid): Would be opened electronically on specified date and 

time as given in the NIT. Bidder(s) can witness the opening of Techno-commercial Bid 
electronically. 

 
(B) Part – II (Price bid): Would be opened electronically of only those bidder(s) whose Part – I 
Techno-Commercial bid are acceptable by SMP, Kolkata. Such bidder(s) will be intimated the 
date of opening of Part II (Price bid) through valid e-mail/telephone/letter. Bidder(s) can 
witness the opening of Bids electronically. 
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 The tenderers are advised to offer their best possible rates. There would generally be no 
negotiations. Bidders are requested to submit their most competitive prices while submitting 
the price bid. 

3. All entries in the tender should be entered in online Technical & Commercial Formats without 
any ambiguity. 

4. In case of any clarification, please contact SMP, Kolkata (before the scheduled time of the e- 
tender). 
Contact person (SMP, Kolkata): 
1.    Mr. Sourav Mitra 2. Mr. Dilip  Kumar  Kundu. 

Dy. Chief Mechanical Engineer-I Executive Engineer (Elect)-II 
Mobile No. 9674720040 Mobile No. 9674388001 

Email: souravmitra@kolkataporttrust.gov.in dk.kundu@kolkataporttrust.gov.in 

5. All notices /corrigendum and correspondence to the bidder(s) shall be sent by email only 
during the process till finalization of tender by SMP, Kolkata. Hence, the bidders are required 
to ensure that their corporate email I.D. provided is valid and updated at the stage of 

registration of vendor with RailTel’s eNIVIDA portal (i.e. Service Provider). Bidders are also 
requested to ensure validity of their DSC (Digital Signature Certificate). 

6. E-tender cannot be accessed after the due date and time mentioned in NIT. 

7. (a) MSEs registered with NSIC under Single Point Registration scheme/DIC are exempted 
from depositing Tender Fee and Earnest Money. But all the NSIC/DIC registered firms are 
not exempted from depositing Tender Fee and Earnest Money. Only those firms, having 
valid documents of such exemption for the entire tendered work (as per the Bill of 
Quantity) would be exempted. Documentary evidence must be uploaded for claim of such 
exemption, failing which their tender would be summarily be rejected. 

 
(b) The process involves Electronic Bidding for submission of Tender Document Fee and 

EMD, Techno- Commercial Bid as well as Price Bid. 

 
(c) The e-tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above. 

 
(d) All electronic bids submitted during the e-tender process shall be legally binding on the 

bidder. Any bid will be considered as valid bid if it fulfills all the terms and conditions of 
the Tender Document. 

 
(e) It is mandatory that all the bids are submitted with digital signature certificate otherwise 

the same will not be accepted by the system. 

 
(f) SMP, Kolkata reserves the right to cancel or reject or accept or withdraw or extend the 

tender in full or part as the case may be without assigning any reason thereof. 
 
(g) No deviation of the terms and conditions of the tender document is acceptable. Submission 

of bid in the e-tender floor by any bidder confirms his acceptance of terms and conditions 
for the tender. 
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(h)  Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted in Indian 

Rupee Currency as per UOM indicated in the e-tender floor/tender document. 

8. The e-tender shall be governed by the terms and conditions mentioned therein. 

9. No deviation to the technical and commercial terms & conditions are allowed. 

10. SMP, Kolkata has the right to cancel this e-tender or extend the due date of receipt of bid(s) 
without assigning any reason thereof. 

11. The bidders must upload all the documents required as per Pre-qualification criteria and the 
documents enlisted under techno-commercial bid and Price-bid, failing which the tender shall 
lead to disqualification. Any other document uploaded which is not required as per the terms 
of the NIT shall not be considered. 

12. The bid will be evaluated based on the filled-in technical and commercial formats uploaded. 

13. The documents uploaded by bidder(s) will be scrutinized. In case any of the information 
furnished by the bidder is found to be false during scrutiny, EMD of defaulting bidder(s) will 
be forfeited. Punitive action including suspension and banning of business can also be taken 
against defaulting bidders. 

14 Price bid must be filled-up in EXCEL Sheet through eNIVIDA PORTAL (which is uploaded by 
SMP, Kolkata). 

15 EMD & Tender Fee should reach this office physically before opening of Tender document, 
failing which techno-commercial bid will not be opened. 

16 EMD & Tender Fee details are to be treated as essential documents and should be uploaded 
with the other essential documents. 
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Annexure-B 
 

Terms and Conditions of Tender 
 
 

Pre-qualification Criteria of the Bidders 
 

i) Average annual financial turnover during the last three financial years ending 31.03.2022 should 
be at least Rs. 77,45,816/-. Audited Balance Sheets as well as ‘Profit & Loss Accounts’ for the last 
three financial years ending 31.03.2022 have to be submitted. In the event of non availability of 
Audited Balance Sheets for the financial year ending 31.03.2022, the turn over for that financial 
year has to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN. 

 
ii) The firms must have either of the following as experience of having successfully 
completed similar works during last seven years, ending on 28.02.2023: 

 
a) Three similar completed works each costing not less than Rs. 51,63,877.60 in one year i.e., 40% 

of the estimated cost of one year.  

                   or 

 b)    Two similar completed works each costing not less than Rs. 64,54,847.00 in one year i.e.,  50% 
of the estimated cost of one year.   

                   or 

 c)  One similar completed works each costing not less than Rs.1,03,27,755.20 in one year i.e., 80% 
of the estimated cost of one year. 

 
Here “similar works” means ‘Operation & Maintenance’/ ‘Maintenance’ of Electrical 
Distribution system including illumination in any ‘indoor’/’outdoor’/ ‘indoor & outdoor’ 
establishment. Work experience as a subcontractor or supply contractor shall not be 
considered as requisite qualification. 

 
OTHER INSTRUCTION : 

 
Following documents/papers are to be uploaded for techno-commercial part of the 
tender or any subsequent stage:- 

 
1. a) Demand Draft/Banker’s Cheque/Pay Order in original for Rs. 2950/- (Rupees Two 
Thousand Nine Hundred Fifty only) as cost of Tender Document which also needs to be 
physically submitted to the Chief Mechanical Engineer, Mechanical and Electrical 
Engineering Department, Syama Prasad Mookerjee Port, Kolkata, 8, Garden Reach Road, 
Kolkata -700 043. 

 
b) Demand Draft/Banker’s Cheque/Pay Order in original Rs. 5,16,388/- (Rupees  

Five  Lakh  Sixteen   Thousand   Three  Hundred  Eighty  Eight only) as Earnest Money 
Deposit which also needs to be physically submitted to the Chief Mechanical Engineer, 
Mechanical and Electrical Engineering Department, Syama Prasad Mookerjee Port, 
Kolkata, 8, Garden Reach Road, Kolkata -700 043. 
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c) The Tenderer shall have to upload documents (certified copy), viz. order letter 
and proof of completion to establish his credentials and related documents as asked 
for. 

2. In addition to above as mentioned in Sl.No.1, following documents are to be UPLOADED :-- 
 

(i) Audited balance sheet and profit & loss account in support of Annual Financial turnover 
for last three financial years (i.e. 2019-20, 2020-21 and 2021-22). In the event of non-availability 
of Audited Balance sheet for the financial year 2021-22, the turnover for the said financial year has 
to be submitted in lieu, duly certified by Chartered Accountant mentioning UDIN. 

(ii) Self attested documentary evidence of successful completion of similar work as proof of 
fulfilling the Pre-qualification Criteria of the tender. 

 
(iii) Copies of self attested valid GST Registration Certificate. 

 
(iv) Copy of self attested ESI registration certificate, OR an affidavit before a first class judicial 
magistrate as per the format given in Annexure-G (in case the Tenderer is not covered under ESI 
Act or exempted from it). The tenderer, if not covered under ESI Act, shall, additionally, 
indemnify SMP, Kolkata against all damages and accidents to his labour in a non-judicial stamp 
paper as per the format given in Annexure-H. The contractors should declare and state in the 
averment in the Affidavit and in the indemnity bond that in case such declaration will be found 
wrong and false, they will be held responsible for all consequences in respect of compliance of The 
Employees State Insurance Act 1948. 

 
(v) Certified copy of valid Trade License and Electrical Contractor License. 

 
(vi) Copy of self attested PAN Card of the firm / company issued from Income  Tax 
Department. 

 
(vii) Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 
Proprietorship Firm. If demanded by SMP Kolkata, the tenderer would be bound to furnish 
necessary documents in support of their statement in this regard. 

 
(viii) Copy of valid Professional Tax clearance / Up-to-date Profession Tax Payment challans 
(if applicable) / else document in support of exemption. 

 
(ix) Proof of possessing valid Employees’ Provident Fund (EPF) Account/ PF Registration 
Certificate, if applicable else document in support of exemption. 

 
(x) NSIC/DIC Certificate in case of Micro and Small Enterprises (MSEs) registered with NSIC 
(under single point Registration Scheme)/DIC having valid certificate. 

 
(xi) A separate statement of the tenderer containing full name and office address of the 
Tenderer, names and designation of the officials of the Tenderer connected with the instant 
Tender, their land and mobile telephone nos., e-mail id and Fax No. etc. as per enclosed Proforma 
(Form-D). 

 
(xii) Declaration of the tenderer in the form of a COVERING LETTER with certain undertaking 
and also that they or their associates have not been banned or delisted by any Govt. or Quasi- 
Govt. agencies or PSUs in India as per enclosed Proforma. 

 
(xiii) Details of the firm as per ‘Schedule-O’ of the tender document. 
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(xiv) A declaration has to be furnished by the tenderer stating (undertaking) that the entire 
tender document, GCC and addenda has fully been read and understood (Annexure -I). 

3. All the documents as mentioned here-in-before shall have to be UPLOADED or submitted, 
if asked for, failing which the related offer may be liable to be cancelled. The tenderer should 
clearly understand that no information/indication as to price should be entered in the page of 
“Bill of Quantities” or elsewhere in the Techno-commercial Bid. Indication of price anywhere in 
any manner in the Techno-commercial part of the tender would lead to rejection of the offer. 

 
4. Please note that there is no provision to take-out the list of parties downloading the tender 
document from the website mentioned in NIT. As such bidders are requested to see the website 
once again before the due date of tender opening to ensure that they have not missed any 
ADDENDUM/CORRIGENDUM uploaded against the said tender after downloading the tender 
document. The responsibility of downloading the related ADDENDUM/CORRIGENDUM, if any, 
will be that of downloading parties. 

 

5. Tenderer may note that non-submission of any of the aforesaid documents/non- 
fulfillment of any of the aforesaid criteria shall lead to disqualification of their offers. No 
alteration shall be made by the Tenderer in the tender and the tender must be in accordance with 
the specification. Non conformation to this instruction shall be treated as non responsive & hence 
may disqualify the tender. 

 
6. Bids (Techno-commercial & Price bid) will be opened on the schedule date. Evaluation 
will be made after opening of Bids. Order letter will be placed to the techno commercially 
qualified L1 bidder. 

 
7. The Trustees reserve the right to accept or reject the tender without assigning any reason 
whatsoever. 

 
8. The Trustees will not be responsible for any cost or expense incurred by the Tenderer in 
connection with preparation or submission of the tenders. 

 
9. In case of unscheduled holiday, Strike/Bandh etc. on the scheduled date of Site Inspection, 
Pre-bid Meeting, submission of bids, opening of Techno-commercial or Price Bid, the same time 
(as per the schedule) on the next working day will be considered as scheduled time for the 
purpose of Site Inspection, Pre-bid meeting, submission of bids, opening of Techno-commercial or 
Price Bid, as the case may be. Here, Trustees’ working day means Monday to Friday in between 9- 
30 hrs. to 17-30 hrs. 

 
10. Should there be any doubt or ambiguity as to the meaning of any portion of the tender 
document or if any further information is required, the same shall be clarified/amended by SMP, 
Kolkata in the Site Inspection and Pre-bid meeting. No excuse of ignorance in this regard shall be 
accepted at a later date after the Pre-bid meeting. In the event of making any important 
clarification or amendment of terms of the tender, pursuant to the discussion in the Pre-bid 
meeting, the same shall be immediately hosted in SMP Kolkata’s website for information of all 
concerned and the same shall form a part of the Tender Document. Any offer having deviation 
from SMP Kolkata’s terms and conditions shall render such offer unacceptable to SMP Kolkata. 
No alteration shall be made by the Tenderer in the tender document and the offer must be in 
accordance with the terms and conditions of the tender. The prospective tenderers may inspect the 
site prior to the date of Site Inspection and Pre-bid meeting in order to make themselves fully 
aware of the work, site and scope of work as mentioned in the Bill of Quantity as per tender. For 
attending the Pre-bid Meeting, the representatives of the tenderers should accompany proper 
authorizations letters from their respective organizations. 
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11. The quoted rate should be exclusive of GST. The rate quoted in the tender shall hold good 
and shall be binding on the tenderer not withstanding any increase in the prices of the materials 
and labour or in the freights or levy or other charges whatsoever and the tenderer shall not be 
entitled to claim any increase over the rates quoted by them during the pendency of the contract. 

 
12. Validity of offer: The quoted rates would be kept valid for 120 days from the date of 
opening of the Techno-commercial Bid. If before expiry of this validity period, the Bidder amends 
his quoted rates or tender, making them unacceptable to the Trustees and / or withdraws his e- 
tender, the Earnest Money deposited shall to be forfeited. 

 
13. The tenderer shall distinctly understand that they will be strictly required to conform to 
all the terms of the tender and the plea of custom prevailing will not in any case be accepted as an 
excuse on their part for infringing of any of the conditions and they shall refrain from sending 
revised or amended quotations, after the closing date and time of the tender. 

 
14. “Price Bid” as per the format of Bill of Quantities, must be uploaded online. No condition 
or conditional rebate should at all be indicated / mentioned in the Price Bid. 

 
15. Tenderer may note that non-submission of any of the aforesaid documents/non- 
fulfillment of any of the aforesaid criteria shall lead to disqualification of their offers. No 
alteration shall be made by the Tenderer in the tender and the tender must be in accordance 
with the specification. Non conformation to this instruction shall be treated as non responsive 
& hence may disqualify the tender. 

 
16. The Trustees’ reserve the right to disqualify a tender in case they are satisfied that any 
bribe, commission, gift or advantage has been given, promised or offered by or on behalf of 
any of the tenderer to any officer, employee or representative of the Trustees or to any person 
on his or on their behalf in relation to acceptance of the tender. 

 
17. Evaluation criteria: 

(i) During evaluation of Price Portion of Single Part Tender, provided that the bidder 
submits his offer following e-tender stipulations & specifications, the overall lowest 
offer received shall be considered for acceptance by the Trustees. 

 
(ii) The price offer should be exclusive of GST. GST will be paid extra at applicable 

rates at the time of supply of goods and services. 
 

18. If excess work is required to be carried out in addition to the quantities stipulated in BOQ, 
the amount will be paid as per unit rate quoted in BOQ as per actual measurement. In case of extra 
work, the same will be paid as per rate of PWD schedule rate/ rate of reputed 
manufacturer/market rate with justification of rates as the case may be. 

 
19. The contract document shall be drawn in English language only. 

 
20. The contract shall be governed by all relevant Indian Acts as applicable only within the 
jurisdiction of High Court of Kolkata, West Bengal, India including the Acts like The Indian 
Contract Act, The Major Port Trusts Act, The Workmen’s Compensation Act,  The  Minimum 
Wages Act, The Contract Labour (Regulation & Abolition) Act, The Dock  Worker’s  Act,  The 
Indian Arbitration & Conciliation Act, The Dock Safety Regulations, Act(s) or any other act, law, 
rule as may be applicable. Payment to the labourers to be made as per the minimum wage rate 
fixed by Chief Labour Commissioner (Central) and revision from time to time along with EPF 
/ESI and other statutory benefits, if applicable. 
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It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, 
Rules, Regulations, Bye-laws and procedures as are lawfully necessary in the execution of the 
works. The contractor will be fully responsible for any delay / damages etc. and keep  the 
Engineer indemnified against all penalties and liabilities of any kind of noncompliance or 
infringement of such Acts, Ordinances, Rules, Regulations, Bye-laws and procedures. 

 
The aforesaid regulations shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a Breach of Contract. It will be obligatory on the part of Contractor 
to obtain necessary Labour License from the Competent Authority for deploying requisite Nos. of 
labours in the work and submit the Engineer-In-Charge prior to commencement of the work. 

 
21. The contractor shall also be required to comply regarding ‘Workmen Compensation Act,1923 
as amended by Amendment Act No. 65 of 1976’ In addition to the above, the Personal Injuries 
(Compensation Insurance) Act,1963 and any modifications thereof and rules made there under 
from time to time. The contractor shall take into account all the above said financial liabilities in 
his quoted rates and nothing extra, whatsoever, shall be payable to him on this account. 

 
22. REFUND OF EARNEST MONEY:- The Earnest Money  received, will be refunded or released 
as the case may be to the unsuccessful Bidders without any interest after opening of Price bid of 
the e-Tender document. 

 
23. Temporary Works: 
The successful tenderer shall allow for providing labour and materials for the construction and 
removal of all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, 
tube well and pipe lines etc. required for constructional purpose as well as for drinking water 
purpose of contractor’s men, water supply, vats, platform, etc. as may be necessary for the 
successful execution, completion and maintenance of works without any extra cost to the Trustees 
and the rates should be quoted accordingly. No rent shall, however, be charged to the contractor 
for construction/erection of such temporary sheds and structures. 

 
24. SETTLEMENT OF DISPUTES: 
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection 
with or arising out of the contract or the execution of the works, the same shall be dealt as per 
relevant provisions of the General Conditions of Contract. 

 
25. Port Area Obligations: 
The Dock area is a custom bounded area and as such the contractor shall comply with all 
regulations of the Port and Custom authorities and those that may be imposed from time to time 
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area. 
Whenever regulations so require, permits shall have to be obtained for such transit of contractor’s 
plants, vehicles, staff and workmen. The contractor shall instruct his staff and workmen to comply 
with all requirements in this “Restricted Area”. The contractor shall suitably fence the area that 
may be allotted to him inside the “Bounded Area” of the port for stores and other requirements to 
the full satisfaction of the Port and Security Agencies. The contractor shall, abide by all the 
regulations and rules of Syama Prasad Mookerjee Port, Kolkata and those that may be issued from 
time to time without any extra cost to the SMP Kolkata. 
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Annexure - C 
 

Special Conditions of Contract 
 
 

1. The Tenderer shall carefully examine the whole tender document and shall visit and inspect 
the site on his own, obtain all information, which may be necessary for the purpose of the 
tender/offer. The Tenderer is advised to acquaint himself with the job involved at the site, 
laws and bye-laws enforced by the Govt. and other statutory bodies. No excuse of ignorance 
as to site condition and local information will be accepted. All costs/charges/expenses that 
may be incurred by the Tenderer in connection with the preparation of his tender shall be 
borne by the Tenderer and SMP, Kolkata accepts no liability in this regard. 

 
2. Should there be any doubt or ambiguity as to meaning of any portion of the Tender 
Document or if any further information is required, the same shall be clarified/addressed by 
SMP, Kolkata in the Pre-bid meeting to be held at the office of the Chief Mechanical Engineer, 
at 8, Garden Reach Road, Kolkata – 700 043 as per time schedule as mentioned above. 
Prospective Tenderer are advised to attend the Site inspection followed by Pre-bid meeting 
since no excuse of ignorance of clarifications/ amendments given by SMP, Kolkata in the Pre- 
bid meeting shall be accepted. Any offer having deviation from SMP Kolkata’s terms and 
conditions after those are frozen in the Pre-bid meeting, may render the offer unacceptable to 
SMP Kolkata. 

 
3. Disclosure/indication of price in Techno-commercial part (in case of Two Part) of the tender 
shall be liable to be disqualified. 

 
4. The rate quoted in the tender shall hold good and shall be binding on the Tenderer. No 
escalation on the rates (Part-II & Part-III of BOQ items) will be entertained during the contractual 
period. 

 
5. Any quotation received for part supply or of doing a portion of the work with 
responsibility for carrying out remaining works by the Trustees, will not be considered. 

 
6. No alteration shall be made by the Tenderer in the tender and the tender must be in accordance 
with the specification. Non conformation to this instruction shall be treated as non responsive & 
hence may disqualify the tender. 

 
7. The contract shall be governed by the Indian Contract Act and all payments due to the 
Contractor under the Contract shall be made in India in Rupee Currency. No foreign exchange is 
payable on this contract. 

 
8. The Contractor shall take adequate insurance cover for persons to be deployed for 
execution of this contract. The Contractor shall at his own expenses pay compensation for any 
injury, loss or reinstate and make good to the satisfaction of SMP, Kolkata for loss or damage 
accrued to any property or rights of SMP, Kolkata whatever, including SMP Kolkata’s agents/ 
servants/ employees, or any third party arising out of or in any way in connection with the 
execution or purported execution of the contract and further the contractor shall indemnify 
SMP, Kolkata against all claims enforceable against SMP, Kolkata(or 
agents/servants/employees of SMP Kolkata) or which would be so enforceable against SMP, 
Kolkata where SMP, Kolkata is a private person, in respect of any such injury (including 
injury 
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resulting to death), loss or damage to any person whomsoever or property including all 
claims which may arise under the Workmen’s Compensation Act or otherwise. 

 
9. Attention of the tenderer is drawn to clause no 3.4, 3.5, 3.6 & 9 of GCC regarding earnest 
money and security deposit related clause no.8 regarding delay/extension of time /LD / 
Termination of contract including GCC. 

 
10. The tender shall remain valid for acceptance for a period of 120 days from the date of 
opening the Techno-commercial Bid. In the event of Tenderer withdrawing their tender before 
the expiry of tender validity period of 120 days from the date of opening of the Techno- 
commercial Bid, the offer of such tenderer shall be cancelled and EMD deposited by them 
shall be forfeited. If tender process could not be finalized with in 90 days, the EMD’s to be 
revalidated accordingly. 

 
11. Successful Tenderer shall be in all cases responsible for the execution of the work in 
accordance with the General Conditions of Contract, Specifications, Drawings if any, and the 
Bill of Quantities which the tenderer shall be deemed to have examined. 

 
12. SMP, Kolkata reserves the right to disqualify any offer, in case they are satisfied that any 
bribe/commission, gift or advantage has been given, promised or offered by or on behalf of 
any of the Tenderer to any officer, employee or representative of SMP, Kolkata or any other 
person on his or their behalf in relation to the acceptance of this tender. 

 
13. The Tenderer shall disclose the names of their Partners/Directors/Members in the 
manner stipulated in this tender document. Any change in the composition of the same 
during subsequent stage of tender finalization as well as during the period of execution of the 
contract shall be immediately notified in writing to SMP Kolkata. In the event of any Tenderer 
failing to comply with the aforesaid requirement, the tender/ contract, if entered into, may be 
terminated. 

 
14. The tenderer shall refrain from sending revised or amended quotations after the closing 
date and time of the tender. 

 
15. At any time, prior to the last date of submission of Tenders, SMP, Kolkata reserves the 
right to amend and modify the Tender Document. Such amendment shall be hoisted in SMP 
Kolkata’s aforesaid website and SMP, Kolkata would in no way be responsible for any likely 
ignorance of any prospective Tenderer in this regard. Such amendment/ modification shall 
form part of the Tender and shall be binding upon all the Tenderer. SMP, Kolkata may, at its 
discretion, alter any of the major dates like pre-bid meeting, last date of submission and date 
of opening of the Tender etc. to enable the Tenderer(s) to have reasonable time to submit their 
offer after taking into consideration such amendment / modification. 

 
16. The Tenderer should note that the plea of custom prevailing will not in any case be 
admitted as an excuse on their part for infringing any of the conditions of the tender. 

 
17. The Contract shall be governed by all the acts as listed under Clause No. 4.1 of the General 
Conditions of Contract and also by all other relevant Acts/Laws/ Regulations/Bye- 
laws/Statutory Requirements including Dock Safety Regulations as may be in vogue as well 
as any amendment thereof, if any, in executing the tender and during the pendency of the 
contract. It will be the sole responsibility of the Contractor to comply with the same. 
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18. While submitting tender, the conditions of tender, the general conditions of contract 
and specifications, drawings etc. shall be read in conjunction with the bill of quantities. 

 
19. AMC Period: Two years from the date of placement of order letter. 

 
20. The tenderer/s shall not rely merely on the descriptions given on the bill of quantities. 

The quantities shown on the bill of quantities are approximate only and the actual 
quantities will be intimated when formal order will be placed. If when preparing the 
tender documents, the tenderer feels that any essential item has been omitted from the 
bill of quantities the prices of which cannot be conveniently included under any other 
item, the tenderer shall request the Engineer to insert a suitable item at the time of Pre- 
bid meeting. Should the tenderer omit to mention the price of any item in the bill of 
quantities, the tender may be treated as cancelled. 

 
21. The tenderer/s shall distinctly understand:- 

a. that they will be strictly required to conform to the General Conditions of 
Contract and Specification as contained in each of its clause; 

b.  Non-acceptance/or non-compliance of any of the above terms and 
conditions may render the tenders liable to rejection. 

 
Tenderer/s shall also sign every page of the tender documents in token acceptance 
thereof. 

 
22. Warranty/Defect Liability Period: The contractor shall make good at his own expenses 

of all defects, due to faulty design, materials and workmanship, which may develop 
under proper use during a period of 12 months from the date of commissioning / 
handing over of the work. Should any difference of opinion arise on any of the 
provisions of this clause, the decision of the Engineer shall be final and binding. In 
default, the Trustees will be at liberty to get the repairs done and reimbursed 
themselves so far as costs therefore are concerned out of the amount lying with them as 
security deposit so far as that is practicable. If the costs of such repairs exceeding the 
amount of security deposit, the Contractor shall pay the balance to the Trustees 
forthwith on demand. Where the Contractor has submitted bank guarantee in lieu of 
cash security money, the cost of such repairs will be payable to the Trustees forthwith 
on demand. 

 
23. Safety: The Contractor shall take adequate safety precautions for prevention of 

accidents at site. The Contractor shall ensure that his employees observe the statutory 
Safety Rules and Regulations. 

 
24. Entry Permit: The Contractor shall be governed by the following provisions for 

interfacing safety custody and proper use of Permits : 
 

a. All representatives and workers of the contractor shall possess the RFID based 
Dock Permit issued by Permit Office at the recommendation of concerned 
officer/Engineer on monthly or daily basis, free of cost. A token charge as per 
applicable rate per person per occasion will be levied for creation of new IDs in 
the permit system. A separate receipt indicating the details of the ID along with 
the amount charged will be issued which may be kept for future reference. 
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b. The Contractor shall ensure that any Permit issued to their workmen or 
representative by the Permit Office are not misused by unauthorised persons for 
entry into the protected dock area. 

c. It shall amount to breach of rules and regulations regarding entry into the 
prohibited area by the Contractor in case the Dock Permit issued at their request 
are found to be misused by any authority/person. 

d. The Contractor and their defaulting employees shall be liable for legal action 
against them for breach of rules regarding entry into the protected area. 

 
25. Permission from statutory bodies: The Contractor shall make arrangement for 

obtaining permission and relevant clearance from the statutory bodies such as 
Municipal Corporation, Electricity Authorities etc. on payment of necessary 
charges/fees etc. 

 
26. Drawings: On completion of all work, the Contractor shall furnish the “DIAZO” and 

three copies of all “As made” drawings including cable route diagram to the Engineer 
without any cost 

 
27. Shock treatment chart, statutory warning signals, insulated mats, fire extinguisher, fire 

fighting buckets filled with sand etc. are to be provided, if required, inside the 
installation as per statutory requirement without any cost. 

 
28. The tenderer must produce evidence with his tender that he and his proposed sub- 

contractors have had experience and fully capable of carrying out work of this class and 
magnitude and by way of proof shall submit along with his tender under Schedule ‘O’ a 
list of important works of a similar nature successfully carried out by him giving the 
dates of commencement and completion of such works and full particulars of his 
business organization. 

 

29.  
 
 
 
 
 
 
 
 
 
 
 

30 

Cleaning during execution and after completion. 
Any damage done to the structures during execution of work should be made good by the 
contractor at his own cost. On completion of works, the contractor shall reinstate and make 
good at his own expense any property or land which might have been disturbed and/or 
damaged by his works. He should also clean the site as required during execution and fully 
clear the site after completion of all the works. 

 
The contractor shall forward any usable material found during the course of 

maintenance at the worksite or its vicinity to SMP, Kolkata store/yard, by obtaining prior 
permission of SMP, Kolkata official present at site & shall dispose off the debris beyond the 
dock/lock area all at his own expenses by his own transport and labour and clean out all 
part of the work and leave everything clean and tidy to the entire satisfaction of the 
Engineer 

 
If it is found that two or more persons who are connected with one another financially 
or as principal – agent or master-servant and have tendered separately under different 
names for the same tender without disclosing their connection or it is found that the 
same person has submitted more than one tender under different names, the tenders 
may be rejected or any contract if entered into under such conditions shall also be liable 
to be cancelled at any time during its performance. 
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31. 
 
 
 
 
 
 
 
 
 
 

32. 
 
 
 
 
 

 
33. 

 
 
 

34. 
 
 
 
 
 
 

 
35. 

Protection of existing service : 
The contractor must pay full attention to the fact that the existing service facilities for 
SMP, Kolkata are not disturbed at any time due to storing of materials and rubbish and 
take every precaution to keep the entrance passage clear is the same are being used by 
the labourer. The contractor shall be held liable for all damage and inference to the 
existing service/installation/Civil Structures caused by him in execution of works. 
Should any damage be done to the existing service/installation/Civil Structures in 
general, the contractor shall make good the same at their own cost and any further work 
consider necessary by the Engineer’s representative without any delay otherwise the 
cost of such repairing shall be recovered from his running account bill for which 
Engineer’s decision shall be final & binding. 

 
Forwarding of Materials : 
All dismantled unserviceable materials are to be disposed off beyond the office 
compound and in conformity with the Municipal/corporation Rule at the contractor’s 
own cost. The contractor shall have to arrange transport for forwarding the saleable/ 
unusable/ defective/ usable materials that may be found during the process of 
execution of the work to the Trustees sales yard or any other site/ Godown including 
labour, transportations, loading, unloading all complete as per the direction of the 
Engineer. 

 
The contractor shall bear all the costs for deployment of the necessary man power and 
shall be responsible for all liabilities regarding payment, termination, leave, statutory 
contribution etc. for his personnel without any obligation /involvement /liability on 
the part of Syama Prasad Mookerjee Port, Kolkata. 

 
The contractor may be allowed to sub-contract any part of the work, which is 
specialized in nature, if considered necessary, with permission from Syama Prasad 
Mookerjee Port, Kolkata. The cost arising out of such sub contract shall have to be borne 
by the contractor in full. The contractor shall be liable for any act, omission and default 
of the sub-contractor employed for the tendered work. The contractor shall be 
responsible for all liabilities regarding payment, termination, leave, and statutory 
contribution etc. for the personnel of the sub-contractor without any obligation 
/involvement /liability on the part of Syama Prasad Mookerjee Port, Kolkata. 

 
Any non performance on the part of the contractor or on the part of his sub-contractor 
due to any industrial relations problem, non supply of spares, etc. shall debar the 
contractor from getting payment. Syama Prasad Mookerjee Port, Kolkata reserves the 
right to get the work done through any other agency or departmentally and the 
difference of cost shall be borne by the contractor under “Risk purchase”. 

 

36. Syama Prasad Mookerjee Port, Kolkata will issue necessary permits/ photo permits free 
of costs for all the personnel of the contractor or his sub-contractor who will be involved 
in the tendered work. On closure of the contract, all these permits shall have to be 
returned before finalization of the pending bills/dues. 

 
37. The Contractor shall arrange all necessary tools, tackles, equipment, measuring & 

testing equipment etc. required for the repair & maintenance work at no extra cost to 
Syama Prasad Mookerjee Port, Kolkata. 
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38. The contractor shall start the work on “As-is-where-is” basis of the electrical 
installations. Mobilization period of seven working days from date of commencement of 
AMC shall be allowed to the successful Contractor to set right the defects as per advice 
of SMP, Kolkata Official. Penalty will not be applicable for the initial seven days period. 

 
39. The Contractor shall arrange the services, if any, required from indigenous/ foreign 

companies at no extra cost to Syama Prasad Mookerjee Port, Kolkata. 

40. Syama Prasad Mookerjee Port, Kolkata will provide general security of the entire area. 
Syama Prasad Mookerjee Port, Kolkata is covered by ISPS (International Ship and Port 
Facilties Security) code and the contractor shall have to arrange for further security of 
their stock etc., if considered necessary and related coverage at his cost in terms of ISPS 
code. 

 
41. Syama Prasad Mookerjee Port, Kolkata will provide, as may be available, space for office 

space, stores and working area to the contractor on chargeable basis as per prevailing 
applicable rate of SMP, Kolkata which may undergo change during the tenure of 
contract. 

 

42. The contractor shall have to specify the requirement of spaces after inspecting the 
area/sites as mentioned in above. Water and toilet facilities, as available within the 
area/sites, will be extended to the contractor’s personnel free of cost. Electricity, if 
available will be provided free of cost for carrying out the contractual works. 

 
43. The contractor or his employees shall not use the premises allotted to him for any 

purpose other than for carrying out the work allotted as per the contract and shall not 
act in any manner as to cause any nuisance or annoyance to SMP, Kolkataor the 
participants /visitors at the port. 

 

44. The contractor shall have to arrange at his own cost for all necessary insurance coverage 
for men and materials to be used this contract. 

 
45. Syama Prasad Mookerjee Port, Kolkata and the contractor will nominate a number of 

officers with their contact nos. indicating the chain of command at the field level who 
will operate within the terms of the contract to ensure minimum interruption, smooth 
functioning and optimum utilization of the electrical installations and the related 
distribution system. 

 
46. The contractor shall conform to all the formalities as laid down in the Contract Labour 

(Regulation and Abolition) Act, 1970 and rules framed there under in vogue and 
subsequent amendments, if any, while executing the contractual works. 

 
47. Immediately after completion of the contractual period, the contractor shall vacate the 

office and working space allocated to them by Port Authority, to Syama Prasad 
Mookerjee Port, Kolkata. The contractor may, however, take away the materials/spares 
not owned by Syama Prasad Mookerjee Port, Kolkata. 

 
48. Security Deposit will be guided by clause. 3.4, 3.5 & 3.6 of the GCC, Forms & Agreement 

of the tender document. 
 

49. Dock Safety Regulations shall be applicable for the work. All Dock Safety Regulations 
in vogue and as amended from time to time shall have to be satisfied 
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50.  Contractor shall have to arrange further security for their equipment/office/stores 
etc. at their own cost and responsibility. 

 
51. All equipment covered under this tender must be available from indigenous sources 

and the tenderer/s shall confirm that spares will be available freely at least for a period 
of 5 years from the date of commissioning. No foreign exchange will be made available. 

 
52. The tenderer/s shall submit Manufacturers Test Certificates for all the bought-out items 

envisaged in the equipment on demand of Engineer or Engineer’s Representative. 
 

53. An agreement shall have to be executed at the expense of the contractor within 30 days 
from the date of issuance of Order letter by successful tenderer on a non-judicial stamp 
paper of at least Rs. 60/- as per format enclosed with the General Conditions of 
Contract. All correspondence between the contractor and SMP, Kolkata including order 
letter and all documents uploaded from the date of opening of tender till the submission 
of the Security Deposit should form part of the contract agreement. 

 

54.  

 
 
 

55.  

Payments to the contract labour are to be paid by the contractor as per minimum rates of 
wages  fixed  by  Central  Government/  State  Government  (whichever  is  higher)  which  are 
revised from time-to-time. Further, the contractor has to submit documentary evidence in 
support of the payments made to the labour engaged in the work along with subsequent 
running account bill 

 
In respect of P.F. contribution recovered from the labour and remitted to the P.F. 
Commissioner, documentary evidence in support of the same is to be submitted along with 
individual PF Nos. by the contractor during subsequent running account bill, failing which 
the bill will not be processed. 

 

56. The contractor shall comply with the provisions of all the Acts, Laws, any Regulation or 
Bye-Laws of any Local or other Statutory Authority applicable in relation to the 
execution of the subject works, such as but not limited to 
a) Minimum Wages Act, 1948 (Amended), 
b) Employees Liabilities Act,1938. 
c) Industrial Dispute Act,1938 and 1940. 
d) The Contractor Labour (Regulation & Abolition) Act, 1970 or Statutory amendments 
and modification thereof, any other laws relating thereto and Rules 
made there under from time to time. It will be the duty of the contractor to abide by the 
provisions of the Act. 
e) Workmen Compensation Act,1923 as amended by Amendment Act No.65 of 1976, 
f) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications 
thereof and rules made there under from time to time. The contractor shall take into 
account all the above said financial liabilities in his quoted rates and nothing extra, 
whatsoever, shall be payable to him on this account, 
g) EPF & MP Act 1952 and as amended from time to time. 
The aforesaid Regulations shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of contract. 

 
57. The firm /contractor shall at all times, during the continuance of agreement, obey and 

observe all direction and instruction given by the Engineer or his authorized officials. 
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58. The contract may be terminated at any time by SMP Kolkata, as per termination clause 
of GCC. Further, the contract shall stand terminated automatically on expiry  AMC 
period of two year. 

 
59. The responsibility in respect of the antecedents / Credentials of the persons engaged by 

the contractor rest with the contractor. 

60. Operation and Maintenance of all electrical installation in accordance with 
Manufacture’s specification, instruction Manuals, IE Rules and other relevant rules. 

 
61. The staff provided by the contractor to SMP, Kolkataare in case found to be indulging in 

any undesirable or unfair activities in the premises of SMP Kolkata, the contractor will 
solely be responsible for all the consequences apart from the liberty of SMP, Kolkata 
office to lodge complaints before appropriate authorities. 

 
62. Syama Prasad Mookerjee Port, Kolkata is not in a position to extend telephone facility to 

the contractor. The contractor personnel have to maintain a mobile phone at site. The 
cost of instruments and Monthly rental/call charges are to be borne by the Contractor. 

 
63. If excess work is required to be carried out in addition to the quantities stipulated in 

BOQ, the amount will be paid as per unit rate quoted in BOQ as per actual 
measurement. In case of extra work the same will be paid as per rate of PWD schedule 
rate/ rate of reputed manufacturer / market rate, as the case may be with justification of 
rate. 

 
64. All excisable goods for which supply rate has to be quoted, the contractor shall buy such 

items from the manufacturer or first stage dealer or second stage dealer and obtain 
Invoice of such items on a/c ‘Syama Prasad Mookerjee Port, Kolkata (Erstwhile 
KOLKATA PORT TRUST)’ for the ‘subject work’. Payment of all such items will be 
made on production of proper documents. Contractor, however, will be paid for supply 
items at his quoted rate and not on the basis of actual invoice value of the manufacturer 
or first stage dealer or second stage dealer. Any purchase for supply items from other 
sources, not specified will not be allowed for payment purpose. 

 
65. Any new electrical installation work like wiring, cabling, power DBs, Cable jointing, Light 
fixing etc. if required are to be done on emergency basis during the tenure of the AMC using 
separate men power. The payment of such items (if any) will be made as per rate quoted by the 
firm under head Part – III of BOQ on submission of bills after joint measurement. 

 
66. The tenderer has to fill in the Technical Data. The successful tenderer shall have to supply 
materials and execute the work as per Technical Data offered by them (if applicable). 

 
67. All materials are to be supplied progressively as required at site subject to prior approval of 
Engineer or his representative. 

 
68. During course of examination of Part-I of the Bid (if two part tender), the bidders if asked for, 
shall furnish any or additional documents for the purpose of evaluation of his / their bids. The 
price bids i.e. part-II of those bidders who meet the qualifying criteria of the NIT shall be opened. 

 
69. Priority of Contract Documents: The several documents forming the Contract are to be taken 
as mutually explanatory to one another, but in case of ambiguity or discrepancies, the same shall 
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be explained and adjudicated by the Engineer of the Contract (EoC), who shall thereupon issue to 
the Contractor instructions thereon which will be final and binding on the Contractor. Unless 
otherwise provided in the Contract, if the stipulations in the various documents forming a part of 
the Contract are found to be in variation in any respect then, unless a different intention appears, 
the provision(s) of one will override others (but only to the extent these are at variance) in order of 
precedence as given in the list below i.e. a particular item in the list will take precedence over all 
those placed lower down the list: 

 
The following documents of the Contract Agreement will be in the following sequence:- 

 
a. Letter of Intent (LoI) / Work Order 
b. Special Conditions of Contract 
c. Scope of work and Terms of Payment 
d. Bill of Quantities 
e. Instructions to the Tenderer 
f. General Conditions of Contract 
g. Any other document(s) forming part of the Contract. 

 
70. Custodian Certificate: After delivery at site, the supplied materials are to be verified by Syama 
Prasad Mookerjee Port, Kolkata officials and the custodian certificate is to be issued by the 
Contractor in this regard, for consumption of such materials in the instant work. 

 
71. Termination of contract and Risk Purchase Clause: Will be applicable as per clause No. 8 of 
KoPT’s General Conditions of Contract. 

 
72. In case of any dispute, question or difference either during the execution of the work or any 
other time as to any matter or thing connected with or arising out of this Contract, the decision of 
the Engineer, Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all 
parties. 

 
73. All other terms and conditions excepting those mentioned separately shall be governed by 
Syama Prasad Mookerjee Port, Kolkata ’s General Condition of Contract. 

 
74. Special / Additional Security may be arranged by the contractor at the site at no extra cost to 
KoPT over and above the General Security provided within Syama Prasad Mookerjee  Port, 
Kolkata premises by Port Security Authority. 

 
75. All other terms and conditions excepting those mentioned separately shall be governed by 
Syama Prasad Mookerjee Port, Kolkata’s General Condition of Contract. 

 
76. Good Conduct: If a bidder has had previous history of “defined misconduct”(such as banning 
from/ by any government sector, premature termination of a contract solely on bidder’s fault, 
criminal case pending against the company or its owner/ current director filed by a government 
entity etc.), his offer is liable to be ignored. 

 
77. Errors in the B.O.Q : 
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of 
rates will prevail over the rate misprinted in BOQ. 

 
 

78. TERMS OF PAYMENT 
i. Payment shall be made on monthly basis. Bill is to be complete in all respects having proper 
certification of the work carried out during the billing period. 
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ii. Monthly bills raised for the concerned month shall have the detail break-up of service charges 
for Part-I jobs, spare cost of items under Part-II & Part-III jobs. 

 
iii. Work under Part-II & Part-III is to be carried out as per instructions of KoPT officials. Payment 
for the same work will be made on actual basis. 

 
iv. Regarding repair/replacement of any item, old unserviceable materials generated for the 
concerned month must be returned to the concerned KoPT official/ personnel under prior 
arrangement failing which the bill for the concerned month will not be processed. 

 
v. All payments like refund of earnest money, security deposit and all bills of contractors will be 
paid through ECS (Electronic Clearing System). For this purpose the following details are to be 
uploaded by the contractors prior to techno-commercial bid:- 

 
a) Name of the Bank with Code No. 
b) Name of the Centre. 
c) Name of the branch with Code No. 
d) Bank Account No. 
e) Type of Account: Savings / Current / Cash Credit. 
[strikeout whichever is applicable] 

 
vi. The account shall have to be with a bank within the ECS Zone prescribed by the RBI. The 

monthly bills of the contractor will be processed for payment after deduction of all statutory 
taxes and duties and also the security deposit as per clause no. 3.4, 3.5 & 3.6 of the ‘General 
Conditions of Contract’ Forms and Agreement. GST as applicable will be paid as per prevailing 
rates. 

 
vii. Payments to the labourers involved in the works are to be paid by the contractor as per 

“Minimum rates of wages” fixed by Central Government/ State Government (whichever is 
higher) which are revised from time-to-time including related EPF & ESI and other statutory 
benefits, as applicable. 

 
viii. Payment to Supervisor for the entire tenure of the contract will be the fixed monthly 
remuneration of Rs. 27,600/- or the minimum rates of wages of highly skilled labour fixed by 
Central Government/ State Government (whichever is higher) for 26 days of working per month, 
whichever is higher plus all applicable statutory benefits like EPF etc. 

 
79. Taxes & Duties: The rate quoted by the tenderer should be considered to complete the work in 

all respect and should be exclusive of GST. GST will be paid extra at applicable rates at the 
time of supply of goods and services. 

 
80. SAFETY MEASURES: 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe 
working conditions and follow all safety precautions for prevention of injury or accidents and 
safeguarding life and property. The contractor shall comply with relevant provisions of Dock 
Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers (Safety, Health and Welfare) 
Regulation – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be afforded all 
facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so 
required. The contractor shall further comply with any instruction issued by the Engineer, 
Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary, 
enabling or permanent works, working of tools, plants, machineries, equipments, means of access 
or any other aspect. 
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The contractor shall provide all necessary first aid measures, rescue and life saving equipment to 
be available in proper condition. 

 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe 
etc. to all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; 
protective face and eye shield, goggles, hand gloves for welding / gas cutting works; protective 
foot wear and gloves for hot works; facemasks, gloves and overalls for painting works, mixing 
and handling materials etc , as directed by the Engineer. 

 
All safety rules shall be strictly followed while working on live electrical systems or installations 
as stipulated in the relevant safety codes. 

 
Use of hoisting machines and tackles including their attachments, construction tools, machineries 
and equipments shall comply to the relevant safety codes. 

 
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole 
covers shall have to be kept open and ventilated at least one hour in advance and necessary safety 
torches / lamps should be inserted first before allowing entry to the worker. Suitable hand gloves 
and other safety gear will be provided to the worker during handling / removing of slushes / 
sludge etc. without any extra cost. The contractor shall adopt all the above safety measures at his 
own cost. 

 
The successful bidder shall also ensure that – 

(i) No damage is caused to plants and vegetations unless the same is required for 
execution of the project proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site 
so as to affect adversely the quality or appearance thereof or cause injury or death to 
animal and plant life. 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition 
throughout the period of their use and different effluents of the labour hutment shall 
have to be disposed off suitably. 

 
81. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum Wages Acts, 1948, Employees 
Liability Act, 1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and 
Abolition) Act, 1970, or statuary amendments and the modifications thereof, any other laws 
relating thereto and the rules made there under from time to time. 

 
(a) Payment to the labourers to be made as per the minimum wage rate fixed by Chief Labour 

Commissioner, Govt. of India and revision from time to time along with EPF / ESI and other 
statutory benefits, as applicable. 

 
(b) It will be the duty of the contractor to abide by the provisions of the Act, Ordinances, Rules, 

Regulations, By-laws and Procedures as are lawfully necessary in the execution of the works. 
The contractor will be fully responsible for any delay /damage etc. and keep the Engineer 
indemnified against all penalties and liabilities of any kind for non-compliance or 
infringement of such Acts, Ordinances, Rules, Regulations, Bye-laws and Procedures. 

 
(c) The contractor shall indemnify the Syama Prasad Mookerjee Port, Kolkata against payment to 
be made under or for the observance of the laws aforesaid without prejudice to his right to claim 
indemnity from his sub-contractor. The aforesaid regulations shall be deemed to be a part of this 
contract and any breach thereof shall be deemed to be a Breach of Contract. It will be obligatory 
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on the part of Contractor to obtain necessary Labour Licence from the Competent Authority for 
deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior to 
commencement of the work. 

 
(d) The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 

as amended by Amendment Act No. 65 of 1976’. In addition to the above, the personal 
Injuries (Compensation Insurance) Act, 1963 and any modifications thereof and rules made 
there under from time to time. The contractor shall take into account all the above said 
financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him 
on this account. 

 
(e) The contractor shall indicate maximum number of workmen to be engaged on any day for 

execution of the work in the appropriate place in the ABSTRACT FORM OF TENDER & he 
shall have to obtain a regular / permanent license as per sec 12(1) of the Contract Labour Act. 
Further, whenever a contract work has commenced or completed, the contractor has to 
intimate the same to the Assistant Labour Commissioner (Central) /Labour Enforcement 
Officer (Central) in Form IV-A, within 15 days of such commencement or completion. 

 
(f) The contractor has to arrange for displaying the name of the Regional Labour Commissioner 

(Central), Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his 
worksite (s). The contractor shall inform the Principal Employer the date, time & venue of 
disbursement to be made by him to his workers. 

 
(g) The successful bidder shall also be required to put up a notice at the site of work mentioning 

the date, time & venue of disbursement to be made by him to his workers and he or his 
authorized representative shall have to be present during period of disbursement. 

 
(h) Escalation /de-escalation clause: Syama Prasad Mookerjee Port, Kolkata will reimburse the 
proportionate escalated / de-escalated minimum rates of wages to the contractor including ESI / 
EPF and Administration Charges on differential amount due to change in minimum wage rate 
keeping aside other components like his profit, overhead charges, etc. Such escalation is only 
applicable for Part-I of BOQ of the tender for the nos. of labourers certified to be present during 
any period within the pendency of the contract in the following formula: 

 
(i) Escalation Amount for any period = (Rate at which the particular category of labourers has 

been paid during the period – the prevailing rate for the particular category of labourers as on 
the date of opening of Techno-commercial Bid) x nos. of labourers of that particular category 
certified to be present during the period. Similarly, if the rate at which the particular category 
of labourers has been paid during the period is lesser due to reduced minimum wages than 
the prevailing rate for the particular category of labourers as on the date of placement of order 
letter, the resulting amount as calculated in the above formula shall be deducted from the 
contractor’s bill. 

 
(j)  Bonus payment : The Contractor shall comply to the Employees’ Bonus Rules & to pay Bonus 
once a year to his workmen accordingly, for which no extra payment shall be made to the 
Contractor. 

 
81. Relevant GST Clause: 
i. Supplier/Service Provider to confirm that the GST amount charged in Invoice is declared in its 
returns and payment of taxes is also made. 

 
ii. The supplier/service Provider agrees to comply with all applicable GST Laws, including GST 
acts, rules, regulations, procedures, circulars and interaction there under applicable in India from 
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time to time and to ensure that such compliance is done within the time prescribed under such 
laws. Supplier/Service Provider should ensure accurate transaction details, as required by GST 
Laws are timely uploaded in GSTN. In case there is any mismatch between the uploaded in GSTN 
by supplier/service provider and details available with Syama Prasad Mookerjee Port, Kolkata, 
then payment to supplier/service provider to the extent of GST relating to the invoice/s under 
mismatch may be retained from due payment till such time Syama Prasad Mookerjee Port, 
Kolkata is not sure that accurate tax amount is finally reflected in the GSTN to Syama Prasad 
Mookerjee Port, Kolkata’s  account and is finally available to the Kolkata Port Trust in terms of 
GST Laws and that the credit of GST taken by Syama Prasad Mookerjee Port, Kolkata is not 
required to be reversed at a later date along with applicable interest. 

 
iii. Syama Prasad Mookerjee Port, Kolkata has the right to recover mandatory loss including 
interest and penalty suffered by it due to any non-compliance of tax law by the supplier/service 
provider. Any loss of input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of 
supplier shall be recovered by Syama Prasad Mookerjee Port, Kolkata by way of adjustment in 
consideration payable. 

 
iv. Supplementary invoices/debit note/credit note for price revision to enable Syama Prasad 
Mookerjee Port, Kolkata to claim tax benefit on the same shall be issued by the contractor for a 
particular year before September of the succeeding financial year. 

 
v. The purchase order/work order shall be void, if at any point of time the contractor is found to 
be blacklisted dealers per GSTN rating system and further no payment shall be entertained. 

 
83. Detailed Scrutiny of E-Tenderers: Documents are to be uploaded:- 
i. Valid GST Registration Certificate. 
ii. Valid Trade License. 
iii. Valid Professional Tax Clearance Certificate / Upto date tax payment challan, if applicable 

else document in support of exemption. 
iv. Proof of possession of valid Employees’ Provident Fund (EPF) Account, if applicable else 

document in support of exemption. 
v. Proof of being registered with Employees’ State Insurance Corporation (ESIC)/ Affidavit and 

Indemnity Bond. 
vi. Details of the firm as per Schedule-O (in Volume-I) of the tender document. 
vii. Credentials in the form of copies of Letters of Award of Works along with corresponding 

Completion Certificates from owners to justify that the intending bidder satisfies the earlier 
mentioned pre-qualification criteria. 

viii. Copies of balance sheet and Profit and Loss account / Trading account for the last 3 (three) 
financial years as mentioned in PQ criteria and the same should be audited as per relevant 
norms wherever required. 

ix. Addendum / Corrigendum / Notice / Extension Notice issued and drawings (if any) duly 
signed by the Bidder under office seal. 

x. EMD & Cost of Tender documents / Valid NSIC Registration certificate. 
xi. Certified copies of PAN Card. 
xii. Valid Electrical Contractor License. 
xiii. Proforma (Form –D). 
xiv. Covering Letter. 
xv. Statement to confirm the status of the Tenderer – whether a Partnership Firm, Company or 

Proprietorship Firm. If demanded by KoPT, the tenderer would be bound to furnish necessary 
documents in support of their statement in this regard. 

xvi. A declaration has to be furnished by the tenderer stating (undertaking) that the entire tender 
document, GCC and addenda has fully been read and understood (Annexure –J). 

xvii. Checklist for Documents to be Uploaded (Annexure – K). 
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The bidder will have to produce the original documents or any additional documents, if asked 
for, to satisfy the Authorities. 

 
83. During techno-commercial evaluation of tender, an offer may be considered non-responsive in 
case it: 

 
i. is not accompanied by requisite earnest money, 
ii. is not accompanied by requisite tender cost, 
iii. validity of the offer is less than tender stipulation, 
iv. does not meet the qualification criteria as stipulated in the NIT. 
v. The bidder submits conditional offer / impose own terms and conditions / does not accept 

tender conditions completely / offer or tender if submitted with any deviation from the tender 
terms & conditions. 

vi. if the tender is conditional, 
 
 

In addition to the above, a bidder may be disqualified if:- 
 

i. The bidder provides misleading or false information in the statements and documents 
submitted. 

 
ii. Record of unsatisfactory performance during the last seven years, such as abandoning of work 

or rescinding of contract for which the reasons are attributable to the non-performance of the 
contractor or inordinate delays in completion or financial bankruptcy, etc. 

 
The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding 
on the Bidder. 
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Annexure - D 
SCOPE OF WORK 

SMP/KDS/Mech/DCME-I/ADV/630 dated 20.02.2023 
 

A. Budge Budge Petroleum Wharves 
The work involves round the clock maintenance , operation, repair & servicing of 

all electrical installations/points including electrical distribution system of Kolkata Port’s 
Offices & installations at Budge Budge Petroleum Wharves to ensure minimum 
interruption, smooth functioning of offices and jetty’s. It includes continuous attending 
against verbal / written complaint made by the occupants/staff/officials with the works 
related to maintenance of LT panels, DB’s Sub DB’s underground /surface laid armoured 
/un-armoured cables, starters , motors, circuit wiring, light fittings, earthings etc. 

 
The work also include visual preventive check-up and routine maintenance of power line, 
fuses, MCCBs, MCB’s, point wiring, switch boards, switches / sockets, call  bells,  fan, 
lights, regulators, geysers, earth continuity conductor, starter switch for AC, cleaning 
these installation, checking for any abnormality and rectification. 

 
The scope includes day to day switching on & off  street/pole/flood/jetty  lights, 
repairing, rectifying, re-fixing and commissioning of street light fittings, flood light 
fittings, Luminaries (150 W/250 w/ 400 w HPSV lamps/LEDs) duly replacing the 
required spares like igniters, ballasts etc. including cleaning the reflector, acrylic cover, 
replacement of gasket etc., as & when required & actual fault identification and complete 
rectification and re-commissioning of the same. 

 
The contractor has to ensure that the jetty lights, tower lights and the street pole lamps 
remain in full working condition during night time keeping in view of the hazardous bulk 
liquid cargo handled at Budge Budge Petroleum wharves. 

 
Man Power: 
The contractor has to deploy necessary manpower which shall comprise one supervisor 
for manning the General Shift, one no. Skilled electrician & one no. Semi Skilled personnel 
for each shift. 

 
Name of the shift Duration 

First 06.00 hrs. to 14.00 hrs. 
Second 14.00 hrs. to 22.00 hrs. 
Third 22.00 hrs. to 06-00 hrs. 
General 08.00 hrs. to 16-00 hrs. 

 
Statutory Weekly Roster Off day is to be provided to all workmen. But, required 
numbers of relievers are to be made available to compensate for any absence due to 
leave/sick etc. At no stage, short fall of staff will be accepted. However, Supervising Staff 
will get three National holidays viz. Republic Day, Independence Day, Gandhi Jayanti and no 
reliever is required for the Supervising Staff on R/off & holidays. 

 
But, the deployment of man power shall have to be increased depending upon the prevailing 
emergency situation without claiming any extra cost. 
The contractor may follow the timings of port operational shifts or can maintain their own timings 
but the same must cover the whole day round the clock. The contractor must intimate and take 
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permission of the officials of SMP, Kolkata in writing about the timings of three shifts or 
amendments thereof followed by his workmen. The deployed man power should be capable to 
cater to any requirement in all three operational shifts round the clock on all days of the week 
irrespective of holidays etc. 

 
Following list of Persons along with their qualification & experience will be required 

 
Sr. 
N 
o. 

Designation Qualification Experience No. of Person 
per day. 

i. Supervisor 1. Diploma in Electrical 
Engineering with Electrical 
Supervisory Certificate of 
Competency issued by 
Directorate of Electricity, 
Govt of West Bengal or any 
other state Govt or having 
National Certificate of 
Competency 

Minimum five year 
working experience 
in the  relevant 
field. 

1 (one for 
General shift) 

ii. Skilled 
Electrician 

Requisite Workman 
Permit issued / endorsed 
by Licensing board Govt. 
Of West Bengal. 

- 3(one for each 
shift) 

iii. Semi skilled 
labour 

Stout body & 
good physics 

Minimum one year 
working experience 
in the relevant 
field. 

3(one for each 
shift) 

   Total 7 Nos. 
 

Regarding attendance of AMC contractor’s staff at Budge Budge, attendance will be through RFID based 
system. The contractor’s personnel shall give attendance while entering at start of shift as well as during end of 
shift time. In case of failure due to any reason of non-functional of RFID system, contractor’s personnel will 
intimate their attendance over phone to representative of Chief Mechanical Engineer. ‘Requisition’/ ‘separate 
directive’ based work at Budge Budge, for which materials will be consumed shall be certified by representative of 
Traffic Manager. For consumption of material for smooth maintenance work, the same shall be certified by 
representative of Chief Mechanical Engineer. 
 

Supervisor of the AMC contractor shall maintain close co-ordination with representative of Traffic Manager 
posted at Budge Budge and will report to him on all working days. 
 
Records: 

The Contractor shall keep and maintain the records of day-to-day maintenance activities, i.e. 
material consumption, work carried, attendance of workman and submission of the same to, 
Executive Engineer (KPD). The Contractor shall also keep and maintain the Daily report on 
operation of Electrical installation specially the no. of lamps glowing in street/pole/ tower/ 
Yards/ Gates as per area wise and shall have to be submitted by the contractor to Executive 
Engineer (KPD) in a specified format by 11.00 A.M next day. 

 
The contractor shall have to follow the schedules of maintenance as will be framed jointly by 
Engineers of the SMP, Kolkata and contractor. 
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The contractor shall have to maintain a site store with necessary stock/materials with a view to 
timely attending the fault in any electrical installations so that down time of the concerned portion 
of the electrical distribution system can be kept to the minimum. 

 
In case of breakdown leading to interruption of power supply within the jurisdiction of work, 
immediate action shall be taken from contractor’s end and stop gap or temporary arrangements 
for resumption of power and functioning of the system is to be made as early as practicable. A 
qualified supervisor shall be present at the work spot. This arrangement will however be allowed 
only for a week within which period, the original installation/system has to be restored & re- 
commissioned. 

 
During the course of execution of the maintenance contract, in the event of necessity of any 
addition /alteration or additional work beyond the scope of work, the same shall have to be 
carried out by the contractor as per agreed terms & conditions. 

 
All Dock Safety Regulations in vogue and as amended from time to time shall be applicable to the 
contractual work. The contractor has to maintain the illumination level in a manner so as to satisfy 
the requirement as mentioned in clause 16 (2) of the Dock Workers (Safety, Health and Welfare) 
Regulations, 1990 which is (……The general illumination, in areas on the Dock where Dock 
Workers have to pass shall be at least 10 lux and at places where Dock Workers are employed, the 
illumination shall be at least 25 lux without prejudice to the provision of any additional 
illumination needed at particular places.) 

 
Penalties: 
(a) Non availability of minimum strength of man power shall attract a penalty as per the table 
furnished below:- 

 
Sl No Level of workmen Penalty /man/shift 

1 Supervisor Rs 1250/- 
2 Skilled Electrician 1.25 times the prevailing minimum wages 

rate of Central Govt./ State 
Govt.(whichever is higher) 

3 Semi skilled labour 

 
(b) Non-functioning of tower-light &street-light luminaries, AC point, ICDP/ICTPN/Sheet metal 
TPN/ Sheet metal DP/ fuse/MCB beyond two days from the date of lodging complaint by SMP, 
Kolkata official shall attract a penalty of Rs. 150 per luminaire per day. Non-functioning of office 
light/fan/ plug /call bell beyond two days from the date of lodging complaint by SMP, Kolkata 
official shall attract a penalty of Rs.50/- per point per day. 

 
The entrusted contractor has to maintain a log book for daily work in each shift and an attendance 
register and have to get it countersigned by the SMP, Kolkata officials present at the office of 
Executive Engineer (KPD). 

 
The contractor shall keep and maintain the records of day to day maintenance activities i,e, 
materials consumption, work carried out, attendance of workmen and submit the same to 
Executive Engineer (KPD). 

 
B. Centenary Hospital 

 

1. The work involves round the clock maintenance, operation, repair & servicing of 
all electrical installations/points including electrical distribution system of Kolkata Port 
Centenary Hospital and its adjacent quarter complex to ensure minimum interruption, 
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smooth function of hospital facility. It includes continuous attending against verbal / 
written complaint made by the occupants/ staff/ officials with the works related to 
maintenance & Checking of MCCB, LT OCB, LT panels, DB’s Sub DB’s underground 
/surface laid armoured /un-armoured cables, motor starters , circuit  wiring,  light 
fittings, earthings etc. 

 
2. The work also include visual preventive check-up and routine maintenance of 
power line, fuses, MCCBs, MCB’s, point wiring, switch boards, switches / sockets, call 

bells, fan, lights, regulators, geysers, earth continuity conductor, starter switch for AC, 
cleaning these installations, checking for any abnormality and rectification. 

 
3. The scope includes day to day switching on/off yard/street/ flood/ garden/ 
staircase lights, operation of display boards, operation of the water pumps including 
drainage pumps within the Centenary Hospital complex with their preventive 
maintenance & actual fault identification and complete rectification and re-commissioning 
of the same. 

 
4. The scope of work also include operation of the 3 lifts at Centenary Hospital out of 
which the VIP lift is to be operated during General shift on working days and the other 
two lifts for 24 X 7 periods. 

 
L.T. Panel including Breakers : To ensure trouble free operation including checking of 
oil, fixed and moving contacts of OCB, cable termination, metering, different type of coils. 
HRC fuse, selector  switches etc. Check for proper tightness of Nut Bolts in-cubicle to 
avoid overheating and burning. Carrying out filtration, testing of acidity and di-electric 
strength of insulating oil annually preferably during winter. Top-up of insulating oil in 
L.TOCBs are to be maintained at the desired level. 

 
Cleaning, petrol washing, servicing, overhauling, minor repairing of over current/earth 
fault/earth leakage relay including lubricating of moving parts, gear, spring etc. polishing 
of moving / fixed contact. Checking the isolating contacts and other current carrying 
parts. Checking the tightness of all current carrying parts, particularly the Bus Bars inside 
the Panels and cleaning of insulator surfaces are to be carried-out at regular interval. All 
measuring equipment should be checked and necessary rectification is to be done in case 
any fault is noticed without any delay. 

 
Cables: Attending of faults and timely restoration. Proper maintenance of different types 
and size of cables, cable terminations boxes, cable trays, clamps etc. of the entire cable 
route. 
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MAN POWER: 
The contractor has to deploy necessary manpower which shall comprise one supervisor 
for manning the General Shift, two no. Highly Skilled electricians & two no. Semi Skilled 
personnel for each shift. For operation of the VIP lift, the lift is to be manned by one lift 
operator during general shift and for other two passenger lifts, one lift operator is to be 
manned for each shift per passenger lift. 

 
Name of the shift Duration 

First 06.00 hrs. to 14.00 hrs. 
Second 14.00 hrs. to 22.00 hrs. 
Third 22.00 hrs. to 06-00 hrs. 
General 08.00 hrs. to 16-00 hrs. 

 
Statutory Weekly Roster Off day is to be provided to all workmen. But, required 
numbers of relievers are to be made available to compensate for any absence due to 
leave/sick etc. At no stage, short fall of staff will be accepted. However, Supervising Staff 
will get three National holidays viz. Republic Day, Independence Day, Gandhi Jayanti and no 

reliever  is  required  for  the  Supervising  Staff  on  R/off  &  holidays.    Similarly,  no  reliever  is 
required for the VIP lift operator on R/off day. 

 
But, the deployment of man power shall have to be increased depending upon the prevailing 
emergency situation without claiming any extra cost. 

 
The contractor may follow the timings of port operational shifts or can maintain their own timings 
but the same must cover the whole day round the clock. The contractor must intimate and take 
permission of the officials of SMP, Kolkata in writing about the timings of three shifts or 
amendments thereof followed by his workmen. The deployed man power should be capable to 
cater to any requirement in all three operational shifts round the clock on all days of the week 
irrespective of holidays etc. 
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Following list of Persons along with their qualification & experience will be required 

Sr. 
No. 

Designation Qualification Experience No. of Person 
per day. 

i. Supervisor 1. Diploma in Electrical 
Engineering with 
Electrical Supervisory 
Certificate  of 
Competency issued by 
Directorate  of 
Electricity, Govt of West 
Bengal or any other 
state Govt or having 
National Certificate of 
Competency 

Minimum five year 
working experience 
in the  relevant 
field. 

1 (one for 
General shift) 

ii. Highly Skilled 
Electrician 

Requisite Workman 
Permit issued / 
endorsed by Licensing 
board Govt. Of West 
Bengal. 

Minimum one year 
working experience 
in the  relevant 
field. 

6(Two for each 
shift) 

iii. Semi skilled 
labour 

Stout body & 
good physics 

Minimum one year 
working experience 
in the relevant 
field. 

6(Two for each 
shift) 

iv. VIP Lift 
Operator 
[Skilled labour] 

Lift Attendant 
Authorization 
certificate 

Nil 1 (one for each 
General Shift) 

v. Passenger Lift 
Operator 
[Skilled labour] 

Lift Attendant 
Authorization 
certificate 

Nil 6( two for each 
shift) 

   Total 20 Nos. 
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Records: 
The Contractor shall keep and maintain the records of day-to-day maintenance activities, i.e. 
material consumption, work carried, attendance of workman and submission of the same to, 
Executive Engineer (KPD) or his authorized representative. The Contractor shall also keep and 
maintain the Daily report on operation of Electrical installation specially the no. of lamps glowing 
in street/pole/ tower/ Yards/ Gates as per area wise and shall have to be submitted by the 
contractor to Executive Engineer (KPD) or his authorized representative in a specified format by 
11.00 A.M  next day. 

 
The contractor shall have to follow the schedules of maintenance as will be framed jointly by 
Engineers of the SMP, Kolkata and contractor. 

 
The contractor shall have to maintain a site store with necessary stock/materials with a view to 
timely attending the fault in any electrical installations so that down time of the concerned portion 
of the electrical distribution system can be kept to the minimum. 

 
In case of breakdown leading to interruption of power supply within the jurisdiction of work, 
immediate action shall be taken from contractor’s end and stop gap or temporary arrangements 
for resumption of power and functioning of the system is to be made as early as practicable. A 
qualified supervisor shall be present at the work spot. This arrangement will however be allowed 
only for a week within which period, the original installation/system has to be restored & re- 
commissioned. 

 
During the course of execution of the maintenance contract, in the event of necessity of any 
addition /alteration or additional work beyond the scope of work, the same shall have to be 
carried out by the contractor as per agreed terms & conditions. 

 
All Dock Safety Regulations in vogue and as amended from time to time shall be applicable to the 
contractual work. The contractor has to maintain the illumination level in a manner so as to satisfy 
the requirement as mentioned in clause 16 (2) of the Dock Workers (Safety, Health and Welfare) 
Regulations, 1990 which is (……The general illumination, in areas on the Dock where Dock 
Workers have to pass shall be at least 10 lux and at places where Dock Workers are employed, the 
illumination shall be at least 25 lux without prejudice to the provision of any additional 
illumination needed at particular places.) 

 
Penalties: 
(a) Non availability of minimum strength of man power shall attract a penalty as per the table 
furnished below:- 

 
Sl No Level of workmen Penalty /man/shift 

1 Supervisor Rs 1250/- 
2 Highly Skilled 

Electrician 
 
 

1.25 times the prevailing minimum wages 
rate of Central Govt./ State 
Govt.(whichever is higher) 

3 Semi skilled labour 
4 VIP Lift Operator 

[skilled labour] 
5 Passenger Lift 

Operator 
[skilled labour] 

 
(b) Non-functioning of tower-light &street-light luminaries, AC point, ICDP/ICTPN/Sheet metal 
TPN/ Sheet metal DP/ fuse/MCB beyond two days from the date of lodging complaint by SMP, 
Kolkata official shall attract a penalty of Rs. 150 per luminaire per day. Non-functioning of office 
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light/fan/ plug /call bell beyond two days from the date of lodging complaint by SMP, Kolkata 
official shall attract a penalty of Rs.50/- per point per day. 

 
The entrusted contractor has to maintain a log book for daily work in each shift and an attendance 
register and have to get it countersigned by the SMP, Kolkata officials present at the office of 
Executive Engineer (KPD) or his authorized representative. 

 
The contractor shall keep and maintain the records of day to day maintenance activities i,e, 
materials consumption, work carried out, attendance of workmen and submit the same to 
Executive Engineer (KPD) or his authorized representative. 

 
All Hospital Safety Regulations in vogue and as amended from time to time shall be 
applicable to the contractual work. 

* 
 

Note :(i) Repairing of the Motor & Exciter is beyond the scope of this contract. 
(ii) New installation work is to be executed through Part – II & III of BOQ of this 

contract. 
 

TOOLS, TACKLES and CONSUMABLES: 
A) Required tools and tackles proposed to be used for execution of work mentioned in the tender 

including safety accessories are to be provided by the firm at his cost. 
B) The Contractor shall make available the various tools and tackles that are required for 

operation and maintenance of the system/equipment. 
C) The following are the minimum tools and tackles that are required to be made available at site 

all the time. 
 

TOOLS: 
i. Trolley Ladder of suitable height for maintenance of Street Light Poles, Self-Supporting 
Aluminium/ Wooden Ladder. 
ii. Tool Kit consisting  of Screw Driver Set, Nose Pliers, and CuttingPliers, Test lamp, 
Tester, ScrewDriver, Adjustable Spanner, Hacksaw and Frames. 
iii. Hammer, Chisel, Pipe Wrench. 
iv. Digital clamp-on multi-meter. 
v. Megger. 
vi. Crimping tools. 
vii. Portable Welding M/c. 
viii. Tarpaulin Tent Set. 
ix. Electrical Portable Drilling Machine (including Bits). 
x. Set of Spanners (Ring and Open). 
xi. Crow bar and Axe. 
xii. Double end spanner, Box spanner. 
xiii. High Voltage testing arrangements. 
xiv. Emergency Light. 
xv. Vacuum cleaner. 
xvi. Earth Resistance Megger. 
xvii. Painting Brush. 
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D) Consumables: Consumables like Insulating Tape, wire brushes, test lamps, jute, etc., as 
per the requirement are under the contractor’s scope. 

 
Provision of Safety gears: 
The Contractor shall at his own cost, provide safety gears, i.e., Helmet, insulating Gloves 
for Electrical Works, cotton gloves, safety shoes, rainy wears, reflective jacket, Soap, 
Sanitizer, Gloves, Masks to his staff. The Contractor shall provide first aid box for his staff 
as per the direction of Engineer-in-charge. The work shall be carried out as per Indian 
Electricity Act, 2003, Central Electricity Authority(Measures relating to safety & electricity 
supply) Regulation, 2010 with latest revised IS code of Practice and relevant portion of 
National Building Code particularly with respect to fire safety and also code of practice 
for fire safety of buildings (general): Electrical Installations IS: 1646:1997 and code of 
practice for earthing IS 3043:1987 and Dock safety rule & regulation. 
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TECHNICAL SPECIFICATIONS 
 

Cables: 
 

Item Details: Following sizes of XLPE insulated, armoured, overall PVC sheathed 
armoured Al. conductor cable of 1100 volts grade conforming to IS: 7098(Part – I) / 1988 
with latest amendment, are included under the scope of this tender. 

 
a) 3.5 C x 50 mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
b) 3.5 C x 35 mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
c) 3.5 C x 25 mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
d) 3.5 C x 16mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
e) 4 C x 16 mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 
f) 4 C x 10 mm2 XLPE insulated PVC sheathed armoured  Aluminium cable. 
g) 4 C x 6 mm2 XLPE insulated PVC sheathed armoured Aluminium cable. 

 
Laying: 

 

Laying Underground:- 
 

Cable shall be laid generally in accordance with IS:1255-1983. The average depth of trench 
for laying cable shall be as below:- 

i) Directly on ground - 0.75 m. 
ii) At road crossing - 1.00 m. 

 
The trenches shall be excavated in reasonably straight line, and where there is a change in 
direction suitable curvature shall be provided. with 12D radius where D is the diameter of 
the cable. Where gradients and changes in depth are unavoidable, this shall be gradual, 
except where otherwise directed by the Engineer. The cable shall be laid on a cushion of 
sand, protected with bricks placed on both sides (along the length of the cable) and top 
(across the length of the cable). After laying of the cable the duct shall have to be filled up 
by sand. Where cables run in parallel, separate ducts as stated shall have to be provided. 
G.I. pipe shall have to be used where cable pass through walls, roads, drains, culverts, 
railway line etc. 

 
GI pipe also shall be used if depth of cable trench is less than 750mm and further 
excavation is not possible due to obstruction of existing material, which will be paid in 
actual. For one run of cable one GI pipe is to be considered. In other word two or more 
run of cable will not pass through one pipe. 

 
The cable trench shall be filled back with riddled soil obtained from excavation. This shall 
be done in layer and compacted. Cable route marker shall have to be provided at a 
maximum distance of 50m. 

 
Laying on wall or structure:- 

Where cable shall be laid on wall or structure, the cable shall be laid by using MS 
Clamp of adequate strength and size. The maximum distance between clamps shall not 
be more than 400mm. The cable shall run as straight as possible. There shall be GI pipe 
protection of 1 meter from each floor level during vertical run. When the cable shall pass 
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through wall/floor etc pipe protection shall have to be given. Wherever cable shall be 
required to be laid inside the building, the cable shall be laid on perforated GI Tray of 
adequate size and mechanical strength. The tray shall be rigidly fixed on wall in a proper 
manner at suitable height using MS angle. The cable shall be fixed on tray using MS clamp 
of proper size and thickness at a distance should not be more than 300mm.In case cable 
pass from one building to another building; GI protection pipe of adequate size is to be 
provided with proper fixing. Neatness must be maintained. 

 
Laying as Catenary: - The cable will be laid in catenary using 4 SWG GI stay wire and 
suitable insulator. Care must be taken to avoid unnecessary sag. 

 
Termination of cable shall have to be made by using  suitable compression cable gland 
and sockets by crimping to the size of the cable 

 
MCB 
Different rating and types of MCB with a short circuit breaking capacity of 10 KA 
conforming to IS: 8828/ IEC60898-1 of approved make are to be provided on demand. It 
should have precise hammer action with auxiliary switch and shunt trip accessories. The 
switching mechanism must be independent, manual and trip free. It must have at least 15 
plate arc chute for effective arc quenching. It should be of low power consumption, cost 
effective and energy saving. 

 
Over hauling, Painting & Reinstallation of Ceiling Fans:- 
Existing Ceiling fans shall be removed from the site and each one shall be tested and 
inspected before overhauling. Bearing of the fans, if required, are to be changed. 
Rewinding of the fans, if required is to be carried out. In other word all the Fans, after 
overhauling, repairing and painting should work satisfactorily. Successful tenderer 
should arrange for supply & installation of substitute spare fans during the period of 
overhauling of existing fans, if required. After overhauling, all fans shall be reinstalled 
along with Anchor make or any other approved make stepped electronic fan regulator. 
These works are to be carried out on demand and after instruction of KoPT officials. 
Locking of split pins are to be checked & replaced if necessary. 

 
Distribution Boards 
240V, 6-10A/way SPN MCBDB with SS enclosure double door ,C-type with IP 42/43 
protection of type (2 + 8 way) having provision of 2 no DP isolator as incomer and 8 no 
SPMCB as outgoing is to be installed on demand by grouting on the wall with MS angles, 
clamps etc. 

 
415V, 63A, 16-32A/way TPN MCBDB with SS enclosure double door ,C-type with IP 
42/43 protection of type (4 way) having provision of 1 no FP isolator as incomer and 12 
no SPMCB as outgoing is to be installed on demand by grouting on the wall with MS 
angles, clamps etc. 

 
Cable Jointing Kits : 
Polyurethane type/Heat Shrinkable type straight through Cable jointing Kits, suitable for 
XLPE/PVC insulated 1.1KV grade LT cable are to be used. 
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Rewinding, Over hauling, Painting & Reinstallation of Ceiling Fans:- 
Existing Ceiling fans shall be removed from the site and each one shall be tested and 
inspected before overhauling. Bearing of the fans, if required, are to be changed. 
Rewinding of the fans, if required is to be carried out. In other word all the Fans, after 
overhauling, repairing and painting should work satisfactorily. Successful tenderer 
should arrange for supply & installation of substitute spare fans during the period of 
overhauling of existing fans, if required. After overhauling, all fans shall be reinstalled 
along with Anchor make or any other approved make stepped electronic fan regulator. 
These works are to be carried out on demand and after instruction of SMP officials. 
Locking of split pins are to be checked time to time & replaced if necessary. 

 
Other Items specifically not mentioned in the T.S. shall be as per BOQ. Any other item 
required for maintenance but specifically not mentioned either in the BOQ or in T.S. shall 
be deemed to be included in the BOQ items under Part-I . Tenderers are advised to build 
up the schedule of rates accordingly. Any claim in this regard on the plea that the item is 
not specifically mentioned shall not be entertained. 

 
List of Specified Makes 

 
Sl 
no 

Item Make 

1 LEDs, Drivers, Fittings, & Accessories. Philips/ Bajaj/ Havells/Crompton 
/Wipro 

2 HPSV Lamps/ Metal Halide Lamps/ 
Halogen Lamp/ PL-L fittings/ Ballast/ 
fittings and accessories. 

Philips/ Bajaj/Crompton/ Havells/ 
Wipro / any other reputed make 

3 Fan Capacitor/ Fan/ Exhaust Fan/Wall 
Fan 

Bajaj/ Crompton/Havells/Usha/ 
Universal/ any other reputed make 

4 MCB/Switch L&T/ Havells/ Legrand/ Siemens /any 
other reputed make 

5 Contactor L&T/any other reputed make. 
6 Tumbler switches/Piano type 

switches/Socket/ Ceiling Rose 
/Holder/Bakelite kitkat fuse unit. 

Anchor/Ellora/Precision/Rider/ any 
other reputed make 

7 Copper wire KDK/Finolex/Havells/National/Polycab 
8 Cable Cable Corporation of India Ltd. / Plaza / 

Fort Gloster / NICCO / RPG Cable / 
Universal Cables Limited (UNISTAR) / 
INCAB / Gloster / CRYSTAL 

9 Cable Jointing Kits Raychem/ 3M/ any other reputed make. 
10 Battery Exide/Luminous/ any other reputed 

make 
11 IDMTL Over Current with earth fault 

protection Relay/ IDMTL Over Current 
Relay. 

Alstom/ABB/L&T/ any other reputed 
make 

12 Under Voltage Relay Alstom/ABB/L&T/ any other reputed 
make 

13 Ammeter/Voltmeter/Power Factor 
meter. 

L&T/A.E/ any other reputed make 

14 C.T. Kappa/ any other reputed make 
15 Selector Switch for Ammeter/Voltmeter L&T/ any other reputed make 
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16 ON-OFF Selector Switch L&T/ any other reputed make 

17 DOL Starter. L&T/ any other reputed make 

18 START/ STOP Push Button for remote 
operation 

L&T/ Havells /any other reputed make 

19 Transformer Oil Sobita/Power Oil/ TRANSOL/Adreol/ 
Transpower/any other reputed make as 
per IS. 

20 Industrial Sockets Hager/L&T/Legrand/Havells/ any other 
reputed make 

21 Switchgears L&T/ABB/C&S/ Schneider/ Crompton/ 
Siemens/any other reputed make. 

22 Timer L&T/other reputed make. 
23 Starter for A.C. machine North West/Anchor/ Havells 
24 Electronic step regulator L&T/ Havells/Anchor 

 

Any other reputed make will be applicable if the branded item is not available in the Market for 
some reason or the other which is to be acceptable to competent authority. Written documents are 
to be submitted from manufacturers/dealers. 

 
Inspection: 
SMP, Kolkata shall have full liberty from time to time and at all times to inspect examine and test 
the  materials, work and workmanship and shall at any and every such time, reject any or all of 
the materials of workmanship, which may seem to them defective or unfit or improper for the 
purpose to which they are applied or intended to be applied to or not in accordance with the 
description mentioned in or intended by the specification of the Contractor. 



41  

Annexure – E 
PREAMBLE TO THE BILL OF QUANTITIES 

 
 

1. The Bill of Quantities must be read with the General Conditions of Contract, the 
Special Conditions of Contract and the Particular Specifications of Work and the Bidder is 
deemed to have examined the above documents and to have thoroughly familiarise 
himself with the total scope of work and its mode of execution. 

 
2. The quantities given in the Bill of Quantities are approximate only and are given to 
provide a common basis for tendering. Payment will be made according to the quantities 
of each item of work actually carried out at the accepted rates as per Order Letter. The 
measurements of each item of work shall be measured jointly by the Engineer or his 
Representative. 

 
3. General direction and description of work or materials given elsewhere in the 
contract documents are not necessarily repeated in the description of items in the Bill of 
Quantities. 

 
4. The prices and rates entered by the Contractor in the Bill of Quantities shall be 
deemed to cover the complete and finished work, inter-alia, all costs and expenses which 
may be required for successful completion of the works together with all risks, liabilities, 
contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by 
the Contractor. 

 
5. Where separate items such mobilisation, demobilisation, temporary works etc., 
have not been provided in the Bill of Quantities for works required under the Contract, 
then the cost of such works shall be deemed to have been included in the prices and rates 
of other items. 

 
6. Without affecting the generality of the foregoing provisions, the prices entered in 
the Bill of Quantities by the Contractor shall include inter-alia, all costs and expenses 
involved in or arising out the followings:- 

a. The provision, storage, transport, handling, use distribution and maintenance of all 
materials, plans, equipment machineries and tools including all costs, charges 
dues demurrages or other outlays involved in the transportation. 

b. The provision and maintenance of all his staff and labours and their payments, 
accommodation, transport, taxes and other requirements. 

c. Setting out including the location, measurement and supervision. 
d. The provision, storage, transport, use handling, distribution and maintenance of 

consumable stores, fuel. 
e. All First Aid, Welfare and safety requirements. 
f. Damage caused to the works, plants, materials and consumables stores caused by 

weather. 
g. Licence, fees and other charges for compliance of Government Acts and Rules that 

are in force and applicable. 
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7. The Contractor should be held responsible for the safe custody of materials, 
machineries etc. at site procured by him or issued to him by the Trustees. 

 
8. This being a percentage rate tender, the Bidder shall quote his rates as percentage 
above / below / at par with the estimated amount put to tender on line based on his own 
analysis . 

 
The Tender Price thus established would be taken for comparative evaluation of E-Tenderers. 
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Annexure - F 
 

PERCENTAGE BOQ. 
THE PRICE PART TO BE QUOTED ONLINE ONLY. 

 

Bill Of Quantity (BOQ) 
 

Work: Round the clock maintenance of electrical installations at Kolkata Port Centenary 
Hospital & Budge Budge Petroleum Wharves, KoPT, for a period of two years. 

 

Part I - Labour Charge for maintenance 
 

 
Sl 

No 

 
Description of Item 

 
Qty. 

 
Unit 

 
Unit Rate 
(Rs.) 

 
Amount 

1 Round the clock maintenance, operation, 
repair & servicing of all electrical 
distribution system of Kolkata Port 
Centenary Hospital and its adjacent quarter 
complex to ensure minimum interruption, 
smooth function of hospital facility. It 
includes continuous attending against 
verbal/written complaint made by the 
occupant /staff/officials with the works 
related  to  maintenance  of  main  LT  panel 
,DB's ,Sub DBs underground / surface laid 
armoured/unarmoured  cables,  motor 
starters etc. Also visual preventive check-up 
and routine maintenance of power lines , 
fuses, MCCBs, MCBs, point wiring, switch 
boards, switch/sockets call bells, fan, lights, 
regulators, geysers, earth continuity 
conductor, starter switch for AC , cleaning 
these installation ,checking for any 
abnormality and rectification & day to day 
switching on/off yard/street/ flood/graden 
/staircase lights, operation of neon sign 
display boards,3 lifts and pumps within the 
centenary hospital complex with their 
preventive maintenance & actual fault 
identification & complete rectification and 
re-commissioning of the same 
and 

24 Months 8,56,642.00 2,05,59,408.00 
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Round the clock maintenance, operation, 
repair & servicing of all electrical 
installations/points including electrical 
distribution of Kolkata Port's Offices & 
Installations at Budge Budge Petroleum 
Wharves to ensure minimum interruption 
,smooth function of offices. It includes 
continuous attending against verbal/written 
complaint made by the staff/officials with 
the works related to maintenance of main LT 
panel ,DB's ,Sub DBs underground / surface 
laid armoured/unarmoured cables, motor 
starters etc. Also visual preventive check-up 
and routine maintenance of power lines , 
fuses, MCCBs, MCBs, point wiring, switch 
boards, switch/sockets call bells, fan, lights, 
regulators, geysers, earth continuity 
conductor, starter switch for AC , cleaning 
these installation, checking for any 
abnormality and rectification & day to day 
switching on/off yard/street/ flood/jetty 
lights, changing of the light fittings  in 
towers, poles as and when required & actual 
fault identification & complete rectification 
and re-commissioning of the same. 

    

  
Total Part-I ( Labour Charge for maintenance) = 

 
2,05,59,408.00 
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Part –II: Cost of Spares / Materials 
Sl. 
No. 

 
Description of items 

 
Qty. 

 
Unit 

Unit 
Rate 
(Rs.) 

Total 
Amount 

(Rs.) 

1. 
20 W LED T-8 Tube Light (Retrofit type) 

1085 Nos. 238.00 2,58,230.00 

2. 20 W LED T-8 Tube Light fitting (only 
batten) 

196 Nos. 94.00 18,424.00 

3. 
40W LED Tubelight complete fittings 28 Nos. 620.00 17,360.00 

4. Single 20W LED Tubelight complete 
fittings 28 Nos. 255.00 7,140.00 

5. Retrofit type LED PL – L Lamp of 9W 
30 Nos. 275.00 8,250.00 

6. Retrofit type LED PL – L Lamp of 18W 
30 Nos. 320.00 9,600.00 

7. Holder for T-8 W Tube Light 147 Nos. 19.00 2,793.00 
8. Fan capacitor of 2.5 mF 112 Nos. 23.00 2,576.00 
9. Electronic Step regulator 44 Nos. 142.00 6,248.00 
10. Ceilling fan of 1200 mm sweep 50 Nos. 2,540.00 1,27,000.00 
11. Exhaust fan of 300 mm sweep 10 Nos. 1,800.00 18,000.00 
12. Pedastal fan 10 Nos. 3,350.00 33,500.00 
13. Wall fan of 400 mm sweep 25 Nos. 2,670.00 66,750.00 
14. 9W LED Lamp 400 Nos. 105.00 42,000.00 
15. 3W LED Lamp 75 Nos. 84.00 6,300.00 
16. 0.5 W LED Lamp 20 Nos. 31.00 620.00 
17. 15 W LED Lamp 100 Nos. 210.00 21,000.00 
18. Pendent Holder 75 Nos. 23.00 1,725.00 
19. 6A 3 Pin plug top 30 Nos. 31.00 930.00 
20. 16A 3 Pin plug top 30 Nos. 54.00 1,620.00 
21. 6 A Tumbler switch 30 Nos. 71.00 2,130.00 
22. 16 A Tumbler switch 15 Nos. 138.00 2,070.00 
23. 6 A Tumbler 3 pin plug socket 10 Nos. 71.00 710.00 
24. 16 A Tumbler plug socket 5 Nos. 143.00 715.00 

25. 6A piano switch 115 Nos. 10.00 1,150.00 

26. 16A piano switch 25 Nos. 48.00 1,200.00 
27. 5 Pin 5 A Socket outlet 50 Nos. 17.00 850.00 

28. 3 Pin 15 A switch Socket comb with box 40 Nos. 97.00 3,880.00 

29. 16A Socket outlet 10 Nos. 54.00 540.00 

30. 5/15A Socket outlet with 15A switch 14 Nos. 101.00 1,414.00 

31 20A AC starter with switch Socket 
combination 19 Nos. 406.00 7,714.00 

32 6A Porcelain kitkat fuse complete with top 
& base 

9 Nos. 33.00 297.00 

33 16A Porcelain kitkat fuse complete with top 
& base 

9 Nos. 33.00 297.00 

34. 32A Porcelain kitkat fuse complete with top 
& base 

9 Nos. 106.00 954.00 



46  

35 63A Porcelain kitkat fuse complete with top 
& base 

4 Nos. 263.00 1,052.00 

36. 200A Porcelain kitkat fuse complete with 
top & base 1 Nos. 779.00 779.00 

37. 32A DP Main switch 7 Nos. 626.00 4,382.00 
38. 63 A TPN Main switch fuse unit 1 Nos. 2,355.00 2,355.00 
39. 100 A TPN Main switch fuse unit 1 Nos. 5,002.00 5,002.00 
40. 200 A TPN Main switch fuse unit 1 Nos. 9,412.00 9,412.00 

41. 6-32 A ,240 V ,SP MCB 48 Nos. 201.00 9,648.00 

42. 32A ,415 V ,TPN MCB 18 Nos. 1,414.00 25,452.00 
43. 63A ,415 V ,TPN MCB 12 Nos. 2,002.00 24,024.00 
44. 2+8 way SPN MCBDB with SS enclosure of 

rating 240 V,6-10A/way 
4 Nos. 1,725.00 6,900.00 

45. 4 way TPN MCBDB with SS enclosure of 
rating 415 V, 16-32A/way 

4 Nos. 3,277.00 13,108.00 

 
46. 

Single core unsheathed 1.1 KV grade PVC 
insulated FR copper conductor of area 0.75 
sq. mm. 

70 Meter. 11.00 770.00 

47. Single core unsheathed 1.1 KV grade PVC 
insulated FR copper conductor of area 1.5 
sq. mm. 

1225 Meter. 21.00 25,725.00 

 
48. 

Single core unsheathed 1.1 KV grade PVC 
insulated FR copper conductor of area 2.5 
sq. mm. 

1225 Meter. 34.00 41,650.00 

49. Single core unsheathed 1.1 KV grade PVC 
insulated FR copper conductor of area 4 sq. 
mm. 

200 Meter. 52.00 10,400.00 

50. 3 core 1.5 sq. mm. PVC insulated PVC round 
sheathed copper conductor (Flexible) 
industrial cable , 1.1 KV grade 

100 Meter. 70.00 7,000.00 

51. 2 core unsheathed 1.1 KV grade PVC 
insulated Sranded copper conductor of area 
1 sq. mm. 

100 Meter. 31.00 3,100.00 

52. Call Bell with indicator of Hospital cabins 50 Nos. 796.00 39,800.00 

53. Call Bell 5 Nos. 243 1,215.00 

54. T type joining kits for 4C ,10 sq. mm. XLPE 
Al. cable 5 Nos. 2,371.00 11,855.00 

55. Straight through type joining kits for 4C ,10 
sq. mm. XLPE Al. cable 

1 Nos. 872.00 872.00 

56. Straight through joining kits for 3.5C , 25 
sq. mm. XLPE cable 1 Nos. 1,017.00 1,017.00 

57. Straight through joining kits for 3.5C ,50 sq. 
mm. XLPE cable 

1 Nos. 1,217.00 1,217.00 
 

58 Straight through joining kits for 3.5C, 150 
sq. mm. XLPE cable 

1 Nos. 1,742.00 1,742.00 
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59. Straight through joining kits for 3.5C, 240 
sq. mm. XLPE cable  

1 Nos. 2,520.00 2,520.00 

60. Straight through joining kits for 4C , 16 sq. 
mm. XLPE cable 

1 Nos. 872.00 872.00 

61. Supply & delivery of 4C , 6 sq. mm. of XLPE 
AL cable 200 Meter. 152.00 30,400.00 

62. Supply & delivery of 4C ,10 sq. mm. of XLPE 
cable 300 Meter. 183.00 54,900.00 

63. Supply & delivery of 4C , 16 sq. mm. of XLPE 
AL cable 100 Meter. 219.00 21,900.00 

64. Supply & delivery of 3.5C , 25 sq. mm. of 
XLPE AL cable 

70 Meter. 267.00 18,690.00 

65. Supply & delivery of 3.5C , 35 sq. mm. of 
XLPE AL cable 

10 Meter. 322.00 3,220.00 

66. Supply & delivery of 3.5C , 50 sq. mm. of 
XLPE AL cable 10 Meter. 434.00 4,340.00 

67. Supply & delivery of 3.5C , 150 sq. mm. of 
XLPE AL cable 

50 Meter. 1,063.00 53,150.00 

68. 
Supply & delivery of 3.5C, 240 sq. mm. of 
XLPE AL cable 50 Meter. 1,724.00 86,200.00 

69. 6A Bed Switch 5 Nos. 32.00 160.00 

70. No volt coil of LT OCB 1 Nos. 1,539.00 1,539.00 
71. Fixed contact for LT OCB 3 Nos. 2,123.00 6,369.00 

72. Moving contact for LT OCB 3 Nos. 2,123.00 6,369.00 

73. Star /delta starter suitable for 20 HP motor 1 Nos. 9,014.00 9,014.00 
74. Star /delta starter suitable for 10 HP motor 1 Nos. 8,438.00 8,438.00 
75. 100 A ,4 Pole MCCB 2 Nos. 2,490.00 4,980.00 
76. 63 A ,4 Pole MCCB 1 Nos. 2,152.00 2,152.00 

77. 40A 4P power contractor unit of the timer 2 Nos. 1,327.00 2,654.00 

78. 63A 4P power contractor unit of the timer 2 Nos. 3,454.00 6,908.00 

79. 90 W LED Floodlight/Street light Fitting of 
IP 65/66 protection with necessary fixing 
arrangements 

62 Nos. 6,650.00 4,12,300.00 

80. 120 W LED Floodlight/Street light Fitting of 
IP 65/66 protection with necessary fixing 
arrangements 

105 Nos. 9,800.00 10,29,000.00 

81. 200 W LED Floodlight Fitting of IP 65/66 
protection with necessary fixing 
arrangements 

61 Nos. 19,600.00 11,95,600.00 

82. 9W LED Panel light 15 Nos. 850.00 12,750.00 
83. 18W LED Panel light 15 Nos. 1,352.00 20,280.00 
84. Water Heater(Geyser) of 25 Ltr. 5 Nos. 6,075.00 30,375.00 
85. Water Heater(Geyser) of 15 Ltr. 15 Nos. 5,343.00 80,145.00 
86. Timer 10 Nos. 2,530.00 25,300.00 
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87. Multi Plug (6/16A) 10 Nos. 104.00 1,040.00 

88. Spike Buster 4 way 15 Nos. 974.00 14,610.00 

89. Wooden Box(4''x6''/8''x10'') 10 Nos. 96.00 960.00 

90. 
45 W LED outdoor type floodlight/street 
light Fitting with IP 65/66 protection and 
necessary fixing arrangements 

15 Nos. 3,850.00 57,750.00 

91. Supply and delivery of Single steel Tubular 
double armed street light pole of 9 meter 
length 

4 Nos. 22,716.00 90,864.00 

92. 
Supply & delivery of loop in and loop out 
junction box with 4 way terminal suitable 
for 50A load 

4 Nos. 5,661.00 22,644.00 

93. 32 A, 415 V, 4 Pole Terminal Block 20 Nos. 170.00 3,400.00 

94. 16 sq. mm. Flat Type Aluminum Socket 20 Nos. 6.00 120.00 

95. 
10 sq. mm. Aluminum Ring Type Socket 20 Nos. 4.00 80.00 

96. 
2.5 sq. mm. Copper Ring Type Socket 20 Nos. 6.00 120.00 

97. 2.5 sq. mm. Copper Pin Type Socket 20 Nos. 3.00 60.00 

98. 120 sq. mm Bottle Type Copper socket 20 Nos. 159.00 3,180.00 

99. 70 sq. mm Bottle Type Copper socket 20 Nos. 91.00 1,820.00 

100. 35 sq. mm Bottle Type Copper socket 20 Nos. 52.00 1,040.00 

101. 8"x10'' PVC Box 30 Nos. 133.00 3,990.00 

102. 
Loop Box 8"x8"x4" (16 SWG) 30 Nos. 517.00 15,510.00 

103. 
35 sq. mm. Aluminum Ring Type Socket 15 Nos. 10.00 150.00 

104. 35 sq. mm. Aluminum Pin Type Socket 15 Nos. 34.00 510.00 
105. 25 sq. mm. Aluminum Ring Type Socket 15 Nos. 8.00 120.00 
106. 25 sq. mm. Aluminum Pin Type Socket 15 Nos. 33.00 495.00 
107. 16 sq. mm. Aluminum Pin Type Socket 15 Nos. 16.00 240.00 
108. 16 sq. mm. Copper Ring Type Socket 15 Nos. 23.00 345.00 
109 16 sq. mm. Copper Pin Type Socket 15 Nos. 16.00 240.00 
110 6 sq. mm. Copper Ring Type Socket 15 Nos. 14.00 210.00 
111 4 sq. mm. Copper Pin Type Socket 15 Nos. 5.00 75.00 
112 8'' x 6'' PVC Box 60 Nos. 104.00 6,240.00 
113 6 A Fuse unit for switch board 4 Nos. 49.00 196.00 
114 20 mm dia Polythene Pipe 138 Meter. 24.00 3,312.00 
115 PVC Rigid Conduit Pipe of 20 mm size 

 
50 Meter. 16.00 800.00 

116 12 V, 7 Ahr, sealed lead-acid constant 
voltage charge battery 

4 Nos. 1,019.00 4,076.00 
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117 300 mm High Speed Oscillating Grill Cabin 
Fan (for installation inside lift) 

1 Nos. 2,420.00 2,420.00 

118 Supply of 5- 30A Single Phase digital Static 
Energy Meter,230-240V 

10 Nos. 1,274.00 12,740.00 

119 Supply of 10-60A Single phase digital static 
Energy Meter 230-240V 10 Nos. 1,507.00 15,070.00 

120 Supply of Three Phase Whole Current Tri 
vector digital Energy Meter of 20-100 A 
current rating. 

5 Nos. 6,391.00 31,955.00 

121 Meter Box suitable for single/three phase 
meter 

10 Nos. 1,100.00 11,000.00 

122 12 V, 180 Ahr, Heavy Duty Battery for DG 
Set 

2 Nos. 16,141.00 32,282.00 

123 Distilled Water 20 Ltr. 9.00 180.00 
  

Total (Part-II) 
43,18,487.00 
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Part III - Installation & other charges 
 

Sl. 
No. 

Description of items Qty Unit Unit Rate 
(Rs.) 

Amount(Rs.) 

1. Distribution wiring in 1.1 KV grade 2x22 / 
0.3 mm (1.5 sq mm ) single core stranded 
FR PVC insulated and unsheathed copper 
wire in suitable size PVC casing capping 
with 1 x 22/0.3 mm ( 1.5 sq mm ) single 
core FR PVC insulated and unsheathed 
copper for ECC including necessary PVC 
clips, fittings etc to Light / Fan / Call bell 
point with piano key type switch fixed on 
fabricated switch board /PVC switch board 
/ hard wood switch board with perspex / 
Bakelite top cover on wall including 
necessary connection and making earthing 
attachment and mending good damages to 
original finish (PVC casing capping and 
switch board on surface ) : {Average run 6 
Mtrs} 

75 Points 650.00 48,750.00 

2. Making 5 A plug point, Distribution 
wiring in 1.1 KV grade 2x22 / 0.3mm 
(1.5 sq mm ) single core stranded FR 
PVC insulated and unsheathed copper 
wire in suitable size PVC casing capping 
with 1x22 /0.3 mm ( 1.5 sq mm ) single 
core FR PVC insulated and unsheathed 
copper for ECC  including  necessary 
PVC clips, fittings etc to 5A , 3 Pin flush 
type plug socket with piano key type 
switch fixed on fabricated switch board 
/PVC switch board / hard wood switch 
board with perspex / Bakelite top cover 
on wall including necessary connection 
and making earthing attachment and 
mending good damages to original 
finish ( PVC casing capping and switch 
board on surface ) {Average run 3 Mtrs } 

 
 
 
 
 
 
 

42 

 
 
 
 
 
 
 

points 

 
 
 
 
 
 
 

377.00 

 
 
 
 
 
 
 

15,834.00 

3. Distribution wiring in 2x2.5 sq. mm 
single core PVC insulated and 
unsheathed copper wire in 19mm PVC 
rigid conduit including S & F from 
separate way of BDB to 3 Pin 15A 
switch socket combination point with 
1x14 SWG GI as ECC for an average run 
of 6 mtr. 

 
 
 

90 

 
 
 

Mtr. 

 
 
 

153.00 

 
 
 

13,770.00 
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4. Distribution wiring in 2x4 sq. mm single 
core PVC insulated and unsheathed 
copper wire in 19mm PVC rigid conduit 
including S & F from separate way of 
BDB to 3 Pin 15A switch socket 
combination for Air Conditioner point 
with 1x14 SWG GI as ECC for an 
average run of 6 mtr. 

 
 
 

30 

 
 
 

Mtr. 

 
 
 

174.00 

 
 
 

5,220.00 

5. Fixing LED Tube Light fittings complete 
with tube directly on the  wall/ceiling 
on HW block and suitable MS fastener , 
ceiling plate, nipple as required 

 
132 

 
Nos. 

 
161.00 

 
21,252.00 

6. Fixing LED Tube Light fittings 
suspended bellow the ceiling with 2 
nos. 20mm dia EI conduit (14 SWG) 
supports with necessary accessories and 
painting as required 

 
 

47 

 
 

Nos. 

 
 

214.00 

 
 

10,058.00 

7. Distribution wiring in 2 X 2.5 sq mm single 
core stranded PVC insulated & unsheathed 
copper wire in 20 mm size PVC rigid 
conduit with 1.5 sq mm copper wire to 15A 
3 pin flush type for 5 points 

435 RM. 119.00 51,765.00 

8. 
Fixing of LED light fitting on false ceiling 
(including cutting of false ceiling) 

30 Nos. 400.00 12,000.00 

9. Overhauling of Celling fan/wall 
fan/Exhaust fan duly changing bearing, 
painting & reinstallation the fan. 

72 Nos. 400.00 28,800.00 

10. Fixing only celling fan completed with 
blades, canopy, fork, rubber bush etc. incl  
S & F connecting wire for down rod up to 
30cm incl. painting the rod. 

77 Nos. 66.00 5,082.00 

11. Fixing Exhaust fan after making hole in wall 
and making good damages 

11 Nos. 329.00 3,619.00 

12. Fixing cabin fan in wall/celling by S&F rag 
bolts, nuts, washers 

14 Nos. 92.00 1,288.00 

13. Fixing of MCBDB on flat iron legs in wall & 
mending good the damages to the original 
finish 

4 Nos. 230.00 920.00 

14. Laying of 20 mm dia rigid conduit pipe on 
wall/ceilling with saddles and other 
accessories as required and mending good 
damages to building 

100 Meter 30.00 3,000.00 

15. Laying of cable 4C,6 sq. mm. on 
wall/surface incl. S & F MS saddles with 
earthing attachment in 10SWG GI wires 

150 Meter. 57.00 8,550.00 

 



52  

16. Laying of cable 4C,10/16 sq. mm. on 
wall/surface incl. S & F MS saddles with 
earthing attachment in 10SWG GI wires 

45 Meter. 57.00 2,565.00 

17. Laying of cable 3.5C,25 sq. mm. on 
wall/surface incl. S & F MS saddles with 
earthing attachment in 10 SWG GI wires 

23 Meter. 60.00 1,380.00 

18. Laying of cable 3.5C,35/50 sq. mm. on 
wall/surface incl. S & F MS saddles with 
earthing attachment in 10SWG GI wires 

10 Meter. 71.00 710.00 

19. 
Laying of cable 3.5C, 150 sq.mm XLPE in 
underground trench/pre laid pipe 50 Meter. 172.00 8,60.000 

20. Laying of cable 3.5C, 240 sq.mm XLPE in 
underground trench/pre laid pipe 50 Meter. 187.00 9,350.00 

21. 
Termination of 3.5 C, 150 sq. mm. XLPE 
armoured 1.1 Kv Al. conductor cable 

3 Sets. 741.00 2,223.00 

22. Termination of 3.5 C, 240 sq. mm. XLPE 
armoured 1.1 Kv Al. conductor cable 3 Sets. 1,141.00 3,423.00 

23. Termination of 4C,6sq. mm. XLPE 
armoured 1.1 Kv Al. conductor cable 

13 Sets. 177.00 2,301.00 

24. Termination of 4C,10 sq. mm. XLPE 
armoured 1.1 Kv Al. conductor cable 13 Sets. 199.00 2,587.00 

25. Termination of 4C,16sq. mm. XLPE/PVC 
armoured 1.1 Kv Al. conductor cable 

13 Sets. 227.00 2,951.00 

26. Termination of 3.5C,25 sq. mm. XLPE/PVC 
armoured 1.1 Kv Al. conductor cable 

5 Sets. 262.00 1,310.00 

27. Termination of 3.5C,35 sq. mm. XLPE 
armoured 1.1 Kv Al. conductor cable 5 Sets. 320.00 1,600.00 

28. Termination of 3.5C,50 sq. mm. XLPE/PVC 
armoured 1.1 Kv Al. conductor cable 4 Sets. 406.00 1,624.00 

29. Jointing of 3.5C,50 sq. mm. XLPE/PVC 
armoured 1.1 Kv Al. conductor cable 

4 Sets. 550.00 2,200.00 

30. Straight through Jointing of 3.5C, 150 
sq.mm of XLPE armoured, 1.1 KV Al. 
conductor cable 

1 Sets. 750.00 750.00 

31. Straight through Jointing of 3.5C, 240 
sq.mm of XLPE armoured, 1.1 KV Al. 
conductor cable 

1 Sets. 1,000.00 1,000.00 

32. Fixing of 63 A TPN Main switch fuse unit on 
flat iron frame 

1 Nos. 215.00 215.00 

33. Fixing of 100 A TPN Main switch fuse unit 
on flat iron frame 1 Nos. 215.00 215.00 

34. Fixing of 200 A TPN Main switch fuse unit 
on flat iron frame 1 Nos. 280.00 280.00 

 



53  

35. Fixing outdoor flood/street light with all 
accessories from wall of the building 
 

55 Nos. 807.00 44,385.00 

36. Fixing only flood/street light fitting with 
suitable clamps for mounting on 
pole/tower 

162 Nos. 543.00 87,966.00 

37. Rewinding of ceiling Fan/ Wall fan/Exhaust 
fan , replacement of bearing and 
reinstallation 

47 Nos. 600.00 28,200.00 

38. Installation of 15/25 ltr electric geyser with 
hot & cold PVC flexible connector pipe 
 

8 Nos. 1,200.00 9,600.00 

39. Geyser repairing , replacement of coil, 
Thermostat etc. 
 

4 Nos. 
1,800.00 

7,200.00 

40. Laying of HDPE pipe suitable for XLPE 
cable size upto 240 sq mm through micro 
tunneling process (including supply of ISI 
marked HDPE pipe confirming to IS: 14930 
and other accessories like socket, bends 
etc.) 

100 RM. 3,136.00 3,13,600.00 

41. Laying of cable 4C, 10/16 sq mm in 
underground trench/pre laid pipe  
 

242 Meter. 162.00 39,204.00 

42. Laying of cable 3.5C, 25 sq mm in 
underground trench/ pre laid pipe 20 Meter. 162.00 3,240.00 

43. Laying of cable 3.5C, 35/50 sq mm in 
underground trench/ pre laid pipe 

25 Meter. 172.00 4,300.00 

44. Laying of cable 3.5C, 35/50 sq mm by 
cutting hard standing and mending good 
damages in suitable size GI pipe 

25 Meter. 127.00 3,175.00 

45. Jointing of 4C, 10 sq mm /16 sq mm of 
XLPE/PVC armoured, 1.1 KV Al. conductor 
cable 

4 Sets. 400.00 1,600.00 

46. Jointing of 3.5C, 25 sq mm of XLPE /PVC 
armoured, 1.1 KV Al. conductor cable 

2 Sets. 450.00 900.00 

47. Fixing of 16 A, SPN Iron clad main switch 
on iron legs 
 

2 Nos. 130.00 260.00 

48. Fixing of 32 A, DP Iron clad main switch on 
iron legs 
 

2 Nos. 130.00 260.00 

49. Erection of Single Steel tubular Double arm 
street light pole of 9 meter length as per 
WB PWD Schedule of Rates for Electrical 
Items, Nov. 2017 Page H-1, Item No. A-1 

2 Nos. 2,835.00 5,670.00 

50. Painting of Steel Tubular Pole of 9 meter 
length as per WB PWD Schedule of Rates 
for Electrical Items, Nov. 2017 Page H-2, 
Item No. A-4 (i & ii) 

2 Nos. 329.00 658.00 
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51. Painting of any steel/iron surface with no. 
coats of paints as given below with ready 
mixed Paint/primer of ISI makes and brand 
incl. Preparation of surface by sand 
paper/emery paper, cleaning etc. for 
receiving fresh coat of paint (all the 
necessary paints and items needed for the 
said job is to be provided):-(a) One coat of 
aluminium paint over one coat of Red Oxide 
Priming 

47 Sq. Ft. 100.00 4,700.00 

52. Fixing of energy meters with box in wall 
along with all accessories including civil 
work and mending good the damages to the 
building 
 

4 Nos. 1,500.00 6,500.00 

53. Fixing of loop in & loop out junction box on 
flat iron frame 
 

4 Nos. 250.00 1,000.00 

54. Earthing with 65 mm dia GI pipe (TATA-
Medium)x 3.0 Mts. long and 1 No. 50 mm x 
6 mm galvanized (Hot Dip) steel strip (4 
Mts. long), 20 mm dia x 125 mm long 
galvanized bolt, double nuts, double 
washers including finishing both ends by 
making holes etc. and S & F 65 mm dia GI 
pipe (ISI-Medium) protection (3 Mts. long) 
to be filled with bitumen partly under the 
ground level and partly above ground level 
to an average depth of 3.65 Mts. Provide 
masonry enclosure on the top of the earth 
electrode of overall size 86.36 cm x 86.36 
cm x 46 cm deep (below Ground level) 
complete with cemented brick work(1:6) of 
25 cm width duly plastered with cement 
mortar (inside) CI hinged inspection cover 
of size 36.56 cm x 35.56 cm with locking 
arrangement, GI reducer including drilling 
of 46 nos. 12 mm dia holes on the GI pipe. 
Treatment of soil by using salt & charcoal 
or coke for plate electrode. 

7 Nos. 5,314.00 37,198.00 

55. Supplying & fixing earth bus bar of 
galvanized (Hot Dip) MS flat 65 mm x 8 mm 
on wall having clearance of 6 mm from wall 
including providing drilled holes on the bus 
bar complete with GI bolts, nuts, washers, 
spacing insulators etc. as required 

92 Metre 316.00 29,072.00 

56. Connecting the equipments body to earth 
bus bar including S & F 25 mm x 6 mm 
galvanized (Hot Dip) MS flat on wall/floor 
with GI saddles as required and connection 
to equipments incl. drilling holes, with 
bolts, nuts, washers etc. 

92 Mtr. 138.00 12,696.00 
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57. Identification of Underground cable fault 
(both HT & LT) through a cable fault locator 
machine. 

9 Nos. 2,613.00 23,517.00 

58. Welding of iron or GI or aluminum hinges 
for connecting the pillar box door with 
pillar box body. 

19 Nos. 100.00 1,900.00 

Total (Part-III) 9,41,493.00 
 
 
 
 

Item 
No. 

Item Amount in Rs. 

1 Total Part-I : Labour Charge for maintenance 2,05,59,408.00 

2 Total Part II : Cost of Spares and Materials 43,18,487.00 

3 Total Part III : Installation & other charges 9,41,493.00 

4 Grand Total (Part-I + Part-II + Part-III) = 2,58,19,388.00 

 
 

Note:- 
(i) The spare under Part–II & Part-III is to be provided as per requirement and instructions of 
SMP, Kolkata officials. The quantity above may increase or decrease as per requirement, 
for which payment will be made as per actual. 

 
(ii) The rate quoted by the tenderer/firm should be considered to complete the work in 
all respect and should be exclusive of GST or any statutory levies and or other charges 
levied by any central/state/local authorities. 

 
(iii) GST and any other extra charges/statutory levies will be paid extra at applicable rates 
at the time of supply of goods and services. 
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Tenderer to fill up the following [score out which is not applicable] 
PRICE NOT TO BE QUOTED HERE 

 

(a) % 
(in figures) Below par (-) Rs. 

 
…………………………………………………Percent      

(in words) 
 

(b) % 
(in figures) At par  NIL 

 
………………………………………………Percent      

(in words) 
 
 

(c) % 
(in figures) Above par (+) Rs. 

 
…………………………………………… Percent   
         (in words) 

 
 

Total Tendered Amount: Rs.    

Total tendered amount (in words ) 

………………………………………………………………………………………………………………………………                 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

Permanent Income Tax A/C. No… …………………………………………………….. 

 
Date: 

(Signature of Tenderer) 
 

[Total amount of tender, completion time and preliminary time as quoted /stated above are to be carried 
over to Form of Tender attached] 
Witness: - 

(Name in block letters) 

Address: 

Occupation: 
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Annexure - G 
 

Profile of Tenderer / FORM -D 
 
 

FORMAT D1 
 

This is to confirm that we agree to abide by all the terms and conditions of this tender 
(NIT   No.   SMP/KDS/Mech/DCME-I/ADV/630 dated 20.02.2023),   those   mentioned   in   the 
“General Conditions of Contract” enclosed with this Tender Document as well as decisions 
taken in the pre-bid techno-commercial conference, if any. We also agree to extend the 
maintenance support of the system beyond AMC period of 2 years for another 1 year on the 
basis of request from Syama Prasad Mookerjee Port, Kolkata, if any. 

 
Our relevant particulars are furnished hereunder and is uploaded : 

 
Particulars To be filled in by the Tenderer or to 

be mentioned as “none ” 
Name of the Tenderer  

Name of the owner(s) of the Tenderer  

Full   postal   address   of the Tenderer 
including Police Station. 

 

Telephone No. of the Tenderer  

Fax No. of the Tenderer  

E-mail ID of the Tenderer  

Name  of   the   contact   person   of   the 
Tenderer 

 

Mobile / land line Telephone No. of the 
contact person of the Tenderer. 

 

Name of the partners/directors/ 
members, as applicable, in this particular 
contract 

 

Name of their authorized 
representative(s) who would handle the 
contract on their behalf. 

 

 
 

Signature of the Tenderer 
Date ……………….. 

 
 

Office seal of the Tenderer. 
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[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S 
LETTERHEAD, SIGNED, SCANNED AND UPLOADED] 

 
 

Covering Letter 

 
Ref. No………… Date 

 
 

The Chief Mechanical Engineer, 
Syama Prasad Mookerjee Port, Kolkata, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road, 
Kolkata – 700 043 

Dear Sir, 

1. We, .................................................................................. (Name of Tenderer) having examined 

the Tender Document and understood its contents, hereby submit our Tender for 

……………………………………………………          (NIT   No.   SMP/KDS/Mech/DCME-I/ADV/630 

dated 20.02.2023) and confirm that we unconditionally accept all the terms and conditions of the 

same including the Addendum (if issued). 

 
2. All information and proofs provided in the Tender including Addendum and in the 

Appendices are true and correct and all documents accompanying such tender are true copies of 

their respective originals. 

 
3. We shall make available to Syama Prasad Mookerjee Port, Kolkata (hereinafter referred to 

as SMP, Kolkata) any additional information it may find necessary or require to supplement or 

authenticate the Tender. 

 
4. We,  ………………………………………………(Name  of  Tenderer)   hereby   undertake   that 

we will abide by the decisions of SMP, Kolkatain the matter of examination, evaluation and 

selection of Successful Tenderer and shall refrain from challenging or questioning any decision 

taken by SMP, Kolkatain this regard. We further acknowledge the right of SMP, Kolkatato reject 

our tender without assigning any reason or otherwise and hereby waive our right to challenge the 

same on any account whatsoever. 

5. We also certify the following 



59  

(a) We have not been debarred by the Central/State Govt. or any entity controlled by them or 

any other legal authority from participating in any Tender/Contract/Agreement of  whatever 

kind. 

 
(b) We have also not been expelled from any project or contract nor have had any contract 

terminated for breach in the last 3 years ending on the date of opening of the techno commercial 

part of the tender. 

 
 

6. We declare that: 
 
 

(a) We have examined and have no reservations to the Tender Document, including the 

Addendum, if any, issued by SMP, Kolkata thereon. 

(b) We hereby certify that we have taken steps to ensure that no person acting for us or on our 

behalf will engage in any corrupt, fraudulent or coercive practices to influence the evaluation 

process of the tender. 

 
7. We understand that SMP, Kolkata reserves the right to accept or reject any tender and 

to annul the tendering process and reject all tenders at any time without any liability or any 

obligation for such acceptance, rejection or annulment without assigning any reason thereof. 

 
8. We also undertake to upload the scanned copy of Format-D1 duly filled and signed along 

with other necessary documents. 

 
Yours faithfully, 

 
 

Signature    of    Tenderer…………………………………………………………… 
 
 

Name:  ………………………………………….. 

Designation:  …………………………………… 

Date    :    ………………………………………….. 

Seal  of  the  tenderer……………………………. 
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Syama Prasad Mookerjee Port, Kolkata 
SCHEDULE – “O” 

 
Tenderers must fill in the undernoted column : 

 
Sl.N 
o 

Full particulars 
of similar 
works carried 
out  by 
Tenderer 

Value of 
work 

Contract 
for 
completion 
time 

Actual 
completion 
time 

Name and 
Addresses of 
Authorities 
for whom 
work was 
carried out 

Name and 
Addresses 
to whom 
reference 

can be 
made 
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SCHEDULE – “O” 
 

Sheet – 2 
 
 
 
 

The Tenderers are also requested to furnish the following particulars : 
 

A. In case of a Limited Company: 
 

1. Name of the Company : 
 

2. Address of its present registered office : 
 

3. Date of its incorporation : 
 

4. Full ;name and address of each : 
of its Directors – any special particulars 
as to Directors if desired to be stated 

 
5. Name, address and other necessary : 

particulars of Managing Agents, if any, 
appointed by the Company 

 
6. Copies of Memorandum and Articles of : 

Association(with the latest amendments, 
if any) 

 
7. Copies of audited Balance Sheets of the : 

Company for the last three years 
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SCHEDULE – “O” 

SHEET – 3 

B. In case of a Firm : 
 

1. Name and address of the firm : 
 
 

2. When business started : 
 
 

3. If registered, a certified copy of Certificate : 
of Registration 

 
 

4. A certified copy of the Deed of Partnership : 
 
 

5. Full name and address of each of the : 
Partners and the interest of each partner 
in the Partnership. Any special 
particulars as to Partners if desired to be 
stated 

 
 

6. Whether the firm pays income tax over : 
Rs.10, 000/- per year 
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SCHEDULE – “O” 

SHEET – 4 

 
 

C. In case of an Individual : 
 

1. Full name and address of the : 
Tenderer; any special particulars 
of the Tenderer if desired to be stated 

 
 

2. Name of the father of the Tenderer : 
 
 

3. Whether the Tenderer carried on : 
business in his own name or any 
other name 

 
 

4. When business was started any by whom : 
 
 

5. Whether any other person is interested : 
in the business directly or indirectly, 
if so, name, address, etc. of such persons 
and the nature of such interest. 

 
 

6. Whether the Tenderer pays income tax : 
over Rs.10,000/- per year 

 
 
 
 

DATED, the……………………… Signature of Tenderer 
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Annexure – H 
 
 
 
 

FORMAT OF AFFIDAVIT 
On the Rupees Ten Non – Judicial Stamp Paper 

BEFOR THE 1ST CLASS JUDICIAL MAGISTRATE AT------------- 

AFFIDAVIT 
 
 

I son of aged about    
  Years , by faith , by occupation , residing at   

 

do hereby solemnly affirm and declare as follows:- 
 

1. That I am the proprietor/Partner of ------------------------------- having office at --------- 
and carrying on business on the said name and style. 

 
(In case the above Deponent is an enlisted Contractor at Syama Prasad Mookerjee Port, 
Kolkata, the same should be mentioned in affidavit.) 

 
2. THAT my aforesaid Firm is exempted from E.S.I. Act and the said Firm has no valid E.S.I 

Registration. 
 

3. THAT the present affidavit is to be files before the Syama Prasad Mookerjee Port, Kolkata 
as per the clause no --------------------- of Tender no-------------------------------issued by 
Kolkata Port Trust in respect of the work (the name of the work is to be mentioned) 
That the statements made above are all true to be the best of my knowledge and belief. 

 
That in the event the declaration is found to be wrong and false, I will be held responsible 
for all the consequences in respect of compliance of The Employees State Insurance Act, 
1948 

 
 

DEPONENT 
 

Identified by me 



Annexure – I 
 

 

 

(FORMAT OF INDEMNITY BOND) 
On the Rupees Fifty Non – Judicial Stamp Paper 

I N D E M N I T Y B O N D 

 

By    THIS    BOND    I,    Shri/Smt  , son of 
Shri/Smt   
Residing at --------------- by occupation ------------the   Partner/Proprietor/Director 
------------------------------having office at ---------- am a tenderer under Mechanical 
Engineering Department, Syama Prasad Mookerjee Port, Kolkata (A statutory body under 
MPT Act, 1963) 

 
2 WHEREAS , the said Syama Prasad Mookerjee Port,  Kolkata asked the every tenderer, who 

is not covered under E.S.I Act or exempted to furnish an Indemnity Bond in favour of 
Mechanical Engineering Department, Syama Prasad Mookerjee Port, Kolkata against all 
damages and accident to the Labourer Tenderer/contractor. 

 
3 NOW THIS BOND OF INDEMNITY WITHNESSTH THAT the Tenderer/contractor named 

herein above shall indemnify the Syama Prasad Mookerjee Port, Kolkata AGAINST ALL 
DAMAGES AND ACCIDENT  OCCURRING  TO  THE  Labourers  of  the  Tenderer/contractor 
as demanded by the Syama Prasad Mookerjee Port, Kolkata and which shall be legal and /or 
claimed by the Syama Prasad Mookerjee Port, Kolkata during the execution of the work 
stated in the NIT No of    

 

4 AND the contractor hereunder agree to indemnity and at all times keep indemnified the 
Syama Prasad Mookerjee Port, Kolkata and its administrator and representative. 

 
5. And also all such possible claim or demand for damages and accidents. In the event the 

declaration is found to be wrong and false, the tenderer will be held responsible for all the 
consequences in respect of compliance of The Employees State Insurance Act, 1948. 

 
In WITNESS  WHEREOF  I--------------------,  the  Partner/Proprietor/Director----------------- 
Hereto set and seal this the  Day of   
In the year at   

 
 Sureties Signature of the Indemnifier 

1 Signature 
 

 Name:-  

 Address  

2 Signature 
 

 Name:-  

 Address  

3 Witness 
Signature 

 

 Name:-  
 Address  



Annexure – J 
 

 

 
 
 

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S 
LETTERHEAD, SIGNED, SCANNED AND UPLOADED] 

 
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender 

document 
 

Ref. No………… Date …………….. 
 

The Chief Mechanical Engineer, 
Syama Prasad Mookerjee Port, Kolkata, 
Mechanical and Electrical Engineering Department, 
8, Garden Reach Road, 
Kolkata – 700 043 

 
 

Dear Sir, 
 

We,  ………………………………………………………..(Name  of   Tenderer)   have   fully   read 

and understood the entire Tender Document, GCC, and Addenda, if any, downloaded from the 

instant e-tender and no other source, and will comply to the said Tender document, GCC and 

Addenda. 

 
We are submitting this undertaking in lieu of submission of signed copy of the full Tender 

document. 

 
Yours faithfully, 

 
Signature  of  Tenderer…………………………………………… 

 
Name:  ………………………………………….. 

Designation:  …………………………………… 

Date    :    ………………………………………….. 

Seal  of  the  tenderer……………………………. 



 

 

Annexure – K 
Checklist for Documents to be Uploaded 

[Bidder to submit this document completely filled up for evaluation of its offer] 
Name of the Firm: 

 
Sl. 
No. 

Documents to be uploaded as per instructions of NIT 
Details of Documents as Uploaded 

 
1 

Earnest Money 
(details of DD no./Banker’s Cheque No. with date or NSIC No. 
with validity period, if applicable, to be mentioned here) 

 

 
2 

Tender Fee 
(details of DD no./Banker’s Cheque No. with date or NSIC No. 
with validity period, if applicable, to be mentioned here) 

 

3 PAN No. 
 

4 Trade License Details 
 

5 Electrical Contractor License Details (No. & Validity period) 
 

6 ESI Regn. No. (If registered) 
 

7 
Affidavit/Indemnity Bond Uploaded (Yes/No) (If ESI 
Registration is not applicable for the firm) 

 

8 PF Regn. No. 
 

9 GST Regn. certificate No. 
 

10 Professional Tax No. 
 

 
11 

 
Undertaking (Annexure-K) Uploaded (Yes/No) 

 

12 Form -D, Covering letter Uploaded (Yes/No)  

13 Schedule ‘O’ Submitted (Yes/No)  

14 Status of Tenderer (i.e. Pvt. Ltd./Partnership/Proprietorship etc.)  

 "Financial Turnover 
(Average of Last 3 year 
turnover shall be 30% of 
the Tender value)" 

FY:    

FY:   

FY:  

 
 

15 

Details as required for 
ECS Payment 
[Scan copy of unissued 
cheque is to be 
uploaded.] 

Name of Bank with Code 
 

Branch Name 
 

Type of A/C 
 

A/C no. 
 

MICR Code 
 

IFSC No. 
 

Note: No field is to be left blank. 
 

Signature  of  Tenderer………………………………………….. 
Name:   ………………………………………………………….. 
Designation:    ………………………………………….………... 
Date:      ……………………………….…………………….…….. 
Seal  of  the  tenderer…………………………………………….. 
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AMENDMENT 
TO 

GENERAL CONDITIONS OF CONTRACT 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 

Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimated 
Value of 
Work 

Amount of Earnest Money Estimate 
d Value 
of Work 

Amount of Earnest Money 

 For Works For  Contract of  For For Contract of 
Contract Supplying 

Materials or 
Works 
Contract 

Supplying 
Materials or 

 Equipment only  Equipment only 
Up to  Rs. 5% of the 1% of the Up to Rs. 2% of the 1% of the estimated 
1,00,000/- estimated estimated value 10 Crore estimated value of work 

 value of of work  value of  
 work   work  

Over Rs. 2% of the ½% of the Over Rs. 2% on ½% of the estimated 
1,00,000/- estimated estimated value 10 Crore first Rs. 10 value of work 

 value of of work  subject  Crore + subject to a 
 work to a maximum of  1% on the maximum of Rs. 
 subject to a Rs. 10,000/- and  balance 10,000/- and 
 maximum minimum of Rs.   minimum of Rs. 
 of Rs. 1,000/-.   1,000/-. 
 20,000/-     
 and     
 minimum     
 of Rs.     
 5,000/-.     

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES  VIDE  RESOLUTION  NO 
210 OF THE TRUSTEES’ MEETING HELD ON 26.02.2013 ] 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 
Class of 
Registra- 
tion 

Amount Of 
Fixed 
Security 

Financial Limit Of 
Each Tender 

Class of 
Registra 
-tion 

Amount Of 
Fixed 
Security 

Financial Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any  tender   priced 
up to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any  tender   priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any  tender   priced 
upto Rs 3,00,000/- 

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 
OF THE TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
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1. DEFINITIONS 
 

 In the contract, as here in after defined, the following words and 
expressions shall have the meaning herein assigned to them, except 
where the context otherwise required. 
 “Employer” or “Board” or “Trustees” means of the Board of 
Trustees for the Port of Kolkata, a body corporate under Section 3 
of the Major Port Trusts Act, 1963, including their successors, 
representatives and assigns. 
 “Chairman” means the Chairman of the Board and includes the 
person appointed to act in his place under Sections 14 and 14A of 
the Major Port Trusts Act, 1963 

 
 
 
 

Employer 
 
 

Chairman 

 

 “Contractor” means the person or persons, Firm or Company 
whose tender/offer has been accepted by the Trustees and includes 
the Contractor’s representatives, heirs, successor and assigns, if 
any, permitted by the Board/Chairman. 

Contractor 

 

 “Engineer” means the Board’s official who has invited the tender 
on its behalf and includes the Manager (Infrastructure & Civic 
Facilities) or other official as may be appointed from time to time 
by the Employer, with written notification to the Contractor, to act 
as Engineer for the purpose of the Contract, in place of the 
“Engineer” so designated. 
 “Engineer’s Representative” means any subordinate or Assistant to 
the Engineer or any other official appointed from time to time by 
the Engineer to perform the duties set forth in Clauses 2.4 to 2.6 
hereof. 
 “Work” means the work to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess 
Works” and “Temporary Works”. 

Engineer 
 
 
 
 

Engineer’s 
Representative 

 
 

Works 

 

 “Temporary Works” means all temporary works of every kind 
required in or about the execution, completion or maintenance of 
the works and includes (without thereby limiting the foregoing 
definitions) all temporary erections, scaffolding, ladders, 
timbering, soaking vats, site offices, cement and other godowns, 
platforms and bins for stacking building materials, gantries, 
temporary tracks and roads, temporary culverts and mixing 
platforms. 

Temporary 
works 

 

 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and 
separately included in the schedule of items of the works i.e. (Bill 
of Quantities) of the tender. “Excess Works” means the required 
quantities of work in excess of the provision made against any item 
of the bill of Quantities. 
 “Specifications” means the relevant and appropriate Bureau of 
Indian Standard’s specifications / International Standard’s 
Specifications (latest revisions) for materials and workmanship 
unless stated otherwise in the Tender. 

Extra works 
and Excess 
works 

 
 
 

Specification 
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1.10 “Drawings” means the drawings referred to in the Tender and 

specification and any modification of such drawings approved in writing 
by the Engineer and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer. 

Drawings 

1.11 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and Price, 
if any, adopted by the Trustees at their discretion. 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of the 
works or temporary works and includes (without thereby limiting the 
foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 

Construction 
al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the 
purpose of the Contract. 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 
Tender/Offer of the Contractor, subject to such additions thereto and 
deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 

Contract 
Price 

1.15 “Month” means English Calendar Month. Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 
foreign enemies, hostilities) whether war be declared or not), Civil War, 
rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Trustees of any portion of the works in respect of which 
a certificate of completion has been issued (all of which are herein 
collectively referred to as the excepted risks). 

Excepted 
Risks 

1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof or of the contract. 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site. 

Cost 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE.  

2.1 The Contractor shall execute, compete and maintain the works in terms of 
the contract to the entire satisfaction of the Engineer and Shall comply 
with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject 

to limitation of Clause 2.5 hereof, from the Engineer’s 
Representative. 

Authority of 
Engineer’s 
Representativ 
e 

2.3 The Engineer shall have full power and authority : 
 

(a) to supply to the contractor from time to time during the progress 
of the works such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the contractor shall carry out and 
be bound by the same. 

(b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time. 

 
(c) to order for any variation, alteration and modification  of the 
work and for extra works. 

 
(d) to issue certificates as per contract. 

 
(e) to settle the claims & disputes of the Contractor and Trustees, as 
the first referee. 

 
(f) To grant extension of completion time. 

Engineer’s 
Power 

2.4 The Engineer’s Representative shall : 
 

(i) watch and supervise the works. 
 

(ii) test and examine any material to be used or workmanship 
employed in connection with the work. 

 
(iii) have power to disapprove any material and workmanship 

not in accordance with the contract and the contractor shall 
comply with his direction in this regard. 

 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise. 
 

(v) order demolition of defectively done work for its 
reconstruction all by the Contractor at his own expense. 

 
(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of 
the work and 

 
(vii) have such other powers and authorities vested in the 

Engineer, which have been delegated  to him in writing by 
the Engineer under intimation to the Contractor. 

Power of 
Engineer’s 
Representativ 
e. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and 
(c) to relieve the Contractor of any of his duties or obligations 

under the Contract. 

Limitation of 
Engineer’s 
Representative 
’s Power 

2.6 Provided also as follows : 

 
(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer 
thereafter to disapprove such work or materials and to order 
the pulling down, removal, breaking-up thereof and re- 
constructing at the contractor’s cost and the contractor shall 
have no claim to compensation for the loss if any sustained by 
him. 

(b) If the contractor shall be dissatisfied by reason of any decision 
of the Engineer’s Representative, he shall be entitled to refer the 
matter to the Engineer who shall thereupon confirm, reverse or 
vary such decision. 

(c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the terms of 
delegation of power and authority vested in the Engineer to his 
Representative in writing, shall bind the contractor and the 
Trustees as though it had been given by the Engineer, who may 
from time to time make such delegation. 

Engineer’s 
Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  

3.1 The Contractor shall, before making out and submitting his 
tender/offer, be deemed to have inspected and examined the site, 
fully considered all factors, risks and contingencies, which will 
have direct and indirect impact on his expenses and profit from the 
work and shall be specifically deemed to have taken the following 
aspects into consideration : 

The tender 
must 
encompass all 
relevant 
aspects/ 
issues. 

 (a) The form and nature of the  site  and  its  surroundings 
including their sub-surface, hydrological, tidal and climatic 
conditions, the means of access to the site and all other local 
conditions, including the likely charges and costs for 
temporary way-leave, if any, required for the work. 

Site & Local 
condition. 

 (b) The drawings, specifications, the nature and extent of work to 
be executed and the quality, quantity and availability of the 
required materials and labour for the work and the need to 
execute the work to the entire satisfaction of the Engineer, and 
also by complying with the General and Special Conditions of 
Contract. 

Drawing/ 
Specification/ 
Nature & 
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, 
equipment and Construction materials. 

Accommodation 
for Contractor’s 
men/materials. 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost. 

Water for drinking 
etc. /Electrical 
power. 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public 
bodies or any local or other authority by the Contractor, 
keeping the Trustees indemnified against penalties and 
liabilities of every kind arising from the Contractor’s failure in 
such compliance. 

Payment of 
Taxes/duties 
and observance of 
all statutes. 

 (f) Payment of all kinds of stamp-duty for executing the agreement 
or for any legal instrument including Bank Guarantees and 
Indemnity Bonds. 

Payment of Stamp 
Duty 
by the Contractor. 

3.2 The Contractor’s tender shall be in ink on the Tender Forms 
supplied by the Trustees, unless stipulated otherwise in the Notice 
Inviting the Tender and shall be faultless in figures and free from 
erasing. Corrections, if any, shall only be made by scoring out and 
initialling of the revised figure. 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if 
entered into, shall be liable to be cancelled. 

Disclosure of 
Owner’s name. 

3.4 (a) Unless  otherwise  stipulated  in  the  Notice  Inviting  Tender  / 
Offer, every tender must be submitted with Earnest Money of 
the amount calculated as per the following scale. 

Earnest 
Money and 
Security Deposit. 

 Estimated Value 
of Work 

Amount of Earnest Money  

 
For Works Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of   the   estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and 
minimum of Rs. 
5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash 

or by Banker’s Cheque of any Kolkata Branch of a Nationalised Bank 
of India drawn in favour of Kolkata Port Trust or in the form of any 
“Account Payee” Draft of any Nationalised Bank of India drawn in 
favour of “Kolkata Port Trust” and payable at Kolkata/Haldia, as the 
case may be, and the receipt granted therefor be kept attached to the 
Tender/Offer in the Sealed Cover. 

Method of 
Paying E.M. 

 (c) Earnest Money of unaccepted tender shall be refunded without any 
interest through A/c. Payee Cheque drawn on a Nationalised Bank 
of Kolkata / Haldia. 

Refund of E.M. 

 (d) The enlisted (registered ) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale : 

Exemption 
from E.M. 
Regd. Firms 

 
to 

 Class of Registration Amount 
Security 

of Fixed Financial Limit of Each 
Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up 
to Rs.5,00,000/- 

 
B 

 
Rs. 10,000/- 

Any tender priced up 
to Rs.2,00,000/- 

 
C 

 
Rs. 5,000/- 

Any tender priced up 
to Rs.1,00,000/- 

  
(e) (i) Tender submitted without requisite Earnest Money may be liable 

to rejection. 

Tender with- 
out EM liable 
to rejection. 

(ii) If before expiry of the validity period of his Tender/Offer, the 
tenderer amends his quoted rates or tender/offer making them 
unacceptable to the Trustees and/or withdraws his tender/offer, the 
Earnest Money deposited shall be liable to forfeiture at the option of 
the Trustees. 

Forfeiture of 
E.M. before 
Acceptance of 
offer. 

 (f) The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money. 

E.M. to be 
converted to 
part S.D. 

 (g) Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @ 10% of 
the gross value of work in each such bill, so that the total recovery 
may not exceed the quantum computed as per the under noted 
percentages of the total value of work actually done up to the stage of 
completion. 

Mode of 
recovery of 
balance S.D. 
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 Value of Work %  of  Security 

Deposit for works 
contract. 

% of Security Deposit 
For  contract  of 
supply- 
ing  materials  & 
equipment only. 

Scale of S.D. 
recovery. 

For works up to 
Rs.10,00,000/-. 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- 
+7½% on the 
balance. 

1% on first 
Rs.10,00,000/- + ½% 
on the balance. 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/-   +   7 
½% on the next 
Rs.10,00,000/- + 5% 
on the balance. 

1% on first 
Rs.10,00,000/- + ½% 
on the next 
Rs.10,00,000/- + ¼% 
on the balance. 

  
(h) Balance Security for Contract of supplying materials and equipment 

computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 
days from the date of placement of supply order, either in cash or by 
A/c. Payee Draft of a Nationalised Bank of India drawn in favour of 
Kolkata Port Trust and payable at Kolkata/Haldia, as the case may 
be. 

 
S.D. for 
supply 
contracts to 
be deposited 
in advance. 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor 
on the amount of Earnest Money/Security Deposit held by the 
Trustees, at any stage. 

No interest 
payable on 
E.M. /S.D 

3.5 (i) The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the 
Contract provides for any maintenance period. 50% of the Security 
Deposit may be refunded against any of the treasury Receipt for that 
amount on expiry of half of the maintenance period and the balance 
deposit on the expiry of the said maintenance period and after the 
Engineer has certified the final completion of work in Form G.C.2 
and the Contractor has submitted his “No Claim”  Certificate  in 
Form G.C.3. 

Mode of 
refund of S.D. 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at 
the option of the Trustees, if the Contractor fails to carry out the work 
or to perform/observe any of the conditions of the Contract. The 
Trustees shall also be at liberty to deduct any of their dues from the 
Security Deposit, fixed Security, Earnest Money or from any sum due or 
to become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 



GC - 9  

 

 
3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 

submit to the Engineer a performance Bond in the form of an irrevocable 
guarantee from Kolkata/Haldia Branch, as the case may be, of  any 
Nationalised Bank of India in the proforma annexed hereto and for the sum 
and period as mentioned in the letter of acceptance of the Tender/Offer, within 
15 days from the date of such letter, failing which the Contract shall be liable to 
be terminated and the earnest money shall be liable to forfeiture; all at the 
discretion of the Engineer. The cost of obtaining this or any other Bank 
Guarantee and/or the revalidation thereof, wherever required, has to be borne 
by the Contractor and it shall be his sole responsibility to arrange for timely 
revalidation of such Bank Guarantee, failing which and for non-fulfilment of 
any contractual obligation by the Contractor, the Engineer and/or the Trustees 
shall be at liberty to raise claim against the Guarantee and/or enforce the same 
unilaterally. 

Bank 
Guarantee in 
lieu of Cash 
S.D. in certain 
cases 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more 
than Rs 5 Crore, along with their tender comprising Special Conditions of 
Contract, General Conditions of Contract, BOQ, Earnest Money, etc.  a 
document called Integrity Pact Agreement duly signed by their authorized 
representative. The Proforma of the Integrity Pact Agreement shall as specified 
in the GCC. In case of tender value more than Rs 5 Crore, the Integrity Pact 
Agreement is an essential part and parcel of bid document to be submitted by 
each tenderer, without which the tender shall not be considered.” 

 

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 (a) The contract documents shall be drawn-up in English language. English 
language to be 
used 

 (b) The contract shall be governed by all relevant Indian Acts. As applicable 
only within the jurisdiction of the High Court at Kolkata, India, including 
the following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite 

Arbitration Agreement only). 

Applicability 
of laws on the 
contract 

4.2 After acceptance of his Tender/Offer and when called on to do so by the 
engineer or his representative, the contractor shall, at his own expense, enter 
into and execute a Contract Agreement to be prepared by him in the form 
annexed hereto. Until such Contract Agreement is executed, the other 
documents referred to in the definition of the term ‘Contract’ here-in-before, 
shall collectively be the Contract. 

Contractor to 
Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually 
explanatory of one another. Should there by any discrepancy, ambiguity, 
omission or error in the various contract documents, the Engineer shall have 
the power to correct the same and his decision shall be final and binding on the 
parties to the Contract. 

Interpretation 
of contract 
documents – 
Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special 

Conditions of Contract and in the Bill of Quantities, shall be furnished by 
the Engineer to the Contractors free of cost for his use on the work, but 
these shall remain the property of the Trustees and hence, the Contractor 
shall return them to the Engineer or his Representative on completion of 
the work, if not torn or mutilated on being regularly used at site. 

All Drawings 
are Trustees’ 
property. 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of 
the works and shall, when required, furnish copies of the same free of cost 
to the Engineer for his information and/or approval, without meaning 
thereby the shifting of Contractor’s responsibility on the Engineer in any 
way whatsoever. 

Contractor to 
prepare 
working  / 
progress 
drawings 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the 
Engineer. Even if such permission be granted, the Contractor shall remain 
responsible (a) for the acts, defaults and neglect of any sub-contractor, his 
agents, servants or workmen as fully as if these were the acts, defaults or 
neglects of the Contractor himself or his agents, servants or workmen and 
(b) for his full and entire responsibility of the contract and for active 
superintendence of the works by him despite being sublet,  provided 
always that the provision of labourers on a “piece rate” basis shall not be 
deemed to be sub-letting under this clause. 

Contractor 
cannot sub-let 
the work 

4.7 Unless otherwise specified, the Contractor shall be deemed to have 
included in his Tender/Offer all his cost for supplying and providing all 
constructional plant, temporary work. Materials both for temporary and 
permanent works, labour including supervision thereof, transporting to 
and from the site and in and about the work, including loading, unloading, 
fencing, watching, lighting, payment of fees, taxes and duties to the 
appropriate authorities and other things of every kind required for the 
construction, erection, completion and maintenance of the work. 

Contractors’ 
price is inclusive 
of all costs 

4.8 The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 
Engineer; but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 

Contractor    is 
responsible  for 
all construction 
process, except 
for  correctness 
of design and 
specification 
formulated   by 
the Engineer. 

4.9 Whenever required by the Engineer or his representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment, labour, materials and temporary works. 
The submission to and/or any approval by the Engineer or his 
Representative to any such programme or particulars shall not relieve the 
Contractor of any of his obligations under the contract. 

Contractor       to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier programme, 

he shall submit his revised programme for completion of work within the 
stipulated time whenever asked to do so. 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 
constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 

Contractor to 
supervise the 
works 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to direct 
the Contractor to stop deployment of any of is staff, workmen or official at 
site and the Contractor shall within 48 hours comply with such instruction 
without any demur whenever the Engineer shall feel that the deployment of 
the person concerned will not be conducive to the proper and timely 
completion of the work. 

Contractor to 
deploy 
qualified 
men and 
Engineer’s 
power  to 
remove 
Contractor’s 
men 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 
writing. The checking of any setting-out or of any alignment or level by the 
Engineer or his Representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof and he shall fully provide 
protect and preserve all stakes, templates, bench marks, sight rails, pegs, 
level marks, profile marks and other things used in setting out the works. 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion certificate 
in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full 
responsibility for the care thereof. Save for the excepted risks, any damage, 
loss or injury to the work or any part thereof shall be made good by the 
Contractor at his own cost as per instruction and to the satisfaction of the 
engineer, failing which the Engineer or his Representative may cause the 
same to be made good by any other agency and the expenses incurred and 
certified by the Engineer shall deem proper. This Clause will  not apply to 
that part of the work, which might have been taken over by the Trustees on 
partial completion of the work and in such case the Contractor’s obligation 
will be limited to repairs and replacement for manufacturing or construction 
defects during the Maintenance period (Guarantee Period) as per the 
directions of the Engineer as also for defects/damages if any caused to the 
work by the Contractor during such repairs and replacement in the 
maintenance period. 

Contractor is 
responsible 
to protect the 
work 
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4.14 The Contractor shall at his own cost protect support and take all 

precautions in regard to the personnel or structure or services or 
properties belonging to the Trustees or not which may be interfered 
with or affected or disturbed or endangered and shall indemnify and 
keep indemnified the Trustees against claim for injury, loss or 
damage caused by the Contractor in connection with the execution 
and maintenance of the work to the aforesaid properties, structures 
and services and/or to any person including the Contractor’s 
workmen. Cost of Insurance Cover, if any, taken by the Contractor 
shall not be reimbursed by the Trustees, unless otherwise stipulated 
in the Contract. 

Contractor is 
responsible 
for all 
damages  to 
other 
structures   / 
persons 
caused by 
him in 
executing the 
work. 

4.15 The Contractor shall immediately inform the Engineer’s 
Representatives if any fossil, coins, articles of value or antiquity and 
structures and other remains or things of geological or archaeological 
importance be discovered at site which shall remain the property of 
the Trustees and protect them from being damaged by his workmen 
and arrange for disposal of them at the Trustees’ expense as per the 
instruction of the Engineer’s Representative. 

Fossils, 
Treasure 
travois, etc. 
are Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall 
indemnify the Trustees against all claims, demands, actions and 
proceedings and all costs arising therefrom on account of : 

 
(a) Infringement of any patent right, design, trademark or name or 

other protected right in connection with the works or temporary 
work. 

 
(b) Payment of all royalties, rent, toll charges, local taxes, other 

payments or compensation, if any, for getting all materials and 
equipment required for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, 
footpaths, crane tracks, waterways, quays and other properties 
belonging to the Trustees or any other person. 

(d) Damage/injury caused to any highway and bridge on account of 
the movement of Contractor’s plants and materials in connection 
with the work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall 
or other structure related to waterway, in transporting 
contractor’s plants and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other agencies 
employed by or with the permission and/or knowledge of the 
Trustees on or near the site of work. 

Contractor to 
Indemnify 
the Trustees 
against all 
claims for 
loss, damage, 
etc. 

4.17 Debris and materials, if obtained by demolishing any property, 
building or structure in terms of the Contract shall remain the 
property of the Trustees. 

Dismantled 
materials 
Trustees’ 
property 
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4.18 The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following : 
 

(a) Keeping the site free of unnecessary obstruction and 
removal from site of constructional plant wreckage, 
rubbish, surplus earth or temporary works no longer 
required. 

Contractor’s 
quoted rates/price 
must be all 
inclusive 

 
(b) Cleaning and removal from site all the surplus materials 

of every kind to leave the site clean and tidy after 
completion of the work, without which payment against 
final bill may be liable to be withheld. 

 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse 
and other materials from being thrown into the water by 
the Contractor’s men or those of his agency. 

 

 
(d) Making arrangements  for deployment of all labourer 

and workers, local or otherwise including payment for 
their wages, transport, accommodation, medical and all 
other statutory benefits and entry permits, wherever 
necessary. 

 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any 
infectious disease like smallpox, cholera, plague or 
malaria by taking effective actions for destruction of rats, 
mice, vermin, mosquitoes, etc. and by maintaining 
healthy and sanitary condition, (ii) illegal storage and 
distribution of Drugs, Narcotics, Alcoholic liquor, Arms 
and Ammunitions, (iii) unlawful, riotous or disorderly 
conduct of the Contractor’s or his Sub-Contractor’s 
workmen, (iv) deployment of workmen of age less than 
16 years. 

 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the 
address given in the tender or to the Contractor’s Site Office 
or to the Registered Office of the Contractor. The time 
mentioned in these conditions for doing any act after 
direction or notice shall be reckoned from the time of such 
posting or despatch. 

Notice 
Contractor. 

to 

4.20 The Contractor and his Sub-contractor or their agents and 
men and any firm supplying plant, materials and equipment 
shall not publish or caused to be published any photographs 
or description of the works without the prior authority of 
the Engineer in writing. 

Contractor not to 
publish photograph 
or particulars of 
work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other 
Contractor engaged by the Trustees and their workmen to the 
Trustees’ own staff and to the men of other Public Body on or 
near the site of work and in default the Contractor shall be liable 
to the Trustees for any delay or expense incurred by reason of 
such default. 

Contractor to provide 
facilities to outsiders 

4.22 The work has to be carried out by the Contractor causing the 
minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum possible 
hindrance to traffic 
movement 

4.23 All constructional plants, temporary works and materials when 
brought to the site by the Contractor shall be deemed to be the 
property of the Trustees who will have lien on the same until the 
satisfactory completion of the work and shall only be removed 
from the site in part or in full with the written permission of the 
Engineer or his Representative. 

Trustees’ lien 
on Contractor’s Plant 
& Equipment. 

5.0 COMMENCEMENT,  EXECUTION   AND   COMPLETION   OF 
WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the 
receipt of Engineer’s letter informing acceptance of the 
Contractor’s tender/offer by the Trustees or within such 
preliminary time as mentioned by the Contractor in the Form of 
Tender or the time accepted by the Trustees. The Contractor shall 
then proceed with the work with due expedition and without 
delay, except as may be expressly sanctioned or ordered by the 
Engineer or his Representatives, time being deemed the essence 
of the contract on the part of the contractor. 

Preliminary time to 
commence work an 
maintenance of steady 
rate of progress 

5.2 The Contractor shall provide and maintain a suitable office at or 
near the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s site office 

5.3 Unless specified otherwise in the contract or prior permission of 
the Engineer has been taken, the contractor shall not execute the 
work beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the 
Trustees’ system, except in so far as it becomes essential on 
account of tidal work or for safety of the work. If the progress of 
the work lags behind schedule or the work has been endangered 
by any act or neglect on the part of the contractor, then the 
Engineer or his Representative shall order and the contractor at 
his own expense shall work by day and by night and on Sundays 
and Public Holidays. Any failure of the Engineer or his 
Representative to pass such an order shall not relieve the 
contractor from any of his obligations. The Engineer’s decision in 
this regard shall be final binding and conclusive. 

Contractor to observe 
Trustees’ working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for 

the work shall be procured and supplied by the contractor with the 
approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The Engineer shall exercise his sole discretion to accept 
any such materials. 

Contractor  to 
supply all 
materials as per 
requirement of 
the Engineer or 
his 
representative 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 

Materials & 
Works 

5.6 Samples shall be prepared and submitted for approval of the Engineer 
or his representative, whenever required to do so, all at the 
Contractor’s cost. 

Contractor to 
submit samples 
for approval 

 Unless stipulated otherwise in the contract, the cost of any test 
required by the Engineer or his representative in respect of materials 
and workmanship deployed on the work, shall be borne by the 
Contractor. 

Contractor to 
arrange all 
testing at his 
own cost. 

5.8 Regarding the supply of any materials by the Trustees to the contractor 
in accordance with the contract, the following conditions shall apply : 

 

 (a) The Contractor shall, at his own expense, arrange for transporting 
the materials from the Trustees’ Stores, watching, storing and 
keeping them in his safe custody, furnishing of statement of 
consumption thereof in the manner required by the Engineer or his 
representative, return of surplus and empty container to the 
Trustees’ Stores as per the direction of the Engineer or his 
Representative. 

The Contractor 
shall account 
for and look 
after the 
Trustees’ 
materials 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than “Excepted 
Risks”, the Contractor shall compensate the Trustees’ in the 
manner decided by the Engineer and shall at no stage remove or 
cause to be removed any such material from the site without his 
permission in writing. 

Contractor to 
compensate for 
loss and 
damage to 
Trustees’ 
materials 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply of 
Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement  of such materials to the Engineer 
from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension  of 
completion 
time of work 
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 (d) Unless stipulated otherwise in the contract, the value of the 

Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the 
work and/or in the manner decided by the Engineer or his 
representative and at the rate/s stipulated in the contract. 
These rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis 
of escalation/variation, if in future the contractor is required 
to procure and provide any such material on the written order 
of the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

Recovery from 
Contractor for 
Trustees’ 
materials 
under normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, 
any of the Trustees’ materials issued to the contractor has 
been – (i) lost or damaged, (ii) consumed in excess of 
requirement and (iii) wasted by the contractor in excess of 
normal wastage, then the value thereof shall be recovered 
from the contractor’s bills or from any of his other dues, after 
adding 19 ¼% extra over the higher one of the followings - 

 
(1) The issue rate of the materials at the Trustees’ Stores and 

 
(2) The market price of the material on the date of issue as would 

be determined by the Engineer. 

Recovery from 
Contractor for 
Trustees’ 
materials 
under other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect 
any material and work at any time and to order at any time – (I) 
for removal from the site of any material which in his opinion is 
not in accordance with the contract or the instruction of the 
engineer or his representative, (ii) for the substitution of the 
proper and suitable materials, or (iii) the removal and proper re- 
execution of any work which in respect of material and 
workmanship is not in accordance with the contract or the 
instructions of the Engineer. The Contractor shall comply with 
such order at his own expense and within the time specified in 
the order. If the contractor fails to comply, the Engineer shall be at 
liberty to dispose any such materials and re-do any work in the 
manner convenient to the Trustees by engaging any outside 
agency at the risk and expense of the contractor and after giving 
him a written prior notice of 7 days. 

Contractor  to 
replace 
materials/wor 
k not 
acceptable to 
the Engineer 
or his 
Representative 

5.10 No work shall be covered up and put out of view by the 
contractor without approval of the Engineer or his Representative 
and whenever required by him, the contractor shall uncover any 
part or parts of the work or make openings in or through the 
same as may be directed by the Engineer or his representative 
from time to time and shall reinstate or make good those part of 
works thus affected to the satisfaction of the Engineer, all at the 
cost of the contractor. 

 
The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of 
the Engineer or his Representative. 

Contractor  to 
seek approval 
of Engineer or 
his 
Representative 
before 
covering up 
any portion of 
work 
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5.11 On a written order of the Engineer or his Representative, the 

contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All extra 
expenses in giving effect to such order shall be considered by the 
Trustees, unless such suspension is – 

 
(a) otherwise provided for in the contract, or 

 
(b) necessary by reason of some default on the part of the contractor, 

or 
 

(c) necessary by reason of climatic conditions on the site, or 
 

(d) necessary for proper execution of the works or for the safety of the 
works or any part thereof. 

 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as shall, 
in the opinion of the Engineer be fair and reasonable, and the same 
shall be final and binding on the Contractor. 

Contractor to 
suspend 
work on 
Order from 
Engineer or 
his 
Representati 
ve 

5.11.1 If at any time before or after commencement of the work the Trustees 
do not require the whole of the work tendered for the Engineer shall 
notify the same to the contractor in writing and the contractor shall 
stop further works in compliance of the same. The Contractor shall 
not be entitled to any claim for compensation for underived profit or 
for such premature stoppage of work or on account of curtailment of 
the originally intended work by reason of alteration made by the 
Engineer in the original specifications, drawings, designs and 
instructions. 

 

5.12 When the whole of the work has been completed to the satisfaction of 
the Engineer and has passed any final test prescribed in the contract, 
the contractor shall, within 21 days of submission of his application to 
the Engineer, be entitled to receive from him a certificate for 
completion of work in Form G.C.1, annexed hereto. If any part of the 
total work having been completed to the satisfaction of the Engineer, 
be taken over and/or used by the Trustees, the Contractor shall on 
application be entitled to partial completion certificate in the Form 
G.C.1 indicating the portion of the work covered by it, so that the 
Contractor’s liability during maintenance period of the contract, if 
any, shall commence from the date mentioned in such certificate so far 
as the completed portion of the work is concerned. 

Completion 
Certificate 
G.C.1. 
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6.0 TERMS OF PAYMENT :  

6.1 No sum shall be considered as earned by or due to the Contractor 
in respect of the work till final and satisfactory completion thereof 
and until a certificate of final completion in Form G.C.2 has been 
given by the Engineer. 

 
On account payments, if any, made prior to issue of the certificate 
in Form G.C.2, shall all be treated as mere advance, which shall 
stand recoverable in full or in part, if the Engineer so decides in 
the context of Contractor’s unfulfilled contract condition, if any. 

All interim 
payments  are 
advances till issue 
of Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, 
as the case may be, except as otherwise provided in the contract 
and when the Engineer decides any other rate for change in the 
scope of work or omission, if any, on the part of the Contractor. 

Payment on the 
basis of 
measurements at 
agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of the 
Engineer or his Representative at intervals deemed suitable and 
justified by him. Provided always that subject to execution of 
work of substantial value in the context of the contract price, the 
interval of such on account payments shall be decided by the 
Engineer or his Representative, which shall ordinarily not be less 
than 1 month in between two payments for on account bill 
and/or advance. 

Limitation for on 
account payment 

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 
measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have 
been entered in the Measurement Book, the Contractor or his 
Agent shall sign the Measurement Book at the wend of such 
Measurements over the Contractor’s Rubber Stamp as a token of 
acceptance of all such measurements, recorded above and prior to 
such signature. If the Contractor or his Agent fails to participate 
even after 3 days written notice from the Engineer’s 
Representative, the measurement shall be taken ex-parte by the 
Engineer’s Representative and those shall be accepted by the 
Contractor. 

Recording of 
measurements 



 
 

88  
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6.5 Based on the quantum of work and the value thereof 

computed in the Measurement Book, the Contractor shall type 
out his bill in the proforma approved by the Engineer and 
submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent 
over his Rubber Stamp. The Engineer or his Representative 
may in his absolute discretion, allow advance payment against 
such bill to the extent of an amount not exceeding 75% of the 
“net payable” sum of the said bill, subject to adjustment 
thereof against the bill at the time of checking and auditing the 
bill at the Trustees’ end. The measurement Book will not be 
handed over to the Contractor; but he will obtain the abstracts 
of quantities, amounts and recoveries to type out the bill. 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and 
only in respect of accepted offers/where estimated amount put 
to tender would be Rs.2,00,000/- or more, advance payment 
may be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always that – 

 

  
(i) the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 

(ii) the value of such materials shall be assessed by the 
engineer or his Representative at their own discretion, 

Advance 
payment 
against Non- 
perishable 
materials 

 
(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 
contractor’s materials, 

 

 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor shall 
indemnify the Trustees against all financial loss/damage, 
on account of loss/damage to such materials for whatever 
reasons, 

 



GC –20 
 

 

 
 (vi) in the event of storage of such materials outside the 

Trustees’ protected areas the Contractor shall submit to 
the Engineer an irrevocable Bank Guarantee favouring 
the Trustees and for the same sum as is being advance, in 
the proforma and manner acceptable to the Trustees. The 
Guarantee shall be of a Kolkata/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the 
case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the 
Bank on the date of expiry of the validity of the 
Guarantee, unless with the prior written approval of the 
Engineer on behalf of the Trustees, the Bank has extended 
the validity of the Guarantee. 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance 
the Indemnity Bond/Bank Guarantee, vide Sub-clause (v) 
& (vi) above, shall be returned to the Contractor duly 
discharged by the Engineer on behalf of the Trustees. 

 

6.7 No certificate of the Engineer or his representative shall 
protect the Contractor against or prevent the Trustees from 
obtaining repayment from the Contractor, in case the 
Engineer or his representative should overcertify for payment 
or the Trustees should over-pay the Contractor on any 
account. 

Recovery for 
wrong and 
over payment 

6.8 No claim for interest shall be admissible or payable to the 
Contractor at any stage and in respect of any money or 
balance or Bank Guarantee, which may be due to the 
Contractor from the Trustees, owing to dispute or otherwise 
or for any delay on the part of the Trustees in making interim 
or final payment or otherwise. 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION :  

7.1 The Quantities set out in the Bill of Quantities of the tender 
shall be treated as estimated quantities of the work and shall 
never be deemed as actual or correct quantities of the works 
to be executed by the contractor in fulfilment of his obligation 
under the contract. 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in 
writing to make any variation of the quantity, quality or form 
of the works or any part thereof that may, in his opinion, be 
necessary and the Contractor upon receipt of such an order 
shall act as follows : 

Engineer’s 
power to vary 
the works 
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7.2 (a) Increase or decrease the quantity of any work included in the 

contract. 
 

(b) Omit any work included in the contract. 
 

(c) Change the Character or quality or kind of any work included in 
the contract. 

 
(d) Change the levels, lines, position and dimensions of any part of 

the work, and 
 

(e) Execute extra and additional work of any kind necessary for 
completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract 
or be treated ass revocation of the contract, but the value (if any) of 
all such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be 
varied accordingly. 

Variation  by 
engineer do not 
vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 
15% where such increase or decrease is not the result of any 
variation order given under this clause but is the result of the 
quantities exceeding or being less than those stated in the bill of 
quantities. Provided also that verbal order of variation from the 
Engineer shall be complied with by the Contractor and  the 
Engineer'’ subsequent written confirmation of such verbal order 
shall be deemed to be an order in writing within the meaning of this 
clause. 

Where written 
order for 
variation is not 
needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the 
written orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 
respect of any extra work done or work omitted by his order. 

Payment for extra 
or additional, or 
omitted work or 
substituted work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted 
by order of the Engineer shall be valued on the basis of the rates 
ad prices set out in the contract, if in the opinion of the Engineer, 
the same shall be applicable. If the contract does not contain any 
rates or prices directly applicable to the extra, additional or 
substituted work, then the Engineer may decide the suitable rates 
on the basis of Schedule of Rates (including surcharge in force at 
the time of acceptance of tender), if any, adopted by the Trustees 
with due regard to the accepted contractual percentage, if any 
thereon. In all other cases the Engineer shall solely determine 
suitable rates in the manner deemed by him as fair and 
reasonable, and his decision shall be final, binding and 
conclusive. 
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 (d) If the nature or amount of any omission or addition relative to 

the nature or amount of the whole of the contract work or to 
any part thereof shall be such that, in the opinion of the 
Engineer, the rate of prices contained in the contract for any 
item of the works or the rate as evaluated under sub-clauses 
(b) and (c) of this clause, is by reason of such omission or 
addition rendered unreasonable or in-applicable, the Engineer 
shall fix such other rate or price as he deems proper and the 
Engineer’s decision shall be final, binding and conclusive. 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / 
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as 
per contract or exceptionally adverse climatic conditions and 
natural phenomenon or strikes, lock-outs, civil commotion or 
other special circumstances of any kind beyond the control of the 
Contractor, cause delay in completing the work, the contractor 
shall apply to the Engineer in writing for suitable extension of 
completion time within 7 days from the date of occurrence of the 
reason and the Engineer shall thereupon consider the stated 
reasons in the manner deemed necessary and shall either reject 
the application or determine and allow in writing the extension 
period as he would deem proper for completion of the work with 
or without the imposition of “Liquidated Damage” Clause (No.8.3 
hereof) on the Contractor and his decision shall be final and 
binding on the Contractor. If an extension of completion time is 
granted by the Engineer without imposition of  liquidated 
damage, from the Clause No.8.3 of the Liquidated damage shall 
apply from its date of expiry, if the work be not completed within 
the extended time, unless stated otherwise in the decision 
communicated by the Engineer, as aforesaid. 

Extension of 
completion 
time 

8.2 a) If the Contractor fails to complete the work within the 
stipulated dates or such extension thereof as communicated 
by the Engineer in writing, the Contractor shall pay as 
compensation (Liquidated Damage) to the Trustees and not as 
a penalty, ½% (half percent) of the total value of work 
(contract piece) as mentioned in the letter of acceptance of the 
tender/offer, for every week or part thereof the work remains 
unfinished. Provided always that the amount of such 
compensation shall not exceed 10% of the said value of work. 
The amount of Liquidated damages shall be determined by 
the Engineer, which shall be final and binding. 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b) Without prejudice to any of their legal rights, the Trustees shall 

have the power to recover the said amount of 
compensation/damage in Sub-clause (a) of this clause, from any 
money due or likely to become due to the Contractor. The payment 
or deduction of such compensation/damage shall not relieve the 
Contractor from his obligation to complete the work or from any of 
his other obligations/liabilities under the contract and in case of the 
Contractor’s failure and at the absolute discretion of the Engineer, 
the work may be ordered to be completed by some other agency at 
the risk and expense of the Contractor, after a minimum three days 
notice in writing has been given to the Contractor by the Engineer 
or his Representative. 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 
giving him a minimum 3 days’ notice in writing, due to occurrence of 
any of the following reasons and decision of the Trustees in this respect, 
as communicated by the Engineer shall be final and conclusive : 

 
(i) The Contractor has abandoned the contract. 

Default of 
the 
Contractors 
remedies & 
powers/Ter 
mination of 
Contract. 

 (ii)  In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 (iii) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after receiving 
from the Engineer or his representative the written notice stating 
that the said materials or work were condemned and rejected by 
him under these conditions. 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 
obligations under the contract. 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation either 
compulsory or voluntary. 
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8.3.1 Upon receipt of the letter of termination of work, which may be 

issued by the Engineer on behalf of the Trustees, the Contractor 
shall hand over all the Trustees’ tools, plant and materials issued 
to him at the place to be ascertained from the Engineer, within 7 
days of receipt of such letter. 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have 
the power to complete the work through any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited 
any sum or sums that may be expended in completing the work 
beyond the amount that would have been due to the Contractor, 
had he duly completed the work of the work in accordance with 
the contract. 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 
receipt payment of only 90% of the value of work actually done or 
materials actually supplied by him and subject to recoveries as per 
contract, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees. The 
payment for work shall be based on measurements of actual 
work done and priced at approved contract rates or other rates, 
as decided by the Engineer. The payment for materials supplied 
shall be at the rates as decided by the Engineer, which shall I in no 
case be more than market rates prevailing at the time of taking 
over by the Trustees. The Engineer’s decision in all such case shall 
be final, binding and conclusive. 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT  

9.1 On completion of execution of the work the Contractor shall 
maintain the same for a period, as may be specified in the form of 
a Special Condition of the Contract, from the date mentioned in 
the Initial Completion Certificate in Form G.C.1. Any defect/fault, 
which may appear in the work during aforesaid maintenance 
period, arising, in the sole opinion of the Engineer or his 
representative, from materials or workmanship not in accordance 
with the contract or the instruction of the Engineer or his 
representative, shall, upon the written notice of the Engineer or 
his representative, be amended and made good by the Contractor 
at his own cost within seven days of the date of such notice, to the 
satisfaction of the Engineer or his representative, failing which the 
Engineer or his representative shall have the defects amended and 
made good through other agency at the Contractor’s risk and cost 
and all expenses, consequent thereon or incidental thereto, shall 
be recoverable from the Contractor in any manner deemed 
suitable by the Engineer. 

Contractor’s 
obligation for 
maintenance 
of work. 
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9.2 The Contractor shall not be considered completed and the work shall 

not be treated as finally accepted by the Trustees, until a Final 
Completion Certificate in Form G.C.2 annexed hereto shall have been 
signed and issued by the Engineer to the contractor after all 
obligations under the Contract including that in the maintenance 
period, if any, have been fulfilled by the Contractor. Previous entry on 
the works or taking possession, working o using thereof by the 
Trustees shall not relieve the Contractor of his obligations under the 
contract for full and final completion of the work. 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 
may apply for the refund of his Security Deposit by submitting o the 
Engineer (I) The Treasury Receipts granted for the amount of Security 
held by the Trustees, and (ii) his “No further claim” Certificate in 
Form G.C.3 annexed hereto (in original), where upon the Engineer 
shall issue Certificate in Form G.C.2 and within two months of the 
Engineer’s recommendation, the Trustees shall refund the balance due 
against the Security Deposit to the Contractor, after  making 
deduction therefrom in respect of any sum due to the Trustees from 
the Contractor. 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION    OF    CONTRACT    DOCUMENTS, DISPUTES 
AND ARBITRATION 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the 
meaning of Specifications, drawings, designs and instructions or as to 
the quality of workmanship or as to the materials used in the work or 
the execution of the work whether during the progress of the works or 
after the completion and whether before or after the determination, 
abandonment or breach of the contract the decision of the Engineer 
shall be final and binding on all parties to the contract and shall 
forthwith be given effect to by the Contractor. 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the 
Engineer, he shall within 15 days after receiving notice of such 
decision require that the matter shall be referred to Chairman, who 
shall thereupon consider and give a decision. 

Chairman’s 
award. 

10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such 
decision require that within 60 days from his written notice, the 
Chairman shall refer the matter to an Arbitrator of the panel of 
Arbitrators to be maintained by the Trustees for the purpose and any 
such reference shall be deemed to be a submission to arbitration 
within the meaning of Indian Arbitration Act, 1940 or any statutory 
modification thereof. 

Arbitration. 

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever, 
another person from panel shall be appointed as Sole Arbitrator and 
he shall proceed from the stage at which his predecessor left it. 
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the 

date he issues notice to both the parties fixing the date of first 
hearing. 

 

10.3.3 The time limit within which the Arbitrator shall submit his award 
shall normally be 4 months as provided in Indian Arbitration Act, 
1940 or any amendment thereof. The Arbitrator may, if found 
necessary, enlarge the time for making and publishing the award, 
with the consent of the parties.. 

 

10.3.4 The venue of the arbitration shall be either Kolkata or Haldia as may 
be fixed by the Arbitrator in his sole discretion. Upon every or any 
such reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in 
respect of each item of disputes and respective claim referred to him 
by each party and give reason for the award. 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the 
contract – within only the parameters of scope and conditions of the 
contract in question. 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being 
in force, shall apply to the arbitration proceedings under this Clause. 

 

10.4 The Contractor shall not suspend or delay the work and proceed with 
the work with due diligence in accordance with Engineer’s decision. 
The Engineer also shall not withhold any payment, which, according 
to him, is due or payable to the Contractor, on the ground that certain 
disputes have cropped up and are likely to be referred to arbitration. 

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 
hereinabove would apply in the cases of contracts, where 
tendered amount appearing in the letter of acceptance of the 
tender / offer is less than Rs.40,00,000/-. 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the 
cause of dispute and before the preparation of the final bill, 
giving detailed justifications, in the context of contract 
conditions. 
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 [c] Contractor’s dispute if any arising only during the 

maintenance period, if any, stipulated in the contract, must 
be submitted to the Engineer, with detailed justification in 
the context of contract conditions, before the issuance of 
final completion certificate in Form G.C.-2 ibid. 
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him. 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently. 

 

 [e] The Chairman / Trustees shall have the right to alter the 
panel of Arbitrators, vide Clause 10.3 hereinabove, on their 
sole discretion, by adding the names of new Arbitrators 
and / or by deleting the names of existing Arbitrators, 
without making any reference to the Contractor. 

 



 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
 

FORM OF TENDER 
 

To 
.................................................................. 

 
................................................................... 

 
.................................................................. 

 
 

I/We   

having examined the site of work, inspected the Drawings and read the  specifications, 

General & Special Conditions of Contract and Conditions of the Tender,  hereby tender 

and undertake to execute and complete all the works required to be performed in 

accordance with the Specification, Bill of Quantities, General & Special Conditions of 

Contract and Drawings prepared by or on behalf of the Trustees and at the rates & prices 

set out in the annexed Bill of Quantities within months / weeks from the 

date of order to commence the work and in the event of our tender being accepted in full 

or in part. I / We also undertake to enter into a Contract Agreement in the form hereto 

annexed with such alterations or additions thereto which may be necessary to give effect 

to the acceptance of the Tender and incorporating such Specification, Bill of Quantities, 

Drawing and Special & General Conditions of Contract and I / We hereby agree that until 

such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions 

of Contract and the Tender, together with the acceptance thereof in writing by or on 

behalf of the Trustees shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED 
 
 

(Repeat   in   words)   ..................................................................................................... 

................................................................................................................................... 
 

I / We require days / months preliminary time to arrange and procure the 

materials required by the work from the date of acceptance of tender before I We could 

commence the work. 

I /  We  have  deposited  with  the  Trustees’  Manager  (Finance),  HDC,  vide  Receipt  No. 

  of as Earnest Money. 



 

 

I / We agree that the period for which the tender shall remain open for acceptance shall not 
be less than four months. 

 
 

Dated : (Signature of Bidder with Seal) 
 
 
 
 

TNESS :    

 
nature : 

 me of the Bidder : 
Block letters ) 

 

 
me : 
Block letters ) 

  
dress : 

 

 
 
dress : 

   

 
cupation : 

   



Syama Prasad Mookerjee Port, Kolkata 
 

 

 

FORM G.C.1 
 

Contractor    
 

Address ----------------------------------------------------------------------------------------- 
 

----------------------------------------------------------------------------------------- 
 

Date of completion :...................................................................................................... 
 

Dear sir(s), 
 

This is to certify that the following work viz :- 
 

Name    of    work    :    ……………………………………………………………………….. 
 

……………………………………………………………………….. 
 

……………………………………………………………………….. 
Estimate       No.       E.E.0…………………………………………Dt…………………………….. 

 
C.E.O………………………………………..Dt………………………….. 

 
Work        Order        No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 
which was carried out by you is in the opinion of the undersigned complete in every respect on 

the day of 2000 in accordance with terms of the Contract and 

you are required to maintain the work as per Clause 62 of the General Conditions of Contract 

and under provisions of the Contract for a period of weeks / months / 

years 

 
from the day of 20.......... 

to _ day of 20.......... . 
 

 
Yours faithfully, 

 
Signature…………………………………………. 
(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 
Designation………………………………………… 
OFFICE SEAL 



Syama Prasad Mookerjee Port, Kolkata 
 

 

 

FORM G.C.2. 
 

Certificate of Final Completion. 
 

The Financial Adviser & Chief Accounts Officer 
The Manager (Finance), Haldia Dock Complex. 

 

This is to certify that the following work viz:- 
 

Name    of    work    :    ………………………………………………………………………. 
 

Estimate      No.      E.E.O…………………………………..dt……………………………. 
C.E.O………………………………….dt……………………………. 

 
Work       Order       No…………………………………………………………………….. 

 
Contract No. …………………………… 

 
Resolution & Meeting No. ……………………… 

 
Allocation  :  …………………………… 

 
which was carried out by Shri/Messrs  .................................................................... is now complete in 
every respect in accordance with the terms of the Contract and that all obligations under the 
Contract have been fulfilled by the Contractor. 

 
 
 
 
 
 
 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE SEAL 



 

 

Syama Prasad Mookerjee Port, Kolkata 

FORM G.C.3 

 

(‘NO CLAIM ‘ CERTIFICATE FROM CONTRACTOR) 
 

The Engineer 
Syama Prasad Mookerjee Port, Kolkata 

Kolkata. 
 

(Atten ................................................................ ) 
 

Dear Sir, 
 

I / We do hereby declare that I / we have received full and final payment from the Syama 
Prasad Mookerjee Port, Kolkata for the execution of the following work viz:- 

 
Name of work :    

 
 

 
 

Work Order No :-    

Contract No.    

Agreement       No……………………………………..Dt………………………………… 
 

and I / we have no further claim against the Syama Prasad Mookerjee Port, Kolkata in respect 
of the above-mentioned job. 

 
 

Yours faithfully, 
 
 
 

(Signature of the Contractor) 
 

Dated    
 
 

Name of Contractor………………………………………… 
 

Address:…………………………………………………….. 
 

(OFFICIAL SEAL OF THE CONTRACTOR) 



 

 

 

Syama Prasad Mookerjee Port, Kolkata 

PROFORMA OF FORM OF AGREEMENT 
 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF AGREEMENT 

THIS   AGREEMENT   made   this   ………………………..day   of………………….200 .................between 

the Board of Trustees for the Port of Kolkata, a body corporate constituted by the Major Port 

Trusts Act, 1963 (thereinafter called “Trustees” which expression shall unless excluded by or 

repugnant to the context be deemed to include their successors in office) of the one part and 

…………………………………………………………………………………(hereinafter called “ the 

Contractor ”, which expression shall unless excluded by or repugnant to the context be deemed to 

include its heirs, executors, administrators, representatives and assignees or successors in office) 

of the other part. 

 
WHEREAS the Trustees are desirous that certain works should be executed / constructed , viz. 

……………………………………………………………………………………………….………………...a                  

nd have accepted a Tender / Offer by the Contractor for the execution and maintenance of such 

work NOW THIS AGREEMENT WITNESSETH as follows : 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in General Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to from and be read and construed as part of 
this Agreement, viz. 

(a) The said Tender / Offer & the acceptance of the Tender / Offer 
(b) The General Conditions of Contract 
(c) The Special Conditions of Contract 
(d) The Conditions of Tender 
(e) The Technical Specifications 
(f) The Schedule of Rates 
(g) The Terms of Payment 
(h) All correspondence by which, the contract is added, amended, varied or modified 
in any way by mutual consent. 

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned, the Contractor hereby covenant with the Trustees to execute and maintain   the 
work in conformity in all respects with the provisions of the contract. 

4. The Trustees hereby covenants to pay to the Contractor, in consideration of such execution 
and maintenance of the Work, the Contract Prices at the times and in the manner prescribed 
by the Contract. 
IN WITNESS whereof of the parties hereto have caused their respective Common Seals to 
be hereunto affixed (or have hereunto set their respective hands and seals) the day and 
year first above written. 
The        Seal        of……………………………………………………………………………………… 
………………………………………………………………………………………………….. 

Was hereunto affixed in the presence of: 
Name      …………………………………………………………………………………………………….. 
Address     …………………………………………………………………………………………………... 
……………………………………………………………………………………………………………. 
Or 
SIGNED, SEALED AND DELIVERED 



 

 

 

by      the      said      ……………………………………………………………………………………………….. 
In the presence of: 
Name       …………………………………………………………………………………………………….. 
Address:      …………………………………………………………………………………………………. 
…………………………………………………………………………………………………………… 
The Common Seal of the Trustees was hereunto affixed in the presence of: 

 
Name…………………………………………………………………………………… 
Address:   ………………………………………………………………………………... 



 

 

Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security Deposit, to be issued by 
the Kolkata/Haldia, as the case may be, of any nationalized Bank of India on Non-Judicial Stamp Paper 
worth Rs.50/- or as decided by the Engineer / Legal Adviser of the Trustees. 
To 
The Board of Trustees 
for the Port of Kolkata. 

 
BANK   GUARANTEE    NO……………………………………DATE…………………………… 

Name   of   issuing   Bank………………………………………………………… 
Name   of   Branch………………………………………………………………. 
Address……………………………………………………………………….. 

 
In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly constituted under the 

Major port Trust Act, 1963 ( Act 38 of 1963), having agreed to exempt Shri / Messrs 

.……………………………………………………………………………. a proprietary / Partnership / Limited / 

Registered Company, having its Registered Office at ............... ................... ...... .. .................. 

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit / Payment of Security 

Deposit through deduction from the Contractors’ bills under the terms and conditions of a contract made 

between the Trustees and the Contractor for .................................................................................................... (write 

the    name    of    the    work    as    per    Work    Order)    in    terms    of    the    Work    order    No    ….… 

…………………………………………. dated……………………………..(hereinafter referred to  as  “the  said 

contract”), for the due fulfillment by the contractor of all the terms and conditions contained in the said 

contract,  on  submission  of  a  bank  Guarantee  for  Rs  ………  ………  ………  …  (Rupees  ……………… 

……………… ……………… ………………… …………………… ……… ) 

we,………………………………………….Branch,  Kolkata…………………...……………/  Haldia,  do  on   the 

advise of the contractor, hereby undertake to indemnify and keep indemnified the Trustees to the extent of 

the  said  sum  of  Rs  …………………    (Rupees  ..................  ......................  ...........................  ...  ....  .................... 

.............................................) We ..................................................... Branch,Kolkata 

………………………………/Haldia, further agree that if a written demand is made by the Trustees through 

any of its officials for honoring the Bank Guarantee constituted by these presents, 

We,………………………………………….  Branch,   Kolkata   ………   …………………..   /Haldia   shall   have   no 

right to decline to cash the same for any reason whatsoever and shall cash the same and pay the sum so 

demanded to the Trustees within a week from the date of such demand by an A/c. Payee Banker’s Cheque 

drawn in favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute between the 

contractor       and       the       Trustees,       this       would       be       no       ground       for       us,…………… 

…………………………………………………….(Name of          Bank), ........................................................... Branch, 

Kolkata ......................................... /Haldia to decline to honour the Bank Guarantee in the manner aforesaid. 

The     very     fact     that     We, ........................................................................................................... Branch,Kolkata 

……………………………. /Haldia, decline or fail or neglect to honour the Bank Guaranteed in the manner 

aforesaid shall constitute sufficient reason for the Trustees to enforce the Bank Guarantee unconditionally 

without any reference, whatsoever, to the contractor. 

 

2.              We,………..………………………………………………………………………..Branch,Kolkata……...……… 

………………Haldia, further agree that a mere demand by the Trustees at any time and in the manner 

aforesaid, is sufficient for us, …………... ……………… Branch, Kolkata .......................................... / Haldia, to 

pay the amount covered by this Bank Guarantee in full and in the manner aforesaid and within the time 

aforesaid without reference to the contractor and no protest by the contractor, made either directly or 

indirectly  or  through  Court  ,  can  be  valid  ground  for  us,  …………  ………………………………… 



 

 

………………  …………   …Branch,Kolkata ................................................... /Haldia, to decline or fail or neglect 

to make payment to the Trustees in, the manner and within the time aforesaid. 
 
 

3. We,    ………………………………………………….    Branch,    Kolkata....................................... /Haldia, 

further agree that the Bank Guaranteed herein contained shall remain in full force and effect, during the 

period that is taken for the due performance of the said contract by the contractor and that is shall continue 

to be enforceable till all the dues of the Trustees under and/or by virtue of the terms and conditions of the 

said contract have been fully paid and its claim satisfied and/or discharged in full and/or till the Trustees 

certify that the terms and conditions of the said contract have been fully and properly observed/fulfilled by 

the contractor and accordingly, the Trustees have discharged the Bank Guarantee, subject however, that this 

guarantee    shall    remain    valid    up    to    and    inclusive    of    ……………………………………….day    of 

…………………..19……and subject all so that the provision that the Trustees shall have no right to demand 

payment against this guarantee after the expiry of 6(six) calendar months from the expiry of the aforesaid 

validity period up to …………………………. Or any extension thereof made by us, ............................. Branch, 

Kolkata  …………………………../Haldia,  in  further  extending  the  said  validity  period  of  this  Bank 

Guarantee on Non-Judicial Stamp Paper of appropriate value, as required / determined by the Trustees, 

only on a written request by the Trustees to the contractor for such extension of validity of this Bank 

Guarantee. 

 
4. We, .................................................................................................................................................. Branch,Kolkata 

……………………………. /Haldia, further agree that, without our consent and without affecting in any 

manner our obligations hereunder, the Trustees shall have the fullest liberty to vary from time to time any 

of the terms and conditions of the said contract or to extend the time for full performance of the said 

contract including fulfilling all obligations under the said contract by the contractor or to postpone for any 

time or from time to time any of the powers exercisable by the Trustees against the contractor and to 

forebear    or    enforce    any    of    terms    and    conditions    relating    to    the    said    contract    and    We, 

……………………………….. Branch, Kolkata ........................................ /Haldia, shall not be relieved from our 

liability by reason of any such variation or extension being granted to the contractor or for any fore- 

bearance, act or commission on the part of the Trustees or any indulgence by the Trustees to the contractor 

or by any such matter or thing of whatsoever nature, which under the law relating to sureties would, but for 

this        provision,        have        effect        of        so        relieving        us,....................................................... Branch, 

Kolkata ............................................. /Haldia. 

 
5. We   …………………………………………   Branch,   Kolkata .............................. /Haldia, lastly undertake 

not to revoke this Bank Guarantee during its currency except with the previous consent of the Trustees in 

writing. 

 
SIGNATURE…………….……………………………… 

NAME…………………………………………………… 

DESIGNATION…………….…………………………… 

 
(Duly constituted attorney for and on behalf of) 

BANK…………………………………………………… 

BRANCH……………..………………………………… 

Kolkata ................................ /Haldia. 

 
(OFFICIAL SEAL OF THE BANK) 



 

 

INTEGRITY PACT 
Between 

Syama Prasad Mookerjee Port, Kolkata (SMP, Kolkata) hereinafter referred to as “The Principal/ 
Employer”. 

 
And 

 
………………………….. hereinafter  referred to as “The Bidder/Contractor” 

Preamble 

The Principal  intends  to  award,  under  laid  down  organizational  procedures,  contract/s  for 
……………………. The Principal values full compliances with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relations with its 
Bidder(s) and/or Contractor(s). 

 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the 
principal, will monitor the tender process and the execution of the contract for compliance with 
the principles mentioned above. 

 
NOW, THEREFORE, 

 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to 
be entered into with a view to:- 

 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to 
obtain/dispose the desired said stores/ equipment at a competitive price in conformity with the 
defined specifications/ scope of work by avoiding the high cost and the distortionary impact of 
corruption on such work /procurement/ disposal and Enabling BIDDERs/ CONTRACTORs to 
abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the PRINCIPAL/EMPLOYER will commit to prevent corruption,  in  any 
form, by its officials by following transparent procedures. 

 
Section 1 – Commitments of the Principal/ Employer. 

 
(1) The Principal commits itself to take measures necessary to prevent corruption and to observe 

the following principles: 
a. No employee of the Principal, personally or through family members, 

will in connection with the tender for, or the execution of a contract, 
demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with 
equity and reason. The Principal will, in particular, before and during 
the tender process, provide to all Bidder(s) the same information and 
will not provide to any Bidder(s) confidential/ additional information 
through which the Bidder(s) could obtain an advantage in relation to the 
tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced 
persons. 



 

 

(2). If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if 
there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance 
Officer and in addition can initiate disciplinary actions. 

 
 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in 
the tender process and during the contract execution. 

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, 
promise or give to any of the Principal’s employees involved in the tender process or the 
execution of the contract or to any third person any material or other benefit which he/she is 
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever 
during the tender process or during the execution of the contract. 

 
b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement 

or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contract, submission or non-submission of bids or any 
other actions to restrict competitiveness or to introduce cartelization in the bidding process. 

 
c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; 

further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information or document provided by the Principal as 
part of the business relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically. 

 
d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principles, if any. Further 
details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be 
disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the 
payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of 
the “Guidelines on Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A. 

 
e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he 

has made, is committed to or intends to make to agents, brokers or any other intermediaries 
in connection with the award of the contract. 

 
(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to such offences. 
 

Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression 
through a violation of Section 2 above, or in any other form such as to put his reliability or 
credibility in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the 
tender process or take action as considered appropriate. 



 

 

Section 4-Compensation for damages 
 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 
according to Section 3, the Principal is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit/Bid Security. 

 
(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled 

to terminate the contract according to Section 3, the Principal shall be entitled to demand and 
recover from the Contractor liquidated damages of the contract value or the amount 
equivalent to Performance Bank Guarantee. 

Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date 
of signing the Integrity pact with any other Company in any country conforming to the anti 
corruption approach or with any other Public Sector Undertaking / Enterprise in India, Major 
Ports/ Govt. Departments of India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action can be taken as considered appropriate. 
 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 
 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 
conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 

 
(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-contractors. 
 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or 
violate its provisions. 

 
Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that 
may follow in accordance with provisions of the extant law in force relating to any civil or 
criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 
 
 

(a) The task of the Monitors shall be to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this pact. 

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall 
perform their functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to 
the contract. 

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so 
inform the authority designated by the Principal and the Chief Vigilance Officer of Kolkata Prot 
Trust. 



 

 

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without 
restriction to all contract documentation of the PRINCIPAL including that provided by the 
BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will also grant the Monitor, upon his 
request and demonstration of a valid interest, unrestricted and unconditional access to his contract 
documentation, if any. The same is applicable to sub-contractors. The Monitor shall be under 
contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub- 
contractor(s) with confidentiality. 

 
(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings 
among the parties related to the contract provided such meetings could have an impact on the 
contractual relations between the Principal and the Contractor. The parties offer to the Monitor, 
the option to participate in such meetings. 

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ 
Chief Vigilance Officer of Syama Prasad Mookerjee Port, Kolkata within 8 to 10 weeks from the 
date of reference or intimation to him by the Principal/ Employer/ Bidder/ Contractor  and 
should the occasion arise, submit proposals for correcting problematic situation. BIDDER/ 
CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of 
this Pact. 

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so 
inform the Management of the Principal and request the Management to discontinue or to take 
corrective action, or to take other relevant action. The Monitor can in this regard submit non- 
binding recommendations. Beyond this, the Monitor has no right to demand from the parties that 
they act in a specific manner, refrain from action or tolerate action. 

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the 
relevant IPC/PCA, and the Principal/ Employer has not, within reasonable time, taken visible 
action to proceed against such offence or reported to the Chief Vigilance Officer, the Monitor may 
also transmit this information directly to the Central Vigilance Commissioner, Government of 
India. 

(j) The word ‘Monitor’ would include both singular and plural. 

 
Section 9 – Facilitation of Investigation: 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including 
the Books of Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall 
provide necessary information and documents in English and shall extend all possible help for 
the purpose of such examination. 

 
Section 10 – Pact Duration: 

 

The pact beings with when both parties have legally signed it and will extend upto 2 years or the 
complete execution of the contract including warranty period whichever is later. In case 
bidder/contractor is unsuccessful this Integrity Pact shall expire after 6 months from the date of 
signing of the contract. 

If any claim is made/lodged during this time, the same shall be binding and continue to be valid 
despite the lapse of this pact as specified above, unless it is discharged/determined by Chairman, 
SMP Kolkata. 

Section 11 – Other Provisions: 



 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 
Registered Office of the Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 

 
(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this 
agreement remains valid. In this case, the parties will strive to come to an agreement to their 
original intentions. 

 
 
 

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor). 
 
 

(Office Seal) (Office Seal) 
 
 

Place : 
 

Date : 
 
 

Witness 1: 
 

(Name & Address) ………………………………….. 
 

…………………………………… 
 

…………………………………… 
 
 

Witness 2: 
 

(Name  &  Address)  ………………………………………… 
 

…………………………………………. 
…………………………………………. 



 

111  

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 
 

 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An 
agent who is not registered with SMP, Kolkatashall apply for registration in the prescribed Application-
Form. 
 Registered agents will file an authenticated Photostat copy (duly attested by a Notary 
Public)/Original certificate of the principal confirming the agency agreement and giving the status being 
enjoyed by the agent and the commission/ remuneration/salary/retainer ship being paid by the principal 
to the agent before the placement of order by SMP Kolkata. 

 
 Wherever the Indian representatives have communicated on behalf of their principals and the 
foreign parties have stated that they are not paying any commission to the Indian agents, and the Indian 
representative is working on the basis of salary or as retainer, a written declaration to this effect should be 
submitted by the party (i.e. Principal) before finalizing the order. 

 
 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY. 

 
 Tenderers of Foreign nationality shall furnish the following details in their offer: 

 
 The name and address of the agents/representatives in India, if any and the extent of authorization 
and authority given to commit the Principals. In case the agent/representative be a foreign Company, it is 
to be conformed whether it is real substantial Company and details of the same shall be furnished. 

 
 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India. 

 
 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 
representatives in India, is to be paid by SMP, Kolkatain Indian Rupees only. 

 
 Tenderers of Indian Nationality shall furnish the following details in their offers: 

 
 The name and address of the foreign principals indicating their nationality as well as their status, 
i.e. whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or 
through the agents /representatives. 

 
 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for 
himself. 

 
 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 
reserved for the Tenderer in the quoted price(s), is to be paid by SMP, Kolkatain India in equivalent Indian 
Rupees. 

 
 In either case, in the event of contract materializing, the terms of payment will provide for payment 

of the commission/remuneration, if any payable to the agents/representatives in India in Indian 
Rupees on expiry of 90 days after the discharge of the obligations under the contract. 

 
 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render 

the concerned tender liable for rejection or in the event of a contract materializing, the same liable to 
termination by SMP Kolkata. Besides this there would be a penalty of banning business dealings 
with SMP, Kolkata or damage or payment of a named sum. 
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ADDENDUM 
 

Modification of clause no.3.4 of GCC as sanctioned vide Reso. No.210 by the Board of Trustees for the 
Port of Kolkata in the 13th Meeting held on 26.02.2013. 

 

 
 
 

i. Earnest Money : Earnest money deposit @ 2% of the estimated cost will be applicable for works / 
service / O&M contract only and not for procurement contract for which existing system as 
mentioned in the GCC should be followed. 

 

ii. There will be no minimum ceiling of Earnest Money which will be @ 2% of estimated cost of 
projects upto Rs.10 crore. EMD of project estimated above Rs.10 crore will be Rs.20 lakh + 1% of 
estimated cost by which it exceeds Rs.10 crore. 

 
 

iii. Upto Rs.10 lakh Earnest Money will be accepted by Banker’s cheque / Demand Draft / Pay order. 
EMD beyond Rs.10 lakh may be accepted in the form of Bank Guarantee issued by an Indian 
Nationalized / Scheduled Bank. 

 

iv. Refund of Earnest money to other than L-1 bidders will be made within 2 month of opening of bid or 
on finalization / acceptance of tender, whichever is earlier. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


