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Svama Prasad Mookerjee Port, Kolkata

Civil Engineering Department

1.0 NOTICE INVITING TENDER

NIT NO. CT/NIT/2023-24/08

Dt: 19.07.2023

Manual limited Tender is invited from Reliable & experienced agencies as per approval of the competent
authority with required experience as per Prequalification criteria stipulated in Tender Document for Tender
for “Emergency erection of covered Pandel with wooden deck, arrangements of illumination & sound
system , Gates, View Cutters, Dias, through cleaning, various uplifting works , Floral decoration and
other miscellaneous works in connection to the Public hearing for development of an extended Port

gate System at Balagarh, Hooghly”

SCHEDULE OF TENDER (SOT)

a. fofaer =41 TENDER NO.

CT/NIT/2023-24/08 Dt: 19.07.2023

b. fAfaer &1 RIBYMODE OF
TENDER

The mode of tender is manual tender and limited
for the following companies:
[i] M/s SIM Company.
[ii] PC Patra & Co.
[iii] Ganesh Durga Engineering Works.
[iv] Ramparichhan Mistry & Sons
[v]Universal Plumber

¢) i) BTU BT AT ARTA/Estimated Cost

Of Work

ii) ST ST IR @ 2%/Earnest
Money Deposit @ 2%

iii) fIfAer g¥am@sr &1 HAA/BId

Document fee

Rs.13,35,390.00 (Rupees Thirteen Lakh Thirty
five Thousand Three hundred ninety only)

The intending firms would require to submit an
EMD of Rs. 26,720.00 (Rupees Twenty Six
Thousand Seven Hundred Twenty only) through
DD/Banker Cheque in favour of Syama Prasad
Mookerjee Port, Kolkata on any
scheduled/Nationalised = Bank payable at
Kolkata, otherwise their offer will be summarily
rejected. Copy of the DD/Banker’s Cheque
should be uploaded.

The intending bidders should submit the tender cost
of Rs.590/-(Rupees Five hundred Ninety only)

including @18% GST) to SMPK through
DD/Banker’s Cheque in favour of Syama Prasad
Mookerjee Port, Kolkata on any

scheduled/Nationalised Bank payable at Kolkata
otherwise their offer will be summarily rejected. As
per cl. 2, page no.12.

c. Date of NIT available to parties

20-07-2023 to 24-07-2023(up to 11:00 hrs.)

d. Pre-Bid Meeting date & Time

No Pre-bid meeting

e. Last date of submission Tender Document
fee

24-07-2023 (up to 14:00 hrs.)
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f. Date of Starting of Manual Tender for 20-07-2023 (From 14-00 hours onwards)

submission of offline Techno-Commercial

Bid and price Bid

g. Date of closing of manual tender for 24-07-2023(Up to 14:00 P.M.)

submission of Techno-Commercial Bid &

Price Bid.

h. Date & time of opening of the Tender 24-07-2023(After 15:00 hrs.) (Both the Techno

(Both the Techno Commercial Part & Commercial Part & Financial Part will be opened on the
Financial Part will be opened on the same same date)

date)

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be opened /
held on the next working day without any further notice.
List of Annexures

Important Instructions for E- procurement : - Annexure - A
Commercial Terms & Conditions : - Annexure - B
Techno Commercial Bid :- Annexure - C
List of Scanned Documents required to be uploaded :- Annexure — D

(Document consisting Annexure A to Annexure D

To be treated as Techno Commercial Part)

Price Bid (Financial Part) :- Annexure — E
(Both the Techno Commercial Part &

Financial Part will be uploaded separately

& will be available both in the office of Civil Engineering department

General Conditions of Contract :- Annexure — F

Sd/-
G.Basak
Civil Engineering Department
Superintending Engineer (Kolkata)



SYAMA PRASAD MOOKERJEE PORT, KOLKATA
Tender Inviting Authority

Annexure-A
2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version § or above, and
Java 8 Update 151 or 161.
Further, bidders are requested to go through the following information and instructions available for the manual and
limited tender before responding to this tender :

» Bidders Manual Kit

» Help for Contractors

» FAQ

Contact Persons (Syama Prasad Mookerjee Port, Kolkata):

1. Sri G.Basak, SE (Kol)
2. Sri D Rana, EE (Kol)
3. SriD. Verma, EE (Kol)

Phone : 033-7101-2388, 033-7101-2392, 033-7101-2408 | Email: g.basak@kolkataporttrust.gov.in

All entries in the tender should be entered in online Technical & Commercial Formats
1 without any ambiguity.

Tender cannot be accessed after the due date and time mentioned in NIT.

3 SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender in
full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

5 No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other

6 document uploaded which is not required as per the terms of the tender shall not be
considered.

7 The bid will be evaluated based on the filled-in technical & commercial formats.

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and

Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda
A declaration in this regard is to be made by the bidder.




6
Annexure —B

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
Office of the Superintending Engineer (Kolkata)
6, Fairlie Warehouse, Strand Road, Kolkata 700 001

FAX No: 033-2230-0413 | EPBX No: 033-2230-3451 (Extn — 2388) | E — Mail: g.basak(@kolkatapotrtrust.gov.in

3.0 Commercial Terms & Conditions

SL.
NO

TERMS

Mere participation in tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at
the time of techno-commercial evaluation of bids also.

Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along with the
bid.

EARNEST MONEY: The intending firms would require to submit an EMD of Rs. 26,720.00
(Rupees Twenty Six Thousand Seven Hundred Twenty only) through DD/Banker Cheque in
favour of Syama Prasad Mookerjee Port, Kolkata on any scheduled/Nationalised Bank payable
at Kolkata, otherwise their offer will be summarily rejected. Copy of the DD/Banker’s Cheque
should be uploaded.

Manual tender submitted without requisite Earnest Money are liable to be rejected.

SCOPE OF WORK :
As per tender Document

The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions
of Contract, Specifications, Bill of Quantities and other documents forming part of this Contract
wherever the Contract so requires.

The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of
SMP,Kolkata. In case of any dispute, question or difference either during the execution of the
Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , SYAMA PRASAD MOOKERJEE PORT,
KOLKATA, thereon shall be final and binding upon all parties.

The Contract will include the Client’s Bid Documents with the General Conditions of Contract
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any.
Trustees’ General Conditions of contract is the integral part of the tender / contract. The above
mentioned General Conditions of Contract may be inspected at the office of the undersigned on
any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a
tender in full or in part and / or reject a tender in full or in part without assigning any reason
thereof.

10.

The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of
the High Court at Calcutta.

11.

Intending bidders must take into account any cost or expense incurred by them in connection with the
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preparation and submission of their bids or for any other expenses incurred in connection with such
bidding.

12.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself
thoroughly familiarized with the site conditions, existing road facilities for carrying materials etc.
before submission of the e-tender. He may contact the Chief Engineer/Superintending Engineer
(Kolkata) or his authorized representative at his office at 15, Strand Road, Kolkata 700001 in this
regard. Non-compliance of the same will in no way relieve the successful bidder of any of his
obligations in performing the work in accordance with this Bid Document within the quoted price.

13.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of opening of
techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall be
liable to forfeiture at the option of the Trustees / sanctioning Authority.

14.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if'it :
(i) is not accompanied by requisite earnest money /valid NSIC Registration Certificate

/MSME Registration Certificate.
(ii) is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration

Certificate.

(iii)  wvalidity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(v)  The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely/offer or tender if submitted with any deviation from the
tender terms & conditions.

In addition to above, a bidder may be disqualified if —
a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor
or inordinate delays in completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the
Bidder.

Offer / tender is submitted with any deviation from the tender terms & conditions.

15. | EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document
16. | Performance Guarantee : Not Applicable
17. | In the event of the successful bidder failing to execute the order within the stipulated delivery period

18.

without sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the
order be cancelled at the option of the Trustees’ apart from other actions.
PRICES: As per BOQ given in the tender document.




19. | The bidder shall quote his price as per the Bill of Quantities in the Price bid

20. | Orders may be placed in full/part to the lowest bidder.

21. | Price(s) to be quoted should remain firm over the contract period.

22. | The prices quoted shall be including all statutory levies excluding GST, which shall be paid
extra.

23. | EVALUATION CRITERIA: As per relevant clause of Tender document.

24. | PAYMENT: As per Tender document.

25. | Location: As per Tender document.

26. | Time of Completion: As per Tender document.

27. | Work is to be carried out as per terms & condition of the contract document.
28 JURISDICTION OF COURT :

28. | The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of
Kolkata.

29. | PERSONAL PROTECTIVE EQUIPMENT (PPE):
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the
time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be referred to

30. | Compensation (Liquidated Damages) against failure to complete the work within the stipulated time
as per tender condition.

31. | Price adjustment clause: As per Tender document.

32. | Technical capacity: As stipulated in Tender document.

33. | Financial capacity: As stipulated in Tender document.

34. | DOCK PERMITS : As per tender document.

35. | The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/

Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit
beyond Rupees 10 (Ten) lakhs.

36.

While issuing bank Guarantee issuing applicant must mention receiver’s details as ICICI Bank
IFSCICIC0006952 Branch- Kolkata Gillander House, in BG text at which SFMS IFIN 760 messages
to be sent by issuing bank, to establish the authenticity of given BG

Besides the above conditions all other conditions as stated in the NIT, BOQ, Special
Conditions of Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by the
Bidders.




Annexure —C

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
Office of the Superintending Engineer (Kolkata)
6, Fairlie Warehouse, Strand Road, Kolkata 700 001
FAX No: 033-2230-0413 | EPBX No: 033-2230-3451 (Extn — 2388) | E — Mail: g.basak(@kolkataporttrust.gov.in

Techno Commercial Bid
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Tender for “Emergency erection of covered Pandel with wooden deck, arrangements of illumination & sound system ,

Gates, View Cutters, Dias, through cleaning, various uplifting works , Floral decoration and other miscellaneous works in

connection to the Public hearing for development of an extended Port gate System at Balagarh, Hooghly.”
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SHORT TENDER NOTICE

Manual limited Tender is invited for following contractors:-

[i] SIM Company.

[ii] PC Patra & Co.

[iii] Ganesh Durga Engineering Works.
[iv] Ramparichhan Mistry & Sons

[v] Universal Plumber

Name of work

Emergency erection of covered Pandel with wooden deck,
arrangements of illumination & sound system , Gates, View Cutters,
Dias, through cleaning, various uplifting works , Floral decoration and
other miscellaneous works in connection to the Public hearing for
development of an extended Port gate System at Balagarh, Hooghly.

NIT No

CT/NIT/2023-24/08 Dt: 22-06-2023

Estimated Cost

Rs.13,35,390.00 (Rupees Thirteen Lakh Thirty five Thousand Three
hundred ninety only)

Period Of Execution

02 (Two) Months

Earnest Money

The intending firms would require to submit an EMD of Rs. 26,720.00
(Rupees Twenty Six Thousand Seven Hundred Twenty only) through
DD/Banker Cheque in favour of Syama Prasad Mookerjee Port, Kolkata
on any scheduled/Nationalised Bank payable at Kolkata, otherwise their
offer will be summarily rejected. Copy of the DD/Banker’s Cheque
should be uploaded.

Period of Tender available
(Both Days Inclusive)

20-07-2023 to 24-07-2023(Up to 11:00 Hrs.)
(Bid document will be available manually)

Date and Time for pre-bid
meeting & site visit

No pre bid meeting

Last date of submission of manual
tender and opening of the tender

Submission on 24-07-2023Up to 14:00 hrs.
Opening on 24-07-2023after 15:00 hrs.( Both the Techno Commercial
Part & Financial Part will be opened on the same date.)

Cost of Tender Document
(Non-refundable)

Rs. 590/- (Rupees Five Hundred Ninety only) including @18%
GST

> Contact Person.

1. Sri G.Basak, SE (Kol)
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2. Sri D Rana, EE (Kol)

3. Sri D.Verma, EE (Kol)
Phone: 033-2230-2388, 033-2230-2390, 033-2230-2408
Email: g.basak@kolkataporttrust.gov.in

4.0: INSTRUCTIONS TO BIDDER

Manual Tender “Emergency erection of covered Pandel with wooden deck, arrangements of illumination & sound
system , Gates, View Cutters, Dias, through cleaning, various uplifting works , Floral decoration and other
miscellaneous works in connection to the Public hearing for development of an extended Port gate System at
Balagarh, Hooghly.”

NIT NO: CT/NIT/2023-24/08 Dt: 19.07.2023

1.0 GENERAL
The work as described in the tender shall be executed in Kolkata and in accordance with the attached General
Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings (if any) &
detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office of the
Superintending Engineer (kolkata) on any working day before quoting for the tender.

2.0 Earnest money and cost of tender paper are to be physically deposited at the office of Chief Engineer at 15,
Strand Road, Kolkata-700 001 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand Draft/Pay
Order etc. On any scheduled/nationalised Bank, in favour of Syama Prasad Mookerjee Port, Kolkata, payable at
Kolkata, within 3 working days after opening of tender.
2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the space
provided in the e-tender as indicated hereunder:
a)  Name of remitting vendor/contractor

b)  Tender No.
¢) Amount remitted
d)  Date of remittance
e) Bank Draft/ Cheque No.
2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the space provided
in the e-tender as indicated hereunder:
a)  Name of remitting vendor/contractor
b)  Tender No.
c) Amount remitted
d)  Date of remittance
e) Bank Draft/ Cheque No.
Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set out
in the bid documents and no deviation will be accepted.

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):-
1) GST registration certificate.

ii) Valid Trade Licence(Valid for current period & also for type of work).
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iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable,
the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate.

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful
Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover
(i.e.2020-21, 2021-22 & 2022-23 ). The same should be audited as per relevant norms wherever required.

ix) PAN Card
x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/ valid NSIC/MSME certificate

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the work
xii)  Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by any Govt
/ Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter head of the Firm).
xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the
case of proprietorship firm /partnership firm /limited company, as the case may be) is/are not
associated with any other firm bidding for the same work(to be mentioned in the letter head of the

Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-I of the tender
document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in lieu of
submission of signed copies of the full Tender document, G.C.C, addenda & corrigendum in the letter

head of the Firm.

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) shall be duly
signed and stamped by the Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, to
satisfy the Authorities for clarification of his documents or credibility.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have
made misleading or false representations in the forms, statements and attachments submitted in proof of the
qualification requirements and their EMD will be forfeited for such action.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as afore-said.

4.0 SECURITY DEPOSIT:-
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the
remaining security deposit will be recovered from the contractors each and every On-Account Bill
[including the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 &
3.6 of the General Conditions of Contract.
4.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.
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6.0 REFUND OF EARNEST MONEY:- Not applicable

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without any
interest after opening of Price bid (Part — II) of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If before expiry of
this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the Trustees and / or
withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/
Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF TENDERES :

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or additional
document(s) for the purpose of evaluation of his / their bids.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered non-
responsive in case it :-
(i) is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.

(ii) 1is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.

(iii) validity of the offer is less than tender stipulation,

(iv) does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions
completely/offer or tender if submitted with any deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —
9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of
contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in
completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered from
each running bill as well as from the final bill of the contractor for onward transmission of the same by the
appropriate authority statutory deductions will also be made as applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME
are exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the tender, for
the items they are not registered with NSIC, then they will have to deposit cost of Tender Document, full
amount of Earnest Money as per NIT. Otherwise their offer will not be considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-tender
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by the
Trustees.
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13.0

13.1

13.2

13.3

13

ACCEPTANCE OF TENDER:-

Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) without assigning
any reason thereof and also reserve the right to accept the tender in part or as a whole.
Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any
Tenderer who resorts to this will render his tender liable to rejection.

The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks
of issue of Letter Of acceptance and fulfil all his obligations as required by the Contract.

MISCELLANEOUS:
Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. Any

deviation from the tender documents and / or any incomplete tender shall not be considered.

The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms
and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further reference to
the bidder.

All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality
conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools
and plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work.

All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The language
used throughout shall be in English.

The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall
be required to be complete, duly filled in and signed and uploaded.

Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of Earnest Money up to
the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by SMPK during
registration to SMPK relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad

Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if their relatives
are working in SMP, Kolkata, but such a declaration is necessary in the interest of Trustees against any
possible lapses.
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5.0: SPECIAL CONDITIONS OF CONTRACT

Manual Tender for “Emergency erection of covered Pandel with wooden deck, arrangements of illumination
& sound system , Gates, View Cutters, Dias, through cleaning, various uplifting works , Floral decoration
and other miscellaneous works in connection to the Public hearing for development of an extended Port
gate System at Balagarh, Hooghly.”

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must be read as a whole,
the various sections being complementary to one another and are to be taken as mutually explanatory. These
provisions shall be read in conjunction with the other parts of the tender documents viz. General Conditions of
Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities
and other documents forming part of the Contract. In case of any discrepancy or ambiguity in the documents, the order
of precedence of the documents as stated below will apply. In particular, these provisions will over ride those in the
General Conditions provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will override others
(but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular
item in the list will take precedence over all those placed lower down in the list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as to any
matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Syama Prasad
Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings & specification & any other
details drawings which shall be provided /duly approved by the Engineer during the progress of the work as to such
other drawings those have formed part of the contract documents.

4. PRE-QUALIFICATION CRITERIA FOR BIDDERS:

This is a limited tender for the following Contractors :

[i] M/s SIM Company.

[ii] PC Patra & Co.

[iii] Ganesh Durga Engineering Works.

[iv] Ramparichhan Mistry & Sons.

[V]Universal Plumber.

With experienced of general civil engineering works or similar nature of job during the last 7 (seven) years ending
last day of month previous to one in which applications are invited and the experience should be either of the
following::Either (i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put to
tender Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender Or
(iii) 01 (One) completed work costing not less than 80% of the estimated amount put to tender.
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ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2023,
should be at least 30% of the estimated amount put to tender.
iii) Work experience as a sub contractor shall not be considered as the requisite qualification.

5. SCOPE OF WORK:

The work comprises of Emergency erection of covered Pandel with wooden deck, arrangements of
illumination & sound system , Gates, View Cutters, Dias, through cleaning, various uplifting works ,
Floral decoration and other miscellaneous works in connection to the Public hearing for
development of an extended Port gate System at Balagarh, Hooghly including erection of a partial
covered waterproof Pandel with structure with cloth roofing as per instruction, 6-8 inch high wooden
flooring , supply of 175 nos plastic chairs, 4 nos led T.V of 40-55inch ,Floral decoration of gates(
02 nos.) and other areas , banquet chairs (25 nos) with cover , table , Sound proof genarators, Sound
systems , 4 nos Cordless, 1 nos podium , jute carpet at entire area inside pandel and gate approch ,
Decoration of Gates with good quality of flowers, sufficient Lighting ,including LED back drop and
arrangement for live telecast/videography/photography, arrangement of lunch packet, arrangement
for decorative stage/dias with good quality cloths, covered with carpet, flower decorations, decorative
ceiling with cloths, 1 nos podium, tables etc Arrangement for awareness with public Address system,
supply of unskilled/semi-skilled labours, supply 7 laying of jute carpet, thorough cleaning including
surface dressing, Supply of miscellaneous materials like foot mat,sanitizer, mask, soap, good quality
tea cup, plate , toilet cleaner, etc and all other works as per specifications as set forth in the Bill of
quantities including all appurtenant works together with additional or varied works, Special
Conditions of Contract, Technical Specifications of Works, Specification for Materials and
workmanship with all additional or varied works which may thereafter be required in accordance
with Clause 7 of General Conditions of Contract and as per the direction and up to the satisfaction of
the Engineer

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer,
(Kolkata) and acquaint himself with the nature of work before preparing his tender. His attention is drawn to
Clause No. 3.1 of the General Conditions of Contract in this regard. No excuse on ignorance as to the site
conditions, availability of space for storing materials and approaches to the site etc., will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited
to the followings:-

(a) Provide all materials, supervision, services, scaffolding, shoring, strutting, form work, reinforcements,
Vibrators, other tools and plants, transportation, water supply, temporary drainage, dewatering of surface,
necessary approaches, temporary fencing and temporary lighting as required for safety and work purposes
etc.

(b) Prepare and submit for review and assessment to the Engineer working drawings showing how the work
is actually going to be done including storage of materials, fencing etc., as well as sequence of
construction and all other details as may be required by him.

(c) To exercise rigid quality control in execution of the work and to carry out sampling, testing, and
furnishing the test results to the Engineer for the quality of construction materials and the quality of the
work done. The contractor shall ensure to arrange for producing necessary documents, whenever asked
for.

(d) The Contractor shall at all times carry out work in a manner creating least interference to the flow of
Traffic while consistent with the satisfactory execution of the same. For all works the Contactor shall, in
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accordance with the direction of the Engineer-in-Charge provide and maintain during the execution of the
work, a passage for traffic along a part of the existing carriage way under improvement in addition to
putting cautionary notice, as may be required/directed by the Engineer/Police Authority for safety of
workers and the users.

(e) The Contractor shall at all times carry out work in a manner creating least interference to existing
services.

(f) The contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary, at either
end of the Bye-Passes, relocation and at such intermediate points as directed by the Engineer-in-Charge
for the proper notification of the contraction area. No extra payment shall be made for such work.

(g) PERSONAL PROTECTIVE EQUIPMENT (PPE): The contractor shall adhere to safe construction
practice, guard against hazardous and unsafe working conditions,ensure use all PPEs by workers as may
be required or directed and follow all safety precautions for prevention of injury or accidents and
safeguarding life and property.

(h) The Contractor shall carry out the work in phased manner as per availability of the site so that normal day
to day activities are not affected for which no such extra payment will be entertained.

5. LOCATION: Office of Superintending Engineer(Kol), 6 fairlie place, Kolkata-700001
6.0 ACCESS TO THE SITE:

(a) By Road: SH-6, Hooghly

(b) By Rail: Jirat Railway Station, Balagarh

6. Work Site:

The work site is located at Balagarh, Hooghly district, West Bengal. The tenderer shall visit the site of works
and acquaint himself with the exact nature, scope and site of work before quoting his rates. No claims for any
extra payment will be entertained under any circumstances after opening of the tender on this account. The
contractor shall bear in mind that least possible inconvenience are to be created for users of essential facilities
located within or in the vicinity of the works site during the tenure of his work. The intending tenderer should
contact Superintending Engineer (Kol), 6 Fairlie Warehouse, Strand Road, Kolkata-700001 to make the
site inspection along with his representative.

7. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site
conditions, and access to the site and location before submission of the tender. He should contact the
Superintending Engineer (Kolkata) at his office at 6,Fairlie Warehouse, Strand Road, Kolkata 700001
for collecting information about the site before submission of the tender. No excuse will be entertained
afterwards on the above ground. In case any part of the site cannot be handed over to the successful Bidder in
time, no compensation for loss of labour or any other cause nor any claim will be entertained by the Trustees.
Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied for.

8. SITE CONDITIONS & METHOD OF WORK: The work shall have to be executed at Head Office of
SMPK at 15, Strand Road Kolkata-700001 as detailed in the Scope of Work & B.0.Q. The intending bidder
must note that petty repair & maintenance works entails execution on an urgent basis in a running office.

The contractor shall take adequate measures so as to execute the work with due regard to the above. The cost
of which shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to

shift / suspend some construction activity for some duration, this shall be done in compliance with the
instructions of the Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above
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points while quoting as no separate claim for idle charges towards labour, material will be considered for
payment.

Proper care should be taken to provide adequate protection to the existing structures and cables (telephone,
computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage /
defect to existing structures arising due to the faulty execution of the work shall have to be rectified forthwith
as directed to the satisfaction of the Engineer, without charging extra.

9. TIME OF COMPLETION

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be
completed in all respects within 04 (Four ) Days including preliminary time from the date of placement of
work order.

11. Sufficiency of Tender:
1) The tender drawings and all data / information as furnished herein or inspected and / or collected by the
tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his
own responsibility and SMPK does not guarantee sufficiency or adequacy of the data / information so
supplied to him or collected or understood by the tenderer.
i1) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates
shall cover all his obligations under the contract and all matters and things necessary for the proper
construction, completion, commissioning and maintenance of the work.
iii) In case rate of particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates
will prevail over the rate misprinted in B.O.Q.

12. Accessibility for Checking and Supervision.
The engaged Contractor is to provide necessary arrangement for free access to the SMPK officer’s and

personnel for supervision and checking of the subject work at his own cost.

13. Programme and Progress:
The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work Order
/ L.O.1. showing the commencement, duration and completion time of all major items of work including
procurement of all materials etc,. The sequence of work shown in the programme must be practicable and
compatible with technical specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of
programme the engineer may require the contractor to augment the input of plant, equipment, labour of any
item as he may deem fit. The contractor shall comply with the engineer’s directive in this regard, without any
extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays
must individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained.

14. Responsibility of the Contractor for methodology of works:
i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the
works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he
may require from time to time.
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual
methods that would be adopted by the Contractor for the execution of each item of the work supported by
necessary details.
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iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that
would be used, their locations, arrangements for conveying and handling materials etc., should be obtained
from the Engineer well in advance for starting each item of work. The Engineer reserves the right to
suggest modifications or make concrete changes in the methods proposed by the Contractor whether
accepted previously or not at any stage of the work, to obtain the desired accuracy, quality and progress of
the work, which will be final and binding on the Contractor.
15. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both temporary

and permanent works required in accordance with the Bill of Quantities or for any extra/additional work

required as per the directions of the Engineer. The contractor shall procure cement, reinforcement steel and

other materials from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s

verification of contractor’s records of entry and consumption of materials in the works.

16. Quality Control:
Quality control is an essential part in the construction of and must be based on proper objective and
qualitative measurement. The Contractor will have the full responsibility for quality control and delivering
the acceptable quality in the field. Regular appraisal of the quality control to the Engineer should be made
for effecting improvements in the construction techniques to ensure satisfactory quality of work.The quality
control function shall include but not be limited to the following items.
17. Sampling and Testing of Construction Materials:

Essentially to be carried out on the materials brought to site for construction work unless permitted
otherwise by the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such
materials and workmanships as directed by the Engineer or his representative at his own cost. The samples
shall be taken for test jointly by the representatives of the Engineer and the contractor at the worksite and
tested /sent to a Govt. registered laboratory or Institutional laboratory as may be decided by the Engineer
for testing. In case of field test, the contractor shall undertake the test by his own testing equipments or by
any approved agency in presence of the representatives of the Engineer and the contractor at the worksite.
All the testing charges and all incidental charges like packaging and transporting the test samples,
equipments etc. shall be borne by the Contractor.

18. Specifications/ Codes and Standards:
All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the latest
revision and/ or replacements of the Indian Standard Specifications (IS) or any other International Code of
Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of such
codes/ standards for ready reference of his own personnel as well as the Engineer or his representative at
site at his own cost and without any additional reimbursement

19. Temporary Works:

The successful tenderer shall allow for providing labour and materials for the construction and removal of
all temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipe
lines etc. required for constructional purpose as well as for drinking water purpose of contractor’s men,
water supply, vats, platform, etc. as may be necessary for the successful execution, completion and
maintenance of works without any extra cost to the Trustees and the rates should be quoted accordingly. No
rent shall, however, be charged to the contractor for construction/erection of such temporary sheds and
structures.

20. Plant & Constructional Equipment:
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The contractor shall supply his tools, plants and constructional equipments within his quoted rates. A list of
plant as intended to be employed by the tenderers in this construction must be furnished with full details
along with the tender.

21. Contract Price:
The “Contract Price” for this contract means the sum named in the tender subject to such additions
thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as provided for
in the Contract.

22. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the
contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The
Contractor shall provide at his own expense all necessary instruments, staff and labour for the checking of
the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified by
the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own cost.

23. Forwarding of Materials :
The contractor shall have to arrange transport for forwarding any useable/ saleable materials that may

be found during the process of execution of the work to the Trustees’ Sales yard or any other site/
godown including labourers, transportation, loading, unloading all complete as per the direction of the
Engineer or his representative at site. No separate payment will be made to the contractor on this
account unless specifically mentioned in the B.O.Q.

24. PARTICULARS OF EXISTING WORKS:
Such information as maybe given in the specification as to the existing features and works other than those
now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given without warranty of
accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies therein.

25. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare)
Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety Officer of the
Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant,
machineries, equipments etc. wherever so required. The contractor shall further comply with any instruction
issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which may relate to
temporary, enabling or permanent works, working of tools, plants, machineries, equipments, means of access
or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available
in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and
eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot
works; facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by
the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated
in the relevant safety codes.
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Use of hoisting machines and tackles including their attachments, construction tools, machineries and
equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have
to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be
inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided
to the worker during handling / removing of slushes / sludge etc. without any extra cost. The contractor shall
adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

1) No damage is caused to plants and vegetations unless the same is required for execution of the
project proper.
(i1) The work shall not pollute any source of water / land / air surrounding the work site so as to affect

adversely the quality or appearance thereof or cause injury or death to animal and plant life.

(iii))  His office & labour hutment etc. shall be maintained in a clean and hygienic condition
throughout the period of their use and different effluents of the labour hutment shall have to be
disposed off suitably.

26. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in
time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays.
The Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.

27. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing
supply point of the site of work on receipt of request letter from the Contractor to that effect. All necessary
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved by
the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of
SMPK as prevalent amended from time to time including installation and hire charges for meters. The
Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not be
compensated for any delay in providing / irregularity of power supply. The Contractor shall have to arrange
for the supply of power at his own cost during such periods.

28. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on
written request from the Contractor, water for drinking purposes may be made available free of cost from the
exiting water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying
pipelines, as necessary, as per approval of the Engineer or his representative, for storing and distributing the
same to the work point at his own cost.

1) Under no circumstances, the contractor would be allowed to use such drinking water for constructional
works.

i) In any case Dock water will not be allowed to be used for any work including curing.

29. KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative.

30. Protection of existing services:
The contractor must pay full attention to the fact that the existing service facilities for users are not
distributed at any time due to storing of materials and rubbish and take every precaution to keep the
entrance passage clear if the same are being used by the laborers.
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The contractor shall be held liable for all damage and interference to the existing service, caused by him in
execution of works. Should any damage be done to the existing services, in general, the contractor shall
make good the same and any further work considered necessary by the Engineer’s representative without
any delay otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s
decision shall be final and binding.

31. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any property or
land which might have been disturbed and/or damaged by his works. He should also clean the site as required
during execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the work site or
its vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at his own expenses by his
own transport and labour and clean out all part of the work and leave everything clean and tidy to the entire
satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of
the Engineer/Engineer's representative.

32. METHOD OF MEASUREMENT:
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured
according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal
and analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.LS. shall be
referred to.

33. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer
on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms of
payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should be
submitted by the contractor in quadruplicate to the Office of the respective Superintending Engineer
(Kolkata) with necessary documents in original. Subject to the availability and feasibility of system, SMPK
may make payment directly to the contractor’s designated bank account. For this purpose, the contractor will
have to indicate (i) name of bank (ii) branch name (iii) branch code and (iv) designated account number in
the “Abstract Form Of Tender”. In case payment is made directly through bank, the contractor may be
required to submit a pre-receipt as per instruction of SMPK.

34. LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of
the work.

35. ESCALATION / VARIATION ON PRICES:
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.

36. CONTRACT LABOUR LAWS:
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act,
1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or
statuary amendments and the modifications thereof, any other laws relating thereto and the rules made there
under from time to time. Payment to the labourers to be made as per the minimum wage rates fixed by
Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and
revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations,
Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully
responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities
of any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and
Procedures. The Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a year to
his workmen accordingly, for which no extra payment shall be made to the Contractor.
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The contractor shall indemnify the KoPT against payment to be made under or for the observance of the laws
aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour
Licence from the Competent Authority for deploying requisite Nos. of labours in the work and submit to the
Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended
by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications
thereof and rules made there under from time to time. The contractor shall take into account all the above
said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this
account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the
work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular
/permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to
the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A , within 15
days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst.
Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor
shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his workers.
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time &
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to
be present during period of disbursement.

37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for
Employees State Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and
produce the original for verification to the representative of the principal employer, i.e. Superintending
Engineer (Kol).

38. INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all
actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions
of any law, rules or regulations having the force of law, including but not limited to —
a) The Minimum Wages Act, 1948.
b) The Dock Workers (Regulation Of Employment) Act, 1948
c) The Building And Other Construction Workers (Regulation of Employment & Conditions of
Service) Act, 1996
d) The Dock Workers’ Safety, Health & Welfare Act, 1986
e) The Payment of Wages Act, 1936.
f) The Workmen’s Compensation Act, 1923.
g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i) The Equal Remuneration Act, 1976.
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7)) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
k) Child Labour (Prohibition and Regulation) Act, 1986.

1) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.
n) Motor Vehicle Act, latest revision.

0) The payment of Bonus Act, 1965.

39. TAXES & DUTIES: -

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns and
payment of taxes is also made.

. The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts
,srules, regulations, procedures, circulars & instructions there under applicable in India from time to time and to
ensure that such compliance is done within the time prescribed under such laws. Supplier/Service Provider
should ensure accurate transaction details, as required by GST laws, are timely uploaded in GSTN. In case
there is any mismatch between the details so uploaded in GSTN by Supplier/ Service Provider and details
available with Syama Prasad Mookerjee Port, Kolkata, then payments to Supplier/Service Provider to the
extent of GST relating to the invoices/s under mismatch may be retained from due payments till such time
Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax amount is finally reflected in the GSTN
SMPK’s Account and is finally available to Syama Prasad Mookerjee Port, Kolkata in terms of GST laws and
that the credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required to be reversed at a
later date along with applicable interest.

. Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including interest and
penalty suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of
input tax credit to Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be recovered by Syama
Prasad Mookerjee Port, Kolkata by way of adjustment in the consideration payable.

° Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad Mookerjee
Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a particular year before September
of the succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed dealer
as per GSTN rating system and further no payment shall be entertained.

40. SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or
arising out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of
the General Conditions of Contract.

41. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract Agreement to
be prepared in the form annexed to the General Conditions of Contract together with such modifications as may
be necessary within one month from the date of placement of the order. The contractor shall have to submit
copies in sextuplets of all documents; correspondence, connected papers etc. as detailed in the above from of
Contract Agreement together with the instrument of Contract Agreement prepared on Non-Judicial stamped
paper of requisite denomination having five more copies made on plain paper all at his own cost. The successful
tenderer shall have to submit three sets of such Contract Agreement duly executed, sealed, signed and witnessed
for execution by the Trustees. The other three sets shall be completed in all respects but not signed. If the
successful tenderer or tenderers are a partnership concern, they will have to get Agreement signed by all the
partners or by the partner who is authorized to sign for and on behalf of the other partners.
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The contractor shall also comply with the requirements of Security Deposit for the due fulfilment of the
contract. The blank proforma of tender documents shall be supplied in sextuplets to the successful tenderer free
of charge for preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly
and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost. The
successful contractor shall be required to keep close co-ordination and liaison with the Marine Department
while executing the works. The Superintending Engineer (Kol) in charge of the construction will direct the
representatives of the contractor to maintain liaison with different sections of the other departments and the
contractor must keep the concerned Superintending Engineer of the Civil Engineering Department
informed and/or posted with the programme contemplated with other departments. The Superintending
Engineer of the Civil Engineering Department shall be nodal authority in all these co-ordination and / or
liaison and all programmes must be vetted by him. In cases of exigencies, the contractor or his
representatives may establish direct liaison/co-ordination but in all such case the Superintending Engineer
should be informed promptly.

42. Employment of Local Resources:
The contractor shall pay special attention to engage the maximum possible number of local Engineer, other
technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in office,
details of such recruitment etc. shall be submitted to the Engineer periodically or as and when called for.

43. Calcutta Port Trust:
The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be
construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”.

44. Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any
Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for clarification
and the response shall be in writing, but no change in the price or substance of the Tender shall be sought,
offered, or permitted except as required to conform the correction of arithmetic errors discovered by the
Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender
opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the
notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract
award decisions, may result in the rejection of his Tender.

45. Workmen and Wages:
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite
form as instructed by the Engineer or his representative.
The contractor shall have to engage sufficient number of technically qualified and skilled persons to
supervise and execute the work and this should be mentioned in the letter head of the Firm

46. Rate for payment against extra Items:
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on
contingent situation at site, if required for successful completion of the work, extra items have to be carried
out by the Contractor. If those items are already available in Trustees’ Schedule of rate, payment will be
made on the basis of Trustees’ Schedule of rate; including surcharge in force at the time of acceptance of the
tender, if any adopted by the Trustees with due regard to the accepted contractual percentage, if any, thereon,
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otherwise, if the rates are not available in the SMPK Schedule of Rates, then the Special Rates will be
prepared as follows:-
(i) The rate of payment of work involving labour & material shall be fixed on the following basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(i1) For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in
the work plus 11 % towards profit and cess.
@iv) For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus
transport, loading & unloading (if any) plus 11 % towards profit and cess.

47. Disparity in quoted rate/amount.

48.

49.

50.

51.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in
percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by
adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender.
Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted in words shall
prevail.

Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and equipments etc. are to be
procured by the successful tenderer at free of cost as per recommendation of the executing
departments/divisions indicating the specific number of free permits to be issued. But for creation of
individual IDs in permit system a charge as applicable, will be levied per person (one time) even for
companies/ Individuals who have been granted permission to obtain free permits by SMPK. In case the work
has to be carried out in an operational zone, the tenderer should keep in mind that the work is to be executed
without hampering the operational activities and should complete the work within the stipulated time
specified in the tender.

Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only.
However, the tenderer should note that he might be required to carry out the job on Sundays, holidays and
after normal working hours and at night in addition to the normal working hours to expedite the progress of
the work if permitted by Competent Authority. The tenderer should include in his rates the cost, if any,
involved on those accounts.

Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit. In
that case, the Contractor shall have to submit to the Engineer a performance Bond in the form of an
irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this
context Clause 3.6 of G.C.C. may be referred to.

Measures against pollution: -

The contractor shall have to take proper measures against environmental pollution during execution of work
as directed by the Engineer.

The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and
those that may be issued from time to time without any extra cost to the SMPK.

52. Port Area Obligations:
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The Dock area is a custom bounded area and as such the contractor shall comply with all Regulations of the Port
and Custom authorities and those that may be imposed from time to time in respect of the transit of all of
contractors plants, vehicles, materials, and staff in the area.

Whenever regulations so require, permits shall have to be obtained for such transit of Contractor’s plants, vehicles,
staff and workmen. The contractor shall instruct his staff and Workmen to comply with all requirements in this
“Restricted Area”. The contractor shall suitably fence the area that may be allotted to him inside the “Bonded
Area” of the port for stores and other requirements to the full satisfaction of the Port and Security Agencies.

The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and those that
may be issued from time to time without any extra cost to the SMPK.

53. Defect Liability Period:

Not Applicable
54. Errors in the B.0.Q :

In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates
will prevail over the rate misprinted in BOQ.

SCHEDULE T Annexure-C (Contd)
SYAMA PRASAD MOOKERJEE PORT, KOLKATA

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time Of Submission
Of Tender Offer)

(To be submitted with Part-I of Offer)
Bidders must fill in the under noted columns.

Sl. Full particulars of works to be executed | Sanctioned Completion time | Name and address to whom
No. concurrently by the bidder. Tender Value. as  stated in | reference can be made.
(i) Name of work. (in Rs.) tender.

ii) Client.

(
(iii) W.0O. No. & Date.
(i)

(ii)

(i)

(iii)
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(To be submitted with Part-l of Offer) Annexure-C(Contd)
SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its
Directors — any special particulars as to
Directors if desire to be stated.

5) Name, address and other necessary
particulars of Managing Agents, if any
appointed by the Company.

6) Copies of Memorandum, Articles of

Association (with the latest amendments, if

any).

7) Copies of audited balance sheets of the
Company for the last three years.

B) Incaseofa firm -

1) Name and address of the firm.
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2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership
5) Full name and address of each of the
partners and the interest of each partner in

the partnership — any special particulars as
to partners if desired to be stated.

6) Whether the firm pays income tax over :  Rs. 10,000/- per year

(To be submitted with Part-l of Offer)

SCHEDULE ‘O’ SHEET - 2.

C) In case of an Individual:
1) Full name and address of the Bidder any

special particulars of the Bidder if desired to
be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in
his own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in
the business directly or indirectly, if so,
name and address etc. of such persons and
the nature of such interest.

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.
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Dated: (Full signature of Bidder)

(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work:

Name of the Contractor :

Schedule date of commencement and
completion of the work as per Work Order

Date of actual commencement of work &
date of actual completion :

i) If there is time overrun, whether delay is
due to the contractor (Yes/No.):

i) If yes, what is the extent of delay
attributable to the contractor :

Sanctioned Tender value & Actual value
executed :
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8. Quality of work
(Excellent/satisfactory/poor) :

9. Remarks (If any) :

ANNEXURE - D

DOCUMENTS TO BE UPLOADED ALONG WITH PART -l

Scanned copy of the following documents to be uploaded:-

i) GST registration certificate.
ii) Valid Trade Licence (Valid for current period & also for type of work).

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable,

the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration Certificate
vi) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion

Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years (i.e.

2020-2021, 2021-2022 & 2022-2023). The same should be audited as per relevant norms wherever
required.

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate
x) PAN Card

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute
the work (to be mentioned in the letter head of the Firm).

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de- listed by any

Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter head of the
Firm).
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xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in
the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are
not associated with any other firm bidding for the same work (to be mentioned in the letter
head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in Part-l of the tender
document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in lieu of
submission of signed copies of the full Tender document ,G.C.C, addenda & corrigendum in the
letter head of the Firm.

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) shall be
duly signed and stamped by the Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, to
satisfy the Authorities.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have

made misleading or false representations in the forms, statements and attachments submitted in proof of the
gualification requirements and their EMD will be forfeited for such action.
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ANNEXURE —D-1

NITNO.: CT/NIT/2023-24/08 Dt: 19.07.2023

Ref. No............ Dated:

The Chief Engineer,

Syama Prasad Mookerjee Port, Kolkata,
Civil Engineering Department,

15, Strand Road,

Kolkata — 700 001

Dear Sir,

We, (Name of Tenderer) have fully read and understood the

entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-tender and

no other source, and will comply to the said document, GCC, Corrigendum and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender documents GCC,

Corrigendum and Addenda.

Yours faithfully,
Signature of TeNderer.... e e
Name

Designation:

32



33

Date :

Seal of the tenderer........coeevvevevveeenenne.

Annexure -E

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
CIVIL ENGINEERING DEPARTMENT
6, Fairlie Ware House ( Formerly Hillary Institute)
Strand Road, Kolkata — 700001

NIT No.: CT/NIT/2023-24/08 Dt: 19.07.2023

NOTE: Last Date of tender available
: 24-07-2023(up to 11:00 hours)

Tender is due for manual submission by 3:00 P.M.

On 24-07-2023

PRICE BID

faEaTRe 9i€ die faTes & faehrd & foIT Ardsiicie GoTars & T & ofehs o Seh & TTY haX YeTel T JTUTcThTolleT (IO,
AT 3R el UTTel, IeH, o e, SIAH Sl caEdT, HHIS o ATCTH &, [afPeT 3curel wR, g0 Fofrae 3R 37 fafaer
mmgmﬁrﬁr

Tender for “Emergency erection of covered Pandel with wooden deck, arrangements of illumination & sound system , Gates, View
Cutters, Dias, through cleaning, various uplifting works , Floral decoration and other miscellaneous works in connection to the Public

hearing for development of an extended Port gate System at Balagarh, Hooghly.”

hhkhkhkhkkhkkkhkhkhkhkhkhkhkhkkkkhkhkhkhkhkhkhkhkhkkhkhkhkhkhkhkhkhkhkhkkhhkhkhhhkhkhkhkhkhkhkhkhhhhhkhkhkhkkhkhkhkhkhkhkhkhkhkkkhkhkhkhkhkhhkkkxk
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Annexure-E (Contd.)

Manual- Tender for “Emergency erection of covered Pandel with wooden deck, arrangements of illumination & sound system ,

Gates, View Cutters, Dias, through cleaning, various uplifting works , Floral decoration and other miscellaneous works in connection

to the Public hearing for development of an extended Port gate System at Balagarh, Hooghly”

NIT NO :

CT/NIT/2023-24/08

Dt: 19.07.2023

PRICE BID

[TENDER PARTICULARS|

ESTIMATED COST

Rs.13,35,390.00 (Rupees Thirteen Lakh Thirty five
Thousand Three hundred ninety only)

EARNEST MONEY

The intending firms would require to submit an EMD
of Rs. 26,720.00 (Rupees Twenty Six Thousand Seven
Hundred Twenty only) through DD/Banker Cheque in
favour of Syama Prasad Mookerjee Port, Kolkata on
any scheduled/Nationalised Bank payable at Kolkata,
otherwise their offer will be summarily rejected. Copy
of the DD/Banker’s Cheque should be uploaded.

Cost of Tender document
(Non-refundable)

Rs. 590/-(Rupees Five Hundred Ninety only) including
@18% GST)

TIME OF COMPLETION

Four (04) days

PERIOD OF DOWNLOAD OF Manual and
limited TENDER

(Both Days Inclusive)

20-07-2023 to 24-07-2023(UPTO 11:00 HRS.)

(Bid document will be submitted manually)

Limited Bidders will have to participate in bidding process
through manual tender.

DATE AND TIME FOR PRE-BID MEETING
& SITE VISIT

No pre bid meeting

LAST DATE OF SUBMISSION OF manual
TENDER AND OPENING OF THE TENDER

Submission on 24-07-2023
Up to 14:00 hrs.
Opening on 24-07-2023 After 15:00 hrs.
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SYAMA PRASAD MOOKERJEE PORT., KOLKATA
CIVIL ENGINEERING DEPARTMENT

PREAMBLE TO THE BILL OF QUANTITIES

E- Tender for “Emergency erection of covered Pandel with wooden deck, arrangements of illumination & sound system ,

Gates, View Cutters, Dias, through cleaning, various uplifting works , Floral decoration and other miscellaneous works in

connection to the Public hearing for development of an extended Port gate System at Balagarh, Hooghly”

CT/NIT/2023-24/08 Dt: 19.07.2023

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the Particular
Specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly familiarise
himself with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering.
Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order
Letter. The measurements of each item of work shall be measured jointly by the Engineer or his Representative.

1.3

1.4

1.5

1.6
1.7
1.8
1.9
2.0
2.1
2.2
23
24

2.5

General direction and description of work or materials given elsewhere in the contract documents are not necessarily
repeated in the description of items in the Bill of Quantities.

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished
work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all
risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor.
Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of
Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in the
prices and rates of other items.

Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the
Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:-

The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, equipment machineries
and tools including all costs, charges dues demurrages or other outlays involved in the transportation.

The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other
requirements.

Setting out including the location and preservation of survey markers, measurement and supervision.

The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel, water and
electricity.

All First Aid, Welfare and safety requirements.

Damage caused to the works, plants, materials and consumables stores caused by weather.

Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable.

The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or
issued to him by the Trustees.

This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par

with the estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers
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SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
CIVIL ENGINEERING DEPARTMENT

BILL OF QUANTITIES
NIT No. CT/NIT/2023-24/08 Dt: 19.07.2023
PRICE BID

Work: E- Tender for “Emergency erection of covered Pandel with wooden deck, arrangements of illumination &
sound system , Gates, View Cutters, Dias, through cleaning, various uplifting works , Floral decoration and other
miscellaneous works in connection to the Public hearing for development of an extended Port gate System at Balagarh,
Hooghly”

Description of Quantity Rate Unit | Amount
Sl. ltem
No
1 |Erection of a partial covered waterproof Pandel 46000.00[Sq.ft {220.00 Per {10,12,000.00
with structure with cloth roofing as per instruction, Sq.ft

6-8 inch high wooden flooring , supply of 175 nos
plastic chairs, 4 nos led T.V of 40-55inch ,Floral
decoration of gates( 02 nos.) and other areas ,
banquet chairs (25 nos) with cover , table , Sound
proof genarators, Sound systems , 4 nos Cordless,
1 nos podium , jute carpet at entire area inside
pandel and gate approch , Decoration of Gates
with good quality of flowers, sufficient Lighting
Jincluding LED back drop and arrangement for live
telecast/videography/photography, arrangement of
lunch packet (25 nos) , veg/non veg lunch ( 30
persons) & tea/ water for 200 heads etc all

complete.
2 [Arrangement for decorative stage/dias with good| 450.00|Sq.ft | 150.00 | Per 67500.00
quality cloths, covered with carpet, flower Sq.ft

decorations, decorative ceiling with cloths, 1 nos
podium, tables etc all complete.

3 |Arrangement for awareness with public Address 2.0{Day | 5000.00 | Per 10000.00
system (mike) is to be arrangement in and day
around project site with vehicle/auto,
arrangement for video/photography, distribution
of leaflet etc for 8 hrs per day etc all complete.
4 [Supply including placement on hire basis for 24 5.0[Nos 225.00 | Each 1125.00
(twenty four) hours good quality Table of size 5
ft. X 3 ft. At site with good cover & frills of white
colour including transporting, loading and
unloading, etc. at site (Payment will be made as
per the actual number of tables with cover cloth
& frills supplied)
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Supply including operation on hire basis for 24
(twenty four) hours good quality sound system with
CD player, 2 nos. Sound Boxes with Sound Mixer,
1 Nos. Cordless microphone and 4 No.
Microphones with stand and all cables and other
necessary accessories complete.

2.0

Set

5000.00

Each
set

10000.00

Supply including placement on hire basis for 24
(twenty four) hours good quality Jute Carpet at
site including transporting, loading and
unloading, etc. at site (Payment will be made as
per the actual area of Jute Carpet supplied).

2000.00

Sq.ft

8.0

Per
sq.ft

16000.00

Supply of Pedestal Fan on hire basis for 1 day
including fixing before the program and removal
after completion of the program, transport
charges and all other charges complete.

10.0

Nos

300.00

Each

3000.00

Supply including placement on hire basis for 24
(twenty four) hours season flower plant with tub
as per approved by Engineer-in-Charge
including transporting, loading and unloading,
etc. at site.

50.0

Nos

100.00

Each

5000.00

Supply of unskilled labourers for other
miscellaneous immeasurable work, in three
shifts (6 AM -2 PM & 2 PM to 10 PM& 10 pm
to 6 am) as per requirement.

50.0

Nos

816.96

Nos

40848.00

10

Supply of semi-skilled labourers for other
miscellaneous immeasurable work, in three
shifts (6 AM -2 PM & 2 PM to 10 PM& 10 pm to
6 am) as per requirement.

10.0

Nos

905.76

nos

9057.6

11

Removal of rubbish,earth etc. from the working site
and disposal of the same beyond the compound, in
conformity with the Municipal /Corporation Rules for
such disposal, loading into truck and cleaning the
site in all respect as per direction of Engineer in
charge.

cum

cum

166.00

1660.00

12

Thorough cleaning of entire area of program
including drains, pits, washing passage &
parking area cleaning of rubbish, surface
dressing by deploying sweepers/unskilled
labours & supervisor and supplying sufficient
quantity of cleaning equipment and materials
etc. complete in all respect as per direction of
Engineer.

4800.00

Sq.ft

13.00

Sq.ft

62400.00

13

Clearing compound premises of shurbs, plants,

jungles etc. by cutting and removing as directed
(Specific permission of Engineer-in-Charge prior
to execution will be necessary).

1800.00

sgm

11.00

sgm

19800.00

14

Supply including erection / fixing on hire basis
for 72 (seventy two) hours good cloth walling
with pleats on necessary bamboo staging,

1500.00

Sq.ft

18.00

Sq.ft

27000.00
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battens with necessary fastening arrangements
as required including cost for transportation,
labour at site, etc. as per approved design with
saffron, white and green colour cloth (Payment
will be made as per actual measurement)

15 |Supply of miscellaneous materials like foot 1.00|LS 50000.00 | LS 50,000.00
mat,sanitizer, mask, soap, good quality tea
cup, plate , toilet cleaner, etc. as may be
required at balagarh program. Payment will be
done as per submitted actual purchase bill.

TOTAL| Rs [13,35,390.00

Total = Rs. 13,35,390.60
( Rupees Thirteen Lakh thirty five thousand three hundred ninety only )
Tenderer to fill up the following [score out which is not applicable]

(B) e, %

(in figures) Below par (-) Rs.
......................................................... Percent

(in words)
(D) At par
(S %

(in figures) Above par (+) Rs.
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers
Permanent Income Tax A/C.INO... ..ottt

Date:

(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted / stated above are to
be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:
Occupation:
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Syama Prasad Mookerjee Port, Kolkata.

I/We having  examined
the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and
Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be
performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities
within 04 (four) Days from the date of order to commence the work and in the event of our tender being accepted in
full or in part. | / We also undertake to enter into a Contract Agreement in the form hereto annexed with such
alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and | / We
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the
Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
| / We require days / months preliminary time to arrange and procure the materials required by the

work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), SMP, Kolkata vide Receipt No.
of as Earnest Money.
| / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.

Dated: (Signature of Bidder with Seal)

Name of the Bidder :

Address :
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ANNEXURE - F

General Conditions of Contract
Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6"
Meeting held on 27" May, 1993

Including Addendum Sanctioned by the Trustees Meeting held
on July, 2014
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AMENDMENT

T0

GENERAL CONDITIONS OF CONTRACT

s Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimate Amount of Earnest Money Estimate Amount of Earnest Money
d Value d Value
of Work of Work
For Works | For Contract of For Works | For Contract of
Contract Supplying Contract Supplying Materials or
Materials or Equipment only
Equipment only
Up to Rs. | 5% of the | 1% of the | Up to | 2% of the | 1% of the estimated
1,00,000= | estimated estimated value of | Rs. 10 | estimated value of work
00 value of | work Crore value of
work work
Over Rs. | 2% of the | 2% of the | Over Rs. | 2% on first | 2% of the estimated
1,00,000. | estimated estimated value of | 10 Crore | Rs. 10 Crore | value of work subject
00 value of | work subject to a + 1% on the | to a maximum of Rs.
work maximum of Rs. balance 10,000/- and minimum
subject to a | 10,000/- and of Rs. 1,000/-.
maximum minimum of Rs.
of Rs. | 1,000/-.
20,000/- and
minimum of
Rs. 5,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE

TRUSTEES’ MEETING HELD ON 26.02.2013 ]

Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of | Amount Of | Financial Limit Of | Class of | Amount Of | Financial Limit Of
Registra- | Fixed Each Tender Registra | Fixed Each Tender
tion Security -tion Security
A Rs 10,000/- | Any tender priced A Rs 50,000/- | Any tender priced up
upto Rs 2,00,000/- to Rs 10,00,000/-
B Rs 5,000/- | Any tender priced B Rs 25,000/- | Any tender priced
upto Rs 1,00,000/- upto Rs 5,00,000/-
C Rs 2,500/- | Any tender priced C Rs 15,000/- | Any tender priced
upto Rs 50,000/- upto Rs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE

TRUSTEES’ MEETING HELD ON 12.10.2012 ]
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GC-2

DEFINITIONS

In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except
where the context otherwise required.

“Employer” or “Board” or “Trustees” means of the Board of
Trustees for the Port of Calcutta, a body corporate under Section 3 of
the Major Port Trusts Act, 1963, including their successors,
representatives and assigns.

“Chairman” means the Chairman of the Board and includes the
person appointed to act in his place under Sections 14 and 14A of the
Major Port Trusts Act, 1963

“Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

“Engineer” means the Board’s official who has invited the tender on
its behalf and includes the Manager (Infrastructure & Civic
Facilities) or other official as may be appointed from time to time by
the Employer, with written notification to the Contractor, to act as
Engineer for the purpose of the Contract, in place of the “Engineer”
so designated.

“Engineer’s Representative” means any subordinate or Assistant to
the Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.
“Work” means the work to be executed in accordance with the
Contract and includes authorised “Extra Works” and ‘Excess
Works” and “Temporary Works”.

“Temporary Works” means all temporary works of every kind
required in or about the execution, completion or maintenance of the
works and includes (without thereby limiting the foregoing
definitions) all temporary erections, scaffolding, ladders, timbering,
soaking vats, site offices, cement and other godowns, platforms and
bins for stacking building materials, gantries, temporary tracks and
roads, temporary culverts and mixing platforms.

“Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities)
of the tender. “Excess Works” means the required quantities of work
in excess of the provision made against any item of the bill of
Quantities.

“Specifications” means the relevant and appropriate Bureau of
Indian Standard’s specifications / International Standard’s
Specifications (latest revisions) for materials and workmanship unless
stated otherwise in the Tender.
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GC-3

“Drawings” means the drawings referred to in the Tender and
specification and any modification of such drawings approved in
writing by the Engineer and such other drawings as may from time to
time be furnished or approved in writing by the Engineer.

“Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the
Tender / Offer, the letter of acceptance of the Tender/Offer, the
Contract Agreement, if separately entered into and the Schedule of
Rates and Price, if any, adopted by the Trustees at their discretion.

“Constructional Plant” means all appliances or things of whatsoever
nature required or about the execution, completion or maintenance of
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

“Site” means the land, waterways and other places, on, under, in or
through which the works are to be executed by the Trustees for the
purpose of the Contract.

“Contract Price” means the sum named in the letter of acceptance of
the Tender/Offer of the Contractor, subject to such additions thereto
and deductions therefrom as may be made by the Engineer under the
provisions here in after contained.

“Month” means English Calendar Month.

“Excepted Risks” are riot in so far as it is uninsurable, war, invasion,
act of foreign enemies, hostilities) whether war be declared or not),
Civil War, rebellion, revolution, insurrection or military or usurped
power or use or occupation by the Trustees of any portion of the
works in respect of which a certificate of completion has been issued
(all of which are herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-
versa where the context so requires.

The heading and marginal notes in these General Conditions of
Contract shall not be deemed to be part thereof or be taken into
consideration in the interpretation or construction thereof or of the
contract.

Unless otherwise stipulated the work “Cost” shall be deemed to
include overhead costs of the Contractor, whether on or off the site.

DUTIES & POWERS OF ENGINEER & ENGINEER’S
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REPRESENTATIVE.

The Contractor shall execute, compete and maintain the works in Engineer’s

terms of the contract to the entire satisfaction of the Engineer and

Authority

Shall comply with the Engineer’s direction on any matter whatsoever.

GC-4

The Contractor shall take instructions from the Engineer and subject
to limitation of Clause 2.5 hereof, from the Engineer’s
Representative.

The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress
of the works such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the contractor shall carry out and
be bound by the same.

(b) to alter or modify the specification of any material and
workmanship and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the
work and for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees, as
the first referee.

(f) To grant extension of completion time.
The Engineer’s Representative shall :

(i) watch and supervise the works.

(ii) test and examine any material to be used or workmanship
employed in connection with the work.

(iii)  have power to disapprove any material and workmanship not
in accordance with the contract and the contractor shall
comply with his direction in this regard.

(iv)  take measurements of work done by the contractor for the
purpose of payment or otherwise.

v) order demolition of defectively done work for its
reconstruction all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying
modification of design and extension of completion time of the
work and

(vii) have such other powers and authorities vested in the
Engineer, which have been delegated to him in writing by the
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Engineer under intimation to the Contractor.

GC-5

Provided always that the Engineer’s Representative shall have no power

(a) to order any work involving delay or any extra payment by the
Trustees,

(b) to make variation of or in the works; and

(¢) to relieve the Contractor of any of his duties or obligations under
the Contract.

Provided also as follows :

(a) Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter
to disapprove such work or materials and to order the pulling
down, removal, breaking-up thereof and re-constructing at the
contractor’s cost and the contractor shall have no claim to
compensation for the loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of
the Engineer’s Representative, he shall be entitled to refer the
matter to the Engineer who shall thereupon confirm, reverse or
vary such decision.

(¢) Any written instructions or written approval given by the
Engineer’s Representative to the contractor, within the terms of
delegation of power and authority vested in the Engineer to his
Representative in writing, shall bind the contractor and the
Trustees as though it had been given by the Engineer, who may
from time to time make such delegation.

THE TENDER/OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his
tender/offer, be deemed to have inspected and examined the site, fully
considered all factors, risks and contingencies, which will have direct
and indirect impact on his expenses and profit from the work and
shall be specifically deemed to have taken the following aspects into
consideration :

(a) The form and nature of the site and its surroundings including
their sub-surface, hydrological, tidal and climatic conditions, the
means of access to the site and all other local conditions,
including the likely charges and costs for temporary way-leave,
if any, required for the work.

(b) The drawings, specifications, the nature and extent of work to

be executed and the quality, quantity and availability of the
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required materials and labour for the work and the need to /

execute the work to the entire satisfaction of the Engineer, and
also by complying with the General and Special Conditions of

Contract.

GC-6

(¢) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant,
equipment and Construction materials.

(d) The sources and means of procurement of water for drinking,

washing and execution of work, and source and availability of

electrical power, all at Contractor’s cost.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public
bodies or any local or other authority by the Contractor,
keeping the Trustees indemnified against penalties and
liabilities of every kind arising from the Contractor’s failure in
such compliance.

(f) Payment of all kinds of stamp-duty for executing the agreement
or for any legal instrument including Bank Guarantees and
Indemnity Bonds.

The Contractor’s tender shall be in ink on the Tender Forms
supplied by the Trustees, unless stipulated otherwise in the Notice
Inviting the Tender and shall be faultless in figures and free from
erasing. Corrections, if any, shall only be made by scoring out and
initialling of the revised figure.

If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time. The
failure in this regard shall be treated as a breach and a contract, if
entered into, shall be liable to be cancelled.

(a) Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the
amount calculated as per the following scale.

Estimated Value of | Amount of Earnest Money

Work For Contract of

Supplying Materials
or Equipment only

For Works Contract

Up to Rs.
1,00,000=00

5% of the estimated
value of work

1% of the estimated
value of work
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%% of the estimated
value of work subject
to a maximum of Rs.

2% of the estimated
value of work subject
to a maximum of Rs.

Over
Rs. 1,00,000=00

20,000/- and minimum | 10,000/- and
of Rs. 5,000/-. minimum of Rs.
1,000/-.
GC-7

(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash
or by Banker’s Cheque of any Calcutta Branch of a Nationalised
Bank of India drawn in favour of Calcutta Port Trust or in the form
of any “Account Payee” Draft of any Nationalised Bank of India
drawn in favour of “Calcutta Port Trust” and payable at
Calcutta/Haldia, as the case may be, and the receipt granted therefor
be kept attached to the Tender/Offer in the Sealed Cover.

(c) Earnest Money of unaccepted tender shall be refunded without any
interest through A/c. Payee Cheque drawn on a Nationalised Bank of
Calcutta / Haldia.

(d) The enlisted (registered ) Contractors of the Trustees who have
deposited fixed Security with the Trustees’ FA & CAO / Manager
(Finance) according to his Class of Registration, shall be exempt from
depositing the Earnest Money, as per the following scale :

Class of Registration Amount of Fixed | Financial Limit of
Security Each Tender

Any tender priced up
A Rs. 25,000/- to Rs.5,00,000/-

Any tender priced up
B Rs. 10,000/- to Rs.2,00,000/-

Any tender priced up
C Rs. 5,000/- to Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest
to rejection.

Money may be liable

(ii) If before expiry of the validity period of his Tender/Offer, the
tenderer amends his quoted rates or tender/offer making them
unacceptable to the Trustees and/or withdraws his tender/offer, the
Earnest Money deposited shall be liable to forfeiture at the option of
the Trustees.

(f) The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury

48

Method of
Paying E.M.

Refund of
E.M.

Exemption
from E.M. to
Regd. Firms

Tender with-
out EM liable
to rejection.

Forfeiture of
E.M. before
Acceptance of
offer.

EM. to be
converted to



3.5

Receipt shall be issued to the Contractor after cancellation of the

previous Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction
from all progressive Bill (including final Bill, if necessary) @ 10% of
the gross value of work in each such bill, so that the total recovery may

49

part S.D.

Mode of
recovery of
balance S.D.

not exceed the quantum computed as per the under noted percentages
of the total value of work actually done up to the stage of completion.

GC-8
Value of Work % of  Security | % of  Security
Deposit for works | Deposit For
contract. contract of supply-
ing materials &
equipment only.
For works up to | 10% (Ten percent) 1% (One percent)

Rs.10,00,000/-.

For works costing more | 10% on first | 1% on first
than Rs.10,00,000/- and | Rs.10,00,000/- +72% | Rs.10,00,000/- +
up to Rs.20,00,000/- on the balance. %% on the
balance.
For works costing more | 10% on first | 1% on first
than Rs.20,00,000/- Rs.10,00,000/- + 7 | Rs.10,00,000/- +
%% on the next| % on the next
Rs.10,00,000/- + 5% | Rs.10,00,000/- +
on the balance. Y% on the
balance.
(h) Balance Security for Contract of supplying materials and

equipment computed in terms of the percentages given above, shall
have to be deposited with the Trustees’ Treasurer in advance and
within 30 days from the date of placement of supply order, either in
cash or by A/c. Payee Draft of a Nationalised Bank of India drawn
in favour of Calcutta Port Trust and payable at Calcutta/Haldia, as

the case may be.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor
on the amount of Earnest Money/Security Deposit held by the

Trustees, at any stage.

(i) The Security Deposit shall refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. Id, however, the
Contract provides for any maintenance period. 50% of the Security
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Deposit may be refunded against any of the treasury Receipt for
that amount on expiry of half of the maintenance period and the
balance deposit on the expiry of the said maintenance period and
after the Engineer has certified the final completion of work in
Form G.C.2 and the Contractor has submitted his “No Claim”
Certificate in Form G.C.3.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at Forfeiture of
the option of the Trustees, if the Contractor fails to carry out the work S.D.

or to perform/observe any of the conditions of the Contract. The

Trustees shall also be at liberty to deduct any of their dues from the

Security Deposit, fixed Security, Earnest Money or from any sum due

or to become due to the Contractor under any other contract.

GC-9

3.6 If stipulated in the contract as a Special Condition, the contractor shall have to Bank
submit to the Engineer a performance Bond in the form of an irrevocable Guarantee
guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised in lieu of
Bank of India in the proforma annexed hereto and for the sum and period as Cash S.D.
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from in certain
the date of such letter, failing which the Contract shall be liable to be terminated cases
and the earnest money shall be liable to forfeiture; all at the discretion of the
Engineer. The cost of obtaining this or any other Bank Guarantee and/or the
revalidation thereof, wherever required, has to be borne by the Contractor and it
shall be his sole responsibility to arrange for timely revalidation of such Bank
Guarantee, failing which and for non-fulfilment of any contractual obligation by
the Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim
against the Guarantee and/or enforce the same unilaterally.

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
Integrity Pact Agreement shall as specified in the GCC. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the tender shall not be
considered.”

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
4.1 (a) The contract documents shall be drawn-up in English language. English
language to
be used
(b) The contract shall be governed by all relevant Indian Acts. As applicable Applicabili
only within the jurisdiction of the High Court at Calcutta, India, including ty of laws
the following Acts : on the
1. The Contract Act (India), 1872. contract
2. The Major Port Trusts Act, 1963.
3. The Workmen’s Compensation Act, 1923.
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The Minimum Wages Act, 1948.
The Contract Labour (Regulation & Abolition) Act,1970.
The Dock Workers’ Act,1948.

Ak

Arbitration Agreement only).

After acceptance of his Tender/Offer and when called on to do so by the engineer
or his representative, the contractor shall, at his own expense, enter into and
execute a Contract Agreement to be prepared by him in the form annexed hereto.
Until such Contract Agreement is executed, the other documents referred to in

The Arbitration and Conciliation Act (1996) (in the case of a definite

Contractor
to Execute
Contract

Agreement.

the definition of the term ‘Contract’ here-in-before, shall collectively be the

Contract.

Several documents forming the contract are to be taken as mutually explanatory
of one another. Should there by any discrepancy, ambiguity, omission or error in
the various contract documents, the Engineer shall have the power to correct the
same and his decision shall be final and binding on the parties to the Contract.

GC-10

Two copies of the Drawings referred to in the general and special
Conditions of Contract and in the Bill of Quantities, shall be furnished by
the Engineer to the Contractors free of cost for his use on the work, but
these shall remain the property of the Trustees and hence, the Contractor
shall return them to the Engineer or his Representative on completion of
the work, if not torn or mutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution
of the works and shall, when required, furnish copies of the same free of
cost to the Engineer for his information and/or approval, without meaning
thereby the shifting of Contractor’s responsibility on the Engineer in any
way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the
Engineer. Even if such permission be granted, the Contractor shall remain
responsible (a) for the acts, defaults and neglect of any sub-contractor, his
agents, servants or workmen as fully as if these were the acts, defaults or
neglects of the Contractor himself or his agents, servants or workmen and
(b) for his full and entire responsibility of the contract and for active
superintendence of the works by him despite being sublet, provided always
that the provision of labourers on a “piece rate” basis shall not be deemed
to be sub-letting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have
included in his Tender/Offer all his cost for supplying and providing all
constructional plant, temporary work. Materials both for temporary and
permanent works, labour including supervision thereof, transporting to
and from the site and in and about the work, including loading, unloading,
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fencing, watching, lighting, payment of fees, taxes and duties to the
appropriate authorities and other things of every kind required for the
construction, erection, completion and maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any prior
approval thereto has been taken from the Engineer or his Representative.
The Contractor shall not be responsible for the correctness of the design or
specification of the Temporary and Permanent works formulated by the
Engineer; but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification
prepared/proposed/used by the Contractor.

Whenever required by the Engineer or his representative, the Contractor
shall submit to him the details of his (a) programme for execution of the
work, (b) proposed procedure and methods of work, (¢) proposed
deployment of plant, equipment, labour, materials and temporary works.
The submission to and/or any approval by the Engineer or his
Representative to any such programme or particulars shall not relieve the
Contractor of any of his obligations under the contract.

GC-11

If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of
work within the stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or
his representative shall consider necessary during the maintenance
period. The Contractor or his competent and authorised agent or
representative shall be constantly at site and instructions given to him by
the Engineer or his representative in writing shall be binding upon the
Contractor subject to limitation in Clause 2.5 hereof. The Contractor
shall inform the Engineer or his representative in writing about such
representative/agent of him at site.

The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of is staff, workmen or
official at site and the Contractor shall within 48 hours comply with such
instruction without any demur whenever the Engineer shall feel that the
deployment of the person concerned will not be conducive to the proper
and timely completion of the work.

The Contractor shall be responsible for the true and proper setting out of

the works in relation to reference points/lines/levels given by the Engineer

in writing. The checking of any setting-out or of any alignment or level by
52
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the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall
fully provide protect and preserve all stakes, templates, bench marks,
sight rails, pegs, level marks, profile marks and other things used in
setting out the works.

From the commencement of the works till issue of the completion
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall
take full responsibility for the care thereof. Save for the excepted risks,
any damage, loss or injury to the work or any part thereof shall be made
good by the Contractor at his own cost as per instruction and to the
satisfaction of the engineer, failing which the Engineer or his
Representative may cause the same to be made good by any other agency
and the expenses incurred and certified by the Engineer shall deem
proper. This Clause will not apply to that part of the work, which might
have been taken over by the Trustees on partial completion of the work
and in such case the Contractor’s obligation will be limited to repairs and
replacement for manufacturing or construction defects during the
Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the maintenance
period.

GC-12

The Contractor shall at his own cost protect support and take all
precautions in regard to the personnel or structure or services or
properties belonging to the Trustees or not which may be interfered with
or affected or disturbed or endangered and shall indemnify and keep
indemnified the Trustees against claim for injury, loss or damage caused
by the Contractor in connection with the execution and maintenance of
the work to the aforesaid properties, structures and services and/or to
any person including the Contractor’s workmen. Cost of Insurance
Cover, if any, taken by the Contractor shall not be reimbursed by the
Trustees, unless otherwise stipulated in the Contract.

The Contractor shall immediately inform the Engineer’s
Representatives if any fossil, coins, articles of value or antiquity and
structures and other remains or things of geological or archaeological
importance be discovered at site which shall remain the property of the
Trustees and protect them from being damaged by his workmen and
arrange for disposal of them at the Trustees’ expense as per the
instruction of the Engineer’s Representative.

The Contractor shall be deemed to have indemnified and shall
indemnify the Trustees against all claims, demands, actions and
proceedings and all costs arising therefrom on account of :
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claims

for

(2) Infringement of any patent right, design, trademark or name or loss, damage,

other protected right in connection with the works or temporary
work.

(h) Payment of all royalties, rent, toll charges, local taxes, other

(@

1)

payments or compensation, if any, for getting all materials and
equipment required for the work.

Unauthorised obstruction or nuisance caused by the contractor in
respect of Public or Private or Private road, railway tracks,
footpaths, crane tracks, waterways, quays and other properties
belonging to the Trustees or any other person.

Damage/injury caused to any highway and bridge on account of the
movement of Contractor’s plants and materials in connection with
the work.

(k) Pollution of waterway and damage caused to river, lock, sea-wall or

(U)

other structure related to waterway, in transporting contractor’s
plants and materials.

The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the
Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any property, building
or structure in terms of the Contract shall remain the property of the
Trustees.

GC-13

etc.

Dismantled
materials
Trustees’

property

The Contractor’s quoted rates shall be deemed to have been Contractor’s quoted

inclusive of the following :

all inclusive

(a) Keeping the site free of unnecessary obstruction and
removal from site of constructional plant wreckage,
rubbish, surplus earth or temporary works no longer
required.

(b) Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion
of the work, without which payment against final bill may
be liable to be withheld.

(¢) Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse
and other materials from being thrown into the water by
the Contractor’s men or those of his agency.
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(d) Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their
wages, transport, accommodation, medical and all other
statutory benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s
or his Sub-Contractor’s workmen, (iv) deployment of
workmen of age less than 16 years.

4.19  Every direction or notice to be given to the Contractor shall

be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the address
given in the tender or to the Contractor’s Site Office or to the
Registered Office of the Contractor. The time mentioned in
these conditions for doing any act after direction or notice shall
be reckoned from the time of such posting or despatch.

4.20 The Contractor and his Sub-contractor or their agents and

4.21

4.22

4.23

men and any firm supplying plant, materials and equipment
shall not publish or caused to be published any photographs or
description of the works without the prior authority of the
Engineer in writing.

GC-14

The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other
Contractor engaged by the Trustees and their workmen to the
Trustees’ own staff and to the men of other Public Body on or near
the site of work and in default the Contractor shall be liable to the
Trustees for any delay or expense incurred by reason of such
default.

The work has to be carried out by the Contractor causing the
minimum of hindrance for any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when
brought to the site by the Contractor shall be deemed to be the
property of the Trustees who will have lien on the same until the
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satisfactory completion of the work and shall only be removed
from the site in part or in full with the written permission of the
Engineer or his Representative.

COMMENCEMENT, EXECUTION AND COMPLETION OF
WORK.

The Contractor shall commence the work within 7 days of the
receipt of Engineer’s letter informing acceptance of the
Contractor’s tender/offer by the Trustees or within such
preliminary time as mentioned by the Contractor in the Form of
Tender or the time accepted by the Trustees. The Contractor shall
then proceed with the work with due expedition and without delay,
except as may be expressly sanctioned or ordered by the Engineer
or his Representatives, time being deemed the essence of the
contract on the part of the contractor.

The Contractor shall provide and maintain a suitable office at or
near the site to which the Engineer’s Representative may send

Plant &
Equipment.
Preliminary
time to
commence
work an

maintenance of
steady rate of
progress

Contractor’s
site office

communications and instructions for use of the Contractor.

Unless specified otherwise in the contract or prior permission of
the Engineer has been taken, the contractor shall not execute the
work beyond the working hours observed by the Engineer’s
Representative and on Sundays and Holidays observed in the
Trustees’ system, except in so far as it becomes essential on
account of tidal work or for safety of the work. If the progress of
the work lags behind schedule or the work has been endangered
by any act or neglect on the part of the contractor, then the
Engineer or his Representative shall order and the contractor at
his own expense shall work by day and by night and on Sundays
and Public Holidays. Any failure of the Engineer or his
Representative to pass such an order shall not relieve the
contractor from any of his obligations. The Engineer’s decision in
this regard shall be final binding and conclusive.

GC-15

Unless stipulated otherwise in the contract all materials required for
the work shall be procured and supplied by the contractor with the
approval of the Engineer or his Representative and subject to
subsequent testing as may be required by the Engineer or his
Representative. The Engineer shall exercise his sole discretion to
accept any such materials.

Unless stipulated otherwise in the contract all materials,
workmanship and method of measurement shall be in accordance
with the relevant Codes (Latest Revision) of the Bureau of Indian
Standards and the written instructions of the Engineer or his
Representative. Where no specific reference is available in the
contract, the material and workmanship shall be of the best of their
respective kinds to the satisfaction of the Engineer.
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Samples shall be prepared and submitted for approval of the
Engineer or his representative, whenever required to do so, all at the
Contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test
required by the Engineer or his representative in respect of materials
and workmanship deployed on the work, shall be borne by the
Contractor.

Regarding the supply of any materials by the Trustees to the
contractor in accordance with the contract, the following conditions
shall apply :

(a) The Contractor shall, at his own expense, arrange for

transporting the materials from the Trustees’ Stores, watching,
storing and keeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by the
Engineer or his representative, return of surplus and empty
container to the Trustees’ Stores as per the direction of the
Engineer or his Representative.

(b) Being the custodian of the Trustees’ materials, the contractor

shall remain solely responsible for any such materials issued to
him and for any loss or damage thereof for any reason other
than “Excepted Risks”, the Contractor shall compensate the
Trustees’ in the manner decided by the Engineer and shall at no
stage remove or cause to be removed any such material from the
site without his permission in writing.

(c)The Trustees’ materials will generally be supplied in stages and in

accordance with the rate of progress of work but except for grant
of suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply
of Trustees’ materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer
from time to time.

GC-16

(d) Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the contractor shall be recovered
from the contractor’s bills and/or any of his other dues,
progressively according to the consumption thereof on the
work and/or in the manner decided by the Engineer or his
representative and at the rate/s stipulated in the contract.
These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to
procure and provide any such material on the written order of
the Engineer consequent on the Trustees’ failure to effect
timely supply thereof.
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(e) If the Engineer decides that due to the contractor’s negligence,
any of the Trustees’ materials issued to the contractor has
been — (i) lost or damaged, (ii) consumed in excess of
requirement and (iii) wasted by the contractor in excess of
normal wastage, then the value thereof shall be recovered
from the contractor’s bills or from any of his other dues, after
adding 19 4% extra over the higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would
be determined by the Engineer.

The Engineer or his Representative shall have the power to insect
any material and work at any time and to order at any time — (I)
for removal from the site of any material which in his opinion is
not in accordance with the contract or the instruction of the
engineer or his representative, (ii) for the substitution of the
proper and suitable materials, or (iii) the removal and proper re-
execution of any work which in respect of material and
workmanship is not in accordance with the contract or the
instructions of the Engineer. The Contractor shall comply with
such order at his own expense and within the time specified in the
order. If the contractor fails to comply, the Engineer shall be at
liberty to dispose any such materials and re-do any work in the
manner convenient to the Trustees by engaging any outside
agency at the risk and expense of the contractor and after giving
him a written prior notice of 7 days.

No work shall be covered up and put out of view by the
contractor without approval of the Engineer or his
Representative and whenever required by him, the contractor
shall uncover any part or parts of the work or make openings in
or through the same as may be directed by the Engineer or his
representative from time to time and shall reinstate or make good
those part of works thus affected to the satisfaction of the
Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order of
the Engineer or his Representative.

GC-17

On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till such
time the written order to resume the execution is received by him.
During such suspension the contractor shall protect and secure the
work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by
the Trustees, unless such suspension is —

(a) otherwise provided for in the contract, or
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(b) necessary by reason of some default on the part of the
contractor, or

(¢) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of
the works or any part thereof.

The Engineer shall settle and determine such extra payment
and/or Extension of completion time to be allowed to the
contractor, as shall, in the opinion of the Engineer be fair and
reasonable, and the same shall be final and binding on the
Contractor.

5.11.1 If at any time before or after commencement of the work the

5.12

6.0

Trustees do not require the whole of the work tendered for the
Engineer shall notify the same to the contractor in writing and the
contractor shall stop further works in compliance of the same. The
Contractor shall not be entitled to any claim for compensation for
underived profit or for such premature stoppage of work or on
account of curtailment of the originally intended work by reason
of alteration made by the Engineer in the original specifications,
drawings, designs and instructions.

When the whole of the work has been completed to the satisfaction
of the Engineer and has passed any final test prescribed in the
contract, the contractor shall, within 21 days of submission of his
application to the Engineer, be entitled to receive from him a
certificate for completion of work in Form G.C.1, annexed hereto.
If any part of the total work having been completed to the
satisfaction of the Engineer, be taken over and/or used by the
Trustees, the Contractor shall on application be entitled to partial
completion certificate in the Form G.C.1 indicating the portion of
the work covered by it, so that the Contractor’s liability during
maintenance period of the contract, if any, shall commence from
the date mentioned in such certificate so far as the completed
portion of the work is concerned.

GC-18

TERMS OF PAYMENT :
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No sum shall be considered as earned by or due to the Contractor
in respect of the work till final and satisfactory completion thereof
and until a certificate of final completion in Form G.C.2 has been
given by the Engineer.

On account payments, if any, made prior to issue of the certificate
in Form G.C.2, shall all be treated as mere advance, which shall
stand recoverable in full or in part, if the Engineer so decides in
the context of Contractor’s unfulfilled contract condition, if any.

All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates,
as the case may be, except as otherwise provided in the contract
and when the Engineer decides any other rate for change in the
scope of work or omission, if any, on the part of the Contractor.

For work of sanctioned tender value more than Rs.50,000/- or
having an initially stipulated completion period of 4 months or
more, on account payments may be made sat the discretion of the
Engineer or his Representative at intervals deemed suitable and
justified by him. Provided always that subject to execution of work
of substantial value in the context of the contract price, the
interval of such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not be less
than 1 month in between two payments for on account bill and/or
advance.

Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’
Measurement Book, at intervals deemed suitable and proper by
him and/or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at the time of such
measurement and assist the engineer’s Representative in every
manner required by him. After the measurements taken have been
entered in the Measurement Book, the Contractor or his Agent
shall sign the Measurement Book at the wend of such
Measurements over the Contractor’s Rubber Stamp as a token of
acceptance of all such measurements, recorded above and prior to
such signature. If the Contractor or his Agent fails to participate
even after 3 days written notice from the Engineer’s
Representative, the measurement shall be taken ex-parte by the
Engineer’s Representative and those shall be accepted by the
Contractor.
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Based on the quantum of work and the value thereof Contractor to

computed in the Measurement Book, the Contractor shall type prepare
submit his bills

out his bill in the proforma approved by the
Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or his
accredited Agent over his Rubber Stamp. The Engineer or his
Representative may in his absolute discretion, allow advance
payment against such bill to the extent of an amount not
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exceeding 75% of the “net payable” sum of the said bill,
subject to adjustment thereof against the bill at the time of
checking and auditing the bill at the Trustees’ end. The
measurement Book will not be handed over to the Contractor;
but he will obtain the abstracts of quantities, amounts and
recoveries to type out the bill.

At the discretion of the Engineer or his Representative and
only in respect of accepted offers/where estimated amount put
to tender would be Rs.2,00,000/- or more, advance payment
may be made to the extent of 75% of the value of any material
purchased and brought to the site by the Contractor. Provided
always that —

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

(ii) the value of such materials shall be assessed by the
engineer or his Representative at their own discretion,

(iii) a formal agreement has been drawn up with the
contractor, under which the Trustees secure a lien on the
contractor’s materials,

(iv) the materials are safe-guarded by the contractor against
losses, shortage and misuse due to the contractor
postponing the execution of the work or otherwise,

(v) in the event of storage of such materials within the
Trustees’ protected areas in the Docks, the contractor
shall submit an Indemnity Bond in the proforma and
manner acceptable to Trustees’ whereby the contractor
shall indemnify the Trustees against all financial
loss/damage, on account of loss/damage to such materials
for whatever reasons,

GC-20

(vi) in the event of storage of such materials outside the
Trustees’ protected areas the Contractor shall submit to the
Engineer an irrevocable Bank Guarantee favouring the
Trustees and for the same sum as is being advance, in the
proforma and manner acceptable to the Trustees. The
Guarantee shall be of a Calcutta/Haldia Branch of any
Nationalised Bank or a Schedule Commercial Bank, as the
case may be, acceptable to the Trustees and shall remain
valid till the anticipated period of consumption of such
materials in the work. The Bank Guarantee must bear an
undertaking by the issuing Bank guaranteeing automatic
payment of the guaranteed sum to the Trustees by the Bank
on the date of expiry of the validity of the Guarantee, unless
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with the prior written approval of the Engineer on behalf of
the Trustees, the Bank has extended the validity of the
Guarantee.

(vii)The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly discharged
by the Engineer on behalf of the Trustees.

No certificate of the Engineer or his representative shall protect
the Contractor against or prevent the Trustees from obtaining
repayment from the Contractor, in case the Engineer or his
representative should overcertify for payment or the Trustees
should over-pay the Contractor on any account.

No claim for interest shall be admissible or payable to the
Contractor at any stage and in respect of any money or balance
or Bank Guarantee, which may be due to the Contractor from
the Trustees, owing to dispute or otherwise or for any delay on
the part of the Trustees in making interim or final payment or
otherwise.

VARIATION AND ITS VALUATION :

The Quantities set out in the Bill of Quantities of the tender shall
be treated as estimated quantities of the work and shall never be
deemed as actual or correct quantities of the works to be
executed by the contractor in fulfilment of his obligation under
the contract.

The Engineer shall have the power to order the Contractor in
writing to make any variation of the quantity, quality or form of
the works or any part thereof that may, in his opinion, be
necessary and the Contractor upon receipt of such an order
shall act as follows :
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(a) Increase or decrease the quantity of any work included in the

contract.

(b) Omit any work included in the contract.

(¢) Change the Character or quality or kind of any work included

in the contract.

(d) Change the levels, lines, position and dimensions of any part of

the work, and

(e) Execute extra and additional work of any kind necessary for
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completion of the works
7.3 No such variation shall in any way vitiate or invalidate the contract
or be treated ass revocation of the contract, but the value (if any) of
all such variations evaluated in accordance with the Engineer’s sole
decision shall be taken into account and the contract price shall be
varied accordingly.

7.4 Provided always that written order of the Engineer shall not be
required for increase or decrease in the quantity of any work upto
15% where such increase or decrease is not the result of any
variation order given under this clause but is the result of the
quantities exceeding or being less than those stated in the bill of
quantities. Provided also that verbal order of variation from the
Engineer shall be complied with by the Contractor and the
Engineer' subsequent written confirmation of such verbal order
shall be deemed to be an order in writing within the meaning of this
clause.
7.5 (a) The Contractor shall not be entitled to any claim of extra or
additional work unless they have been carried out under the
written orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be
added to or deducted from the sum named in the tender in
respect of any extra work done or work omitted by his order.

(c¢) All extra, additional or substituted work done or work omitted
by order of the Engineer shall be valued on the basis of the rates
ad prices set out in the contract, if in the opinion of the
Engineer, the same shall be applicable. If the contract does not
contain any rates or prices directly applicable to the extra,
additional or substituted work, then the Engineer may decide
the suitable rates on the basis of Schedule of Rates (including
surcharge in force at the time of acceptance of tender), if any,
adopted by the Trustees with due regard to the accepted
contractual percentage, if any thereon. In all other cases the
Engineer shall solely determine suitable rates in the manner
deemed by him as fair and reasonable, and his decision shall be
final, binding and conclusive.
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(d) If the nature or amount of any omission or addition relative to
the nature or amount of the whole of the contract work or to any
part thereof shall be such that, in the opinion of the Engineer,
the rate of prices contained in the contract for any item of the
works or the rate as evaluated under sub-clauses (b) and (c) of
this clause, is by reason of such omission or addition rendered
unreasonable or in-applicable, the Engineer shall fix such other
rate or price as he deems proper and the Engineer’s decision
shall be final, binding and conclusive.

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED
DAMAGE / TERMINATION OF CONTRACT
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Should the quantum of extra or additional work of any kind or
delayed availability of the Trustees’ materials to be supplied as per
contract or exceptionally adverse climatic conditions and natural
phenomenon or strikes, lock-outs, civil commotion or other special
circumstances of any kind beyond the control of the Contractor,
cause delay in completing the work, the contractor shall apply to the
Engineer in writing for suitable extension of completion time within
7 days from the date of occurrence of the reason and the Engineer
shall thereupon consider the stated reasons in the manner deemed
necessary and shall either reject the application or determine and
allow in writing the extension period as he would deem proper for
completion of the work with or without the imposition of
“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and
his decision shall be final and binding on the Contractor. If an
extension of completion time is granted by the Engineer without
imposition of liquidated damage, from the Clause No.8.3 of the
Liquidated damage shall apply from its date of expiry, if the work
be not completed within the extended time, unless stated otherwise
in the decision communicated by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the
stipulated dates or such extension thereof as communicated by
the Engineer in writing, the Contractor shall pay as
compensation (Liquidated Damage) to the Trustees and not as a
penalty, 2% (half percent) of the total value of work (contract
piece) as mentioned in the letter of acceptance of the
tender/offer, for every week or part thereof the work remains
unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work.
The amount of Liquidated damages shall be determined by the
Engineer, which shall be final and binding.
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(b) Without prejudice to any of their legal rights, the Trustees shall
have the power to recover the said amount of
compensation/damage in Sub-clause (a) of this clause, from any
money due or likely to become due to the Contractor. The
payment or deduction of such compensation/damage shall not
relieve the Contractor from his obligation to complete the work
or from any of his other obligations/liabilities under the contract
and in case of the Contractor’s failure and at the absolute
discretion of the Engineer, the work may be ordered to be
completed by some other agency at the risk and expense of the
Contractor, after a minimum three days notice in writing has
been given to the Contractor by the Engineer or his
Representative.

Without being liable for any compensation to the Contractor, the
Trustees may, in their absolute discretion, terminate the contract
and enter upon the site and works and expel the Contractor there
from after giving him a minimum 3 days’ notice in writing, due to
occurrence of any of the following reasons and decision of the
Trustees in this respect, as communicated by the Engineer shall be
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final and conclusive :
(i) The Contractor has abandoned the contract.

(ii) 1In the opinion of the Engineer, either the progress of work is
not satisfactory or the work is not likely to be completed within
the agreed period on account of Contractor’s lapses.

(iii) The Contractor has failed to commence the works or has
without any lawful excuse under these conditions has kept the
work suspended for at least 15 days despite receiving the
Engineer'” or his Representative'” written notice to proceed
with the work.

(iv) The Contractor has failed to remove materials from site or to
dismantle or demolish and replace work for 7 days after
receiving from the Engineer or his representative the written
notice stating that the said materials or work were condemned
and rejected by him under these conditions.

(v) The Contractor is not executing the works in accordance with
the contract or is persistently or flagrantly neglecting to carry
out his obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor t any officer, servant
or representative of the Trustees or to any person on his or
their behalf in relation to the obtaining or to the execution of
the contract.

(vii) The Contractor is adjusted insolvent or enters into composition
with his creditors or being a company goes into liquidation
either compulsory or voluntary.

GC-24

Upon receipt of the letter of termination of work, which may be
issued by the Engineer on behalf of the Trustees, the Contractor
shall hand over all the Trustees’ tools, plant and materials issued to
him at the place to be ascertained from the Engineer, within 7 days
of receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the
Contractor’s risk and expense and the Contractor shall be debited
any sum or sums that may be expended in completing the work
beyond the amount that would have been due to the Contractor, had
he duly completed the work of the work in accordance with the
contract.

Upon termination of contract, the Contractor shall be entitled to
receipt payment of only 90% of the value of work actually done or
materials actually supplied by him and subject to recoveries as per
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contract, provided the work done and materials conform to
specifications at the time of taking over by the Trustees. The
payment for work shall be based on measurements of actual work
done and priced at approved contract rates or other rates, as decided
by the Engineer. The payment for materials supplied shall be at the
rates as decided by the Engineer, which shall I in no case be more
than market rates prevailing at the time of taking over by the
Trustees. The Engineer’s decision in all such case shall be final,
binding and conclusive.

The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the

Contractor’s liabilities to the Trustees are known in all respect.

MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the Contractor shall Contractor’s

maintain the same for a period, as may be specified in the form of a obligation for

Special Condition of the Contract, from the date mentioned in the maintenance

Initial Completion Certificate in Form G.C.1. Any defect/fault, of work.

which may appear in the work during aforesaid maintenance period,
arising, in the sole opinion of the Engineer or his representative,
from materials or workmanship not in accordance with the contract
or the instruction of the Engineer or his representative, shall, upon
the written notice of the Engineer or his representative, be amended
and made good by the Contractor at his own cost within seven days
of the date of such notice, to the satisfaction of the Engineer or his
representative, failing which the Engineer or his representative shall
have the defects amended and made good through other agency at
the Contractor’s risk and cost and all expenses, consequent thereon
or incidental thereto, shall be recoverable from the Contractor in
any manner deemed suitable by the Engineer.
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The Contractor shall not be considered completed and the work shall not
be treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and
issued by the Engineer to the contractor after all obligations under the
Contract including that in the maintenance period, if any, have been
fulfilled by the Contractor. Previous entry on the works or taking
possession, working o using thereof by the Trustees shall not relieve the
Contractor of his obligations under the contract for full and final
completion of the work.

On completion of the contract in the manner aforesaid, the Contractor
may apply for the refund of his Security Deposit by submitting o the
Engineer (I) The Treasury Receipts granted for the amount of Security
held by the Trustees, and (ii) his “No further claim” Certificate in Form
G.C.3 annexed hereto (in original), where upon the Engineer shall issue
Certificate in Form G.C.2 and within two months of the Engineer’s
recommendation, the Trustees shall refund the balance due against the
Security Deposit to the Contractor, after making deduction therefrom in
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respect of any sum due to the Trustees from the Contractor.

INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES
AND ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning
of Specifications, drawings, designs and instructions or as to the quality
of workmanship or as to the materials used in the work or the execution
of the work whether during the progress of the works or after the
completion and whether before or after the determination, abandonment
or breach of the contract the decision of the Engineer shall be final and
binding on all parties to the contract and shall forthwith be given effect
to by the Contractor.

If the Contractor be dissatisfied with any such decision of the Engineer,
he shall within 15 days after receiving notice of such decision require
that the matter shall be referred to Chairman, who shall thereupon
consider and give a decision.

If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall
refer the matter to an Arbitrator of the panel of Arbitrators to be
maintained by the Trustees for the purpose and any such reference shall
be deemed to be a submission to arbitration within the meaning of
Indian Arbitration Act, 1940 or any statutory modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall
proceed from the stage at which his predecessor left it.
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The Arbitrator shall be deemed to have entered on reference on the date
he issues notice to both the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or
any amendment thereof. The Arbitrator may, if found necessary,
enlarge the time for making and publishing the award, with the consent
of the parties..

The venue of the arbitration shall be either Calcutta or Haldia as may
be fixed by the Arbitrator in his sole discretion. Upon every or any such
reference the cost of any incidental to the reference and award
respectively shall be in the discretion of the Arbitrator who may
determine, the amount thereof or by whom and to whom and in what
manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties
subject to the provisions of the Indian Arbitration Act 1940 or any
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amendment thereof. The Arbitrator shall give a separate award in
respect of each item of disputes and respective claim referred to him by
each party and give reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract
— within only the parameters of scope and conditions of the contract in
question.

Save as otherwise provided in the contract the provisions of the
Arbitration Act, 1940 and rules made thereunder, for the time being in
force, shall apply to the arbitration proceedings under this Clause.

The Contractor shall not suspend or delay the work and proceed with
the work with due diligence in accordance with Engineer’s decision. The
Engineer also shall not withhold any payment, which, according to him,
is due or payable to the Contractor, on the ground that certain disputes
have cropped up and are likely to be referred to arbitration.

Provided always as follows:

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove
would apply in the cases of contracts, where tendered amount
appearing in the letter of acceptance of the tender / offer is less
than Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes or differences of any
kind whatsoever in relation to the execution of the work to the
Engineer within 30 days from the date of occurrence of the cause
of dispute and before the preparation of the final bill, giving
detailed justifications, in the context of contract conditions.
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[e] Contractor’s dispute if any arising only during the
maintenance period, if any, stipulated in the contract, must
be submitted to the Engineer, with detailed justification in the
context of contract conditions, before the issuance of final
completion certificate in Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after
submission of certificate in form G.C.3 by him.

Id] Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove,
shall not be entertained by the Engineer and / or by any
Arbitrator subsequently.

[e] The Chairman / Trustees shall have the right to alter the
panel of Arbitrators, vide Clause 10.3 hereinabove, on their
sole discretion, by adding the names of new Arbitrators and /
or by deleting the names of existing Arbitrators, without
making any reference to the Contractor.
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(TO BE SUBMITTED WITH COVER- I OFFER)

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER (UNPRTICED)

I/We
having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required
to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities
within months / weeks from the date of order to commence the work and in the event of our tender
being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed
with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the
Contract.

THE TOTAL AMOUNT OF TENDER Rs._NOT TO BE QUOTED IN COVER I OFFER

(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I / We require days / months preliminary time to arrange and procure the materials required by the

work from the date of acceptance of tender before I We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No.
of as Earnest Money.

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four

months.

Dated : (Signature of Bidder with Seal)

WITNESS :

Name of the Bidder :
Signature :
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Name : (In Address :
Block Letters)
Address :

Occupation

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
FORM G.C.1

Contractor

Address

Date of completion :
Dear sir(s),
This is to certify that the following work viz :-

INE:Y 11 TSR] 7)) o N

WOTK OFder N e iiiieiiiiiiiiiiiietetetteeeteeeeeessssesesecesssssssscccasssssssssscscsscassnne
BN | Y8 15 (1] 1
Contract NO. ceeeeeeieiiiiiiniinnnnnnnnnns

which was carried out by you is in the opinion of the undersigned complete in every respect on the
day of 20.. in accordance with terms of the Contract and you are required
to maintain the work as per Clause 62 of the General Conditions of Contract and under provisions of the
Contract for a period of weeks / months / years

from the day of
2000 to day of 2000 .
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Yours faithfully,
NI 124 1 BT 1) N
(ENGINEER/ENGINEER’S REPRESENTATIVE)
Name...oooeiieiiiiiiiiiiiiiiiiiiiieiieiiiiieiiecieineeneens
Designation......cooveiuiiiniiniiineiiieienicinreinionniees
OFFICE SEAL

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
HALDIA DOCK COMPLEX

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.
This is to certify that the following work viz:-

INAINE OF WOTK ¢ oeeiiiiiiiiiiiieiieteeteeeeeeeeesseseessssssessssssssssssssssssssssssssssssssseees

WOrK Order NOwooueieiiiiiiiiiiiiiiieiiiiiiicitieietieeiecieciecieciecsacsacsscsscsscnns

Contract No. «cceevviieiiiiiiiieiiecieeiecnnn.

Resolution & Meeting NoO. ....ccoevvveeiniennrennnnns

Allocation : ....coceveeiniiniiniiniiniinennes

which was carried out by Shri/Messrs..cccccieieieieiniieeiieeiorersscsnscsnscsssssnsons is now complete in every respect

in accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by
the Contractor.
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NI 124 1 BT 1) N
(ENGINEER/ENGINEER’S REPRESENTATIVE)

DESIGNATION.....cccctiiiiiniiiieiinneiinneieiaeennnns
OFFICE SEAL

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
HALDIA DOCK COMPLEX

FORM G.C.3

(‘NO CLAIM ¢ CERTIFICATE FROM CONTRACTOR)
The Manager (I&CF)
Haldia Dock Complex

Calcutta Port Trust
Haldia.

Dear Sir,

I/ We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the
execution of the following work viz:-

Name of work :

Work Order No :-

Contract No.

Agreement NO.....ccoevviieiiiiiniiiinrieienniiensccnnnns )
and I/ we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.
Yours faithfully,

(Signature of the
Contractor)
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(OFFICIAL SEAL OF THE CONTRACTOR)

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made day of

20 between the "Board Of Trustees for the Port Of Calcutta , a
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the context
be deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR” which
expression shall unless excluded by or repugnant to the context he deemed to include his heirs,
executors, administrators, representative, successor in officer and permitted assigns) of the other
part.

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a Tender/Offer by
the contractor for the execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively assigned
to them in General Conditions Of Contract, hereinafter referred to.

2.  The following documents shall be deemed to form and be read and construed as part of this
Agreement , viz :-
i.The said Tender/Offer & the acceptance of Tender/ Offer.
ii.The Drawings.
iii.The General Conditions Of Contract.
iv.Special Conditions Of Contract (If any).

v.The Conditions Of Tender.
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vi.The Specifications.
vii.The Bill Of Quantities.
viii.All correspondences by which the contract is added, amended, varied or modified in any
way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter
mentioned the contractor hereby covenant with the Trustees to execute ,complete and
maintain the work in conformity in all respects with the provisions of Contract.

4, The Trustees hereby covenants to pay to the contractor in consideration of such execution
,completion and maintenance of the works the Contract Prices at the times and in the manner
prescribed by the contractor .

IN WITNESS whereof the parties hereto have caused their respective Common Seals to be hereunto

as fixed (or have set their respective hands and seals) the day and year first above written.
have executed these presents on the day and year first above written.

The Seal of

Was hereunto affixed in the presence of :

Name :-

Address :-

OR
SIGNED SEALED AND DELIVERED

By the said

In the presence of :

Name :-

Address :-

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name :-

Address :-

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash
Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any
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nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided
by the Engineer/ Legal Adviser of the Trustees.

Ref. Bank Guarantee No.
Date

To

The Board of Trustees for the Port of Kolkata,
15, Strand Road

Kolkata — 700 001

Dear Sirs,

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter referred to as the
EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its
successors administrators and assigns) having awarded to
, with registered office at
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context or
meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT by issue of

EMPLOYER’S work order dated the same having been unequivocally accepted by the

Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No dated
Valued at Rs for

” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance

of the entire Contract equivalent to Rs. ( rupees only) to the

EMPLOYER.

We, the Bank, , Kolkata/ Haldia having its Head Office at

(hereinafter referred to as the “Bank™, which expression shall unless repugnant to the context or meaning
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to
pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(
only) as aforesaid at any time upto without any demur, reservation, contest, recourse or
protest an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the
Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER and
CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The
Bank undertakes not to revoke this guarantee during its currency without previous consent of employer and
further agrees that the guarantee herein contained shall continue to be enforceable till the Employer
discharges his guarantee.

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this
guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR.
Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the
exercise of any powers vested in them or any right which they might have against Contractor, and to
exercise the same at any time in any manner, and other to enforce or to forebear to enforce any covenants,
contained or implied, in the CONTRACT between EMPLOYER and CONTRACTOR or any other course
of remedy or security available to EMPLOYER . The Bank shall not be released of its obligations under
these presents by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of
them or by reason or any other acts of omission or commission on the part of employer or any other
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indulgence shown by EMPLOYER or by any other matter or thing whatsoever which under Law would, but
for this provision, have the effect of reliving the bank.

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee against the
Bank as principal debtor, in the first instance without proceeding against CONTRACTOR and
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the
CONTRACTOR'’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs

(rupees only) and it shall remain in force up to and
including and shall be extended from time to time for such period , on whose behalf
this guarantee has been given.

Dated,thlsdayof ................................... 2010 oo at
WITNESSES
(Signature) (Signature)
(Name) (Name)
(Official address) N (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.

Integrity Pact

Between
Syama Prasad Mookerjee Port, Kolkata (SMPK) hereinafter referred to as “The Principal/ Employer”.

And

................................ hereinafter referred to as “The Bidder/Contractor”

Preamble

76



77

The Principal intends to award, under laid down organizational procedures, contract/s for ......................... The
Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and
of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the
tender process and the execution of the contract for compliance with the principles mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced
dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said
stores/ equipment at a competitive price in conformity with the defined specifications/ scope of work by avoiding the
high cost and the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/
CONTRACTORS to abstain from bribing or indulging in any corrupt practice in order to secure the contract by
providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent
procedures.

Section 1 — Commitments of the Principal/ Emplover.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or through family members, will in connection
with the tender for, or the execution of a contract, demand, take a promise for or accept,
for self or third person, any material or immaterial benefit which the person is not legally
entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will, in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential/
additional information through which the Bidder(s) could obtain an advantage in relation
to the tender process or the contract execution.

¢. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the
Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard,
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section-2 —Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits
himself to observe the following principles during his participation in the tender process and during the contract
execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of
the Principal’s employees involved in the tender process or the execution of the contract or to any third person any
material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of
any kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding,
whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract,
submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization
in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to
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others, any information or document provided by the Principal as part of the business relationship, regarding
plans, technical proposals and business details, including information contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in
India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the
foreign principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers”
shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made
to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of
Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of
the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an
accessory to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of
Section 2 above, or in any other form such as to put his reliability or credibility in question, the Principal is entitled to
disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.

Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3,
the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor
liquidated damages of the contract value or the amount equivalent to Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the
Integrity pact with any other Company in any country conforming to the anti corruption approach or with any
other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify
his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can
be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this
Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and
Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. .

Section 8 — Role of Independent External Monitor(IEM):
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(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties
comply with the obligations under this pact.

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their
functions neutrally and independently.

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority
designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.

(e) The BIDDER/ CONTRACTORC(s) accepts that the Monitor has the right to access without restriction to all contract
documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/
CONTRACTOR will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor
shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-
contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties
related to the contract provided such meetings could have an impact on the contractual relations between the Principal
and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance
Officer of Syama Prasad Mookerjee Port, Kolkata within 8 to 10 weeks from the date of reference or intimation to him
by the Principal/ Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting
problematic situation. BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for
the purposes of this Pact.

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the
Management of the Principal and request the Management to discontinue or to take corrective action, or to take other
relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.

(1) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant [IPC/PCA, and
the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or
reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner, Government of India.

(j) The word ‘Monitor’ would include both singular and plural.

Section 9 — Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information
and documents in English and shall extend all possible help for the purpose of such examination.

Section 10 — Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution
of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity
Pact shall expire after 6 months from the date of signing of the contract.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of
this pact as specified above, unless it is discharged/determined by Chairman, SMPK.

Section 11 — Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the
Principal in Kolkata.
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(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium
members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains
valid. In this case, the parties will strive to come to an agreement to their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

(Office Seal) (Office Seal)

Place :

Date :

Witness 1:

(Name & Address) ......ooovvevriiniiiiiiiiiiee e,

Witness 2:

(Name & AdAress) ...o.ovvevriiiiiiiiiiiiieieeeee e,
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ANNEXURE-A

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.1

1.2

1.3

2.0

2.1
2.1.1

2.2
2.2.1

222

There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is
not registered with SMPK shall apply for registration in the prescribed Application-Form.

Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the agent
and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent before the
placement of order by SMPK.

Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties
have stated that they are not paying any commission to the Indian agents, and the Indian representative is
working on the basis of salary or as retainer, a written declaration to this effect should be submitted by the
party (i.e. Principal) before finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent of authorization and
authority given to commit the Principals. In case the agent/representative be a foreign Company, it is to be
conformed whether it is real substantial Company and details of the same shall be furnished.

The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in
India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives
in India, is to be paid by SMPK in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether
manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically
authorizing the agent to make an offer in India in response to tender either directly or through the agents
/representatives.

The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.
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Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for
the Tenderer in the quoted price(s), is to be paid by SMPK in India in equivalent Indian Rupees.

In either case, in the event of contract materializing, the terms of payment will provide for payment of the
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of
90 days after the discharge of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the
concerned tender liable for rejection or in the event of a contract materializing, the same liable to termination
by SMPK. Besides this there would be a penalty of banning business dealings with SMPK or damage or
payment of a named sum.
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