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Name of Work: Contract for carrying out the work of day to day sanitization at
different office premises/operational/residential areas of Kolkata Dock System
and, if required, at outstation installations within 24 Parganas including supply of
required manpower, transport, consumables, equipments etc. all complete for a
period upto 24 (twenty four) months from the date of placement of work order
at Syama Prasad Mookerjee Port, Kolkata.

Civil Engineering Department
SYAMA PRASAD MOOKERIJEE PORT, KOLKATA

TENDER NO. : SMPK/KDS/CIV/T/2818/90 DT. 07.02.2024
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Syama Prasad Mookerjee Port, Kolkata
Civil Engineering Department

1.0 NOTICE INVITING TENDER
NIT No.: SMPK/KDS/CIV/T/2818/90

DT. 07.02.2024

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for " Contract for carrying out the work of day to
day sanitization at different office premises/operational/residential areas of Kolkata Dock System and,
if required, at outstation installations within 24 Parganas including supply of required manpower,
transport, consumables, equipments etc. all complete for a period upto 24 (twenty four) months from
the date of placement of work order at Syama Prasad Mookerjee Port, Kolkata." as per Bill of Quantities
The Bid Document may be seen from the Enivida Portal https://kopt.enivida.in Corrigenda or
clarifications, if any, shall be hosted on the above mentioned website only.The tender is also published on
KoPT website (www.kolkataporttrust.gov.in).

SCHEDULE OF TENDER (SOT)

a. TENDER NO. SMPK/KDS/CIV/T/2818/90 DT. 07.02.2024
et "
b. MODE OF TENDER e-Procurement System
ICIEHEIRGEAEDS (Online Single Cover Techno-Commercial Bid and Price Bid through

Enivida Portal https://kopt.enivida.in/ The intending bidders are
required to submit their offers electronically through e-tendering
portal. No physical tender is acceptable by SYAMA PRASAD
MOOKERJEE PORT, KOLKATA.

c) i) Estimated Cost of the Work

AATIAT AT of FHTH

ii) Earnest Money Deposit
ERIGIRNN

iii) Tender Document fee
(Nonrefundable)

[RIEEESSIEE RIGEIERIRER)

Rs. 80,50,070.00 (Rupees Eighty Lakh Fifty Thousand Seventy and
Paisa Zero Only)

The intending firms would require to submit an EMD of

1,61,100.00 (Rupees One Lakh Sixty One Thousand One Hundred
and Paisa Zero Only) through DD/Banker Cheque in favour of Syama
Prasad Mookerjee Port, Kolkata on any scheduled/ Nationalised
Bank payable at Kolkata, otherwise their offer will be

Summarily rejected. Copy of the DD/Banker’s Cheque should be
uploaded. As per cl. 2, page no.12

The intending bidders should submit the tender cost of Rs.1770/-
(Rupees one thousand seven hundred seventy only) including
@18% GST) to KoPT through DD/Banker’s Cheque in favour of
Syama Prasad Mookerjee Port, Kolkata on any scheduled
/Nationalised Bank payable at Kolkata otherwise their offer will be
summarily rejected. As per cl. 2, page no.1

or

payable through (DD / RTGS / NEFT/ Bank Transfer etc.)
transferred on

A/C: Syama Prasad Mookerjee Port, Kolkata

A/c No: 067502000000491

IFSC: IOBAO0O00675

Bank Name: Indian Overseas Bank

Branch Name: STRAND ROAD Branch

to be




iv) Railtel Tender Processing | TPF- 0.1% of estimate cost (Minimum 750/- Maximum 7500/-+GST
Fee (Non-refundable) Registration Charges Rs2000/- +Applicable GST Per Year

Mode ofPayment: -

E-payment Only through
Debit/Credit Card or Net

Banking.

YAST 22T TTETET (AT
B ECE)]

STATH & THIL:-

TUHT  FAT  H AN
Fefae/Fee F1E a1 9 a0

d. Date of NIT available to parties | 07.02.2024 to 29.02.2024 (up to 14:00 hrs.)
to download

qifeat T STIAAIE FLA F
1T Suetsy waerE ST i Aty

e. Pre — Bid Meeting Date & Time | No Pre-bid meeting
fr-fare #ifd it ardre i a9

f. Last date of submission of EMD | 05.03.2024 (up to 15:00 hrs.)
& Tender Document fee at
Syama Prasad Mookerjee Port,
Kolkata

9ATHT TETE TES(T qIE, FIAHTam
H TuRET i e Edmes goF
STHT F2 i sifaw fafr

g. Date of Starting of e-Tender | 07.02.2024 (From 14:00 hours onwards)
for submission of online Techno-
Commercial Bid and Price Bid at
Enivida Portal

 forg £-ffear o= g i fafr
Enivida T UT SATET aahl-
FAES AT &Y ar=g & s
fTAT

h. Date of closing of online e- | 29.02.2024 (Up to 15:00 hrs)
tender for submission of Techno-
Commercial Bid & PriceBid.

TERATT-ATIOTSTF AT ST oo
AT STHT ¥ o [T e 5-
foer dg wer fy fafr

i. Date & time of opening of | 01.03.2024 after 13.00 hrs. (Both the Techno Commercial Part &
Techno-Commercial Bid and Price | Financial Part will be opened on the same date)

Bid.

TRATRT-ATONSTF AT 3 oA
FreAT G T At i aa)

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be
opened / held on the next working day without any further notice.



List of Annexures

Important Instructions for E- procurement ;- Annexure - A
Commercial Terms & Conditions : - Annexure - B
Techno Commercial Bid :- Annexure - C

List of Scanned Documents required to be uploaded: - Annexure — D
(Document consisting Annexure A to Annexure D

To be treated as Techno Commercial Part)

Price Bid (Financial Part) :- Annexure — E
(Both the Techno Commercial Part &

Financial Part will be uploaded separately

& will be available both in the KoPT website

& Enivida Portal)

General Conditions of Contract :- Annexure — F

Chief Engineer
SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
Tender Inviting Authority



Annexure-A

2.0 Important Instructions for e-Tender

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or
above, and Java 8 Update 151 or 161.
Further, bidders are requested to go through the following information and instructions available on the
Enivida Portal https://kopt.enivida.in before responding to this e-tender:

» Bidders Manual Kit

> Help for Contractors

> FAQ

Contact Persons (Syama Prasad Mookerjee Port, Kolkata):
1. A Bagchi, Superintending Engineer(Contract) M.N.- 9674720079
2. S Shil, Executive Engineer(C) M.N.-7005292265
Phone no. 03371012400, 03371012398
e-mail :- nmallick@kolkataporttrust.gov.in &
saurav.shil@kolkataporttrust.gov.in

Contact persons (Enivida Portal):
Phone N0.7278929467/8448288981
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com

All entries in the tender should be entered in online Technical & Commercial Formats
1 without any ambiguity.
E-tender cannot be accessed after the due date and time mentioned in NIT.

KoPT reserves the right to cancel or reject or accept or withdraw or extend the tender
in full or part as the case may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

5 No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other

6 document uploaded which is not required as per the terms of the tender shall not be
considered.

7 The bid will be evaluated based on the filled-in technical & commercial formats.

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and

Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply to the said document, GCC, Corrigendum and Addenda.
A declaration in this regard is to be made by the bidder.

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT.
Bidder’s can witness electronic opening of Bid.

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the
Enivida Portal




Annexure -B

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
Office of the Chief Engineer,
6, Fairlie Place, Fairlie Warehouse,

Kolkata 700 001.

Tele — 033 2230-3451 Extension: 398,399,400
Fax - (033) 2230-0413

E-mail id: nmallick@kolkataporttrust.gov.in &

saurav.shil@kolkataporttrust.gov.in;

3.0 Commercial Terms & Conditions

SL. NO. TERMS

Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at the
time of techno-commercial evaluation of bids also.

Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along with the
bid.

EARNEST MONEY : As Per NIT

E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in
case of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration
scheme) or MSME for items for which the tender is invited.

SCOPE OF WORK:
As per E-Tender Document

The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of
Contract, Specifications, Bill of Quantities and other documents forming part of this Contract
wherever the Contract so requires.

The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the Specifications
and the Terms and Conditions over the General Conditions of Contract of Ko.P.T. In case of any
dispute, question or difference either during the execution of the Contract or any other time as to
any matter or thing connected with or arising out of this Contract, the decision of the Chief
Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA, thereon shall be final and binding upon
all parties.
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The Contract will include the Client’s Bid Documents with the General Conditions of Contract and
the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be any.
Trustees’ General Conditions of contract is the integral part of the tender / contract. The above
mentioned General Conditions of Contract may be inspected at the office of the undersigned on
any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a
tender in full or in part and / or reject a tender in full or in part without assigning any reason
thereof.

The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of
the High Court at Calcutta.

Intending bidders must take into account any cost or expense incurred by them in connection
with the preparation and submission of their bids or for any other expenses incurred in
connection with such bidding.

Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Superintending Engineer
(Env) or his authorized representative at his office at 51, C G R Road, Kolkata 700043 in this
regard. Non compliance of the same will in no way relieve the successful bidder of any of his
obligations in performing the work in accordance with this Bid Document within the quoted price.

VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of opening of
techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his tender, the Earnest Money deposited shall
be liable to forfeiture at the option of the Trustees / sanctioning Authority.

NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :
(i) is not accompanied by requisite earnest money /valid NSIC Registration Certificate
/MSME Registration Certificate.

(ii) is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration

Certificate.

(iii)  validity of the offer is less than tender stipulation,

(iv)  does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not
accept tender conditions completely/offer or tender if submitted with any deviation
from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —

a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work
or rescinding of contract for which the reasons are attributable to the non-performance of the
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contractor or inordinate delays in completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on
the Bidder.

Offer / tender is submitted with any deviation from the tender terms & conditions.

EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

Performance Guarantee : Not Applicable

In the event of the successful bidder failing to execute the order within the stipulated delivery
period without sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited

and the order be cancelled at the option of the Trustees’ apart from other actions.
PRICES: As per BOQ given in the tender document.

The bidder shall quote his price as per the Bill of Quantities in the Price bid

Orders may be placed in full/part to the lowest bidder.

Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
EVALUATION CRITERIA: As per relevant clause of Tender document.

PAYMENT: As per Tender document.

Location: As per Tender document.

Time of Completion: As per Tender document.

Work is to be carried out as per terms & condition of the contract document.

JURISDICTION OF COURT :

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of
Kolkata.

PERSONAL PROTECTIVE EQUIPMENT (PPE):
Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the
time of work inside the dock premises. For safety measure Cl. No.25, page-23 may be referred to.

Compensation (Liquidated Damages) against failure to complete the work within the stipulated
time as per tender condition.

Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.

Financial capacity: As stipulated in Tender document.

DOCK PERMITS: As per tender document.
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35 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/
Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit
beyond Rupees 10 (Ten) lakhs.

Besides the above conditions all other conditions as stated in the NIT, BOQ,
Special Conditions of Contract, Instruction to the tenderers, G.C.C. shall have to be agreed by
the Bidders.
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Annexure -C

Syama Prasad Mookerjee Port, Kolkata
CIVIL ENGINEERING DEPARTMENT
6, AT I, FITAT AALGTSH HIARIAT -700001

6, Fairlie Place, Fairlie Warehouse, Kolkata — 700001
NIT No.: SMPK/KDS/CIV/T/2818/90 DT. 07.02.2024
NOTE: Last Date of Download of tender documents : 29.02.2024 (up to 14.00 hours)

Tender is due for submission by 15.00 hours On 29.02.2024

Techno Commercial Bid

T HT 7T FIADTAT Sih (A€ & [ATHT FATAT TRA/TRATAT/ATATH T ST
T i< =fX swaea g1, 97 24 T & Hiaw argd wiaeEt § $Rw wswar w1 Em
FLA & Gigd AEeTF STALARE, TRAGA, STHRT ATHRET, TR ATfe, THT 0, &
T steer, AT YR @S SETATE, HIAHTAT | H1A ST I it ae § 24
(FTeTT) TR T st srafer & fory)
3k 3K 3K sk 3K 3k sk sk 3K sk sk 3k ok sk 3k 3K sk 3k 3k ok 3k 3K sk 3k 3k 3k 3k 3k 3K sk 3k 3k sk 3k 3K sk 3k 3k 3k sk 3k 3K ok 3k ok ok ok 3k ok kK
Name of Work: Contract for carrying out the work of day to day sanitization at
different office premises/operational/residential areas of Kolkata Dock System
and, if required, at outstation installations within 24 Parganas including supply of
required manpower, transport, consumables, equipments etc. all complete for a
period upto 24 (twenty four) months from the date of placement of work order

at Syama Prasad Mookerjee Port, Kolkata.
kkskkskskskkskskokokokokokskkskkskskskskskskskskskskskokskskskkskskskskskskskskskskskskkkkkkksk
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SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per
Prequalification criteria stipulated in Tender Document for the following work at Syama Prasad

Mookerjee Port, Kolkata.

Name of work

T HT ATH

E-Tendering for " Contract for carrying out the work of day to
day sanitization at different office premises/operational
[residential areas of Kolkata Dock System and, if required, at
outstation installations within 24 Parganas including supply of
required manpower, transport, consumables, equipments etc.
all complete for a period upto 24 (twenty four) months from
the date of placement of work order at Syama Prasad
Mookerjee Port, Kolkata."

NIT No
BIEEEERIN

SMPK/KDS/CIV/T/2818/90 DT. 07.02.2024

Estimated Cost

AATT ANTdo f FT1T

Rs. 80,50,070.00 (Rupees Eighty Lakh Fifty Thousand Seventy
and Paisa Zero Only)

Period Of Execution

IBEIEGEIECIC)

24 (Twenty Four) Months

EMD (Earnest Money Deposit)
SITAT T2

The intending firms would require to submit an EMD of
1,61,100.00 (Rupees One Lakh Sixty One Thousand One
Hundred and Paisa Zero Only)

Period of Download of
E-Tender (Both Days Inclusive)

qrfeat T 3AAre Fed & o
IUAS T34l f fafer

07.02.2024 to0 29.02.2024 (Upto 14:00 HRS.)

((Bid document will be available on website
https://kopt.enivida.in).

Bidders will have to participate in bidding process through
website https://kopt.enivida.in/) only.

Date and Time for pre-bid
meeting & site visit f1-fare s
#T qE ST THT

No pre bid meeting

Last date of submission of e-
tender and opening of the

Submission on 29.02.2024 Up to 15:00 hrs.
Opening on 01.03.2024 after 13-00 hrs. (Both the Techno

tender =-fAfa=T AT F7 =07 Commercial Part & Financial Part will be opened on the same

fAfaqr @em &1 sifay fafy date)

Cost of Tender Document Rs.1770/-(Rupees one thousand seven hundred seventy only)
(Non-refundable) ﬁiaa

STl Yedh) Sfded(

> Contact Person.

A Bagchi, Superintending Engineer(Contract)
S Shil, Executive Engineer(C)
03371012400, 03371012398
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4.0: INSTRUCTIONS TO BIDDER

T T ATH: HIAHTAT Sieh (€ & [ATHT FRETAT TRAN/TRATAF/AERENT &1 | i < Aaeaq+ gy,
A 24 qwET F Hiax e wias § T @=mar &1 9 w9 F qiFa aEgs sk, /Riag,
SYHRT GTHRIAT, STHTUT AT, TH gL, F o sTearer , SATAT THTE @1 GGG, FIARIAT § R STaeT
3 # A & 24 (ANT) 7 T ¥ st F o

Name of Work: E-Tendering for -- " Contract for carrying out the work of day to day sanitization at
different office premises/operational/residential areas of Kolkata Dock System and, if required, at
outstation installations within 24 Parganas including supply of required manpower, transport,
consumables, equipments etc. all complete for a period upto 24 (twenty four) months from the date of
placement of work order at Syama Prasad Mookerjee Port, Kolkata."

NIT NO: SMPK/KDS/CIV/T/2818/90 DT. 07.02.2024

1.0 GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the attached
General Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings (if
any) & detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office of
the Superintending Engineer (Env) on any working day before quoting for the tender.

2.0 Earnest money and cost of tender paper are to be physically deposited at the office of Chief Engineer
at 6, Fairlie Place, Kolkata 700001 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand
Draft/Pay Order etc. On any scheduled/nationalised Bank, in favour of Syama Prasad Mookerjee Port,
Kolkata, payable at Kolkata, within 3 working days after opening of tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor
in the space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor

b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No. :
2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the
space provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor
b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No. :
Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection.

3.0 MODE OF SUBMISSION OF BID :
3.1 All bidders must submit their offers through e- tendering in accordance with the terms and
conditions set out in the bid documents and no deviation will be accepted.

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):-
i)  GST registration certificate.

ii) Valid Trade Licence (Valid for current period & also for type of work).
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iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI  Registration
Certificate.

vi) Details of the firm as per Schedule-O (in Part-1) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with
corresponding/successful  Completion Certificates from owners to justify that the intending
bidder satisfies the earlier mentioned pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover
(i.e. 2020 -2021, 2021-2022 and 2022-2023) The same should be audited as per relevant norms
wherever required along with UDIN of the Auditor PAN Card

ix) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid NSIC certificate

x) A list of technically qualified and skilled persons would be engaged to supervise and execute
the work.

xi) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by any
Govt / Quasi Govt. / Public Sector undertaking in India(to be mentioned in the letter head of
the Firm).

xii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in
the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are
not associated with any other firm bidding for the same work(to be mentioned in the letter
head of the Firm).

xiii) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in
Part-l of the tender document.

xiv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in lieu
of submission of signed copies of the full Tender document, G.C.C, addenda & corrigendum in
the letter head of the Firm.

xv) Last page of “Bill of Quantities” & the “Form Of Tender” duly filled up (without price quoted)
shall be duly signed and stamped by the Bidder.

xvi) TDS certificate including 26 AS should essentially be submitted to validate the legitimacy of
the work completion certificate.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities for clarification of his documents or credibility.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments submitted
in proof of the qualification requirements and their EMD will be forfeited for such action.

3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as
aforesaid.

4.0 SECURITY DEPOSIT:-

4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit
and the remaining security deposit will be recovered from the contractors each and every On-Account Bill
[including the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 &
3.6 of the General Conditions of Contract.
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4.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.
Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/ Termination
of Contract.

6.0 REFUND OF EARNEST MONEY:-
The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders
without any interest after opening of Price bid (Part — ) of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 4 (four) months from the date of opening the same. If
before expiry of this validity period, the Bidder amends his quoted rates or tender, making them
unacceptable to the Trustees and / or withdraws his e-tender, the Earnest Money deposited shall be liable
to forfeiture at the option of the Trustees/ Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS:
8.1 During the course of examination of Part-1 of the bid, the bidders, if asked for, shall furnish any or
additional document(s) for the purpose of evaluation of his / their bids.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-l of tender, an offer shall be considered
non-responsive in case it:-
(i) is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.

(i) is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.

(iii) validity of the offer is less than tender stipulation,

(iv) does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept
tender conditions completely/offer or tender if submitted with any deviation from the tender
terms & conditions.

In addition to above, a bidder may be disqualified if —

9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or
rescinding of contract for which the reasons are attributable to the non-performance of the contractor
or inordinate delays in completion or financial bankruptcy etc.
The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the
Bidder.
10. An amount of Cess for Building & Other Construction Workers' Welfare Cess [BOCWW
Cess] calculated at the rate of 1% of the billed amount shall be progressively recovered from each
running bill as well as from the final bill of the contractor for onward transmission of the same by
the appropriate authority statutory deductions will also be made as applicable at the time of
payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or
MSME are exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the
tender, for the items they are not registered with NSIC, then they will have to deposit cost of
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Tender Document, full amount of Earnest Money as per NIT. Otherwise their offer will not be
considered.
11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.

12.0 EVALUATION CRITERIA:-

12.1 During evaluation of Part-ll i.e. Price Part, provided that the bidder submits his offer following e-
tender stipulations & specifications, the overall lowest offer received shall be considered for
acceptance by the Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) without
assigning any reason thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited
and any Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer”
then becomes the “Contractor” and he shall forthwith take steps to execute the Contract
Agreement within six weeks of issue of Letter Of acceptance and fulfil all his obligations as required
by the Contract.

14.0 MISCELLANEOUS:

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender
documents. Any deviation from the tender documents and / or any incomplete tender shall not be
considered.

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his
own terms and conditions, such E-Tenderers are liable to rejection at the option of the Trustees
without further reference to the bidder.

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and
approved quality conforming to relevant specifications. The successful Bidder shall also arrange for
the supply of all labour, tools and plants as stipulated in the Special Conditions of Contract, required
for efficient execution of the work.

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency.
The language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of
Tender shall be required to be complete, duly filled in and signed and uploaded.

vi) Enlisted/registered contractor of KoPT will get the benefit of exemption of deposition of Earnest
Money up to the prescribed limit. They are to upload the scan copy of the original T.R. issued to
them by KoPT during registration to KoPT relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad
Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if their
relatives are working in Ko.P.T, but such a declaration is necessary in the interest of Trustees
against any possible lapses.
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5.0: SPECIAL CONDITIONS OF CONTRACT

FE FT AT Faw@r eid feed F [Afvw sEas REd/aREeH/amEET a9 § ik 3w
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Name of Work: Contract for carrying out the work of day to day sanitization at different office
premises/operational/residential areas of Kolkata Dock System and, if required, at outstation
installations within 24 Parganas including supply of required manpower, transport,
consumables, equipments etc. all complete for a period upto 24 (twenty four) months from the
date of placement of work order at Syama Prasad Mookerjee Port, Kolkata.

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must be read
as a whole, the various sections being complementary to one another and are to be taken as mutually
explanatory. These provisions shall be read in conjunction with the other parts of the tender documents
viz. General Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular
Specifications, Drawings, Bill of Quantities and other documents forming part of the Contract. In case of
any discrepancy or ambiguity in the documents, the order of precedence of the documents as stated
below will apply. In particular, these provisions will over ride those in the General Conditions provided
there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:
If the stipulations in the various tender documents be found to be at variance in any respect, one will
override others (but only to the extent these are at variance) in the order of precedence as given in the
list below, i.e. any particular item in the list will take precedence over all those placed lower down in the
list.

(a) Order letter.

(b) Bill of Quantities.

(c) Drawings.

(d) Particular Specifications of work.

(e) Special Conditions of Contract.

(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as
to any matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer,
Syama Prasad Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings & specification & any
other details drawings which shall be provided /duly approved by the Engineer during the progress of the

work as to such other drawings those have formed part of the contract documents.

3. PRE-QUALIFICATION CRITERIA FOR BIDDERS: -

1.The intending bidder must have successfully completed SIMILAR work OF SANITISATION / PEST
CONTROL etc during the last 7(seven) years ending last day of month previous to one in which
applications are invited and the experience should be either of the following:-
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(i) 03 (Three) completed works each costing not less than 40 % of the estimated amount put
to tender.
Or (ii) 02 (Two) completed works each costing not less than 50 % of the estimated amount put
to tender.
Or (iii) 01 (One) completed work costing not less than 80% of the estimated amount put to
tender.

2. The Average Annual Financial Turnover of the bidding firm during the last three years, ending
on 31-03-2023, should be at least 30% of the estimated amount put o tender.

4. SCOPE OF WORK:

The work comprises of providing comprehensive service for undertaking the work of sanitisation at
different office premises / operational areas / residential areas of Kolkata Dock System of Kolkata Port
Trust as per details given henceforth in a comprehensive i.e all inclusive manner..

During the entire tenure of the contract, the contractor shall be required to:-

(i) Provide and maintain the machines in running / operating condition so that the work is carried
out without any disruption.

(ii) Provide skilled labourers and unskilled labourer on daily basis on all working days (EXCEPT
Sundays and Ko.P.T Holidays) for execution of the work including operation of the machines.

(iii) To arrange for charging the batteries of the knapsack (i.e shoulder mounted) sprayers on daily
basis.
(iv) Providing and applying chemical viz: - Sodium Hypochlorite of approved quality, concentration

and quantity for the purpose of sanitation.

(v) Making provision for TATA ACE / FORCE TRUMP / MAHINDRA MAXXIMO / Equivalent LCV's for
transport of the labourers and machineries at different sites on daily basis on all working days (EXCEPT
Sundays and Ko.P.T Holidays) , with driver and fuel, required licenses , Tax certificate, PUC certificate ,
valid insurance etc. all inclusive.

(vi) Providing required PPE’s (Personal Protective Equipments) to the labourers of approved type and
quality as per existing standards and norms on daily basis.

(vii) All other ancillary works required for successful execution of the work.

5.0 LOCATION:
(A)  MAIN OFFICES (OUSIDE DOCK AREA) (Routine) :-

1) ENTIRE HEAD OFFICE PREMISES AT 15 STRAND ROAD.

2) HEAD OFFICE CAR PARKING AREA INCLUDING TOILETS.

3) KOLKATA JETTY ELECTRICAL OFFICE PREMISES.

4) FAIRLIE WAREHOUSE PREMISES INCLUDING ALL OFFICES INCLUDING CDLB, COMMON PASSAGES
TOWARDS BACK SIDE LEADING TO GODOWNS (EXCLUDING INSIDE OF GODOWN AREA).

5) RABINDRA SETU OFFICE PREMISES

6) KOLKATA JETTY AREA BOAT REGISTRATION OFFICE
7) MOORING MASTERS OFFICE PREMISES AT TAKTAGHAT.
8) E& PS SURVEY STATION PREMISES AT FAIRFIELD.



9)

10)
11)
12)
13)
14)
15)
16)
17)
18)

(B)

1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)
12)
13)
14)
15)
16)
17)

(€)

1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)
12)
13)
14)
15)
16)
17)
18)
19)
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CMM OFFICE PREMISES AT PANBAZAAR.

PSO MESS AND WATER TREATMENT PLANT WITHIN CMM COMPOUND

CME OFFICE PREMISES AT 8 NO CGR ROAD

CIVIL ENGINNERING OFFICE PREMISES AT 51 CGR ROAD (INCLUDING LABOUR OFFICE).
PSO AND VIGILANCE OFFICE AT CGR ROAD

PORT FIRE OFFICE AND QUARTERS AT CGR ROAD.

SUBHASH BHAVAN PREMISES.

TXR OFFICE & LOCO SHED

EJC YARD DRM OFFICE AND CABIN BUILDING INCLUDING YARD POINTS.

HSD OFFICE AT BHUTGHAT & HS MODEL CENTRE AT SICK LINE.

NS DOCK AREAS (Routine):-

ALL GATE GOOMTIES

NSD ADMINISTRATIVE BUILDING

NSD WATER TREATMENT PLANT AREA

NSD CFS BUILDING

NSD CUSTOMS OFFICES

NSD CIVIL ENGINEERING OFFICE

NSD SUBSTATION BUILDING NEAR GATE NO 3
NSD SHED OFFICES AT SHED NOS 2 & 3.
ELECTRICAL OFFICES AND SUBSTATIONS NEAR 200T CRANE.
NSD LOCK GOOMTIES

NSD REST ROOM

NSD ADM OFFICE

NSD HYDRAULIC LOCK OFFICE

ALL STANDALONE TOILETS AND SULABH TOILETS.
ALIFNAGAR CREWS QUARTERS

NSD ALL OFFICES WITHIN GATE NO:-9

TUGS & VESSELS WITHIN NSD

K P DOCK AREAS (Routine):-

BASCULE BRIDGE OPERATOR’S OFFICE / ROOM NEAR 4 NO KPD GATE
KPD LOCK GOOMTIES & REST SHED

TUGS & VESSELS AT KPD.

DOCK MASTER’S OFFICE

ES OFFICE

PORT DIVER’S OFFICE

ELECTRICAL OFFICE

DBM OFFICE

DRY DOCK OFFICE AT KPD

MARINE CREWS QUARTER NEAR 13 KPD

LOCK SIDE CREWS QUARTERS

COAL BERTH GOOMTIES & SHIP BREAKING YARD

KPD ASST. SUPDT OFFICE (Dk- | East & West) and D-II
KPD PUMP HOUSE (Dk- | East & West) and D-II

KPD SUPER CARGO OFFICE (Dk- | East & West) and D-II
KPD ELECTRICAL OFFICES (East & West) and D-II

PSO MESS NEAR KPD GATE NO 5

KPD-Il MCHE OFFICE & WORKSHOP

KPD-II ELECTRIC OFFICE
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20) CUSTOM'’S OFFICE (Dk- | East & West) and D-II
21) ALL GATE GOOMTIES.

22) ALL STANDALONE TOILETS AND SULABH TOILETS.
23) ARP QUARTERS

(D)  RESIDENTIAL AREAS & OTHERS (Routine) :-

1) NEW HOWRAH BRIDGE QUARTERS
2) CHOWRINGHEE GUEST HOUSE

3) PRINCEEP GHAT PSO GUARD

4) NIMAK MAHAL QUARTERS

5) DUMAYUNE AVENUE QUARTERS

6) REMOUNT ROAD QUARTERS

7) SISTER NIBEDITA ABASAN

8) PORTLAND PARK QUARTERS INCLUDING CIVIL ENG. SITE OFFICE
9) CHETLA KOPT QUARTERS

10) TARATALA QUARTERS- NEW COLONY

11) TARATALA QUARTERS- OLD COLONY CISF AREA , OFFICES.

12) TARATALA SEWAGE TREATMENT PUMP HOUSE.

13) TARATALA WATER SUPPLY PUMP HOUSE.

14) SUBHASNAGAR CISF QUARTERS

15) PORT FIRE QURATERS.

(E) OUSIDE AREAS ( as and when directed) :-

1) BUDGEBUDGE SURVEY STATION
2) BUDGEBUDGE AHM OFFICE
3) BUDGEBUDGE CREW’S QUARTERS

4) TRAFFIC CONTROL ROOM AT BUDGEBUDGE

5) WATER TREATMENT PLANT AT BUDGEBUDGE

6) MOYAPUR SEMAPHORE STATION

7) SOME OUTSIDE STATIONS AT SOUTH 24 PGS DIST LIKE ROYCHOK TIDAL STATION , HOOGHLY
POINT STATION , FALTA STATION,NISCHINTAPUR STN, DIAMOND HARBOUR STATION ARE TO BE
SANITIZED AS PER OCCASSIONAL REQUISITION.

(F) LAUNCHES / MARINE VESSELS ETC :-

DESIGNATED LAUNCHES / TUGS /MARINE CRAFTS MOORED AT TAKTAGHAT / BUDGEBUDGE / NSD / KPD
OUTSIDE POINTS AT THE TIME OF SANITISATION WORKS.

However, if required , the work may have to be carried out in other areas as directed by Engineer/
Engineer’s representative.

6.0 ACCESS TO THE SITE:
(a) By Road: All weather hard top Roads exists for accessing all sites.

(b) By Rail: Nearby Railway Stations subject to availability of Railway Service.

7. INSPECTION OF SITE:
The Bidder shall contact the Superintending Engineer (Env) at his office at 51, C G R Road, Kolkata 700043
for collecting information about the site
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8. METHODOLOGY OF WORK:-

(i)

(i)

(iii)

(iv)
(v)

(vi)
(vii)

Work to be executed at ALL points as per frequency as directed. (a) BOQ item 1 @ 1 operation for 3
days / week and @ 2 operations for other 3 days / week (b) BOQ item 2 @ 1 operation for 6 days /
week and (c) BOQ item 3 @ 1 operation for 6 days / week.

All the labourers deployed for the work shall be physically fit and the contractor shall arrange for
Periodical Medical Check up if the situation so demand.

Estimated frequency of work The Contractor’s supervisor shall take day to day direction / requisition
of the work from Engineer’s representative, plan, co-ordinate and conduct the works and get the
work done at different points certified by the users wherever available on a notebook / field register,
which will form the basis of payment. He will also keep record and get certified by Engineer’s
representative of the daily mileage run of the vehicles. The Contractor’s supervisor MOBILE NUMBER
shall have to be made available to the executing section.

All common areas (i.e except inside of residential rooms / quarters, roofs , garages, gardens) .

Areas having less accessibility like toilet corners / small toilets / narrow passages etc. shall have to be
specifically done with fumigation machine.

All other areas may be done with fumigation machine / sprayer.

Work to be done by labourers while wearing full PPE’s. After each day’s work ,the used PPE’s shall be
taken out , neatly folded and packed in two special yellow plastic bags (to be provided by
department) one above another , tied tightly and kept near any Main gate of KPD / NSD for
subsequent pick up by Bio-medical waste disposal agency (not to be arranged by contractor). After
this wash hands with soap and water.

(viii) 1% (one percent) freshly made solution of Sodium Hypochlorite shall be used for the work.

(ix)
(x)

(xi)
(xii)

Wear disposable rubber boots, gloves (heavy duty), and a triple layer mask

Gloves should be removed and discarded damaged, and a new pair worn.

All disposable PPE should be removed and discarded after cleaning activities are completed.

Hands should be washed with soap and water immediately after each piece of PPE is removed,
following completion of cleaning.

(xiii) Masks are effective if worn according to instructions and properly fitted. Masks should be discarded

and changed if they become physically damaged or soaked.

Guidelines for Preparation of 1% sodium hypochlorite solution

Product Available chlorme | lpercent

Sodium hypochlorite — liquid bleach | 3.5% 1 part bleach to 2.5 parts water
Sodum hypochlorite — liquid 5% 1 part bleach to 4 parts water
NaDCC (sodium dichloro- 60% 17 grams to 1 litre water
1socyanurate) powder

NaDCC (1.5 g/ tablet) — tablets 60% |1 tablets to 1 litre water
Chloramine — powder 25% 80 g to | litre water

Bleaching powder 70% 7g g to 1 litre water

Any other As per manufacturer’s Instructions
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Steps of Hand Hygiens

Hand-washing technique
with soap and water
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9. TIME OF COMPLETION (PERIOD OF EXECUTION)

The work is one-time in nature and shall be required to be executed through a period of 24 (twenty four)
months from the date of placement of work order. However, SMP, Kolkata shall have the authority to
foreclose / extend the contract as required.

10. Sufficiency of Tender:

i) The tender drawings and all data / information as furnished herein or inspected and / or
collected by the tenderer for the purpose of the work should be properly assessed, interpolated
or utilised in his offer at his own responsibility and KoPT does not guarantee sufficiency or
adequacy of the data / information so supplied to him or collected or understood by the
tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates stated in the priced Bill of
Quantities and the rates shall cover all his obligations under the contract and all matters and
things necessary for the proper construction, completion, commissioning and maintenance of
the work.

iii) In case rate of particular item is printed erroneously in B.0.Q., the rate stated in the schedule
of rates will prevail over the rate misprinted in B.O.Q.

11. Accessibility for Checking and Supervision.
The engaged Contractor is to provide necessary arrangement for free access to the KoPT officer’s

and personnel for supervision and checking of the subject work at his own cost.

12. Programme and Progress:

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work
Order / L.O.l. showing the commencement, duration and completion time of all major items of work
including procurement of all materials etc,. The sequence of work shown in the programme must be
practicable and compatible with technical specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any
slippage of programme the engineer may require the contractor to augment the input of plant,
equipment, labour of any item as he may deem fit. The contractor shall comply with the engineer’s
directive in this regard, without any extra charge whatsoever.

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the
delays must individually be informed to the Engineer forthwith in writing and his acceptance in writing
obtained.

13. Responsibility of the Contractor for methodology of works:

i) The Contractor shall be solely responsible for the methodology and detailed working for the
whole of the works, keeping in mind the site conditions and shall supply to the Engineer such particulars
thereof as he may require from time to time.

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of
actual methods that would be adopted by the Contractor for the execution of each item of the work
supported by necessary details.

iii) Approval, for the Drawings and sketches, if necessary including those of the plant and machinery
that would be used, their locations, arrangements for conveying and handling materials etc., should be
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obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the right
to suggest modifications or make concrete changes in the methods proposed by the Contractor whether
accepted previously or not at any stage of the work, to obtain the desired accuracy, quality and progress
of the work, which will be final and binding on the Contractor.

14. MATERIALS:

It will be the responsibility of the contractor to make timely procurement of all materials for both
temporary and permanent works required in accordance with the Bill of Quantities or for any
extra/additional work required as per the directions of the Engineer. The contractor shall procure cement,
reinforcement steel and other materials from manufacturers approved by the Engineer.

The contractor will be allowed to take away surplus materials on completion of the work, subject to
Engineer’s verification of contractor’s records of entry and consumption of materials in the works.

15. Quality Control:

Quality control is an essential part in the construction of and must be based on proper objective and
qualitative measurement. The Contractor will have the full responsibility for quality control and delivering
the acceptable quality in the field. Regular appraisal of the quality control to the Engineer should be made
for effecting improvements in the construction techniques to ensure satisfactory quality of work. The
quality control function shall include but not be limited to the following items.

16. Specifications/ Codes and Standards:

All works under this contract will be executed according to the Trustees’ Specification for works.
Whenever the details are not specifically covered in the specifications, relevant provisions in the latest
revision and/ or replacements of the Indian Standard Specifications (IS) or any other International Code of
Practice/ CPWD specifications will be followed. The Contractor shall have to procure copies of such codes/
standards for ready reference of his own personnel as well as the Engineer or his representative at site at
his own cost and without any additional reimbursement

17. Contract Price:
The “Contract Price” for this contract means the sum named in the tender subject to such additions
thereto, deductions there from or reductions due to supply of any materials by the Trustees’ as provided
for in the Contract.

18. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the
contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The
Contractor shall provide at his own expense all necessary instruments, staff and labour for the checking of
the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified by
the Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own cost.

19. FORWARDING OF MATERIALS :
The contractor shall have to arrange transport for forwarding any useable/ saleable materials that may be
found during the process of execution of the work to the Trustees’ Sales yard or any other site/ godown
including labourers, transportation, loading, unloading all complete as per the direction of the Engineer or
his representative at site. No separate payment will be made to the contractor on this account unless
specifically mentioned in the B.O.Q.

20. PARTICULARS OF EXISTING WORKS:
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Such information as maybe given in the specification as to the existing features and works other than
those now under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given without warranty
of accuracy and neither the Trustees nor the Engineer will be liable for any discrepancies therein.

21. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working
conditions and follow all safety precautions for prevention of injury or accidents and safeguarding life and
property. The contractor shall comply with relevant provisions of Dock Workers (Safety, Health and
Welfare) Act — 1986 and Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety Officer
of the Trustees or Safety Inspectors shall be afforded all facilities for inspection of the works, tools, plant,
machineries, equipments etc. wherever so required. The contractor shall further comply with any
instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector in regards to safety which
may relate to temporary, enabling or permanent works, working of tools, plants, machineries,
equipments, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be
available in proper condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to

all workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face

and eye shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for

hot works; facemasks, gloves and overalls for painting works, mixing and handling materials etc, as

directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as

stipulated in the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and

equipments shall comply to the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall

have to be kept open and ventilated at least one hour in advance and necessary safety torches / lamps

should be inserted first before allowing entry to the worker. Suitable hand gloves and other safety gear

will be provided to the worker during handling / removing of slushes / sludge etc. without any extra cost.

The contractor shall adopt all the above safety measures at his own cost.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for execution of the
project proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site so as to affect
adversely the quality or appearance thereof or cause injury or death to animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the
period of their use and different effluents of the labour hutment shall have to be disposed off
suitably.

22. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working
on Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the
works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and
Sundays. The Contractor should be prepared to resort to round-the-clock working by following shift

timings for labour.

23. POWER SUPPLY:
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If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing
supply point of the site of work on receipt of request letter from the Contractor to that effect. All
necessary arrangements for the distribution at site will have to be made by the Contractor at his own cost
as approved by the Trustees’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of
KoPT as prevalent amended from time to time including installation and hire charges for meters. The
Trustees do not guarantee uninterrupted power supply from the above sources and Contractor shall not
be compensated for any delay in providing / irregularity of power supply. The Contractor shall have to
arrange for the supply of power at his own cost during such periods.

24. WATER:

The Contractor will arrange for supply of water both for drinking and for construction purposes. However,
on written request from the Contractor, water for drinking purposes may be made available free of cost
from the exiting water line of the Trustees at a point near the site of work. The

contractor will have to arrange for laying pipelines, as necessary, as per approval of the Engineer or his
representative, for storing and distributing the same to the work point at his own cost.

i) Under no circumstances, the contractor would be allowed to use such drinking water for constructional
works.

ii) In any case Dock water will not be allowed to be used for any work including curing.

25. KEEPING THE SITE AND WORKING AREA CLEAR:

The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish
and offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s
Representative.

26. PROTECTION OF EXISTING SERVICES:

The contractor must pay full attention to the fact that the existing service facilities for users are not
distributed at any time due to storing of materials and rubbish and take every precaution to keep
the entrance passage clear if the same are being used by the laborers.

The contractor shall be held liable for all damage and interference to the existing service, caused by
him in execution of works. Should any damage be done to the existing services, in general, the
contractor shall make good the same and any further work considered necessary by the Engineer’s
representative without any delay otherwise the cost of such repairing shall be recovered for his
running bill for which Engineer’s decision shall be final and binding.

27. Cleaning during execution and after completion:

On completion of the works the contractor shall reinstate and make good at his own expense any
property or land which might have been disturbed and/or damaged by his works. He should also
clean the site as required during execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the
work site or its vicinity to KoPT stores/yards, dispose off the debris beyond the port area all at his
own expenses by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of the Engineer, failing which suitable deduction
will be made from final bill as per discretion of the Engineer/Engineer's representative.

28. METHOD OF MEASUREMENT:
As per Bill of quantities per day / shift of 8 hours work (excluding recess time).

29. ON ACCOUNT PAYMENT:
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On account payment to the Contractor shall be arranged as and when required at the discretion of the
Engineer on the basis of measurements of completed works at the quoted rates in the Bill of Quantities.
The terms of payment shall be in accordance with Clause-6 of the General Conditions of Contract. The
Bills should be submitted by the contractor in quadruplicate to the Office of the respective
Superintending Engineer (Env) with necessary documents in original. Subject to the availability and
feasibility of system, KoPT may make payment directly to the contractor’s designated bank account. For
this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code and
(iv) designated account number in the “Abstract Form Of Tender”. In case payment is made directly
through bank, the contractor may be required to submit a pre-receipt as per instruction of KoPT.

30. LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of
the work.

31. ESCALATION / VARIATION ON PRICES:

No Escalation / Variation on the prices on any account will be considered for adjustment / payment
except labour component as given below :-

E= 0.85X F X V X (L1 -LO)/LO

Where,

E= Price Adjustment applicable for the financial quarter.
F = Price component factor = 0.60

V = Value of work executed during the financial quarter.

LO (for Labour component part) = Higher of the Minimum Statutory wage for an unskilled labourer for
Zone — A between as declared in the notification by Go.O. W.Bengal and CLC(C) as applicable on the
date of opening of the tender.

L1 (for Labour component part) = Higher of the Minimum Statutory wage for an unskilled labourer for
Zone — A as declared in the notification by Go.0.W.Bengal and CLC(C) as applicable for the financial
quarter.
32. CONTRACT LABOUR LAWS:
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act,
1938, Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or
statuary amendments and the modifications thereof, any other laws relating thereto and the rules made
there under from time to time. Payment to the labourers to be made as per the minimum wage rates
fixed by Chief Labour Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and
revision from time to time.

The contractor shall be required to submit documents to prove that he has paid stipulated Minimum
wages , Bonus to the labourers and necessary EPF & ESI contributions / subscriptions to the Government.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations,
Byelaws and Procedures as are lawfully necessary in the execution of the works. The contractor will be
fully responsible for any delay/damage etc. and keep the Engineer indemnified against all penalties and
liabilities of any kind for noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-
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laws and Procedures. The Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a
year to his workmen accordingly, for which no extra payment shall be made to the Contractor.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the
laws aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary
Labour Licence from the Competent Authority for deploying requisite Nos. of labours in the work and
submit to the Engineer-In-Charge prior to commencement of the work.

The contractor shall also be required to comply regarding “Workmen Compensation Act, 1923 as amended
by Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications
thereof and rules made there under from time to time. The contractor shall take into account all the
above said financial liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him
on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of
the work in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular
/permanent license as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the
same to the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A
within 15 days of such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central),
Asst. Labour Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The
contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him
to his workers.

The successful bidder shall also be required to put up a notice at the site of work mentioning the date,
time & venue of disbursement to be made by him to his workers and he or his authorized representative
shall have to be present during period of disbursement.

33. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees
State Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans
and produce the original for verification to the representative of the principal employer, i.e.
Superintending Engineer (Env).

34. INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against
all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the
provisions of any law, rules or regulations having the force of law, including but not limited to -

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of

Service) Act, 1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986
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e) The Payment of Wages Act, 1936.
f) The Workmen’s Compensation Act, 1923.
g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i) The Equal Remuneration Act, 1976.

j)  The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
k) Child Labour (Prohibition and Regulation) Act, 1986.

I) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.

n) Motor Vehicle Act, latest revision.

o) The payment of Bonus Act,1965.

35. TAXES

The prices quoted by the bidders shall be inclusive of all statutory levies and / or other charges levied by
any Central / State / Local Authorities but excluding GST. GST will be paid by Kolkata Port Trust as extra on
submission of suitable documents by the party.

36. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection
with or arising out of the contract or the execution of the works, the same shall be dealt as per
relevant provisions of the General Conditions of Contract.

37. Contractor to execute Contract Agreement:

The contractor after acceptance of his tender shall be required to enter into and execute a Contract
Agreement to be prepared in the form annexed to the General Conditions of Contract together with such
modifications as may be necessary after receipt of order. The contractor shall have to submit copies in
sextuplets of all documents; correspondence, connected papers etc. as detailed in the above from of
Contract Agreement together with the instrument of Contract Agreement prepared on Non-Judicial
stamped paper of requisite denomination having five more copies made on plain paper all at his own cost.
Without execution of the Agreement, bill will not be released.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the
contract. The blank proforma of tender documents shall be supplied to the successful tenderer free of
charge for preparing the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement
neatly and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost.
The successful contractor shall be required to keep close co-ordination and liaison with the Marine
Department while executing the works. The Superintending Engineer in charge of the construction will
direct the representatives of the contractor to maintain liaison with different sections of the other
departments and the contractor must keep the concerned Superintending Engineer of the Civil
Engineering Department informed and/or posted with the programme contemplated with other
departments. The Superintending Engineer of the Civil Engineering Department shall be nodal authority
in all these co-ordination and / or liaison and all programmes must be vetted by him. In cases of
exigencies, the contractor or his representatives may establish direct liaison/co-ordination but in all such
case the Superintending Engineer should be informed promptly.

38. Employment of Local Resources:
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The contractor shall pay special attention to engage the maximum possible number of local Engineer,
other technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in
office, details of such recruitment etc. shall be submitted to the Engineer periodically or as and when
called for.

39. Calcutta Port Trust:
The expression “CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be
construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”.

40. Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any
Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for
clarification and the response shall be in writing, but no change in the price or substance of the Tender
shall be sought, offered, or permitted except as required to conform the correction of arithmetic errors
discovered by the Employer in the evaluation of the Tenders.

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender
opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the
notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract
award decisions, may result in the rejection of his Tender.

41. Workmen and Wages:

The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite
form as instructed by the Engineer or his representative.

The contractor shall have to engage sufficient number of technically qualified and skilled persons to
supervise and execute the work and this should be mentioned in the letter head of the Firm

42. Rate for payment against extra Items:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending
on contingent situation at site, if required for successful completion of the work, extra items have to be
carried out by the Contractor. If those items are already available in Trustees’ Schedule of Rates, payment
will be made on the basis of those rates including surcharge in force at the time of acceptance of the
tender, as the accepted contractual percentage, if any, thereon, otherwise, if the rates are not available in
the KoPT Schedule of Rates, then Special Rates will be prepared as follows:-

(i) The rate of payment of work involving labour & material shall be fixed on the following basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.
(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually
engaged in the work plus 11 % towards profit and cess.
(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of
material plus transport, loading & unloading (if any) plus 11 % towards profit and cess.

43. Disparity in quoted rate/amount.
If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted

in percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by
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adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender.
Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted in words
shall prevail

44. Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and equipments etc. are to
be procured by the successful tenderer at free of cost as per recommendation of the executing
departments/divisions indicating the specific number of free permits to be issued. But for creation of
individual IDs in permit system a charge as applicable, will be levied per person (one time) even for
companies/ Individuals who have been granted permission to obtain free permits by KoPT. In case the
work has to be carried out in an operational zone, the tenderer should keep in mind that the work is to be
executed without hampering the operational activities and should complete the work within the
stipulated time specified in the tender.

45. Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. ( or as per any shift as directed) on the
Trustees’ working days only. However, the tenderer should note that he might be required to carry out
the job on Sundays, holidays and after normal working hours and at night in addition to the normal
working hours to expedite the progress of the work if permitted by Competent Authority. The tenderer
should include in his rates the cost, if any, involved on those accounts.

46. Bank Guarantee in lieu of Cash Security Deposit:

Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security
Deposit. In that case, the Contractor shall have to submit to the Engineer a performance Bond in
the form of an irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as
given in the G.C.C. In this context Clause 3.6 of G.C.C. may be referred to.

47. Measures against pollution: -
The contractor shall have to take proper measures against environmental pollution during
execution of work as directed by the Engineer.

The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata
and those that may be issued from time to time without any extra cost to the KoPT.

48. Port Area Obligations:

The Dock area is a custom bounded area and as such the contractor shall comply with all
Regulations of the Port and Custom authorities and those that may be imposed from time to time
in respect of the transit of all of contractors plants, vehicles, materials, and staff in the area.
Whenever regulations so require, permits shall have to be obtained for such transit of
Contractor’s plants, vehicles, staff and workmen.

The contractor shall instruct his staff and Workmen to comply with all requirements in this “Restricted
Area”.

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of

the port for stores and other requirements to the full satisfaction of the Port and Security Agencies.

The contractor shall, abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and
those that may be issued from time to time without any extra cost to the KoPT

49, Errors in the B.0.Q:
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In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates will
prevail over the rate misprinted

50. Deductions:
If on any day labour / LCV/Machinery as stipulated in BOQ is not supplied/ utilised, then payment for that
day shall be made after making following deductions :-

(i) FOR SSL/ USL Category labourers :- @ prevalent CLC rate + 15 % + Contractual percentage.

(ii) FORLCV: - @ Rs 1660 + 15 % + Contractual percentage.

(iii) FOR ULV Cold Fogging Machine: - @ Rs 184 + 15 % + Contractual percentage.

(iv) FOR Spraying machine / Knapsack sprayer Machine: - @ Rs 91 + 15 % + Contractual percentage.
NO WORK SHALL BE ALLOWED WITHOUT PPE.

51. Other requirements:
The Contractor shall fulfill all legal obligations in respect of the contract. SMPK shall accept no liability
whatsoever in the matter and also in case of accident, if any.

The Contractor shall be fully and exclusively liable for the payment of any and all taxes now or hereafter
imposed, increased or modified and all taxes now in force and hereafter imposed, increased or modified
from time to time in respect of the above Contract.

If, as a result of the contractors failure, negligence, omission, default or non- observance of any provisions
of any law, SMPK is called upon by any authority to pay reimburse or is required to pay or reimburse any
amount for fulfillment of Contractual obligation, SMPK shall be entitled to deduct the same from any
amount due or that becomes due to the Contractor under this contract or any other contract or otherwise
recover from the Contractor any sums, which SMPK is required or called upon to pay or reimburse on
behalf of the Contractor.
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SCHEDULE -- T Annexure-C(Contd)
SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time Of Submission
Of Tender Offer)

(To be submitted with Part-1 of Offer)
Bidders must fill in the under noted columns.

Sl. Full particulars of works to be executed | Sanctioned Completion time as | Name and address to whom reference
No. concurrently by the bidder. Tender Value. stated in tender. can be made.

(i) Name of work. (in Rs.)

(ii) Client.

(iii) W.O. No. & Date.

1 (i)

(ii)

(iii)

(ii)

(iii)

(ii)

(iii)

(ii)

(iii)
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(To be submitted with Part-1 of Offer) Annexure-C(Contd)
SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors — any
special particulars as to Directors if desire to be
stated.

5) Name, address and other necessary particulars of
Managing Agents, if any appointed by the Company.

6) Copies of Memorandum, Articles of Association (with
the latest amendments, if any).

7) Copies of audited balance sheets of the Company for
the last three years.

B) Incase of afirm -

1) Name and address of the firm.
2) When business started

3) If registered a certified copy of certificate of
registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners and
the interest of each partner in the partnership — any
special particulars as to partners if desired to be
stated.

6) Whether the firm pays income tax over
Rs.10, 000/- per year
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(To be submitted with Part-I of Offer)

SCHEDULE ‘O’ SHEET — 2.

C) In case of an Individual:

1) Full name and address of the Bidder any special
particulars of the Bidder if desired to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in the
business directly or indirectly, if so, name and
address etc. of such persons and the nature of
such interest.

6) Whether the Bidder pays Income Tax over Rs.10,
000/- per year.

Dated: (Full signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

Name of the Certifying Authority:

Name of the work:

Name of the Contractor :

Schedule date of commencement and
completion of the work as per Work Order

Date of actual commencement of work &
date of actual completion :

i) If there is time overrun, whether delay is
due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor :

Sanctioned Tender value & Actual value
executed :

Quality of work
(Excellent/satisfactory/poor) :

Remarks (If any) :
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ANNEXURE -D
DOCUMENTS TO BE UPLOADED ALONG WITH PART I

Scanned copy of the following documents to be uploaded:-

i)  GST registration certificate.
ii) Valid Trade Licence (Valid for current period & also for type of work).

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not
applicable, the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration
Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI
Registration Certificate.

vi) Details of the firm as per Schedule-O (in Part-l) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding
Completion Certificates from owners to justify that the intending bidder satisfies the earlier
mentioned pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial
years (i.e. 2020 -21, 2021-22 and 2022-23). The same should be audited as per relevant
norms 19wherever required along with UDIN of the Auditor

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC
certificate.

x)  PAN Card

xi) A list of technically qualified and skilled persons would be engaged to supervise and
execute the work (to be mentioned in the letter head of the Firm).

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de- listed by
any Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letter
head of the Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm
(in the case of proprietorship firm /partnership firm /limited company, as the case may be)
is/are not associated with any other firm bidding for the same work (to be mentioned in the
letter head of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed
proforma titled ‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) in
Part-I of the tender document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in
lieu of submission of signed copies of the full Tender document ,G.C.C,addenda &
corrigendum in the letter head of the Firm.

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted)
shall be duly signed and stamped by the Bidder.

xvii) TDS certificate including 26 AS should essentially be submitted to validate
the legitimacy of the work completion certificate

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked
for, to satisfy the Authorities.
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N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if
they have made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements and their EMD will be forfeited for such action
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ANNEXURE -D-1

NIT NO. SMPK/KDS/CIV/T/2818/90 DT: 07.02.2024

[DOCUMENT TO BE DOWNLOADED, FILLED IN UNDER BIDDER’S LETTERHEAD, SIGNED,

SCANNED AND UPLOADED]
Undertaking to be submitted in lieu of uploading/submitting signed copy of full tender document

Ref. No............ Dated:

The Chief Engineer,

Syama Prasad Mookerjee Port, Kolkata,
Civil Engineering Department,

6, Fairlie Place, Fairlie Warehouse,

Kolkata 700001

Dear Sir,

1. WE, oottt ettt et rere e (Name of Tenderer) have fully read and understood the
entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-

tender and no other source, and will comply to the said document, GCC, Corrigendum and Addenda.

We are submitting this undertaking in lieu of submission of signed copy of the full tender

documents GCC, Corrigendum and Addenda.

Yours faithfully,

SigNature of TENUEIEN ...ttt e erens

NAME: oot

Designation: ......ccceevvveiveeniesne e cceennnen
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Annexure —-E

Syama Prasad Mookerjee Port, Kolkata
CIVIL ENGINEERING DEPARTMENT

6, PORC Y, TRl 9URE3Y DIABIAT -900003

6, Fairlie Place, Fairlie Warehouse,
Strand Road, Kolkata — 700001

NIT No.: SMPK/KDS/CIV/T/2818/90 DT. 07.02.2024

NOTE: Last Date of Download of tender documents: 29.02.2024 (up to 14-00 hours)
Tender is due for submission by 15-00 hours On 29.02.2024
Tender is due for opening after 13-00 hours On 01.03.2024

PRICE BID

F & AT BIAHAT St faeen & Afes srata aRE afEes/srarT et
# T T e g, A7 24 TWET & W< Jrgdt TAsei § S Tawgar o w1
FLA & Gigd AEeTF STALARE, TRAGA, STHRT ATHRET, TR ATfe, THT 0, &
I sIgEer, SITHT T4 {E@SI SQQIE, HIAHIAT § w1 AR I 6l ara & 24
(FTel¥) A T st srafer & forw)
3k 3K 3k 3k 3k 3k 3k 3k ok sk 3k 3k sk sk 3k ok sk 3k 3k sk 3k 3K sk 3k 3K sk sk 3k ok sk 3k 3k sk 3k ok sk sk 3k ok sk 3k 3k sk 3k 3k sk 3k ok ok ok ok ok %k sk k ok
Name of Work: Contract for carrying out the work of day to day sanitization at
different office premises/operational/residential areas of Kolkata Dock System
and, if required, at outstation installations within 24 Parganas including supply of
required manpower, transport, consumables, equipments etc. all complete for a
period upto 24 (twenty four) months from the date of placement of work order

at Syama Prasad Mookerjee Port, Kolkata.
3k 3k 3k 3k 3k 3k 3k 5k 3k 5k sk 5k 3k 3k sk 5k 3k 3k sk 5k 3k 5k 3k 5k 3k 5k 3k sk 3k sk 3k 5k 5k sk 5k 3k 3k 3k 5k %k 5k 3k 5k 3k 5k 3k 5k %k 5k %k %k %k %k k
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Annexure-E (Contd.)

E-Tendering for -- Contract for carrying out the work of day to day sanitization at different office
premises/operational/residential areas of Kolkata Dock System and, if required, at outstation
installations within 24 Parganas including supply of required manpower, transport, consumables,
equipments etc. all complete for a period upto 24 (twenty four) months from the date of placement of
work order at Syama Prasad Mookerjee Port, Kolkata.

NIT NO : SMPK/KDS/CIV/T/2818/90

DT. 07.02.2024

PRICE BID

[TENDER PARTICULARS|

ESTIMATED COST

ST AT

Rs. 80,50,070.00 (Rupees Eighty Lakh Fifty Thousand
Seventy and Paisa Zero Only)

EMD (Earnest Money Deposit)/Bid Security

SUTS! (ST TR ST /aTet Re

The intending firms would require to submit an EMD of
1,61,100.00 (Rupees One Lakh Sixty One Thousand One
Hundred and Paisa Zero Only)

Tender Document fee
(Nonrefundable)

e axTasl Yo (3Ufded)

Rs.1770/-(Rupees one thousand seven hundred seventy
only)

Period of Execution

fAsare &1 3rafy

24 (Twenty Four) Months

Period of Download of E-Tender
(Both Days Inclusive)

07.02.2024 to 29.02.2024 (Upto 14:00 HRS.)
((Bid document will be available on website
https://kopt.enivida.in).

g'l LEEL EASISERISEIRCIR Bidders will have to participate in bidding process through
(Eil:il'ﬁ_"fﬂ'ﬁlﬁ'lﬁ) website https://kopt.enivida.in/ only.

Date and Time for pre-bidmeeting & site visit - No pre bid meeting

fors i ofik wrge fafere & for femias oIk

LAST DATE OF SUBMISSION OF E-TENDER AND
OPENING OF THE TENDER

5-Afdar s B ¢k Afdar @ier &1 sifaw
faf

Submission on  29.02.2024 up to 15:00 hrs.
Openingon 01.03.2024 after 13:00 hrs. (Both the
Techno Commercial Part & Financial Part will be opened
on the same date)
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Syama Prasad Mookerjee Port, Kolkata

CIVIL ENGINEERING DEPARTMENT
PREAMBLE TO THE BILL OF QUANTITIES

FE FT AT Faw@r eid B F RAfvw sEar REd/aREem/amEET a9 § ik 3w
AFF B, AT 24 T & Sfax It wias # T wassar w1 F19 F9 F 9 aaers
SRR, TRERH, STHRT GHREl, STHui ofe, Tt qui, & o sae , «amET ya1e gastt
TG, FIARTAT H FTT AT I 0T qTAG F 24 (IVSATE) TR T St qrer o)

Name of Work: Contract for carrying out the work of day to day sanitization at different office
premises/operational/residential areas of Kolkata Dock System and, if required, at outstation
installations within 24 Parganas including supply of required manpower, transport,
consumables, equipments etc. all complete for a period upto 24 (twenty four) months from the
date of placement of work order at Syama Prasad Mookerjee Port, Kolkata.

NIT NO: SMPK/KDS/CIV/T/2818/90 DT. 07.02.2024

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract
and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents
and to have thoroughly familiarise himself with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for
tendering. Payment will be made according to the quantities of each item of work actually carried out at the
accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by the
Engineer or his Representative.

1.3 General direction and description of work or materials given elsewhere in the contract documents are not
necessarily repeated in the description of items in the Bill of Quantities.

1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete
and finished work, inter-alia, all costs and expenses which may be required for successful completion of the
works together with all risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations
imposed or implied by the Contractor.

1.5 Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the
Bill of Quantities for works required under the Contract, then the cost of such works shall be deemed to have
been included in the prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of
Quantities by the Contractor shall include inter-alia, all costs and expenses involved in or arising out the
followings:-

1.7 The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, equipment
machineries and tools including all costs, charges dues demurrages or other outlays involved in the
transportation.

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport,
taxes and other requirements.

1.9 Setting out including the location and preservation of survey markers, measurement and supervision.

2.0 The provision, storage, transpsort, use handling, distribution and maintenance of consumable stores, fuel,
water and electricity.

2.1 All First Aid, Welfare and safety requirements.

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable.

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured
by him or issued to him by the Trustees.

2.5 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par
with the estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers
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Syama Prasad Mookerjee Port, Kolkata

CIVIL ENGINEERING DEPARTMENT
BILL OF QUANTITIES

FF HT ATH: HIARAT Sid [oeed & [ Fe oRE/aRETeH/smaET &= o &k af
AELAH BT, AT 24 TWET F Ha¥ argdt afoswt & R wsgar &1 #19 w F g aaeaw
SRR, TREEH, STHRT GEtEl, STHaui ofe, T+t qul, & g sae , «amET y91e gastt
TG, FIARTAT H FTF TSN I 0T qTUAG F 24 (IVSATE) TS T it qrer o

Name of Work: Contract for carrying out the work of day to day sanitization at different office
premises/operational/residential areas of Kolkata Dock System and, if required, at outstation
installations within 24 Parganas including supply of required manpower, transport, consumables,
equipments etc. all complete for a period upto 24 (twenty four) months from the date of

placement of work order at Syama Prasad Mookerjee Port, Kolkata.

NIT NO: SMPK/KDS/CIV/T/2818/90

BILL OF QUANTITIES

DT. 07.02.2024

Sl.
No

Description of Item

Quantity

Rate
¢ P

Unit

Amount (
. P)

Providing and supplying of three(03) unskilled labourers,
chemical viz :- Sodium Hypochlorite solution of approved
quality and concentration , minimum three (03) back
mounted/knapsack battery operated spraying machines
in working conditions, all PPE's for labourers , one
(01)number TATA ACE / FORCE TRUMP / MAHINDRA
MAXXIMO / Equivalent LCV's for transport of the
labourers and machineries at different sites , maintaining
machines in running / working condition during the
contract and providing all tools , plants and equipments
including consumables etc, all complete for carrying out
the work of sanitisation at different office premises /
operational / residential areas of Kolkata Dock System on
per operation basis. Rate (One operation consists of
engagement of required manpower for 8 hrs. duty
including 1hr. recess as directed in any shift except night)
[ Payment to labourers to be made as per CLC(C) rate for
the referred category applicable for the period , including
EPF & ESI , bonus etc as applicable and payment to
contractor by SMPK shall be made ONLY on submission of
acceptable documents / statements/ challans towards
payment of wages , bonus , EPF & ESI amounts.]
Operation shall not be payable at all in case of lesser
number of manpower/machinery/vehicle / consumable
etc. deployed / used than stipulated in contract.

950
Operations

6,223.00

Per
Operation

59,11,850.00

Providing and supplying of two(02) unskilled labourers,
chemical viz :- Sodium Hypochlorite solution of approved

630
Operations

2,351.00

Per
Operation

14,81,130.00
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quality and concentration , minimum 02(two) ULV Cold
Fogging machine ( hand held , battery / electrically
operated) in working conditions, all PPE's for labourers ,
maintaining machines in running / working condition
during the contract and providing all tools , plants and
equipments including consumables etc, all complete for
carrying out the work of sanitisation by COLD FOGGING
MAINLY IN ALL INTERNAL BUILDING AREAS at different
office premises / operational / residential areas of
Kolkata Dock System on per operation basis. Rate (One
operation consists of engagement of required manpower
for 8 hrs. duty including 1hr. recess as directed in any
shift except night ) [ Payment to labourers to be made as
per CLC(C) rate for the referred category applicable for
the period , including EPF & ESI, bonus etc as applicable
payment to contractor by SMPK shall be made ONLY on
submission of acceptable documents / statements/
challans towards payment of wages , bonus , EPF & ESI
amounts.] Contractor shall co-ordinate the movement /
transport of this group with the group as deployed in item
1 above and no separate payment shall be made in this
regard. Electricity , if required and available at SMPK
premises shall be allowed on non-chargeable basis ,
provided provision of extension chords/ wires shall be
made by the contractor.

Providing services of one semi skilled labourer as
supervisor of works on day to basis who will take
instructions from the Engineer's representative on day to
day and basis and shall accompany any of the teams for
proper execution of the works as per scope of work of
the contract and BOQ description during the working
period , shall take daily photographs and short videos (
approx. 1-2 minutes duration ) during execution of the
work and forward it to JE(Env) / EE(Env) / SE(Env) , as
directed , all as per satisfaction of Engineer / Engineer's
representative. (One operation consists of engagement of
one semi skilled labourer as mentioned for 8 hrs. duty in
any shift excluding night shift including 1hr. recess.) [
Payment to labourers to be made as per CLC(C) rate for
the referred category applicable for the period , including
EPF & ESI, bonus etc as applicable payment to contractor
by SMPK shall be made ONLY on submission of acceptable
documents / statements/ challans towards payment of
wages , bonus , EPF & ESI amounts.]

630
Operations

1,043.00

Per
Operation

6,57,090.00

TOTAL

80,50,070.00

Total Amount = Rs. 80,50,070.00
(Rupees Eighty Lakh Fifty Thousand Seventy and Paisa Zero Only)

Tenderer to fill up the following [score out which is not applicable]
price ndt to be quoted here

(in figures) Below par((-) Rs.

.................................................... Percent
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(in words)
(D)ot At par NIL
(o) PO %

(in figures) Above par (+
......................................................... Percent

(in words)

Total Tendered Amount: Rs.

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]
Maximum number of workmen likely to be engaged in days work................. numbers
Permanent INCOME TaX A/C.NO... cooveieeeiee et sttt st e e

Date:

(Signature of Tenderer)
[Total amount of tender, completion time and preliminary time as quoted / stated
above are to be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:
Occupation
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA
FORM OF TENDER

To
The Chief Engineer,
Syama Prasad Mookerjee Port, Kolkata.

I/We havin
g examined the site of work, inspected the Drawings and read the specifications, General & Special
Conditions of Contract and Conditions of the Tender, hereby tender and undertake to execute and
complete all the works required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at
the rates & prices set out in the annexed Bill of Quantities within 24 (Twenty four) Months from the date
of order to commence the work and in the event of our tender being accepted in full or in part. | / We also
undertake to enter into a Contract Agreement in the form hereto annexed with such alterations or
additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract
and | / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance thereof in writing by or
on behalf of the Trustees shall be the Contract.

THE TOTAL AMOUNT OF TENDER Rs. Not to mention here
(Repeat in words) Not to mention here
| / We require days / months preliminary time to arrange and procure the materials

required by the work from the date of acceptance of tender before | We could commence the work.

I / We have deposited with the Trustees’ Manager (Finance), SMP, Kolkata, vide Receipt No.
of as Earnest Money.

| / We agree that the period for which the tender shall remain open for acceptance shall not be less than

four months.

Dated: (Signature of Bidder with Seal)

Name of the Bidder :

Address :
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KOLKATA PORT TRUST KOLKATA DOCK

SYSTEM

CIVIL ENGINEERING DEPARTMENT

15,STRAND ROAD , KOLKATA -700001

GENERAL CONDITIONS OF CONTRACT

FORMS AND AGREEMENTS

SANCTIONED BY TRUSTEES UNDERRESOLUTION NO. 92
OF
THE 6'" MEETING HELD ON 27" MAY, 1993.

(Copy of Booklet Published on May, 1993)
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1. DEFINITIONS

In the contract, as her-in-after defined, the following words and expressions shall have the
meaning here-in assigned to them, except where the context otherwiserequired.

"Employer" or "Board" or "Trustees" means the Board of Trustees for the Port of Kolkata, a
body c9orporate under Section 3 of the Major Port Trust Act, 1963, including their
successors, representatives and assigns.

"Chairman" means the Chairman of the Board and includes the person appointed to act in
his place under Sections 14 and 14A of the Major Port TrustsAct, 1963.

"Contractor" means the person or persons; Firm or Company whose tender

/offer has been accepted by the Trustees and includes the Contractor's
representative’s heirs, successor and assigns, if any permitted by the Board /

Chairman.

"Engineer” means the Board's official who has invited the tender on its behalf and
includes the Chief Engineer, the Chief Mechanical Engineer, the Senior Executive Engineer
the Chief Hydraulic Engineer, the Deputy Chief Engineer, the Deputy Chief Mechanical
Engineer, the Senior Resident Engineer, The Manager (Infrastructure & Civic Facilities), the
Manager (Plant & Equipment) the Deputy Manager ( Infrastructure & Civic Facilities) and the
Deputy Manager (Plant & Equipment), or other official as may be appointed from time to
time by the employer, with written notification to the Contractor, to act as Engineer for the
purpose of the contract, in place of the "Engineer' so designated.

"Engineer's Representative" means any subordinate Engineer or Assistant tothe Engineer
or any other official appointed from time to time by the Engineer toperform the duties set
forth in Clauses 2.4 to 2.6 hereof.

"Work" means the Work to be executed in accordance with the Contract and includes
authorized "Extra Works" and "Excess Works" and Temporary Works.

"Temporary Works" means all temporary works of every kind required inor
about the execution, completion or maintenance of the works and includes (without thereby
limiting the foregoing definitions) all temporary erections, scaffolding, ladders, timbering,
soaking vats, site offices, cement and other god owns, platforms and bins for stacking
building materials, gantries, temporary tracks and roads, temporary culverts and mixing
platforms.

"Extra Works" means those works required by the Engineer for completion of the Contract
which were not specifically and separately included in the schedule of items of works (i.e.,
Bills of Quantities) of the tender. "Excess Works" means the required quantities of work in
excess of the provision made against any itemof the Bill of Quantities.

"Specifications" means the relevant and appropriate Bureau of Indian Standard's
Specifications (latest revisions) for materials and workmanship unlessstated otherwise in
the Tender.
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"Drawings" means the drawings referred to in the Tender and specification and any
modification of such drawings approved in writing by the Engineer and such other
drawings as may from time to time be furnished or approved in writing by the
Engineer.

"Contract" means and includes the General and Special Conditions of Contract,
Specifications, Drawings, priced Bill of Quantities, the Tender/ Offer, the letter of
acceptance of the Tender/Offer, the Contract Agreement if separately entered into and
the Schedule of Rates and Price, if any, adopted by the Trustees at their discretion.

"Constructional Plant" means all appliances or things of whatsoever nature required in
or about the execution, completion or maintenance of the works or temporary works
and includes (without thereby limiting the foregoing definition) all machinery and tools
but does not include materials or other thingsintended to form or forming part of the
permanent work.

"Site" means the land and other places, on, under, in or through which the works are
to be executed or carried out and any other lands or places provided by the Trustees
for the purpose of the Contract.

"Contract Price" means the sum named in the letter of acceptance of the Tender/
Offer of the Contractor, subject to such additions thereto and deduction there from as
may be made by the Engineer under the provisions here-in-after contained.

"Month" means English Calendar Month.

"Excepted risks" are riot in so far as it is uninsurable, war, invasion, act of foreign
enemies, hostilities (whether war be declared or not) Civil War, rebellion, revolution,
insurrection or military or usurped power or use or occupation by the Trustees of any
portion of the works in respect of which a certificate of completion has been issued (all
of which are herein collectively referred to as the excepted risks).

Word importing the singular only, also includes the plural and vice-versa where the
context so required.

The headings and marginal notes in these General Conditions of Contract shall not be
deemed to be part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

Unless otherwise stipulated the word "Cost" shall be deemed to include overhead
costs of the contractor, whether on or off the site.

2. DUTIES & POWERS OF ENGINEER & ENGINEER'S REPRESENTATIVE

The Contractor shall execute, complete and maintain the works in terms of the contract
to the entire satisfaction of the Engineer and shall comply with the Engineer's direction
on any matter whatsoever.
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The Contractor shall take instructions from the Engineer and subject to limitation of
Clause 2.5 herein, from the Engineer's Representative.

(a)

(b)

(©)
(d)
(e)

®

(a)

(b)

(©

(d)

(e)

®

(2

(@)
(b)
(©)

The Engineer shall have full power and authority
to supply to the contractor from time to time during the progress of the works
such further drawings and instructions as shall be necessary for the purpose of
proper and adequate execution and maintenance of the works and the contractor
shall carry out and be bound by the same.

to alter or modify the specification of any material and workmanship and to
inspect the work at any time.

to order for any variation, alternation and modification of the work and for extra
works.
to issue certificates as per contract.

to settle the claims & disputes of the Contractor and Trustees, as the first referee.

to grant extension of completion time.

The Engineer's
representative shall:
Watch and supervise the works.

Test and examine any material to be used or workmanship employed in
connection with the work.

Have power to disapprove and material and workmanship not in accordancewith
the contract and the contractor shall comply with his direction in this regard.

Take measurements of work done by the contractor for the purpose of payment
or otherwise.

Order demolition of defectively done work for its reconstruction all by the
Contactor at his own expense.

have powers to issue alteration order not implying modification design and
extension of completion time of the work and

Have such other powers and authorities vested in the Engineer, which havebeen
delegated to him in writing by the Engineer under intimation to the Contractor.

Provided always that the Engineer's Representative shall have no power:
to order any work involving delay or any extra payment by the Trustees,
to make variation of or in the works and
To relieve the Contractor of any of his duties or obligations under the
Contract.

Provided also as follows:



(a)

(b)

(©)
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Failure of Engineer's Representative to disapprove any work or materials shall
not prejudice the power of the Engineer thereafter to disapprove such work or
materials and to order the pulling down, removal, breaking-up thereof and re-
construction at the contractor's cost and the contractor shall have no claim to
compensation for the loss sustained by him.

If the contractor shall be dissatisfied by reason of any decision of the Engineer's
Representative, he shall be entitled to refer the matter to the Engineer who shall
there upon confirm, reverse or vary such decision.

Any written instructions or written approval given by the Engineer's
Representative to the contractor, within the terms of delegation of power and
authority vested in Engineer to his Representative in writing shall bind the
contractor and the Trustees as though it had been given by theEngineer, who may
from time to time make such delegation. Contractor andthe Trustees as though it
had been given by the Engineer, who may from time to time, make such
delegation.

3. THETENDER / OFFER AND ITS PRE-REQUISITES

The Contractor shall, before making out and submitting his tender / offer be deemed to
have inspected and examined the site, fully consider all factors, risksand contingencies,
which will have direct and in direct impact on his expenses and profit from the work and
shall be specifically deemed to have taken the following aspects into consideration:

(a)

(b)

()

(d)

The form and nature of the site and its surroundings including their sub-
surface, hydrological, tidal and climate conditions, the means of access to the site
and all other local conditions including the likely charges and costs for temporary
way-leave, if any, required for the work.

The drawings, specifications, the nature and extent of work to be executed and
the quality, quantity and availability of the required materials and labour for the
work and the need to execute the work to the entire satisfaction of the Engineer,
and also by complying with the General and Special Conditions of Contract.

The accommodation required for the workmen and site office, mobilization
/ demobilization and storage of all plant, equipment and
Constructionmaterials.

The sources and means of procurement of water for drinking, washing and
execution of work, and source and availability of electrical power, all of
Contractor's cost.

Payment of taxes and duties and compliance of all applicable statues,
ordinances and law together with the rules made there under, the rules,
regulations and bye-laws of public bodies or any local or other authority by the
Contractor, keeping the Trustees indemnified against penalties and liabilities of
every kind arising from the Contractor's failure in such compliance.



(f)

If

(a)

(b)
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Payment of all kinds of stamp-duty for exacting the agreement or for anylegal
instrument including Bank Guarantees and Indemnity Bonds.

The Contractor's tender shall be in ink on the Tender Forms supplied by the
Trustees, unless stipulated otherwise in the Notice-Inviting the Tender and shallbe
faultless in figures and free from erasing. Corrections, if any, shall only be made by
scoring out and initialing of the revised figure.

required by the Engineer or the Trustees, the Contractors in their tender or
subsequently, shall disclose the names of their owners/partners/Share Holders atthe
required points of time. The failure in this regard shall be treated as a breachand a
contract, if entered into, shall be liable to be cancelled.

Unless otherwise stipulated in the Notice Inviting the Tender/Offer, every tender
must be submitted with Earnest Money of the amount calculated as perthe following
scale.

Estimated Value Amount of Earnest Money
For works contract. For contract of supplying
materials of equipment only
Up to 5% of the estimated valueof | 1% of the estimated valueof
Rs.1,00,000/- work work.
Over 2% of the estimated value 1/2% of the estimated
Rs. 1,00,000/- of work subject to a | value of work subject to a
maximum of Rs.20,000/- maximum of Ts. 10,000/-
and minimum of and minimum of Rs.
Rs. 5,000/- 1,000/-

Earnest Money shall be deposited with Trustees' treasurer in cash or by Banker's
Cheque of any Kolkata Branch of a Nationalized Bank of India drawnin favour of
Kolkata Port Trust or in the form of an "Kolkata Port Trust" and payable at Kolkata /
Haldia Holding as the case may be and the receipt granted there for be kept
attached to the Tender / offer in the Sealed Cover.

Earnest Money of un-accepted tender shall be refunded without any interest
through A/c. Payee Cheque drawn on a Nationalized Bank of Kolkata / Haldia.

The enlisted (registered) Contractors of the Trustees, who have deposited fixed
Security with the Trustees FA & CAO / Manager (Finance) according to his Class of
Registration, shall be exempt from depositing the Earnest Money, as per the
following scale:

Class of | Amount of  Fixed | Financial limit of each tender
Registration Security
A Rs. 10,000/- Any tender priced up to Rs.
B Rs. 5,000/- 2,00,000/-
C Rs. 2.500/- Any tender priced up to
Rs.1,00,000/-
Any tender priced up to Rs.50,000/-
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(e) (i) Tender submitted without requisite Earnest Money may be liable to rejection.

(i) If before expiry of the validity period of his Tender / offer, the tender
amends his quoted rates or tender/ offer making them unacceptable to
the Trustees and / or withdraws his tender / offer, the Earnest Money
deposited shall be liable to forfeiture of the option of the Trustees.

(f) The Earnest Money of accepted Tender / offer shall be retained by the Trustees as
part of the Security Deposit, for which a separate Treasury Receipt shall be issued to
the Contractor after cancellation of the previous Receipt of Earnest Money.

(g) Balance security for works contract shall be recovered by deduction from all
progressive Bill (including final Bill, if necessary) @ 10% of the gross value ofwork in
each such bill, so that the total recovery may not exceed the quantumcomputed as
per the under noted percentages of the total value of work actually done up to the
stage of completion.

Value of Work % of Security Deposit % of Security Deposit for
for works contract Contract of supplying materials
and equipments
only
For works up to Rs. 10% (Ten percent) 1% ( One percent)
10,00,000/-
For works costing 10% on first Rs. | 1% on first Rs.10,0,000/-
more than | 10,00,000/- + 7% % +1/2% on the balance
Rs.10,00,000/- and on the balance
up to
Rs.20,00,000/-
For works costing 10% on first Rs. | 1% on first Rs.10,0,000/-
more than | 10,00,000/- + | +1/2% on next
Rs.20,00,000/- 7% % on next | Rs.10,00,000/-+ 1/4% on
Rs.10,00,000/- + | the balance
5% on the balance

(h) Balance Security for Contract of supplying materials and equipment computedin terms
of the percentages given above, shall have to be deposited with the trustees' Treasurer
in advance and within 30 days from the date of placementof supply order, either in cash
or by A/c. Payee Draft of a Nationalized Bank of India drawn in favour of Kolkata Port
Trust and payable at Kolkata / Haldia, asthe case may be.

(i) No interest shall be paid by the trustees to the Tenderer / Contractor on the
amount of Earnest Money / Security Deposit held by the Trustees, at any stage.

(i) The Security Deposit shall be refunded to the Contractor in terms of Clause
9.3 hereinafter and subject to deduction, if any, under the provision
of Sub- Clause 3.5(ii) herein below. If, however, the contract provides
for any maintenance period, 50% of the Security Deposit may be
refunded against any of the Treasury Receipt for that amount on
expiry of half of the
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maintenance period and the balance deposit on the said maintenance
period and after the Engineer has certified the final completion of
work in form G.C.2 and the Contractor has submitted his "No Claim"
Certificate in form G.C.3.

(i) The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or to
perform/observe any of the conditions of the contract. The Trustees shall also be at
liberty to deduct any of their dues from the Security Deposit, fixed Security, Earnest
Money or from any sum due or to become due to the Contractor under any other
contract.

If stipulated in the contract as a Special Condition, the Contractor shall have to submit
to the Engineer a performance Bond in the form of an irrevocable guarantee from
Kolkata / Haldia Branch, as the case may be, of any Nationalized Bank of India in the
proforma annexed hereto and for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing which
the contract shall be liable to be terminated and the Earnest Money are liable to
forfeiture; all at discretion of the Engineer. The cost of obtaining this or any other Bank
Guarantee and/or the revalidation thereof, wherever required, has to be borne by the
Contractor and it shall be hissole responsibility to arrange for timely revalidation of such
bank guarantee, failing which and for non-fulfillment of any contractual obligation by the
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim against the
Guarantee and/or enforce the same unilaterally.

Every Tenderer / bidder shall submit in respect of a tender value of more than Rs. 5
crores, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc., a document called Integrity Pact
Agreement duly signed by their authorized representative. Theproforma of the Integrity
Pact Agreement shall as specified in the G.C.C. In caseof tender value more than Rs. 5
crores, the Integrity Pact Agreement is an essential part and parcel of the bid document
to be submitted by each tenderer,without which the tender shall not be considered.

4. THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR

4.1.
(a) The contract documents shall be drawn-up in English language.
(b) The contract shall be governed by all relevant Indian Acts as applicable only within
the jurisdiction of the High Court at Kolkata, India, including thefollowing Act:
The Indian Contract Act, 1872.
The Major Port Trust, Act, 1963.
The Workmen's Compensation Act, 1923.
The Minimum Wages Act, 1948.
The Contract Labour (Regulation & Abolition) Act, 1970.
The Dock Workers' Act, 1948.
The Indian Arbitration Act (1940) (in the case of a definite arbitration
Agreement only).

N R LD =

After acceptance of his Tender / Offer and when called upon to do so by the
Engineer or his representative, the Contractor shall, at his own expense, enter
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into and execute a Contract Agreement to be prepared by him in the form
annexed hereto. Until such Contract Agreement is executed the other
documentsreferred to in the definition of the term "Contract" here-in-before
shall collectivelybe the Contract.

Several documents forming the contract are to be taken as mutually explanatoryof one
another. Should there be any discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to correct thesame and his decision
shall be final and binding on the parties to the Contract.

Two copies of the Drawing referred to in the General and Special Conditions of Contract
and in the Bill of Quantities, shall be furnished by the Engineer to the Contractors free of
cost for his use on the work, but these shall remain the properly of the Trustees and hence,
the Contractor shall return them to the Engineer or his Representative on completion of
the work. if not torn ormutilated on being regularly used at site.

The Contractor shall prove and make at his own expense any working or progress
drawings required by him or necessary for the proper execution of the works and shall,
when required, furnish copies of the same free of cost to the Engineer for his information
and/ or approval, without meaning thereby the shifting of Contractor's responsibility on the
engineer in any way whatsoever.

The Contractor shall not directly or indirectly transfer, assign or sublet the Contract or
any part thereof without the written permission of the engineer. Evenif such permission be
granted, the Contractor shall remain responsible (a) for theacts, defaults and neglect of any
sub-contractor, his agents servants or workmenas fully as if these were the acts, defaults or
neglects of the Contractor himself orhis agents, servants or workmen, and (b) for his full
and entire responsibility of the contract and for active superintendence of the works by
him despite being sublet, provided always that the provision of labourers on a "piece rate"
basis shall not be deemed to be subletting under this clause.

Unless otherwise specified, the Contractor shall be deemed to have included in his Tender /
Offer all his cost for supplying and providing all constructional plant, temporary work,
materials both for temporary and permanent works, labour including supervision thereof
transporting to and from the site and in and about the work, including loading, unloading,
fencing, watching, lighting, payment of fees, taxes and duties to the appropriate authorities
and other things of every kind required for the construction, erection, completion and
maintenance of the work.

The Contractor shall be solely responsible for the adequacy, stability and safety of all
site operations and methods of construction, even if any prior approval thereto has been
taken from the Engineer or his Representative. The Contractorshall not be responsible for
the correctness of the design or specification of the Temporary and Permanent works
formulated by the Engineer; but the contractorshall be fully responsible for the correct
implementation thereof as also for any design and specification prepared / proposed / used
by the Contractor.

Whenever required by the Engineer or his Representative, the Contractor shall submit to
him the details of his (a) programme for execution of the work, (b)
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proposed procedure and methods of work, (c) proposed deployment of
plant, equipment labour, materials and temporary works. The submission to
and/ or any approval by the Engineer or his Representative to any such
programme or particulars, shall not relieve the Contractor of any of his
obligations under the contract. If for any reason the contractor be unable to
adhere to his earlier programme, he shall submit his revised programme for
completion of work withinthe stipulated time whenever asked to do so.

Necessary and adequate supervision shall be provided by the Contractor during execution of
the works and as long thereafter as the Engineer or his Representative shall consider
necessary during the maintenance period. The Contractor or his competent and authorised
agent or representative shall be constantly at site and instructions given to him by the
Engineer or his Representative in writing shall be binding upon the Contractor subject to
limitation in clause 2.5 hereof. The Contractor shall inform the Engineer or his
Representative in writing about such representative / agent of his at site.

The Contractor shall employ in execution of the Contract only qualified, careful and
experienced persons and the Engineer shall be at liberty to direct the Contractor to stop
deployment of any of his staff, workmen or official at site andthe Contractor shall within 48
hours comply with such instruction without any demur, whenever the Engineer shall feel
that the deployment of the person concerned will not be conducive to the proper and timely
completion of the work.

The Contractor shall be responsible for the true and proper setting-out of the works in
relation to reference points/lines/levels given by the Engineer in writing. The checking of
any setting-out or of any alignment or level by the Engineer or his Representative shall not
in any way relieve the contractor of his responsibility for the correctness thereof and he
shall fully provide, protect and preserve all stakes, templates, bench marks, sight rails, pegs,
level marks, profilemarks and other things used in setting-out the works.

From the commencement of the works till issue of the completion certificate in Form G.C.1,
vide Clause 5.12 hereof, the contractor shall take full responsibility for the care thereof.
Save for the excepted risks, any damage, lossor injury to the work or any part there of shall
be made good by the Contractor at his down cost as per instruction and to the satisfaction of
the Engineer, failing which the Engineer or his Representative may cause the same to be
made good by any other agency and the expenses incurred and certified by the Engineer,
shall be recoverable from the Contractor in whatever manner the Engineer shall deem
proper. This Clause will not apply to that part of the work, which might have been taken
over by the Trustees on partial completion of the work and in such case the Contractor's
obligation will be limited to repairs and replacement for manufacturing or construction
defects during the Maintenance period (Guarantee Period) as per the directions of the
Engineer as also for defects/ damages if any caused to the work by the Contractor during
such repairs and replacement in the maintenance period.

The Contractor shall at his own cost protect, support and take all precautions in regard to
the personnel or structure or services or properties belonging to the Trustees or not, which
may be interfered with or affected or disturbed or endangered and shall indemnify and keep
indemnified the Trustees
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against claim for injury, loss or damage caused by the Contractor in
connection with the execution and maintenance of the work to the aforesaid
properties, structures and services and/ or to any person including the
Contractor's workmen. Cost of Insurance Cover, if any, taken by the
Contractor shall not be reimbursed by the Trustees, unless otherwise
stipulated in the Contract.

The Contractor shall immediately inform the Engineer's Representative if any fossil, coins,
articles of value or antiquity and structures and other remains or things of geological or
archaeological importance be discovered at site which shall remain the property of the
Trustees and protect them from being damagedby his workmen and arrange for disposal of
them at the Trustees expense as perthe instruction of the Engineer's Representative.

The Contractor shall be deemed to have indemnified the Trustees against all claims,
demands, actions and proceedings and all costs arising there from onaccount of:

(a) Infringement of any patent right, design, trade-mark, or name or other

protected right, in connection with the works or temporary work.

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or
compensation, if any, for getting all materials and equipment required for the
work.

(c) Unauthorized obstruction or nuisance caused by the Contractor in respect of

Public or Private road, railway tracks, footpaths, crane tracks, waterways, quays
and other properties belonging to the Trustees or any other person.

(d) Damage / injury caused to any highway and bridge on account of the movement
of Contractor's plants and materials in connection with the work

(e) Pollution of waterway and damage caused to river, lock, sea-wall or other
structure related to waterway, in transporting contractor's plants and materials.

€3] The Contractor's default in affording all reasonable facilities and

accommodation as per the direction of the Engineer or his Representative tothe
workmen of the Trustees and other agencies employed by or with the permission
and / or knowledge of the Trustees on or near the site of work.

Debris and materials, if obtained by demolishing any properly, building or structure in
terms of the Contract shall remain the property of the Trustees.

The Contractor’s quoted rates shall be deemed to have been inclusive of the following:

(a) Keeping the site free of unnecessary obstruction and removal from site ofconstructional
plant wreckage, rubbish, surplus earth or temporary works nolonger required.

(b) Cleaning and removal from site the entire surplus materials of every kind to leave the
site clean and tidy after completion of the work, without which payment against final bill
may be liable to be withheld.

(c) Precautionary measures to secure efficient protection of Docks, the River Hooghly and
other waterways against pollution of whatever nature during execution and
maintenance of the works, and to prevent rubbish, refuse and
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other materials from being thrown into the water by the Contractor’s
menor those of his agency.

(d) Making arrangements for deployment of all labourers and workers, local or otherwise
including payment for their wages, transport, accommodation, medical and all other
statutory benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the requirements of Kolkata
Municipal Corporation or other local authority or the Engineer or his Representative,
for preventing (i) spread of any infectious disease like smallpox, cholera, plague or
malaria by taking effective actions for destruction of rats, mice, vermin, mosquitoes etc.
and by maintaininghealthy and sanitary condition, (ii) illegal storage and distribution of
Drugs, Narcotics,  Alcoholic liquor, Arms and Ammunitions, (iii) unlawful, riotous or
disorderly conduct of the Contractor’s or his Sub-Contractor’s workmen,

(iv) deployment of workmen of age less than 16 years.

Every direction or notice to be given to the Contractor shall be deemed tohave been duly
served on or received by the Contractor, if the same is posted orsent by hand to the
address given in the tender or to the Contractor’s Site Office or in case of Trustee’s
enlisted Contractor to the address as appearing in the trustee’s Register or to the
Registered Office of the Contractor. The timementioned in these conditions for doing any
act after direction or notice shall bereckoned from the time of such posting or dispatch.

The Contractor and his sub-contractor or their agents and men and any firm supplying
plant, materials, and equipment shall not publish or caused to be published any
photographs or description of the works without the prior authority of the Engineer in
writing.

The Contractor shall, at the Trustees’ cost to be decided by the Engineer, render all
reasonable facilities and Co-operation as per direction of the Engineer or his
representative to any other Contractor engaged by the Trustees and their workmen, to
the Trustees’ own staff and to the men of other Public Body on or near the site of work
and in default, the contractor shall be liable to the trusteesfor any delay or expense
incurred by reason of such default.

The work has to be carried out by the Contractor causing the minimum ofhindrance for
any maritime traffic or surface traffic.

All constructional plants, temporary works and materials when brought tothe site by the
contractor, shall be deemed to be the property of the Trustees who will have a lien on
the same until the satisfactory completion of the work and shall only be removed from
the site in part or in full with the written permission of the Engineer or his
Representative.

5. COMMENCEMENT, EXECUTION AND COMPLETION OF WORK

The contractor shall commence the work within 7 days of the receipt of Engineer’s letter
informing acceptance of the Contractor’s tender / offer by the Trustees o within such
preliminary time as mentioned by the contractor in the
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Form of Tender or the time accepted by the Trustees. The contractor shall
then proceed with the work with due expedition and without delay, except
as may be expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on the part
of the Contractor.

The Contractor shall provide and maintain a suitable office at or near the site, towhich the
Engineer’s Representative may send communications and instructions for use of the
Contractor.

Unless specified otherwise in the contract or prior permission of the Engineer hasbeen taken,
the contractor shall not execute the work beyond the working hours observed by the
Engineer’s Representative and on Sundays and Holidays observed in the trustees system,
except in so far as it becomes essential on account of tidal work or for safety of the work. If
the progress of the work lags behind schedule or the work has been endangered by any act
or neglect on the part of the contractor, then the Engineer or his Representative shall order
and the contractor at his own expense shall work by day and by night and on Sundays and
Public Holidays. Any failure of the Engineer or his Representative topass such an order shall
not relieve the contractor from any of his obligations. The Engineer’s decision in this regard
shall be final, binding and conclusive.

Unless stipulated otherwise in the contract, all materials required for the work shall be
procured and supplied by the contractor with the approval of the Engineer or his
Representative and subject to subsequent testing as may be required by the Engineer or
his Representative. The engineer shall exercise his sole discretion to accept any such
materials.

Unless stipulated otherwise, in the contract, all materials, workmanship method of
measurement shall be in accordance with the relevant Codes (Latest Revision)of the Bureau
of Indian Standards and the written instructions of the Engineer or his Representative.
Where no specific reference is available in the contract, the materials and workmanship
shall be of the best of their respective kinds to the satisfaction of the Engineer.

Samples shall be prepared and submitted for approval of the Engineer or his
Representative, whenever required to do so, all at the contractor’s cost.

Unless stipulated otherwise in the contract, the cost of any test required by the Engineer or
his representative in respect of materials and workmanship deployedon the work shall be
borne by the contractor.

Regarding the supply of any materials by the Trustees to the contractor in accordance with
the contract, the following conditions shall apply:

(a) The contractor shall, at his own expense, arrange for transporting the materials from the

(b)

Trustees’ Stores, watching, storing and keeping them in his safe custody, furnishing of
statement of consumption thereof in the manner required by the Engineer or his
representative, return of surplus andempty container to the Trustees’ Stores as per the
direction of the Engineeror his Representative.
Being the custodian of the Trustees’ materials, the contractor shall remain solely
responsible for any such materials issued to him and for any loss or damage thereof for
any reason other than “Excepted Risks”, the contractor
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shall compensate the Trustees’ in the manner decided by the Engineer and
shall at no stage remove or cause to be removed any such material from the

site without his permission.

(c) The Trustees’ materials will generally be supplied in stages and in accordance with
the rate of progress of work, but, except for grant of suitable extension of
completion time of work as decided by the Engineer, the contractor shall not be
entitled to any other compensation, monetary orotherwise, for any delay in the
supply of Trustees’ materials to him. The Contractor shall, however communicate
his requirement of such materialsto the Engineer from time to time.

(d) Unless stipulated otherwise in the contract, the value of the Trustees’
materials issued tothe contactor shall be recovered from the Contractor’sbills and
/ any of his other dues. Progressively according to the
consumption thereof on the work and / or in the manner decided by the
Engineer or his Representative and at the rate / stipulated in the contract.These
rates shall only be considered by the contractor in the preparation of his tender /
offer and these will form the basis of escalation / variation, if infuture the
contractor is required to procure and provide any such material onthe written
order of the Engineer consequent on th Trustees’
failure to

affect timely supply thereof.

If the Engineer decides that due to the contractor’s negligence, and of the Trustees’
materials issued to the contractor has been — (i) last or damaged,

(ii) consumed in excess of requirement, and (iii) wasted by the
contractor inexcess of normal wastage, then the value thereof shall
be recovered from the contractor’s bills or from any of his other

dues, after adding 19.25% extra over the higher one of the following:
1. The issue rate of the materials at the Trustees’ Stores, and
2. The market price of the material on the date of issue as would be
determined by the Engineer.

The Engineer or his Representative shall have the power to inspect any materialand work
at any time and to order at any time — (i) for removal from the site of any material which
in his opinion is not in accordance with the contract or the instruction of the Engineer or
his Representative, (ii) for the substitution of the proper and suitable materials, or (iii) the
removal and proper re-execution of any work, which in respect of material and
workmanship is not in accordance with the contract or the instructions of the Engineer.
The contractor shall comply with such order at his own expense- and within the time
specified in the order. If thecontractor falls to comply, the Engineer shall be at liberty to
dispose and such materials and re-do any work in the manner convenient to the Trustees
by engaging any outside agency at the risk and expense of the contractor and aftergiving
him a written prior notice of 7 days.

No work shall be covered up and put out of view by the contractor withoutapproval of the
Engineer or his Representative and whenever required by him thecontractor shall uncover
any part or parts of the work or make openings in or through the same as may be directed
by the Engineer or his Representative fromtime to time and shall reinstate or make good
those part of works thus affected to the satisfaction of the Engineer, all at the cost of the
contractor. The Trusteesshall reimburse such cost as determined by the Engineer, if the
initial covering upwas with prior written order of the Engineer or his Representative.
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On a written order of the Engineer or his Representative the contractor shall delay or
suspend the progress of the work till such time the written order toresume the execution
is received by him. During such suspension the contractorshall protect and secure the
work to the satisfaction of the Engineer or his Representative. All extra expenses in giving
effect to such order shall beconsidered by the Trustees, unless such suspension is

Otherwise provide for in the contract, or

1. Necessary by reason of some default on the part of the Contractor, or
2. Necessary by reason of climatic conditions on the site, or
3. Necessary for proper execution of the works or for the safety of the works or

any part thereof. The Engineer shall settle and determine such extra

payment and / or Extension of completion time to be allowed to the

contractor, as shall, in the opinion of the Engineer, be fair and reasonable.
If at any time before or after commencement of the work the Trustees do
not require the whole of the work tendered for, the Engineer shall notify the
same tothe contractor in writing and the contractor shall stop further works
in compliance of the same. The Contractor shall not be entitled to any claim
for compensation for underived profit or for such premature stoppage of
work or onaccount of curtailment of the originally intended work by reason
of alteration made by the Engineer in the original specifications, drawings,
designs and instruction.

When the whole of the work has been completed to the satisfaction of theEngineer and has
passed any final test prescribed in the contract, the contractorshall, within 21 days of
submission of his application to the Engineer be entitled to receive from him a certificate
for completion of work in Form G.C.1 annexed hereto. If any part of the total work having
been completed to the satisfaction of the Engineer, be takeover and / or used by the
Trustees the Contractor shall on application be entitled to partial completion certificate in
the Form of G.C.1 indicating the portion of the work covered by it, so that the Contractor’s
liability during maintenance period of the contract, if any, shall commence from the date
mentioned in such certificate so far as the completed portion of the work is concerned.

6. TERMS OF PAYMENT:

No Sum shall be considered as earned by or due to the Contractor in respect of the work till
final and satisfactory completion thereof and until a certificate of final completion in Form
G.C.2 has been given by the Engineer. On account payments, if any, made prior to issue of
the certificate in Form G.C.2, shall all be treated as mere advances, which shall stand
recoverable in full or in part, if the Engineer so decides in the context of Contractor’s
unfulfilled contract condition, ifany.

All payments shall be made to the Contractor on the basis of measurement of actual work
done, as recorded in the Trustees’ measurement books and at accepted tendered or at
agreed rates, as the case may be except as otherwise provided in the contract and when the
Engineer decided any other rate for change in the scope of work or omission, if any, on the
part of the Contractor.
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For work of sanctioned tender value more than Rs. 50,000/- or having an initially stipulated
completion period of 4 months or more, on account payments may bemade at the discretion
of the Engineer or his Representative at intervals deemed suitable and justified by him.
Provided always that, subject to execution of workof substantial value in the context of the
contract price, the interval of such on account payments shall be decided by the Engineer or
his Representative, whichshall ordinarily not be less than 1 month in between two payments
for on account bill and / or advance.

Measurement for works done shall be progressively taken by the Engineer’s Representative
and entered in the Trustees’” Measurement Book, at intervals deemed suitable and proper by
him and / or the Engineer. The Contractor or hisduly accredited Representative or Agent shall
remain present at the time of suchmeasurement and assist the Engineer’s Representative in
every manner required by him. After the measurements taken have been entered in the
Measurement Book, the Contractor or his Agent shall sign the Measurement Book at the end
of such Measurements over the Contractor’s Rubber Stamp as a taken of acceptance of all
such measurements, recorded above and prior to such signature. If the Contractor or his
Agent fails to participate even other 3 days written notice from the Engineer’s Representative
the measurement shall be taken ex-part by the Engineer’s representative and those shall be
accepted by the Contractor.

Based on the quantum of work and the value thereof computed in the Measurement Book,
the Contractor shall type out his bill in the proformaapproved by the Engineer and submit the
same to the Engineer’s Representativein quadruplicate, duly signed by him or his accredited
Agent over his Rubber Stamp. The Engineer or his Representative may, in his absolute
discretion, allowadvance payment against such bill to the extent of an amount not exceeding
75% of the “net payable’ sum of the said bill, subject to adjustment thereof against the bill at
the time of checking and auditing the bill at the Trustees end., The measurement Book will
not be handed over to the Contractor; but he will obtain the abstracts of quantities, amount
and recoveries to type out the bill.

At the discretion of the Engineer or his Representative and only in respect of accepted offers/
where estimated amount put to tender would be Rs. 2,00,000/-or more, advance payment
may be made to the extent of 75% of the value of any material purchased and brought to the
site by the Contractor. Provided always that:

i. The materials shall, in the opinion of the Engineer or his Representative,
be ofimperishable nature.

ii. The value of such materials shall be assessed by the Engineer or his
Representative, at their own discretion.

iii. Aformal agreement has been drawn up with the contractor, under whichthe
Trustees secure a lien on the contractor’s materials.
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iv. The materials are safe-guarded by the contractor against losses, shortageand misuse
due to the contractor postponing the execution of the work orotherwise.

V. In the event of shortage of such materials within the Trustees’ protected areas in the
Docks, the contractor shall submit an indemnity Bond in the proforma and manner
acceptable to Trustee’ whereby the contractor shallindemnify the Trustees’ against all
financial loss/ damage, on account of loss/ damage to such materials for whatever
reasons.

vi. In the event of storage of such materials outside the Trustees’ protected
areas the Contractor shall submit to the Engineer an irrevocable Bank Guarantee
favoring the Trustees and for the same sum as is beingadvance, in the proforma and
manner acceptable to the Trustees. The Guarantee shall be of a Kolkata / Haldia
Branch of any Nationalized Bank or a Scheduled Commercial bank, as the case may be,
acceptable to the Trustees and shall remain valid till the anticipated period of
consumption of such materials in the work. The Bank Guarantee must bear an
undertaking by the issuing Bank guaranteeing automatic payment of the guaranteed
sum to the Trustees by the Bank on the date of expiry of the validity of the Guarantee,
unless with the prior written approval of the Engineer on behalf of the Trustees, the
Bank has extended the validity of the Guarantee.

Vii. The amount of advance shall be recoverable from the contractor’s bills or
any other dues, progressively with the consumption of the materials on the basis of
guantity consumed. Consequent on full recovery of the advance the Indemnity Bond /
Bank Guarantee, vide sub-clause (v) & (vi)above, shall be returned to the Contractor
duly discharged by the Engineeron behalf of the Trustees.

No Certificate of the Engineer or his Representative shall protect the Contractor against
or prevent the Trustees from obtaining repayment from the Contractor, in case the
Engineer or his Representative should over certify for payment or the Trustees should
over-pay the Contractor on any account.

No claim for interest shall be admissible to the Contractor at any stage and in respect of
any money or balance or Bank Guarantee, which may be due to the Contractor from the
Trustees, owing to dispute or otherwise or for any delay on the part of the Trustees in
making interim or final payment or otherwise.

7. VARIATION AND ITS VALUATION:

The Quantities set out in the Bill of Quantities of the tender shall be treated as
estimated quantities of the work and shall never be deemed as actual or correct
quantities of the works to be executed by the contractor in fulfillment of his obligation
under the contract.

The Engineer shall have the power to order the Contractor in writing to make any
variation of the Quantity, quantity or form of the works or any part thereof that may, in
his opinion, be necessary and the Contractor upon receipt of such an order shall act as
follows:
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a) Increase or decrease the quantity of any work included in the contract.

b) Omitanyworkincluded in the contract.

C) Change the Character or quality or kind of any work included in the contract.

d) Change the levels, lines, position and dimensions of any part of the work, and

€) Execute extra and additional work of any kind necessary for completion of theworks.

No such variation shall in any way vitiate or invalidate the contract or be treated as
revocation of the contract, but the value (if any) of all such variations evaluated in
accordance with the Engineer’s sole decision shall be taken into account and the contract
price shall be varied accordingly.

Provided always that written order of the Engineer shall not be required for increase or
decrease in the quantity of any work up to 15% where such increaseor decrease is not the
result of any variation order given under this clause but is the result of the quantities
exceeding or being less than those stated in the bill of quantities. Provided also that verbal
order of variation from the Engineer shall be complied with by the Contractor and the
Engineer’s subsequent written confirmation of such verbal order shall be deemed to be an
order in writing within the meaning of this clause.

a) The Contractor shall not be entitled to any claim of extra or additional work unless
they have been carried out under the written orders of the Engineer.

b) The Engineer shall solely determine the amount (if any) to be added to or deducted
from the sum named in the tender in respect of any extra work done or work
omitted by his order.

C) All extra, additional or substituted work done or work omitted by order of the
Engineer shall be valued on the basis of the rates and prices set out in the contract,
if in the opinion of the Engineer, the same shall be applicable. If thecontract does
not contain any rates or prices directly applicable to the extra additional or
substituted work, then the Engineer may decided the suitable rates on the basis of
Schedule of Rates (including surcharge in force at the time of acceptance of tender),
if any, adopted by the Trustees with due regard to the accepted contractual
percentage, if any thereon. In all other cases the Engineer shall solely determine
suitable rates in the manner deemedby him as fair and reasonable, and his decision
shall be final, binding and conclusive.

d) If the nature or amount of any omission or addition relative to the nature or amount
of the whole of the contract work or to any part thereof shall be suchthat, in the
opinion of the Engineer, the rate of prices contained in the contract for any item of
the works or the rate as evaluated under sub-clauses

(b) and (c) of this clause, is by reason of such omission or addition
rendered unreasonable or in-applicable the Engineer shall fix such
other rate or price as he deems proper and the Engineer’s decision
shall be final, binding and conclusive.
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8. DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE /
TERMINATION OF CONTRACT

Should the quantum of extra or additional work of any kind or delayed availability of the
Trustees’ materials to be supplied as per contract or exceptionally adverseclimatic conditions
and natural phenomenon or strikes, lock-outs, civil commotions or other special circumstances
of any kind beyond the control of the Contractor cause delay in completing the work, the
contractor shall apply to the Engineer in writing for suitable extension of completion time
within 7 days from the date of occurrence of the reason and the Engineer shall thereupon
consider the stated reasons in the manner deemed necessary and shall either reject the
application or determine and allow in writing the extension period as he would deem proper
for completion of the work, with or without the imposition of “Liquidated Damaged” Clause
(No. 8.3 hereof) on the Contractor and his decisionshall be binding on the contractor. If an
extension of completion time is granted by the Engineer, the clause No. 8.3 of the Liquidated
damage shall apply from itsdate of expiry, if the work be not completed within the extended
time, unless stated otherwise in the decision communication by the Engineer, as aforesaid.

a) If the Contractor fails to complete the work within the stipulated dates or such extension
thereof as communicated by the Engineer in writing, the contractor shall pay as compensation
(Liguidated Damage) to the Trustees and not as a penalty, % % (half percent) of the total value
of work (contract price) as mentioned in the latter of acceptance of the tender/offer, for every
week or part thereof the work remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% the said value of work.

b) Without prejudice to any of their legal rights, the Trustees shall have the
power to recover the said amount of compensation / damage in Sub-Clause (a) of
this clause, from any money due or likely to become due to the contractor. The
payment or deduction of such compensation / damage shall not relieve the
Contractor from his obligation to complete the work or from any of his other
obligations / liabilities under the contract and in case of the Contractor’s failure
and at the absolute discreti9on of the Engineer, the work may be ordered to be
completed by some other agency at the risk and expense of the Contractor,
after a minimum three days notice in writing has been given to the contractor
by the Engineer or his Representative.

Without being liable for any compensation to the Contractor , the Trustees may ,in their absolute
discretion , terminate the contract due to occurrence of any of the following reasons and
decision of the Trustees in this respect, as communicated by the Engineer shall be final and
conclusive:

0] The Contractor has abandoned the contract.

(i) In the opinion of the Engineer, either the performance of the Contractor is not
satisfactory or the work is not getting completed within the agreed period on
account of Contractor’s lapses.
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(iii) The Contractor has failed to commence the work or has without any lawfulexcuse
under these conditions , has kept the work suspended despite receiving the
Engineer’s or his Representative’s written notice to proceed with the work.

(iv) The Contractor has failed to remove materials from site after receiving from the
Engineer or his Representative the written notice stating that thesaid materials
or work are rejected by him .

v) The Contractor is not executing the work in accordance with the contract or is
persistently or flagrantly neglecting to carry out his obligations under the
contract.

(vi) Any bribe, commission, gift or advantage is given, promised or offered byor on
behalf of the contractor to any officer, servant or representative of the Trustees
or to any person on his or their behalf in relation to the obtaining or to the
execution of the contract.

(vii)  The Contractor is adjudged insolvent or enters in to composition with his
creditors or being a company goes in to liquidation either compulsorily or
voluntarily.

Upon receipt of the letter of termination of work, which may be issued by the Engineer on
behalf of the Trustees, the Contractor shall hand over all the Trustees’ tools, plant and
materials issued tohim at the place to be ascertained from the Engineer, within 7 daysof
receipt of such letter.

In all such cases of Termination of work, the Trustees shall have the power to complete
the Work through any other agency of the Contractor’s risk and expense and the
Contractor shall be debited any sum or sums that may be expended in completing the
work beyond the amount that would have been due to the contractor, had he duly
completed the whole of the work in accordance with the contract.

Upon termination of contract, the contractor shall be entitled to receive payment of only
90 % of the value of the work actually done or materials actually supplied by him and
subject to recoveries as per contracts, provided the work done and materialsconform to
specifications at the time of taking over by the Trustees. The payment for work shall be
based on measurements of actual work done and priced at approved contract rates or
otherrates, as decided by the Engineer. The payment for materials supplied shall be at the
rates as decided by the Engineer, which shall in no case be more than market rates
prevailing at the time oftalking over by the Trustees. The Engineer’s decision in all such
case shall be final, binding and conclusive.

The Trustees shall have the power to retain all moneys due to the Contractor until the
work is completed by other agency and the Contractor’s Liabilities to the Trustees and
known in all respect.
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9. MAINTENANCE AND REFUND OF SECURITY DEPOSIT

On completion of execution of the work the contractor shall maintain t6he samefor a period, as
may be specified in the form of a Special Condition of the Contract, from the date mentioned
in the initial Completion Certificate in the Form G.C.1. Any defect / fault, which may appear in
the work during aforesaid maintenance period, arising, in the sole opinion of the Engineer or
his Representative, from materials or workmanship not in accordance with the contract or
the instruction of the Engineer or his Representative, shall, upon the written notice of the
Engineer or his Representative, be amended and made goodby the Contractor at his own cost
within seven days of the date of such notice, to the satisfaction of the Engineer or his
Representative, failing which the Engineer or his Representative shall have the defects
amended and made good through other agency at the Contractor’s risk and cost and all
expenses, consequent thereon or incidental thereto, shall be recoverable from the Contractor
in mannerdeemed suitable by the Engineer.

The Contract shall not be considered completed and the work shall not be treated as finally
accepted by the Trustees, until a final Completion Certificate infrom G.C. 2 annexed hereto
shall have been signed and issued by the Engineer to the contractor after all obligations
under the Contract including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entryon the works or taking possession, working or using thereof by the
trustees shallnot relive the Contractor of his obligations under the contract for full and final
completion of the work.

On completion of the contract in the manner aforesaid, the Contractor may applyfor the refund of
his Security Deposit by submitting to the Engineer (i)The Treasury Receipts granted for the
amount of Security held by the Trustees, and

(ii) his “No further claim” Certificate in from G.C.3 annexed hereto (in original),
where upon the Engineer shall issue Certificate in from G.C.2 and within two
months of the Engineer’s recommendation, the Trustees shall refund the
balance due against the Security Deposit to the Contractor, after making
deduction there from in respect of any sum due to the Trustees from the
Contractor.

10.INTERPRETATION OF CONTRACT DOCUMENTS , DISPUTES
&ARBITRATION

In all disputes, matters, claims, demands or questions arising out of or connected with the
interpretation of the Contract including the meaning of Specifications and Instructions or as to
the quality of workmanship or as to the materials used in the work or the execution of the work
whether during the progress of the work or after the completion and whether before or after the
determination , abandonment or breach of the contract the decision of the Engineer shall be final
and binding on all parties to the contract and shall forthwith be given effect to by the Contractor.
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If, the Contractor be dissatisfied with any such decision of the Engineer, he shall within 15 days
after receiving notice of such decision require that the matter shall be referred to Chairman, who
shall thereupon consider and give a decision.

If , however , the contractor be still dissatisfied with the decision of the Chairman , he shall,
within 15 days after receiving notice of such decision required that within 60 days from his
written notice , the Chairman shall refer thematter to an Arbitrator of the panel of Arbitrators to
be maintained by the Trustees for the purpose and any such reference shall be deemed to be a
submission to arbitration within the meaning of Indian Arbitration Act , 1940 or any statutory
modification thereof.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates
his office due to any reason whatsoever, anotherperson from panel shall be appointed as Sole
Arbitrator and he shall proceed from the stage at which it was left by his predecessor.

The Arbitrator shall be deemed to have entered on reference on the datehe issues notice to both
the parties fixing the date of first hearing.

The time limit within which the Arbitrator shall submit his award shall normally be 4 months as
provided in Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator may, if found
necessary, enlarge thetime for making and publishing the award, with the consent of the
parties.

The Venue of the arbitration shall be Kolkata or as may be fixed by the Arbitrator in his sole
discretion. Upon every or any such reference to costof any incidental to the reference and award
respectively shall be in discretion of the Arbitrator who may determine, the amount thereof or by
whom and to whom and in what manner the same shall be borne and paid.

The Award of the Arbitrator shall be final and binding on all parties subject to the provisions of
the Indian Arbitration Act, 1940 or any amendment thereof. The Arbitrator shall give a separate
award in respectof each item of disputes and respective claim referred to him by each party and
give reason for the award.

The Arbitrator shall consider the claims of all the parties to the contract within only the
parameters of scope and conditions of the contract in question.

Save as otherwise provided in the contract the provisions of the Arbitration Act, 1940 and rules
made there under, for the time being in force, shall apply to the arbitration proceedings under
this Clause.

The Contractor shall not suspend or delay the work and proceed with the work with due diligence
in accordance with Engineer’s decisions. The Engineer also shall not withhold any payment,
which, according to him, is due or payable
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to the Contractor, on the ground that certain disputes have cropped up and are
likely to be referred to arbitration.

Provided always as follows:

(@) Nothing of the provisions in paragraphs 8.3 to 8.3.7 hereinabove would apply in
the case of contracts, where tendered amount appearing in the letter ofacceptance of
the tender / offer is less than Rs. 40,00,000/-.

(b) The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer within 30 days
from the date of occurrence of the cause of dispute and before the preparation of the
final bill, giving detailed justifications, in the context of contract conditions.

(o) Contractor’s dispute, if any, arising only during the maintenance period
stipulated in the contract, must be submitted to the Engineer, with detailed
justifications in the context of contract Conditions, before the final completion ofthe
work. No dispute or difference on any matter whatsoever, pertaining to the contract
can be raised by the contractor after the completion of the work.

(d) Contractor’s claim / dispute raised beyond the time limits prescribed in sub-
clauses 8.5 (b) and 8.5 (c) hereinabove, shall not be entertained by the Engineer and /
or by any Arbitrator, subsequently.

(e) The Chairman / Trustees shall have the right to alter the panel ofArbitrators on
their sole discretion, by adding the names of new Arbitrators and /or by deleting the
names of existing Arbitrators, without any reference to the Contractor.
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATAFORM OF

TENDER

....... of

having examined the site of works, inspected the Drawings and read the
Specifications, General and Special Conditions of Contract and Conditions of Tender,
hereby tender and undertake to execute and complete all the works required to be
performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of the Trustees and at the
rates and prices set out in the annexed Bill of Quantities with ....cccviiieennces
month/week from the date of the order to commence the work and in the event of our
Tender being accepted in full or in part, I/We also undertake to enter into a Contract
Agreement in the Form hereto annexed with such alterations or additions thereto
which may be necessary to give effect the acceptance of the Tender and incorporating
such Specification, Bill of Quantities, Drawings and Special & General Conditions of
Contract and | / We hereby agree that untilsuch Contract Agreement is executed the
said Specifications, Bill of Quantities, Conditions of Contract and the Tender, together
with the acceptance thereof in writing by or on behalf of the Trustees shall be the
Contract.
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THE TOTAL AMOUNT OF TENDER Rs (Not To be filled up)

(Repeatin words) (Not to be filled up)

3% 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k %k 3k 3k 3k 3k 3k 3k 3k >k 3k ok 3k 3k 3k 3k 3k %k %k ok 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k 3k sk 3k %k 3k ok 3k 3k 3k ok 3k %k %k %k 3k %k %k %k k *k %k

3k 3k 3k 3k ok 3k ok 3k ok 3k ok sk ok 3k ok 3k ok 3k 3k 3k ok 3k 3k ok ok ok 3k ok 3k ok 3k ok 3k ok 3k ok 3k ok sk ok 3k ok 3k ok %k ok ok 3k ok 3k ok 3k ok 3k ok ok %k ok Kk %k k kK

*I/We require ...eeeeeeeennes days/months preliminary time to arrange and
procure the materials required by the work from date of acceptance of the Tender
before I/We could commence the Work.

(* This should be scored out in the case of labour contracts)
I/We have deposited with the Trustees’ Financial Advisor & Chief Accounts
Officer / Manager (Finance), Haldia Dock Complex vide Receipt No

.................................. Of et @S E@rnest Money.

I/We agree that period for which the Tender shall remain open for acceptance
shall not be less than four months.

Signature of the Tenderer

Witness: (Seal of the Tenderer)
Signature ......ccccoveeveveccee e Name of the Tenderer
NaAME oo e (In Block Letters)

Address ...oooveeeeiiiiceeeeen Dated

............................................... Address
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THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATAFORM

OF AGREEMENT
THIS AGREEMENT made this o day
(o) U 200............. between the Board of Trustees for the Port of Kolkata,a body

corporate constituted by the Major Port Trusts Act, 1963 (thereinafter called
“Trustees” which expression shall unless excluded by or repugnant to the context be
deemed to include their successors in office) of the one part and

..................... (hereinafter called “ the Contractor ”, which expression shall unless
excluded by or repugnant to the context be deemed to include its heirs, executors,
administrators, representatives and assignees or successors in office) of the other part.

”

WHEREAS the Trustees are desirous that certain works should be executed / constructed,
viz.

..................... and have accepted a Tender / Offer by the Contractor for the execution
and maintenance of such work NOW THIS AGREEMENT WITNESSETH as follows :

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in General Conditions of Contract hereinafter
referred to.
2. The following documents shall be deemed to from and be read and construed
as part of this Agreement, viz.

(a) The said Tender / Offer & the acceptance of the Tender / Offer

(b) The General Conditions of Contract

(© The Special Conditions of Contract

(d) The Conditions of Tender

(e) The Technical Specifications

® The Schedule of Rates

(2) The Terms of Payment

(h) All correspondence by which, the contract is added, amended, varied

ormodified in any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor
as hereinafter mentioned , the Contractor hereby covenant with the Trustees to
execute and maintain the work in conformity in all respects with the provisions
of the contract.

4, The Trustees hereby covenants to pay to the Contractor, in consideration of
such execution and maintenance of the Work, the Contract Prices at the times and
in the manner prescribed by the Contract.
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IN WITNESS whereof of the parties hereto have caused their respective Common
Seals to be hereunto affixed (or have hereunto set their respective hands and
seals)the day and year first above written.

The Seal

Name
Address
Or
SIGNED, SEALED AND DELIVERED
by the said
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KOLKATA PORT TRUST

FORMG.C.1

Contractor

Address

Dear Sir/s,
This is to certify that the following works viz.

Name of the Work

accordance with clause 62 of the General Conditions of Contract and under the
provisionsof the Contract for a period of --. Days /weeks / months /
years.

NAM .o e e e
DesignatioN......ccivieeiciier et e
Office Seal
c.c. to The Deputy Chief Engineer ( )

The Deputy Manager ( )
Financial Adviser & Chief Accounts Officer/
Manager (Finance), Haldia Dock Complex.
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KOLKATA PORT TRUST

FORM G.C.2

The Financial Adviser & Chief Accounts Officer.The

Manager (finance), Haldia Dock Complex.

CERTIFICATE OF FINAL COMPLETION
This is to certify that the following works viz.

Name of Work

IMIESSIS. it ieerriterterteseestaestereeraes enbesses e e e seesaenes ees is now complete inevery respectin
accordance with the terms of the Contract and that all the obligations under
Contract have been fulfilled by the Contractor.

SIZNATUIE (vevvrerieeeeeeeeeeeeeeeieccee e e e e )
(Engineer / Engineer’s Representative)

Office Seal
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KOLKATA PORT TRUST

| FORM G.C.3 |

(‘No Claim’ Certificate From Contractor)

The Engineer
Kolkata Port Trust

Kolkata / Haldia
N o U )
(Address, the Trustees’ Official, mentioned in
the work Order and under whom the
Contract
was executed)
Dear Sir,

| / We do hereby declare that | / We have received full and final payment from
KolkataPort Trust for the execution of the following work, viz.

NameofWork
Work Order NO ....oooovveeeee e At e

Contract NO ...ooveveeeeeceeceee e o | S

Agreement NO .cccoevceveceie e [0 |

and | / We have no further claim against Kolkata Port Trust in respect of the above
mentioned job.

Yours faithfully,

(Signature of Contractor)

(Official Seal of the Contractor)
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Draft Proforma of Bank Guarantee (Performance Bond) in lieu of cash Security
Deposit, to be issued by the Kolkata/Haldia Branch, as the case may be, of any
nationalized Bank of India on Non-Judicial Stamp Paper worth Rs.50/- or asdecided
by the Engineer / Legal Adviser of the Trustees.

To
The Board of Trustees

for the Port of Kolkata.

BANK GUARANTEE

In consideration of the Board of Trustees of the Port Kolkata, a body corporate - duly
constituted under the Major port Trust Act, 1963 ( Act 38 of 1963), having agreed to
exempt Shri /  Messrs

(hereinafter referred to as “The Contractor”) from cash payment of Security Deposit /
Payment of Security Deposit through deduction from the Contractors’ bills under the
terms and conditions of a contract made between the Trustees and the Contractor
for

........................................................................ (write the name of the work as  per
Work Order) in terms of the Work order No

................................................. ated......ccooveeeeiiiiii e eeenenen.. (DETEINGTEEP
referred to as “the said contract”), for the due fulfillment by the contractor of all the
terms and conditions contained in the said contract, on submission of a bank
Guarantee for Rs

W, eniteeieeteeeeceetntatesee s ee s sannenens Branch, Kolkata......c..ccceeevvveeervnerennennne../ Haldia, do on
the advise of the contractor,hereby undertake to indemnify and keep indemnified the
Trustees to the extent of the saidsum of Rs ......cccccuenneee (Rupees ......cceeeeeee...

W Branch,Kolkata

.................................... /Haldia, further agree that if a written demand is made by the
Trustees through any of its officials for honoring the Bank Guarantee constituted by
these presents, We,......ocooeviveevneecceeee e Branch, Kolkata .........
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....................... /Haldia shall have no right to decline to cash the same for any reason

whatsoever and shall cash the same and pay the sum so demanded to the Trustees
within a week from the date of such demand by an A/c. Payee Banker’s Cheque drawn in
favour of “Kolkata Port Trust”, without any demur. Even if there be any dispute
between the contractor and the Trustees, this would be no ground for

............................................................. (Nameof Bank), ... ...

................ Branch, Kolkata..........ceeeceeuueuneeen...../Haldia to decline to honour the Bank
Guarantee in the manner aforesaid. The very fact that We, ....ccccccee e
................................. Branch,Kolkata.........ccccoeeevivieeiiieiiiieeeiiieeeeeeeeenen..nn. f/Haldia, decline

or fail or neglect to honour the Bank Guaranteed in the manner aforesaid shall
constitute sufficient reason for the Trustees to enforce the Bank Guarantee
unconditionally withoutany reference, whatsoever, to the contractor.

2 M, ittt et ettt e et et ettt e rn et aaans Br
anch,Kolkata........cccovvveevreeceeenennen. /Haldia, further agree that a mere demand by the
Trustees at any time and in the manner aforesaid, is sufficient for us,
................................. Branch, Kolkata .............cccueuu......... / Haldia, to pay the amount

covered by this Bank Guarantee in full and in the manner aforesaid and within the
time aforesaid without reference to the contractor and no protest by thecontractor,
made either directly or indirectly or through Court, can be valid ground for us,

..Branch,Kolkata......cccccoeivuiiiiiiniiiiiiecce e /Haldia, to decline or fail or neglect
to make payment to the Trustees in, the manner and within the time aforesaid.
3. W, e e Branch, Kolkata

........................... / Haldia, further agree that the Bank Guaranteed herein contained
shall remain in full force and effect, during the period that is taken for the due
performance of the said contract by the contractor and that is shall continue to be
enforceable till all the dues of the Trustees under and/or by virtue of the terms and
conditions of the said contract have been fully paid and its claim satisfied and/or
discharged in full and/or till the Trustees certify that the terms and conditions of
the said contract have been fully and properly observed/fulfilled by the contractor
and accordingly, the Trustees have discharged the Bank Guarantee, subject
however, thatthis guarantee shall remain valid up to and
inclusive  of

.............................................. day of ..............19....and subject all so that the
provision that the Trustees shall have no right to demand payment against this
guarantee after the expiry of 6(six) calendar months from the expiry of the
aforesaid validity period Up to ....cccveevececevenenee. Or any extension thereof made by
US, correerrereeseeeeines Branch, KOIKAta ....ccuuvvieeieiieeiee et ee et / Haldia, in
further extending the said validity period of this Bank Guarantee on Non-Judicial
Stamp Paper of appropriate value, as required / determined by the Trustees, only
on awritten request by the Trustees to the contractor for such extension of validity
of thisBank Guarantee.

Branch, Kolkata.......ccoooevieniiiiiiiiiiieicccenns / Haldia, further agree that, without our
consent and without affecting in any manner our obligations hereunder, the
Trusteesshall have the fullest liberty to vary from time to time any of the terms and
conditions of the said contract or to extend the time for full performance of the
said contract including fulfilling all obligations under the said contract by the
contractor or to postpone for any time or from time to time any of the powers
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exercisable by the Trustees against the contractor and to forebear or enforce any of
terms and conditionsrelating to the said contract and We,.............. Branch, Kolkata
................................ /Haldia, shall not be relieved from our liability by reason any such
variation or extension being granted to the contractor or for any fore- bearance, act or
commission on the part of the Trustees or any indulgence by the Trustees to the
contractor or by any such matter or thing of whatsoever nature, whichunder the law
relating to sureties would, but for this provision, have effect of so relieving us,...
Branch,

WE s Branch, Kolkata
......................... /Haldia, lastly undertake not to revoke this Bank Guarantee duringits
currency except with the previous consent of the Trustees in writing.

(Duly constituted attorney for and on behalf

OF)BANK e eeeseessssesessss e sesses e
BRANCH. ...ttt e e
Kolkata....oooovueeeeeneeeiieeeeeeenn, / HALDIA.

(OFFICIAL SEAL OF THE BANK)
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INTEGRITY PACT
Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal”
And
......................................................................... hereinafter referred to as “The Bidder/Contractor”
Preamble

The principal intends to award, under laid down organizational procedures, contract/s
(o] (S UP The Principal values full compliances with all relevant laws of
the land, rules, regulations, economic use of resources and of fairness/ transparency in
its relations with its Bidder(s) and/ or contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External
Monitor (IEM), who will monitor the tender process and the execution of the contract
forcompliance with the principles mentioned above.

Section 1 - Commitments of the Principal
(1) The Principal commits itself to take measures necessary to prevent

corruption and to observe the following principles:-

a. Noemployee of the Principal, personally or through family members, will, in
connection with the tender for, or the execution of a contract, demand, take
a promise for or accept, for self or third person, any materials or immaterial
benefit which the person is not legally entitled to.

b. The Principal will, during the tender process, treat all Bidder(s) with equity
and reason. The Principal will, in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide
to any Bidder(s) confidential/additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

¢. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees
which is a criminal offence under the IPC/PC Act, or if there be a substantive
suspicion inthis regard, the Principal will inform the Chief Vigilance Officer and
in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during
hisparticipation in the tender process and during the contract execution.

a. The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal’s employees involved in the
tender process or the execution of the contract or to any third person any
material or other benefit which he/she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the tender
process or during the execution of the contract.
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b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non- submission of bid or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process.

c. The Bidder(s)/Contractor (s) will not commit any offence under the relevant
IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for
purpose of competition or personal gain, or pass on to others, any information
or document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details including information
contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and
address of the Agents/representative in India, if any. Similarly the
Bidder(s)/Contractor(s)of Indian Nationality shall furnish the name and address
of the foreign principals,if any. Further details as mentioned in the “Guidelines
on Indian Agents of Foreign Suppliers” shall be disclosed by the
Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the
payments made to the Indian Agent/representative have to be in Indian Rupees
only. Copy of the Guidelines on‘Indian Agents of Foreign Suppliers” is annexed
and marked as Annex-“A”.

d. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers
orany other intermediaries in connection with the award of the contract.

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit
offencesoutlined above or be an accessory to such offences.

Section 3: Disqualification from tender process and exclusion from future contracts.|f
the Bidder(s)/Contractor(s), before award or during execution has committed a
transgression through a violation of Section 2 above, or in any other form such
as to put his reliability or credibility in question, the Principal is entitled to
disqualify the Bidder(s)/Contractor(s) from the tender process or take action
asper the procedure
mentioned in the “Guidelines on Banning of

businessdealings”. Copy of the “Guidelines on Banning of business
dealings” is annexedand marked as Annex “B”.

Section 4 — Compensation for Damages
(1) If the Principal has disqualified the Bidder(s) from the tender process prior
tothe award according to Section 3, the Principal is entitled to demand the
recover the damages equivalent to Earnest Money Deposit / Bid Security.
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(2) If the Principal has terminated the contract according to Section 3 or if the
Principal is entitled to terminate the contract according to Section 3, the
Principal shall be entitled to demand and recover from the Contractor
liquidated damages of the contract value or the amount equivalent to
Performance Bank Guarantee.

Section 5 - Previous transgression
(1) The Bidder declares that no previous transgressions occurred in the last 3

years with any other Company in any country conforming to the anti
corruption approach or with any other Public Sector Enterprise in India
that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be
disqualified from the tender process or action can be taken as per the
procedure mentioned in “Guidelines on Banning of business dealings”.

Section 6 — Equal treatment of all Bidders / Contractors/ Subcontractors

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand all subcontractors a
commitment in conformity with this Integrity Pact, and to submit it to the
Principal before contract signing.

(2) The Principal will enter into agreements with identical conditions as this
onewith all Bidders, Contractors and subcontractors.

(3) The Principal will disqualify from the tender process all bidders who do not
sign this Pact or violate its provisions.

Section 7 - Criminal charges against violating Bidder(s)/Contractor(s)/ Sub
contractor(s).
If the Principal obtains knowledge of conduct of a Bidder, Contractor or
Subcontractor, or of an employee or a representative or an associate of a
Bidder, Contractor or Subcontractor which constitutes corruption, or if the
Principal has substantive suspicion in this regard, the Principal will inform the
same to the Chief Vigilance Officer.

Section 8 - Pact Duration:
This pact begins when both parties have legally signed it. It expires for the
Contractors 12 months after the last payment under the contract, and for all
otherBidders 6 months after the contract has been awarded.

If any claim is made/ lodged during this time, the same shall be binding and
continue to the valid despite the lapse of this pact as specified above,
unlessitis discharged/ determined by Chairman of KoPT.

Section 9 - Other Provisions:
(1) This agreement is subject to Indian Law. Place of performance and

jurisdiction is the Registered Office of the Principal, i.e. New Delhi.



(2) Changes and supplements as well as termination notices need to be made
inwriting. Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must
besigned by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid,
theremainder of this agreement remains valid. In this case, the parties will
striveto come to an agreement to their original intentions.

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor)
(Office Seal) (Office Seal)

Witness 1:
(Name & Address)

Witness 2:
(Name & Address)




