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51 सीजीआर रोड पर, 4 नंबर गेट केपीडी डॉक- I (पश्चिम) के पास, शेड नंबर 28 डॉक- II में शौचालय के पास, सीमा 

शुल्क कायाालय के बगल में और परेड ग्राउंड के सामने सीआईएसएफ कांटापुकुर में बगीचे और केपी डॉक्स के तहत 

संबद्ध के्षत्ो ंमें बगीचे के रखरखाव के श्चलए श्चनश्चवदा ऑडार देने की तारीख से एक वर्ा की अवश्चि के श्चलए। 

 

                          Tender for “Maintenance of Garden at  51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet 

at shed no 28 Dock-II, beside customs office and garden at CISF Kantapukur opposite parade 

ground, and allied areas under K P Docks for a period of one year from the date of placement of 

order.” 
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Syama Prasad Mookerjee Port, Kolkata 
Civil Engineering Department 

 

1.0  NOTICE INVITING TENDER 
  

NIT  NO.  SE/KP/23-24/011/D/15               Dt: 06.03.2024 
 

           

                            E-Tender is invited from reliable, bonafide & experienced enlisted agencies of SMPK with required experience 

as per Prequalification criteria stipulated in Tender Document for Tender for Maintenance of Garden at  51 

CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet at shed no 28 Dock-II, beside customs office and garden 
at CISF Kantapukur opposite parade ground, and allied areas under K P Docks for a period of one year from 

the date of placement of order as per Bill Of Quantities The Bid Document may be seen from the 

https://kopt.enivida.in. Corrigenda or clarifications, if any, shall be hosted on the above mentioned website 

only. The tender is also published on SMPK website (www.kolkataporttrust.gov.in). 

SCHEDULE OF TENDER (SOT) 
 

 

a.  श्चनश्चवदा संख्या/ TENDER NO.  
 

SE/KP/23-24/011/D/15               Dt: 06.03.2024 
 

 

b.  श्चनश्चवदा का तरीका/MODE OF 

TENDER 

  

 

 

e-Procurement System  

(Online single part Techno-Commercial Bid and Price Bid 

through Enivida Portal https://kopt.enivida.in/  
The intending bidders are required to submit their offers 

electronically through e-tendering portal. No physical 

tender is acceptable by SYAMA PRASAD MOOKERJEE 
PORT, KOLKATA.  

c) i) काया का अनुमाश्चनत लागत/Estimated Cost   

Of Work 

 

ii) अश्चग्रमिन जमा राश्चश @ 2%/Earnest 

Money Deposit @ 2% 

 
 

 

 
 

 

 
 

iii) श्चनश्चवदा दस्तावेज की कीमत/Bid 

Document fee 
 

 

Rs 12,42,742.30 (Rupees Twelve Lakhs 

Fourty Two Thousand Seven Hundred Forty 

Two and paise Thirty only) 

The intending firms would be required to submit 

an EMD of Rs. 2485.00 (Rupees Two 

Thousand Four Hundred Eighty Five 

only)through DD/Banker Cheque in favour of 

Syama Prasad Mookerjee Port, Kolkata on any 

scheduled/Nationalised Bank payable at 

Kolkata, otherwise their offer will be summarily 

rejected. Copy of the DD/Banker’s Cheque 

should be uploaded. 
The intending bidders should submit the tender cost 
of Rs.590/-(Rupees Five hundred Ninety only) 

including @18% GST) to SMPK through 

DD/Banker’s  Cheque in favour of Syama Prasad 

Mookerjee Port, Kolkata on any 
scheduled/Nationalised Bank payable at Kolkata 

http://www.kolkataporttrust.gov.in/
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otherwise their offer will be summarily rejected. As 
per cl. 2, page no.12. 

 

d) रेलटेल टेंडर प्रोसेससिंग शुल्क (अप्रसिदेय) 

भुगिान का िरीका: - ई-भुगिान केवल डेसिट / 

के्रसडट काडड या नेट िैंसकिं ग के माध्यम से                                                                                             

Railtel Tender Processing Fee                                          

( Nonrefundable) Mode of Payment:- E-
payment Only through Debit/Credit Card or 

Net Banking. 

TPF- 0.1% of estimate cost (Minimum 750/- Maximum 

7500/-+GST Registration Charges Rs2000/- +Applicable 
GST Per Year 

e. पाश्चटायो ंको डाउनलोड करने के श्चलए उपलब्ध 

एनआई टी की श्चतश्चि/ Date of NIT available to 

parties to download 

07.03.2024 to 28.03.2024 (up to 14:00 hrs.) 

f. प्री बीड मीश्चटंग की श्चतश्चि और समय/ Pre-Bid 

Meeting date & Time 

No Pre-bid meeting 

 

g. Last date of submission  Tender Document 
fee 

28.03.2024 (up to 15:00 hrs.) 

h. ई-श्चनश्चवदा को ऑनलाइन जमा करने की 

प्रारम्भिक श्चतश्चि/ Date of Starting of e-Tender 

for submission of on line Techno-Commercial 

Bid and price Bid at CPP Portal   
https://eprocure.gov.in/eprocure/app  

07.03.2024 (From 14-00 hours onwards)  

i. ई-श्चनश्चवदा को ऑनलाइन जमा करने की अंश्चतम 

श्चतश्चि/ Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid. 

28.03.2024 (Up to 3:00 P.M.)  

j. ई-श्चनश्चवदा को खुलने की श्चतश्चि और समय/Date & 

time of opening of Part-I  

    (i.e. Techno-Commercial Bid)  
    Part-II Price Bid. Date of opening of Part II  

i.e. price bid shall be informed separately 

29.03.2024 (After 15.00 hrs.) (Both the Techno 

Commercial Part & Financial Part will be opened on the 

same date)  

 Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be opened / 

held on the next working day without any further notice. 

List of Annexures 
Important Instructions for E- procurement                    : - Annexure - A 

Commercial Terms & Conditions                                      : - Annexure - B 
Techno Commercial Bid                                                      :-  Annexure - C 

List of Scanned Documents required to be uploaded   :-  Annexure – D 

 (Document consisting Annexure A to Annexure D  
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To be treated as Techno Commercial Part) 
Price Bid (Financial Part)                                                    :- Annexure – E 

(Both the Techno Commercial Part & 

Financial Part will be uploaded separately                                                                                                                                          

& will be available both in the SMPK website                                                                                                                              
& Enivida Portal) 

 

General Conditions of Contract                                        :- Annexure – F                                                                                                                                                                                                                                               
 

                                                                                Sd/-                                                                                                                                             

                                                                               J.P. Boipai                                                                        
                                                                                                            Civil Engineering Department 

                                                                              Superintending Engineer (KPD) 

                                                                                 SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

                                                                                                                       Tender Inviting Authority 
 

 

Annexure-A 
2.0  Important Instructions for e-Tender   
 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 8 or above, and 
Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions available on the enivida 

Portal https://kopt.enivida.in/ before responding to this e-tender : 
⮚ Bidders Manual Kit 

⮚ Help for Contractors 

⮚ FAQ 

 

Contact Persons (Syama Prasad Mookerjee Port, Kolkata):  
 

1. Sri J.P. Boipai, SE (KPD) 
2. Sri S Nandy, EE (KPD) - I  

2. Sri S Asrar, EE (KPD) - II   

                                                 
Phone : 2439 – 7079, Extension : 353| Email : jb.boipai@kolkataporttrust.gov.in  

 

Contact persons (Enivida Portal):  

Phone No.7278929467/8448288981 
Mail id: - enividahelpdesk@gmail.com/ ewizardkumar@gmail.com 

 

 
1 

All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity. 

2 E-tender cannot be accessed after the due date and time mentioned in NIT. 

3 SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender in 
full or part as the case may be without assigning any reason thereof.  

 

 

4 

Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein.  

5 No deviation to the technical and commercial terms & conditions are allowed. 

mailto:nirmalya.b@kolkataporttrust.gov.in
https://kopt.enivida.in/HomePage/loadSiteHomePage/RpJnBrxw-VA3_BFrNwNH7w
mailto:ewizardkumar@gmail.com
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6 

The bidders must upload all the documents required as per terms of tender.  Any other 
document uploaded which is not required as per the terms of the tender shall not be 

considered. 

7 The bid will be evaluated based on the filled-in technical & commercial formats. 

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and 
Addenda, if any downloaded from under the instant e-tender and no other source, and will 

comply with the said document, GCC, Corrigendum  and Addenda” . 

A declaration in this regard is to be made by the bidder. 

9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT. 

Bidder’s can witness electronic opening of Bid. 

(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the e-
Enivida Portal  

 

       

 

                                                                                                        

Annexure –B 

 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA  
Office of the Superintending Engineer (KPD) 

51, C.G.R. Road, Kolkata – 700 043 

Phone: 2439 – 7079, 2409-3001, Extension: 353 E-mail id: jb.boipai@kolkataporttrust.gov.in  

               

                               3.0   Commercial Terms & Conditions     

 

SL. 

NO. 

TERMS 

  

1 Mere participation in e-tender will not mean that a particular bidder will be automatically considered qualified and their bids 

will be entertained. Such qualification will be reviewed at the time of techno-commercial evaluation of bids also. 

 

 

2 Copy of valid NSIC Certificate or Mse Certificate under MSME has to be submitted along with the bid.  

   

3 EARNEST MONEY : The intending firms would require to submit an EMD of Rs. 2485.00 (Rupees Two Thousand 

Four Hundred Eighty Five only)through DD/Banker Cheque in favour of Syama Prasad Mookerjee Port, Kolkata 

on any scheduled/Nationalised Bank payable at Kolkata, otherwise their offer will be summarily rejected. Copy of 

the DD/Banker’s Cheque should be uploaded. 
 

 

   

      

4 

E-Tenderers submitted without requisite Earnest Money are liable to be rejected.  

5 SCOPE OF WORK : 

As per E-Tender Document  
 

 

6 The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of Contract, Specifications, 

Bill of Quantities and other documents forming part of this Contract wherever the Contract so requires.  
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7 The several documents forming the Contract shall be taken, as mutually explanatory to one another and in case of any 
discrepancies; the Bill of Quantities shall prevail over the Specifications and the Terms and Conditions over the General 

Conditions of Contract of SMP,Kolkata. In case of any dispute, question or difference either during the execution of the 

Contract or any other time as to any matter or thing connected with or arising out of this Contract, the decision of the Chief 

Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA, thereon shall be final and binding upon all parties. 
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9 

       

    

 

The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the Bidder’s  

Offer as  finally accepted by the Client, together with Addenda, if there be any. Trustees’ General Conditions of contract is the 
integral part of the tender / contract. The above mentioned General Conditions of Contract may be inspected at the office of the 

undersigned on any working day before quoting for the Tender.  

 

11  The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept a tender in full or in part and / or reject 
a tender in full or in part without assigning any reason thereof. 

 

   

10 The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the High Court at Calcutta. 

 

 

11 Intending bidders must take into account any cost or expense incurred by them in connection with the preparation 
and submission of their bids or for any other expenses incurred in connection with such bidding. 

 

 

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself thoroughly 

familiarized with the site conditions, existing road facilities for carrying materials etc. before submission of the e-
tender. He may contact the Superintending Engineer (KPD) or his authorized representative at his office at 51, 

CGR Road, Kolkata 700043 in this regard. Non compliance of the same will in no way relieve the successful bidder 

of any of his obligations in performing the work in accordance with this Bid Document within the quoted price. 
 

 

13 VALIDITY : 

The tender shall remain open for acceptance for a period of 04 months from the date of opening of techno-

commercial bid. 
 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to 

the Trustees and / or withdraws his tender, the Earnest Money deposited shall be liable to forfeiture at the option of 

the Trustees / sanctioning Authority. 
 

 

14 NON- RESPONSIVE BIDDER :- 

 
The offer/tender shall be treated as non-responsive, if it : 

(i) is not accompanied by requisite earnest money /valid NSIC Registration Certificate /MSME 

Registration Certificate.  

(ii)  is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration Certificate.  

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely/offer or tender if submitted with any deviation from the tender terms & 

conditions.       

         In addition to above, a bidder may be disqualified if – 
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a) The bidder provides misleading or false information in the statements and documents submitted.  
 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of 

contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in 

completion or financial bankruptcy etc.  
The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the Bidder. 

Offer / tender is submitted with any deviation from the tender terms & conditions. 

 

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document  

 

 

16 Performance Guarantee :  Not Applicable  

 

 

17 

 

 

18 
 

In the event of the successful bidder failing to execute the order within the stipulated delivery period without 

sufficient reasons acceptable to the Trustees, the Security Deposit may be forfeited and the order be cancelled at the 

option of the Trustees’ apart from other actions. 

PRICES:   As per BOQ given in the tender document.  

 

   

   

19 The bidder shall quote his price as per the Bill of Quantities in the Price bid   

20 Orders may be placed in full/part to the lowest bidder.    

       

21 

 
22 

 

Price(s) to be quoted should remain firm over the contract period. 

 

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.                                                                                                                                                       

 

     

 

 

 23    EVALUATION CRITERIA: As per relevant clause of Tender document.  

     
24 

 
PAYMENT: As per Tender document. 

 

   

25 Location: As per Tender document.  

26 Time of Completion: As per Tender document.  

27 Work is to be carried out as per terms & conditions of the contract document. 

 

 

28  JURISDICTION OF COURT : 

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of Kolkata. 

 

29    

 

 

  
 

    

       

PERSONAL PROTECTIVE EQUIPMENT (PPE):  

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet etc. at the time of work inside 

the dock premises. For safety measure Cl. No.25, page-23 may be referred to. 

 
 

 

 

30 Compensation (Liquidated Damages) against failure to complete the work within the stipulated time as per tender 

condition. 

 

 

31 

 

Price adjustment clause: As per Tender document. 

 

32 Technical capacity: As stipulated in the Tender document.  

33 Financial capacity:  As stipulated in Tender document.  
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34 DOCK PERMITS : As per tender document. 
 

 

35 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/ Nationalized Bank of 

India having Branch at Kolkata in lieu of Earnest Money /Security Deposit beyond  Rupees 10 (Ten) lakhs. 

 

         

  

            Besides the above conditions all other conditions as stated in   the NIT, BOQ, Special Conditions of  
 

Contract, Instruction to   the tenderers, G.C.C. shall have to be agreed by the Bidders. 

 

                                                                                                                    
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

  Annexure –C              

    SYAMA PRASAD MOOKERJEE PORT, KOLKATA  
Office of the Superintending Engineer (KPD) 

51, C.G.R. Road, Kolkata – 700 043 

Phone: 2439 – 7079, 2409-3001, Extension: 353 E-mail id: jb.boipai@kolkataporttrust.gov.in  

                                                                         Techno Commercial Bid  

********************************************************************************************** 

  Tender for Maintenance of Garden at  51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet at shed no 28 

Dock-II, beside customs office and garden at CISF Kantapukur opposite parade ground, and allied areas under 

K P Docks for a period of one year from the date of placement of order 
”********************************************************************************************** 

SHORT TENDER NOTICE  
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E-Tender is invited from reliable, bonafide & experienced enlisted agencies of SMPK with required experience as per 
Prequalification criteria stipulated in Tender Document for the following work at Syama Prasad Mookerjee Port, 

Kolkata. 

Name of work : Maintenance of Garden at  51 CGR road ,near 4 No. Gate 

KPD Dk.I (W) ,near toilet at shed no 28 Dock-II, beside 

customs office and garden at CISF Kantapukur opposite 

parade ground, and allied areas under K P Docks for a 

period of one year from the date of placement of order 

NIT  No : SE/KP/23-24/011/D/15               Dt: 06.03.2024 
 

Estimated Cost : Rs 12,42,742.30 (Rupees Twelve Lakhs Fourty Two 

Thousand Seven Hundred Forty Two and paise Thirty 

only) 

Period Of Execution : Twelve (12) Months 

Earnest Money : The intending firms would be required to submit an EMD of 

Rs. 2485.00 (Rupees Two Thousand Four Hundred 

Eighty Five only) through DD/Banker Cheque in favour of 

Syama Prasad Mookerjee Port, Kolkata on any 

scheduled/Nationalised Bank payable at Kolkata, otherwise 

their offer will be summarily rejected. Copy of the 

DD/Banker’s Cheque should be uploaded. 
 

Period of Download of  

E-Tender (Both Days Inclusive) 

: 07.03.2024 to 28.03.2024 (Up to 14:00 Hrs.)  

(Bid document will be available on Https://kopt.enivida.in. 

Date and Time for pre-bid 

meeting & site visit 

: No pre bid meeting 

 

Last date of submission of e-

tender and opening of the 

tender 

: Submission on 28.03.2024 up to 15:00 hrs. 

Opening on 29.03.2024  after 15:00 hrs.(Both the Techno 

Commercial Part & Financial Part will be opened on the same date) 

Cost of Tender  Document 

(Non-refundable) 

: Rs. 590/- (Rupees Five Hundred Ninety only) including 

@18% GST 

⮚ Contact Person. : 1. Sri J.P. Boipai, SE (KPD) 

2. Sri S Nandy, EE (KPD)   
3. Sri S Asrar, EE (C ) (KPD) 

Phone: 2439 – 7079, 2409-3001 

Email: jb.boipai@kolkataporttrust.gov.in 

 

4.0:  INSTRUCTIONS TO BIDDER   
                                                                        

E-Tender Maintenance of Garden at  51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet at shed no 28 

Dock-II, beside customs office and garden at CISF Kantapukur opposite parade ground, and allied areas 

under K P Docks for a period of one year from the date of placement of order 

NIT NO:   SE/KP/23-24/011/D/15   Dt. 007.03.2024 
1.0     GENERAL 

            The work as described in the tender shall be executed in Kolkata and in accordance with the attached General 

Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings (if any) & 
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detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office of the 

Superintending Engineer (KPD) on any working day before quoting for the tender. 

2.0   Earnest money and cost of tender paper are to be physically deposited at the office of SE (KPD) at 51, CGR 

Road, Kolkata - 700043 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand Draft/Pay Order 

etc. On any scheduled/nationalised Bank, in favour of Syama Prasad Mookerjee Port, Kolkata, payable at 
Kolkata, within 3 working days after opening of tender.   

2.1   Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the space 

provided in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                       : 

e)     Bank Draft / Cheque No.                              :   

2.2   Details of Earnest money remitted should be entered by the participating vendor/contractor in the space provided 

in the e-tender as indicated hereunder: 

               a)      Name of remitting vendor/contractor    : 

b)      Tender No.                                                     : 

c)      Amount remitted                                          :  

d)      Date of remittance                                        : 

e)      Bank Draft / Cheque No.                              :   

     Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection. 
 

 

 

3.0 MODE OF SUBMISSION OF BID : 

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set out 

in the bid documents and no deviation will be accepted.  

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):- 

i)   GST registration certificate. 

              ii)   Valid Trade Licence (Valid for current period &  also for type of work). 

iii)   Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable, 

the bidder must submit a declaration in this regard. 

               iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration Certificate.  

               v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI     Registration 

Certificate.  

           vi)   Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

          vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful   
Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-

qualification criteria.  

         viii)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e. 2019–

20, 2020-21 and 2021-22). The same should be audited as per relevant norms wherever required.  

                      

           ix)     PAN Card 
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x)  Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/ valid NSIC/MSME certificate 

           xi)   A list of technically qualified and skilled persons would be engaged to supervise and execute   the  work                   

        xii)    Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed  by  any Govt 
/ Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letterhead of the Firm). 

      xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the case 

of proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated 
with any other firm bidding for the same work (to be mentioned in the letterhead of the Firm). 

     xiv)    A list of works which are in hand at the time of submitting the offer as per the enclosed proforma  titled 

‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender 

document.                                                                                                                     

        xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of 
submission of signed copies of the full Tender document, G.C.C,addendum & corrigendum in the 

letterhead of the Firm. 

              xvi)    Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) shall be duly 

signed and stamped by the Bidder.  

               

 

N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked for, to 

satisfy the Authorities for clarification of his documents or credibility.   
 

N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have 
made misleading or false representations in the forms, statements and attachments submitted in proof of the 

qualification requirements and their EMD will be forfeited for such action. 

         3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as afore-said.      

   

4.0       SECURITY DEPOSIT:- 
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the 

remaining security deposit will be recovered from the contractors each and every On-Account Bill 
[including the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 

3.6 of the General Conditions of Contract. 
4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 
5.0    Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.         

    

           Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/  
           Termination of Contract.      

 

6.0     REFUND OF EARNEST MONEY:- Not applicable 
 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without any 

interest after opening of Price bid (Part – II) of the e-Tender document.  

 
7.0     VALIDITY OF OFFER:- 

 

The e-tender shall remain valid for a period of 04 (four) months from the date of opening the same. If before expiry of 
this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the Trustees and / or 

withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/ 

Sanctioning Authority/Engineer. 
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8.0      DETAILED SCRUTINY OF E-TENDERERS : 
 

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall   furnish any or additional 

document(s) for the purpose of evaluation of his / their bids.   

 
9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered non-

responsive in case it :- 

(i) is not accompanied by the requisite Earnest Money /NSIC  /MSME Registration certificate. 

(ii) is not accompanied by the requisite Tender paper cost /NSIC /MSME Registration certificate. 

(iii) validity of the offer is less than tender stipulation,  

(iv) does not meet the Qualification Criteria as stipulated in the NIT. 

(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions 

completely/offer or tender if submitted with any deviation from the tender terms & conditions.  

 
      In addition to above, a bidder may be disqualified if – 

 

9.2 a)  The bidder provides misleading or false information in the statements and documents submitted.  
 

      b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of 

contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in 
completion or financial bankruptcy etc.  

      The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the Bidder.    

 

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered from 

each running bill as well as from the final bill of the contractor for onward transmission of the same by the 

appropriate authority statutory deductions will also be made as applicable at the time of payment.  

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-   

 

11.1   Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME 
are exempted from depositing Cost of Tender Document and Earnest Money.  

11.2   If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intend to participate in the tender, for 

the items they are not registered with NSIC, then they will have to deposit the cost of Tender Document, full 
amount of Earnest Money as per NIT. Otherwise their offer will not be considered.  

11.3    Copy of valid NSIC Certificate for MSEs has to be submitted along with a bid. 

 

12.0 EVALUATION CRITERIA:- 

12.1  During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-tender 

stipulations & specifications, the overall lowest offer received shall be considered for acceptance by the 
Trustees.  

13.0    ACCEPTANCE OF TENDER:- 
 

   13.1    Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) without assigning 

any reason thereof and also reserve the right to accept the tender in part or as a whole. 

13.2  Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any 
Tenderer who resorts to this will render his tender liable to rejection. 

 

13.3    The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 

becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks 
of issue of Letter Of acceptance and fulfil all his obligations as required by the Contract. 

14.0     MISCELLANEOUS: 
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i)  Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. Any 
deviation from the tender documents and / or any incomplete tender shall not be considered.  

 

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms 

and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further reference to 
the bidder.  

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality 

conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools 
and plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work. 

iv) All measuring units are in the Metric System and rates and sums in the tender are in Indian Currency. The 

language used throughout shall be in English.  
v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall 

be required to be complete, duly filled in and signed and uploaded.  

vi) Enlisted/registered contractors of SMPK will get the benefit of exemption of deposition of Earnest Money up to 

the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by SMPK during 

registration to SMPK relating to Permanent Security Deposit. 

 

vii) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad 

Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if their relatives 

are working in SMP, Kolkata, but such a declaration is necessary in the interest of Trustees against any 

possible lapses. 

 

5.0:  SPECIAL CONDITIONS OF CONTRACT 
 

E-Tender for Maintenance of Garden at  51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet at shed no 28 

Dock-II, beside customs office and garden at CISF Kantapukur opposite parade ground, and allied areas under 

K P Docks for a period of one year from the date of placement of order 

 
1.    GENERAL: 
These provisions though given in a separate section are part of the tender documents which must be read as a whole, 

the various sections being complementary to one another and are to be taken as mutually explanatory. These 

provisions shall be read in conjunction with the other parts of the tender documents viz. General Conditions of 

Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities 
and other documents forming part of the Contract. In case of any discrepancy or ambiguity in the documents, the order 

of precedence of the documents as stated below will apply. In particular, these provisions will override those in the 

General Conditions provided there is discrepancy between them.  
 

 

2.  CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 

If the stipulations in the various tender documents be found to be at variance in any respect, one will override others 

(but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular 

item in the list will take precedence over all those placed lower down in the list.  
(a) Order letter.  

(b) Bill of Quantities.  

(c) Drawings. 
(d) Particular Specifications of work. 

(e) Special Conditions of Contract.  

(f) General Conditions of Contract.  
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In case of any dispute, question or difference  either during the execution of the work or any other time as to any 
matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Syama Prasad 

Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties.  

The execution of work shall conform minutely to the approved & assigned drawings & specification & any other 

detailed drawings which shall be provided /duly approved by the Engineer during the progress of the work as to such 
other drawings that have formed part of the contract documents. 

 

3.  PRE-QUALIFICATION CRITERIA FOR BIDDERS: Reliable, bonafide & experienced enlisted agencies of 
SMPK who have successfully completed similar works like Development/maintenance of  garden/ lawn/ 

plantation/ landscaping/ seasonal gardening during the last 7 (seven) years ending last day of month previous to one 

in which applications are invited and the experience should be either of the following::Either (i) 03 (Three) completed 
works each costing not less than 40 % of the estimated amount put to tender  Or   (ii) 02 (Two) completed works each 

costing not less than 50 % of the estimated amount put to tender Or (iii)  01 (One) completed work costing not less 

than 80% of the estimated amount put to tender. 

 
ii)  The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2022, 

should be at least 30% of the estimated amount put to tender. 

iii) Work experience as a sub contractor shall not be considered as the requisite qualification. 
 

4. SCOPE OF WORK:      
                                                                

The work mainly comprises of to supplying and planting of different plants/trees, good earth, supplying and 

stacking sludge, maintenance of hedge, supply of manures, insecticides, pesticides,seeds and seedlings and 

different plants along with maintenance of Garden etc and any other work and all other works as per 

specifications as set forth in the Bill of quantities including all appurtenant works together with additional or 
varied works, Special Conditions of Contract, Technical Specifications of Works, Specification for Materials 

and workmanship with all additional or varied works which may thereafter be required in accordance with 

Clause 7 of General Conditions of Contract and as per the direction and up to the satisfaction of the Engineer. 

 

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer, (KPD) and 

acquaint himself with the nature of work before preparing his tender. His attention is drawn to Clause No. 3.1 of the 

General Conditions of Contract in this regard. No excuse for ignorance as to the site conditions, availability of space for 

storing materials and approaches to the site etc., will be entertained. 

 

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to the 

followings:- 

 
(a) Provide all materials, supervision, services, scaffolding, shoring, strutting, form work, reinforcements, Vibrators, 

other tools and plants, transportation, water supply, temporary drainage, dewatering of surface, necessary 

approaches, temporary fencing and temporary lighting as required for safety and work purposes etc. 
(b) Prepare and submit for review and assessment to the Engineer working drawings showing how the work is 

actually going to be done including storage of materials, fencing etc., as well as sequence of construction and all 

other details as may be required by him. 
(c) To exercise rigid quality control in execution of the work and to carry out sampling, testing, and furnishing the 

test results to the Engineer for the quality of construction materials and the quality of the work done. The 

contractor shall ensure to arrange for producing necessary documents, whenever asked for. 

(d) The Contractor shall at all times carry out work in a manner creating least interference to the flow of Traffic while 
consistent with the satisfactory execution of the same.  For all works the Contractor shall, in accordance with the 

direction of the Engineer-in-Charge provide and maintain during the execution of the work, a passage for traffic 

along a part of the existing carriageway under improvement in addition to putting cautionary notice, as may be 
required/directed by the Engineer/Police Authority for safety of workers and the users. 
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(e) The Contractor shall at all times carry out work in a manner creating least interference to existing services. 
(f) The contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary, at either end of the 

Bye-Passes, relocation and at such intermediate points as directed by the Engineer-in-Charge for the proper 

notification of the contraction area.  No extra payment shall be made for such work. 

(g) PERSONAL PROTECTIVE EQUIPMENT (PPE): The contractor shall adhere to safe construction practice, 
guard against hazardous and unsafe working conditions, ensure use all PPEs by workers as may be required or 

directed and follow all safety precautions for prevention of injury or accidents and safeguarding life and property.  

(h) The Contractor shall carry out the work in phased manner as per availability of the site so that normal day to day 
activities are not affected for which no such extra payment will be entertained. 

 

5. LOCATION: 51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet at shed no 28 Dock-II, beside 

customs office and garden at CISF Kantapukur opposite parade ground, and allied areas under K P Docks 

  

6.0 ACCESS TO THE SITE: 
 

(a) By Road: CGR Road.    

 
    (b) By Rail: Khidirpur Railway Station.                                

      

6. Work Site: 

The work site is located near and at gate number 51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet at shed no 

28 Dock-II, beside customs office and garden at CISF Kantapukur opposite parade ground, and allied areas under K P 

Docks. The tenderer shall visit the site of works and acquaint himself with the exact nature, scope and site of work 
before quoting his rates. No claims for any extra payment will be entertained under any circumstances after opening of 

the tender on this account. The contractor shall bear in mind that least possible inconvenience is to be created for users 

of essential facilities located within or in the vicinity of the works site during the tenure of his work. The intending 
tenderer should contact Superintending Engineer (KPD), 51, CGR Road, Kolkata-700043 to make the site 

inspection along with his representative.    

    

7.   INSPECTION OF SITE: 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, 

and access to the site and location before submission of the tender. He should contact the Superintending Engineer 

(KPD), 51, CGR Road, Kolkata-700043 for collecting information about the site before submission of the tender. No 

excuse will be entertained afterwards on the above ground. In case any part of the site cannot be handed over to the 

successful Bidder in time, no compensation for loss of labour or any other cause nor any claim will be entertained by 

the Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied 
for.     

 

8. SITE CONDITIONS & METHOD OF WORK:  The work shall have to be executed at 51 CGR road ,near 4 No. 
Gate KPD Dk.I (W) ,near toilet at shed no 28 Dock-II, beside customs office and garden at CISF Kantapukur opposite 

parade ground, and allied areas under K P Docks as detailed in the Scope of Work & B.O.Q. The intending bidder 

must note that petty repair & maintenance works entails execution on an urgent basis in a running office. 
 

The contractor shall take adequate measures so as to execute the work with due regard to the above. The cost of which 

shall have to be included in the quoted rates.   

 
Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to shift / 

suspend some construction activity for some duration, this shall be done in compliance with the instructions of the 

Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above points while quoting as no 
separate claim for idle charges towards labour, material will be considered for payment.  
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Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, computer, 
etc) all such installations against any damage at the Contractor’s risk and expense. Any damage / defect to existing 

structures arising due to the faulty execution of the work shall have to be rectified forthwith as directed to the 

satisfaction of the Engineer, without charging extra.  

 

9. TIME OF COMPLETION  
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be completed in 

all respects within Twelve (12) Months including preliminary time from the date of placement of work order. 
 

11. Sufficiency of Tender:  

 i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the tenderer 

for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his own responsibility 

and SMPK does not guarantee sufficiency or adequacy of the data / information so supplied to him or collected or 

understood by the tenderer. 

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of 

his tender for the works and of the rates stated in the priced Bill of Quantities and the rates shall cover all his 

obligations under the contract and all matters and things necessary for the proper construction, completion, 

commissioning and maintenance of the work. 

iii) In case the rate of a particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates 

will prevail over the rate misprinted in B.O.Q.   

 

12.  Accessibility for Checking and Supervision. 

The engaged Contractor is to provide necessary arrangements for free access to the SMPK officers and 

personnel for supervision and checking of the subject work at his own cost.   

 

    13. Programme and Progress: 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work Order / L.O.I. 

showing the commencement, duration and completion time of all major items of work including procurement of all 

materials etc,. The sequence of work shown in the programme must be practicable and compatible with technical 

specifications and conditions prevailing at site. 

The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of 

programme the engineer may require the contractor to augment the input of plant, equipment, labour of any item as he 

may deem fit. The contractor shall comply with the engineer’s directive in this regard, without any extra charge 

whatsoever. 

In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays must 

individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained. 

 

14. Responsibility of the Contractor for methodology of works:  

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the 

works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may 

require from time to time. 

ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual 

methods that would be adopted by the Contractor for the execution of each item of the work supported by 

necessary details. 
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iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that 

would be used, their locations, arrangements for conveying and handling materials etc.,  should be obtained 

from the Engineer well in advance for starting each item of work. The Engineer reserves the right to suggest 

modifications or make concrete changes in the methods proposed by the Contractor whether accepted 

previously or not at any stage of the work, to obtain the desired accuracy, quality and progress of the work, 

which will be final and binding on the Contractor.  

 

15.   MATERIALS: 
It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and 

permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as per the 
directions of the Engineer. The contractor shall procure cement, reinforcement steel and other materials from 

manufacturers approved by the Engineer.  

The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s 
verification of contractor’s records of entry and consumption of materials in the works. 

 

 16. Quality Control:  

Quality control is an essential part in the construction of and must be based on proper objective and 

qualitative measurement. The Contractor will have the full responsibility for quality control and delivering 

the acceptable quality in the field. Regular appraisal of the quality control to the Engineer should be made for 

effecting improvements in the construction techniques to ensure satisfactory quality of work.The quality 

control function shall include but not be limited to the following items. 

 

17.  Sampling and Testing of Construction Materials:  
Essentially to be carried out on the materials brought to site for construction work unless permitted otherwise by 

the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such materials and 

workmanship as directed by the Engineer or his representative at his own cost. The samples shall be taken for test 

jointly by the representatives of the Engineer and the contractor at the worksite and tested /sent to a Govt. 

registered laboratory or Institutional laboratory as may be decided by the Engineer for testing. In case of field test, 

the contractor shall undertake the test by his own testing equipment or by any approved agency in presence of the 

representatives of the Engineer and the contractor at the worksite. All the testing charges and all incidental charges 

like packaging and transporting the test samples, equipment etc. shall be borne by the Contractor.  

 

18.   Specifications/ Codes and Standards:                                                                                                                                  

All works under this contract will be executed according to the Trustees’ Specification for works.  Whenever the 

details are not specifically covered in the specifications, relevant provisions in the latest revision and/ or 

replacements of the Indian Standard Specifications (IS) or any other International Code of Practice/ CPWD 

specifications will be followed. The Contractor shall have to procure copies of such codes/ standards for ready 

reference of his own personnel as well as the Engineer or his representative at site at his own cost and without any 

additional reimbursement. 

 

 19. Temporary Works: 
The successful tenderer shall allow for providing labour and materials for the construction and removal of all 
temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipelines 

etc. required for constructional purpose as well as for drinking water purpose of contractor’s men, water 

supply, vats, platform, etc. as may be necessary for the successful execution, completion and maintenance of 
works without any extra cost to the Trustees and the rates should be quoted accordingly. No rent shall, 

however, be charged to the contractor for construction/erection of such temporary sheds and structures. 
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20.  Plant & Construction Equipment:  
The contractor shall supply his tools, plants and constructional equipment within his quoted rates. A list of 

plants as intended to be employed by the tenderers in this construction must be furnished with full details 

along with the tender. 
 

21.   Contract Price: 
The “Contract Price” for this contract means the sum named in the tender subject to such additions thereto, 
deductions there from or reductions due to supply of any materials by the Trustees’ as provided for in the 

Contract. 

 

22. Setting out of work and initial measurements: 
The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the 

contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The 

Contractor shall provide at his own expense all necessary instruments, staff and labour for the checking of the 
survey.  

The Contractor shall be responsible for the true setting out of the work and for the correctness of all 

dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified by the 
Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own cost. 

 

23. Forwarding of Materials : 
The contractor shall have to arrange transport for forwarding any useable/ saleable materials that may 

be found during the process of execution of the work to the Trustees’ Sales yard or any other site/ 

godown including labourers, transportation, loading, unloading all complete as per the direction of the 

Engineer or his representative at site. No separate payment will be made to the contractor on this 

account unless specifically mentioned in the B.O.Q. 

 

24.  PARTICULARS OF EXISTING WORKS: 
Such information as may be given in the specification as to the existing features and works other than those now 

under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given without warranty of accuracy and 
neither the Trustees nor the Engineer will be liable for any discrepancies therein.  

 

25.   SAFETY MEASURES: 
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions and 

follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The contractor 

shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers 

(Safety, Health and Welfare) Regulation  – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be 
afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so required. The 

contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector 

in regards to safety which may relate to temporary, enabling or permanent works, working of tools, plants, 
machineries, equipment, means of access or any other aspect.  

 

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in proper 
condition.  

 

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all workers 

and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye shield, 
goggles, hand gloves for welding / gas cutting works; protective footwear and gloves for hot works; facemasks, gloves 

and overalls for painting works, mixing and handling materials etc , as directed by the Engineer.  
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All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the 
relevant safety codes.  

 

Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipment shall 

comply with the relevant safety codes.  
 

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be 

kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first 
before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the worker during 

handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety 

measures at his own cost.  
 

The successful bidder shall also ensure that –  

(i) No damage is caused to plants and vegetation unless the same is required for execution of the project 

proper. 
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to adversely 

affect the quality or appearance thereof or cause injury or death to animal and plant life.  

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition  throughout the 
period of their use and different effluents of the labour hutment shall have to be disposed off suitably.  

 

26.    HOLIDAY OR SUNDAY WORK: 
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays 
and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time.  

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The 

Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.  

 

27.   POWER SUPPLY: 
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply point 

of the site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the 
distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’ Engineer or his 

representative.  

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of SMPK as 
prevalent amended from time to time including installation and hire charges for meters. The Trustees do not guarantee 

uninterrupted power supply from the above sources and Contractor shall not be compensated for any delay in 

providing / irregularity of power supply. The Contractor shall have to arrange for the supply of power at his own cost 

during such periods. 
 

28.  WATER:  
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written 
request from the Contractor, water for drinking purposes may be made available free of cost from the existing water 

line of the Trustees at a point near the site of work. The contractor will have to arrange for laying pipelines, as 

necessary, as per approval of the Engineer or his representative, for storing and distributing the same to the work point 
at his own cost.  

i) Under no circumstances, the contractor would be allowed to use such   drinking water for constructional works. 

ii) In any case Dock water will not be allowed to be used for any work including curing. 

 

29.   KEEPING THE SITE AND WORKING AREA CLEAR:                                                         
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and offensive 

matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. 
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30. Protection of existing services:  
The contractor must pay full attention to the fact that the existing service facilities for users are not 

distributed at any time due to storing of materials and rubbish and take every precaution to keep the entrance 

passage clear if the same are being used by the laborers. 

The contractor shall be held liable for all damage and interference to the existing service, caused by him in 
execution of works. Should any damage be done to the existing services, in general, the contractor shall make 

good the same and any further work considered necessary by the Engineer’s representative without any delay 

otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s decision shall 
be final and binding. 

 

31. Cleaning during execution and after completion:  
On completion of the works the contractor shall reinstate and make good at his own expense any property or 

land which might have been disturbed and/or damaged by his works. He should also clean the site as required 

during execution and fully clear the site after completion of all the works. 

The contractor shall forward any usable materials found during the course of construction at the work site or its 
vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at his own expenses by his own 

transport and labour and clean out all part of the work and leave everything clean and tidy to the entire 

satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of the 
Engineer/Engineer's representative. 

 

32. METHOD OF MEASUREMENT:   
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured 
according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and 

analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.   

 

33.  ON ACCOUNT PAYMENT: 
On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer on the 

basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms of payment shall be 

in accordance with Clause-6 of the General Conditions of Contract. The Bills should be submitted by the contractor in 
quadruplicate to the Office of the respective Superintending Engineer (KPD) with necessary documents in original. 

Subject to the availability and feasibility of the system, SMPK may make payment directly to the contractor’s 

designated bank account. For this purpose, the contractor will have to indicate (i) name of bank   (ii) branch name (iii) 
branch code and (iv) designated account number in the “Abstract Form Of Tender”. In case payment is made directly 

through a bank, the contractor may be required to submit a pre-receipt as per instruction of SMPK. 

 

34. LABOUR, TOOLS & PLANTS: 
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of 

the work. 

 

    35. ESCALATION / VARIATION ON PRICES:   
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.   

 

36. CONTRACT LABOUR LAWS: 
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938, 

Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statutory 
amendments and the modifications thereof, any other laws relating thereto and the rules made there under from time 

to time. Payment to the labourers to be made as per the minimum wage rates fixed by Chief Labour 

Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from time to time. 
 

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, Byelaws 

and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully responsible for 

any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of any kind for 
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noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The 

Contractor shall comply with the Employees’ Bonus rules & to pay Bonus once a year to his workmen 

accordingly, for which no extra payment shall be made to the Contractor. 
 

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the laws 
aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

 

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a 
Breach of Contract. It will be obligatory on the part of Contractor to obtain  necessary Labour Licence from the 

Competent Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior 

to commencement of the work. 
 

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by 

Amendment Act No.65 of 1976’  

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof 
and rules made there under from time to time. The contractor shall take into account all the above said financial 

liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this account. 

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in 
the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license 

as per sec12(1) of the Contract Labour Act. 

 
Further , whenever a contract work has commenced  or completed , the contractor has to intimate the same to the 

Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form                                      IV-A , 

within 15 days of such commencement or completion. 

 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. Labour 

Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor shall inform the 

Principal Employer the date, time & venue of disbursement to be made by him to his workers. 
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue of 

disbursement to be made by him to his workers and he or his authorized representative shall have to be present during 

the period of disbursement. 

   

37. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948: 
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees State 

Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.  
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and produce 

the original for verification to the representative of the principal employer, i.e. Superintending Engineer (KPD).  

 

38. INDEMNIFICATION: 
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions, 

claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, rules 

or regulations having the force of law, including but not limited to – 
 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) Act, 

1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 
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f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Equal Remuneration Act, 1976. 

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989  

k) Child Labour (Prohibition and Regulation) Act, 1986. 

l) The Maternity Benefits Act 1961 

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

n) Motor Vehicle Act, latest revision. 

o) The payment of Bonus Act, 1965. 

 

 

39. TAXES & DUTIES: - 

 

The prices quoted shall include all statutory levies excluding GST, which shall be paid extra.  
 Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns and payment of 
taxes is also made. 

● The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules, 

regulations, procedures, circulars & instructions applicable in India from time to time and to ensure that such 

compliance is done within the time prescribed under such laws. Supplier/Service Provider should ensure accurate 

transaction details, as required by GST laws, are timely uploaded in GSTN. In case there is any mismatch between the 

details so uploaded in GSTN by Supplier/ Service Provider and details available with Syama Prasad Mookerjee Port, 

Kolkata, then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch  

may be retained from due payments till such time Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax 

amount is finally reflected in the GSTN SMPK’s Account and is finally available to Syama Prasad Mookerjee Port, 

Kolkata in terms of GST laws and that the credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not 

required to be reversed at a later date along with applicable interest. 

● Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including interest and penalty 

suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax 

credit to Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be recovered by Syama Prasad 

Mookerjee Port, Kolkata by way of adjustment in the consideration payable. 

● Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad Mookerjee Port, 

Kolkata to claim tax benefit on the same shall be issued by bidder for a particular year before September of the 

succeeding Financial Year. 

The purchase order/ work order shall be void, if at any point of time a bidder is found to be a black listed dealer as per 

GSTN rating system and further no payment shall be entertained. 

 
40. SETTLEMENT OF DISPUTES:  

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising out 

of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General 

Conditions of Contract.  
 

41. Contractor to execute Contract Agreement: 
     The contractor after acceptance of his tender shall be required to enter into and execute a Contract Agreement to 

be prepared in the form annexed to the General Conditions of Contract together with such modifications as may 
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be necessary within one month from the date of placement of the order. The contractor shall have to submit 
copies in sextuplets of all documents; correspondence, connected papers etc. as detailed in the above from of 

Contract Agreement together with the instrument of Contract Agreement prepared on Non-Judicial stamp paper 

of requisite denomination having five more copies made on plain paper all at his own cost. The successful 

tenderer shall have to submit three sets of such Contract Agreement duly executed, sealed, signed and witnessed 
for execution by the Trustees. The other three sets shall be completed in all respects but not signed. If the 

successful tenderer or tenderers are a partnership concern, they will have to get an Agreement signed by all the 

partners or by the partner who is authorized to sign for and on behalf of the other partners.  
 

      The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the 

contract.  The blank proforma of tender documents shall be supplied in sextuplets to the successful tenderer free 
of charge for preparing the documents of the aforesaid Contract Agreement. 

 

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly 

and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost. The 
successful contractor shall be required to keep close coordination and liaison with the Marine Department 

while executing the works. The Superintending Engineer (KPD) in charge of the construction will direct 

the representatives of the contractor to maintain liaison with different sections of the other departments and 
the contractor must keep the concerned Superintending Engineer of the Civil Engineering Department 

informed and/or posted with the programme contemplated with other departments. The Superintending 

Engineer (KPD) of the Civil Engineering Department shall be nodal authority in all these coordination and / 
or liaison and all programmes must be vetted by him. In cases of emergencies, the contractor or his 

representatives may establish direct liaison/coordination but in all such cases the Superintending Engineer 

(KPD) should be informed promptly. 

 

  42. Employment of Local Resources:   
The contractor shall pay special attention to engage the maximum possible number of local Engineers, other 

technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in office, 
details of such recruitment etc. shall be submitted to the Engineer periodically or as and when called for. 

 

43. Calcutta Port Trust: 

The expression 'CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be 
construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”. 

 

44. Clarification of Bids: 

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any 

Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for clarification 

and the response shall be in writing, but no change in the price or substance of the Tender shall be sought, 

offered, or permitted except as required to conform the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Tenders.   

No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender 

opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the 

notice of the Employer, he should do so in writing. 

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract 

award decisions, may result in the rejection of his Tender. 

 

45. Workmen and Wages: 
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite 

form as instructed by the Engineer or his representative.  
The contractor shall have to engage sufficient number of technically qualified and skilled persons to 

supervise and execute the work and this should be mentioned in the letterhead of the Firm 
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46.  Rate for payment against extra Items: 

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on 

contingent situation at site, if required for successful completion of the work, extra items have to be carried 

out by the Contractor. If those items are already available in Trustees’ Schedule of rate, payment will be 

made on the basis of Trustees’ Schedule of rate; including surcharge in force at the time of acceptance of the 

tender, if any adopted by the Trustees with due regard to the accepted contractual percentage, if any, thereon, 

otherwise, if the rates are not available in the SMPK Schedule of Rates, then the Special Rates will be 

prepared as follows:-   

(i)  The rate of payment of work involving labour & material shall be fixed on the following basis. 

       a) Cost of materials consumed including transport and wastage, plus 

       b)  Cost of labour actually engaged in the works, plus 

       c)  Taxes and Duties as applicable, plus 

       d)  16 % on the aggregate of (a) and (b) towards overhead, profit and cess. 

(ii)  For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in 

the work plus 11 % towards profit and cess. 

(iv) For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus 

transport, loading & unloading (if any) plus 11 % towards profit and cess.  

  

47. Disparity in quoted rate/amount.  

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in 

percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by 

adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender. 

Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted in words shall 

prevail. 

  

48.  Dock Permit:  

 For works inside the Docks, Dock permits required for men , materials, vehicles and  equipment etc. are to be 

procured by the successful tenderer at free of cost  as per recommendation of the executive 
departments/divisions indicating the specific number of  free permits to be issued.  But for creation of 

individual IDs in the permit system a charge as applicable, will be levied per person (one time) even for 

companies/ Individuals who have been granted permission to obtain free permits by SMPK. In case the work 
has to be carried out in an operational zone, the tenderer should keep in mind that the work is to be executed 

without hampering the operational activities and should complete the work within the stipulated time 

specified in the tender.   

   

49.   Working Period: 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only. 

However, the tenderer should note that he might be required to carry out the job on Sundays, holidays and 
after normal working hours and at night in addition to the normal working hours to expedite the progress of 

the work if permitted by Competent Authority. The tenderer should include in his rates the cost, if any, 

involved on those accounts. 
 

50.  Bank Guarantee in lieu of Cash Security Deposit: 
 Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General 

Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit.  In 
that case, the Contractor shall have to submit to the Engineer a performance Bond in the form of an 
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irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this 
context Clause 3.6 of G.C.C. may be referred to. 

  

51.   Measures against pollution: - 

       The contractor shall have to take proper measures against environmental pollution during execution of work 
as directed by the Engineer.  

The contractor shall abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and 

those that may be issued from time to time without any extra cost to the SMPK. 
 

52. Port Area Obligations: 
The Dock area is a custom bounded area and as such the contractor shall comply with all 
Regulations of the Port and Custom authorities and those that may be imposed from time to time 

in respect of the transit of all contractors plants, vehicles, materials, and staff in the area. 

Whenever regulations so require, permits shall have to be obtained for such transit of 

Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and 
Workmen to comply with all requirements in this “Restricted Area”.  

The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of the port for 

stores and other requirements to the full satisfaction of the Port and Security Agencies. 
The contractor shall abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and those that 

may be issued from time to time without any extra cost to the SMPK. 

 

53. Dewatering:  
If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the 

contractor by suitable diversions ,pumpings or bailing out and the excavated and prepared surfaces 

of each layer shall be kept dry as directed by the Engineer. No extra payment will be made for such 

dewatering 

 

 

54. Errors in the B.O.Q : 

   In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates  

   will prevail over the rate misprinted in BOQ.                                   
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                                                                                               SCHEDULE T                                        Annexure-C (Contd) 
SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

 
CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time Of Submission 

Of Tender Offer) 
 

(To be submitted with Part-I of Offer) 
Bidders must fill in the under noted columns. 

 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 
(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned 
Tender Value. 
 (in     Rs.) 

Completion time 
as stated in 
tender. 

Name and address to whom 
reference can be made. 

1 (i)    

(ii) 
 

(iii) 
 

2 (i) 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 

   

(ii) 
 

(iii) 
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 (To be submitted with Part-I of Offer)    Annexure-C(Contd) 

SCHEDULE ‘O’ SHEET – 1  

   

The   Bidders are also requested to furnish the following particulars:- 

   

A) In case of Limited Company    - 

   

1) Name of Company                                           :  
 

2) Address of its present registered office. 
 

:  

3) Date of its incorporation :  
 

4) Full name and address of each of its 
Directors – any special particulars as to 
Directors if desired to be stated.        

       

:  

5) Name, address and other necessary 
particulars of Managing Agents, if any 
appointed by the Company. 

 

:  

6) Copies of Memorandum, Articles of 
Association (with the latest amendments, if 
any).    
                                 

:  

7) Copies of audited balance sheets of the 
Company for the last three years.                  

:  

B) In case of a firm  -   

   

1)  Name and address of the firm.   
 

:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 
 

:  

5) Full name and address of each of the 
partners and the interest of each partner in 
the partnership – any special particulars as 
to partners if desired to be stated.                                                      

:  

6) Whether the firm pays income tax over  : Rs. 10,000/- per year 

 

(To be submitted with Part-I of Offer) 
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SCHEDULE ‘O’ SHEET – 2.   
 

   

C) In case of an Individual: 
 

  

1) Full name and address of the Bidder any 
special particulars of the Bidder if desired to 
be stated.                        

            

:  

   

2) Name of the father of the Bidder. 
 

:  

   

3) Whether the Bidder carries on business in 
his own name or any other name.      

             

:  

   

4) When business was started and by whom. 
 

:  

   

5) Whether any other person is interested in 
the business directly or indirectly, if so, 
name and address etc. of such persons and 
the nature of such interest.           

  

:  

   

6) Whether the Bidder pays Income Tax over 
Rs.10, 000/- per year.                                 

:  

   

   

   

   
 

Dated: (Full signature of Bidder) 
 

 
 
 
 
 
 
 
 
 

 
(Proforma of Performance certificate/credential of works) 

[To be issued on issuing authority’s letterhead duly signed with office seal] 
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1. Name of the Certifying Authority: 
 
 
 

 

2.  Name of the  work : 
 

 

3. Name of the Contractor   : 
 

 

4. Schedule date of commencement and 
completion of the work as per Work Order 
: 
 

 

5. Date of actual commencement of work & 
date of actual completion : 
 

 

6. i) If there is time overrun, whether delay is 
due to the contractor (Yes/No.): 
 
ii) If yes, what  is the  extent  of delay 
attributable  to the contractor : 

 
 

 

7. Sanctioned Tender value & Actual value  
executed : 
 
 

 

8.       Quality of work 
(Excellent/satisfactory/poor) : 

 
 

 

9.  Remarks (If any)  : 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 

 
            ANNEXURE – D 

DOCUMENTS TO BE UPLOADED ALONG WITH PART –I 
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Scanned copy of the following documents to be uploaded:- 

     i)  GST registration certificate. 

  ii)  Valid Trade Licence (Valid for current period & also for type of work).                                                                                      

iii)  Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not  applicable, 

the bidder must submit a declaration in this regard. 

      iv)  Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate. 

                   v)  Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration Certificate 
                 vi)    Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up. 

           vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion 
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria. 

             viii)  Balance sheet and Profit and Loss account / Trading account for the last 3   (three) financial years (i.e. 
2020–2021, 2021-2022 and 2022-2023). The same should be audited as per relevant norms wherever 
required.   

               ix)  Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate 

                  x)     PAN Card 
            xi)   A list of technically qualified and skilled persons would be engaged to supervise   and   execute 

the work (to be mentioned in the letterhead of the Firm). 
 

       xii)   Self declaration of the bidder that the Bidding Firm has Not been debarred / de-    listed by any 
Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letterhead of the 
Firm). 

      xiii)  Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in 
the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are 
not associated with any other firm bidding for the same work (to be mentioned in the letterhead 
of the Firm). 

    xiv)   A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled 
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender 
document.   

       xv)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of 
submission of signed copies of the full Tender document ,G.C.C, addenda & corrigendum in the 
letter head of the Firm. 

                       xvi)  Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) shall be 
duly signed and stamped by the Bidder. 

 

 

      
N. B.-1  The bidder will have to produce the original documents or any additional documents, if asked for, to 
satisfy the Authorities.   
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N.B.-2   Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have 
made misleading or false representations in the forms, statements and attachments submitted in proof of the 
qualification requirements and their EMD will be forfeited for such action. 
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ANNEXURE –D-1 

  
 

  NIT NO.:   SE/KP/23-24/011/D/15               Dt: 06.03.2024 
 

 
 
 

Ref. No…………                       Dated:  

 

The Chief Engineer,  
Syama Prasad Mookerjee Port, Kolkata, 
Civil Engineering Department, 
15, Strand Road,  
Kolkata – 700 001 
 

Dear Sir, 

 We, -------------------------------------------------------------- (Name of Tenderer) have fully read and understood the 

entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-tender and 

no other source, and will comply to the said document, GCC, Corrigendum and Addenda. 

 

 We are submitting this undertaking in lieu of submission of a signed copy of the full tender documents GCC, 

Corrigendum and Addenda. 

          Yours faithfully, 

Signature of Tenderer…………………………………………………………… 

Name 

Designation:  

Date :  

Seal of the tenderer……………………………. 

 

 

 

 

 

 

 

Annexure –E 
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श्यामा प्रसाद मुखजी पत्तन कोलकाता 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

श्चसश्चवल इंजीश्चनयररंग श्चवभाग 

CIVIL ENGINEERING DEPARTMENT 

51 CGR Road, Kolkata – 700043 / 

51 सी जी आर रोड, कोलकाता – ७०००४३ 

 

NIT No.: SE/KP/23-24/011/D/15               Dt: 06.03.2024 

 

NOTE: Last Date of  Download of tender documents 

: 07.03.2024 (up to 1400 hours) 

 

Tender is due for submission by 3:00 P.M. 

On 07.03.2024 

 

 

 

PRICE BID 

 

 

51 सीजीआर रोड पर, 4 नंबर गेट केपीडी डॉक- I (पश्चिम) के पास, शेड नंबर 28 डॉक- II में शौचालय के पास, सीमा 

शुल्क कायाालय के बगल में और परेड ग्राउंड के सामने सीआईएसएफ कांटापुकुर में बगीचे और केपी डॉक्स के तहत 

संबद्ध के्षत्ो ंमें बगीचे के रखरखाव के श्चलए श्चनश्चवदा ऑडार देने की तारीख से एक वर्ा की अवश्चि के श्चलए।  

 

 

************************************************************************************** 

                          Tender for Maintenance of Garden at  51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet 

at shed no 28 Dock-II, beside customs office and garden at CISF Kantapukur opposite parade 

ground, and allied areas under K P Docks for a period of one year from the date of placement 

of order 

*******           ********************************************************************************* 
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Annexure-E (Contd.) 
 

E- Tender for Maintenance of Garden at  51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet at 

shed no 28 Dock-II, beside customs office and garden at CISF Kantapukur opposite parade ground, 

and allied areas under K P Docks for a period of one year from the date of placement of order 

 
 

 

NIT NO :       SE/KP/23-24/011/D/15               Dt: 06.03.2024 
 

 
PRICE BID 

 

TENDER PARTICULARS 

 

ESTIMATED COST                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           : Rs 12,42,742.30 (Rupees Twelve Lakhs Fourty Two 

Thousand Seven Hundred Forty Two and paise 

Thirty only) 

EARNEST MONEY : The intending firms would be required to submit an 

EMD of Rs. 2485.00 (Rupees Two Thousand Four 

Hundred Eighty Five only) through DD/Banker 

Cheque in favour of Syama Prasad Mookerjee Port, 

Kolkata on any scheduled/Nationalised Bank payable 

at Kolkata, otherwise their offer will be summarily 

rejected. Copy of the DD/Banker’s Cheque should be 

uploaded. 
 

Cost of Tender document 

(Non-refundable) 

 

 Rs. 590/-(Rupees Five Hundred Ninety only) including 

@18% GST) 

TIME OF COMPLETION : Twelve (12) Months  

PERIOD OF DOWNLOAD OF E-TENDER  

(Both Days Inclusive) 

: 07.03.2024 to 28.03.2024 (UPTO 14:00 HRS.)                           

(Bid document will be enivida Portal).  

Bidders will have to participate in bidding process through 

website : https://SMPK.enivida.in 

DATE AND TIME FOR PRE-BID MEETING 

& SITE VISIT 

:  No pre bid meeting 

 

LAST DATE OF SUBMISSION OF E-

TENDER AND OPENING OF THE TENDER 

: Submission on 28.03.2024 

Up to 15:00 hrs. 

Opening on 29.03.2024  After 15:00 hrs.  

                                            

 

                                                   श्यामा प्रसाद मुखजी पत्तन कोलकाता 
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SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

श्चसश्चवल इंजीश्चनयररंग श्चवभाग 

CIVIL ENGINEERING DEPARTMENT 
 

PREAMBLE TO THE BILL OF QUANTITIES 

 

E- Tender for Maintenance of Garden at  51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet at shed no 

28 Dock-II, beside customs office and garden at CISF Kantapukur opposite parade ground, and allied areas 

under K P Docks for a period of one year from the date of placement of order 
 

   SE/KP/23-24/011/D/15               Dt: 06.03.2024 

 

 

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the Particular 

Specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly familiarise 
himself with the total scope of work and its mode of execution. 

 

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering. 

Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order 

Letter. The measurements of each item of work shall be measured jointly by the Engineer or his Representative. 

1.3 General direction and description of work or materials given elsewhere in the contract documents are not necessarily 

repeated in the description of items in the Bill of Quantities. 

1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished 

work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all 

risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor. 

1.5 Where separate items such as mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of 
Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in the 

prices and rates of other items. 

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the 

Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:- 

1.7 The provision, storage, transport, handling, use, distribution and maintenance of all materials, plans, equipment 

machineries and tools including all costs, charges dues demurrages or other outlays involved in the transportation. 

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other 

requirements. 

1.9 Setting out including the location and preservation of survey markers, measurement and supervision. 

 

2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable stores, fuel, water and 

electricity. 
2.1 All First Aid, Welfare and safety requirements. 

2.2 Damage caused to the works, plants, materials and consumables stores caused by weather. 

2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are in force and applicable. 

2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or 

issued to him by the Trustees. 

2.5      This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 

           with the estimated amount put to tender on line  based on his own analysis . 

 

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers                                      
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                                                                             श्यामा प्रसाद मुखजी पत्तन कोलकाता 

SYAMA PRASAD MOOKERJEE PORT, KOLKATA 

श्चसश्चवल इंजीश्चनयररंग श्चवभाग 

CIVIL ENGINEERING DEPARTMENT 

 

BILL OF QUANTITIES 
 

 

NIT No. SE/KP/23-24/011/D/15 dt. 06.03.2024 

PRICE BID 

Work: E- Tender for Maintenance of Garden at  51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near 

toilet at shed no 28 Dock-II, beside customs office and garden at CISF Kantapukur opposite parade 

ground, and allied areas under K P Docks for a period of one year from the date of placement of order 

 

 

 

I

t

e

m 

N

o

. 

Description Of Item 
Quant

ity 
Unit 

Rate 

Rs. P. 
Amount 

Rs. P. 

 Part -A  
1 Cost of cleaning and removing unwanted roots from 

lawn area and howing the earth by about 6"(Av.) 

depth for preparing the bed of the total area. 

1700.0

0 
Per 

Sqm 
12.00 20400.00 

2 Cost of howing and removing unwanted roots by 

side of the lawn area and planting the hedge line by 

setting poly pot maintained in a staggered manner 

including all labour and materials complete. (a) 

Golden Duranda (Potted settings) 

120.00 Per 

Sqm 
275.0

0 
33000.00 

3 Supplying and stacking of good earth (adequate for 
horticulture work) at site including royalty (earth 

measured in stack will be reduced by 20% for 

payment). 

60.00 Per 
Cum 

306.0
0 

18360.00 

4 Ornamental brick edging (75 mm wide) in 

compound road, gardens etc with 1st class or picked 

jhama bricks laid diagonally on end and with a 
corner slightly raised from the adjoining surface thus 

giving saw tooth appearance including cutting trench 

laying bricks and re-packing the trench thoroughly 

on both sides of the edging complete as per direction. 

80.00 % 

Metre 
7288.

00 
5830.40 

5 Earth work in excavation of foundation trenches or 
drains, in all sorts of soil (including mixed soil but 

excluding laterite or sandstone) including removing, 

spreading or stacking the spoils within a lead of 75 

m. as directed. The item includes necessary trimming 

the sides of trenches, levelling, dressing and 

ramming the bottom, bailing out water as required 

complete. 

10.00 %Cum 11927
.00 

1192.70 
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Depth of excavation not exceeding 1,500 mm. 

6 Earth work in filling in foundation trenches or plinth 
with good earth, in layers not exceeding 150 mm. 

including watering and ramming etc. layer by layer 

complete. (Payment to be made on the basis of 

measurement of finished quantity of work) 

a) With earth obtained from excavation of foundation 

10.00 %Cum 7754.
00 

775.40 

7 Applying two coats decorative cement based paint 
of approved quality after preparing the surface 
including scraping the same thoroughly (plastered 
or concrete surface) as per manufacturer's 
specification. 

250.00 Per 
Sqm 

49.00 12250.00 

8 Brick soling with picked jhama bricks including 

preparation of bed as necessary with brick joints 

properly filled in and packed with powdered earth 

and including necessary cushion or similar material 

below the soling (and in between layers when more 

than one layer is used complete as per direction. 

    

 (a) Soling or dry pavement with one brick-on-edge 

laid in herring bone pattern over a layer of brick flat 

(thickness 125 mm. plus 75 mm.) 

20.00 Sqm 892.0

0 
17840.00 

9 Supplying and stacking sludge (adequate for 

Horticulture work) at site in dry cake form from 
approved disposal work site including royalty, all 

lead and lift etc. (Sludge measured in stack will be 

reduced by 8%). 

30.00 Per 

Cum 
457.0

0 
13710.00 

1

0 
Spreading of sludge, dump manure,/farm yard 

manure/animal dung manure and good earth in 

required thickness. This includes supply of labour, 
tools & plants excluding materials. 

600.00 %Sqm 175.0

0 
1050.00 

1

1 
Maintenance of hedge for one year including 

application of necessary pesticide, farm yard manure, 

replacement of damaged hedge plant by new one 

complete in all respect as per instruction of 

Engineer-in-charge. This includes supply of labour, 
tools & plants including materials. 

100.00 %Sqm 11770

.00 
11770.00 

1

2 
Supply the following manures of approved quality:-   .  

 a)Bone Meal 200.00 Per Kg 10.87 2174.00 

 b)Ralli Meal 250.00 Per Kg 11.60 2900.00 

c)Mustard oil cake 200.00 Per Kg 11.60 2320.00 

d)Super phosphate 120.00 Per Kg 9.42 1130.40 

e)Sulphate of Amonia 75.00 Per Kg 10.87 815.25 

f)Urea 70.00 Per Kg 9.42 659.40 
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g)Muriate of Potash 120.00 Per Kg 10.15 1218.00 

h)Stamin 60.00 Per Kg 21.75 1305.00 

i)Estazines 20.00 Per Kg 29.00 580.00 

j)Rose Stone 20.00 Per Kg 29.00 580.00 

1

3 

Suupply insecticides and pesticides     

i.Dimercon-100ml 10.00 Per 

Nos. 
73.95 739.50 

ii.Roger(100ml) 10.00 Per 

Nos. 
50.75 507.50 

iii.Metacid-50(100ml) 10.00 Per 

Nos. 
69.60 696.00 

iv.Kelthene(100 ml) 10.00 Per 

Nos. 
55.10 551.00 

v.Extelen-(500gr.) 15.00 Per 

Nos. 
113.1

0 
1696.50 

vi.Sulfex-(500gr) 10.00 Per Kg 108.7

5 
1087.50 

1

4 
Supplying well decomposed cow dung manure. 100.00 Per 

Cum 
102.0

0 
10200.00 

1

5 
Supply of sundry materials     

a Jute string 12.00 Per Kg 65.25 783.00 

b Coir rope 12.00 Per Kg 50.75 609.00 

c G.I wire 12.00 Per Kg 87.00 1044.00 

d 12 inch earthen pot 25.00 Per 

Nos. 
36.25 906.25 

e 10 inch earthen pot 50.00 Per 

Nos. 
14.50 725.00 

f 8 inch earthen pot 50.00 Per 

Nos. 
11.60 580.00 

1

6 
Supply the following seeds and seedling of approved 

quality 
    

i Sunflower single 500.00 Per 

Pcs. 
0.88 440.00 

ii Sunflower Double 900.00 Per 

Pcs. 
1.48 1332.00 

ii

i 
Zinia 60.00 Per 

Pkt. 
22.20 1332.00 

i

v 
Boagian vicilea 50.00 Each 66.60 3330.00 

v Daisy 50.00 Per pkt 16.00 800.00 

v

i 
Marigold 100.00 Per pkt 21.00 2100.00 

v Zinia-Giant Mixed 50.00 Per pkt 36.25 1812.50 
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ii 

1

7 
Supplying and planting season flower plants 

including preparation of beds at the location 

prescribed by the Engineer In charge and 

Maintenance for a period of 3 months.The rate 

should include supply of labour and materials. 

    

i Antirrhinum 350.00 Per % 

Nos. 
54.00 189.00 

ii Calendula officials 350.00 Per % 

Nos. 
73.00 255.50 

ii

i 
Poppy 400.00 Per % 

Nos. 
73.00 292.00 

i

v 
Petunia 400.00 Per % 

Nos. 
298.0

0 
1192.00 

v Dahlia pinnata 350.00 Per % 

Nos. 
298.0

0 
1043.00 

v

i 
Chrysanthemum Vastum 250.00 Per % 

Nos. 
306.0

0 
765.00 

1

8 
Supplying and planting Rose Plants of different 

Colour including setting the same in a 8” colour 

painted earthen pot 

250.00 Each 60.00 15000.00 

1

9 
Supplying and Planting of different plant / trees 

(Supplying well grown plants bushy and healthy, 
minimum height as specified i.e. exposed height 

including all leads & lift, carriage, handling, 

manuring, applying pesticide and fertilizer etc) 

    

i Furcaria veriegated 10-12 leaves in height 20-30cm 

in earthen pots of size 25cm.. 
20.00 Each 162.0

0 
3240.00 

ii Rangon chineese of size not less than 20cm 150.00 Each 12.00 1800.00 

ii

i 
Rangon hi-breed healthy plant 100.00 Each 23.00 2300.00 

i
v 

Duranta goldianna of size not less than 20cm 120.00 Each 15.00 1800.00 

v China palm of leaves 4-5 in 30.00 Each 73.00 2190.00 

v

i 
Bougainvillea (mix variety) of height 30cm-90cm in 

polybag of size 10cm-15cm. 
100.00 Each 39.00 3900.00 

v

ii 
Croton different varieties of height 30 cm to 90 cm 

in earthen pots of size 20 cm. 
100.00 Each 64.00 6400.00 

v

ii

i 

Hibiscus Rosa Sinensis of height 90 cm to 60 cm in 

earthen pots of size 20 cm. 
200.00 Each 40.00 8000.00 

i

x 
Hibiscus Variegated of height 60 cm to 75 cm in 

earthen pots of size 25 cm 
200.00 Each 65.00 13000.00 

x Areca Palm 4 - 5 suckers of height 90 cm to 105 cm 

in earthen pots of size 25 cm. 
50.00 Each 127.0

0 
6350.00 

x

i 
Dracaena (Song of India) of height 30 cm to 90 cm 

in earthen pots of size 20 cm. 
50.00 Each 51.00 2550.00 

x

ii 
Dracaena Victoria of height 30 cm to 90 cm in 

earthen pots of size 25 cm. 
50.00 Each 83.00 4150.00 
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2

0 
Supplying and fixing grasses tiles of grass Maxican 

Carpet/Selection No. 1 Healthy & fresh grasses (size 

1'x1' or bigger) including watering and maintenance 

of the lawn for 30 days or more till the grass forms a 

thick lawn free from wees and fit for mowing 

including supplying good earth as required by 

Engineer-in-charge. (Rate includes supply of labour, 

tools & plants including materials) 

700.00 Per 

sqm. 
201.4

2 
140994.00 

2

1 
Maintenance of lawns or Turfing of slopes (rough 

grassing) for a period of one year including watering 

etc. 

900.00 Per 

sqm. 
60.30 54270.00 

 
 

PART-A 
Total

=Rs. 450812.80 

 PART-B     

1 

Attending miscellaneous works daily at the gardens 

of Dock Trg. Instt. and Dk.I (W) 4 No. Gate Front 

Garden Premises for growing & nourishing 

flowering plants and other plants/trees/hedge etc. 

including watering, deweeding, applying 
fertilizers/manures/insecticides etc. as directed by 

deploying unskilled labours (habituated in similar 

works) including aligning & arranging flower pots at 

any place inside the garden,[Excluding the cost of 

saplings, seeds, manures, fertilizers, insecticides etc. 

but including tools & tackles like basket, shovel, 

khurpi, scissors, axe, brooms, flexible water pipes 

(Plastic/rubber), ropes etc. etc. and other similar 

ancillaries]. Service of one no. unskilled labour daily 

is considered equivalent to one operation (for 

working 8 A.M.-5P.M. including 1 hour recess). 

Rate based on office of the 
Chief Labour Commissioner(C), 

New Delhi, Circular no. No. 1/8(1)/2023-LS-II dated 

26.09.2023] [Cost of one unskilled labour = 

Rs.751.00 Add 11% contractor profit and overhead = 

Rs. 82.61 = Rs. 833.61 ] 950.00 
Operat

ion 
833.6

1 791929.50 

 PART B 
Total

=Rs. 791929.50 
 Total(Part A + Part B) 1242742.30 

Total 1,242,742.30 

 

 

 

B.F from pre page                                                                             

    Total = Rs. 12,42,742.30 (Rupees One lakh Ninety eight thousand thirty five and fifty paise only)  

 

 

 

Tenderer to fill up the following [score out which is not applicable] 

                                            

                                                                                              price not to be quoted here 
(a)……………………………..%                                         

               (in figures)                                                           Below par (-) Rs. 
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…………………………………………………Percent 
              (in words)                                                                

                                                                                              

(b)………………………………………………   At par                                        NIL 

             
 

(c)……………………………..%                                      

               (in figures)                                                         Above par (+) Rs. 
                                                                                              

………………………………………………… Percent 

              (in words) 

                                                                                                                                                                              

Total Tendered Amount:  Rs. 

Total tendered amount (in words………………………………………………………… 

…………………………………………………………………………………………………....... 

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra] 

 Maximum number of workmen likely to be engaged in days work…………….. numbers 

Permanent Income Tax A/C.No… …………………………………………………….. 

 

Date:          

                                                                            ______________________ 
                                                                              (Signature of Tenderer) 

 

 [Total amount of tender, completion time and preliminary time as quoted / stated above are to 
be carried over to Form of Tender attached] 

                                                                                                          

Witness: -                                                                                             

(Name in block letters) 
Address: 

Occupation: 

 



43 

 

43 

 

 
THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 

FORM OF TENDER 
To 
The Chief Engineer, 
Syama Prasad Mookerjee Port, Kolkata. 
 

 I/We_____________________________________________________________________________having examined 
the site of work, inspected the Drawings and read the specifications, General & Special Conditions of Contract and 
Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to be 
performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities 
within 01 (one) year from the date of order to commence the work and in the event of our tender being accepted in 
full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with such 
alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We 
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 
Contract. 
THE TOTAL AMOUNT OF TENDER Rs.            Not to mention here 

(Repeat in words) __________Not to mention here 

_____________________________________________________________ 

I / We require _____________days / months preliminary time to arrange and procure the materials required by the 
work from the date of acceptance of tender before I We could commence the work. 
 
I / We have deposited with the Trustees’ Manager (Finance), SMP, Kolkata vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months.    
 
                                                                                                                                                                          

Dated:                                                                        (Signature of Bidder with Seal) 
 

    

  Name of the Bidder :  
 

   Address :  
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ANNEXURE - E 

General Conditions of Contract 
Forms and Agreements 

     

     

     

     
     

     

     

     
     

     

     

     

Sanctioned by the Trustees under Resolution No. 92 of the 6th 

Meeting held on 27th May, 1993 

     

Including Addendum Sanctioned by the Trustees Meeting held 

on July, 2014 
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 KOLKATA  PORT  TRUST  

 KOLKATA  DOCK  SYSTEM                       

& HALDIA DOCK COMPLEX 

 

 JULY , 2014  

     

GENERAL CONDITIONS OF CONTRACT 
  

 CLAUSE 
 

 PAGES 

1. AMENDMENT TO GENERAL CONDITIONS OF 
CONTRACT 

… GC 1  

2. DEFINITION 
 

… GC 2 – GC 3 

3. DUTIES & POWERS OF ENGINEER & ENGINEER’S 
REPRESENTATIVE 
 

… GC 3 – GC 5 

4. THE TENDER/OFFER AND ITS PRE-REQUISITES 
 

… GC 5 – GC 9 

5. THE CONTRACT & GENERAL OBLIGATIONS OF 
CONTRACTOR 
 

… GC 9 – GC 14 

6. COMMENCEMENT, EXECUTION AND COMPLETION OF 
WORK 
 

… GC 14 – GC 17 

7. TERMS OF PAYMENT 
 

… GC 18 – GC 20 

8. VARIATION AND ITS VALUATION 
 

… GC 20 – GC 22 

9. DELAY/EXTENSION OF COMPLETION TIME/LIQUIDATED 
DAMAGE/TERMINATION OF CONTRACT 
 

… GC 22 – GC 24 

10. MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

… GC 24 – GC 25 

11. INTERPRETATON OF CONTRACT DOCUMENTS, 
DISPUTES & ARBITRATION 
 

… GC 25 – GC 27 

12 FORMS GC-1, GC-2 , GC-3 
 

  

13 FORM OF AGGREMENT 
 

  

14 PROFORMA FOR B.G. FOR CONTRACT PERFORMANCE   
15 INTEGRITY PACT DOCUMENT: PROFORMA   
16 DRAFT  Memorandum of Understanding between 

Ko.P.T.  & Transparency International India 
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GC - 1 

AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

❖ Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
Estimate
d Value 
of Work 

Amount of Earnest Money Estimate
d Value 
of Work 

Amount of Earnest Money 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

 For Works 
Contract 

For Contract of 
Supplying Materials or 
Equipment only 

Up to Rs. 
1,00,000=
00 

5% of the 
estimated 
value of 
work 

1% of the 
estimated value of 
work 

Up to 
Rs. 10 
Crore 

2% of the 
estimated 
value of 
work 

1% of the estimated 
value of work 

Over Rs. 
1,00,000.
00 

2% of the 
estimated 
value of 
work 
subject to a 
maximum 
of Rs. 
20,000/- 
and 
minimum of 
Rs. 5,000/-. 

½% of the 
estimated value of 
work subject to a 
maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and minimum 
of Rs. 1,000/-. 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE 
TRUSTEES’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 

Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  
of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced 
up to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 
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[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE 
TRUSTEES’ MEETING HELD ON 12.10.2012 ] 
 
 
 

GC - 2 

 

1.    DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and 
expressions shall have the meaning herein assigned to them, except 
where the context otherwise required. 

 

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees 
for the Port of Calcutta, a body corporate under Section 3 of the Major 
Port Trusts Act, 1963, including their successors, representatives and 
assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major 
Port Trusts Act, 1963 
 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 
tender/offer has been accepted by the Trustees and includes the 
Contractor’s representatives, heirs, successor and assigns, if any, 
permitted by the Board/Chairman. 
 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 
behalf and includes the Manager (Infrastructure & Civic Facilities) or 
other official as may be appointed from time to time by the Employer, 
with written notification to the Contractor, to act as Engineer for the 
purpose of the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 
Engineer or any other official appointed from time to time by the 
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 
Representativ
e 

1.6 “Work” means the work to be executed in accordance with the 
Contract and includes authorised “Extra Works” and ‘Excess Works” 
and “Temporary Works”. 
 

Works 

1.7 
 

“Temporary Works” means all temporary works of every kind required 
in or about the execution, completion or maintenance of the works and 
includes (without thereby limiting the foregoing definitions) all 
temporary erections, scaffolding, ladders, timbering, soaking vats, site 
offices, cement and other godowns, platforms and bins for stacking 
building materials, gantries, temporary tracks and roads, temporary 
culverts and mixing platforms. 
 

Temporary 
works 

1.8 “Extra Works” means those works required by the Engineer for 
completion of the Contract which were not specifically and separately 
included in the schedule of items of the works i.e. (Bill of Quantities) of 
the tender. “Excess Works” means the required quantities of work in 

Extra works 
and Excess 
works 
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excess of the provision made against any item of the bill of Quantities. 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 
Standard’s specifications / International Standard’s Specifications 
(latest revisions) for materials and workmanship unless stated 
otherwise in the Tender. 
 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and 
specification and any modification of such drawings approved in writing 
by the Engineer and such other drawings as may from time to time be 
furnished or approved in writing by the Engineer. 
 

Drawings 

1.11 
 

 “Contract” means and includes the General and Special Conditions of 
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 
Offer, the letter of acceptance of the Tender/Offer, the Contract 
Agreement, if separately entered into and the Schedule of Rates and 
Price, if any, adopted by the Trustees at their discretion. 
 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever 
nature required or about the execution, completion or maintenance of 
the works or temporary works and includes (without thereby limiting 
the foregoing definition) all machinery and tools but does not include 
materials or other things intended to form or forming part of the 
permanent works. 
 

Constructio
nal Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
through which the works are to be executed by the Trustees for the 
purpose of the Contract. 
 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of 
the Tender/Offer of the Contractor, subject to such additions thereto 
and deductions therefrom as may be made by the Engineer under the 
provisions here in after contained. 
 

Contract 
Price 

1.15 “Month” means English Calendar Month. 
 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act 
of foreign enemies, hostilities) whether war be declared or not), Civil 
War, rebellion, revolution, insurrection or military or usurped power or 
use or occupation by the Trustees of any portion of the works in respect 
of which a certificate of completion has been issued (all of which are 
herein collectively referred to as the excepted risks). 
 

Excepted 
Risks 
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1.17 Word importing the singular only, also includes the plural and vice-versa 
where the context so requires. 
 

Singular/ 
Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 
shall not be deemed to be part thereof or be taken into consideration in 
the interpretation or construction thereof or of the contract. 
 

Headings/ 
Marginal 
Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 
overhead costs of the Contractor, whether on or off the site.  
 

Cost 
 

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms 
of the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 
Authority 
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2.2 The Contractor shall take instructions from the Engineer and subject to 
limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 
Engineer’s 
Representative 

2.3 The Engineer shall have full power and authority : 
 
(a) to supply to the contractor from time to time during the progress 

of the works such further drawings and instructions as shall be 
necessary for the purpose of proper and adequate execution and 
maintenance of the works and the contractor shall carry out and be 
bound by the same.  

(b) to alter or modify the specification of any material and 
workmanship and to inspect the work at any time.  

 
(c) to order for any variation, alteration and modification of the 
work and for extra works. 

 
(d) to issue certificates as per contract. 

 
(e) to settle the claims & disputes of the Contractor and Trustees, 
as the first  referee. 

 
(f) To grant extension of completion time. 

Engineer’s  
Power 

2.4 
 

The Engineer’s Representative shall : 
 
(i) watch and supervise the works. 
 
(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 
(iii) have power to disapprove any material and workmanship not 

in accordance with the contract and the contractor shall 

Power of 
Engineer’s 
Representative. 
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comply with his direction in this regard.  
 
(iv) take measurements of work done by the contractor for the 

purpose of payment or otherwise.  
 
(v) order demolition of defectively done work for its 

reconstruction all by the Contractor at his own expense. 
 
(vi) have powers to issue alteration order not implying 

modification of design and extension of completion time of the 
work and 

 
(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer 
under intimation to the Contractor.  
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2.5 Provided always that the Engineer’s Representative shall have no 
power : 
 
(a) to order any work involving delay or any extra payment by the 

Trustees, 
(b) to make variation of or in the works; and  
(c) to relieve the Contractor of any of his duties or obligations under 

the Contract.  
 

Limitation of 
Engineer’s 
Representati
ve’s Power 
 

2.6 Provided also as follows :  
 

(a) Failure of Engineer’s Representative to disapprove any work or 
materials shall not prejudice the power of the Engineer thereafter 
to disapprove such work or materials and to order the pulling 
down, removal, breaking-up thereof and re-constructing at the 
contractor’s cost and the contractor shall have no claim to 
compensation for the loss if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of 
the Engineer’s Representative, he shall be entitled to refer the 
matter to the Engineer who shall thereupon confirm, reverse or 
vary such decision.  

(c) Any written instructions or written approval given by the 
Engineer’s Representative to the contractor, within the terms of 
delegation of power and authority vested in the Engineer to his 
Representative in writing, shall bind the contractor and the 

Engineer’s 
Overriding 
Power 
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Trustees as though it had been given by the Engineer, who may 
from time to time make such delegation.  

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  
 

 

3.1 The Contractor shall, before making out and submitting his 
tender/offer, be deemed to have inspected and examined the site, fully 
considered all factors, risks and contingencies, which will have direct 
and indirect impact on his expenses and profit from the work and shall 
be specifically deemed to have taken the following aspects into 
consideration : 

The tender 
must 
encompass 
all relevant 
aspects/ 
issues.  

 (a) The form and nature of the site and its surroundings including 
their sub-surface, hydrological, tidal and climatic conditions, the 
means of access to the site and all other local conditions, 
including the likely charges and costs for temporary way-leave, if 
any, required for the work.  

 

Site & Local 
condition. 
 

 (b) The drawings, specifications, the nature and extent of work to be 
executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the 
work to the entire satisfaction of the Engineer, and also by 
complying with the General and Special Conditions of Contract.  

 

Drawing/ 
Specification
/ 
Nature &  
extent of 
work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 
mobilisation/demobilisation and storage of all plant, equipment 
and Construction materials. 

 

Accommodation 
for Contractor’s 
men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 
washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 
drinking etc. 
/Electrical 
power. 
 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 
thereunder, the rules, regulations and bye-laws of public bodies 
or any local or other authority by the Contractor, keeping the 
Trustees indemnified against penalties and liabilities of every 
kind arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 
and observance 
of all statutes. 
 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or 
for any legal instrument including Bank Guarantees and 
Indemnity Bonds.  

Payment of 
Stamp Duty 
by the 
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Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied 
by the Trustees, unless stipulated otherwise in the Notice Inviting the 
Tender and shall be faultless in figures and free from erasing. 
Corrections, if any, shall only be made by scoring out and initialling of 
the revised figure.  
 

 

3.3 If required by the Engineer or the Trustees, the Contractors in their 
tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The 
failure in this regard shall be treated as a breach and a contract, if 
entered into, shall be liable to be cancelled.  
 

Disclosure of 
Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 
every tender must be submitted with Earnest Money of the 
amount calculated as per the following scale. 

Earnest  
Money and 
Security Deposit. 

 Estimated Value of 
Work 

Amount of Earnest Money  

 
For Works Contract 

For Contract of 
Supplying Materials 
or Equipment only 

Up to Rs. 
1,00,000=00 

5% of the estimated 
value of work 

1% of the estimated 
value of work 

Over 
Rs. 1,00,000=00 

2% of the estimated 
value of work subject 
to a maximum of Rs. 
20,000/- and minimum 
of Rs. 5,000/-. 

½% of the estimated 
value of work subject 
to a maximum of Rs. 
10,000/- and 
minimum of Rs. 
1,000/-. 
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 (b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or 
by Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of 
India drawn in favour of Calcutta Port Trust or in the form of any 
“Account Payee” Draft of any Nationalised Bank of India drawn in 
favour of “Calcutta Port Trust” and payable at Calcutta/Haldia, as the 
case may be, and the receipt granted therefor be kept attached to the 
Tender/Offer in the Sealed Cover.  

 

Method of 
Paying E.M. 
 

 (c)  Earnest Money of unaccepted tender shall be refunded without any 
interest through A/c. Payee Cheque drawn on a Nationalised Bank of 
Calcutta / Haldia. 

Refund of 
E.M. 
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 (d)  The enlisted (registered ) Contractors of the Trustees who have 
deposited fixed Security with the Trustees’ FA & CAO / Manager 
(Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale : 

Exemption 
from E.M. to 
Regd. Firms 

 Class of Registration Amount of Fixed 
Security 

Financial Limit of Each 
Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up 
to Rs.5,00,000/- 
 

 
B 

 
Rs. 10,000/- 

Any tender priced up 
to Rs.2,00,000/- 
 

 
C 

 
Rs. 5,000/- 

Any tender priced up 
to Rs.1,00,000/- 
 

  
(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 
  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable 
to the Trustees and/or withdraws his tender/offer, the Earnest Money 
deposited shall be liable to forfeiture at the option of the Trustees. 

Tender with- 
out EM liable 
to rejection. 
 
Forfeiture of 
E.M. before  
Acceptance of 
offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the 
Trustees as part of the Security Deposit, for which a separate Treasury 
Receipt shall be issued to the Contractor after cancellation of the 
previous Receipt of Earnest Money.  

E.M. to be 
converted to 
part S.D. 
 

 (g)  Balance security for works contract shall be recovered by deduction 
from all progressive Bill (including final Bill, if necessary) @ 10% of the 
gross value of work in each such bill, so that the total recovery may not 
exceed the quantum computed as per the under noted percentages of 
the total value of work actually done up to the stage of completion. 

Mode of  
recovery of 
balance S.D. 
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 Value of Work % of Security Deposit 
for works contract. 

% of Security 
Deposit For 
contract of supply- 
ing materials & 
equipment only. 
 

Scale of S.D. 
recovery.  
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For works up to 
Rs.10,00,000/-. 
 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and 
up to Rs.20,00,000/- 
 

10% on first 
Rs.10,00,000/- +7½% 
on the balance.  

1% on first 
Rs.10,00,000/- + 
½% on the balance. 
 

For works costing more 
than Rs.20,00,000/- 

10% on first 
Rs.10,00,000/- + 7 
½% on the next 
Rs.10,00,000/- + 5%  
on the balance.  
 

1% on first 
Rs.10,00,000/- + 
½% on the next 
Rs.10,00,000/- + 
¼% on the balance. 
 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 
deposited with the Trustees’ Treasurer in advance and within 30 days 
from the date of placement of supply order, either in cash or by A/c. 
Payee Draft of a Nationalised Bank of India drawn in favour of 
Calcutta Port Trust and payable at Calcutta/Haldia, as the case may 
be.  

 

S.D. for supply 
contracts to 
be deposited 
in advance. 
 

 (i) No interest shall be paid by the Trustees to the Tenderer/Contractor 
on the amount of Earnest Money/Security Deposit held by the 
Trustees, at any stage. 

No interest 
payable on 
E.M. /S.D 
 

3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of 
Clause 9.3 hereinafter and subject to deduction, if any, under the 
provision of Sub-clause 3.5 (ii) herein below. Id, however, the 
Contract provides for any maintenance period. 50% of the Security 
Deposit may be refunded against any of the treasury Receipt for that 
amount on expiry of half of the maintenance period and the balance 
deposit on the expiry of the said maintenance period and after the 
Engineer has certified the final completion of work in Form G.C.2 and 
the Contractor has submitted his “No Claim” Certificate in Form 
G.C.3. 

 

Mode of 
refund of S.D. 
 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Trustees, if the Contractor fails to carry out the work or to 
perform/observe any of the conditions of the Contract. The Trustees 
shall also be at liberty to deduct any of their dues from the Security 
Deposit, fixed Security, Earnest Money or from any sum due or to 
become due to the Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to 
submit to the Engineer a performance Bond in the form of an irrevocable 
guarantee from Calcutta/Haldia Branch, as the case may be, of any Nationalised 
Bank of India in the proforma annexed hereto and for the sum and period as 
mentioned in the letter of acceptance of the Tender/Offer, within 15 days from the 
date of such letter, failing which the Contract shall be liable to be terminated and 
the earnest money shall be liable to forfeiture; all at the discretion of the Engineer. 
The cost of obtaining this or any other Bank Guarantee and/or the revalidation 
thereof, wherever required, has to be borne by the Contractor and it shall be his 
sole responsibility to arrange for timely revalidation of such Bank Guarantee, 
failing which and for non-fulfilment of any contractual obligation by the 
Contractor, the Engineer and/or the Trustees shall be at liberty to raise claim 
against the Guarantee and/or enforce the same unilaterally. 
 

Bank 
Guarantee 
in lieu of 
Cash S.D. in 
certain 
cases 
 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 
Agreement duly signed by their authorized representative. The Proforma of the 
Integrity Pact Agreement shall as specified in the GCC. In case  of  tender value  more 
than Rs 5 Crore, the  Integrity Pact Agreement is an essential part and parcel of bid 
document to be submitted by each tenderer, without which the tender shall not be 
considered.” 
 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 
 

(a) The contract documents shall be drawn-up in English language. English 
language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 
within the jurisdiction of the High Court at Calcutta, India, including the 
following Acts : 

1. The Contract Act (India), 1872. 
2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 
4. The Minimum Wages Act, 1948. 
5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 

Applicabilit
y of laws 
on the 
contract 
 

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer 
or his representative, the contractor shall, at his own expense, enter into and 
execute a Contract Agreement to be prepared by him in the form annexed hereto. 
Until such Contract Agreement is executed, the other documents referred to in the 
definition of the term ‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 
to Execute 
Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of 
one another. Should there by any discrepancy, ambiguity, omission or error in the 
various contract documents, the Engineer shall have the power to correct the same 
and his decision shall be final and binding on the parties to the Contract. 

Interpretati
on of 
contract 
documents 
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 –Engineers’ 
Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions 
of Contract and in the Bill of Quantities, shall be furnished by the Engineer to 
the Contractors free of cost for his use on the work, but these shall remain 
the property of the Trustees and hence, the Contractor shall return them to 
the Engineer or his Representative on completion of the work, if not torn or 
mutilated on being regularly used at site. 
 

All Drawings 
are Trustees’ 
property. 
 

4.5 The Contractor shall prove and make at his own expense any working or 
progress drawings required by him or necessary for the proper execution of 
the works and shall, when required, furnish copies of the same free of cost 
to the Engineer for his information and/or approval, without meaning 
thereby the shifting of Contractor’s responsibility on the Engineer in any way 
whatsoever. 
 

Contractor to 
prepare 
working / 
progress 
drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 
Contract or any part thereof without the written permission of the Engineer. 
Even if such permission be granted, the Contractor shall remain responsible 
(a) for the acts, defaults and neglect of any sub-contractor, his agents, 
servants or workmen as fully as if these were the acts, defaults or neglects of 
the Contractor himself or his agents, servants or workmen and (b) for his full 
and entire responsibility of the contract and for active superintendence of 
the works by him despite being sublet, provided always that the provision of 
labourers on a “piece rate” basis shall not be deemed to be sub-letting under 
this clause. 
 

Contractor 
cannot sub-let 
the work 
 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included 
in his Tender/Offer all his cost for supplying and providing all constructional 
plant, temporary work. Materials both for temporary and permanent works, 
labour including supervision thereof, transporting to and from the site and in 
and about the work, including loading, unloading, fencing, watching, 
lighting, payment of fees, taxes and duties to the appropriate authorities 
and other things of every kind required for the construction, erection, 
completion and maintenance of the work. 

Contractors’ 
price is 
inclusive of all 
costs 
 

4.8 
 
 

The Contractor shall be solely responsible for the adequacy, stability and 
safety of all site operations and methods of construction, even if any prior 
approval thereto has been taken from the Engineer or his Representative. 
The Contractor shall not be responsible for the correctness of the design or 
specification of the Temporary and Permanent works formulated by the 
Engineer; but the Contractor shall be fully responsible for the correct 
implementation thereof, as also for any design and specification 
prepared/proposed/used by the Contractor. 

Contractor is 
responsible for 
all construction 
process, except 
for correctness 
of design and 
specification 
formulated by 
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 the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor 
shall submit to him the details of his (a) programme for execution of the 
work, (b) proposed procedure and methods of work, (c) proposed 
deployment of plant, equipment, labour, materials and temporary works. 
The submission to and/or any approval by the Engineer or his 
Representative to any such programme or particulars shall not relieve the 
Contractor of any of his obligations under the contract.  
 

Contractor to 
submit his 
programme of 
work 
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 If for any reason the contractor be unable to adhere to his earlier 
programme, he shall submit his revised programme for completion of work 
within the stipulated time whenever asked to do so. 
 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor 
during execution of the works and as long thereafter as the Engineer or his 
representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall 
be constantly at site and instructions given to him by the Engineer or his 
representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or 
his representative in writing about such representative/agent of him at site. 
 

Contractor to 
supervise the 
works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified 
careful and experienced persons and the Engineer shall be at liberty to 
direct the Contractor to stop deployment of any of is staff, workmen or 
official at site and the Contractor shall within 48 hours comply with such 
instruction without any demur whenever the Engineer shall feel that the 
deployment of the person concerned will not be conducive to the proper 
and timely completion of the work. 
 

Contractor to 
deploy 
qualified 
men and 
Engineer’s 
power to 
remove 
Contractor’s 
men 
 

4.12 The Contractor shall be responsible for the true and proper setting out of 
the works in relation to reference points/lines/levels given by the Engineer 
in writing. The checking of any setting-out or of any alignment or level by 
the Engineer or his Representative shall not in any way relieve the 
contractor of his responsibility for the correctness thereof and he shall fully 
provide protect and preserve all stakes, templates, bench marks, sight rails, 
pegs, level marks, profile marks and other things used in setting out the 
works. 
 

Contractor is 
responsible 
for line, level, 
setting out 
etc. 

4.13 From the commencement of the works till issue of the completion Contractor is 
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certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take 
full responsibility for the care thereof. Save for the excepted risks, any 
damage, loss or injury to the work or any part thereof shall be made good 
by the Contractor at his own cost as per instruction and to the satisfaction 
of the engineer, failing which the Engineer or his Representative may cause 
the same to be made good by any other agency and the expenses incurred 
and certified by the Engineer shall deem proper. This Clause will not apply 
to that part of the work, which might have been taken over by the Trustees 
on partial completion of the work and in such case the Contractor’s 
obligation will be limited to repairs and replacement for manufacturing or 
construction defects during the Maintenance period (Guarantee Period) as 
per the directions of the Engineer as also for defects/damages if any caused 
to the work by the Contractor during such repairs and replacement in the 
maintenance period.  
 

responsible 
to protect 
the work 
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4.14 The Contractor shall at his own cost protect support and take all 
precautions in regard to the personnel or structure or services or 
properties belonging to the Trustees or not which may be interfered with 
or affected or disturbed or endangered and shall indemnify and keep 
indemnified the Trustees against claim for injury, loss or damage caused 
by the Contractor in connection with the execution and maintenance of 
the work to the aforesaid properties, structures and services and/or to 
any person including the Contractor’s workmen. Cost of Insurance Cover, 
if any, taken by the Contractor shall not be reimbursed by the Trustees, 
unless otherwise stipulated in the Contract. 
 

Contractor is 
responsible 
for all 
damages to 
other 
structures / 
persons 
caused by him 
in executing 
the work. 
 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 
any fossil, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological importance be 
discovered at site which shall remain the property of the Trustees and 
protect them from being damaged by his workmen and arrange for 
disposal of them at the Trustees’ expense as per the instruction of the 
Engineer’s Representative. 
 

Fossils, 
Treasure 
travois, etc. 
are Trustees’ 
property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify 
the Trustees against all claims, demands, actions and proceedings and all 
costs arising therefrom on account of : 
 

(a) Infringement of any patent right, design, trademark or name or 
other protected right in connection with the works or temporary 

Contractor to 
Indemnify the 
Trustees 
against all 
claims for loss, 
damage, etc. 
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work. 
 

(b) Payment of all royalties, rent, toll charges, local taxes, other 
payments or compensation, if any, for getting all materials and 
equipment required for the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in 
respect of Public or Private or Private road, railway tracks, 
footpaths, crane tracks, waterways, quays and other properties 
belonging to the Trustees or any other person. 

(d) Damage/injury caused to any highway and bridge on account of 
the movement of Contractor’s plants and materials in connection 
with the work. 

(e) Pollution of waterway and damage caused to river, lock, sea-wall 
or other structure related to waterway, in transporting 
contractor’s plants and materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his 
Representative to the workmen of the Trustees and other 
agencies employed by or with the permission and/or knowledge 
of the Trustees on or near the site of work. 

 

 

4.17 Debris and materials, if obtained by demolishing any property, building or 
structure in terms of the Contract shall remain the property of the 
Trustees. 

Dismantled 
materials 
Trustees’ 
property 

 

 

 

 

GC – 13 

   

4.18 
 

The Contractor’s quoted rates shall be deemed to have been 
inclusive of the following : 
 
(a) Keeping the site free of unnecessary obstruction and 

removal from site of constructional plant wreckage, rubbish, 
surplus earth or temporary works no longer required. 

 
(b) Cleaning and removal from site all the surplus materials of 

every kind to leave the site clean and tidy after completion 
of the work, without which payment against final bill may 
be liable to be withheld. 

 
(c) Precautionary measures to secure efficient protection of 

Docks, the River Hooghly and other waterways against 
pollution of whatever nature during execution and 
maintenance of the works and to prevent rubbish, refuse 
and other materials from being thrown into the water by 
the Contractor’s men or those of his agency. 

Contractor’s quoted 
rates/price must be 
all inclusive 
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(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their 
wages, transport, accommodation, medical and all other 
statutory benefits and entry permits, wherever necessary. 

 
(e) Making arrangements in or around the site, as per the 

requirements of local authority or the Engineer or his 
Representative for preventing (i) spread of any infectious 
disease like smallpox, cholera, plague or malaria by taking 
effective actions for destruction of rats, mice, vermin, 
mosquitoes, etc. and by maintaining healthy and sanitary 
condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 
unlawful, riotous or disorderly conduct of the Contractor’s 
or his Sub-Contractor’s workmen, (iv) deployment  of 
workmen of age less than 16 years. 

 

4.19 Every direction or notice to be given to the Contractor shall 
be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address 
given in the tender or to the Contractor’s Site Office or to the 
Registered Office of the Contractor. The time mentioned in 
these conditions for doing any act after direction or notice shall 
be reckoned from the time of such posting or despatch. 
 

Notice to Contractor. 
 

4.20 The Contractor and his Sub-contractor or their agents and men 
and any firm supplying plant, materials and equipment shall not 
publish or caused to be published any photographs or 
description of the works without the prior authority of the 
Engineer in writing. 
 

Contractor not to 
publish photograph 
or particulars of 
work 
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4.21 The Contractor shall at the Trustees’ cost to be decided by the 
Engineer render all reasonable facilities and Co-operation as per 
direction of the Engineer or his representative to any other 
Contractor engaged by the Trustees and their workmen to the 
Trustees’ own staff and to the men of other Public Body on or near 
the site of work and in default the Contractor shall be liable to the 
Trustees for any delay or expense incurred by reason of such 
default. 

Contractor to 
provide 
facilities to 
outsiders 
 

4.22 The work has to be carried out by the Contractor causing the 
minimum of hindrance for any maritime traffic or surface traffic. 

Work to cause 
minimum 
possible 
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hindrance to 
traffic 
movement 

4.23 All constructional plants, temporary works and materials when 
brought to the site by the Contractor shall be deemed to be the 
property of the Trustees who will have lien on the same until the 
satisfactory completion of the work and shall only be removed from 
the site in part or in full with the written permission of the Engineer 
or his Representative. 
 

Trustees’ lien 
on Contractor’s 
Plant & 
Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.  

5.1 The Contractor shall commence the work within 7 days of the 
receipt of Engineer’s letter informing acceptance of the Contractor’s 
tender/offer by the Trustees or within such preliminary time as 
mentioned by the Contractor in the Form of Tender or the time 
accepted by the Trustees. The Contractor shall then proceed with 
the work with due expedition and without delay, except as may be 
expressly sanctioned or ordered by the Engineer or his 
Representatives, time being deemed the essence of the contract on 
the part of the contractor. 

Preliminary 
time to 
commence 
work an 
maintenance of 
steady rate of 
progress 
 

5.2 The Contractor shall provide and maintain a suitable office at or 
near the site to which the Engineer’s Representative may send 
communications and instructions for use of the Contractor. 

Contractor’s 
site office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 
Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s 
Representative and on Sundays and Holidays observed in the 
Trustees’ system, except in so far as it becomes essential on account 
of tidal work or for safety of the work. If the progress of the work 
lags behind schedule or the work has been endangered by any act or 
neglect on the part of the contractor, then the Engineer or his 
Representative shall order and the contractor at his own expense 
shall work by day and by night and on Sundays and Public Holidays. 
Any failure of the Engineer or his Representative to pass such an 
order shall not relieve the contractor from any of his obligations. 
The Engineer’s decision in this regard shall be final binding and 
conclusive. 
 

Contractor to 
observe 
Trustees’ 
working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for 
the work shall be procured and supplied by the contractor with the 
approval of the Engineer or his Representative and subject to 
subsequent testing as may be required by the Engineer or his 
Representative. The Engineer shall exercise his sole discretion to 

Contractor to 
supply all 
materials as per 
requirement of 
the Engineer or 
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accept any such materials. his 
representative 
 

5.5 Unless stipulated otherwise in the contract all materials, workmanship 
and method of measurement shall be in accordance with the relevant 
Codes (Latest Revision) of the Bureau of Indian Standards and the 
written instructions of the Engineer or his Representative. Where no 
specific reference is available in the contract, the material and 
workmanship shall be of the best of their respective kinds to the 
satisfaction of the Engineer. 
 

Materials & 
Works 
 

5.6 Samples shall be prepared and submitted for approval of the Engineer 
or his representative, whenever required to do so, all at the 
Contractor’s cost. 
 

Contractor to 
submit samples 
for approval 
 

 Unless stipulated otherwise in the contract, the cost of any test 
required by the Engineer or his representative in respect of materials 
and workmanship deployed on the work, shall be borne by the 
Contractor. 
 

Contractor to 
arrange all 
testing at his 
own cost. 
 

5.8 Regarding the supply of any materials by the Trustees to the 
contractor in accordance with the contract, the following conditions 
shall apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting 
the materials from the Trustees’ Stores, watching, storing and 
keeping them in his safe custody, furnishing of statement of 
consumption thereof in the manner required by the Engineer or 
his representative, return of surplus and empty container to the 
Trustees’ Stores as per the direction of the Engineer or his 
Representative. 

 

The Contractor 
shall account for 
and look after 
the Trustees’ 
materials 
 

 (b) Being the custodian of the Trustees’ materials, the contractor shall 
remain solely responsible for any such materials issued to him and 
for any loss or damage thereof for any reason other than 
“Excepted Risks”, the Contractor shall compensate the Trustees’ in 
the manner decided by the Engineer and shall at no stage remove 
or cause to be removed any such material from the site without 
his permission in writing. 

 

Contractor to 
compensate for 
loss and damage 
to Trustees’ 
materials 
 

 (c)The Trustees’ materials will generally be supplied in stages and in 
accordance with the rate of progress of work but except for grant of 
suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 
compensation, monetary or otherwise, for any delay in the supply 
of Trustees’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer 
from time to time. 

Delay in supply 
of Trustees’ 
materials will 
only entitle the 
Contractor for 
extension of 
completion time 
of work 

 



63 

 

63 

 

 

GC – 16 

 

 (d) Unless stipulated otherwise in the contract, the value of the 
Trustees’ materials issued to the contractor shall be recovered 
from the contractor’s bills and/or any of his other dues, 
progressively according to the consumption thereof on the 
work and/or in the manner decided by the Engineer or his 
representative and at the rate/s stipulated in the contract. 
These rates shall only be considered by the contractor in the 
preparation of his tender/offer and these will form the basis of 
escalation/variation, if in future the contractor is required to 
procure and provide any such material on the written order of 
the Engineer consequent on the Trustees’ failure to effect 
timely supply thereof. 

 

Recovery from 
Contractor for 
Trustees’ 
materials under 
normal 
circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, 
any of the Trustees’ materials issued to the contractor has been 
– (i) lost or damaged, (ii) consumed in excess of requirement 
and (iii) wasted by the contractor in excess of normal  wastage, 
then the value thereof shall be recovered from the contractor’s 
bills or from any of his other dues, after adding 19 ¼% extra 
over the higher one of the followings -   

 
(1) The issue rate of the materials at the Trustees’ Stores and 
 
(2) The market price of the material on the date of issue as would 

be determined by the Engineer. 
 

Recovery from 
Contractor for 
Trustees’ 
materials under 
other 
circumstances. 

5.9 The Engineer or his Representative shall have the power to insect 
any material and work at any time and to order at any time – (I) for 
removal from the site of any material which in his opinion is not in 
accordance with the contract or the instruction of the engineer or 
his representative, (ii) for the substitution of the proper and 
suitable materials, or (iii) the removal and proper re-execution of 
any work which in respect of material and workmanship is not in 
accordance with the contract or the instructions of the Engineer. 
The Contractor shall comply with such order at his own expense 
and within the time specified in the order. If the contractor fails to 
comply, the Engineer shall be at liberty to dispose any such 
materials and re-do any work in the manner convenient to the 
Trustees by engaging any outside agency at the risk and expense of 
the contractor and after giving him a written prior notice of 7 days. 

Contractor to 
replace 
materials/work 
not acceptable 
to the Engineer 
or his 
Representative 

5.10 No work shall be covered up and put out of view by the contractor 
without approval of the Engineer or his Representative and 
whenever required by him, the contractor shall uncover any part or 
parts of the work or make openings in or through the same as may 
be directed by the Engineer or his representative from time to time 
and shall reinstate or make good those part of works thus affected 

Contractor to 
seek approval 
of Engineer or 
his 
Representative 
before covering 
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to the satisfaction of the Engineer, all at the cost of the contractor.  
 

The Trustees shall reimburse such cost as determined by the 
Engineer, if the initial covering up was with prior written order of 
the Engineer or his Representative. 
 

up any portion 
of work 
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5.11 On a written order of the Engineer or his Representative, the 
contractor shall delay or suspend the progress of the work till such 
time the written order to resume the execution is received by him. 
During such suspension the contractor shall protect and secure the 
work to the satisfaction of the Engineer or his Representative. All 
extra expenses in giving effect to such order shall be considered by 
the Trustees, unless such suspension is – 
 
(a) otherwise provided for in the contract, or 
 
(b) necessary by reason of some default on the part of the 

contractor, or  
 
(c) necessary by reason of climatic conditions on the site, or  
 
(d) necessary for proper execution of the works or for the safety of 

the works or any part thereof. 
 
The Engineer shall settle and determine such extra payment and/or 
Extension of completion time to be allowed to the contractor, as 
shall, in the opinion of the Engineer be fair and reasonable, and the 
same shall be final and binding on the Contractor. 
 

Contractor to 
suspend work 
on Order from 
Engineer or his 
Representative 

5.11.
1 

If at any time before or after commencement of the work the 
Trustees do not require the whole of the work tendered for the 
Engineer shall notify the same to the contractor in writing and the 
contractor shall stop further works in compliance of the same. The 
Contractor shall not be entitled to any claim for compensation for 
underived profit or for such premature stoppage of work or on 
account of curtailment of the originally intended work by reason of 
alteration made by the Engineer in the original specifications, 
drawings, designs and instructions. 
 

 

5.12 
 
 
 
 
 
 
 

When the whole of the work has been completed to the satisfaction 
of the Engineer and has passed any final test prescribed in the 
contract, the contractor shall, within 21 days of submission of his 
application to the Engineer, be entitled to receive from him a 
certificate for completion of work in Form G.C.1, annexed hereto. If 
any part of the total work having been completed to the satisfaction 
of the Engineer, be taken over and/or used by the Trustees, the 
Contractor shall on application be entitled to partial completion 

Completion 
Certificate 
G.C.1. 
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certificate in the Form G.C.1 indicating the portion of the work 
covered by it, so that the Contractor’s liability during maintenance 
period of the contract, if any, shall commence from the date 
mentioned in such certificate so far as the completed portion of the 
work is concerned. 
 

 
 
 
 
 

 

 
 

 

 

 

 

GC – 18 

 

6.0 TERMS OF PAYMENT : 
 

 

6.1 
 
 

No sum shall be considered as earned by or due to the Contractor in 
respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given 
by the Engineer. 
 
On account payments, if any, made prior to issue of the certificate 
in Form G.C.2, shall all be treated as mere advance, which shall 
stand recoverable in full or in part, if the Engineer so decides in the 
context of Contractor’s unfulfilled contract condition, if any. 
 

All interim 
payments are 
advances till 
issue of 
Certificate in 
Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 
measurements of actual work done, as recorded in the Trustees’ 
measurement books and at accepted tendered or at agreed rates, as 
the case may be, except as otherwise provided in the contract and 
when the Engineer decides any other rate for change in the scope of 
work or omission, if any, on the part of the Contractor. 
 

Payment on the 
basis of 
measurements 
at agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or 
having an initially stipulated completion period of 4 months or 
more, on account payments may be made sat the discretion of the 
Engineer or his Representative at intervals deemed suitable and 
justified by him. Provided always that subject to execution of work 
of substantial value in the context of the contract price, the interval 
of such on account payments shall be decided by the Engineer or his 
Representative, which shall ordinarily not be less than 1 month in 
between two payments for on account bill and/or advance. 
 

Limitation for on 
account 
payment  

6.4 Measurement for works done shall be progressively taken by the 
Engineer’s Representative and entered in the Trustees’ 
Measurement Book, at intervals deemed suitable and proper by 
him and/or the Engineer. The Contractor or his duly accredited 
Representative or Agent shall remain present at the time of such 

Recording of 
measurements 
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measurement and assist the engineer’s Representative in every 
manner required by him. After the measurements taken have been 
entered in the Measurement Book, the Contractor or his Agent shall 
sign the Measurement Book at the wend of such Measurements 
over the Contractor’s Rubber Stamp as a token of acceptance of all 
such measurements, recorded above and prior to such signature. If 
the Contractor or his Agent fails to participate even after 3 days 
written notice from the Engineer’s Representative, the 
measurement shall be taken ex-parte by the Engineer’s 
Representative and those shall be accepted by the Contractor. 
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6.5 Based on the quantum of work and the value thereof computed 
in the Measurement Book, the Contractor shall type out his bill 
in the proforma approved by the  
Engineer and submit the same to the Engineer’s Representative 
in quadruplicate, duly signed by him or his accredited Agent 
over his Rubber Stamp. The Engineer or his Representative may 
in his absolute discretion, allow advance payment against such 
bill to the extent of an amount not exceeding 75% of the “net 
payable” sum of the said bill, subject to adjustment thereof 
against the bill at the time of checking and auditing the bill at 
the Trustees’ end. The measurement Book will not be handed 
over to the Contractor; but he will obtain the abstracts of 
quantities, amounts and recoveries to type out the bill. 
 

Contractor to 
prepare and 
submit his bills 

6.6 At the discretion of the Engineer or his Representative and only 
in respect of accepted offers/where estimated amount put to 
tender would be Rs.2,00,000/- or more, advance payment may 
be made to the extent of 75% of the value of any material 
purchased and brought to the site by the Contractor. Provided 
always that –  
 
(i)   the materials shall, in the opinion of the Engineer or his 

Representative be of imperishable nature, 
 
(ii) the value of such materials shall be assessed by the 

engineer or his Representative at their own discretion, 
 
(iii) a formal agreement has been drawn up with the 

contractor, under which the Trustees secure a lien on the 

 
 
 
 
 
 
 
Advance 
payment against 
Non-perishable 
materials 
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contractor’s materials, 
 
(iv) the materials are safe-guarded by the contractor against 

losses, shortage and misuse due to the contractor 
postponing the execution of the work or otherwise, 

 

 (v) in the event of storage of such materials within the 
Trustees’ protected areas in the Docks, the contractor shall 
submit an Indemnity Bond in the proforma and manner 
acceptable to Trustees’ whereby the contractor shall 
indemnify the Trustees against all financial loss/damage, 
on account of loss/damage to such materials for whatever 
reasons, 
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 (vi) in the event of storage of such materials outside the 
Trustees’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the 
Trustees and for the same sum as is being advance, in the 
proforma and manner acceptable to the Trustees. The 
Guarantee shall be of a Calcutta/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the 
case may be, acceptable to the Trustees and shall remain 
valid till the anticipated period of consumption of such 
materials in the work. The Bank Guarantee must bear an 
undertaking by the issuing Bank guaranteeing automatic 
payment of the guaranteed sum to the Trustees by the Bank 
on the date of expiry of the validity of the Guarantee, unless 
with the prior written approval of the Engineer on behalf of 
the Trustees, the Bank has extended the validity of the 
Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the 
contractor's bills or any other dues, progressively with the 
consumption of the materials on the basis of quantity 
consumed. Consequent on full recovery of the advance the 
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi) 
above, shall be returned to the Contractor duly discharged by 
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the Engineer on behalf of the Trustees. 
 

 
 

6.7 No certificate of the Engineer or his representative shall protect 
the Contractor against or prevent the Trustees from obtaining 
repayment from the Contractor, in case the Engineer or his 
representative should overcertify for payment or the Trustees 
should over-pay the Contractor on any account. 
 

Recovery for 
wrong and 
over payment 

6.8 No claim for interest shall be admissible or payable to the 
Contractor at any stage and in respect of any money or balance or 
Bank Guarantee, which may be due to the Contractor from the 
Trustees, owing to dispute or otherwise or for any delay on the 
part of the Trustees in making interim or final payment or 
otherwise. 
 

Interest not 
admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 
 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall 
be treated as estimated quantities of the work and shall never be 
deemed as actual or correct quantities of the works to be 
executed by the contractor in fulfilment of his obligation under 
the contract. 
 

Quantities in 
Bill of 
Quantities of 
Tender 

7.2 The Engineer shall have the power to order the Contractor in 
writing to make any variation of the quantity, quality or form of 
the works or any part thereof that may, in his opinion, be 
necessary and the Contractor upon receipt of such an order shall 
act as follows : 
 

Engineer’s 
power to vary 
the works 
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7.2 
 

(a) Increase or decrease the quantity of any work included in the 
contract. 

 
(b) Omit any work included in the contract. 
 
(c) Change the Character or quality or kind of any work included in 

the contract. 
 
(d) Change the levels, lines, position and dimensions of any part of 

the work, and 
 
(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or Variation by 
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be treated ass revocation of the contract, but the value (if any) of all 
such variations evaluated in accordance with the Engineer’s sole 
decision shall be taken into account and the contract price shall be 
varied accordingly. 
 

engineer do 
not vitiate the 
contract 

7.4 Provided always that written order of the Engineer shall not be 
required for increase or decrease in the quantity of any work upto 
15% where such increase or decrease is not the result of any variation 
order given under this clause but is the result of the quantities 
exceeding or being less than those stated in the bill of quantities. 
Provided also that verbal order of variation from the Engineer shall be 
complied with by the Contractor and the Engineer'’ subsequent 
written confirmation of such verbal order shall be deemed to be an 
order in writing within the meaning of this clause. 

Where written 
order for 
variation is 
not needed 

7.5 (a) The Contractor shall not be entitled to any claim of extra or 
additional work unless they have been carried out under the 
written orders of the Engineer. 

 
(b) The Engineer shall solely determine the amount (if any) to be 

added to or deducted from the sum named in the tender in 
respect of any extra work done or work omitted by his order. 

Payment for 
extra or 
additional, or 
omitted work 
or substituted 
work, 
Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 
order of the Engineer shall be valued on the basis of the rates ad 
prices set out in the contract, if in the opinion of the Engineer, the 
same shall be applicable. If the contract does not contain any 
rates or prices directly applicable to the extra, additional or 
substituted work, then the Engineer may decide the suitable rates 
on the basis of Schedule of Rates (including surcharge in force at 
the time of acceptance of tender), if any, adopted by the Trustees 
with due regard to the accepted contractual percentage, if any 
thereon. In all other cases the Engineer shall solely determine 
suitable rates in the manner deemed by him as fair and 
reasonable, and his decision shall be final, binding and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 
nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate 
of prices contained in the contract for any item of the works or 
the rate as evaluated under sub-clauses (b) and (c) of this clause, 
is by reason of such omission or addition rendered unreasonable 
or in-applicable, the Engineer shall fix such other rate or price as 
he deems proper and the Engineer’s decision shall be final, 
binding and conclusive. 
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8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE / 
TERMINATION OF CONTRACT 
 

 

8.1 Should the quantum of extra or additional work of any kind or 
delayed availability of the Trustees’ materials to be supplied as per 
contract or exceptionally adverse climatic conditions and natural 
phenomenon or strikes, lock-outs, civil commotion or other special 
circumstances of any kind beyond the control of the Contractor, cause 
delay in completing the work, the contractor shall apply to the 
Engineer in writing for suitable extension of completion time within 7 
days from the date of occurrence of the reason and the Engineer shall 
thereupon consider the stated reasons in the manner deemed 
necessary and shall either reject the application or determine and 
allow in writing the extension period as he would deem proper for 
completion of the work with or without the imposition of “Liquidated 
Damage” Clause (No.8.3 hereof) on the Contractor and his decision 
shall be final and binding on the Contractor. If an extension of 
completion time is granted by the Engineer without imposition of 
liquidated damage, from the Clause No.8.3 of the Liquidated damage 
shall apply from its date of expiry, if the work be not completed 
within the extended time, unless stated otherwise in the decision 
communicated by the Engineer, as aforesaid. 
 

Extension of 
completion time 

8.2 a) If the Contractor fails to complete the work within the stipulated 
dates or such extension thereof as communicated by the Engineer 
in writing, the Contractor shall pay as compensation (Liquidated 
Damage) to the Trustees and not as a penalty, ½% (half percent) 
of the total value of work (contract piece) as mentioned in the 
letter of acceptance of the tender/offer, for every week or part 
thereof the work remains unfinished. Provided always that the 
amount of such compensation shall not exceed 10% of the said 
value of work. The amount of Liquidated damages shall be 
determined by the Engineer, which shall be final and binding. 

 

‘Liquidated 
Damage’ and 
other 
compensation 
due to Trustees 
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 (b)  Without prejudice to any of their legal rights, the Trustees shall 
have the power to recover the said amount of 
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compensation/damage in Sub-clause (a) of this clause, from any 
money due or likely to become due to the Contractor. The 
payment or deduction of such compensation/damage shall not 
relieve the Contractor from his obligation to complete the work or 
from any of his other obligations/liabilities under the contract and 
in case of the Contractor’s failure and at the absolute discretion of 
the Engineer, the work may be ordered to be completed by some 
other agency at the risk and expense of the Contractor, after a 
minimum three days notice in writing has been given to the 
Contractor by the Engineer or his Representative. 

 

8.3 Without being liable for any compensation to the Contractor, the 
Trustees may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from 
after giving him a minimum 3 days’ notice in writing, due to 
occurrence of any of the following reasons and decision of the 
Trustees in this respect, as communicated by the Engineer shall be 
final and conclusive : 
 
(i) The Contractor has abandoned the contract. 
 

Default of the 
Contractors 
remedies & 
powers/Termi
nation of 
Contract. 

 (ii) In the opinion of the Engineer, either the progress of work is not 
satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without 
any lawful excuse under these conditions has kept the work 
suspended for at least 15 days despite receiving the Engineer'’ or 
his Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 
dismantle or demolish and replace work for 7 days after 
receiving from the Engineer or his representative the written 
notice stating that the said materials or work were condemned 
and rejected by him under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with 
the contract or is persistently or flagrantly neglecting to carry 
out his obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 
offered by or on behalf of the contractor t any officer, servant or 
representative of the Trustees or to any person on his or their 
behalf in relation to the obtaining or to the execution of the 
contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition 
with his creditors or being a company goes into liquidation 
either compulsory or voluntary. 

 



72 

 

72 

 

 
 

GC – 24 

 

8.3.1 Upon receipt of the letter of termination of work, which may be issued 
by the Engineer on behalf of the Trustees, the Contractor shall hand 
over all the Trustees’ tools, plant and materials issued to him at the 
place to be ascertained from the Engineer, within 7 days of receipt of 
such letter. 
 

 

8.3.2 In all such cases of Termination of work, the Trustees shall have the 
power to complete the work through any other agency at the 
Contractor’s risk and expense and the Contractor shall be debited any 
sum or sums that may be expended in completing the work beyond 
the amount that would have been due to the Contractor, had he duly 
completed the work of the work in accordance with the contract. 
 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to 
receipt payment of only 90% of the value of work actually done or 
materials actually supplied by him and subject to recoveries as per 
contract, provided the work done and materials conform to 
specifications at the time of taking over by the Trustees. The payment 
for work shall be based on measurements of actual work done and 
priced at approved contract rates or other rates, as decided by the 
Engineer. The payment for materials supplied shall be at the rates as 
decided by the Engineer, which shall I in no case be more than market 
rates prevailing at the time of taking over by the Trustees. The 
Engineer’s decision in all such case shall be final, binding and 
conclusive. 
 

 

8.3.4 The Trustees shall have the power to retain all moneys due to the 
Contractor until the work is completed by other agency and the 
Contractor’s liabilities to the Trustees are known in all respect. 
 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 
 

 

9.1 On completion of execution of the work the Contractor shall maintain 
the same for a period, as may be specified in the form of a Special 
Condition of the Contract, from the date mentioned in the Initial 
Completion Certificate in Form G.C.1. Any defect/fault, which may 
appear in the work during aforesaid maintenance period, arising, in 
the sole opinion of the Engineer or his representative, from materials 
or workmanship not in accordance with the contract or the instruction 
of the Engineer or his representative, shall, upon the written notice of 
the Engineer or his representative, be amended and made good by the 
Contractor at his own cost within seven days of the date of such 
notice, to the satisfaction of the Engineer or his representative, failing 
which the Engineer or his representative shall have the defects 
amended and made good through other agency at the Contractor’s 

Contractor’s 
obligation for 
maintenance 
of work. 
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risk and cost and all expenses, consequent thereon or incidental 
thereto,   shall be recoverable from the Contractor in any manner 
deemed suitable by the Engineer. 
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9.2 The Contractor shall not be considered completed and the work shall not 
be treated as finally accepted by the Trustees, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and 
issued by the Engineer to the contractor after all obligations under the 
Contract including that in the maintenance period, if any, have been 
fulfilled by the Contractor. Previous entry on the works or taking 
possession, working o using thereof by the Trustees shall not relieve the 
Contractor of his obligations under the contract for full and final 
completion of the work. 
 

Certificate 
of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor 
may apply for the refund of his Security Deposit by submitting o the 
Engineer (I) The Treasury Receipts granted for the amount of Security held 
by the Trustees, and (ii) his “No further claim” Certificate in Form G.C.3 
annexed hereto (in original), where upon the Engineer shall issue 
Certificate in Form G.C.2 and within two months of the Engineer’s 
recommendation, the Trustees shall refund the balance due against the 
Security Deposit to  the Contractor, after making deduction therefrom in 
respect of any sum due to the Trustees from the Contractor. 
 

Refund of 
Security 
Deposit 

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 
ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 
connected with the interpretation of the Contract including the meaning 
of Specifications, drawings, designs and instructions or as to the quality of 
workmanship or as to the materials used in the work or the execution of 
the work whether during the progress of the works or after the 
completion and whether before or after the determination, abandonment 
or breach of the contract the decision of the Engineer shall be final and 
binding on all parties to the contract and shall forthwith be given effect to 
by the Contractor.  
 

Engineer’s 
decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 
shall within 15 days after receiving notice of such decision require that the 
matter shall be referred to Chairman, who shall thereupon consider and 
give a decision.  

Chairman’s 
award.  
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10.3 If, however, the Contractor be still dissatisfied with the decision of the 
Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall 
refer the matter to an Arbitrator of the panel of Arbitrators to be 
maintained by the Trustees for the purpose and any such reference shall 
be deemed to be a submission to arbitration within the meaning of Indian 
Arbitration Act, 1940 or any statutory modification thereof.  
 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another 
person from panel shall be appointed as Sole Arbitrator and he shall 
proceed from the stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date 
he issues notice to both the parties fixing the date of first hearing. 
 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 
amendment thereof. The Arbitrator may, if found necessary, enlarge the 
time for making and publishing the award, with the consent of the 
parties.. 
 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be 
fixed by the Arbitrator in his sole discretion. Upon every or any such 
reference the cost of any incidental to the reference and award 
respectively shall be in the discretion of the Arbitrator who may 
determine, the amount thereof or by whom and to whom and in what 
manner the same shall be borne and paid. 
 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties 
subject to the provisions of the Indian Arbitration Act 1940 or any 
amendment thereof. The Arbitrator shall give a separate award in respect 
of each item of disputes and respective claim referred to him by each 
party and give reason for the award. 
 

 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 
within only the parameters of scope and conditions of the contract in 
question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the 
Arbitration Act, 1940 and rules made thereunder, for the time being in 
force, shall apply to the arbitration proceedings under this Clause.  
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10.4 The Contractor shall not suspend or delay the work and proceed with the 
work with due diligence in accordance with Engineer’s decision. The 
Engineer also shall not withhold any payment, which, according to him, is 
due or payable to the Contractor, on the ground that certain disputes 
have cropped up and are likely to be referred to arbitration.  
 

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 
would apply in the cases of contracts, where tendered amount 
appearing in the letter of acceptance of the tender / offer is less 
than Rs.40,00,000/-. 
 

 

 [b] The Contractor shall have to raise disputes or differences of any 
kind whatsoever in relation to the execution of the work to the 
Engineer within 30 days from the date of occurrence of the cause of 
dispute and before the preparation of the final bill, giving detailed 
justifications, in the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 
period, if any, stipulated in the contract, must be submitted to 
the Engineer, with detailed justification in the context of 
contract conditions, before the issuance of final completion 
certificate in Form G.C.-2 ibid.  
No dispute or difference on any matters whatsoever, the 
Contractor can raise pertaining to the Contract after 
submission of certificate in form G.C.3 by him.  
 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, 
shall not be entertained by the Engineer and / or by any 
Arbitrator subsequently.  
 

 

 [e] The Chairman / Trustees shall have the right to alter the panel 
of Arbitrators, vide Clause 10.3 hereinabove, on their sole 
discretion, by adding the names of new Arbitrators and / or by 
deleting the names of existing Arbitrators, without making any 
reference to the Contractor.  
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(TO BE SUBMITTED WITH COVER- I OFFER) 

 

THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA 
FORM OF TENDER (UNPRICED) 

 
 
 

To, 
______________________, 
______________________, 
______________________. 

 
 

I/We__________________________________________________________________   
having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required 
to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities 

within ___________ months / weeks from the date of order to commence the work and in the event of our tender 
being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed 
with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We 
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the 
Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   
 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required by the 
work from the date of acceptance of tender before I We could commence the work. 
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                                                                                
              ___________________________                                                                                                                         
Dated :                                                                                                     (Signature of Bidder with Seal) 
 

WITNESS :      

 
Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 
 

   

Occupation    
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:  
 

 

 

 

 

 

 

 

KOLKATA PORT TRUST 
 

 
FORM G.C.1 

 

Contractor ___________________________________________________________  

 

Address     ----------------------------------------------------------------------------------------- 

 

                  -----------------------------------------------------------------------------------------   

 

Date of completion : 

 

Dear sir(s), 

 

This is to certify that the following work viz :- 

 

Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 

                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………………………………………. 

Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on the 

__________________ day of ___________ 20     in accordance with terms of the Contract and you are required 

to maintain the work as per Clause 62  of the General Conditions of Contract and under provisions of the 

Contract for a period of _______________________ weeks / months / years 

 

 from the ______________ day of  

_____________ 20      to __________________ day of _____________ 20     . 

 

 

                                                                                     Yours faithfully, 
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Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 

 

 

 
 

KOLKATA PORT TRUST 
 

 
FORM G.C.2. 

 

Certificate of  Final Completion. 

 

The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 

 

 

This is to certify that the following work viz:- 

 

Name of work : ………………………………………………………………………. 

 

Estimate No. E.E.O…………………………………..dt…………………………….  

                      C.E.O………………………………….dt…………………………….  

 

Work Order No…………………………………………………………………….. 

                        

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 

 

Allocation : …………………………… 

 

which was carried out by Shri/Messrs……………………………………………. is now complete in every respect 

in accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by  

the Contractor.  

 

 

 

 

 

 

 

 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 

DESIGNATION……………………………………. 

OFFICE   SEAL 
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KOLKATA PORT TRUST 
  

 
FORM G.C.3 

 

 

(‘NO CLAIM’ CERTIFICATE FROM CONTRACTOR) 

 

The Chief Engineer, 
Kolkata Port Trust 

 
(Attn.: ____________________________) 

 
 

Dear Sir,  

 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the 

execution of the following work viz:-  

 

Name of work : _________________________________________________________ 

                 

                            ___________________________________________________               

 

 

Work Order No :-______________________________________________________ 

 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  

 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  

 

                                                                                   Yours faithfully, 

 

                                                                                                                                             (Signature of the 

Contractor) 

                                                                             Dated ___________ 

Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 

 

(OFFICIAL SEAL OF THE CONTRACTOR) 
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KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Trustees  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and 
statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 
(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the context 
be deemed to include his successor/s in office) on the one part and 
___________________________ ______________ (hereinafter called the “CONTRACTOR” which 
expression shall unless excluded by or repugnant to the context he deemed to include his heirs, 
executors, administrators, representative, successor in officer and permitted assigns) of the other 
part. 
 
WHEREAS The TRUSTEES are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by 
the contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned 

to them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in any 

way by mutual consent. 
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3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Trustees to execute ,complete  and 
maintain the work in conformity in all respects with the provisions of Contract. 

 
4.  The Trustees hereby covenants to pay to the contractor in consideration of such execution 

,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 

 
IN WITNESS where of the parties here to have caused their respective Common Seals to be here unto 
as fixed (or have set their respective hands and seals) the day and year first above written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name:- ____________________________________________________________________ 
 
 
Address:-___________________________________________________________________ 
 
 
The Common Seal of the Trustees was hereunto affixed in he presence of :  
 
Name:- ____________________________________________________________________ 
 
 
Address:-___________________________________________________________________ 

 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash 

Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any 

nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by 

the Engineer/ Legal Adviser of the Trustees.  
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Ref. ___________________           Bank Guarantee No. ________________________ 

                 Date ________________________ 

To  

The Board of Trustees for the Port of Kolkata, 

15, Strand Road 

Kolkata – 700 001 

 

Dear Sirs, 

 

In consideration of the Board of Trustees for the Port of Kolkata, - (here in after referred to as the 

“EMPLOYER” which expression shall unless repugnant to the context or meaning thereof include its 

successors administrators and assigns) having awarded to                                               

_____________________________, with registered office at _____________________                                    

(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context or 

meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT  by issue of 

EMPLOYER’S  work order dated ______________ the same having been unequivocally accepted by the 

Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No __________________________ dated 

____________________ Valued at Rs                             _______________________________ for “                                        

” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance 

of the entire Contract equivalent to Rs.                           (Rupees                                                  only) to the 

EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office at             

(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to 

pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(                   

only)  as aforesaid at any time   upto                       without any demur, reservation, contest, recourse or 

protest an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the 

Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER and 

CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The 

Bank undertakes not to revoke this guarantee during its currency without previous consent of employer and 

further agrees that the guarantee herein contained shall continue to be enforceable till the Employer 

discharges his guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this 

guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. 

Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 

exercise of any powers vested in them or any right which they might have against Contractor, and to exercise 

the same at any time in any manner, and other to enforce or to forebear to enforce any covenants, contained 
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or implied, in the CONTRACT between EMPLOYER  and CONTRACTOR or any other course of remedy 

or security available to EMPLOYER . The Bank shall not be released of its obligations under these presents 

by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by 

reason or any other acts of omission or commission on the part of employer or any other indulgence shown 

by EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this provision, 

have the effect of reliving the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against the 

Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 

notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 

CONTRACTOR’S liabilities.   

 

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs      

    (rupees                                      only) and it shall remain in force up to and 

including                                       and shall be extended from time to time for such period , on whose behalf 

this guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..20  ……………………….. at 

………………………………………. 

 

 

WITNESSES 

 

 

----------------------------------------------                ---------------------------------------------------------- 

               (Signature)        (Signature) 

 

 

 

-----------------------------------------------             ----------------------------------------------------------- 

                    (Name)        (Name) 

 

 

 

--------------------------------------------           ---------------------------------------------------------------- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

                     

 

                                                                                                          Dated ………………………. 
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Integrity Pact 
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 
 

And 

 
………………………….. Here in after  referred to as “The Bidder/Contractor” 

 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The 

Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and 
of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 

 

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the 
tender process and the execution of the contract for compliance with the principles mentioned above. 
 

NOW, THEREFORE, 

 
To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced 

dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:- 

 
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said 

stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of work by avoiding the 

high cost and the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ 
CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by 

providing assurance to them that their competitors will also abstain from bribing and other    corrupt practices and the 

PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent 

procedures.  
 

Section 1 – Commitments of the Principal/ Employer. 

 
(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  

        the following principles:  

a. No employee of the Principal, personally or through family members, will in connection 
with the tender for, or the execution of a contract, demand, take a promise for or accept, 

for self or third person, any material or immaterial benefit which the person is not legally 

entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. 
The Principal will, in particular, before and during the tender process, provide to all 

Bidder(s) the same information and will not provide to any Bidder(s) confidential/  

additional information through which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
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(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence 

under the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in 

this regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 
 

 

 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles during his participation  in the tender process and during the contract 

execution. 

a.  The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to 

any of the Principal’s employees involved in the tender process or the execution of the contract or to any third 

person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the tender process or during the execution of the contract. 
 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 

subsidiary contract, submission or non-submission of bids or any other actions to restrict competitiveness or to 

introduce cartelization in the bidding process. 
 

c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information or document provided by the Principal as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or transmitted electronically. 
 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives 

in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of 

the foreign principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign 

Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the 

payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on 

Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A. 
 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 

committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of 

the contract. 
 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be 

an accessory to such offences. 
 

Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of 

Section 2 above, or in any other form such as to put his reliability or credibility in question, the Principal is entitled to 

disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.  

 
 

Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 

3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security. 
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(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover from the 

Contractor liquidated damages of the contract value or the amount equivalent to Performance Bank Guarantee.  

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the 

Integrity pact with any other Company in any country conforming to the anti corruption approach or with any 

other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify 
his exclusion from the tender process. 

 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 

action can be taken as considered appropriate. 

 

 

 

 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with 

this Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and 
Sub-contractors. 
 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions. 
 

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in 

accordance with provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties 

comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their 

functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority 

designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract 

documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ 

CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor 

shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-

contractor(s) with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties 

related to the contract provided such meetings could have an impact on the contractual relations between the Principal 

and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.  
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(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance 

Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him by the Principal/ 

Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic situation. 

BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 

Management of the Principal and request the Management to discontinue or to take corrective action, or to take other 

relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no 

right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and 

the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or 

reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central 

Vigilance Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of 

Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information 
and documents in English and shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 

 
The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution 

of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity 

Pact shall expire after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of 
this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 

Section 11 – Other Provisions: 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 
Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium 
members. 
 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement 
remains valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         

_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 
 

 

              (Office Seal)      (Office Seal) 
 

Place : 

Date  : 

Witness 1: 
(Name & Address) ………………………………….. 
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                              …………………………………… 

                              …………………………………… 
 

Witness 2: 
(Name & Address) ………………………………………… 

 

                              …………………………………………. 
                             …………………………………………. 

 
ANNEXURE-A 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent 
who is not registered with KoPT shall apply for registration in the prescribed Application-Form.  

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 

certificate of the principal confirming the agency agreement and giving the status being enjoyed by the agent 
and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent before the 

placement of order by KoPT.  
 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign 

parties have stated that they are not paying any commission to the Indian agents, and the Indian representative 

is working on the basis of salary or as retainer, a written declaration to this effect should be submitted by the 
party (i.e. Principal) before finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and 
authority given to commit the Principals. In case the agent/representative be a foreign Company, it is to be 

conformed whether it is real substantial Company and details of the same shall be furnished.  
 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 

representatives in India.  
 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ 

representatives in India, is to be paid by KoPT in Indian Rupees only.  

 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. 
whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically 

authorizing the agent to make an offer in India in response to tender either directly or through the agents 

/representatives. 
 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, 

reserved for the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian Rupees.  
 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of 

the commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry 

of 90 days after the discharge of the obligations under the contract.  
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2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 
concerned tender liable for rejection or in the event of a contract materializing, the same liable to termination 

by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or damage or 

payment of a named sum.  


	Techno Commercial Bid
	E-Tender for Maintenance of Garden at  51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet at shed no 28 Dock-II, beside customs office and garden at CISF Kantapukur opposite parade ground, and allied areas under K P Docks for a period of one year ...
	26.    HOLIDAY OR SUNDAY WORK:
	39. TAXES & DUTIES: -
	51 CGR Road, Kolkata – 700043 /
	51 सी जी आर रोड, कोलकाता – ७०००४३
	NOTE: Last Date of  Download of tender documents
	: 07.03.2024 (up to 1400 hours)
	Tender is due for submission by 3:00 P.M.
	PRICE BID
	E- Tender for Maintenance of Garden at  51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet at shed no 28 Dock-II, beside customs office and garden at CISF Kantapukur opposite parade ground, and allied areas under K P Docks for a period of one year...

	TENDER PARTICULARS
	E- Tender for Maintenance of Garden at  51 CGR road ,near 4 No. Gate KPD Dk.I (W) ,near toilet at shed no 28 Dock-II, beside customs office and garden at CISF Kantapukur opposite parade ground, and allied areas under K P Docks for a period of one year...


