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"तख्ताघाट और क्लॉक टॉवर पर गैंगवे के क्षतिग्रस्त तख्तों और अन्य सबंद्ध कार्यों के प्रतिस्थापन और
केपी डॉक्स के तहत डॉक -1 ईस्ट, ड्राई डॉक, फेयरफील्ड में क्षतिग्रस्त पीवीसी टैंक, टैंक कवर और अन्य सबंद्ध

कार्यों के प्रतिस्थापन के लिए निविदा।"

Tender for “Replacement of damage planks and other allied works of Gangways at Taktaghat
and Clock tower and replacement of damaged PVC tank, Tank cover and other allied works at
Dock-1 East, Dry Dock, Fairfield under KP Docks.”

Civil Engineering Department
SYAMA PRASAD MOOKERJEE PORT, KOLKATA

TENDER NO. : NIT No. SE/KP/23-24/211/D/13 Dt: 03.02.2024
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Syama Prasad Mookerjee Port, Kolkata
Civil Engineering Department

1.0 NOTICE INVITING TENDER

NIT NO. NIT No. SE/KP/23-24/211/D/13 Dt: 03.02.2024

E-Tender is invited from reliable, bonafide & experienced enlisted agencies of SMPK with required experience
as per Prequalification criteria stipulated in Tender Document for Tender for Replacement of damage planks
and other allied works of Gangways at Taktaghat and Clock tower and replacement of damaged PVC tank,
Tank cover and other allied works at Dock-1 East, Dry Dock, Fairfield under KP Docks.... as per Bill Of
Quantities The Bid Document may be seen from the https://kopt.E-nivida.in. Corrigenda or clarifications, if
any, shall be hosted on the above mentioned website only. The tender is also published on SMPK website
(www.kolkataporttrust.gov.in).

SCHEDULE OF TENDER (SOT)

a. निविदा सखं्या/ TENDER NO. SE/KP/23-24/011/D/12 Dt: 03.02.2024

b. निविदा का तरीका/MODE OF
TENDER

e-Procurement System
(Online single part Techno-Commercial Bid and Price Bid
through E-nivida Portal https://kopt.E-nivida.in/
The intending bidders are required to submit their offers
electronically through e-tendering portal. No physical
tender is acceptable by SYAMA PRASAD MOOKERJEE
PORT, KOLKATA.

c) i) कार्य का अनमुानित लागत/Estimated Cost
Of Work

ii) अग्रिमधन जमा राशि @ 2%/Earnest
Money Deposit @ 2%

iii) निविदा दस्तावेज की कीमत/Bid
Document fee

Rs. 7,77,988.45 ( Rupees Seven Lakhs
Seventy Seven Thousands Nine Hundred and
Eighty Eight and paise Fourty Five Only )

The intending firms would be required to submit
an EMD of Rs. 15,560 (Rupees Fifteen
Thousand Five Hundred Sixty Only)through
DD/Banker Cheque in favour of Syama Prasad
Mookerjee Port, Kolkata on any
scheduled/Nationalised Bank payable at
Kolkata, otherwise their offer will be summarily
rejected. Copy of the DD/Banker’s Cheque
should be uploaded.
The intending bidders should submit the tender cost
of Rs.590/-(Rupees Five hundred Ninety only)
including @18% GST) to SMPK through
DD/Banker’s Cheque in favour of Syama Prasad
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Mookerjee Port, Kolkata on any
scheduled/Nationalised Bank payable at Kolkata
otherwise their offer will be summarily rejected. As
per cl. 2, page no.12.

d) रेलटेल टेंडर प्रोसेसिगं शलु्क (अप्रतिदेय)
भगुतान का तरीका: - ई-भगुतान केवल डबेिट /
के्रडिट कार्ड या नेट बैंकिग के माध्यम से
Railtel Tender Processing Fee
( Nonrefundable) Mode of Payment:-
E-payment Only through Debit/Credit Card or
Net Banking.

TPF- 0.1% of estimate cost (Minimum 750/- Maximum 7500/
Registration Charges Rs2000/- +Applicable GST Per Year

e. पार्टियों को डाउनलोड करने के लिए उपलब्ध
एनआई टी की तिथि/ Date of NIT available to
parties to download

11.03.2024 to 01.04.2024 (up to 15:00 hrs.)

f. प्री बीड मीटिगं की तिथि और समय/ Pre-Bid
Meeting date & Time

No Pre-bid meeting

g. Last date of submission Tender Document
fee

01.04.2024 (up to 15:00 hrs.)

h. ई-निविदा को ऑनलाइन जमा करने की
प्रारम्भिक तिथि/ Date of Starting of e-Tender
for submission of online Techno-Commercial
Bid and price Bid at CPP Portal
https://eprocure.gov.in/eprocure/app

11.03.2024 (From 14-00 hours onwards)

i. ई-निविदा को ऑनलाइन जमा करने की अतंिम
तिथि/ Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid.

01.04.2024 (Up to 3:00 P.M.)

j. ई-निविदा को खलुने की तिथि और समय/Date
& time of opening of Part-I

(i.e. Techno-Commercial Bid)
Part-II Price Bid. Date of opening of Part II

i.e. price bid shall be informed separately

02.04.2024 (After 12.00 hrs.) (Both the Techno
Commercial Part & Financial Part will be opened on
the same date)

Note: In the event of any unforeseen closure of work / holiday on any of the above days, the same will be opened /
held on the next working day without any further notice.
List of Annexures
Important Instructions for E- procurement : - Annexure - A
Commercial Terms & Conditions : - Annexure - B
Techno Commercial Bid :- Annexure - C
List of Scanned Documents required to be uploaded :- Annexure – D
(Document consisting Annexure A to Annexure D
To be treated as Techno Commercial Part)
Price Bid (Financial Part) :- Annexure – E
(Both the Techno Commercial Part &
Financial Part will be uploaded separately
& will be available both in the SMPK website
& E-nivida Portal)

General Conditions of Contract :- Annexure – F

Sd/-
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J.P. Boipai
Civil Engineering Department
Superintending Engineer (KPD)

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
Tender Inviting Authority

Annexure-A
2.0 Important Instructions for e-Tender

Bidders are requested to use Internet Browsers Firefox version below 50 / Internet Explorer version 8 or above, and
Java 8 Update 151 or 161.
Further, bidders are requested to go through the following information and instructions available on the E-nivida
Portal https://kopt.E-nivida.in/ before responding to this e-tender :

⮚ Bidders Manual Kit
⮚ Help for Contractors
⮚ FAQ

Contact Persons (Syama Prasad Mookerjee Port, Kolkata):

1. Sri J.P. Boipai, SE (KPD), Email : jb.boipai@kolkataporttrust.gov.in
2. Sri S. Nandy, EE (KPD), Email : s.nandy@kolkataporttrust.gov.in
2. Sri S. Asrar, EE(C ) (KPD), Email : saquib.asrar@kolkataporttrust.gov.in

Contact persons (E-nivida Portal):
Phone No.7278929467/8448288981
Mail id: - E-nividahelpdesk@gmail.com/ ewizardkumar@gmail.com

1
All entries in the tender should be entered in online Technical & Commercial Formats
without any ambiguity.

2 E-tender cannot be accessed after the due date and time mentioned in NIT.
3 SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender in

full or part as the case may be without assigning any reason thereof.

4
Any order resulting from this tender shall be governed by the terms and conditions
mentioned therein.

5 No deviation to the technical and commercial terms & conditions are allowed.

6
The bidders must upload all the documents required as per terms of tender. Any other
document uploaded which is not required as per the terms of the tender shall not be
considered.

7 The bid will be evaluated based on the filled-in technical & commercial formats.

8 Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and
Addenda, if any downloaded from under the instant e-tender and no other source, and will
comply with the said document, GCC, Corrigendum and Addenda” .
A declaration in this regard is to be made by the bidder.
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9 (A) Tender will be opened electronically on specified date and time as mentioned in the NIT.
Bidder’s can witness electronic opening of Bid.
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the
e-E-nivida Portal

Annexure –B

SYAMA PRASAD MOOKERJEE PORT, KOLKATA
(Formerly KOLKATA PORT TRUST)

Civil Engineering Department
Office of the Superintending Engineer, KPD

51, C.G.R. Road, Kolkata – 700 043
Tel: (033) 2439 7912, Extension: Extension: 354, 356

3.0 Commercial Terms & Conditions

1 Mere participation in e-tender will not mean that a particular bidder will be automatically
considered qualified and their bids will be entertained. Such qualification will be reviewed at
the time of techno-commercial evaluation of bids also.

2 Copy of valid NSIC Certificate or MSE Certificate under MSME has to be submitted along
with the bid.

3 EARNEST MONEY : As Per NIT

4 E-Tenders submitted without requisite Earnest Money are liable to be rejected except in case

of Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration

scheme) or MSME for items for which the tender is invited.

5 SCOPE OF WORK:
As per E-Tender Document
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6 The Terms and Conditions of E-Tender shall be read in conjunction with the General
Conditions of Contract, Specifications, Bill of Quantities and other documents forming part
of this Contract wherever the Contract so requires.

7 The several documents forming the Contract shall be taken, as mutually explanatory to one
another and in case of any discrepancies; the Bill of Quantities shall prevail over the
Specifications and the Terms and Conditions over the General Conditions of Contract of
Ko.P.T. In case of any dispute, question or difference either during the execution of the
Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer, SMP, KOLKATA, thereon shall be final and
binding upon all parties.
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The Contract will include the Client’s Bid Documents with the General Conditions of Contract
and the Bidder’s Offer as finally accepted by the Client, together with Addenda, if there be
any. Trustees’ General Conditions of contract is the integral part of the tender / contract. The
above mentioned General Conditions of Contract may be inspected at the office of the
undersigned on any working day before quoting for the Tender.

The Trustees are not bound to accept the lowest or any Tender and reserve the right to accept
a tender in full or in part and / or reject a tender in full or in part without assigning any
reason thereof.

10 The contract shall be governed by all relevant Indian Acts applicable only within the
jurisdiction of the High Court at Calcutta.

11 Intending bidders must take into account any cost or expense incurred by them in
connection with the preparation and submission of their bids or for any other expenses
incurred in connection with such bidding.

12 Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get
himself thoroughly familiarized with the site conditions, existing road facilities for carrying
materials etc. before submission of the e-tender. He may contact the Superintending
Engineer (KPD)/ Executive Engineer (KPD) or his authorized representative at his office at 51,
CGR Road, Kolkata 700043 in this regard. Non compliance of the same will in no way relieve
the successful bidder of any of his obligations in performing the work in accordance with this
Bid Document within the quoted price.

13 VALIDITY :
The tender shall remain open for acceptance for a period of 4 months from the date of
opening of techno-commercial bid.

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making
them unacceptable to the Trustees and / or withdraws his tender, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees / sanctioning Authority.

14 NON- RESPONSIVE BIDDER :-

The offer/tender shall be treated as non-responsive, if it :
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(i) is not accompanied by requisite earnest money /valid NSIC Registration

Certificate /MSME Registration Certificate.

(ii) is not accompanied by requisite tender paper cost / or valid NSIC/MSME

Registration Certificate.

(iii) The validity of the offer is less than the tender stipulation.

(iv) does not meet the Qualification Criteria as stipulated in the NIT.

(v) The bidder submits conditional offer / impose own terms and conditions / does

not accept tender conditions completely/offer or tender if submitted with any

deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if –

a) The bidder provides misleading or false information in the statements and documents
submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of
work or rescinding of contract for which the reasons are attributable to the
non-performance of the contractor or inordinate delays in completion or financial
bankruptcy etc.
The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.

15 EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document

16 Performance Guarantee : As per tender Document

17

18

In the event of the successful bidder failing to execute the order within the stipulated delivery
period without sufficient reasons acceptable to the Trustees, the Security Deposit may be
forfeited and the order be cancelled at the option of the Trustees’ apart from other actions.

PRICES: As per BOQ given in the tender document.

19 The bidder shall quote his price as per the Bill of Quantities in the Price bid

20 Orders may be placed in full/part to the lowest bidder.

21

22

Price(s) to be quoted should remain firm over the contract period.

The prices quoted shall include all statutory levies excluding GST, which shall be paid extra.

23
EVALUATION CRITERIA: As per relevant clause of Tender document.

24 PAYMENT: As per Tender document.
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25 Location: As per Tender document.

26 Time of Completion: As per Tender document.

27

28

Work is to be carried out as per terms & conditions of the contract document.

JURISDICTION OF COURT :

29

30

The contract shall be governed by all relevant Indian Acts applicable within the jurisdiction of Kolkata

PERSONAL PROTECTIVE EQUIPMENT (PPE):

Contractor and their workmen including driver & helper must use PPE i.e. safety helmet,
reflective jacket, safety shoe etc. at the time of work inside the dock premises. For safety
measure Cl. No.25, page-23 may be referred to.

Compensation (Liquidated Damages) against failure to complete the work within the stipulated
time as per tender condition.

31 Price adjustment clause: As per Tender document.

32 Technical capacity: As stipulated in the Tender document.

33 Financial capacity: As stipulated in the Tender document.

34 DOCK PERMITS: As per tender document.

35 The bidder may offer a Bank Guarantee in the Trustees’ specified proforma from any Scheduled/
Nationalized Bank of India having Branch at Kolkata in lieu of Security Deposit beyond Rupees 10 (Ten)
lakhs. While issuing bank Guarantee, the applicant must mention receiver’s details as ICICI Bank IFSC
ICIC0006952, Branch Kolkata Gillander House in BG at which SFMS IFIN 760 messages to be sent by
issuing bank, to establish the authenticity of given BG.

Besides the above conditions all other conditions as stated in
the NIT, BOQ, Special Conditions of Contract, Instruction to
the tenderers, G.C.C. shall have to be agreed by the Bidders.
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Annexure –C
SYAMA PRASAD MOOKERJEE PORT, KOLKATA

Office of the Superintending Engineer (KPD)
51, C.G.R. Road, Kolkata – 700 043

Phone: 2439 – 7079, 2409-3001, Extension: 353 E-mail id: jb.boipai@kolkataporttrust.gov.in
Techno Commercial Bid

**********************************************************************************************
Tender for Replacement of damage planks and other allied works of Gangways at Taktaghat and Clock tower
and replacement of damaged PVC tank, Tank cover and other allied works at Dock-1 East, Dry Dock, Fairfield
under KP Docks....
”**********************************************************************************************

SHORT TENDER NOTICE

E-Tender is invited from reliable, bonafide & experienced enlisted agencies of SMPK with required experience as per
Prequalification criteria stipulated in Tender Document for the following work at Syama Prasad Mookerjee Port,
Kolkata.

Name of work : Replacement of damage planks and other allied works of
Gangways at Taktaghat and Clock tower and replacement
of damaged PVC tank, Tank cover and other allied works at
Dock-1 East, Dry Dock, Fairfield under KP Docks....

NIT No : NIT No. SE/KP/23-24/211/D/13 Dt: 03.02.2024

Estimated Cost : Rs. 7,77,988.45 (Rupees Seven Lakhs Seventy Seven
Thousands Nine Hundred and Eighty Eight and paise
Fourty Five Only)

Period Of Execution : Six (06) months

Earnest Money : The intending firms would be required to submit an EMD
of Rs. 15,560 (Rupees Fifteen Thousand Five Hundred
Sixty Only) through DD/Banker Cheque in favour of
Syama Prasad Mookerjee Port, Kolkata on any
scheduled/Nationalised Bank payable at Kolkata, otherwise
their offer will be summarily rejected. Copy of the
DD/Banker’s Cheque should be uploaded.

Period of Download of
E-Tender (Both Days Inclusive)

: 11.03.2024 to 01.04.2024 (Up to 15:00 Hrs.)
(Bid document will be available on Https://kopt.E-nivida.in )

Date and Time for pre-bid
meeting & site visit

: No pre bid meeting

Last date of submission of
e-tender and opening of the
tender

: Submission on 01.04.2024 up to 15:00 hrs.
Opening on 04.04.2024 after 12:00 hrs.(Both the Techno
Commercial Part & Financial Part will be opened on the same date)

Cost of Tender Document
(Non-refundable)

: Rs. 590/- (Rupees Five Hundred Ninety only) including
@18% GST

⮚ Contact Person. : 1. Sri J.P. Boipai, SE (KPD),
2. Sri S. Nandy, EE (KPD)
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3. Sri S. Asrar, EE (C ) (KPD)
Email: jb.boipai@kolkataporttrust.gov.in ,
saquib.asrar@kolkataporttrust.gov.in

4.0: INSTRUCTIONS TO BIDDER

E-Tender Replacement of damage planks and other allied works of Gangways at Taktaghat and Clock tower
and replacement of damaged PVC tank, Tank cover and other allied works at Dock-1 East, Dry Dock,
Fairfield under KP Docks....

NIT NO: SE/KP/23-24/211/D/13 Dt: 03.02.2024
1.0 GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the attached General
Conditions of Contract, Special Conditions of Contract, Particular Specifications, and Drawings (if any) &
detailed Bill of Quantities. Location Plan of the place of work might be inspected at the office of the
Superintending Engineer (KPD) on any working day before quoting for the tender.

2.0 Earnest money and cost of tender paper are to be physically deposited at the office of SE (KPD) at 51, CGR
Road, Kolkata - 700043 by vendors/contractors through Bank Draft/Banker’s Cheque/Demand Draft/Pay Order
etc. On any scheduled/nationalised Bank, in favour of Syama Prasad Mookerjee Port, Kolkata, payable at
Kolkata, within 3 working days after opening of tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the space
provided in the e-tender as indicated hereunder:

a)      Name of remitting vendor/contractor :
b)      Tender No. :
c)      Amount remitted :
d) Date of remittance :
e)     Bank Draft / Cheque No. :

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the space provided
in the e-tender as indicated hereunder:

a)      Name of remitting vendor/contractor :
b)      Tender No. :
c)      Amount remitted :
d) Date of remittance :
e)     Bank Draft / Cheque No. :

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection.

3.0 MODE OF SUBMISSION OF BID :

3.1 All bidders must submit their offers through e- tendering in accordance with the terms and conditions set out
in the bid documents and no deviation will be accepted.

3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D):-

i) GST registration certificate.

ii) Valid Trade Licence (Valid for current period & also for type of work).

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable, the
bidder must submit a declaration in this regard.
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iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account. EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration
Certificate.

vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.
vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful

Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned
pre-qualification criteria.

viii) Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e.
2020–21, 2021-22 and 2022-23). The same should be audited as per relevant norms wherever required.

ix) PAN Card

x) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/ valid NSIC/MSME certificate

xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the work
xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by any Govt /

Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letterhead of the Firm).
xiii) Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the case

of proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated
with any other firm bidding for the same work (to be mentioned in the letterhead of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender
document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of
submission of signed copies of the full Tender document, G.C.C,addendum & corrigendum in the
letterhead of the Firm.

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) shall be duly
signed and stamped by the Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, to
satisfy the Authorities for clarification of his documents or credibility.

N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have
made misleading or false representations in the forms, statements and attachments submitted in proof of the
qualification requirements and their EMD will be forfeited for such action.
3.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as afore-said.

4.0 SECURITY DEPOSIT:-
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and the

remaining security deposit will be recovered from the contractors each and every On-Account Bill
[including the final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 &
3.6 of the General Conditions of Contract.

4.2 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C.

5.0 Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay/ Extension of time/ Liquidated Damage/
Termination of Contract.
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6.0 REFUND OF EARNEST MONEY:- Not applicable

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without any
interest after opening of Price bid (Part – II) of the e-Tender document.

7.0 VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 04 (four) months from the date of opening the same. If before expiry of
this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the Trustees and / or
withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option of the Trustees/
Sanctioning Authority/Engineer.

8.0 DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of Part-I of the bid, the bidders, if asked for, shall furnish any or additional
document(s) for the purpose of evaluation of his / their bids.

9.1 During techno-Commercial Evaluation, i.e. evaluation of Part-I of tender, an offer shall be considered
non-responsive in case it :-

(i) is not accompanied by the requisite Earnest Money /NSIC /MSME Registration certificate.
(ii) is not accompanied by the requisite Tender paper cost /NSIC /MSME Registration certificate.
(iii) validity of the offer is less than tender stipulation,
(iv) does not meet the Qualification Criteria as stipulated in the NIT.
(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions

completely/offer or tender if submitted with any deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if –

9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of
contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in
completion or financial bankruptcy etc.
The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered from
each running bill as well as from the final bill of the contractor for onward transmission of the same by the
appropriate authority statutory deductions will also be made as applicable at the time of payment.
11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME
are exempted from depositing Cost of Tender Document and Earnest Money.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intend to participate in the tender, for
the items they are not registered with NSIC, then they will have to deposit the cost of Tender Document, full
amount of Earnest Money as per NIT. Otherwise their offer will not be considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with a bid.

12.0 EVALUATION CRITERIA:-
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12.1 During evaluation of Part-II i.e. Price Part, provided that the bidder submits his offer following e-tender
stipulations & specifications, the overall lowest offer received shall be considered for acceptance by the
Trustees.

13.0 ACCEPTANCE OF TENDER:-

13.1 Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) without assigning
any reason thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any
Tenderer who resorts to this will render his tender liable to rejection.

13.3 The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks
of issue of Letter Of acceptance and fulfil all his obligations as required by the Contract.

14.0 MISCELLANEOUS:
i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. Any

deviation from the tender documents and / or any incomplete tender shall not be considered.

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms
and conditions, such E-Tenderers are liable to rejection at the option of the Trustees without further reference to
the bidder.

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality
conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools
and plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work.

iv) All measuring units are in the Metric System and rates and sums in the tender are in Indian Currency. The
language used throughout shall be in English.

v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall
be required to be complete, duly filled in and signed and uploaded.

vi) Enlisted/registered contractors of SMPK will get the benefit of exemption of deposition of Earnest Money up to
the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by SMPK during
registration to SMPK relating to Permanent Security Deposit.

vii) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad
Mookerjee Port, Kolkata. It is not the intention to debar the Contractors from working if their relatives
are working in SMP, Kolkata, but such a declaration is necessary in the interest of Trustees against any
possible lapses.
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5.0: SPECIAL CONDITIONS OF CONTRACT

E-Tender for Replacement of damage planks and other allied works of Gangways at Taktaghat and Clock tower
and replacement of damaged PVC tank, Tank cover and other allied works at Dock-1 East, Dry Dock, Fairfield
under KP Docks....

1. GENERAL:
These provisions though given in a separate section are part of the tender documents which must be read as a whole,
the various sections being complementary to one another and are to be taken as mutually explanatory. These provisions
shall be read in conjunction with the other parts of the tender documents viz. General Conditions of Contract, Notice
Inviting E-Tenders, and Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and other
documents forming part of the Contract. In case of any discrepancy or ambiguity in the documents, the order of
precedence of the documents as stated below will apply. In particular, these provisions will override those in the
General Conditions provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will override others
(but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular
item in the list will take precedence over all those placed lower down in the list.

(a) Order letter.
(b) Bill of Quantities.
(c) Drawings.
(d) Particular Specifications of work.
(e) Special Conditions of Contract.
(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as to any
matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Syama Prasad
Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties.
The execution of work shall conform minutely to the approved & assigned drawings & specification & any other
detailed drawings which shall be provided /duly approved by the Engineer during the progress of the work as to such
other drawings that have formed part of the contract documents.

3. PRE-QUALIFICATION CRITERIA FOR BIDDERS:
i) The intending bidder must have successfully completed similar works like Civil Engineering Construction /
Maintenance works during the last 7(seven) years ending last day of month previous to one in which applications are
invited and the experience should be either of the following: Either (i) 03 (Three) completed works each costing not
less than 40 % of the estimated amount put to tender Or (ii) 02 (Two) completed works each costing not less than 50
% of the estimated amount put to tender Or (iii) 01 (One) completed work costing not less than 80% of the estimated
amount put to tender.

ii) The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31-03-2023,
should be at least 30% of the estimated amount put to tender.

iii) Work experience as a sub contractor shall not be considered as the requisite qualification.
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4. SCOPE OFWORK:

The scope of work is mentioned below, but not limited to :
I. Dismantling Works like masonry,p.c.c etc

II. Ms Structural works
III. Painting Works
IV. Concreting , Shuttering works
V. Galvanised iron sheet ridging,Concreting

VI. Brick work ,Plastering work
etc. including all appurtenant works as described and set forth in the Bill of Quantities, Special
Conditions of Contract, Technical Specifications of Works, Specification for Materials and
Workmanship with all additional or varied works wh ich may thereafter be required in accordance with
Clause 7 of General Conditions of Contract and as per the direction and up to the satisfaction of the
Engineer.

The intending tenderer shall inspect the site of work in consultation with the Superintending Engineer, (KPD) and
acquaint himself with the nature of work before preparing his tender. His attention is drawn to Clause No. 3.1 of the
General Conditions of Contract in this regard. No excuse for ignorance as to the site conditions, availability of space for
storing materials and approaches to the site etc., will be entertained.

Unless otherwise specified, the work to be provided for by the contractor shall include but not be limited to the
followings:-

(a) Provide all materials, supervision, services, scaffolding, shoring, strutting, form work, reinforcements, Vibrators,
other tools and plants, transportation, water supply, temporary drainage, dewatering of surface, necessary
approaches, temporary fencing and temporary lighting as required for safety and work purposes etc.

(b) Prepare and submit for review and assessment to the Engineer working drawings showing how the work is
actually going to be done including storage of materials, fencing etc., as well as sequence of construction and all
other details as may be required by him.

(c) To exercise rigid quality control in execution of the work and to carry out sampling, testing, and furnishing the
test results to the Engineer for the quality of construction materials and the quality of the work done. The
contractor shall ensure to arrange for producing necessary documents, whenever asked for.

(d) The Contractor shall at all times carry out work in a manner creating least interference to the flow of Traffic while
consistent with the satisfactory execution of the same. For all works the Contractor shall, in accordance with the
direction of the Engineer-in-Charge provide and maintain during the execution of the work, a passage for traffic
along a part of the existing carriageway under improvement in addition to putting cautionary notice, as may be
required/directed by the Engineer/Police Authority for safety of workers and the users.

(e) The Contractor shall at all times carry out work in a manner creating least interference to existing services.
(f) The contractor shall provide and maintain barricades, signs, lights, and flagman, as necessary, at either end of the

Bye-Passes, relocation and at such intermediate points as directed by the Engineer-in-Charge for the proper
notification of the contraction area. No extra payment shall be made for such work.

(g) PERSONAL PROTECTIVE EQUIPMENT (PPE): The contractor shall adhere to safe construction practice,
guard against hazardous and unsafe working conditions, ensure use all PPEs by workers as may be required or
directed and follow all safety precautions for prevention of injury or accidents and safeguarding life and property.

(h) The Contractor shall carry out the work in phased manner as per availability of the site so that normal day to day
activities are not affected for which no such extra payment will be entertained.

5. LOCATION: In vicinity of Taktaghat and other miscellaneous areas, KP Docks.

6.0 ACCESS TO THE SITE:
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(a) By Road: CGR Road.

(b) By Rail: Khidirpur Railway Station.

6. Work Site: In vicinity of 13 no. KPD Crew’s quarters and other miscellaneous areas, KP Docks.

The work site is located near and at 13 no. KPD, KP Docks. The tenderer shall visit the site of works and acquaint
himself with the exact nature, scope and site of work before quoting his rates. No claims for any extra payment will be
entertained under any circumstances after opening of the tender on this account. The contractor shall bear in mind that
least possible inconvenience is to be created for users of essential facilities located within or in the vicinity of the
works site during the tenure of his work. The intending tenderer should contact Superintending Engineer (KPD), 51,
CGR Road, Kolkata-700043 to make the site inspection along with his representative.

7. INSPECTION OF SITE:

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions,
and access to the site and location before submission of the tender. He should contact the Superintending Engineer
(KPD), 51, CGR Road, Kolkata-700043 for collecting information about the site before submission of the tender. No
excuse will be entertained afterwards on the above ground. In case any part of the site cannot be handed over to the
successful Bidder in time, no compensation for loss of labour or any other cause nor any claim will be entertained by
the Trustees. Suitable extension of time shall, however, be granted to the successful Bidder on that ground if applied
for.

8. SITE CONDITIONS &METHOD OFWORK: The work shall have to be executed at 13 no. KPD as detailed in
the Scope of Work & B.O.Q. In case of extreme urgency, the area of work may be diverted to any other premises under
the jurisdiction of K.P. Docks Section, SMPK. The intending bidder must note that petty repair & maintenance works
entails execution on an urgent basis in a running office.

The contractor shall take adequate measures so as to execute the work with due regard to the above. The cost of which
shall have to be included in the quoted rates.

Further, if so required by the Engineer in the interests of normal working of the Port, if it is found necessary to shift /
suspend some construction activity for some duration, this shall be done in compliance with the instructions of the
Engineer and as per relevant clause of the G.C.C. The bidder shall consider all the above points while quoting as no
separate claim for idle charges towards labour, material will be considered for payment.

Proper care should be taken to provide adequate protection to the existing structures and cables (telephone, computer,
etc) all such installations against any damage at the Contractor’s risk and expense. Any damage / defect to existing
structures arising due to the faulty execution of the work shall have to be rectified forthwith as directed to the
satisfaction of the Engineer, without charging extra.

9. TIME OF COMPLETION
The work is urgent in nature and must be commenced immediately on receipt of the work order and to be completed in
all respects within Three (03) months including preliminary time from the date of placement of work order.

11. Sufficiency of Tender:
i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the tenderer
for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his own responsibility
and SMPK does not guarantee sufficiency or adequacy of the data / information so supplied to him or collected or
understood by the tenderer.
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ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of
his tender for the works and of the rates stated in the priced Bill of Quantities and the rates shall cover all his
obligations under the contract and all matters and things necessary for the proper construction, completion,
commissioning and maintenance of the work.
iii) In case the rate of a particular item is printed erroneously in B.O.Q., the rate stated in the schedule of rates
will prevail over the rate misprinted in B.O.Q.

12. Accessibility for Checking and Supervision.
The engaged Contractor is to provide necessary arrangements for free access to the SMPK officers and
personnel for supervision and checking of the subject work at his own cost.

13. Programme and Progress:
The contractor shall submit a detailed programme of work within 7 [seven] days from the date of Work Order / L.O.I.
showing the commencement, duration and completion time of all major items of work including procurement of all
materials etc,. The sequence of work shown in the programme must be practicable and compatible with technical
specifications and conditions prevailing at site.

The contractor shall maintain the progress of work as per the approved programme. In case of any slippage of
programme the engineer may require the contractor to augment the input of plant, equipment, labour of any item as he
may deem fit. The contractor shall comply with the engineer’s directive in this regard, without any extra charge
whatsoever.
In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays must
individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained.

14. Responsibility of the Contractor for methodology of works:
i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the
works, keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may
require from time to time.
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual
methods that would be adopted by the Contractor for the execution of each item of the work supported by
necessary details.

iii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that
would be used, their locations, arrangements for conveying and handling materials etc., should be obtained
from the Engineer well in advance for starting each item of work. The Engineer reserves the right to suggest
modifications or make concrete changes in the methods proposed by the Contractor whether accepted
previously or not at any stage of the work, to obtain the desired accuracy, quality and progress of the work,
which will be final and binding on the Contractor.

15. MATERIALS:
It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and
permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as per the
directions of the Engineer. The contractor shall procure cement, reinforcement steel and other materials from
manufacturers approved by the Engineer.
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The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s
verification of contractor’s records of entry and consumption of materials in the works.

16. Quality Control:
Quality control is an essential part in the construction of and must be based on proper objective and
qualitative measurement. The Contractor will have the full responsibility for quality control and delivering
the acceptable quality in the field. Regular appraisal of the quality control to the Engineer should be made for
effecting improvements in the construction techniques to ensure satisfactory quality of work. The quality
control function shall include but not be limited to the following items.

17. Sampling and Testing of Construction Materials:
Essentially to be carried out on the materials brought to site for construction work unless permitted otherwise by
the Engineer. The Contractor shall undertake all field tests and laboratory tests for all such materials and
workmanship as directed by the Engineer or his representative at his own cost. The samples shall be taken for test
jointly by the representatives of the Engineer and the contractor at the worksite and tested /sent to a Govt.
registered laboratory or Institutional laboratory as may be decided by the Engineer for testing. In case of field test,
the contractor shall undertake the test by his own testing equipment or by any approved agency in presence of the
representatives of the Engineer and the contractor at the worksite. All the testing charges and all incidental charges
like packaging and transporting the test samples, equipment etc. shall be borne by the Contractor.

18. Specifications/ Codes and Standards:
All works under this contract will be executed according to the Trustees’ Specification for works. Whenever the
details are not specifically covered in the specifications, relevant provisions in the latest revision and/ or
replacements of the Indian Standard Specifications (IS) or any other International Code of Practice/ CPWD
specifications will be followed. The Contractor shall have to procure copies of such codes/ standards for ready
reference of his own personnel as well as the Engineer or his representative at site at his own cost and without any
additional reimbursement

19. Temporary Works:
The successful tenderer shall allow for providing labour and materials for the construction and removal of all
temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipelines
etc. required for constructional purpose as well as for drinking water purpose of contractor’s men, water
supply, vats, platform, etc. as may be necessary for the successful execution, completion and maintenance of
works without any extra cost to the Trustees and the rates should be quoted accordingly. No rent shall,
however, be charged to the contractor for construction/erection of such temporary sheds and structures.

20. Plant & Construction Equipment:
The contractor shall supply his tools, plants and constructional equipment within his quoted rates. A list of
plants as intended to be employed by the tenderers in this construction must be furnished with full details
along with the tender.

21. Contract Price:
The “Contract Price” for this contract means the sum named in the tender subject to such additions thereto,
deductions there from or reductions due to supply of any materials by the Trustees’ as provided for in the
Contract.

19



20

22. Setting out of work and initial measurements:

The Engineer shall provide the initial reference and Bench Mark for the setting out of work. It will be the
contractor’s responsibility to set out the work accurately and get them checked by the Engineer. The Contractor
shall provide at his own expense all necessary instruments, staff and labour for the checking of the survey.

The Contractor shall be responsible for the true setting out of the work and for the correctness of all
dimensions, levels, lines, positions and alignment. Any error in any part of the works shall be rectified by the
Contractor at his own cost. The Contractor would set up inspection facilities at Site at his own cost.

23. Forwarding of Materials :
The contractor shall have to arrange transport for forwarding any useable/ saleable materials that may
be found during the process of execution of the work to the Trustees’ Sales yard or any other site/
godown including labourers, transportation, loading, unloading all complete as per the direction of the
Engineer or his representative at site. No separate payment will be made to the contractor on this
account unless specifically mentioned in the B.O.Q.

24. PARTICULARS OF EXISTINGWORKS:
Such information as may be given in the specification as to the existing features and works other than those now
under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given without warranty of accuracy and
neither the Trustees nor the Engineer will be liable for any discrepancies therein.

25. SAFETY MEASURES:
The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions and
follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The contractor
shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers
(Safety, Health and Welfare) Regulation – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be
afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so required. The
contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety Inspector
in regards to safety which may relate to temporary, enabling or permanent works, working of tools, plants,
machineries, equipment, means of access or any other aspect.

The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in proper
condition.

The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe etc. to all workers
and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye shield,
goggles, hand gloves for welding / gas cutting works; protective footwear and gloves for hot works; facemasks, gloves
and overalls for painting works, mixing and handling materials etc , as directed by the Engineer.

All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the
relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipment shall
comply with the relevant safety codes.

Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be
kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first
before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the worker during
handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety
measures at his own cost.
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The successful bidder shall also ensure that –
(i) No damage is caused to plants and vegetation unless the same is required for execution of the project

proper.
(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to adversely

affect the quality or appearance thereof or cause injury or death to animal and plant life.
(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the

period of their use and different effluents of the labour hutment shall have to be disposed off suitably.

26. HOLIDAY OR SUNDAYWORK:
Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays
and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time.
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The
Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.

27. POWER SUPPLY:
If available and if required, suitable power supply may be arranged by the Trustees at the nearest existing supply point
of the site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the
distribution at site will have to be made by the Contractor at his own cost as approved by the Trustees’ Engineer or his
representative.
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of SMPK as
prevalent amended from time to time including installation and hire charges for meters. The Trustees do not guarantee
uninterrupted power supply from the above sources and Contractor shall not be compensated for any delay in
providing / irregularity of power supply. The Contractor shall have to arrange for the supply of power at his own cost
during such periods.

28. WATER:
The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written
request from the Contractor, water for drinking purposes may be made available free of cost from the existing water
line of the Trustees at a point near the site of work. The contractor will have to arrange for laying pipelines, as
necessary, as per approval of the Engineer or his representative, for storing and distributing the same to the work point
at his own cost.
i) Under no circumstances, the contractor would be allowed to use such drinking water for constructional works.
ii) In any case Dock water will not be allowed to be used for any work including curing.

29. KEEPING THE SITE ANDWORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and offensive
matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative.

30. Protection of existing services:
The contractor must pay full attention to the fact that the existing service facilities for users are not
distributed at any time due to storing of materials and rubbish and take every precaution to keep the entrance
passage clear if the same are being used by the laborers.
The contractor shall be held liable for all damage and interference to the existing service, caused by him in
execution of works. Should any damage be done to the existing services, in general, the contractor shall make
good the same and any further work considered necessary by the Engineer’s representative without any delay
otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s decision shall
be final and binding.

31. Cleaning during execution and after completion:
On completion of the works the contractor shall reinstate and make good at his own expense any property or
land which might have been disturbed and/or damaged by his works. He should also clean the site as required
during execution and fully clear the site after completion of all the works.
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The contractor shall forward any usable materials found during the course of construction at the work site or its
vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at his own expenses by his own
transport and labour and clean out all part of the work and leave everything clean and tidy to the entire
satisfaction of the Engineer, failing which suitable deduction will be made from final bill as per discretion of the
Engineer/Engineer's representative.

32. METHOD OF MEASUREMENT:
Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured
according to the current P.W.D.’s (Building, S&P & Road) Schedule of Rates (2014), Govt. of West Bengal and
analysed rate. For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to.

33. ON ACCOUNT PAYMENT:
On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer on the
basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms of payment shall be
in accordance with Clause-6 of the General Conditions of Contract. The Bills should be submitted by the contractor in
quadruplicate to the Office of the respective Superintending Engineer (KPD) with necessary documents in original.
Subject to the availability and feasibility of the system, SMPK may make payment directly to the contractor’s
designated bank account. For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii)
branch code and (iv) designated account number in the “Abstract Form Of Tender”. In case payment is made directly
through a bank, the contractor may be required to submit a pre-receipt as per instruction of SMPK.

34. LABOUR, TOOLS & PLANTS:
The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of
the work.

35. ESCALATION / VARIATION ON PRICES:
No Escalation / Variation on the prices on any account will be considered for adjustment / payment.

36. CONTRACT LABOUR LAWS:
The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938,
Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statutory
amendments and the modifications thereof, any other laws relating thereto and the rules made there under from time
to time. Payment to the labourers to be made as per the minimum wage rates fixed by Chief Labour
Commissioner (Central) and as per M.W.A. Govt. of W.B. whichever is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, Byelaws
and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully responsible for
any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of any kind for
noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The
Contractor shall comply with the Employees’ Bonus rules & to pay Bonus once a year to his workmen
accordingly, for which no extra payment shall be made to the Contractor.

The contractor shall indemnify the KoPT against payment to be made under or for the observance of the laws
aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a
Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour Licence from the
Competent Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-In-Charge prior
to commencement of the work.
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The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by
Amendment Act No.65 of 1976’
In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof
and rules made there under from time to time. The contractor shall take into account all the above said financial
liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this account.
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in
the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent license
as per sec12(1) of the Contract Labour Act.

Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to the
Assistant Labour Commissioner(Central) /Labour Enforcement Officer (Central) in Form IV-A , within 15 days of
such commencement or completion.

The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. Labour
Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). The contractor shall inform the
Principal Employer the date, time & venue of disbursement to be made by him to his workers.
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue of
disbursement to be made by him to his workers and he or his authorized representative shall have to be present during
the period of disbursement.

37. COMPLIANCEWITH E.P.F & M. P. ACT & ESI Act 1948:
The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees State
Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable.
If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and produce
the original for verification to the representative of the principal employer, i.e. Superintending Engineer (KPD).

38. INDEMNIFICATION:
The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions,
claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, rules
or regulations having the force of law, including but not limited to –

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of Service) Act,

1996

d) The Dock Workers’ Safety, Health & Welfare Act , 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.
i) The Equal Remuneration Act, 1976.

j) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989

k) Child Labour (Prohibition and Regulation) Act, 1986.

l) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.

23



24

n) Motor Vehicle Act, latest revision.

o) The payment of Bonus Act, 1965.

39. TAXES & DUTIES: -

The prices quoted shall include all statutory levies excluding GST, which shall be paid extra.
Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns and payment of

taxes is also made.
● The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules,
regulations, procedures, circulars & instructions applicable in India from time to time and to ensure that such
compliance is done within the time prescribed under such laws. Supplier/Service Provider should ensure accurate
transaction details, as required by GST laws, are timely uploaded in GSTN. In case there is any mismatch between the
details so uploaded in GSTN by Supplier/ Service Provider and details available with Syama Prasad Mookerjee Port,
Kolkata, then payments to Supplier/Service Provider to the extent of GST relating to the invoices/s under mismatch
may be retained from due payments till such time Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax
amount is finally reflected in the GSTN SMPK’s Account and is finally available to Syama Prasad Mookerjee Port,
Kolkata in terms of GST laws and that the credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not
required to be reversed at a later date along with applicable interest.
● Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including interest and penalty
suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax credit to
Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be recovered by Syama Prasad Mookerjee Port,
Kolkata by way of adjustment in the consideration payable.
● Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad Mookerjee Port,
Kolkata to claim tax benefit on the same shall be issued by bidder for a particular year before September of the
succeeding Financial Year.

The purchase order/ work order shall be void, if at any point of time a bidder is found to be a black listed dealer as per
GSTN rating system and further no payment shall be entertained.

40. SETTLEMENT OF DISPUTES:
If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising out
of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the General
Conditions of Contract.

41. Contractor to execute Contract Agreement:
The contractor after acceptance of his tender shall be required to enter into and execute a Contract Agreement to

be prepared in the form annexed to the General Conditions of Contract together with such modifications as may
be necessary within one month from the date of placement of the order. The contractor shall have to submit
copies in sextuplets of all documents; correspondence, connected papers etc. as detailed in the above from of
Contract Agreement together with the instrument of Contract Agreement prepared on Non-Judicial stamp paper
of requisite denomination having five more copies made on plain paper all at his own cost. The successful
tenderer shall have to submit three sets of such Contract Agreement duly executed, sealed, signed and witnessed
for execution by the Trustees. The other three sets shall be completed in all respects but not signed. If the
successful tenderer or tenderers are a partnership concern, they will have to get an Agreement signed by all the
partners or by the partner who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfillment of the
contract. The blank proforma of tender documents shall be supplied in sextuplets to the successful tenderer free
of charge for preparing the documents of the aforesaid Contract Agreement.
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The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly
and correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost. The
successful contractor shall be required to keep close coordination and liaison with the Marine Department
while executing the works. The Superintending Engineer (KPD) in charge of the construction will direct
the representatives of the contractor to maintain liaison with different sections of the other departments and
the contractor must keep the concerned Superintending Engineer of the Civil Engineering Department
informed and/or posted with the programme contemplated with other departments. The Superintending
Engineer of the Civil Engineering Department shall be nodal authority in all these coordination and / or
liaison and all programmes must be vetted by him. In cases of emergencies, the contractor or his
representatives may establish direct liaison/coordination but in all such cases the Superintending Engineer
should be informed promptly.

42. Employment of Local Resources:
The contractor shall pay special attention to engage the maximum possible number of local Engineers, other
technical personnel, office workers; labourers (skilled, semiskilled, unskilled) both at site and in office,
details of such recruitment etc. shall be submitted to the Engineer periodically or as and when called for.

43. Calcutta Port Trust:
The expression 'CALCUTTA PORT TRUST’ appearing anywhere in the tender documents, shall be
construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”.

44. Clarification of Bids:
To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any
Tenderer for clarification of his Tender, including breakup/analysis of unit rates. The request for clarification
and the response shall be in writing, but no change in the price or substance of the Tender shall be sought,
offered, or permitted except as required to conform the correction of arithmetic errors discovered by the
Employer in the evaluation of the Tenders.
No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the Tender
opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the
notice of the Employer, he should do so in writing.
Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract
award decisions, may result in the rejection of his Tender.

45. Workmen and Wages:
The Contractor shall deliver, if ordered, a weekly return for all labour employed in writing in the requisite
form as instructed by the Engineer or his representative.
The contractor shall have to engage sufficient number of technically qualified and skilled persons to
supervise and execute the work and this should be mentioned in the letterhead of the Firm

46. Rate for payment against extra Items:
For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on
contingent situation at site, if required for successful completion of the work, extra items have to be carried
out by the Contractor. If those items are already available in Trustees’ Schedule of rate, payment will be made
on the basis of Trustees’ Schedule of rate; including surcharge in force at the time of acceptance of the tender,
if any adopted by the Trustees with due regard to the accepted contractual percentage, if any, thereon,
otherwise, if the rates are not available in the SMPK Schedule of Rates, then the Special Rates will be
prepared as follows:-
(i) The rate of payment of work involving labour & material shall be fixed on the following basis.
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a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.

(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in
the work plus 11 % towards profit and cess.

(iii)For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus
transport, loading & unloading (if any) plus 11 % towards profit and cess.

47. Disparity in quoted rate/amount.
If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in
percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by
adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender.
Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted in words shall
prevail.

48. Dock Permit:
For works inside the Docks, Dock permits required for men , materials, vehicles and equipment etc. are to be
procured by the successful tenderer at free of cost as per recommendation of the executive
departments/divisions indicating the specific number of free permits to be issued. But for creation of
individual IDs in the permit system a charge as applicable, will be levied per person (one time) even for
companies/ Individuals who have been granted permission to obtain free permits by SMPK. In case the work
has to be carried out in an operational zone, the tenderer should keep in mind that the work is to be executed
without hampering the operational activities and should complete the work within the stipulated time
specified in the tender.

49. Working Period:
Normally the work will be carried out between 8 A.M. to 5 P.M. on the Trustees’ working days only.
However, the tenderer should note that he might be required to carry out the job on Sundays, holidays and
after normal working hours and at night in addition to the normal working hours to expedite the progress of
the work if permitted by Competent Authority. The tenderer should include in his rates the cost, if any,
involved on those accounts.

50. Bank Guarantee in lieu of Cash Security Deposit:
Security deposit shall be recovered from the On A/C. Bill as per Clause – 3.4 and 3.5 of General
Conditions of Contract. However, Bank Guarantee may be considered in lieu of Cash Security Deposit. In
that case, the Contractor shall have to submit to the Engineer a performance Bond in the form of an
irrevocable guarantee from any Nationalized Bank at Kolkata in the proforma as given in the G.C.C. In this
context Clause 3.6 of G.C.C. may be referred to.

51. Measures against pollution: -
The contractor shall have to take proper measures against environmental pollution during execution of work

as directed by the Engineer.
The contractor shall abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and
those that may be issued from time to time without any extra cost to the SMPK.

52. Port Area Obligations:
The Dock area is a custom bounded area and as such the contractor shall comply with all
Regulations of the Port and Custom authorities and those that may be imposed from time to time
in respect of the transit of all contractors plants, vehicles, materials, and staff in the area.

26



27

Whenever regulations so require, permits shall have to be obtained for such transit of
Contractor’s plants, vehicles, staff and workmen. The contractor shall instruct his staff and
Workmen to comply with all requirements in this “Restricted Area”.
The contractor shall suitably fence the area that may be allotted to him inside the “Bonded Area” of the port for
stores and other requirements to the full satisfaction of the Port and Security Agencies.
The contractor shall abide by all the regulations and rules of Syama Prasad Mookerjee Port, Kolkata and those that
may be issued from time to time without any extra cost to the SMPK.

53. Dewatering:
If water is met due to seepage, subsoil water, rain or other causes, it shall be removed by the contractor by
suitable diversions ,pumpings or bailing out and the excavated and prepared surfaces of each layer shall be
kept dry as directed by the Engineer. No extra payment will be made for such dewatering

54. Errors in the B.O.Q :
In case rate of particular item is printed erroneously in BOQ, the rate stated in the Schedule of rates
will prevail over the rate misprinted in BOQ.
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SCHEDULE T Annexure-C (Contd)
SYAMA PRASAD MOOKERJEE PORT, KOLKATA

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The Time Of Submission
Of Tender Offer)

(To be submitted with Part-I of Offer)
Bidders must fill in the under noted columns.

Sl.
No.

Full particulars of works to be executed
concurrently by the bidder.
(i) Name of work.
(ii) Client.
(iii) W.O. No. & Date.

Sanctioned
Tender Value.
(in Rs.)

Completion time
as stated in
tender.

Name and address to whom
reference can be made.

1 (i)

(ii)

(iii)

2 (i)

(ii)

(iii)

3 (i)

(ii)

(iii)

4 (i)

(ii)

(iii)
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(To be submitted with Part-I of Offer) Annexure-C(Contd)
SCHEDULE ‘O’ SHEET – 1

The Bidders are also requested to furnish the following particulars:-

A) In case of Limited Company -

1) Name of Company :

2) Address of its present registered office. :

3) Date of its incorporation :

4) Full name and address of each of its
Directors – any special particulars as to
Directors if desired to be stated.

:

5) Name, address and other necessary
particulars of Managing Agents, if any
appointed by the Company.

:

6) Copies of Memorandum, Articles of
Association (with the latest amendments, if
any).

:

7) Copies of audited balance sheets of the
Company for the last three years.

:

B) In case of a firm -

1) Name and address of the firm. :

2) When business started :

3) If registered a certified copy of certificate of
registration.

:

4) A certified copy of the Deed of
Partnership

:

5) Full name and address of each of the
partners and the interest of each partner in
the partnership – any special particulars as
to partners if desired to be stated.

:

6) Whether the firm pays income tax over : Rs. 10,000/- per year
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(To be submitted with Part-I of Offer)

SCHEDULE ‘O’ SHEET – 2.

C) In case of an Individual:

1) Full name and address of the Bidder any
special particulars of the Bidder if desired to
be stated.

:

2) Name of the father of the Bidder. :

3) Whether the Bidder carries on business in
his own name or any other name.

:

4) When business was started and by whom. :

5) Whether any other person is interested in
the business directly or indirectly, if so,
name and address etc. of such persons and
the nature of such interest.

:

6) Whether the Bidder pays Income Tax over
Rs.10, 000/- per year.

:

Dated: (Full signature of Bidder)
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(Proforma of Performance certificate/credential of works)
[To be issued on issuing authority’s letterhead duly signed with office seal]

1. Name of the Certifying Authority:

2. Name of the work :

3. Name of the Contractor :

4. Schedule date of commencement and
completion of the work as per Work Order
:

5. Date of actual commencement of work &
date of actual completion :

6. i) If there is time overrun, whether delay is
due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor :

7. Sanctioned Tender value & Actual value
executed :

8. Quality of work
(Excellent/satisfactory/poor) :

9. Remarks (If any) :
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ANNEXURE – D
DOCUMENTS TO BE UPLOADED ALONG WITH PART –I

Scanned copy of the following documents to be uploaded:-

i) GST registration certificate.

ii) Valid Trade Licence (Valid for current period & also for type of work).

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable,

the bidder must submit a declaration in this regard.

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.EPF Registration Certificate.

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC), ESI Registration Certificate
vi) Details of the firm as per Schedule-O (in Part-I) of the tender document duly filled up.

vii) Credentials in the form of copies of Letters of Award of Works along with corresponding Completion
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned
pre-qualification criteria.

viii) Balance sheet and Profit and Loss account / Trading account for the last 3 (three) financial years (i.e.
2020-2021. 2021–2022, and 2022-2023). The same should be audited as per relevant norms wherever
required.

ix) Bank Draft/ Pay Order etc. regarding EMD & Cost of Tender documents / valid NSIC certificate

x) PAN Card
xi) A list of technically qualified and skilled persons would be engaged to supervise and execute
the work (to be mentioned in the letterhead of the Firm).

xii) Self declaration of the bidder that the Bidding Firm has Not been debarred / de- listed by any
Govt / Quasi Govt. / Public Sector undertaking in India (to be mentioned in the letterhead of the
Firm).

xiii) Self declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in
the case of proprietorship firm /partnership firm /limited company, as the case may be) is/are
not associated with any other firm bidding for the same work (to be mentioned in the letterhead
of the Firm).

xiv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule –T) in Part-I of the tender
document.

xv) Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure –D-1) in lieu of
submission of signed copies of the full Tender document ,G.C.C, addenda & corrigendum in the
letter head of the Firm.

xvi) Last page of “Bill of Quantities” & the “Form of Tender” duly filled up (without price quoted) shall be duly
signed and stamped by the Bidder.

N. B.-1 The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy
the Authorities.
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N.B.-2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have
made misleading or false representations in the forms, statements and attachments submitted in proof of the
qualification requirements and their EMD will be forfeited for such action.
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ANNEXURE –D-1

NIT NO.: SE/KP/23-24/011/D/13 Dt: 03.02.2024

Ref. No………… Dated:

The Chief Engineer,
Syama Prasad Mookerjee Port, Kolkata,
Civil Engineering Department,
15, Strand Road,
Kolkata – 700 001

Dear Sir,

We, -------------------------------------------------------------- (Name of Tenderer) have fully read and understood the

entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-tender and

no other source, and will comply to the said document, GCC, Corrigendum and Addenda.

We are submitting this undertaking in lieu of submission of a signed copy of the full tender documents GCC,

Corrigendum and Addenda.

Yours faithfully,

Signature of Tenderer……………………………………………………………

Name

Designation:

Date :

Seal of the tenderer…………………………….
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Annexure –E

श्यामा प्रसाद मखुर्जी पत्तन कोलकाता
SYAMA PRASAD MOOKERJEE PORT, KOLKATA

सिविल इंजीनियरिगं विभाग
CIVIL ENGINEERING DEPARTMENT
51 CGR Road, Kolkata – 700043 /
51 सी जी आर रोड, कोलकाता – ७०००४३

NIT No.: NIT No. SE/KP/23-24/211/D/13 Dt: 03.02.2024

NOTE: Last Date of Download of tender documents
: 01.04.2024 (up to 1400 hours)

Tender is due for submission by 3:00 P.M.
On 01.04.2024

PRICE BID

"तख्ताघाट और क्लॉक टॉवर पर गैंगवे के क्षतिग्रस्त तख्तों और अन्य सबंद्ध कार्यों के प्रतिस्थापन और केपी
डॉक्स के तहत डॉक -1 ईस्ट, ड्राई डॉक, फेयरफील्ड में क्षतिग्रस्त पीवीसी टैंक, टैंक कवर और अन्य सबंद्ध कार्यों के

प्रतिस्थापन के लिए निविदा।"

**************************************************************************************
Tender for Replacement of damage planks and other allied works of Gangways at Taktaghat

and Clock tower and replacement of damaged PVC tank, Tank cover and other allied works at
Dock-1 East, Dry Dock, Fairfield under KP Docks....

*********************************************************************************
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Annexure-E (Contd.)

E- Tender for Replacement of damage planks and other allied works of Gangways at Taktaghat and
Clock tower and replacement of damaged PVC tank, Tank cover and other allied works at Dock-1
East, Dry Dock, Fairfield under KP Docks....

NIT NO : NIT No. SE/KP/23-24/211/D/13 Dt: 03.02.2024

PRICE BID

TENDER PARTICULARS

ESTIMATED COST : Rs Rs. 7,77,988.45 (Rupees Seven Lakhs Seventy
Seven Thousands Nine Hundred and Eighty Eight
and paise Fourty Five Only)

EARNEST MONEY : The intending firms would be required to submit an
EMD of Rs. 15,560 (Rupees Fifteen Thousand Five
Hundred Sixty Only) through DD/Banker Cheque in
favour of Syama Prasad Mookerjee Port, Kolkata on
any scheduled/Nationalised Bank payable at Kolkata,
otherwise their offer will be summarily rejected. Copy
of the DD/Banker’s Cheque should be uploaded.

Cost of Tender document
(Non-refundable)

Rs. 590/-(Rupees Five Hundred Ninety only) including
@18% GST)

TIME OF COMPLETION : Six (06) months

PERIOD OF DOWNLOAD OF E-TENDER
(Both Days Inclusive)

11.03.2024 to 01.04.2024 (UPTO 14:00 HRS.)
(Bid document will be E-nivida Portal).
Bidders will have to participate in bidding process through
website : https://kopt.enivida.in

DATE AND TIME FOR PRE-BID MEETING
& SITE VISIT

: No pre bid meeting

LAST DATE OF SUBMISSION OF
E-TENDER AND OPENING OF THE
TENDER

: Submission on 01.04.2024
Up to 15:00 hrs.
Opening on 02.04.2024 After 12:00 hrs.
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श्यामा प्रसाद मखुर्जी पत्तन कोलकाता
SYAMA PRASAD MOOKERJEE PORT, KOLKATA

सिविल इंजीनियरिगं विभाग
CIVIL ENGINEERING DEPARTMENT

PREAMBLE TO THE BILL OF QUANTITIES

E- Tender for Replacement of damage planks and other allied works of Gangways at Taktaghat and Clock
tower and replacement of damaged PVC tank, Tank cover and other allied works at Dock-1 East, Dry Dock,
Fairfield under KP Docks....

SE/KP/23-24/011/D/13 Dt: 03.02.2024

1.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the Particular
Specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly familiarized
himself with the total scope of work and its mode of execution.

1.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering.
Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per Order
Letter. The measurements of each item of work shall be measured jointly by the Engineer or his Representative.
1.3 General direction and description of work or materials given elsewhere in the contract documents are not necessarily

repeated in the description of items in the Bill of Quantities.
1.4 The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished

work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all
risks, liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor.

1.5 Where separate items such as mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of
Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in the
prices and rates of other items.

1.6 Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the
Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:-

1.7 The provision, storage, transport, handling, use, distribution and maintenance of all materials, plans, equipment
machineries and tools including all costs, charges dues demurrages or other outlays involved in the transportation.

1.8 The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other
requirements.

1.9 Setting out including the location and preservation of survey markers, measurement and supervision.

2.0 The provision, storage, transport, use handling, distribution and maintenance of consumable stores, fuel, water and
electricity.

2.1 All First Aid, Welfare and safety requirements.
2.2 Damage caused to the works, plants, materials and consumables stores caused by weather.
2.3 Licence, fees and other charges for compliance of Government Acts and Rules that are in force and applicable.
2.4 The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or

issued to him by the Trustees.
2.5 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par

with the estimated amount put to tender on line based on his own analysis .

The Tender Price thus established would be taken for comparative evaluation of E-Tenderers
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श्यामा प्रसाद मखुर्जी पत्तन कोलकाता
SYAMA PRASAD MOOKERJEE PORT, KOLKATA

सिविल इंजीनियरिगं विभाग
CIVIL ENGINEERING DEPARTMENT

BILL OF QUANTITIES

NIT No. SE/KP/23-24/211/D/13 dt.03.02.2024

PRICE BID

Work: E- Tender for Replacement of damage planks and other allied works of Gangways at Taktaghat and
Clock tower and replacement of damaged PVC tank, Tank cover and other allied works at Dock-1 East,
Dry Dock, Fairfield under KP Docks....

Item
No. Description Of Item Quantity Unit Rate

Rs. P.
Amount
Rs. P.

Part -A (Civil works at Gangway)
1 Take out carefully G.C.I. or C.I. or asbestos

sheets (including ridges etc.) from the wall / roof
after unscrewing bolts, nuts, screws etc. and
stacking the Materials at site as directed.
(Payment to be Made on measurement of
portion of roof wall removed.)

150.00 Sqm 41.00 6150.00

2 Provide 0.80 mm thick galvanised corrugated
iron sheet work (excluding the supportingframe
work) fitted and fixed with 10 mm dia J or L hook
bolts and nuts, limpet and bitumen washers and
putty complete with 150 mm end lap and one
corrugation Minimum side lap.
In roof. (Payment to be made on area of finished
work)(GCI sheet to be supplied by contractor)

150.00 Sqm 806.00 120900.00

3 Taking out wind-tie from roof including cutting
out rusted bolts, nuts etc. and removing
materials to any distance within the compound
and stacking.

300.00 Mtr 15.00 4500.00

4 Fixing old wind-tie with new fittings including
painting.

300.00 Mtr 17.00 5100.00
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5 Galvanised or painted wind-tie made of M.S.
flats, fitted and fixed complete including cost of
necessary fittings.
Made with 50 mm. X 6 mm. Flats

50.00 Mtr 144.00 7200.00

6 Renewing galvanised J or L hook-bolt with nut
and with necessary limpet and bitumen
washers, putty etc. fitted and fixed complete.
(Total length of bolt upto 225 mm)8 mm dia. Bolt

30.00 nos 27.00 810.00

7 Stop roof leakages in C.I. or C.C.I. or asbestos
roofing with putty and paint.

25.00 %Sqm 1098.00 274.50

8 Ordinary Cement concrete (mix 1:2:4) with
graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement,if any, in
gound floor as per relevant IS codes.
Pakur Variety

5.00 cum 6876.00 34380.00

9 Hire and labour charges for the shuttering with
centering and necessary staging up to 4Mtr
using approved stout props and 25 mm to 30
mm thick hard wood planked with required
bracing for concrete slabs
beams, columns, lintels curved or straight
including fittings, fixing and striking out after
completion of the works (up to roof of ground
floor) as per the direction of Engineer – In –
Charge.
25 mm to 30 mm shuttering without staging in
foundation

20.00 Sqm 209.00 4180.00

10 Provide and lay Single Brick Flat Soling of
picked jhama bricks including ramming and
dressing bed to proper level and filling joints
with local sand.

20.00 Sqm 361.00 7220.00

11 Provide Reinforcement for reinforced concrete
work in all sorts of structures including
distribution bars, stirrups, binders etc initial
straightening and removal of loose rust (if
necessary), cutting to requisite length, hooking
and bending to correct shape, placing in proper
position and binding with 16 gauge black
annealed wire at every intersection, complete as
per drawing and direction.
For works in foundation and upto roof of ground
floor/upto 4 m
Tor steel/Mild steel. JSW/JSPL/SHYAM/

0.20 MT 60150.00 12030.00
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SRMB/BMASL /ELECROSTEEL /SSL
12 Plaster (to wall, floor, ceiling etc.) with sand and

cement mortar including rounding off or
chamfering corners as directed and raking out
joints including throating, nosing and drip
course, scaffolding/staging where necessary
(Ground floor).[Excluding cost of chipping over
concrete surface] With 1:6 cement mortar. 20
mm thick plaster

50.00 Sqm 175.00 8750.00

13 Provide and lay Neat cement punning about
1.5mm thick in wall,dado,window sill,floor etc.
Note: cement 0.152 Per Cum per 100 sq. Mtr.

50.00 Sqm 34.00 1700.00

14 Cutting to requisite length or shape
departmental R.S. joists, channels, angles, tees,
plates etc. ( Payment to be made on area of cut
surface)

2000.00 Sq.Cm 8.00 16000.00

15 Labour for hoisting and placing in proper
position ( up to 1st floor level) departmental R.S.
joists, channels, angles. Tees, plates etc.
including fitting and fixing same with bolts and
nuts, if necessary (but excluding cost of such
bolts and nuts)

2.00 Qtl 412.00 824.00
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16 M.S. structural works in columns, beams etc.
with simple rolled structural members (e.g.
joists, angle, channel sections conforming to IS:
226, IS: 808 & SP (6)- 1964 connected to one
another with bracket, gussets, cleats as per
design, direction of Engineer-in- charge
complete including cutting to requisite shape
and length, fabrication with necessary bolting,
metal arc welding conforming to IS: 816- 1956 &
IS: 1995 using electrodes of approved make
and brand conforming to IS:814- 1957, haulage,
hoisting and erection all complete. The rate
includes the cost of rolled steel section,
consumables such as electrodes, gas and hire
charge of all tools and plants and labour
required for the work including all incidental
chages such as electricity charges, labour
insurance charges etc.
Payment to be made on the basis of calculated
weight of structural members only in finished
work as per IS specified weight. Payment for
gusset, bracket, cleat, rivets, bolts and nuts may
be make by adding the actual weight of such
items with the weight of finished structural
members or 7% of weight for finished
structural members weighing not less than 22.5
Kg. / m. or 15 %
of weight for finished structal members weighing
less than 22.5
Kg. / m. may be increased allow for bracket,
cleat, rivet, bolts
and nuts etc. and no seperate payment being
made for these
items, as per direction of Engineer In Charge.
The rates are
considered for a height of erection 8m. / 2nd
floor level from the
ground. Add 1.5% extra over the rate for each
additional floor or
4m. beyond initiial 8m. or part thereof.
For structural members of specified sections
weighing less than
22.5 Kg./m

2.00 Mt 72603.00 145206.00
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17 Dismantling carefully wood work in posts,
postplates, rafters, partition etc., sorting and
stacking serviciable materials at site and
removing rubbish as directed.

1.50 cum 278.00 417.00

18 Rough dressed timber planks fitted and fixed
with nut bolts excluding framework complete In
ground floor 25mm thick planks with Sal Local.

50.00 Sqm 1621.00 81050.00

19 Priming one coat on steel or other metal surface
with synthetic oil bound primer of approved
quality including smoothening surfaces by sand
papering etc.
(This item is applicable to new work or old work
when the original surface has been exposed by
removal of old paint.)

300.00 Sqm 29.00 8700.00

20 Painting with superior quality aluminium paint of
approved make and
brand including smoothening surface by sand
papering etc. on steel
surface Two coats.

300.00 Sqm 57.00 17100.00

21 Priming one coat on timber or plastered surface
with synthetic oil bound primer of approved
quality including smoothening surfaces bysand
papering etc.(This item is applicable to new
work or old work when the original surface has
been exposed by removal of old paint.)

600.00 Sqm 38.00 22800.00

22 Painting with ready mixed Black Japan of
approved make and brand including
smoothening surface Two coats.

600.00 Sqm 56.00 33600.00

23 Supply of daily labour for various non
measurable works like shifting of furnitures
,segregating and stacking of serviceable
materials like Sheets , pipes , other steel
materials etc.
[Cost of one unskilled labour = Rs.751 .00
Rate based on Circular
no- F.No. 1 /5(1)/2023-Ls-II , dt: 03.04.2023 )

Add 11% contractor profit and overhead = Rs.
82.61
________________
So rate for each unskilled labour = Rs. 833.61 ]
for 8.30 Hrs. including 30 min. recess

10.00 Nos 833.61 8336.10

Total Part A 547227.60

Part -B (Plumbing works)
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1 Labour for lowering plastic water storage tank
and stacking in places as directed Upto 1500
litre capacity

a From 1st floor to G.L 10.00 Nos 58.00 580.00
b Extra for each additional story 10.00 29.00 290.00
2 Supplying P.V.C. water storage tank of approved

quality with closed top with lid (Black) -
Multilayer. 1500 litre capacity

10.00 Nos 7840.00 78400.00

3 Labour for hoisting plastic water storage tank.
Upto 1500 litre capacity. Upto 1st story from
G.L.

10.00 Nos 139.00 1390.00

4 Labour for punching hole in plastic water
storage tank upto 50 mm dia

40.00 Nos 19.00 760.00

5 Supplying, fitting and fixing cast iron raised rain
proof tank cover 450mm.

8.00 Nos 1014.00 8112.00

6 Supplying, fitting and fixing in position G.I. pipes
of TATA make for
underground works with all necessary
accessories,specials viz.socket,bend, tee,
union, cross, elbow, nipple, short piece
etc.including cost of all materials,jointing
materials ,cutting pipes,making threads,cutting
trenches upto 1.5 metre below surface in all
sorts of soil and refilling the same as directed
with two coats of painting on G.I. pipes and
specials with bituminous paint complete in all
respect. (Payment will be made on the centre
line measurement of the total pipe line including
all specials No separate payment will be made
for accessories, specials.Payment for painting
will be made seperately)

a 20 mm dia. medium quality 30.00 Mtr 240.00 7200.00
b 25 mm dia. medium quality 40.00 Mtr 319.00 12760.00
9 Supply of High Density Poly-ethylene Pipe

conforming to IS - 4984 - 1985 (Dia) [PE - 63] 6
Kg / Sq.Cm. (Working Pressure)
(Dia) 50 mm

9.00 Mtr 110.00 990.00
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10 Labour for fitting and fixing high density
poly-ethylene pipes or P.V.C. pipes for above
ground work including cost of jointing materials
paints etc. fitting and fixing all necessary
specials, cutting pipes, making threads, cutting
holes in walls or R.C. floor where necessary and
mending good all damages excluding the cost of
masonry or concrete work, if necessary, but
including the cost and fitting and fixing holder
bat clamps(any floor) or
for underground work including cutting trenches
upto 1.5 metre and refilling the same complete
as per direction of the Engineer-in-charge.
(Payment will be made on centre line
measurement of the total pipeline including
specials. ) 50 mm dia

9.00 Mtr 60.00 540.00

11 Dismantling all types of plain cement concrete
works, stacking serviceable materials at site and
removing rubbish as directed within a lead of 75
m. in ground floor including roof.
above 150 mm. thick

2.00 Cum 1417.00 2834.00

12 Dismantling of flexible pavements and disposal
of dismantled materials upto a lead of 100 m
stacking serviceable and unserviceable
materials separately as per technical
specification Cl 202 for Rural Roads of MORD
(a)Bituminous/Granular Courses
(i) by mechanical means

3.00 Cum 380.00 1140.00

13 Supplying labours for taking out old paver
blocks carefully,stacking the same in proper
stack and depositing the spoils as directed
within a lead of 150m.

10.00 Sqm 58.00 580.00

14 Carefully lay old paver blocks in line and level to
match with existing paved surface including
providing bedding layer with minimum sand (50
to 80 mm avg thk) over hard and compacted
base & completed by heavy duty vibretor plate
compaction (joints filled with fine sand ) as per
specification including all
lead,lifts,materials,labours etc comlete in all
respect.

10.00 sqm 192.00 1920.00
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15 Ordinary Cement concrete (mix 1:1.5:3) with
graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement if any, in
ground floor as per relevant IS codes.
Pakur Variety

5.00 cum 7611.00 38055.00

16 Supplying, fitting and fixing Peet's valve fullway
gunmetal standard pattern best quality of
approved brand bearing I.S.I. marking with
fittings (tested to 21 kg per sq. cm.).

a 20 mm dia 3.00 nos 657.00 1971.00
b 25 mm dia 1.00 nos 912.00 912.00
17 Earth work in excavation of the foundation

tranches or drains in all sorts of soil (including
mixed soil but excluding laterite or sand stone)
including removing spreading or stacking the
spoils within a lead of 75Mtr as directed. The
Item including necessary trimming the sides of
tranches, levelling, dressing and ramming the
bottom, bailing out water etc. as required
complete. Depth of excavation not exceeding
1500 mm.

5.00 %Cum 11927.00 596.35

18 Earth work in filling in foundation trenches or
plinth with good earth obtained from excavation
of foundation in layers not exceeding 150mm
including watering and ramming etc. layer by
layer complete. (Payment to be Made on the
basis of the Measurement of finish quality of
work).

2.00 %Cum 7754.00 155.08

19 Dismantle all types of Masonry excepting
cement concrete plain or reinforced, stacking
serviceable Materials at site &removing the
rubbish as directed within a lead of 75 Mtr in
ground floor including roof.

10.00 Cum 447.00 4470.00

20 Filling in foundation or plinth by fine sand in
layers not exceeding 150 mm as directed and
consolidating the same by thorough saturation
with water, ramming complete including the cost
of supply of sand. (payment to be made on
measurement of finished quantity)

3.00 %Cum 131714.0
0

3951.42

21 Supplying and laying Polythene Sheet (150gm /
sq.m.) over damp proof course or below flooring
or roof terracing or in foundation or in foundation
trenches.

10.00 sqm 24.00 240.00
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22 Provide and lay Single Brick Flat Soling of
picked jhama bricks including ramming and
dressing bed to proper level and filling joints
with local sand.

10.00 Sqm 361.00 3610.00

23 Hire and labour charges for the shuttering with
centering and necessary staging up to 4Mtr
using approved stout props and 25 mm to 30
mm thick hard wood planked with required
bracing for concrete slabs beams, columns,
lintels curved or straight including fittings, fixing
and striking out after completion of the works
(up to roof of ground floor) as per the direction
of Engineer – In – Charge.

25 mm to 30 mm shuttering without staging in
foundation

10.00 Sqm 209.00 2090.00

24 Provide Reinforcement for reinforced concrete
work in all sorts of structures including
distribution bars, stirrups, binders etc initial
straightening and removal of loose rust (if
necessary), cutting to requisite length, hooking
and bending to correct shape, placing in proper
position and binding with 16 gauge black
annealed wire at every intersection, complete as
per drawing and direction.
For works in foundation and upto roof of ground
floor/upto 4 m
Tor steel SAIL/ TATA/RINL /ELECROSTEEL
/SSL

0.30 MT 60580.00 18174.00

25 Provide and lay bricks work with 1st class bricks
in cement morter (1:6). In foundation and plinth

5.00 cum 5413.00 27065.00

26 Provide and lay Plaster (to wall, floor, ceiling
etc.) with sand and cement mortar including
rounding off or chamfering corners as directed
and raking out joints including throating, nosing
and drip course, scaffolding/staging where
necessary (Ground floor).[Excluding cost of
chipping over concrete surface]
15 mm. thick plaster with 1:6 Cement morter

40.00 sqm 151.00 6040.00

27 Provide and lay Neat cement punning about
1.5mm thick in wall,dado,window sill,floor etc.
Note: cement 0.152 Per Cum per 100 sq. Mtr

40.00 sqm 34.00 1360.00

46



47

28 Supplying, fitting and fixing G.I. pipes of TATA
make with all necessary accessories, specials
viz. socket, bend, tee, union, cross, elbow,
nipple, longscrew, reducing socket, reducing
tee, short piece etc. fitted with holder bats
clamps, including cutting pipes, making threads,
fitting, fixing etc. complete in all respect
including cost of all necessary fittings as
required, jointing materials and two coats of
painting with approved paint in any position
above ground. (Payment will be made on the
centre line measurements of total pipe line
including all specials. No separate payment will
be made for accessories, specials. Payment for
painting will be made separately.)-FOR
EXPOSED WORK-Medium quality G.I. Pipes.
25mm. dia Medium quality

15.00 Mtr 305.00 4575.00

Total Part B 230,760.85
Total 777,988.45

B.F from pre page Total = Rs. Rs. 7,77,988.45

Tenderer to fill up the following [score out which is not applicable]

price not to be quoted here
(a)……………………………..%

(in figures) Below par (-) Rs.

…………………………………………………Percent
(in words)

(b)……………………………………………… At par NIL

(c)……………………………..%
(in figures) Above par (+) Rs.

………………………………………………… Percent
(in words)

Total Tendered Amount: Rs.

Total tendered amount (in words…………………………………………………………
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………………………………………………………………………………………………….......

[The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra]

Maximum number of workmen likely to be engaged in days work…………….. numbers

Permanent Income Tax A/C.No… ……………………………………………………..

Date:
______________________
(Signature of Tenderer)

[Total amount of tender, completion time and preliminary time as quoted / stated above are to
be carried over to Form of Tender attached]

Witness: -
(Name in block letters)
Address:
Occupation:

ANNEXURE - E

General Conditions of Contract
48



49

Forms and Agreements

Sanctioned by the Trustees under Resolution No. 92 of the 6
th

Meeting held on 27
th
May, 1993

Including Addendum Sanctioned by the Trustees Meeting held

on July, 2014

KOLKATA PORT TRUST
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KOLKATA DOCK SYSTEM

& HALDIA DOCK COMPLEX

JULY , 2014

GENERAL CONDITIONS OF CONTRACT
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TO
GENERAL CONDITIONS OF CONTRACT

❖ Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES

Table under sub-clause (a)

PREVIOUS AS AMENDED
Estimate
d Value
of Work

Amount of Earnest Money Estimate
d Value
of Work

Amount of Earnest Money

For Works
Contract

For Contract of
Supplying
Materials or
Equipment only

For Works
Contract

For Contract of
Supplying Materials or
Equipment only

Up to Rs.
1,00,000=
00

5% of the
estimated
value of
work

1% of the
estimated value of
work

Up to
Rs. 10
Crore

2% of the
estimated
value of
work

1% of the estimated
value of work

Over Rs.
1,00,000.
00

2% of the
estimated
value of
work
subject to a
maximum
of Rs.
20,000/-
and
minimum
of Rs.
5,000/-.

½% of the
estimated value of
work subject to a
maximum of Rs.
10,000/- and
minimum of Rs.
1,000/-.

Over Rs.
10 Crore

2% on first
Rs. 10
Crore + 1%
on the
balance

½% of the estimated
value of work subject
to a maximum of Rs.
10,000/- and minimum
of Rs. 1,000/-.

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 210 OF THE
TRUSTEES’ MEETING HELD ON 26.02.2013 ]
Table under sub-clause (d)

PREVIOUS AS AMENDED
Class of
Registra-
tion

Amount Of
Fixed
Security

Financial Limit Of
Each Tender

Class
of
Registra
-tion

Amount Of
Fixed
Security

Financial Limit Of
Each Tender

A Rs
10,000/-

Any tender priced
upto Rs 2,00,000/-

A Rs
50,000/-

Any tender priced
up to Rs 10,00,000/-

B Rs 5,000/- Any tender priced
upto Rs 1,00,000/-

B Rs
25,000/-

Any tender priced
upto Rs 5,00,000/-

C Rs 2,500/- Any tender priced
upto Rs 50,000/-

C Rs
15,000/-

Any tender priced
upto Rs 3,00,000/-

[ AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION NO 82 OF THE
TRUSTEES’ MEETING HELD ON 12.10.2012 ]
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1. DEFINITIONS

1.0 In the contract, as here in after defined, the following words and
expressions shall have the meaning herein assigned to them, except
where the context otherwise required.

1.1 “Employer” or “Board” or “Trustees” means of the Board of Trustees
for the Port of Calcutta, a body corporate under Section 3 of the Major
Port Trusts Act, 1963, including their successors, representatives and
assigns.

Employer

1.2 “Chairman” means the Chairman of the Board and includes the person
appointed to act in his place under Sections 14 and 14A of the Major
Port Trusts Act, 1963

Chairman

1.3 “Contractor” means the person or persons, Firm or Company whose
tender/offer has been accepted by the Trustees and includes the
Contractor’s representatives, heirs, successor and assigns, if any,
permitted by the Board/Chairman.

Contractor

1.4 “Engineer” means the Board’s official who has invited the tender on its
behalf and includes the Manager (Infrastructure & Civic Facilities) or
other official as may be appointed from time to time by the Employer,
with written notification to the Contractor, to act as Engineer for the
purpose of the Contract, in place of the “Engineer” so designated.

Engineer

1.5 “Engineer’s Representative” means any subordinate or Assistant to the
Engineer or any other official appointed from time to time by the
Engineer to perform the duties set forth in Clauses 2.4 to 2.6 hereof.

Engineer’s
Representativ
e

1.6 “Work” means the work to be executed in accordance with the
Contract and includes authorised “Extra Works” and ‘Excess Works”
and “Temporary Works”.

Works

1.7 “Temporary Works” means all temporary works of every kind required
in or about the execution, completion or maintenance of the works and
includes (without thereby limiting the foregoing definitions) all
temporary erections, scaffolding, ladders, timbering, soaking vats, site
offices, cement and other godowns, platforms and bins for stacking
building materials, gantries, temporary tracks and roads, temporary
culverts and mixing platforms.

Temporary
works

1.8 “Extra Works” means those works required by the Engineer for
completion of the Contract which were not specifically and separately
included in the schedule of items of the works i.e. (Bill of Quantities) of
the tender. “Excess Works” means the required quantities of work in
excess of the provision made against any item of the bill of Quantities.

Extra works
and Excess
works
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1.9 “Specifications” means the relevant and appropriate Bureau of Indian
Standard’s specifications / International Standard’s Specifications
(latest revisions) for materials and workmanship unless stated
otherwise in the Tender.

Specification

GC - 3

1.10

“Drawings” means the drawings referred to in the Tender and
specification and any modification of such drawings approved in writing
by the Engineer and such other drawings as may from time to time be
furnished or approved in writing by the Engineer.

Drawings

1.11 “Contract” means and includes the General and Special Conditions of
Contract, Specifications, Drawings, priced Bill of Quantities, the Tender /
Offer, the letter of acceptance of the Tender/Offer, the Contract
Agreement, if separately entered into and the Schedule of Rates and
Price, if any, adopted by the Trustees at their discretion.

Contract

1.12 “Constructional Plant” means all appliances or things of whatsoever
nature required or about the execution, completion or maintenance of
the works or temporary works and includes (without thereby limiting
the foregoing definition) all machinery and tools but does not include
materials or other things intended to form or forming part of the
permanent works.

Constructio
nal Plant

1.13 “Site” means the land, waterways and other places, on, under, in or
through which the works are to be executed by the Trustees for the
purpose of the Contract.

Site

1.14 “Contract Price” means the sum named in the letter of acceptance of
the Tender/Offer of the Contractor, subject to such additions thereto
and deductions therefrom as may be made by the Engineer under the
provisions here in after contained.

Contract
Price

1.15 “Month” means English Calendar Month. Month

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act
of foreign enemies, hostilities) whether war be declared or not), Civil
War, rebellion, revolution, insurrection or military or usurped power or
use or occupation by the Trustees of any portion of the works in respect
of which a certificate of completion has been issued (all of which are
herein collectively referred to as the excepted risks).

Excepted
Risks
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1.17 Word importing the singular only, also includes the plural and vice-versa
where the context so requires.

Singular/
Plural

1.18 The heading and marginal notes in these General Conditions of Contract
shall not be deemed to be part thereof or be taken into consideration in
the interpretation or construction thereof or of the contract.

Headings/
Marginal
Notes.

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include
overhead costs of the Contractor, whether on or off the site.

Cost

2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S REPRESENTATIVE.

2.1 The Contractor shall execute, compete and maintain the works in terms
of the contract to the entire satisfaction of the Engineer and
Shall comply with the Engineer’s direction on any matter whatsoever.

Engineer’s
Authority

GC - 4

2.2 The Contractor shall take instructions from the Engineer and subject to
limitation of Clause 2.5 hereof, from the Engineer’s Representative.

Authority of
Engineer’s
Representative

2.3 The Engineer shall have full power and authority :

(a) to supply to the contractor from time to time during the progress
of the works such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and
maintenance of the works and the contractor shall carry out and be
bound by the same.

(b) to alter or modify the specification of any material and
workmanship and to inspect the work at any time.

(c) to order for any variation, alteration and modification of the
work and for extra works.

(d) to issue certificates as per contract.

(e) to settle the claims & disputes of the Contractor and Trustees,
as the first referee.

(f) To grant extension of completion time.

Engineer’s
Power

2.4 The Engineer’s Representative shall :

(i) watch and supervise the works.

(ii) test and examine any material to be used or workmanship
employed in connection with the work.

Power of
Engineer’s
Representative.
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(iii) have power to disapprove any material and workmanship not
in accordance with the contract and the contractor shall
comply with his direction in this regard.

(iv) take measurements of work done by the contractor for the
purpose of payment or otherwise.

(v) order demolition of defectively done work for its
reconstruction all by the Contractor at his own expense.

(vi) have powers to issue alteration order not implying
modification of design and extension of completion time of the
work and

(vii) have such other powers and authorities vested in the Engineer,
which have been delegated to him in writing by the Engineer
under intimation to the Contractor.

GC - 5

2.5 Provided always that the Engineer’s Representative shall have no
power :

(a) to order any work involving delay or any extra payment by the
Trustees,

(b) to make variation of or in the works; and
(c) to relieve the Contractor of any of his duties or obligations under

the Contract.

Limitation of
Engineer’s
Representati
ve’s Power

2.6 Provided also as follows :

(a) Failure of Engineer’s Representative to disapprove any work or
materials shall not prejudice the power of the Engineer thereafter
to disapprove such work or materials and to order the pulling
down, removal, breaking-up thereof and re-constructing at the
contractor’s cost and the contractor shall have no claim to
compensation for the loss if any sustained by him.

(b) If the contractor shall be dissatisfied by reason of any decision of
the Engineer’s Representative, he shall be entitled to refer the
matter to the Engineer who shall thereupon confirm, reverse or
vary such decision.

(c) Any written instructions or written approval given by the Engineer’s
Representative to the contractor, within the terms of delegation of

Engineer’s
Overriding
Power
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power and authority vested in the Engineer to his Representative in
writing, shall bind the contractor and the Trustees as though it had
been given by the Engineer, who may from time to time make such
delegation.

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES

3.1 The Contractor shall, before making out and submitting his
tender/offer, be deemed to have inspected and examined the site, fully
considered all factors, risks and contingencies, which will have direct
and indirect impact on his expenses and profit from the work and shall
be specifically deemed to have taken the following aspects into
consideration :

The tender
must
encompass
all relevant
aspects/
issues.

(a) The form and nature of the site and its surroundings including
their sub-surface, hydrological, tidal and climatic conditions, the
means of access to the site and all other local conditions,
including the likely charges and costs for temporary way-leave, if
any, required for the work.

Site & Local
condition.

(b) The drawings, specifications, the nature and extent of work to be
executed and the quality, quantity and availability of the required
materials and labour for the work and the need to execute the
work to the entire satisfaction of the Engineer, and also by
complying with the General and Special Conditions of Contract.

Drawing/
Specification
/
Nature &
extent of
work to be
done.
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(c) The accommodation required for the workmen and site office,
mobilisation/demobilisation and storage of all plant, equipment
and Construction materials.

Accommodation
for Contractor’s
men/materials.

(d) The sources and means of procurement of water for drinking,
washing and execution of work, and source and availability of
electrical power, all at Contractor’s cost.

Water for
drinking etc.
/Electrical
power.

(e) Payment of taxes and duties and compliance of all applicable
statutes, ordinances and law together with the rules made
thereunder, the rules, regulations and bye-laws of public bodies
or any local or other authority by the Contractor, keeping the
Trustees indemnified against penalties and liabilities of every
kind arising from the Contractor’s failure in such compliance.

Payment of
Taxes/duties
and observance
of all statutes.

56



57

(f) Payment of all kinds of stamp-duty for executing the agreement or
for any legal instrument including Bank Guarantees and
Indemnity Bonds.

Payment of
Stamp Duty
by the
Contractor.

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied
by the Trustees, unless stipulated otherwise in the Notice Inviting the
Tender and shall be faultless in figures and free from erasing.
Corrections, if any, shall only be made by scoring out and initialling of
the revised figure.

3.3 If required by the Engineer or the Trustees, the Contractors in their
tender or subsequently, shall disclose the names of their
owners/partners/share holders at the required points of time. The
failure in this regard shall be treated as a breach and a contract, if
entered into, shall be liable to be cancelled.

Disclosure of
Owner’s name.

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer,
every tender must be submitted with Earnest Money of the
amount calculated as per the following scale.

Earnest
Money and
Security Deposit.

Estimated Value of
Work

Amount of Earnest Money

For Works Contract
For Contract of
Supplying Materials
or Equipment only

Up to Rs.
1,00,000=00

5% of the estimated
value of work

1% of the estimated
value of work

Over
Rs. 1,00,000=00

2% of the estimated
value of work subject
to a maximum of Rs.
20,000/- and minimum
of Rs. 5,000/-.

½% of the estimated
value of work subject
to a maximum of Rs.
10,000/- and
minimum of Rs.
1,000/-.

GC - 7

(b) Earnest Money shall be deposited with the Trustees’ treasurer in cash or
by Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of
India drawn in favour of Calcutta Port Trust or in the form of any
“Account Payee” Draft of any Nationalised Bank of India drawn in
favour of “Calcutta Port Trust” and payable at Calcutta/Haldia, as the
case may be, and the receipt granted therefor be kept attached to the
Tender/Offer in the Sealed Cover.

Method of
Paying E.M.
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(c) Earnest Money of unaccepted tender shall be refunded without any
interest through A/c. Payee Cheque drawn on a Nationalised Bank of
Calcutta / Haldia.

Refund of
E.M.

(d) The enlisted (registered ) Contractors of the Trustees who have
deposited fixed Security with the Trustees’ FA & CAO / Manager
(Finance) according to his Class of Registration, shall be exempt from
depositing the Earnest Money, as per the following scale :

Exemption
from E.M. to
Regd. Firms

Class of Registration Amount of Fixed
Security

Financial Limit of Each
Tender

A Rs. 25,000/-
Any tender priced up
to Rs.5,00,000/-

B Rs. 10,000/-
Any tender priced up
to Rs.2,00,000/-

C Rs. 5,000/-
Any tender priced up
to Rs.1,00,000/-

(e) (i) Tender submitted without requisite Earnest Money may be liable to
rejection.

(ii) If before expiry of the validity period of his Tender/Offer, the tenderer
amends his quoted rates or tender/offer making them unacceptable to
the Trustees and/or withdraws his tender/offer, the Earnest Money
deposited shall be liable to forfeiture at the option of the Trustees.

Tender with-
out EM liable
to rejection.

Forfeiture of
E.M. before
Acceptance of
offer.

(f) The Earnest Money of accepted tender/offer shall be retained by the
Trustees as part of the Security Deposit, for which a separate Treasury
Receipt shall be issued to the Contractor after cancellation of the
previous Receipt of Earnest Money.

E.M. to be
converted to
part S.D.

(g) Balance security for works contract shall be recovered by deduction from
all progressive Bill (including final Bill, if necessary) @ 10% of the gross
value of work in each such bill, so that the total recovery may not exceed
the quantum computed as per the under noted percentages of the total
value of work actually done up to the stage of completion.

Mode of
recovery of
balance S.D.

GC - 8
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Value of Work % of Security Deposit
for works contract.

% of Security
Deposit For
contract of supply-
ing materials &
equipment only.

Scale of S.D.
recovery.

For works up to
Rs.10,00,000/-.

10% (Ten percent) 1% (One percent)

For works costing more
than Rs.10,00,000/- and
up to Rs.20,00,000/-

10% on first
Rs.10,00,000/- +7½%
on the balance.

1% on first
Rs.10,00,000/- +
½% on the balance.

For works costing more
than Rs.20,00,000/-

10% on first
Rs.10,00,000/- + 7
½% on the next
Rs.10,00,000/- + 5%
on the balance.

1% on first
Rs.10,00,000/- +
½% on the next
Rs.10,00,000/- +
¼% on the balance.

(h) Balance Security for Contract of supplying materials and equipment
computed in terms of the percentages given above, shall have to be
deposited with the Trustees’ Treasurer in advance and within 30 days
from the date of placement of supply order, either in cash or by A/c.
Payee Draft of a Nationalised Bank of India drawn in favour of
Calcutta Port Trust and payable at Calcutta/Haldia, as the case may
be.

S.D. for supply
contracts to
be deposited
in advance.

(i) No interest shall be paid by the Trustees to the Tenderer/Contractor on
the amount of Earnest Money/Security Deposit held by the Trustees,
at any stage.

No interest
payable on
E.M. /S.D

3.5 (i) The Security Deposit shall refunded to the Contractor in terms of
Clause 9.3 hereinafter and subject to deduction, if any, under the
provision of Sub-clause 3.5 (ii) herein below. Id, however, the
Contract provides for any maintenance period. 50% of the Security
Deposit may be refunded against any of the treasury Receipt for that
amount on expiry of half of the maintenance period and the balance
deposit on the expiry of the said maintenance period and after the
Engineer has certified the final completion of work in Form G.C.2 and
the Contractor has submitted his “No Claim” Certificate in Form G.C.3.

Mode of
refund of S.D.

(ii) The Security Deposit/Earnest Money may be liable to forfeiture at the
option of the Trustees, if the Contractor fails to carry out the work or to
perform/observe any of the conditions of the Contract. The Trustees shall
also be at liberty to deduct any of their dues from the Security Deposit,
fixed Security, Earnest Money or from any sum due or to become due to
the Contractor under any other contract.

Forfeiture of
S.D.
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GC - 9

3.6 If stipulated in the contract as a Special Condition, the contractor shall have to
submit to the Engineer a performance Bond in the form of an irrevocable guarantee
from Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India
in the proforma annexed hereto and for the sum and period as mentioned in the
letter of acceptance of the Tender/Offer, within 15 days from the date of such
letter, failing which the Contract shall be liable to be terminated and the earnest
money shall be liable to forfeiture; all at the discretion of the Engineer. The cost of
obtaining this or any other Bank Guarantee and/or the revalidation thereof,
wherever required, has to be borne by the Contractor and it shall be his sole
responsibility to arrange for timely revalidation of such Bank Guarantee, failing
which and for non-fulfilment of any contractual obligation by the Contractor, the
Engineer and/or the Trustees shall be at liberty to raise claim against the Guarantee
and/or enforce the same unilaterally.

Bank
Guarantee
in lieu of
Cash S.D. in
certain
cases

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5
Crore, along with their tender comprising Special Conditions of Contract, General
Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The Proforma of the
Integrity Pact Agreement shall as specified in the GCC. In case of tender value more
than Rs 5 Crore, the Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the tender shall not be
considered.”

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR
4.1 (a) The contract documents shall be drawn-up in English language. English

language
to be used

(b) The contract shall be governed by all relevant Indian Acts. As applicable only
within the jurisdiction of the High Court at Calcutta, India, including the
following Acts :

1. The Contract Act (India), 1872.
2. The Major Port Trusts Act, 1963.
3. The Workmen’s Compensation Act, 1923.
4. The Minimum Wages Act, 1948.
5. The Contract Labour (Regulation & Abolition) Act,1970.
6. The Dock Workers’ Act,1948.
7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration

Agreement only).

Applicabilit
y of laws
on the
contract

4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer
or his representative, the contractor shall, at his own expense, enter into and
execute a Contract Agreement to be prepared by him in the form annexed hereto.
Until such Contract Agreement is executed, the other documents referred to in the
definition of the term ‘Contract’ here-in-before, shall collectively be the Contract.

Contractor
to Execute
Contract
Agreement
.
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4.3 Several documents forming the contract are to be taken as mutually explanatory of
one another. Should there by any discrepancy, ambiguity, omission or error in the
various contract documents, the Engineer shall have the power to correct the same
and his decision shall be final and binding on the parties to the Contract.

Interpretati
on of
contract
documents
–Engineers’
Power
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4.
4

Two copies of the Drawings referred to in the general and special Conditions
of Contract and in the Bill of Quantities, shall be furnished by the Engineer to
the Contractors free of cost for his use on the work, but these shall remain
the property of the Trustees and hence, the Contractor shall return them to
the Engineer or his Representative on completion of the work, if not torn or
mutilated on being regularly used at site.

All Drawings
are Trustees’
property.

4.
5

The Contractor shall prove and make at his own expense any working or
progress drawings required by him or necessary for the proper execution of
the works and shall, when required, furnish copies of the same free of cost
to the Engineer for his information and/or approval, without meaning
thereby the shifting of Contractor’s responsibility on the Engineer in any way
whatsoever.

Contractor to
prepare
working /
progress
drawings

4.
6

The Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part thereof without the written permission of the Engineer.
Even if such permission be granted, the Contractor shall remain responsible
(a) for the acts, defaults and neglect of any sub-contractor, his agents,
servants or workmen as fully as if these were the acts, defaults or neglects of
the Contractor himself or his agents, servants or workmen and (b) for his full
and entire responsibility of the contract and for active superintendence of
the works by him despite being sublet, provided always that the provision of
labourers on a “piece rate” basis shall not be deemed to be sub-letting under
this clause.

Contractor
cannot sub-let
the work

4.
7

Unless otherwise specified, the Contractor shall be deemed to have included
in his Tender/Offer all his cost for supplying and providing all constructional
plant, temporary work. Materials both for temporary and permanent works,
labour including supervision thereof, transporting to and from the site and in
and about the work, including loading, unloading, fencing, watching,
lighting, payment of fees, taxes and duties to the appropriate authorities and
other things of every kind required for the construction, erection,
completion and maintenance of the work.

Contractors’
price is
inclusive of all
costs

4.
8

The Contractor shall be solely responsible for the adequacy, stability and
safety of all site operations and methods of construction, even if any prior
approval thereto has been taken from the Engineer or his Representative.
The Contractor shall not be responsible for the correctness of the design or

Contractor is
responsible for
all construction
process, except
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specification of the Temporary and Permanent works formulated by the
Engineer; but the Contractor shall be fully responsible for the correct
implementation thereof, as also for any design and specification
prepared/proposed/used by the Contractor.

for correctness
of design and
specification
formulated by
the Engineer

4.
9

Whenever required by the Engineer or his representative, the Contractor
shall submit to him the details of his (a) programme for execution of the
work, (b) proposed procedure and methods of work, (c) proposed
deployment of plant, equipment, labour, materials and temporary works.
The submission to and/or any approval by the Engineer or his Representative
to any such programme or particulars shall not relieve the Contractor of any
of his obligations under the contract.

Contractor to
submit his
programme of
work
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If for any reason the contractor be unable to adhere to his earlier
programme, he shall submit his revised programme for completion of work
within the stipulated time whenever asked to do so.

4.10 Necessary and adequate supervision shall be provided by the Contractor
during execution of the works and as long thereafter as the Engineer or his
representative shall consider necessary during the maintenance period. The
Contractor or his competent and authorised agent or representative shall be
constantly at site and instructions given to him by the Engineer or his
representative in writing shall be binding upon the Contractor subject to
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or
his representative in writing about such representative/agent of him at site.

Contractor to
supervise the
works

4.11 The Contractor shall employ in execution of the Contract only qualified
careful and experienced persons and the Engineer shall be at liberty to
direct the Contractor to stop deployment of any of is staff, workmen or
official at site and the Contractor shall within 48 hours comply with such
instruction without any demur whenever the Engineer shall feel that the
deployment of the person concerned will not be conducive to the proper
and timely completion of the work.

Contractor to
deploy
qualified
men and
Engineer’s
power to
remove
Contractor’s
men

4.12 The Contractor shall be responsible for the true and proper setting out of
the works in relation to reference points/lines/levels given by the Engineer
in writing. The checking of any setting-out or of any alignment or level by
the Engineer or his Representative shall not in any way relieve the
contractor of his responsibility for the correctness thereof and he shall fully
provide protect and preserve all stakes, templates, bench marks, sight rails,

Contractor is
responsible
for line, level,
setting out
etc.
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pegs, level marks, profile marks and other things used in setting out the
works.

4.13 From the commencement of the works till issue of the completion
certificate in Form G.C.1, vide Clause 5.12 hereof, the contractor shall take
full responsibility for the care thereof. Save for the excepted risks, any
damage, loss or injury to the work or any part thereof shall be made good
by the Contractor at his own cost as per instruction and to the satisfaction
of the engineer, failing which the Engineer or his Representative may cause
the same to be made good by any other agency and the expenses incurred
and certified by the Engineer shall deem proper. This Clause will not apply
to that part of the work, which might have been taken over by the Trustees
on partial completion of the work and in such case the Contractor’s
obligation will be limited to repairs and replacement for manufacturing or
construction defects during the Maintenance period (Guarantee Period) as
per the directions of the Engineer as also for defects/damages if any caused
to the work by the Contractor during such repairs and replacement in the
maintenance period.

Contractor is
responsible
to protect
the work
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4.1
4

The Contractor shall at his own cost protect support and take all
precautions in regard to the personnel or structure or services or
properties belonging to the Trustees or not which may be interfered with
or affected or disturbed or endangered and shall indemnify and keep
indemnified the Trustees against claim for injury, loss or damage caused
by the Contractor in connection with the execution and maintenance of
the work to the aforesaid properties, structures and services and/or to any
person including the Contractor’s workmen. Cost of Insurance Cover, if
any, taken by the Contractor shall not be reimbursed by the Trustees,
unless otherwise stipulated in the Contract.

Contractor is
responsible
for all
damages to
other
structures /
persons
caused by him
in executing
the work.

4.1
5

The Contractor shall immediately inform the Engineer’s Representatives if
any fossil, coins, articles of value or antiquity and structures and other
remains or things of geological or archaeological importance be
discovered at site which shall remain the property of the Trustees and
protect them from being damaged by his workmen and arrange for
disposal of them at the Trustees’ expense as per the instruction of the
Engineer’s Representative.

Fossils,
Treasure
travois, etc.
are Trustees’
property
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4.1
6

The Contractor shall be deemed to have indemnified and shall indemnify
the Trustees against all claims, demands, actions and proceedings and all
costs arising therefrom on account of :

(a) Infringement of any patent right, design, trademark or name or
other protected right in connection with the works or temporary
work.

(b) Payment of all royalties, rent, toll charges, local taxes, other
payments or compensation, if any, for getting all materials and
equipment required for the work.

(c) Unauthorised obstruction or nuisance caused by the contractor in
respect of Public or Private or Private road, railway tracks,
footpaths, crane tracks, waterways, quays and other properties
belonging to the Trustees or any other person.

(d) Damage/injury caused to any highway and bridge on account of
the movement of Contractor’s plants and materials in connection
with the work.

(e) Pollution of waterway and damage caused to river, lock, sea-wall
or other structure related to waterway, in transporting
contractor’s plants and materials.

(f) The Contractor’s default in affording all reasonable facilities and
accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other agencies
employed by or with the permission and/or knowledge of the
Trustees on or near the site of work.

Contractor to
Indemnify the
Trustees
against all
claims for loss,
damage, etc.

4.1
7

Debris and materials, if obtained by demolishing any property, building or
structure in terms of the Contract shall remain the property of the
Trustees.

Dismantled
materials
Trustees’
property
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4.18 The Contractor’s quoted rates shall be deemed to have been
inclusive of the following :

(a) Keeping the site free of unnecessary obstruction and
removal from site of constructional plant wreckage, rubbish,
surplus earth or temporary works no longer required.

(b) Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion
of the work, without which payment against final bill may
be liable to be withheld.

Contractor’s quoted
rates/price must be
all inclusive
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(c) Precautionary measures to secure efficient protection of
Docks, the River Hooghly and other waterways against
pollution of whatever nature during execution and
maintenance of the works and to prevent rubbish, refuse
and other materials from being thrown into the water by the
Contractor’s men or those of his agency.

(d) Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their
wages, transport, accommodation, medical and all other
statutory benefits and entry permits, wherever necessary.

(e) Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious
disease like smallpox, cholera, plague or malaria by taking
effective actions for destruction of rats, mice, vermin,
mosquitoes, etc. and by maintaining healthy and sanitary
condition, (ii) illegal storage and distribution of Drugs,
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii)
unlawful, riotous or disorderly conduct of the Contractor’s
or his Sub-Contractor’s workmen, (iv) deployment of
workmen of age less than 16 years.

4.19 Every direction or notice to be given to the Contractor shall
be deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the address
given in the tender or to the Contractor’s Site Office or to the
Registered Office of the Contractor. The time mentioned in these
conditions for doing any act after direction or notice shall be
reckoned from the time of such posting or despatch.

Notice to Contractor.

4.20 The Contractor and his Sub-contractor or their agents and men
and any firm supplying plant, materials and equipment shall not
publish or caused to be published any photographs or
description of the works without the prior authority of the
Engineer in writing.

Contractor not to
publish photograph
or particulars of
work
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4.2
1

The Contractor shall at the Trustees’ cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
direction of the Engineer or his representative to any other
Contractor engaged by the Trustees and their workmen to the
Trustees’ own staff and to the men of other Public Body on or near

Contractor to
provide
facilities to
outsiders
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the site of work and in default the Contractor shall be liable to the
Trustees for any delay or expense incurred by reason of such default.

4.2
2

The work has to be carried out by the Contractor causing the
minimum of hindrance for any maritime traffic or surface traffic.

Work to cause
minimum
possible
hindrance to
traffic
movement

4.2
3

All constructional plants, temporary works and materials when
brought to the site by the Contractor shall be deemed to be the
property of the Trustees who will have lien on the same until the
satisfactory completion of the work and shall only be removed from
the site in part or in full with the written permission of the Engineer
or his Representative.

Trustees’ lien
on Contractor’s
Plant &
Equipment.

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.
5.1 The Contractor shall commence the work within 7 days of the

receipt of Engineer’s letter informing acceptance of the Contractor’s
tender/offer by the Trustees or within such preliminary time as
mentioned by the Contractor in the Form of Tender or the time
accepted by the Trustees. The Contractor shall then proceed with
the work with due expedition and without delay, except as may be
expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on
the part of the contractor.

Preliminary
time to
commence
work an
maintenance of
steady rate of
progress

5.2 The Contractor shall provide and maintain a suitable office at or
near the site to which the Engineer’s Representative may send
communications and instructions for use of the Contractor.

Contractor’s
site office

5.3 Unless specified otherwise in the contract or prior permission of the
Engineer has been taken, the contractor shall not execute the work
beyond the working hours observed by the Engineer’s
Representative and on Sundays and Holidays observed in the
Trustees’ system, except in so far as it becomes essential on account
of tidal work or for safety of the work. If the progress of the work
lags behind schedule or the work has been endangered by any act or
neglect on the part of the contractor, then the Engineer or his
Representative shall order and the contractor at his own expense
shall work by day and by night and on Sundays and Public Holidays.
Any failure of the Engineer or his Representative to pass such an
order shall not relieve the contractor from any of his obligations. The
Engineer’s decision in this regard shall be final binding and
conclusive.

Contractor to
observe
Trustees’
working hours
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5.4 Unless stipulated otherwise in the contract all materials required for
the work shall be procured and supplied by the contractor with the
approval of the Engineer or his Representative and subject to
subsequent testing as may be required by the Engineer or his
Representative. The Engineer shall exercise his sole discretion to
accept any such materials.

Contractor to
supply all
materials as per
requirement of
the Engineer or
his
representative

5.5 Unless stipulated otherwise in the contract all materials, workmanship
and method of measurement shall be in accordance with the relevant
Codes (Latest Revision) of the Bureau of Indian Standards and the
written instructions of the Engineer or his Representative. Where no
specific reference is available in the contract, the material and
workmanship shall be of the best of their respective kinds to the
satisfaction of the Engineer.

Materials &
Works

5.6 Samples shall be prepared and submitted for approval of the Engineer
or his representative, whenever required to do so, all at the
Contractor’s cost.

Contractor to
submit samples
for approval

Unless stipulated otherwise in the contract, the cost of any test
required by the Engineer or his representative in respect of materials
and workmanship deployed on the work, shall be borne by the
Contractor.

Contractor to
arrange all
testing at his
own cost.

5.8 Regarding the supply of any materials by the Trustees to the contractor
in accordance with the contract, the following conditions shall apply :

(a) The Contractor shall, at his own expense, arrange for transporting
the materials from the Trustees’ Stores, watching, storing and
keeping them in his safe custody, furnishing of statement of
consumption thereof in the manner required by the Engineer or
his representative, return of surplus and empty container to the
Trustees’ Stores as per the direction of the Engineer or his
Representative.

The Contractor
shall account for
and look after
the Trustees’
materials

(b) Being the custodian of the Trustees’ materials, the contractor shall
remain solely responsible for any such materials issued to him and
for any loss or damage thereof for any reason other than
“Excepted Risks”, the Contractor shall compensate the Trustees’ in
the manner decided by the Engineer and shall at no stage remove
or cause to be removed any such material from the site without
his permission in writing.

Contractor to
compensate for
loss and damage
to Trustees’
materials

(c)The Trustees’ materials will generally be supplied in stages and in
accordance with the rate of progress of work but except for grant of
suitable extension of completion time of work as decided by the
Engineer. The Contractor shall not be entitled to any other
compensation, monetary or otherwise, for any delay in the supply

Delay in supply
of Trustees’
materials will
only entitle the
Contractor for
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of Trustees’ materials to him. The Contractor shall, however,
communicate his requirement of such materials to the Engineer
from time to time.

extension of
completion time
of work

GC – 16

(d) Unless stipulated otherwise in the contract, the value of the
Trustees’ materials issued to the contractor shall be recovered
from the contractor’s bills and/or any of his other dues,
progressively according to the consumption thereof on the
work and/or in the manner decided by the Engineer or his
representative and at the rate/s stipulated in the contract.
These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to
procure and provide any such material on the written order of
the Engineer consequent on the Trustees’ failure to effect
timely supply thereof.

Recovery from
Contractor for
Trustees’
materials under
normal
circumstances

(e) If the Engineer decides that due to the contractor’s negligence,
any of the Trustees’ materials issued to the contractor has been
– (i) lost or damaged, (ii) consumed in excess of requirement
and (iii) wasted by the contractor in excess of normal wastage,
then the value thereof shall be recovered from the contractor’s
bills or from any of his other dues, after adding 19 ¼% extra
over the higher one of the followings -

(1) The issue rate of the materials at the Trustees’ Stores and

(2) The market price of the material on the date of issue as would
be determined by the Engineer.

Recovery from
Contractor for
Trustees’
materials under
other
circumstances.

5.9 The Engineer or his Representative shall have the power to insect
any material and work at any time and to order at any time – (I) for
removal from the site of any material which in his opinion is not in
accordance with the contract or the instruction of the engineer or
his representative, (ii) for the substitution of the proper and
suitable materials, or (iii) the removal and proper re-execution of
any work which in respect of material and workmanship is not in
accordance with the contract or the instructions of the Engineer.
The Contractor shall comply with such order at his own expense
and within the time specified in the order. If the contractor fails to
comply, the Engineer shall be at liberty to dispose any such
materials and re-do any work in the manner convenient to the
Trustees by engaging any outside agency at the risk and expense of
the contractor and after giving him a written prior notice of 7 days.

Contractor to
replace
materials/work
not acceptable
to the Engineer
or his
Representative

5.10 No work shall be covered up and put out of view by the contractor
without approval of the Engineer or his Representative and

Contractor to
seek approval
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whenever required by him, the contractor shall uncover any part or
parts of the work or make openings in or through the same as may
be directed by the Engineer or his representative from time to time
and shall reinstate or make good those part of works thus affected
to the satisfaction of the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the
Engineer, if the initial covering up was with prior written order of
the Engineer or his Representative.

of Engineer or
his
Representative
before covering
up any portion
of work
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5.11 On a written order of the Engineer or his Representative, the
contractor shall delay or suspend the progress of the work till such
time the written order to resume the execution is received by him.
During such suspension the contractor shall protect and secure the
work to the satisfaction of the Engineer or his Representative. All
extra expenses in giving effect to such order shall be considered by
the Trustees, unless such suspension is –

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the
contractor, or

(c) necessary by reason of climatic conditions on the site, or

(d) necessary for proper execution of the works or for the safety of
the works or any part thereof.

The Engineer shall settle and determine such extra payment and/or
Extension of completion time to be allowed to the contractor, as
shall, in the opinion of the Engineer be fair and reasonable, and the
same shall be final and binding on the Contractor.

Contractor to
suspend work
on Order from
Engineer or his
Representative

5.11.
1

If at any time before or after commencement of the work the
Trustees do not require the whole of the work tendered for the
Engineer shall notify the same to the contractor in writing and the
contractor shall stop further works in compliance of the same. The
Contractor shall not be entitled to any claim for compensation for
underived profit or for such premature stoppage of work or on
account of curtailment of the originally intended work by reason of
alteration made by the Engineer in the original specifications,
drawings, designs and instructions.

5.12 When the whole of the work has been completed to the satisfaction
of the Engineer and has passed any final test prescribed in the
contract, the contractor shall, within 21 days of submission of his
application to the Engineer, be entitled to receive from him a

Completion
Certificate
G.C.1.
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certificate for completion of work in Form G.C.1, annexed hereto. If
any part of the total work having been completed to the satisfaction
of the Engineer, be taken over and/or used by the Trustees, the
Contractor shall on application be entitled to partial completion
certificate in the Form G.C.1 indicating the portion of the work
covered by it, so that the Contractor’s liability during maintenance
period of the contract, if any, shall commence from the date
mentioned in such certificate so far as the completed portion of the
work is concerned.
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6.0 TERMS OF PAYMENT :

6.1 No sum shall be considered as earned by or due to the Contractor in
respect of the work till final and satisfactory completion thereof and
until a certificate of final completion in Form G.C.2 has been given
by the Engineer.

On account payments, if any, made prior to issue of the certificate in
Form G.C.2, shall all be treated as mere advance, which shall stand
recoverable in full or in part, if the Engineer so decides in the
context of Contractor’s unfulfilled contract condition, if any.

All interim
payments are
advances till
issue of
Certificate in
Form G.C.2

6.2 All payments shall be made to the Contractor only on the basis of
measurements of actual work done, as recorded in the Trustees’
measurement books and at accepted tendered or at agreed rates, as
the case may be, except as otherwise provided in the contract and
when the Engineer decides any other rate for change in the scope of
work or omission, if any, on the part of the Contractor.

Payment on the
basis of
measurements
at agreed rates.

6.3 For work of sanctioned tender value more than Rs.50,000/- or
having an initially stipulated completion period of 4 months or
more, on account payments may be made sat the discretion of the
Engineer or his Representative at intervals deemed suitable and
justified by him. Provided always that subject to execution of work
of substantial value in the context of the contract price, the interval
of such on account payments shall be decided by the Engineer or his
Representative, which shall ordinarily not be less than 1 month in
between two payments for on account bill and/or advance.

Limitation for on
account
payment
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6.4 Measurement for works done shall be progressively taken by the
Engineer’s Representative and entered in the Trustees’
Measurement Book, at intervals deemed suitable and proper by him
and/or the Engineer. The Contractor or his duly accredited
Representative or Agent shall remain present at the time of such
measurement and assist the engineer’s Representative in every
manner required by him. After the measurements taken have been
entered in the Measurement Book, the Contractor or his Agent shall
sign the Measurement Book at the wend of such Measurements
over the Contractor’s Rubber Stamp as a token of acceptance of all
such measurements, recorded above and prior to such signature. If
the Contractor or his Agent fails to participate even after 3 days
written notice from the Engineer’s Representative, the
measurement shall be taken ex-parte by the Engineer’s
Representative and those shall be accepted by the Contractor.

Recording of
measurements
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6.5 Based on the quantum of work and the value thereof computed
in the Measurement Book, the Contractor shall type out his bill
in the proforma approved by the
Engineer and submit the same to the Engineer’s Representative
in quadruplicate, duly signed by him or his accredited Agent
over his Rubber Stamp. The Engineer or his Representative may
in his absolute discretion, allow advance payment against such
bill to the extent of an amount not exceeding 75% of the “net
payable” sum of the said bill, subject to adjustment thereof
against the bill at the time of checking and auditing the bill at
the Trustees’ end. The measurement Book will not be handed
over to the Contractor; but he will obtain the abstracts of
quantities, amounts and recoveries to type out the bill.

Contractor to
prepare and
submit his bills

6.6 At the discretion of the Engineer or his Representative and only
in respect of accepted offers/where estimated amount put to
tender would be Rs.2,00,000/- or more, advance payment may
be made to the extent of 75% of the value of any material
purchased and brought to the site by the Contractor. Provided
always that –

(i) the materials shall, in the opinion of the Engineer or his
Representative be of imperishable nature,

Advance
payment against
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(ii) the value of such materials shall be assessed by the
engineer or his Representative at their own discretion,

(iii) a formal agreement has been drawn up with the contractor,
under which the Trustees secure a lien on the contractor’s
materials,

(iv) the materials are safe-guarded by the contractor against
losses, shortage and misuse due to the contractor
postponing the execution of the work or otherwise,

Non-perishable
materials

(v) in the event of storage of such materials within the
Trustees’ protected areas in the Docks, the contractor shall
submit an Indemnity Bond in the proforma and manner
acceptable to Trustees’ whereby the contractor shall
indemnify the Trustees against all financial loss/damage,
on account of loss/damage to such materials for whatever
reasons,
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(vi) in the event of storage of such materials outside the Trustees’
protected areas the Contractor shall submit to the Engineer
an irrevocable Bank Guarantee favouring the Trustees and for
the same sum as is being advance, in the proforma and
manner acceptable to the Trustees. The Guarantee shall be of
a Calcutta/Haldia Branch of any Nationalised Bank or a
Schedule Commercial Bank, as the case may be, acceptable to
the Trustees and shall remain valid till the anticipated period
of consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum to
the Trustees by the Bank on the date of expiry of the validity
of the Guarantee, unless with the prior written approval of
the Engineer on behalf of the Trustees, the Bank has
extended the validity of the Guarantee.

(vii) The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
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consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly discharged by
the Engineer on behalf of the Trustees.

6.7 No certificate of the Engineer or his representative shall protect
the Contractor against or prevent the Trustees from obtaining
repayment from the Contractor, in case the Engineer or his
representative should overcertify for payment or the Trustees
should over-pay the Contractor on any account.

Recovery for
wrong and
over payment

6.8 No claim for interest shall be admissible or payable to the
Contractor at any stage and in respect of any money or balance or
Bank Guarantee, which may be due to the Contractor from the
Trustees, owing to dispute or otherwise or for any delay on the
part of the Trustees in making interim or final payment or
otherwise.

Interest not
admissible to
Contractor

7.0 VARIATION AND ITS VALUATION :

7.1 The Quantities set out in the Bill of Quantities of the tender shall
be treated as estimated quantities of the work and shall never be
deemed as actual or correct quantities of the works to be
executed by the contractor in fulfilment of his obligation under
the contract.

Quantities in
Bill of
Quantities of
Tender

7.2 The Engineer shall have the power to order the Contractor in
writing to make any variation of the quantity, quality or form of
the works or any part thereof that may, in his opinion, be
necessary and the Contractor upon receipt of such an order shall
act as follows :

Engineer’s
power to vary
the works
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7.2 (a) Increase or decrease the quantity of any work included in the
contract.

(b) Omit any work included in the contract.

(c) Change the Character or quality or kind of any work included in
the contract.

(d) Change the levels, lines, position and dimensions of any part of
the work, and
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(e) Execute extra and additional work of any kind necessary for
completion of the works

7.3 No such variation shall in any way vitiate or invalidate the contract or
be treated ass revocation of the contract, but the value (if any) of all
such variations evaluated in accordance with the Engineer’s sole
decision shall be taken into account and the contract price shall be
varied accordingly.

Variation by
engineer do
not vitiate the
contract

7.4 Provided always that written order of the Engineer shall not be
required for increase or decrease in the quantity of any work upto
15% where such increase or decrease is not the result of any variation
order given under this clause but is the result of the quantities
exceeding or being less than those stated in the bill of quantities.
Provided also that verbal order of variation from the Engineer shall be
complied with by the Contractor and the Engineer'’ subsequent
written confirmation of such verbal order shall be deemed to be an
order in writing within the meaning of this clause.

Where written
order for
variation is
not needed

7.5 (a) The Contractor shall not be entitled to any claim of extra or
additional work unless they have been carried out under the
written orders of the Engineer.

(b) The Engineer shall solely determine the amount (if any) to be
added to or deducted from the sum named in the tender in
respect of any extra work done or work omitted by his order.

Payment for
extra or
additional, or
omitted work
or substituted
work,
Engineer’s
powers

(c) All extra, additional or substituted work done or work omitted by
order of the Engineer shall be valued on the basis of the rates ad
prices set out in the contract, if in the opinion of the Engineer, the
same shall be applicable. If the contract does not contain any
rates or prices directly applicable to the extra, additional or
substituted work, then the Engineer may decide the suitable rates
on the basis of Schedule of Rates (including surcharge in force at
the time of acceptance of tender), if any, adopted by the Trustees
with due regard to the accepted contractual percentage, if any
thereon. In all other cases the Engineer shall solely determine
suitable rates in the manner deemed by him as fair and
reasonable, and his decision shall be final, binding and conclusive.
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(d) If the nature or amount of any omission or addition relative to the
nature or amount of the whole of the contract work or to any part
thereof shall be such that, in the opinion of the Engineer, the rate
of prices contained in the contract for any item of the works or the
rate as evaluated under sub-clauses (b) and (c) of this clause, is by
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reason of such omission or addition rendered unreasonable or
in-applicable, the Engineer shall fix such other rate or price as he
deems proper and the Engineer’s decision shall be final, binding
and conclusive.

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED DAMAGE /
TERMINATION OF CONTRACT

8.1 Should the quantum of extra or additional work of any kind or
delayed availability of the Trustees’ materials to be supplied as per
contract or exceptionally adverse climatic conditions and natural
phenomenon or strikes, lock-outs, civil commotion or other special
circumstances of any kind beyond the control of the Contractor, cause
delay in completing the work, the contractor shall apply to the
Engineer in writing for suitable extension of completion time within 7
days from the date of occurrence of the reason and the Engineer shall
thereupon consider the stated reasons in the manner deemed
necessary and shall either reject the application or determine and
allow in writing the extension period as he would deem proper for
completion of the work with or without the imposition of “Liquidated
Damage” Clause (No.8.3 hereof) on the Contractor and his decision
shall be final and binding on the Contractor. If an extension of
completion time is granted by the Engineer without imposition of
liquidated damage, from the Clause No.8.3 of the Liquidated damage
shall apply from its date of expiry, if the work be not completed
within the extended time, unless stated otherwise in the decision
communicated by the Engineer, as aforesaid.

Extension of
completion time

8.2 a) If the Contractor fails to complete the work within the stipulated
dates or such extension thereof as communicated by the Engineer
in writing, the Contractor shall pay as compensation (Liquidated
Damage) to the Trustees and not as a penalty, ½% (half percent)
of the total value of work (contract piece) as mentioned in the
letter of acceptance of the tender/offer, for every week or part
thereof the work remains unfinished. Provided always that the
amount of such compensation shall not exceed 10% of the said
value of work. The amount of Liquidated damages shall be
determined by the Engineer, which shall be final and binding.

‘Liquidated
Damage’ and
other
compensation
due to Trustees
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(b) Without prejudice to any of their legal rights, the Trustees shall
have the power to recover the said amount of
compensation/damage in Sub-clause (a) of this clause, from any
money due or likely to become due to the Contractor. The
payment or deduction of such compensation/damage shall not
relieve the Contractor from his obligation to complete the work or
from any of his other obligations/liabilities under the contract and
in case of the Contractor’s failure and at the absolute discretion of
the Engineer, the work may be ordered to be completed by some
other agency at the risk and expense of the Contractor, after a
minimum three days notice in writing has been given to the
Contractor by the Engineer or his Representative.

8.3 Without being liable for any compensation to the Contractor, the
Trustees may, in their absolute discretion, terminate the contract and
enter upon the site and works and expel the Contractor there from
after giving him a minimum 3 days’ notice in writing, due to
occurrence of any of the following reasons and decision of the
Trustees in this respect, as communicated by the Engineer shall be
final and conclusive :

(i) The Contractor has abandoned the contract.

Default of the
Contractors
remedies &
powers/Termi
nation of
Contract.

(ii) In the opinion of the Engineer, either the progress of work is not
satisfactory or the work is not likely to be completed within the
agreed period on account of Contractor’s lapses.

(iii) The Contractor has failed to commence the works or has without
any lawful excuse under these conditions has kept the work
suspended for at least 15 days despite receiving the Engineer'’ or
his Representative'’ written notice to proceed with the work.

(iv) The Contractor has failed to remove materials from site or to
dismantle or demolish and replace work for 7 days after
receiving from the Engineer or his representative the written
notice stating that the said materials or work were condemned
and rejected by him under these conditions.

(v) The Contractor is not executing the works in accordance with the
contract or is persistently or flagrantly neglecting to carry out his
obligations under the contract.

(vi) Any bribe, commission, gift or advantage is given, promised or
offered by or on behalf of the contractor t any officer, servant or
representative of the Trustees or to any person on his or their
behalf in relation to the obtaining or to the execution of the
contract.
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(vii) The Contractor is adjusted insolvent or enters into composition
with his creditors or being a company goes into liquidation
either compulsory or voluntary.
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8.3.1 Upon receipt of the letter of termination of work, which may be issued
by the Engineer on behalf of the Trustees, the Contractor shall hand
over all the Trustees’ tools, plant and materials issued to him at the
place to be ascertained from the Engineer, within 7 days of receipt of
such letter.

8.3.2 In all such cases of Termination of work, the Trustees shall have the
power to complete the work through any other agency at the
Contractor’s risk and expense and the Contractor shall be debited any
sum or sums that may be expended in completing the work beyond
the amount that would have been due to the Contractor, had he duly
completed the work of the work in accordance with the contract.

8.3.3 Upon termination of contract, the Contractor shall be entitled to
receipt payment of only 90% of the value of work actually done or
materials actually supplied by him and subject to recoveries as per
contract, provided the work done and materials conform to
specifications at the time of taking over by the Trustees. The payment
for work shall be based on measurements of actual work done and
priced at approved contract rates or other rates, as decided by the
Engineer. The payment for materials supplied shall be at the rates as
decided by the Engineer, which shall I in no case be more than market
rates prevailing at the time of taking over by the Trustees. The
Engineer’s decision in all such case shall be final, binding and
conclusive.

8.3.4 The Trustees shall have the power to retain all moneys due to the
Contractor until the work is completed by other agency and the
Contractor’s liabilities to the Trustees are known in all respect.

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT

9.1 On completion of execution of the work the Contractor shall maintain
the same for a period, as may be specified in the form of a Special
Condition of the Contract, from the date mentioned in the Initial
Completion Certificate in Form G.C.1. Any defect/fault, which may
appear in the work during aforesaid maintenance period, arising, in
the sole opinion of the Engineer or his representative, from materials
or workmanship not in accordance with the contract or the instruction
of the Engineer or his representative, shall, upon the written notice of
the Engineer or his representative, be amended and made good by the

Contractor’s
obligation for
maintenance
of work.
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Contractor at his own cost within seven days of the date of such
notice, to the satisfaction of the Engineer or his representative, failing
which the Engineer or his representative shall have the defects
amended and made good through other agency at the Contractor’s risk
and cost and all expenses, consequent thereon or incidental thereto,
shall be recoverable from the Contractor in any manner deemed
suitable by the Engineer.
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9.2 The Contractor shall not be considered completed and the work shall not
be treated as finally accepted by the Trustees, until a Final Completion
Certificate in Form G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under the Contract
including that in the maintenance period, if any, have been fulfilled by the
Contractor. Previous entry on the works or taking possession, working o
using thereof by the Trustees shall not relieve the Contractor of his
obligations under the contract for full and final completion of the work.

Certificate
of final
completion

9.3 On completion of the contract in the manner aforesaid, the Contractor
may apply for the refund of his Security Deposit by submitting o the
Engineer (I) The Treasury Receipts granted for the amount of Security held
by the Trustees, and (ii) his “No further claim” Certificate in Form G.C.3
annexed hereto (in original), where upon the Engineer shall issue
Certificate in Form G.C.2 and within two months of the Engineer’s
recommendation, the Trustees shall refund the balance due against the
Security Deposit to the Contractor, after making deduction therefrom in
respect of any sum due to the Trustees from the Contractor.

Refund of
Security
Deposit

10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND
ARBITRATION

10.1 In all disputes, matters, claims, demands or questions arising out of or
connected with the interpretation of the Contract including the meaning
of Specifications, drawings, designs and instructions or as to the quality of
workmanship or as to the materials used in the work or the execution of
the work whether during the progress of the works or after the
completion and whether before or after the determination, abandonment
or breach of the contract the decision of the Engineer shall be final and
binding on all parties to the contract and shall forthwith be given effect to
by the Contractor.

Engineer’s
decision
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10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he
shall within 15 days after receiving notice of such decision require that the
matter shall be referred to Chairman, who shall thereupon consider and
give a decision.

Chairman’s
award.

10.3 If, however, the Contractor be still dissatisfied with the decision of the
Chairman, he shall within 15 days after receiving notice of such decision
require that within 60 days from his written notice, the Chairman shall
refer the matter to an Arbitrator of the panel of Arbitrators to be
maintained by the Trustees for the purpose and any such reference shall
be deemed to be a submission to arbitration within the meaning of Indian
Arbitration Act, 1940 or any statutory modification thereof.

Arbitration.

10.3.1
.

If the Arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another
person from panel shall be appointed as Sole Arbitrator and he shall
proceed from the stage at which his predecessor left it.
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date
he issues notice to both the parties fixing the date of first hearing.

10.3.3 The time limit within which the Arbitrator shall submit his award shall
normally be 4 months as provided in Indian Arbitration Act, 1940 or any
amendment thereof. The Arbitrator may, if found necessary, enlarge the
time for making and publishing the award, with the consent of the
parties..

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be
fixed by the Arbitrator in his sole discretion. Upon every or any such
reference the cost of any incidental to the reference and award
respectively shall be in the discretion of the Arbitrator who may
determine, the amount thereof or by whom and to whom and in what
manner the same shall be borne and paid.

10.3.5 The Award of the Arbitrator shall be final and binding on all parties
subject to the provisions of the Indian Arbitration Act 1940 or any
amendment thereof. The Arbitrator shall give a separate award in respect
of each item of disputes and respective claim referred to him by each
party and give reason for the award.

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract –
within only the parameters of scope and conditions of the contract in
question.
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10.3.7 Save as otherwise provided in the contract the provisions of the
Arbitration Act, 1940 and rules made thereunder, for the time being in
force, shall apply to the arbitration proceedings under this Clause.

10.4 The Contractor shall not suspend or delay the work and proceed with the
work with due diligence in accordance with Engineer’s decision. The
Engineer also shall not withhold any payment, which, according to him, is
due or payable to the Contractor, on the ground that certain disputes have
cropped up and are likely to be referred to arbitration.

10.5 Provided always as follows:
[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove

would apply in the cases of contracts, where tendered amount
appearing in the letter of acceptance of the tender / offer is less
than Rs.40,00,000/-.

[b] The Contractor shall have to raise disputes or differences of any kind
whatsoever in relation to the execution of the work to the Engineer
within 30 days from the date of occurrence of the cause of dispute
and before the preparation of the final bill, giving detailed
justifications, in the context of contract conditions.
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[c] Contractor’s dispute if any arising only during the maintenance
period, if any, stipulated in the contract, must be submitted to
the Engineer, with detailed justification in the context of
contract conditions, before the issuance of final completion
certificate in Form G.C.-2 ibid.
No dispute or difference on any matters whatsoever, the
Contractor can raise pertaining to the Contract after
submission of certificate in form G.C.3 by him.

[d] Contractor’s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove,
shall not be entertained by the Engineer and / or by any
Arbitrator subsequently.

[e] The Chairman / Trustees shall have the right to alter the panel
of Arbitrators, vide Clause 10.3 hereinabove, on their sole
discretion, by adding the names of new Arbitrators and / or by
deleting the names of existing Arbitrators, without making any
reference to the Contractor.
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(TO BE SUBMITTED WITH COVER- I OFFER)
THE BOARD OF TRUSTEES FOR THE PORT OF KOLKATA

FORM OF TENDER (UNPRICED)

To,
______________________,
______________________,
______________________.

I/We__________________________________________________________________
having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required to
be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and
Drawings prepared by or on behalf of the Trustees and at the rates & prices set out in the annexed Bill of Quantities
within ___________ months / weeks from the date of order to commence the work and in the event of our tender
being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed
with such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We
hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Trustees shall be the
Contract.
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER
(Repeat in words) NOT TO BE QUOTED IN COVER I OFFER

I / We require _____________days / months preliminary time to arrange and procure the materials required by the
work from the date of acceptance of tender before I We could commence the work.
I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt No. ___________________________
of _____________________ as Earnest Money.
I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four
months.

___________________________
Dated : (Signature of Bidder with Seal)

WITNESS :

Signature :
Name of the Bidder :
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Name : (In
Block Letters)

Address :

Address :

Occupation
:

KOLKATA PORT TRUST

FORM G.C.1

Contractor ___________________________________________________________

Address -----------------------------------------------------------------------------------------

-----------------------------------------------------------------------------------------

Date of completion :

Dear sir(s),

This is to certify that the following work viz :-

Name of work : ………………………………………………………………………..

………………………………………………………………………..

………………………………………………………………………..
Estimate No. E.E.0…………………………………………Dt……………………………..

C.E.O………………………………………..Dt…………………………..

Work Order No………………………………………………………………………….
Allocation………………………………………………………………………………
Contract No. …………………………

which was carried out by you is in the opinion of the undersigned complete in every respect on the
__________________ day of ___________ 20 in accordance with terms of the Contract and you are required
to maintain the work as per Clause 62 of the General Conditions of Contract and under provisions of the
Contract for a period of _______________________ weeks / months / years

from the ______________ day of
_____________ 20 to __________________ day of _____________ 20 .
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Yours faithfully,

Signature………………………………………….
(ENGINEER/ENGINEER’S REPRESENTATIVE)
Name……………………………………………….
Designation…………………………………………
OFFICE SEAL

KOLKATA PORT TRUST

FORM G.C.2.

Certificate of Final Completion.

The Financial Adviser & Chief Accounts Officer
The Manager (Finance), Haldia Dock Complex.

This is to certify that the following work viz:-

Name of work : ……………………………………………………………………….

Estimate No. E.E.O…………………………………..dt…………………………….
C.E.O………………………………….dt…………………………….

Work Order No……………………………………………………………………..

Contract No. ……………………………

Resolution & Meeting No. ………………………

Allocation : ……………………………

which was carried out by Shri/Messrs……………………………………………. is now complete in every respect
in accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by
the Contractor.
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Signature………………………………………….
(ENGINEER/ENGINEER’S REPRESENTATIVE)
NAME……………………………………………….
DESIGNATION…………………………………….
OFFICE SEAL

KOLKATA PORT TRUST

FORM G.C.3

(‘NO CLAIM’ CERTIFICATE FROM CONTRACTOR)

The Chief Engineer,
Kolkata Port Trust

(Attn.: ____________________________)

Dear Sir,

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the
execution of the following work viz:-

Name of work : _________________________________________________________

___________________________________________________

Work Order No :-______________________________________________________

Contract No. _______________________

Agreement No……………………………………..Dt…………………………………

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.

Yours faithfully,

(Signature of the
Contractor)

Dated ___________
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Name of Contractor…………………………………………

Address:……………………………………………………..

(OFFICIAL SEAL OF THE CONTRACTOR)

KOLKATA PORT TRUST
PROFORMA OF FORM OF AGREEMENT

THIS AGREEMENT made ____________________________________ day of

_____________________20____ between the "Board Of Trustees for the Port Of Calcutta , a

statutory body constituted under Major Port Trust Act ,1963 under the rules there under and

statutory modification thereto having Registered Office at 15, Strand Road , Calcutta -700001

(hereinafter called “EMPLOYER’’ which expression unless excluded by or repugnant to the context

be deemed to include his successor/s in office) on the one part and ___________________________

______________ (hereinafter called the “CONTRACTOR” which expression shall unless excluded by

or repugnant to the context he deemed to include his heirs, executors, administrators,

representative, successor in officer and permitted assigns) of the other part.

WHEREAS The TRUSTEES are desirous that certain works should be executed

viz______________________________________________ and have accepted a Tender/Offer by

the contractor for the execution, completion and maintenance of such works .

NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. In this agreement words expressions shall have the same meanings as are respectively assigned

to them in General Conditions Of Contract, hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this

Agreement , viz :-

i. The said Tender/Offer & the acceptance of Tender/ Offer.

ii. The Drawings.

iii. The General Conditions Of Contract.

iv. Special Conditions Of Contract (If any).

v. The Conditions Of Tender.

vi. The Specifications.
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vii. The Bill Of Quantities.

viii. All correspondences by which the contract is added, amended, varied or modified in

any way by mutual consent.

3. In consideration of the payments to be made by the Trustees to the Contractor as hereinafter

mentioned the contractor hereby covenant with the Trustees to execute ,complete and

maintain the work in conformity in all respects with the provisions of Contract.

4. The Trustees hereby covenants to pay to the contractor in consideration of such execution

,completion and maintenance of the works the Contract Prices at the times and in the manner

prescribed by the contractor .

IN WITNESS where of the parties here to have caused their respective Common Seals to be here unto

as fixed (or have set their respective hands and seals) the day and year first above written.

have executed these presents on the day and year first above written.

The Seal of _________________________________________________________________

Was hereunto affixed in the presence of :

Name :- ____________________________________________________________________

Address :-___________________________________________________________________

OR

SIGNED SEALED AND DELIVERED

By the said ________________________________________________________________

In the presence of :

Name:- ____________________________________________________________________

Address:-___________________________________________________________________

The Common Seal of the Trustees was hereunto affixed in he presence of :

Name:- ____________________________________________________________________

Address:-___________________________________________________________________
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Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash
Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any
nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by
the Engineer/ Legal Adviser of the Trustees.

Ref. ___________________ Bank Guarantee No. ________________________
Date ________________________

To
The Board of Trustees for the Port of Kolkata,
15, Strand Road
Kolkata – 700 001

Dear Sirs,

In consideration of the Board of Trustees for the Port of Kolkata, - (here in after referred to as the
“EMPLOYER” which expression shall unless repugnant to the context or meaning thereof include its
successors administrators and assigns) having awarded to
_____________________________, with registered office at _____________________
(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context or
meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT by issue of
EMPLOYER’S work order dated ______________ the same having been unequivocally accepted by the
Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No __________________________ dated
____________________ Valued at Rs _______________________________ for “
” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance
of the entire Contract equivalent to Rs. (Rupees only) to the
EMPLOYER.

We, the Bank, , Kolkata/ Haldia having its Head Office at
(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning
thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to
pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(
only) as aforesaid at any time upto without any demur, reservation, contest, recourse or
protest an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the
Bank shall be conclusive and binding notwithstanding any difference between EMPLOYEER and
CONTRACTOR or any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The
Bank undertakes not to revoke this guarantee during its currency without previous consent of employer and
further agrees that the guarantee herein contained shall continue to be enforceable till the Employer
discharges his guarantee.
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EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this
guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR.
Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the
exercise of any powers vested in them or any right which they might have against Contractor, and to exercise
the same at any time in any manner, and other to enforce or to forebear to enforce any covenants, contained
or implied, in the CONTRACT between EMPLOYER and CONTRACTOR or any other course of remedy
or security available to EMPLOYER . The Bank shall not be released of its obligations under these presents
by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by
reason or any other acts of omission or commission on the part of employer or any other indulgence shown
by EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this provision,
have the effect of reliving the bank.
The Bank also agreed that EMPLOYER at its option shall be entitled to enforce this Guarantee against the
Bank as principal debtor, in the first instance without proceeding against CONTRACTOR and
notwithstanding any security or other guarantee that EMPLOYER may have in relation to the
CONTRACTOR’S liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs
(rupees only) and it shall remain in force up to and

including and shall be extended from time to time for such period , on whose behalf
this guarantee has been given.

Dated, this ……………………………. day of ……………………………..20 ……………………….. at
……………………………………….

WITNESSES

---------------------------------------------- ----------------------------------------------------------
(Signature) (Signature)

----------------------------------------------- -----------------------------------------------------------
(Name) (Name)

-------------------------------------------- ----------------------------------------------------------------
(Official address) (Designation with Bank Stamp)

+ Attorney as per power of Attorney No.

Dated ……………………….
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Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”.

And

………………………….. Here in after referred to as “The Bidder/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The
Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and
of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the
tender process and the execution of the contract for compliance with the principles mentioned above.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced
dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:-

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said
stores/ equipment at a competitive price in conformity with the defined specifications/ scope of work by avoiding the
high cost and the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/
CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by
providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and the
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent
procedures.

Section 1 – Commitments of the Principal/ Employer.

(1) The Principal commits itself to take measures necessary to prevent corruption and to observe
the following principles:

a. No employee of the Principal, personally or through family members, will in connection
with the tender for, or the execution of a contract, demand, take a promise for or accept,
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for self or third person, any material or immaterial benefit which the person is not legally
entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason.
The Principal will, in particular, before and during the tender process, provide to all
Bidder(s) the same information and will not provide to any Bidder(s) confidential/
additional information through which the Bidder(s) could obtain an advantage in relation
to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the
Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this regard,
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section-2 –Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits
himself to observe the following principles during his participation in the tender process and during the contract
execution.

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm, offer, promise or give to any of
the Principal’s employees involved in the tender process or the execution of the contract or to any third person any
material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any
kind whatsoever during the tender process or during the execution of the contract.

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding,
whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract,
submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization
in the bidding process.

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to
others, any information or document provided by the Principal as part of the business relationship, regarding
plans, technical proposals and business details, including information contained or transmitted electronically.

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives in
India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the
foreign principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers”
shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the payments made
to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of
Foreign Suppliers” is annexed and marked as Annex-A.

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of
the contract.

(2). The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory
to such offences.

Section-3-Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression through a violation of
Section 2 above, or in any other form such as to put his reliability or credibility in question, the Principal is entitled to
disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.
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Section 4-Compensation for damages

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3,
the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security.

(2) If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the
contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor
liquidated damages of the contract value or the amount equivalent to Performance Bank Guarantee.

Section 5-Previous transgression

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the
Integrity pact with any other Company in any country conforming to the anti corruption approach or with any
other Public Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify
his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can
be taken as considered appropriate.

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this
Integrity Pact, and to submit it to the Principal before contract signing.

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and
Sub-contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions.

Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s)

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in
accordance with provisions of the extant law in force relating to any civil or criminal proceedings. .
Section 8 – Role of Independent External Monitor(IEM):

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties
comply with the obligations under this pact.
(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their
functions neutrally and independently.
(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.
(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority
designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.
(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract
documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/
CONTRACTOR will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor
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shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/
Sub-contractor(s) with confidentiality.

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties
related to the contract provided such meetings could have an impact on the contractual relations between the Principal
and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.
(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance
Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him by the Principal/
Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic situation.
BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this Pact.
(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the
Management of the Principal and request the Management to discontinue or to take corrective action, or to take other
relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no
right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.
(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and
the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or
reported to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central
Vigilance Commissioner, Government of India.
(j) The word ‘Monitor’ would include both singular and plural.
Section 9 – Facilitation of Investigation:

In case of any allegation of violation of any provisions of this Pact or payment of commission, the
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of
Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information
and documents in English and shall extend all possible help for the purpose of such examination.

Section 10 – Pact Duration:

The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution
of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity
Pact shall expire after 6 months from the date of signing of the contract.
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of
this pact as specified above, unless it is discharged/determined by Chairman, KoPT.
Section 11 – Other Provisions:

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the
Principal in Kolkata.

(2) Changes and supplements as well as termination notices need to be made in writing in English.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium
members.

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains
valid. In this case, the parties will strive to come to an agreement to their original intentions.

_________________________________ ___________________________________

(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor).

92



93

(Office Seal) (Office Seal)

Place :
Date :
Witness 1:
(Name & Address) …………………………………..

……………………………………
……………………………………

Witness 2:
(Name & Address) …………………………………………

………………………………………….
………………………………………….

ANNEXURE-A
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is
not registered with KoPT shall apply for registration in the prescribed Application-Form.

1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the agent
and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent before the
placement of order by KoPT.

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties
have stated that they are not paying any commission to the Indian agents, and the Indian representative is
working on the basis of salary or as retainer, a written declaration to this effect should be submitted by the
party (i.e. Principal) before finalizing the order.

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer:

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and
authority given to commit the Principals. In case the agent/representative be a foreign Company, it is to be
conformed whether it is real substantial Company and details of the same shall be furnished.

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in
India.

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives
in India, is to be paid by KoPT in Indian Rupees only.

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers:

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether
manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically
authorizing the agent to make an offer in India in response to tender either directly or through the agents
/representatives.

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.
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2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for
the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian Rupees.

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of
90 days after the discharge of the obligations under the contract.

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the
concerned tender liable for rejection or in the event of a contract materializing, the same liable to termination
by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or damage or
payment of a named sum.
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