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1. SCHEDULE OF TENDER (SOT) 

 
E-Tender under single stage single-part system (Techno-Commercial Bid and Price Bid) are invited from reliable, 
bonafide & experienced agency with required experience as per Prequalification criteria stipulated in Tender Document 

for “COMPREHENSIVE MODIFICATION AND UPGRADATION OF DRAINAGE NETWORK AT HALDIA 
TOWNSHIP, HALDIA, H.D.C.” as per Bill Of Quantities to Haldia Dock Complex. Bid Document may be seen from 
website (www.smportkolkata.shipping.gov.in). Corrigenda or clarifications, if any, shall be hosted on the above 
mentioned website only. 
Bidders will have to participate in bidding process through website 
https://eprocure.gov.in/eprocure/app only.  
 

a. TENDER NO. 
      

I&CF/SDM/RZ/ET/161 

b. MODE OF TENDER e-tendering System. (Online through 
https://eprocure.gov.in/eprocure/app). The intending 
bidders are required to submit their offers electronically 
through e-tendering portal. No physical tender is acceptable 
by Haldia Dock Complex, Haldia. 

c. E-TENDER NO. 
      

2026_KoPT_913562_1 

d. Date of NIT available to parties to download  01.07.2026 to 23.07.2026 

e. i)  Estimated Cost of Work 
   
 

₹ 2,10,40,859.87 (Rupees Two Crore Ten Lakh Forty 
Thousand Eight Hundred Fifty-Nine and paise Eighty-
Seven only). (Excluding GST) 
 

 ii) Earnest Money Deposit        The intending bidders should submit Earnest Money of ₹ 
4,21,000.00 (Rupees Four Lakh Twenty One 
Thousand Only).  
 

 iii) Bid Document fee    The intending bidders should submit Bid Document Fee of 
₹ 2,950.00 (Rupees Two Thousand Nine Hundred 
Fifty only) including 18% GST. (Non-Refundable). 
 

f. Last date of submission of EMD and Bid 
Document fee.  

23.07.2026 upto 15.00 Hrs. 
 

g. i) Starting date of e-Tender for submission of 
on-line Pre-qualification & Techno-commercial 

Bid and price Bid at 
https://eprocure.gov.in/eprocure/app  
 

01.07.2026 

h. ii) Closing date & time of e-Tender for 
submission of on-line Pre-qualification & 
Techno-commercial Bid and price Bid at 
https://eprocure.gov.in/eprocure/app  
 

23.07.2026 (Up to 15.00 Hrs.) 

i. Date & time of opening of Techno-commercial 
Bid of Tender. 

24.07.2026 (After 15.00 Hrs.) 

 
  

http://www.kolkataporttrust.gov.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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2. SHORT TENDER NOTICE  
 

E-Tender under single stage single-part system (Techno-Commercial Bid and Price Bid) are invited as per 
Prequalification criteria stipulated in Tender Document for the following work at Haldia Dock Complex. 
 

 Name of work : COMPREHENSIVE MODIFICATION AND UPGRADATION OF 

DRAINAGE NETWORK AT HALDIA TOWNSHIP, HALDIA, 
H.D.C.. 

   
 E-Tender No : 2026_KoPT_913562_1 

   
 Estimated Cost :  ₹ 2,10,40,859.87 (Rupees Two Crore Ten Lakh Forty 

Thousand Eight Hundred Fifty Nine and paise Eighty Seven 

only). 

   

 Last date of 
submission of e-tender  

: 23.07.2026    
Submission Up to 15:00 hrs. 
  

   
 
Details of the Tender & Tender Documents are available in website (www.smportkolkata.shipping.gov.in) and have 
to participate in bidding process through their website https://eprocure.gov.in/eprocure/app of CPP Portal only. 
Interested bidders may contact at sdandapat.hdc@smportkolkata.shipping.gov.in    
  
  

http://www.kolkataporttrust.gov.in/
https://eprocure.gov.in/eprocure/app
mailto:sdandapat.hdc@kolkataporttrust.gov.in
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3. NOTICE INVITING TENDER  
 

WORK TITLE: - COMPREHENSIVE MODIFICATION AND UPGRADATION OF DRAINAGE NETWORK AT 
HALDIA TOWNSHIP, HALDIA, H.D.C. 

 

3.1   E -TENDER NO:  2026_KoPT_913562_1 
 

E-Tender under single stage single part system (Techno-Commercial Bid and Price Bid) are invited from resourceful, 
experienced and bonafide agencies with sound technical and financial capabilities on fulfilling the following Pre-
Qualification Criteria; 
 

3.2 PRE-QUALIFICATION CRITERIA FOR BIDDERS: - 
 

i) Average Annual Financial Turnover during the last three years, ending on 31-03-2025, should be at least 30% 
of the estimated cost. 

 
ii) Experience of having successfully completed similar works during last 7 years ending last day of month previous 

to the one in which applications are invited should be either of the following: -  
   
a. Three similar completed works costing not less than the amount equal to 40 % of the estimated cost.             

Or 
b. Two similar completed works costing not less than the amount equal to 50 % of the estimated cost. 

      Or  
      c. One similar completed works costing not less than the amount equal to 80 % of the estimated cost. 
 
iii)  Similar works means: -  
 
Construction / Renovation of buildings or any concrete/ masonry works or any combination thereof. 
 

TENDER AUTHORITY:- 
 

General Manager (Engg.), Haldia Dock Complex, Chiranjibpur Operational Building [2nd Floor], P.O.- Haldia, Dist. 
Purba Medinipur – 721 604, Tele-Fax:- [03224]-252110.  
 

Last date 
of 

submission 
of Tender  

 
 
 

23.07.2026  Time UPTO 
15:00 hrs. 

Date of 
Opening of 
Tender 

24.07.2026 Time 15:00 hrs. 
onwards. 

Bid document will be available on website (www.smportkolkata.shipping.gov.in) Bidders will have 
to participate in bidding process through website https://eprocure.gov.in/eprocure/app only. 
 

Cost of Tender document 
(Non-refundable) 

₹ 2,950.00 (Rupees Two Thousand Nine Hundred Fifty only). (Non-

Refundable). 

Time Of Completion  12 (Twelve) months. 

Estimated Cost of Work ₹ 2,10,40,859.87 (Rupees Two Crore Ten Lakh Forty Thousand Eight 
Hundred Fifty Nine and paise Eighty Seven only). (Excluding GST) 
 

Earnest Money Deposit        
 

The intending bidders should submit Earnest Money of of ₹ 4,21,000.00 (Rupees 
Four Lakh Twenty One Thousand Only).  
 

 
 
3.4 OTHER INSTRUCTIONS: - 
 
 

3.4.1 E-Tenderers are invited on single stage single part system (Techno-Commercial Bid and Price Bid) from 
resourceful, experienced and bonafide bidders with sound technical and financial capabilities for the above-mentioned 
work at Haldia Dock Complex. 
 
3.4.2 Details of the Tender Documents and Notification of any Addendum / Corrigendum to the tender documents 
are available in web site from website (www.smportkolkata.shipping.gov.in) and have to participate in bidding process 
through website https://eprocure.gov.in/eprocure/app only. 

http://www.kolkataporttrust.gov.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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3.4.3 E-Tender Document shall neither be issued by post nor sold. 
 

3.4.4 E-Tenderers are not permitted to alter/change/delete/modify any clause of the tender document down loaded 

from the website. If any deviation / discrepancy is found after submission of tender, the submitted offer will be 

summarily rejected. 

 

3.4.5 Bidders shall submit the Bid Document as stipulated in the “Instructions to Bidders” of the e-tender document. 

HDC reserve the right to verify the submitted copies of documents / credentials with the original documents. 

 

3.4.6 The successful tenderer will be required to comply with the relevant provisions of BOCW (RECS) Act, 1996, 

West Bengal BOCW (RECS) Act, 2004 and BOCW Welfare Cess Act, 1996 and the rules framed there under. An amount 

of cess as per prevalent rate (presently @ 1% of the billed amount) shall be progressively recovered from all the bills 

of the contractor for onward transmission of the same to the appropriate authority. 

 

3.4.7 E-Tenderers will be received through https://eprocure.gov.in/eprocure/app up to 15:00 hrs. on the last 
date of submission and opening of tender specified above.  
 

3.4.8 The E-Tender will be opened shortly after 15.00 hrs on the stipulated date.  

 

3.4.9 In case of unscheduled Holiday / Bandh on the date of opening of E-Tender, the same will be opened on the 

next working day.  

 

3.4.10 It is stated here that the subject tender may not be extended further. 

 

3.4.11 SMP, Kolkata reserves the right to reject any or all offers or to accept the offer in whole or in part without 
assigning any reason whatsoever thereof.  

 

 
 
 

महाप्रबंधक (अभियंता) 

हल्दिया गोदी परिसि  

General Manager (Engg.) 
Haldia Dock Complex 

  

https://eprocure.gov.in/eprocure/app
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4.  Important instructions for E-procurement 
 

 

Bidders are requested to use internet Browsers Firefox version below 50 / Internet Explorer version 
8 or above, and Java 8 Update 151 or 161. 

Further, bidders are requested to go through the following information and instructions available 

on the CPP Portal https://eprocure.gov.in/eprocure/app before responding to this e-tender: 

 Bidders Manual Kit 
 Help for Contractors 
 FAQ 

 

  Contact Persons (SMP, Kolkata, Haldia Dock Complex): 
 

      Sri. S. Dandapat, Sr. Dy. Manager (I&CF), Mob: 9434031129,  

      email: sdandapat.hdc@smportkolkata.shipping.gov.in    

 
 1 Process of E-tender:  

 

THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO BE SUBMITTED ON-LINE AT 
https://eprocure.gov.in/eprocure/app  

1).Vendors are required   to register themselves online with 
https://eprocure.gov.in/eprocure/app  
 
Contact person (Haldia Dock Complex):  

1. Sri. S. Dandapat 

Sr. Dy. Manager (I&CF) 

Email: sdandapat.hdc@smportkolkata.shipping.gov.in      

Mobile: 9434031129 

 

Help Desk (CPP Portal): 

 
 

0120-4001 002  
 0120-4001 005    
 0120- 4493395 
 
support-eproc@nic.in  

 

 

2 The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
https://eprocure.gov.in/eprocure/app Tenders will be opened electronically on specified 
date and time as given in the Tender. 

 
3 

All entries in the tender should be entered in online Technical & Commercial Formats without any 
ambiguity. 

4 Information about tenders /corrigendum uploaded shall be sent by email only during the process 
till finalization of tender. Hence the vendors are required to ensure that their corporate email I.D. 
provided is valid and updated at the time of registration of vendor with 
https://eprocure.gov.in/eprocure/app. Vendors are also requested to ensure validity of their DSC 
(Digital Signature Certificate). 

5 E-tender cannot be accessed after the due date and time mentioned in NIT. 

6 Bidding in e-tender:  
a) Vendor(s) need to submit necessary EMD and Tender fees to be eligible to bid online in the e-
tender. Tender fees are non-refundable. No interest will be paid on EMD. EMD of the unsuccessful 
vendor(s) will be refunded by the tender inviting authority.  
b) The process involves Electronic Bidding for submission of Technical and Commercial Bid.  
c) In all cases, vendor should use their own ID and Password along with Digital Signature at the 
time of submission of their bid.  
d) During the entire e-tender process, the vendors will remain completely anonymous to one 
another and also to everybody else.  
e) The e-tender floor shall remain open from the pre-announced date & time and for as much 
duration as mentioned above.  

mailto:sdandapat.hdc@kolkataporttrust.gov.in
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
mailto:sdandapat.hdc@kolkataporttrust.gov.in
mailto:support-eproc@nic.in
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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f) All electronic bids submitted during the e-tender process shall be legally binding on the vendor. 
Any bid will be considered as the valid bid offered by that vendor and acceptance of the same by 
the Buyer will form a binding contract between Buyer and the Vendor for execution of supply.  
g) It is mandatory that all the bids are submitted with digital signature certificate otherwise the 
same will not be accepted by the system.  
h) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full 

or part as the case may be without assigning any reason thereof.  
i) No deviation of the terms and conditions of the tender Document is acceptable. Submission of 
bid in the e-tender floor by any vendor confirms his acceptance of terms & conditions for the 
tender. 

7 Any order resulting from this tender shall be governed by the terms and conditions mentioned 
therein. 

8 No deviation to the technical and commercial terms & conditions are allowed. 

9 The tender inviting authority has the right to cancel this e-tender or extend the due date of receipt 
of bid(s) without assigning any reason thereof 

10 Vendors are requested to read the vendor guide and see the video in the page 
https://eprocure.gov.in/eprocure/app to familiarize them with the system before bidding. 

11 No deviation of the terms and conditions of the tender document is acceptable. Submission of bid 
in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the tender 

12 The bidders must upload all the documents required as per terms of tender. Any other document 

uploaded which is not required as per the terms of the tender shall not be considered. 

13 The bid will be evaluated based on the filled-in technical & commercial formats. 

14 The documents uploaded by bidder(s) will be scrutinized. In case any of the information furnished 
by the bidder is found to be false during scrutiny, punitive action including suspension and banning 
of business can also be taken against defaulting bidders. 

15 (Necessary addendum/ corrigendum (if any) of tender would only be hosted in the e-tendering 
portal of CPPP. 

 
  

https://eprocure.gov.in/eprocure/app
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5. INSTRUCTIONS TO BIDDER 
 

COMPREHENSIVE MODIFICATION AND UPGRADATION OF DRAINAGE NETWORK AT HALDIA 

TOWNSHIP, HALDIA, H.D.C. 
 

5.0    PREFACE: 
 

The work as described in the tender shall be executed in Haldia and in accordance with the attached General 

Conditions of Contract, Special Conditions of Contract, Particular Specifications, Drawings (if any) & Bill of Quantities. 

Location Plan of the place of work might be inspected at the office of the Sr. Dy. Manager (RZ & Spl RT), I&CF on 

any working day before quoting for the tender. 

 

5.1    EARNEST MONEY DEPOSIT (EMD) AND COST OF TENDER DOCUMENT: 
 

 

Earnest Money and Cost of Tender Document are to be physically deposited at the office of Tendering Authority Sr. 

Dy. Manager (RZ & Spl RT) (I&CF), Haldia Dock Complex, Township Civil Maintenance Office, P.O: Haldia Township, 

Dist.: Purba Medinipur, PIN: 721 607, separately in a single sealed envelope, mentioning Tender no. with proper 

marking as per the following: 

 

Demand Draft/ Banker’s Cheque against Earnest Money and cost of tender document should be drawn in any 

scheduled / nationalized Bank by the bidder in favour of “Syama Prasad Mookerjee Port, Kolkata, Haldia Dock 

Complex” payable at Haldia. 

OR, 

Earnest money and Cost of tender document fee may be deposited through NEFT/RTGS in the following account. 

Beneficiary Name: SYAMA PRASAD MOOKERJEE PORT, KOLKATA, HALDIA DOCK COMPLEX 

Bank:    Punjab National Bank (Erstwhile United Bank of India) 

Branch Name:  Haldia Dock Complex 

Account No:  1604050000310 

IFSC Code:  PUNB0160420. 

 

The bidder should make payment of Earnest Money and Cost of Tender Document fee and mention the UTR Number 

and date. 

 

The details of payment made, with Bidder’s Name, Tender Number and Tender subject, Amount of Bid Document Fee 

and UTR number may positively be informed to us by your office for checking the status of receipt of payment and 

generating Treasury Receipts. 

 

However, it may be noted that for such successful payment (credited to the aforesaid account) through NEFT is the 

sole responsibility of the Applicant / Bidder. In case on any default for non-credit of the amount in the aforesaid 

account, the submitted offer will be summarily rejected without assigning any reason thereof by the Authority.  

 

Details of Earnest Money Deposit (EMD) and cost of Tender Document should be entered by the participating bidder 

in the space provided in the e-tender as indicated hereunder: 

a)      Name of remitting bidder: 

b)      Tender No.: 

c)      Amount remitted:  

d)      Date of remittance: 

e)      UTR/DD/BG No.:   

 

Tender submitted without requisite Earnest Money and tender document fee will be liable for rejection. 

 

Tenderers should deposit Earnest Money before filling and submission of bids. 
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The bidder may submit Insurance Surety Bond towards Bid Security in lieu of EMD (as per Annexure- VI), if 

he desires so.  

 

The Tender Inviting Authority will not be responsible for postal delay.  

A scanned copy of the Insurance Surety Bond shall also be uploaded with the tender. 

 

5.2    MODE OF SUBMISSION OF BID: 
 

5.2.1  All bidders must submit their offers through e- tendering in accordance with the terms and conditions set out 

in the bid documents and no deviation will be accepted.  

5.2.2  Techno commercial part shall contain the following which are to be uploaded: - 

 

I.  Essential Document : -  
 

1. Credentials in the form of copies of Letters of Award of Works along with corresponding Completion Certificates 
from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification criteria. 

2. Certified copies of audited balance sheet and Profit and Loss account / Trading account for the last 3 (three) 
financial years (i.e. 2022-2023, 2023-2024, 2024-2025). 

3. Scanned copy of Notarised Power of Attorney in favour of the person submitting the bid as per clause 5.5, if 
applicable.  

Note: Bid will be considered rejected if any of the essential required documents is not submitted by 
bidder. 

II. Other Document: -  

a) A Declaration as per ‘Annexure – IA’ that no conditions / deviations have been added in the price part of the Bid. 
 

b) That the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector undertaking in 

India (Annexure – IB) 
 

c) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled ‘Concurrent 

Commitments of the Bidder’ vide ‘Annexure-II’ in Volume-I of the tender document.  
 

d) Details of the firm as per “BIDDER’S PROFILE” of the tender document (Annexure – III). 

 

e) The un-priced “Abstract Form of Tender” & “Form of Tender” (without price quoted) shall not only be signed and 

stamped by the Bidder, but must also be duly witnessed and scan copy to be uploaded (Annexure – IV & V). 

 

f) The proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship firm /partnership 

firm /limited company, as the case may be) is/are not associated with any other firm bidding for the same work 

(Annexure – IB). 

 

g) Scan copy of the following documents to be uploaded: - 
 

i) GSTIN / Provisional GST registration certificate. 

ii) Valid Trade Licence. 

iii) Valid Professional Tax Clearance Certificate / Up to date tax payment. 

iv) Proof of possessing valid Employees’ Provident Fund (EPF) Account.  

v) Proof of being registered with Employees’ State Insurance Corporation (ESIC). 

vi) PAN Card. 

vii) Partnership Deed, in case of partnership Firm. 

viii) Memorandum and Articles of Association, in case of Companies 
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h) TDS certificate including 26 AS for the relevant years to validate the legitimacy of the work completion certificate/s 

submitted as credential. 
 

i) Addendum/Corrigendum / Notice / Extension Notice issued and drawings (if any) duly signed by the Bidder under 

office seal. 
 

j) Undertaking of Public Procurement Policy (Preference to Make in India) as per Annexure – VIII duly filled 

& signed. 

 
k) The successful bidder must submit the Integrity Pact as per attached General Condition of Contract 
 

l) List of Technical staff (Annexure – XII). 
 

m) All pages of Tender Documents including all the enclosures, appendices to be duly signed with stamp and 
submitted. 

The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy the 
Authorities.   
 
5.2.3 All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as aforesaid. 
 
5.2.4 List of Credentials and turnover as mentioned in clause no. 5.2.2.I.1 & 5.2.2.I.2 have to be 
submitted as per the format given in ANNEXURE – IX and ANNEXURE – X.   
 

 

5.3   OPENING OF BIDS: 
 

Techno Commercial Part and Price Part as stated above will be opened on the date and time as fixed in the e-tender 

document on line. 

 

5.4     SECURITY DEPOSIT: 
 

5.4.1 For the successful Bidder, the Security Deposit shall be recovered from in accordance with clause 3.4 (f) and 

(g) of the General Conditions of Contract.  

 

5.4.2 As an alternative to the deduction of Security Deposit from progressive bills, the Bidder, if he so desires, can 

submit to the Engineer, a Performance Bond as per Cl. 3.6 of General Conditions of Contract in the form of an 

irrevocable guarantee from Kolkata / Haldia Branch of any Nationalised Bank or Scheduled Bank of India in the 

proforma attached to the General Conditions of Contract and for a sum computed according to Cl. 3.4(g) of the 

General Conditions of Contract. 

 

The Bank Guarantee for the Performance Bond shall remain valid till 30 (thirty) days after completion of maintenance 

period specified in the tender or any extension thereto as would be informed by the Engineer. On acceptance of 

Performance Bond, the Earnest Money deposit will be refunded to the successful bidder.     

The submission of the Performance Guarantee shall be at the expense of the contractor in all respects. 

In case Bank Guarantee is issued for a branch outside Haldia/ Kolkata, the same should be counter-guaranteed and 

payable by the Branch of the same bank situated at Haldia/ Kolkata. 

 

Performance Guarantee will be discharged and released to the Contractor after the elapse of thirty days after the 

issue of certificate of final completion in terms of General Conditions of Contract. Provided always that if the Contractor 

has still to execute any works as provided in the GCC, and/or if some dues are recoverable from the Contractor, the 

Employer reserves the right to withhold discharge of the performance guarantee until thirty days after the completion 

of all these.    

 

5.4.3   The bidder may submit Insurance Surety Bond towards Performance Security in lieu of Security Deposit as per 

Annexure – VII, if they desire so 
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5.4.4 Refund of S.D. and forfeiture S.D. shall be guided by Cl. 3.5 (i) & (ii) of the G.C.C. 

 

5.5    POWER OF ATTORNEY: 
 

Proprietorship Firm- Power of Attorney (PoA) is not required to be submitted if the Bid is signed by the Proprietor. 

However, if the Bid is submitted by any person other than the Proprietor, POA executed in his favour by the Proprietor 

of the firm would have to be submitted. 
 

Partnership Firms including LLP-  POA in favour of the Partner/person signing the Tender executed by the 

Partner/s authorized to execute the POA as per Partnership Deed would have to be submitted. 
 

Limited Company/Private Limited Company- Any of the following documents is to be submitted: 

 

i) Certified copy of the Resolution of the Board authorizing the person to sign tender; 

ii) POA executed by any Director of the Company who is authorized by the Board to execute such POA, in favour 

of the person signing the tender. In such case the Resolution of the Board authorized the Director to execute such 

POA should also be enclosed. 

Note: The POA should be executed on Non Judicial Stamp Paper of not less than Rs 100.00. 

 

5.6    VALIDITY OF OFFER: 
 

The e-tender shall remain valid for a period of 120 [One Hundred Twenty] Days from the date of opening the same. 

If before expiry of this validity period, the Bidder amends his quoted rates or tender, making them unacceptable to 

the Board, SMPK and / or withdraws his e-tender, preventive action will be taken by the Port Authority/ Sanctioning 

Authority/Engineer. 

 

5.7 EARNEST MONEY REFUND 
 

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without 

any interest after opening of Price bid of the e-Tender document. 

 

5.8   DETAILED SCRUTINY OF E-TENDERERS: 
 

5.8.1 During the course of examination of Techno Commercial Part of the bid, the bidders, if asked for, shall   furnish 

any or additional document(s) for the purpose of evaluation of his / their bids.  The price bids of those bidders who 

meet the qualifying criteria of NIT shall be opened. 

5.8.2 During techno-Commercial Evaluation of tender, an offer shall be considered non-responsive in case: - 

 

(i) Is not accompanied by requisite cost of Tender Document. 

(ii) Is not accompanied by requisite Earnest Money. 

(iii) Bids will be rejected if any Essential document is not submitted by the bidder. 

(iv) Validity of the offer is less than tender stipulation.   

(v) It does not meet the Qualification Criteria as stipulated in the NIT. 

(vi) The bidder submits conditional offer / impose own terms and conditions / does not accept tender 

conditions completely.  

 

     In addition to above, a bidder may be disqualified if – 

 

a) The bidder provides misleading or false information in the statements and documents submitted.  

 

b)  Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding of 

contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in 

completion or financial bankruptcy etc.  
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The decision of SMP, Kolkata in this regard shall be final and binding on the Bidder. 

 

5.9   Support/ Preferential Treatment to Micro & Small Enterprises (MSEs) : 
 

Not applicable as it is a works contract. 
 

5.10    EVALUATION CRITERIA: 
 

During evaluation of Price Part, provided that the bidder submits his offer following e-tender stipulations & 

specifications, the overall lowest offer received shall be considered for acceptance by the Port Authority.  

 

5.11    ACCEPTANCE OF TENDER: 
 

5.11.1 SMP, Kolkata reserves the right to accept / reject any / all offer(s) without assigning any reason thereof and 
also reserve the right to accept the tender in part or as a whole. 

5.11.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any 
Tenderer who resorts to this will render his tender liable to rejection. 
 

5.11.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then 
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks of 
issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.  
 

5.11.4 In case of approved sub-contractor: 

i)  Intimation letter issued by end user to main contractor, during execution of the work regarding approval of sub-

contractor to be provided along with technical bid. 

ii) The bidder has to submit a certificate from the end user / owner / consultant of the owner acting as EIC stating 

that sub-contracting have been approved/ permitted. 

iii) CA certificate certifying the executed value of works shall be submitted along with UDIN no for works executed as 

a subcontractor. 

iv) The performance of past / ongoing works completed for HDC, SMPA if any, and performance in past / ongoing 

works for other clients shall have important bearing in evaluating the tenderers’ technical capability. 

v) The contractor shall not subcontract whole of the works on back-to-back basis. 

 

 

5.12     GOOD CONDUCT:  
 

If a bidder has had previous history of “defined misconduct” (such as banning from by any government sector, 

premature termination of a contract solely on bidder’s fault, criminal case pending against the company or its owner 

/ current director filed by a government entity etc.) his offer is liable to be ignored. 

 

5.13   MISCELLANEOUS: 
 

i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents. 

 Any deviation from the tender documents and / or any incomplete tender shall not be considered.  

 

ii) The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms 

 and conditions, such E-Tenderers are liable to rejection at the option of the Port Authority without further 

reference to the bidder.  

 

iii) All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality 

 conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, 

 tools and plants as stipulated in the Special Conditions of Contract, required for efficient execution of the 

work. 

 

iv) All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The 

language used throughout shall be in English.  
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v) The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender 

shall be required to be complete, duly filled in and signed and uploaded.  

 

vi) The selected bidders shall abide by all instructions of Public Procurement Policy (Preference to         

Make in India) dated 15.06.2017 & 16.09.2020 and subsequent amended/issued by Ministry of 

Commerce and Industry, Govt. of India from time to time as applicable. 

 

vii) The Bidder shall give a declaration about the names of their relations employed in SMP, Kolkata. It is not the   
intention to debar the Contractors from working if their relatives are working in SMP, Kolkata but such a 
declaration is necessary in the interest of Port Authority against any possible lapses. 

 
 
 
 
 

*************** 
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6. SPECIAL CONDITIONS OF CONTRACT 
 

COMPREHENSIVE MODIFICATION AND UPGRADATION OF DRAINAGE 
NETWORK AT HALDIA TOWNSHIP, HALDIA, H.D.C. 
 
6.0 PREFACE: 

 

These provisions though given in a separate section are part of the tender documents which must be read as a whole, 

the various sections being complementary to one another and are to be taken as mutually explanatory. These 

provisions shall be read in conjunction with the other parts of the tender documents viz. General Conditions of 

Contract, Notice Inviting E-Tenderers, Instructions to Bidder, Particular Specifications, Drawings, Bill of Quantities and 

other documents forming part of the Contract. In case of any discrepancy or ambiguity in the documents, the order 

of precedence of the documents as stated below will apply. In particular, these provisions will over ride those in the 

General Conditions provided there is discrepancy between them.  

 

6.1 CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS: 
 

If the stipulations in the various tender documents be found to be at variance in any respect, one will override others 

(but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any particular 

item in the list will take precedence over all those placed lower down in the list.  

 Order letter.  

 Bill of Quantities.  

 Drawings. 

 Particular Specifications of work. 

 Special Conditions of Contract.  

 General Conditions of Contract.  

 

In case of any dispute, question or difference either during the execution of the work or any other time as to any 

matter or thing connected with or arising out of this Contract, the decision of the Sr. Dy. Manager (I&CF), Haldia 

Dock Complex, thereon shall be final and binding upon all parties.  

 

6.2 SCOPE OF WORK:  
 

The scope of work includes but is not limited to the followings: 
 Earth Work in excavation. 
 Sand Filling. 
 Plaster cutting/ Concrete cutting. 
 Reinforced Cement Concrete 1:1.5:3 

 Plain Cement Concrete 1:2:4 

 Brick work with plaster 

 Shuttering 

 Neat cement punning 

 

The scope of work also includes all other works as described in the attached “Bill of Quantities” and ancillary and 

appurtenant works as may be required hereafter for successful completion of the work in accordance with the 

Trustee’s General Conditions Of Contract, attached Special Conditions Of Contract, Particular Specifications, Bill Of 

Quantities and in accordance with PWD (West Bengal’s) Specifications for materials and workmanship. 
 

6.3    LOCATION: 
 

The work shall have to be executed at Haldia Township, HDC, Haldia.   
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6.4   ACCESS TO THE SITE: 
 

(a)   By Road: 

      All-weather hard top road approachable from N.H. 116 and State Highway exist right up to the area of work.  

 

(b)  By Rail: 

      S. E. Railway Branch Line connects Haldia with the Panskura Railway Station.   
 

6.5   INSPECTION OF SITE: 
 

The Bidder shall inspect the site of work and thoroughly familiarise himself with the nature of work, site conditions, 

and access to the site and location before submission of the tender. He should contact the Sr. Dy. Manager (RZ), 

I&CF, Haldia Dock Complex at his office at Haldia Township, Haldia for collecting information about the site before 

submission of the tender. No excuse will be entertained afterwards on the above ground. In case any part of the site 

cannot be handed over to the successful Bidder in time, no compensation for loss of labour or any other cause nor 

any claim will be entertained by the Port Authority. Suitable extension of time shall, however, be granted to the 

successful Bidder on that ground if applied for.  

 

6.6 SITE CONDITIONS & METHOD OF WORK:  
 

The location of the site of work is at Haldia Township, HDC Haldia. The sequence of work shall have to be programmed 
by the successful Bidder without hampering the normal activity of the daily running works of the society. The working 
hours may have to be adjusted as the situation demands. No claim for idle labour on this account shall be entertained. 
 
The Contractor shall take all possible care so that other construction and / or operational works around the area, if 
any, are not unduly hampered for this work. Any defect arising during construction work shall have to be rectified 
forthwith as directed, to the satisfaction of the Engineer, without charging extra. During execution of the work, proper 
care should be taken to provide adequate protection to the existing structures, cables (electrical / telephone / 
computer etc), fresh water and fire pipelines etc. and other installations against any damage at the contractor’s risk 
and expense. Careful manual excavation, if required, will have to be carried out in places where service lines have 
been laid (information to be obtained from Engineer by the contractor beforehand) to avoid any damage. 
 
The tenderers shall have to assess the impact of hindrance to the different activities of the work which may likely to 
occur during execution of the job due to various factors including those of shipping and other operational activities in 
the areas and also as stated above. They shall have to plan the work in such a way so that all the activities of the job 
can be continued after taking care of the above hindrances effectively round the clock even on Sundays and holidays 
in order to complete the job within scheduled time frame as mentioned below. The tenderers shall consider the above 
points while quoting their rates. 
 

6.7 SETTING OUT WORKS AND INITIAL MEASUREMENTS: 
 

The Engineer shall provide the initial references and a benchmark for the setting out of the work. It will be the 
Contractor’s responsibility to set out the works accurately and get them checked by the Engineer. 
 
The Contractor shall provide at his own expense all necessary instruments, staff and labourers for the checking of the 
survey. 
 

The Contractor shall be responsible for the true setting out of the Works, and for the correctness of all dimensions, 
levels, lines, positions and alignment. Any error in any of the dimensions, levels, lines, positions and alignment found 
in any part of the Works shall be rectified by the Contractor at his own cost. Checking by the Engineer at any stage 
shall not absolve the Contractor from any responsibility for proper setting out and construction of the Works to correct 
levels, lines, positions and alignment. 
 
Before commencement of the work, the Contractor shall take initial measurements and spot levels at intervals as 

ordered by the Engineer and after verification by the Engineer, these records shall be signed by the Contractor and 
serve as the initial record for earthwork measurements. The Contractor shall give the Engineer or his representative 
at least 24 hours prior notice in writing of the time when any part of the setting out of the works will be ready for 
checking. 
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6.8 TIME OF COMPLETION:  
 

The work is urgent in nature and must be commenced immediately on receipt of the work order and to be completed 
in all respects within 12 (Twelve) months including preliminary time from the date of placement of work order. 
 

6.9 MAINTENANCE PERIOD:  
 

The Contractor shall maintain the works allotted to him as per Clause 9.0 of the General Conditions of Contract for a 
period of 1 (One) year from the date of completion as certified by the Engineer or his representative in Form GC-1. 
 
6.10 TEMPORARY OR ENABLING WORK: 
 

The Contractor shall submit to the Engineer for his approval not less than 28 days before commencement or erection 

of any part of Temporary Works, drawings and detailed proposals for the method of construction of temporary works 
such as office, store, and temporary platforms, pre-casting yard, workshop etc. which he intends to construct for the 
execution of the contract and no such work shall be constructed before obtaining the written approval of the Engineer. 
These provisions will apply to all enabling works also. The contractor shall obtain permission for any Temporary Works 
and would ensure that during execution of works the statutory requirements of the concerned authorities such as 
SMP, Kolkata, Police, Customs, etc. would be complied with. 
 

The Contractor shall also submit his calculations relating to the design of temporary works, strength etc., if required 
by the Engineer and shall carry out the modifications that the Engineer may require of such temporary works at 
Contractor’s own cost. As with the permanent works, the Contractor shall take all precautions while carrying out the 
temporary works and shall abide by regulations of all statutory authorities. 
 
Notwithstanding approval by the Engineer, the Contractor shall be solely responsible for the safety and proper 
execution of the temporary work and all related permanent work. The Contractor at his own cost shall repair any 
damage occurring to part or whole of the permanent work due to any failure of the temporary works. 
 
6.11 CONTRACTOR’S SITE OFFICE, STORE SHEDS ETC: 
 
On an application from the Contractor, land near to the site of work will be allotted by the Trustees for the construction 
of Site Office, Store etc. For such allotment a rent will be recovered from Contractor’s bill at prevailing rates of HDC 
plus applicable tax or any amendments thereof. 
 
The Contractor shall hand over vacant possession of the land free from all encumbrances within two months from 
actual date of completion of work (as stated in G.C.-I). 
 
In case the contractor does not remove the site offices, store etc. within two months from the actual date of 
completion, the contractor will have to pay compensation equivalent to three times the applicable licence fee for the 
plot of land allotted to him temporarily for site offices, store etc. as per Schedule of Rent of SMP, Kolkata’s land and 
buildings at Haldia and to be recovered from his final bill / Security Deposit. The Contractor shall build office, sheds 
etc. on the land allotted to him as approved by the Engineer or his representative and shall maintain a clean hygienic 
condition throughout the period of their use. 
 
The Contractor shall maintain a Site Order Book at his site office and all orders and instructions issued to him from 
time to time by the Engineer or his representative will be recorded in the Site Order Book. The Contractor shall 
promptly sign each entry as a token of having received such orders. 
 
6.12 KEEPING THE SITE AND WORKING AREA CLEAR:                                                                       
 
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and offensive 
matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative. As the works 
will be carried out mainly inside of operational buildings of HDC, the Contractor has to make necessary arrangement 
to clear the rubbishes etc. from the buildings, at the end of day’s work at his own cost & risk. 
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6.13 PROVISIONS FOR SITE STAFF OF THE CONTRACTOR: - 
 
After the issue of Engineer’s notice to commence, the contractor shall as soon as possible make available Engineer at 
the Site of Work, all in accordance with the approval of the Engineer or his Representative as shown below: 
 
Civil Engineer having minimum qualification of diploma or equivalent with minimum of 5 years working Experience  

 
6.14 SUPPLY OF MATERIALS BY THE CONTRACTOR: 

 
It will be the responsibility of the contractor to make timely procurement of all materials for both temporary and 
permanent works required in accordance with the Bill of Quantities or for any extra/additional work required as per 
the directions of the Engineer. The contractor shall procure structural steel, bolts, fenders, cement, micro-concrete, 
reinforcement steel, paver blocks (if procured), only from manufacturers approved by the Engineer. The contractor 

shall have to deposit challans of the materials procured by him to HDC office if so desired by the Engineer’s 
representative. 
 
The contractor will be allowed to take away surplus materials on completion of the work, subject to Engineer’s 
verification of contractor’s records of entry and consumption of materials in the works. 
 
6.15 TESTING OF MATERIALS & EQUIPMENT:  
 
The contractor shall provide at his own cost all necessary equipment and all necessary facilities for such testing which 
by the nature of work will have to be done at site or at the approved test laboratory. 
 
During inspection of materials, the defective and non-conforming (to the specifications mentioned on BOQ) materials 
will be rejected and returned. 
 
Material test certificates including challans to be submitted for the materials to the Engineer in charge. 
 
These are only indicative and it may be noted that equipment are to be provided and testing carried out as per direction 
of Engineer without any reservation and at the cost and expense of the contractor. 
 
Any other testing of materials or workmanship desired by the Engineer shall be carried out by the contractor at his 
cost from National Test House or any other Government registered laboratory or Institutional Laboratory as approved 
by the Engineer. 
 
The testing charges and all other incidental charges like packaging and transporting the test samples etc. shall have 
to be borne by the contractor and must be included in the rates. 
 

6.16  SAFETY: 

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions and 
follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The contractor 
shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act – 1986 and Dock Workers 
(Safety, Health and Welfare) Regulation – 1990 and Safety Officer of the Trustees or Safety Inspectors shall be 
afforded all facilities for inspection of the works, tools, plant, machineries, equipments etc. wherever so required. 
The contractor shall further comply with any instruction issued by the Engineer, Trustees’ Safety Officer, Safety 
Inspector in regards to safety which may relate to temporary, enabling or permanent works, working of tools, plants, 
machineries, equipments, means of access or any other aspect.   
 The contractor shall provide all necessary first aid measures, rescue and life saving equipment to be available in 
proper condition. 
 
The contractor shall provide PPE’s (Personal Protective Equipments) such as, helmet, safety shoe, mask etc. to all 
workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye 
shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works ; 
facemasks, gloves and overalls for painting works, mixing and handling materials etc , as directed by the Engineer. 
 
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in the 
relevant safety codes. 
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Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipments 
shall comply to the relevant safety codes. 
 
Before allowing workers in sewers, manholes, any duct or covered channel etc, the manhole covers shall have to be 
kept open and ventilated at least one hour in advance and necessary safety torches / lamps should be inserted first 
before allowing entry to the worker. Suitable hand gloves and other safety gear will be provided to the worker during 

handling / removing of slushes / sludge etc. without any extra cost. The contractor shall adopt all the above safety 
measures at his own cost. 
 
The successful bidder shall also ensure that – 
 

(i) No damage is caused to plants and vegetation’s unless the same is required for execution of the project 
proper. 

(ii) The work shall not pollute any source of water / land / air surrounding the work site so as to affect adversely 
the quality or appearance thereof or cause injury or death to animal and plant life. 

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the period 
of   their use and different effluents of the labour hutment shall have to be disposed off suitably. 

 
6.17  POWER SUPPLY: 
 

If available and if required, suitable power supply may be arranged by HDC at the nearest existing supply point of 
the site of work on receipt of request letter from the Contractor to that effect. All necessary arrangements for the 
distribution at site will have to be made by the Contractor at his own cost as approved by HDC’ Plant and Equipment 
Division.  
 
Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of WBSEB as 
prevalent amended from time to time along with departmental overhead of 19.25% including installation and hire 
charges for meters. HDC do not guarantee uninterrupted power supply from the above sources and Contractor shall 
not be compensated for any delay in Provide / irregularity of power supply. The Contractor shall have to arrange for 
the supply of power at his own cost during such periods.  
 
6.18 WATER: 
 

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on written 
request from the Contractor, water for drinking and for construction purposes may be made available from the exiting 
water line of the Trustees at a point near the site of work. The contractor will have to arrange for laying pipelines, as 
necessary, as per approval of the Engineer or his representative, for storing and distributing the same to the work 
point at his own cost. For supply of water by Trustees to the Contractor, an amount equivalent to 1% (one percent) 
of the gross bill value for cementitious items only shall be progressively recovered from the running bill including final 
bill as applicable. 
 
6.19    METHOD OF MEASUREMENT:  
 

Unless otherwise specified in the Particular Specifications and Bill of Quantities, the work shall be measured according 
to the current P.W.D.’s (Building, Road, and Sanitary) Schedule of Rates, Govt. of West Bengal and analysed rate. 
For details of measurement not covered by the above S.P.-27 1987 of B.I.S. shall be referred to. The daily 
measurement taken at site jointly shall be updated by the contractor in excel sheet on daily basis forwarded to the 
Engineer’s representatives for checking and daily updates of bill amount.  
 
6.20    ON ACCOUNT PAYMENT: 
 

Payment will be made to the Contractor on the basis of measurements at the quoted rates in the Bill of Quantities 
after completion of the work. 
 
On Account payments may be made at the discretion of the Engineer or his representative at intervals deemed suitable 
and justified to him provided always that, subject to execution of work of substantial value in the context of contract 
price, the interval of such On Account payment shall be decided by the Engineer or his representative, which shall 
ordinarily be not less than one month in between two payments for on Account bills and/ or advance.  
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Any On Account payment made prior to issue of the certificate in Form GC-2 shall all be treated as mere advances, 
which shall stand recoverable in full or in part if the Engineer so decides in the context of Contractor’s unfulfilled 
contract condition, if any. 
The terms of payment shall be in accordance with General Conditions of Contract. The Bills should be submitted by 
the contractor in quadruplicate to the Sr. Dy. Manager (I&CF)’s Office with necessary documents in original. 
 

Subject to the availability and feasibility of system, HDC may make payment directly to the contractor’s designated 
bank account. 
 
For this purpose, the contractor will have to indicate (i) name of bank (ii) branch name (iii) branch code and (iv) 
designated account number in the “Abstract Form Of Tender”. 
 
In case payment is made directly through bank, the contractor may be required to submit a pre-receipt as per 

instruction of HDC. 
 
6.21    WATCHING OF MATERIALS: 
 

The successful Bidder will have to arrange for proper security of all materials and tools brought by him. The Contractor 
shall be fully responsible for any theft or damage of the materials. He may be allowed to post his Watchmen round –
the-clock at the work-site with valid prior permission. No extra amount will, however, be paid separately for watching. 

The Contractor should quote his rates keeping this in view. 
 
6.22. STATUTORY COMPLIANCE: 
 
6.22.A.   CONTRACT LABOUR LAWS: 

 
The Contractor must comply with the provisions of Contract labour (Regulation & Abolition) Act 1970 and Contract 

Labour (Regulation & Abolition) Central Rules 1971 and the rules framed there under with all 
modifications/amendments being enforced from time to time. 
The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work in 
the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular/permanent license as 
per sec12(1) of the Contract Labour Act. 

Further, whenever a contract work has commenced or completed, the contractor has to intimate the same to the 
Assistant Labour Commissioner (Central) /labour Enforcement Officer (Central) in Form IV-A, within 15 days of such 
commencement or completion. 
 
The contractor has to obtain a certificate of registration under “Building & Other Construction Workers (Regulation 
Of Employment & Conditions Of Service) Act-1996 and Central Rule 1998 and his rate shall include a cess payable 
@ 1 % of the cost of construction as applicable under “Building & Other Construction Workers Welfare Cess Act -
1996 & Welfare Cess Rules 1998. 

 
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst. Labour 
Commissioner (Central) & Labour Enforcement Officer (Central) at his worksite(s). 
The contractor shall inform the Principal Employer the date, time & venue of disbursement to be made by him to his 
workers. 

The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time & venue 
of disbursement to be made by him to his workers and he or his authorized representative shall have to be present 

during period of disbursement. 
 
6.22 B. COMPLIANCE WITH EPF & M P ACT: 
 

The successful contractor will have to comply with provision of EPF & MP Act –1952 (along with amendments, if any), 
issued from time to time.  
 

If asked for by the Employer, the contractor will be required to submit photocopy of all payment challans and produce 
the original for verification to the representative of the principal employer, i.e. Sr. Dy. Manager (I&CF). 
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6.22 C. COMPLIANCE WITH ESI ACT:- 
 

If applicable, the successful bidder will have to comply with provisions of “Employers State Insurance Act –1948”, 
along with amendments (if any) issued from time to time. He shall obtain ESI registration and shall deduct employees’ 
contribution as applicable percentage of the wages of each of the employees’ and shall deposit the same together 
with employer’s contribution as applicable percentage of such total wages payable to the employees or at such rates 

as fixed by the competent authority from time to time. 
In case, where an employee is not covered under ESIC Scheme (or contribution not paid for him regularly) and meet 
an accident during and arising out of his employment, the contractor being the immediate employer, shall be liable 
to pay him suitable compensation.  
 
The contractor will be required to submit Photo copies of all payment challans and produce the original for verification 
to the representative of the principal employer, i.e. Sr. Dy. Manager (I&CF). 

 
6.22 D. INDEMNIFICATIONS: 
 

The successful bidder shall be deemed to indemnify and keep indemnified the Trustees from and against all actions, 
claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions of any law, 
rules or regulations having the force of law, including but not limited to – 
 

a) The Minimum Wages Act, 1948. 

b) The Dock Workers (Regulation Of Employment)  Act, 1948 

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of   Service) Act, 1996   

d) The Dock Workers’ Safety, Health & Welfare Act , 1986 

e) The Payment of Wages Act, 1936. 

f) The Workmen’s Compensation Act, 1923. 

g) The Employees Provident Fund Act, 1952. 

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971. 

i) The Payment of Bonus Act, 1965. 

j) The Payment of Gratuity Act, 1972. 

k) The Equal Remuneration Act, 1976. 

l) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act,1989  

m) Child Labour (Prohibition and Regulation) Act, 1986. 

n) The Maternity Benefits Act 1961 

o) Interstate Migrant Workmen (Regulation Of Employment & Conditions Of Service) Act, 1979.  

p) Motor Vehicle Act, latest revision. 

 

6.23  FORCE MAJEURE: 
 

In the event of either party rendered unable by Force Majeure to perform any obligation required to be performed by 
them under the Contract, relevant obligation of the party affected by such Force Majeure shall upon notification to 
the other party be suspended for the period which Force Majeure events lasts. The cost and loss sustained by the 
either party shall be borne by the respective parties. 
 
The term “Force Majeure” as employed shall mean the events as below:  
 
(i) riot (unless solely restricted to or perpetuated by employees of the Contractor or his subcontractors / suppliers or 

occurring outside India) so far as it is uninsurable; 
(ii) war, hostilities (whether war be declared or not), invasion, directed to or by India or act of foreign enemies, 
directed to India;   
 
(iii) rebellion, revolutions, insurrection, or military or usurped power, or civil war in India; 

 
(iv)  Fire, flood, cyclone, hurricane and acts of God.  

 
Time of performance shall be extended by the period of delay, which is directly caused by the Force Majeure. Upon 
the occurrence of such cause and upon its termination, the party alleging that it has been rendered unable as aforesaid 
shall notify the other party in writing immediately but not later than forty eight hours of the alleged beginning and 
ending thereof, giving full particulars and satisfactory evidence in support of his claim. 
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Time of performance of the relative obligation suspended by the Force Majeure shall stand extended by the period 
for which such event lasts and affects the relative obligation directly. Such extension of time shall be without prejudice 
to the provision that time is essence of the Contract and any other terms and conditions related to time of completion 
as may provide elsewhere in the Contract 
If the work is affected by Force Majeure lasting for more than 60 days at a stretch, the parties to the Contract shall 
settle the issue mutually. 
 
6.24. TAX:  
 

The quoted rates should include all other Taxes excluding GST. GST as applicable shall be paid extra against proper 
invoice submitted by the successful contractor. 
 

The contractor will be required to submit GST compliant invoice with all required details and also to be required to 

file timely and proper return so as to enable SMP, KOLKATA to get due input credit against GST paid off. 
 

In case of any failure on the above account, GST amount even if paid by SMP, KOLKATA shall be recoverable from 
the contractor, along with applicable interest if any. 
 
6.25 INSURANCE AGAINST ACCIDENT ETC. TO WORKMEN 

The Contractor shall insure against such liability with an insurer approved by the Employer, which approval shall not 
be unreasonably withheld, and shall continue such insurance during the whole of the time that any person is employed 
by him on the works, and shall, when required, produce to the Engineer or the Engineer’s Representative such policy 

of insurance and the receipts for payment of the current premium. 

Provided always that, in respect of any person employed by any sub-contractor, the Contractor’s obligation to insure 
as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in 

respect of such persons in such manner that the Employer is indemnified under the policy, but the Contractor shall 
require such sub-contractor to produce to the Engineer or the Engineer’s Representative, when required, such policy 
of insurance and the receipt for the payment of the current premium. 

 
6.26. PROGRAMME AND PROGRESS: 
 

The contractor shall submit a detailed programme of work within 7 [seven] days from the date of issue of Work Order 
/ L.O.I. showing the commencement, duration and completion time of all major items of work including procurement 
of all materials etc,. The Contractor shall have to detail out all procurement, execution, etc. In the form of Bar Charts/ 
Gantt Charts/ Networking diagrams, CPM and/or PERT Charts, Project Work Breakdown structures, etc. From time to 
time as would be required by the KoPT or its authorised representatives. The sequence of work shown in the 
programme must be practicable and compatible with technical specifications and conditions prevailing at site. The 
contractor shall maintain the progress of work as per the approved programme. In case of any slippage of programme 

the engineer may require the contractor to augment the input of plant, equipment, labour of any item as he may 
deem fit. The contractor shall comply with the engineer’s directive in this regard, without any extra charge whatsoever. 
 
In case of delays caused due to conditions or circumstances beyond the control of the contractor, the delays must 
individually be informed to the Engineer forthwith in writing and his acceptance in writing obtained. 
 
6.27. RESPONSIBILITY OF THE CONTRACTOR FOR METHODOLOGY OF WORKS: 
 

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the works, 
keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may require from 
time to time. 
 
ii) The Contractor shall submit within the time stipulated by the Engineer in writing, the details of actual methods that 
would be adopted by the Contractor for the execution of each item of the work supported by necessary details. 

 
iii) Approval, for the Drawings and sketches, if necessary including those of the structures, plant and machinery that 
would be used, their fabrications, locations, arrangements for conveying and handling materials etc., should be 
obtained from the Engineer well in advance for starting each item of work. The Engineer reserves the right to suggest 
modifications or make changes in the methods/ designs/ arrangements proposed by the Contractor whether accepted 
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previously or not at any stage of the work, to obtain the desired accuracy, quality and progress of the work, which 
will be final and binding on the Contractor. 
 
 
6.28. HOLIDAY OR SUNDAY WORK: 
 

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on Holidays 
and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time. 
The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The 
Contractor should be prepared to resort to round-the-clock working by following shift timings for labour. 
 
6.29. ESCALATION / VARIATION ON PRICES: 
 

No Escalation / Variation on the prices on any account will be considered for adjustment/payment. 
 
6.30. DOCK PERMIT: 
 

Not applicable. 
 
6.31. LIQUIDATED DAMAGES’ FOR DELAY: 
 

If the Contractor fails to complete the work within the stipulated dates or such extension thereof as communicated 
by the Engineer in writing, the Contractor shall pay as compensation (Liquidated Damage) to the Trustees as per 
clause no 8.2(a) of G.C.C. and not as a penalty, at the rate of ½% (half percent) of the total value of work (contract 
price) as mentioned in the letter of acceptance of the tender/offer, for every week or part thereof the work remains 
unfinished. Provided always that the amount of such compensation shall not exceed 10% of the said value of work. 
 
6.32. WORKING PERIOD: 
 

Normally the work will be carried out between 8 A.M. to 5 P.M. on the HDC’s working days only. However, the tenderer 
should note that he might be required to carry out the job on Sundays, holidays and after normal working hours and 
at night in addition to the normal working hours to expedite the progress of the work if permitted by Competent 
Authority. The tenderer should include in his rates the cost, if any, involved on those accounts.  
 
6.33. NON DISCLOSURE AGREEMENT: 
  

The bidder has to download the Non-Disclosure Agreement as per Annexure D, sign and shall upload scanned copy 
of the same with the Bid. The scanned copy of Non- Disclosure Agreement signed by the Bidder when uploaded by 
the bidder shall be treated as Non-Disclosure Agreement, till the formal execution of Non-Disclosure Agreement by 
the successful bidder on Rs. 50.00 Non Judicial Stamp Paper. 
 

The receiving party agrees to keep the information confidential and take reasonable measures to prevent unauthorized 
disclosure or use. 
 

The disclosing party retains ownership of the confidential information, which the receiving party can't copy or 
reproduce without written consent. 
 
6.34.   SETTLEMENT OF CONFLICTS: 
 

A. Conflict resolution 
 

A.1 Any conflict, difference or controversy or claims of whatever nature howsoever arising under or out of or in 
relation to this Agreement (including its interpretation) between the Parties, and so notified in writing by either 
Party to the other Party (the “Conflict”) shall, in the first instance, be attempted to be resolved amicably in 
accordance with the conciliation procedure set forth in Clause B (Amicable settlement). 
 

A.2 The Parties agree to use their best efforts for resolving all Conflicts arising under or in respect of this Agreement 
promptly, equitably and in good faith, and further agree to provide each other with reasonable access during 
normal business hours to all non-privileged records, information and data pertaining to any Conflict. 

 

B. Amicable settlement 
 

B.1 If any conflict or difference or controversy or claims of any kind arises between Employer and the Contractor in 
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connection with construction, interpretation or application of any terms and conditions or any matter or thing in 
any way connected with or in connection with or arising out of this Agreement, whether before or after the 
termination of this Agreement, then the Parties shall meet together promptly, at the request of any Party, in an 
effort to resolve such dispute, difference or claim by discussion between them. 

 

B.2 On request of any party to settle the dispute or difference or controversy or claims, the Employer and the 

Contractor shall meet no later than 7 (seven) business days from the date of reference to discuss and attempt 
to amicably resolve the Conflict. If such meeting does not take place within the 7 (seven) business day period 
or the Conflict is not amicably settled within 15 (fifteen) business days of the meeting or the Conflict is not 
resolved as evidenced by the signing of written terms of settlement within 30 (thirty) business days of the notice 
in writing or such longer period as may be mutually agreed by the Parties, either Party may refer the Conflict to 
Engineer’s Decision in accordance with the provisions of Clause C (Engineer’s Decision). 

C. Engineer’s Decision 

 
C.1 Failing to resolve the Conflict by amicable settlement, the matter in conflict shall be referred, in writing, to the 

‘Engineer’ within 30 (thirty) days, with a copy to the other party. The Engineer must make a decision within 
30 (thirty) days of receiving the referral (the “Engineers Decision”). The Contractor must continue work with 
due diligence while awaiting the Engineer’s decision. 

 
If either the Employer or the Contractor be dissatisfied with any decision of the ‘Engineer’, or if the ‘Engineer’ fails 

to give notice of his decision on or before the thirtieth day after the day on which he received the reference, 
then either the Employer or the Contractor may in notice to the other party may refer the Conflict to the 
Conciliation & Settlement as per Clause No. D for resolution of the Conflict. If no such notice is given within 40 
days from the date of Engineer’s Decision, the Engineer’s Decision becomes final and binding. 
 

C.2 Whether neither the Employer nor the Contractor has given notice of intention to commence Conciliation & 
Settlement of conflict within the period stated in Clause No. C.1 (Engineer’s decision) and the related decision 

has become final and binding, either party may, if the other party fails to comply with such decisions, and without 
prejudice to any other rights it may have, refer the failure to Conciliation & Settlement, in accordance with Clause 
No. D (Conciliation). 

 
D. Conciliation 
 

D.1 Conciliation & Settlement – Any Conflict in respect of which, 

a) amicable settlement has not been reached within the period stated in Clause No. B (Amicable settlement), 
and/or  
b) the decision, if any, of the Engineer, has not become final and binding pursuant to Clause No. C (Engineer’s 
decision), shall be sent to Conciliation & Settlement Committee as per IPA guidelines vide Letter no. IPA/ Legal/ 
Con. Committee/2020 Dt. 05.10.2021. Conciliation & Settlement Committee shall be provided maximum 9 
(nine) months period (first 6 (six) months, further extension of 3 (three) months, only after mutual consent) 
for arriving at resolution/ conflict settlement. If the conflict is not resolved as evidenced by the signing of written 

terms of settlement, the Conciliation & Settlement Committee does not reach a settlement within 9 (nine) 
months, either Party may refer the conflict to arbitration in accordance with the provisions of Clause No. E. In 
case the recommendations/decision of the committee are not acceptable to the either of the Parties, it shall be 
free to refer the conflict to arbitration as per Clause No. E (Arbitration). 

 
E. Arbitration 
 

E.1 Any conflict in respect of which 
a) Amicable settlement has not been reached within the period stated in Clause No. B (Amicable settlement), 
and/or 
b) The decision, if any, of the Engineer, has not become final and binding pursuant to Clause No. C (Engineer’s 
decision), and 
 
c) Conciliation & Settlement Committee as per IPA guidelines vide Letter no. IPA/Legal/ Con. 
Committee/2020 Dt. 05.10.2021 has been approached as per Clause No. D (Conciliation & Settlement), and 
no resolution has been reached, shall be finally settled by arbitration, in accordance with the Arbitration and 
Conciliation Act, 1996 (considering its amendment in 2015) or any statutory modification or re-enactment 
thereof and rules made there under and for the time being in force. The Arbitration Tribunal shall be composed 
as per provision of the Arbitration and Conciliation Act, 1996 (considering its amendment in 2015) or 
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any statutory modification or re-enactment thereof and rules made there under and for the time being in force. 
 

E.2 In connection with the instant contract: 
a) the place of arbitration shall be Kolkata or Haldia, West Bengal, India, 
b) the arbitration shall be conducted in English language, and 
c) the fees, if any, of the Arbitrators, if required to be paid before the award of work in respect to conflicts is 

made and published, shall be shared equally by each of the Parties. 
 
E.3 Arbitration may be commenced prior to or after completion of the work, provided that the obligations of the 

Employer, the ‘Engineer’ and the Contractor shall not be altered by reason of the arbitration being conducted 
during the progress of the work. 

 

E.4 There shall be an arbitral tribunal comprising sole arbitrator or three arbitrators, of whom each Party shall select 

one, and the third arbitrator shall be appointed by the two arbitrators so selected and in the event of disagreement 
between the two arbitrators, the appointment shall be made in accordance with the Rules. 

 

E.5 The Arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion, valuation or decision of the Engineer, relevant to the conflict. Nothing shall disqualify representatives of 
the Parties and the ‘Engineer’ from being called as a witness and giving evidence before the Arbitrators on any 
matter, whatsoever, relevant to the conflict. 

 

E.6 Neither party shall be limited in the proceedings before such Arbitrators to the evidence or arguments put before 
the ‘Engineer’ for the purpose of obtaining his said decision pursuant to Clause No. C (Engineer’s decision). 
No such decision shall disqualify the ‘Engineer’ from being called as a witness and giving evidence before the 
Arbitrators on any matter whatsoever relevant to the conflict. 

 

E.7 The arbitral tribunal shall make a reasoned award (the “Award”). Any Award made in any arbitration held 
pursuant to this Article 24 shall be final and binding on the Parties as from the date it is made, and the Contractor 

and the Authority agree and undertake to carry out such Award without delay. 
 
E.8 The Contractor and the Employer agree that an Award may be enforced against the Contractor and/or the 

Employer, as the case may be, and their respective assets wherever situated. 
 
E.9 The rights and obligations of the Parties shall remain in full force and effect, pending the Award in any arbitration 

proceedings hereunder. 

 
E.10 In the event the Party against whom the Award has been granted challenges the Award for any reason in a 

court of law, it shall make an interim payment to the other Party for an amount equal to 75% (seventy-five per 
cent) of the Award, pending final settlement of the Conflict. The aforesaid amount shall be paid forthwith upon 
furnishing an irrevocable Bank Guarantee for a sum equal to the aforesaid amount. Upon final settlement of the 
Conflict, the aforesaid interim payment shall be adjusted and any balance amount due to be paid or returned, as 
the case may be, shall be paid or returned with interest calculated at the rate of 10% (ten per cent) per annum 

from the date of interim payment to the date of final settlement of such balance. 
 
E.11 Any decision or award resulting from arbitration shall be final and binding upon the Parties. The Parties hereto 

agree that the arbitral award may be enforced against the Parties to the arbitration proceeding or their assets 
wherever they may be found and that a judgment upon the arbitral award may be entered in any court having 
jurisdiction thereof. 

 
F. Progress of work not to be interrupted: 
 

F.1 The Contractor must, at all the times, fulfil their obligations under the Contract and shall not slow down or stop 
the progress of work during the period any conflict is under settlement either through amicable settlement or 
through reference to the ‘Engineer’ or through arbitration, pursuant to the preceding clauses. Even if the work to 
be carried out during such a period involve matters under conflict, the Contractor shall nevertheless proceed with 
the work as per direction of the Employer, pending settlement of the conflict. Failure of the Contractor, in this 

respect, shall constitute default on their part and render them liable to actions under the provisions of GCC. 
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6.35 PROVISIONS FOR SITE STAFF OF ENGINEER 

After the issue of Engineer’s notice to commence, the Contractor shall as soon as possible make available the following 
facilities for the staff of the Engineer at the site of work, all in accordance with the approval of the Engineer or his 
Representative, and the Contract Price shall be deemed to be inclusive of the provision for all these facilities. 

(a) Equipment Facilities: Provide and maintain all necessary equipment in working condition for use of 
Engineer’s staff such as survey, testing of materials and any other instruments, equipment and apparatus as 
they may require for carrying out the contractual obligations.  

6.36 INTEGRITY PACT 

 
The successful bidder must submit the Integrity Pact as per attached General Condition of Contract. 
 

 

 

**************** 
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7. TECHNICAL / PARTICULAR SPECIFICATIONS 

 
COMPREHENSIVE MODIFICATION AND UPGRADATION OF DRAINAGE 
NETWORK AT HALDIA TOWNSHIP, HALDIA, H.D.C. 
 
Unless otherwise specified, the materials supplied and the workmanship shall satisfy the specifications as given in the 
PWD Schedule Of Rates & CE’s Schedule Of Rates as applicable and the job specifications contained in the Bill of 
quantities of the tender in absence of the above, relevant Indian Standards shall be referred to.  
 

In absence of any Standard/ Specification /Code of Practice covering any part of the work related to this tender, 
instructions/ directions of the Engineer will be binding on the contractor.  
 

The Technical requirements of this specification are the absolute minimum acceptable. Where not specifically 
referenced herein, materials and workmanship shall comply with the latest edition and amendment of the applicable 
International Standard. 
 
7.1 TECH SPEC. & METHODOLOGY OF WORK 

 
The contract includes providing materials, labor, equipment, and supervision for construction of 
new drains and upgrading the Haldia Township drainage system which includes the following types 
of works: 
 

 Dismantling: Dismantling of damaged concrete/ brick masonry drains, culverts, and 
surface obstructions. 

 Earthworks: Excavation, trenching, backfilling, and disposal of surplus soil. 
 Construction of new drains: Reinforced Cement Concrete (RCC) of brick masonry for 

new drains, box culverts, and retaining walls as may be required and as directed. 
 Repairing of existing drains: Brickwork for repairing of existing drains, manholes, catch 

pits, etc. as may be required and as directed. 
 Finishing: Plastering, invert lining, and installing covers to drains. 

 
The methodology work consists of the following: 
 

 Detailed Survey: Total Station and Auto-level routing to verify invert levels, existing 
outfalls, and discharge gradients as may be required and as directed. 

 Utility Trial Pits: Manual excavation of trial pits to identify underground water lines, 
electrical cables, and telecom networks. 

 Flow Diversion: Installation of temporary bypass channels, and dewatering pumps to keep 
work zones dry as may be required and as directed. 

 Excavation: using hydraulic excavators/ manually to the designated depth. Side slopes 
maintained or shored up using timber/steel struts to prevent collapse as directed. 

 Drain Construction: By RCC sections or brick masonry as directed. 
 Backfilling: Filling sides of the drains with approved excavated earth in layers and 

compacting using compactors. 
 Site Clearance: Removal of all debris, surplus earth, and temporary diversion structures. 

Restoring roads and walkways to their original condition after completion of work. 
 Quality Control: To be carried out as per approved QAP. 
 Safety: Continuous barricading along all open accessible trenches, use of PPE Kits and 

other safety Protocols to be maintained and followed as per standards and as directed. 
 

**************** 
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8. PREAMBLE TO THE BILL OF QUANTITIES 
 
 

 

COMPREHENSIVE MODIFICATION AND UPGRADATION OF DRAINAGE NETWORK AT 
HALDIA TOWNSHIP, HALDIA, H.D.C. 

 
8.1 The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract 

and the Particular Specifications of Work and the Bidder is deemed to have examined the above documents 
and to have thoroughly familiarise himself with the total scope of work and its mode of execution.  

8.2 The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis 
for tendering. Payment will be made according to the quantities of each item of work actually carried out at 
the accepted rates as per Order Letter. The measurements of each item of work shall be measured jointly by 

the Engineer or his Representative. 

8.3 This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below / at par 
with the estimated amount put to tender on his own analysis.  

The Tender Price thus established would be taken for comparative evaluation of tenders. 

 
 
 

 
 

**************** 
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9. BILL OF QUANTITIES 
 

 

COMPREHENSIVE MODIFICATION AND UPGRADATION OF DRAINAGE NETWORK AT HALDIA 
TOWNSHIP, HALDIA, H.D.C. 
 

 
It. 
No. 

Description of Item. Qty Rate 
( Rs.) 

Unit Amount (Rs.) 

1 Earth work in excavation in foundation in any soil 
including disposal of surplus excavated earth 
daily after every day’s work within a lead of 100 
M include for bailing out subsoil or rain water, if 
required, all complete and as directed. 

    
a Mechanical  

7200 ₹ 120.46  Cu.M ₹ 867,312.00 
b Manual  

4800 ₹ 120.46  Cu.M ₹ 578,208.00 
            
2 Earth work in filling in foundation trenches 

or plinth with good earth, in layers not 
exceeding 150 mm. including watering and 
ramming etc. layer by layer complete. (Payment 
to be made on the basis of measurement of 
finished quantity of work) With earth obtained 
from excavation of foundation. 800.00 ₹ 78.32  Cu.M. ₹ 62,656.00 

            
3 Provide and filling in trenches by Zone-III sand in 

layers not exceeding 100mm as directed and 
consolidating the same by through saturation with 
water, ramming complete including cost of supply 
of sand (Payment to be made on the basis of 
measurement of compacted volume) 300 ₹ 1,600.00 Cu.M. ₹ 480,000.00 

            
4 Take out the damaged/bulged out cement plaster 

or skirting of any thickness by manually chiselling 
including raking out joints and cleaning the 
surface for plastering and dispose off rubbish 
daily after everyday's work within a lead of 100 
metres as directed. Also include for making 
scaffolding from drain wall below G.L. to 4th floor 
level, all complete and as directed. 8000 19.19 sqm ₹ 153,520.00 

         
5 Dismantle cement brick work by carefully 

manually chiselling out as directed. Include for 
cleaning the serviceable bricks including stacking 
for reusing & forwarded to HDC Store and 
disposal of unserviceable materials etc., daily 
after everyday's work all complete and as 
directed. 1400 451.47 cum ₹ 632,058.00 

            
6 Provide and lay cement concrete in nominal 

mix proportion 1:2:4 (1 cement: 2 coarse sand: 
4, 20 mm nominal size graded Pakur variety 
stone chips) and using approved water proofing 
compound in foundation, pavement, screed conc. 
for slope correction (with 12.5 mm nominal size 
aggregates) on roof etc. as per drawing and as 
directed. The rate is inclusive of cost of water 
proofing compound in concrete mix as well as in  350.00 ₹ 5,288.70 Cu.M. ₹ 1,851,046.19 
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It. 
No. 

Description of Item. Qty Rate 
( Rs.) 

Unit Amount (Rs.) 

 

cement slurry as per manufacturer's 
direction, cost of cement slurry before 
concreting works using cement @ 1.75 
kg/sqm & water proofing compound, 
compacting, curing, roughening of concrete 
by chipping, all material & labour charges, 
etc. all complete and as directed.       

      
7 Provide and lay reinforced cement concrete 

1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded 
stone chips) in lintel, chajja, beam, column, 
ceiling of roof slab with stone chips of of 20 mm 
nominal size, chopa concrete with stone chips of 
of 6-12.5 mm nominal size, etc. including  
application of epoxy based reactive joining agent 
for joining the old concrete with fresh concrete to 
be applied within manufacturer's specified time 
as per manufacturers specification (0.4 kg / sqm 
of concrete surface), all complete & as directed. 
Shuttering, reinforcement etc will be paid 
separately under respective items. 400.00 ₹ 5,848.83  Cu.M. ₹ 2,339,531.68 

            
8 Hire and labour charges for shuttering for 

concrete works for slab, buttress etc. all complete 
and as directed. 5500 ₹ 327.24  Sq.M ₹ 1,799,820.00 

 
 

        
9 Supplying and laying Polythene Sheet (150 gm / 

sq.m.) below flooring or in foundation or in 

foundation trenches. 
6000 ₹ 24.24  Sq.M. ₹ 145,440.00 

            
10 Supplying, fitting, fixing and placing of 

Reinforcement of HYSD TMT steel bar of Fe 
500D grade of SAIL/TATA/RINL for reinforced 
concrete work in all sorts of structures including 
distribution bars, stirrups, binders etc initial 
straightening and removal of loose rust (if 
necessary), cutting to requisite length, hooking 
and bending to correct shape, placing in proper 
position and binding with 16 gauge black 
annealed wire at every intersection, welding with 
existing reinforcement, if necessary, all complete 
as per drawing and direction of EIC. 38000.00 ₹ 64.30  Kg. ₹ 2,443,400.00 

            
11 Providing and building of brick work in cement 

and sand mortar 1:6 (1 cement: 6 coarse sand) 
with 1st class bricks include for chiseling 
out/cutting teeth etc. in existing walls and floors 
for proper bonding etc. all complete and as 
directed.  600 5249.98 cum ₹ 3,149,988.00 

            
12 Brick work with 1st class bricks in cement mortar 

(1:6) Serviceable Bricks obtained from the 
existing drains by carefully dismantling the 
brickworks, to be used after carefully and 
thorough cleaning & as per direction EIC. 500 2069.54 cum ₹ 1,034,770.00 
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It. 
No. 

Description of Item. Qty Rate 
( Rs.) 

Unit Amount (Rs.) 

13 Provide and lay 15 mm. to 20 mm. thick cement 
plaster (1:4)  (1 cement : 4 medium coarse sand) 
using approved plasticiser to exterior surfaces of 
walls and columns etc. to match with existing 
plastered surface up to 4th floor level. Include for 
curing and  scaffolding, staging etc. where 
necessary, all complete and as directed.(upto 4th 
floor level) 

25000 166.15 Sqm ₹ 4,153,750.00 

          
14 Provide and lay neat cement punning over the 

plastered surfaces of dado, skirting and floor 
surfaces in any floor etc. all complete and as 
directed.(upto 4th floor lev) 

25000 34.34 sqm ₹ 858,500.00 
            

15 Surface Dressing of the ground in any kind of soil 
including removing vegetation inequalities not 
exceeding 15 cm depth and disposal of the 
rubbish within a lead upto 75 m as directed. 32000 ₹ 10.10  Sqm ₹ 323,200.00 

            
16 Remove debris / building rubbish / concrete 

lumps / earth etc. from working area of Haldia 
Township, Residential Zone, within a lead of 2 
K.M. with proper site cleaning, loading, 
unloading, and levelling at the disposal site etc., 
all complete and as directed. (Payment will be 
made after deduction of 16% of volume as voids.) 

1000 ₹ 167.66  cum ₹ 167,660.00   
      

Total = Rs.  2,10,40,859.87 

  
 

 
 

Rupees Two Crore Ten Lakh Forty Thousand Eight Hundred Fifty-Nine and paise Eighty-Seven only 
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ANNEXURE – IA 
DECLARATION BY THE BIDDER 

 
 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and 
signed)  
 
 

 
 
 

Sr. Dy. Manager (I&CF),          
Haldia Dock Complex. 

SMP, Kolkata 
 
SUB:-  COMPREHENSIVE MODIFICATION AND UPGRADATION OF DRAINAGE NETWORK AT HALDIA 

TOWNSHIP, HALDIA, H.D.C.. 
 

 
Dear Sir, 
 
We do hereby confirm that our offer is strictly in accordance with the terms and conditions of the Tender Document 

without any deviation / condition. 

   
We further confirm that Part-II of the bid does not contain any condition / deviation. 

  
 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place:  
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ANNEXURE - IB 
DECLARATION BY THE BIDDER 

 

(To be submitted on Company’s Letter Head along with Techno Commercial Bid duly stamped and 
signed)  
 

 
 

Sr. Dy. Manager (I&CF),          

Haldia Dock Complex. 
SMP, Kolkata 
 
SUB:- COMPREHENSIVE MODIFICATION AND UPGRADATION OF DRAINAGE NETWORK AT HALDIA 
TOWNSHIP, HALDIA, H.D.C.. 
 
Dear Sir, 
 
a) The bidding firm has not been debarred / delisted by any Govt. / Quasi Govt. / Public sector undertaking in India.                                                                                     
 

b) The proprietor / partner(s)/ authorized signatory of the bidding firm is/are not associated with other firm bidding 
for the same work. 
   
 
  

                                                             _________________________________ 
                                                      Signature of the Bidder with Office Seal. 

 
 
Date: 
 
Place: 
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ANNEXURE - II 
 

CONCURRENT COMMITMENT(S) OF THE BIDDER  
 
 

Sl. 
No. 

Full particulars of works to be executed 
concurrently by the bidder. 

(i) Name of work. 
(ii) Client. 
(iii) W.O. No. & Date. 

Sanctioned Tender 
Value. 

 (in               Rs.) 

Completion time 
as stated in 

tender. 

Name and address to 
whom reference can be 

made. 

1 (i) 
 
 
 

 

   

(ii) 
 

(iii) 
 

2 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

3 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
 

4 (i) 
 
 
 
 

   

(ii) 
 

(iii) 
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ANNEXURE - III 

BIDDER’S  PROFILE   
 

(To be submitted with Techno Commercial Bid) 
 

   
The   Bidders are also requested to furnish the following particulars:- 
   
A) In case of Limited Company   - 
   
1) Name of Company                                           :  

 
2) Address of its present registered office. 

 
:  

3) Date of its incorporation :  

 
4) Full name and address of each of its directors – 

any special particulars as to Directors if desire 

to be stated.        

       

:  

5) Name, address and other necessary particulars 
of Managing Agents, if any appointed by the 
Company. 

 

:  

6) Copies of Memorandum, Articles of Association 
(with the latest amendments, if any).    
                                 

:  

7) Copies of audited balance sheets of the 
Company for the last two years.    

                     

:  

B) In case of a firm  -   
   
1)  Name and address of the firm.   

 
:  

2)  When business started 
 

:  

3) If registered a certified copy of certificate of 
registration.   

 

:  

4) A certified copy of the Deed of Partnership 

 
:  

5) Full name and address of each of the partners 
and the interest of each partner in the 
partnership – any special particulars as to 
partners if desired to be stated.                  

                                                 

:  

6) Whether the firm pays income tax over Rs.10, 
000/- per year 

:  

 

 
   

C) In case of an Individual: 
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1) Full name and address of the Bidder any special 
particulars of the Bidder if desired to be stated.                        

            

:  

   
2) Name of the father of the Bidder. 

 
:  

   
3) Whether the Bidder carries on business in his 

own name or any other name.      
             

:  

   

4) When business was started and by whom. 

 
:  

   
5) Whether any other person is interested in the 

business directly or indirectly, if so, name and 
address etc. of such persons and the nature of 
such interest.           

  

:  

   
6) Whether the Bidder pays Income Tax over Rs.10, 

000/- per year.                                 
:  

   
   

   
   

 

Dated: (Full signature of Bidder) 
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ANNEXURE - IV 

ABSTRACT FORM OF TENDER (UNPRICED) 

(To be submitted with Techno Commercial Bid) 

I / We hereby tender for the under mentioned work for its execution within the specified time and in accordance, in 
all respects with the specifications, design, drawing and instructions in writing and with such materials as are provided 
for, by and in all other respects in accordance with such conditions so far as practicable. 

 (a)  Name of Work. : COMPREHENSIVE MODIFICATION AND UPGRADATION OF 
DRAINAGE NETWORK AT HALDIA TOWNSHIP, HALDIA, 

H.D.C. 

 

 

 

 

 

(b)  Time allowed for completion of the work : 12 (Twelve) months. 
 

(c)    Permanent I/T A/C No. :  

 
(d)  Maximum number of workmen to be 

engaged on any day. 
:  

 
 

(e) Bank Details     
 
 

 
Name of Bank:  Branch: 

 
 
 

Branch Code:  Account Number: 
 

 

IFS Code:-   
  

  

                                                                                                  
 (Signature of the Bidder) 

Witness:                                                                                             Address: 

 

(Name in block letters) 

Address:- 

Occupation:- 
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ANNEXURE - V 

 
 

FORM OF TENDER (UNPRICED) 

 
(To be submitted with Techno Commercial Bid) 

 
 

 

To 

The Sr. Dy. Manager (I&CF),  

Haldia Dock Complex 

 

 
I/We_____________________________________________________________________________________havin
g examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 

Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required 
to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of HDC and at the rates & prices set out in the annexed Bill of Quantities within 
___________ months / weeks from the date of order to commence the work and in the event of our tender being 
accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto annexed with 
such alterations or additions thereto which may be necessary to give effect to the acceptance of the Tender and 
incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract and I / We 

hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, Conditions of 
Contract and the Tender, together with the acceptance thereof in writing by or on behalf of HDC shall be the Contract. 

I / We require _____________days / months preliminary time to arrange and procure the materials required by 
the work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with HDC’s General Manager (Finance), HDC, vide Receipt No. 
___________________________ of _____________________ as Earnest Money. 
 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four 
months. 

                   

_________________________                                                                                                                         

Dated:                                                                                                                (Signature of Bidder with 
Seal) 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name :  

(In Block letters) 

 

  Address :  

Address : 

 

   

Occupation :  
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ANNEXURE- VI 
 

Proforma of Unconditional and Irrevocable Insurance Surety Bond towards Bid Security 
(For Indian Bidders) 

BID BOND 
Ref. No.................... 

Insurance Surety Bond No.……….......... 
Dated..………………..................  
To, 
Syama Prasad Mookerjee Port, Kolkata 
Haldia Dock Complex 
               [Address of tender Inviting Authority mentioned in tender] 

 

Sirs, 
 
      Whereas Syama Prasad Mookerjee Port, Kolkata, a permanent body having perpetual succession and a common 
seal constituted under The Major Port Authorities Act 2021 having its registered offic eat 15 Strand Road, Kolkata-
700001 and one of its offices at _____________________( address of the Tender Inviting Authority)  (hereinafter 
called “SMPK,HDC” which expression shall unless repugnant to the context or meaning thereof include all its 
successors, administrators, executors and assignees)has floated a Tender No.  and M/s   
_________________ having Head / Registered office at__________________________(hereinafter called the 
'Bidder' which expression shall unless repugnant to the context or meaning thereof mean and include all its successors, 
administrators, executors and permitted assignees)have submitted a bid bearing Reference No........................and 
Bidder having agreed to furnish, as a condition precedent for participation in the said tender, an unconditional and 
irrevocable Insurance surety Bond of Indian Rupees (in figures) ________(Indian Rupees (in words)__________  
only) for the due performance of Bidder's obligations as contained in the terms of the Notice Inviting Tender (NIT) 
and other terms and conditions contained in the Bidding documents supplied by “SMPK,HDC” which amount is liable 
to be forfeited on the happening of any contingencies mentioned in said documents. 
 
     We (name of Indian Insurance Company)   ___________,registered under the laws of India having 
head / registered office at  _________and registered with Insurance Regulatory and Development Authority of 
India (IRDAI) (herein after referred to as "the Insurer" which expression shall, unless repugnant to the context or 
meaning thereof, include all its successors, administrators, executors and permitted assignees) guarantee and 
undertake to pay immediately on first demand by any official of “SMPK,HDC', the amount of Indian 
Rs._____________(in figures)(Indian Rupees (in words) _____________________________only) in 
aggregate at any time without any demur and recourse, and without “SMPK,HDC” having to substantiate the demand. 
Any such demand made by any official of “SMPK, HDC” shall be conclusive and binding on the Insurer and the Insurer 
shall immediately remit the amount to “SMPK, HDC” in the manner provided at para 7 below irrespective of any 
dispute or difference raised by the Bidder. 
 
    The Insurer confirms that this Insurance Surety Bond has been issued with observance of appropriate laws of the 
country of issue i.e. India. 
 
   The Insurer also agree that this Insurance Surety Bond shall be irrevocable and governed and construed in 
accordance with Indian Laws and subject to exclusive jurisdiction of High Court at Calcutta. 
 
This Insurance Surety Bond shall be irrevocable and shall remain in force upto_______________ 
(which includes 45 (forty five) days after the period of bid validity) and any demand/claim in respect thereof should 
reach the Insurer (through email or registered post or speed post or courier) on or before 
 ______(Indicate date of expiry of claim period which includes minimum one month period from the date of 
expiry of this Insurance surety Bond). 
 
Notwithstanding anything contained hereinabove, our liability under this Insurance Surety Bond is limited to Indian 
Rs (in figures)  _________(Indian Rupees in words)  _________________________________only) and this 
Insurance Surety Bond shall remain in force until……………(indicate the date of expiry of Insurance  Surety Bond) 
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All Claims of “SMPK, HDC” (beneficiary) against this Insurance Surety Bond, shall be remitted by 
the………………………..…………..(Insurer’s name to be inserted) to the following account of “SMPK,HDC' only through 
electronic transfer of funds, unless otherwise specifically communicated by “SMPK,HDC': 
Beneficiary Account Name: Syama Prasad Mookerjee Port, Kolkata, Haldia Dock Complex 
BankName: Punjab National Bank 
Branch- Haldia Dock Complex Branch 

BankAccountNumber: 1604050000310 
IFSC Code: PUNBO160420 
 
 Any claim under this Insurance Surety Bond must be received by Insurer on or before___________________(Indicate 
date of expiry of claim period which includes minimum one month period from the date of expiry of this Insurance 
Surety Bond). If no such claim has been received by us on or before the said date, the rights of “SMPK, HDC” under 
this Insurance Surety Bond will cease. However, if such a claim has been received by us on or before the said date, 

all the rights of “SMPK, HDC' under this Insurance Surety Bond shall be valid and shall not cease until Insurer has 
satisfied that claim. 
 
 The Insurer hereby agrees to waive rights of subrogation against “SMPK, HDC” and its respective Board Members, 
officers, agents, representatives and employees. This extension is not applicable for subrogation rights against any 
third parties other than mentioned above. 
 

In witness whereof, the Insurer, through its authorized officer, has set its hand and stamp on thisday 
of...........at ..................... 
 

   
 

 
 
                                                                                                   (Signature) 
 
Full name, designation and official address (in legible letters) with Insurer’s 
stamp. 
Dated…………………. 

   

 
Note: 
This Insurance Surety Bond / all further communications relating to the Insurance Surety Bonds should be 
forwarded to _____________________________________________(Insert the address of the tender inviting 
Authority mentioned in the Tender) only. Insurance Surety Bond, duly executed as per the above format, is to be 
enclosed with the offer. 
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INSTRUCTIONS FOR FURNISHING UNCONDITIONAL AND IRREVOCABLE INSURANCE SURETY BOND TOWARDS 
BID SECURITY 
 The Insurance Surety Bond shall be from an Indian Insurance Company (Insurer) as per guidelines issued by 
Insurance Regulatory and Development Authority of India (IRDAI). 
 
 The Insurance Surety Bond by Indian Bidders will be given on non- judicial stamp paper/e-stamp paper as per 

stamp duty applicable at the place where Insurer is issuing the Insurance Surety Bond.  
 
The non-judicial stamp paper/franking receipt should be either in name of the Insurer issuing the Insurance Surety 
Bond or the bidder. Insurance Surety Bond is not applicable for Foreign Bidders. 
 
 
Insurance Surety Bond can be submitted only if a bidder/contractor is required to submit Bid Security/ Bid Bond in 

Indian Currency only. 
 
The expiry date as mentioned in clause 5 & 6 should be arrived at by adding 45 days to the date of expiry of the 
bid validity unless otherwise specified in the bidding documents. 
 
The expiry of claim period as mentioned in clause 5 & 8 should be arrived at by adding one month period from the 
date of expiry of the Insurance surety Bond. 
 
 A letter from the issuing Insurer of the Insurance Surety Bond confirming that said Insurance Surety Bond / all 
future communication relating to the Insurance Surety Bond shall be forwarded to the Tender Inviting Authority at 
its address as well as email as mentioned in NIT/Tender document, should be attached with the Insurance Surety 
Bond. 
 
  Matter to be mentioned in covering letter to be submitted by Bidder along with insurance surety bond 

 1 Insurance Surety Bond No :   

 2 Date of execution of Insurance Surety 
Bond 

:  

 3 Expiry date of Insurance Surety bond :  

 4 Expiry date of claim period of 
Insurance Surety Bond 

:  

 5 Bidder’s Name :   

 

 6 Insurance Surety Bond Amount :   

 7 Tender No :  

 8 Nature of Insurance Surety Bond : Earnest Money Deposit 

 9  
 
 
 
Insurer Details 

 

 Insurer Name :  

 Address :  
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 Email Id :  

 Phone No :  
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ANNEXURE- VII 
 
Proforma of Unconditional and Irrevocable Insurance Surety Bond towards Performance Security 
                                                        (For Indian Bidders) 
Ref.  No.    
  
Insurance Surety Bond No_______ Dated___ 
 
To, 
Syama Prasad Mookerjee Port, Kolkata 
Haldia Dock Complex 
               [Address of tender Inviting Authority to be mentioned] 

Sirs, 

 In consideration of Syama Prasad Mookerjee Port, Kolkata, a permanent body having perpetual succession and a 
common seal, constituted under The Major Port Authorities Act 2021, having its Head office at 15 Strand Road, Kolkata-
700001 and one of its offices at _______________________ (insert the address of Tender Inviting Authority) 
(hereinafter called “SMPK, HDC” which expression, administrators, executors and assignees) having entered into a 

contract No.  dated   (hereinafter called 'the Contract' which expression shall include all the amendments 
thereto) with M/s  __________________having its registered / head office at
 _______________________(hereinafter referred to as the 'Contractor') which expression shall, unless 
repugnant to the context or meaning thereof include all its successors, administrators, executors and assignees), and 
“SMPK, HDC” having agreed that the Contractor shall furnish to “SMPK, HDC” a performance guarantee (Unconditional 
Insurance Surety Bond) for Indian Rupees____________________for the faithful performance of the entire contract. 
 

We (name of Indian Insurance Company) ____________________registered under the laws of 
  having head/registered office at_______________  and registered with Insurance Regulatory and 
Development Authority of India (IRDAI) (hereinafter referred to as "the Insurer", which expression shall, unless 
repugnant to the context or meaning thereof, include all its successors, administrators, executors and permitted 
assignees) do hereby guarantee and undertake to pay immediately on first demand in writing (through email or 
registered post or speed post or courier) any/all moneys to the extent of Indian Rs. (in figures) (Indian Rupees (in 
words) ____________) without any demur, reservation, contest or protest and/or without any reference to the 
Contractor.  
Any such demand made by any official of “SMPK, HDC” on the Insurer by serving a written notice shall be conclusive 
and binding, without any proof, on the Insurer as regards the amount due and payable, notwithstanding any dispute(s) 
pending before any Court, Tribunal, Arbitrator or any other authority and/ or any other matter or thing whatsoever, as 
liability under these presents being absolute and unequivocal. We agree that the guarantee (Insurance Surety) herein 
contained shall be unconditional and irrevocable and shall continue to be enforceable until it is discharged by “SMPK, 
HDC” in writing. This guarantee (Insurance Surety) shall not be determined, discharged or affected by the liquidation, 
winding up, dissolution or insolvency of the Contractor and shall remain valid, binding and operative against the Insurer. 
 
   The Insurer also agrees that “SMPK, HDC” at its option shall be entitled to enforce this Guarantee (Unconditional 
Insurance Surety Bond) against the Insurer in the first instance, without proceeding against the Contractor and 
notwithstanding any security or other guarantee that “SMPK, HDC” may have in relation to the Contractor's liabilities. 
 
   The Insurer further agrees that “SMPK, HDC”   shall have the fullest liberty without our consent and without affecting 
in any manner our obligations hereunder to vary any of the terms and conditions of the said contract or to extend time 
of performance by the said Contractor(s) from time to time or to postpone for any time or from time to time exercise 
of any of the powers vested in “SMPK, HDC”   against the said Contractor(s) and to forbear or enforce any of the terms 
and conditions relating to the said agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Contractor(s) or for any forbearance, act or omission on the part of 
“SMPK, HDC”  or any indulgence by “SMPK, HDC”   to the said Contractor(s) or any such matter or thing whatsoever 

which under the law relating to sureties would, but for this provision, have effect of so relieving us. 
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    The Insurer further agrees that the Guarantee herein contained shall remain in full force during the period that is 
taken for the performance of the contract and all dues of “SMPK, HDC” under or by virtue of this contract have been 
fully paid and its claim satisfied or discharged or till “SMPK, HDC” discharges this Insurance Surety Bond in writing, 
whichever is earlier. 
 
    This Insurance Surety Bond shall not be discharged by any change in our constitution, in the constitution of “SMPK, 
HDC” or that of the Contractor. 
 
The Insurer confirms that this guarantee has been issued with observance of appropriate laws of the country of issue 
ie. India. 
 
The Insurer also agrees that this guarantee shall be governed and construed in accordance with Indian Laws and 
subject to the exclusive jurisdiction of High Court at Calcutta. 
 
     Notwithstanding anything contained hereinabove, our liability under this Insurance Surety Bond is limited to Indian 
Rs (in figures)   (Indian Rupees (in words) only) and our guarantee shall remain in force until (indicate the date 
of expiry of Insurance Surety Bond)   . 
 
All Claims of “SMPK, HDC” (beneficiary) against this Insurance Surety Bond, shall be remitted by 
the……………………………… (Insurer’s name to be inserted) to the following account of “SMPK, HDC” only through 
electronic transfer of funds, unless otherwise specifically communicated by “SMPK, HDC” : 
 
Beneficiary Account Name: Syama Prasad Mookerjee Port, Kolkata, Haldia Dock Complex 
Bank Name: Punjab National Bank 
Branch- Haldia Dock Complex Branch 
Bank Account Number: 1604050000310 
IFSC Code: PUNB0160420 
 
     Any claim under this Insurance Surety Bond must be received by us on or before ____________(Indicate 
date of expiry of claim period which includes minimum two months period from the expiry of this Insurance Surety 
Bond). If no such claim has been received by us on or before the said date, the rights of “SMPK, HDC” under this 
Insurance Surety Bond will cease. However, if such a claim has been received by Insurer on or before the said date, all 
the rights of “SMPK, HDC” under this Insurance Surety Bond shall be valid and shall not cease until Insurer has satisfied 
that claim. 
 
     The Insurer hereby agrees to waive rights of subrogation against “SMPK, HDC and its respective Board members, 
officers, agents, representatives and employees. This extension is not applicable for subrogation rights against any 
third parties other than mentioned above. 
 
In witness whereof, the Insurer, through its authorized officer, has set its hand and stamp on thisday of 
...........at..................... 
 
 

 
 
(Signature) 
                                              Full name, designation and official address (in legible letters) with Insurer’s stamp. 
 
Dated…………… 
Note: 
(i) This Insurance Surety Bond / all further communications relating to the Insurance Surety Bond should be 
forwarded to ……………………………………………………………(Insert the address of the tender inviting Authority 
mentioned in the tender) only. 
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INSTRUCTIONS FOR FURNISHING UNCONDITIONAL AND IRREVOCABLE INSURANCE SURETY BOND TOWARDS 
PERFORMANCE SECURITY / SECURITY DEPOSIT 
 
The unconditional Insurance Surety Bond shall be from an Indian Insurance Company (Insurer) as per guidelines 
issued by Insurance Regulatory and Development Authority of India (IRDAI). 
 
The Insurance Surety Bond by Indian Bidders will be given on non- judicial stamp paper/e-stamp paper as per 
stamp duty applicable at the place where Insurer is issuing the Insurance Surety Bond.  
The non-judicial stamp paper/franking receipt should be either in name of the Insurer issuing the Insurance Surety 
Bond or the bidder. Insurance Surety Bond is not applicable for Foreign Bidders. 
 
Insurance Surety Bond can be submitted only if contractor is required to submit Performance Security/Security 
Deposit in Indian Currency only. 
 
The expiry date as mentioned in clause 9 should be arrived at by adding 60 days to the contract completion date 
(including Defect Liability/Guarantee/Warranty obligations) unless otherwise specified in the Tender document. 
 
The expiry of claim period as mentioned in clause 11 should be arrived at by adding two months period from the 
date of expiry of the Insurance surety Bond. 
 A letter from the issuing Insurer of the requisite Insurance Surety Bond confirming that said Insurance Surety 
Bond / all future communication relating to the Insurance Surety Bond shall be forwarded to the Purchaser at its 
address as well as email as mentioned in NIT/Tender document, should be attached with the Insurance Surety 
Bond. 
 
  Matter to be mentioned in covering letter to be submitted by Bidder along with insurance surety bond 
 
 

 1 Insurance Surety Bond No :   

 2 Date of execution of Insurance Surety 
Bond 

:  

 3 Expiry date of Insurance Surety bond :  

 4 Expiry date of claim period of 
Insurance Surety Bond 

:  

 5 Contractor’s Name :   

 

 6 Insurance Surety Bond Amount :   

 7 Tender No :  

 8 Nature of Insurance Surety Bond : Performance Security/Security Deposit 

 9  
 
 
 

 

 Insurer Name :  
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Insurer Details  Address :  

 Email Id :  

 Phone No :  
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ANNEXURE - VIII 

 
Local content Declaration & Self Certification as per the Government of India Order towards             

Public Procurement (preference to Make in India) vide letter No. P-45021/2/2017-PP(BE-II),            

(revised) Dated 16.09.2020) 

 
(TO BE PROVIDED ON BIDDERS COMPANY/FIRM LETTER HEAD) 

 

 

I, _______________________ (Name of the Person(s), S/o. _____________ at _____________ (Address), Working 

as ______________________ (Designation and name of the firm/Company/partnership/Joint venture), and I have 

been authorized to sign the Declaration/ Self-Certification on behalf of firm / Company/ partnership/ Joint venture do 

here by solemnly affirm and declare as under:  

That I will agree to abide by the terms and conditions of the policy of Government towards Public Procurement 

(preference to Make in India) vide Letter No. P-45021/2/2017-PP(BE-II), (revised) Dated 16.09.2020. 

That the information furnished here in after is correct to be of my knowledge and belief and I under take to produce 

relevant records before the procuring entity or any authority so nominated for the purpose of assessing the Local 

Content.  

That the local content for all inputs which constitute the said equipment has been verified by me and I am responsible 

for the correctness of the claims made therein.  

That in the event of the domestic value addition of the product mentioned herein is found to be incorrect and not 

meeting the prescribed value addition norms based on the assessment of an authority so nominated for the purpose 

of assessing the Local Content, action will be taken against me as per the notification P-45021/2/2017-PP(BE-II), 

(revised) Dated 16.09.2020. 

I agree to maintain the following information in the company’s record for a period of 8 years and shall make this 

available for verification to my statutory authority.  

The Details of the location(s) at which the local value addition is made.  

i. Name and details of the Domestic manufacture 

ii. Date on which this certificate is issued.  

iii. Product for which the certificate is produced.  

iv. Percentage of local content.  

Signed by meat ____________________ on ________________ 

 

Authorized signatory (Name of the Firm entity) 
 
 
 
 
CONTRACTOR 
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ANNEXURE – IX 

LIST OF CREDENTIAL/S 
  

 

Sl. 
No. 

 

Name of 
the work 

 

Work Order 
No. with 

date 

Completion 
Date & 
Actual 

Completion 
Date 

Actual 
Bill 

value 

Client 
Name with 
Phone No. 
/ Mobile 

No., E-mail 
ID 

 

Completion 
Certificate 
No. with 

date 

BOQ 
Attached 
(Yes/No) 

Documents 
Marked 

/pages no.  
from….  
to…… 

Remarks 
(if any) 

1          

2          

3          

 
 
 
 
 
 
 
 
 
 
 

_____________________________ 
Signature of Bidder with official seal  

  



49 

 

ANNEXURE – X 

LIST OF TURNOVER 
 
 
 

Sl. 
No. 

 
Financial Year 

 

Audited 
Balance 
Sheet 

Submitted 
(Yes/No)  

Audited 
Profit & 

Loss 
Account 

Submitted 
(Yes/No) 

Turnover in 
Rupees 

Documents 
Marked/pages 

from….  
to…… 

Remarks 
(if any) 

1 2022 - 2023 
 

    

2 2023 - 2024 
 

    

3 2024 - 2025 
 

    

 
 
 
                                                                                
 
 
 

_____________________________ 
Signature of Bidder with official seal  
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ANNEXURE - XI 

CHECK LIST 
 

(TO BE FILLED- UP BY THE BIDDER)  
 

 

1 Declarations                                                                        
a) The bidding firm has not been debarred / delisted by 
any Govt / Quasi Govt. / Public sector undertaking in 
India.                                                                                    
b) The proprietor / partner(s)/ authorized signatory of the 
bidding firm is/are not associated with other firm bidding 
for the same work. 

Declaration submitted  Yes / No 

2 Application money towards cost of tender documents. Deposited Yes / No 

3 Earnest Money                                                       Deposited Yes / No 

4 Declaration as per Annex-I that no conditions / deviations 
have been added in Volume-II in the tender offer. 

Submitted on company's 
letter head. 

Yes / No 

5 GST registration certificate. Submitted Yes / No 

6 
Valid Trade License.  Valid up to                 

Submitted Yes / No 

7 
Professional Tax Clearance Certificate / Upto date tax 
payment challan.  

Valid up to                 

Submitted Yes / No 

8 

Valid Employees' Provident Fund Account Submitted Yes / No 

Photo  copy of latest 
payment challan of EPF  
submitted 

Yes / No 

 9 

ESI registration Submitted Yes / No 

Photo  copy of latest 
payment challan of ESI 
submitted 

Yes / No 

10 Details of firm as per Bidder’s Profile Format fill-up Yes / No 

11 Concurrent Commitments of the Bidder Format fill-up Yes / No 

12 Credential within seven years i) Amount   

ii) Amount   

iii) Amount   

Credentials as per pre-
qualification criteria. 

Yes / No 

Letter of award works and 
completion certificate from 
owners are enclosed. 

Yes / No 

13 Certified copies of audited balance sheet  i) Turnover amount and year   

ii) Turnover amount and year   

iii) Turnover amount and 
year 

  

Certified by the CA / FA Yes / No 

 
                                                   
 

                                        Signature of the bidder with seal    
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ANNEXURE - XII 
 

 
TECHNICAL STAFF OF CONTRACTOR 

 
 

DISCIPLINE NAME QUALIFICATION MINIMUM 
EXPERIENCE 

CONTACT 
NUMBER 

Site Engineer  Diploma in Civil 
Engineering 

5 years  
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ANNEXURE-XIII 
 
 

MINIMUM REQUIREMENT OF TECHNICAL STAFF 
(During execution of work) 

 

Requirement of Technical Staff Minimum 
Experience 

Designation/ 
responsibility of 

Technical 
Staff 

Rate at which 
recovery shall be 
made in the event 
of non-fulfilling as 

penalty 
Qualification Minimum 

Number of 
staff 

Diploma in 
Civil Engineering 

1 5 years Site Engineer, 
Planning/Quality Control 

/Billing etc. 

Rs. 5,000/- per 
month per person 

 
 
 
 
 

Seal & Signature of Contractor 
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ANNEXURE - D 
 

NON-DISCLOSURE AGREEMENT 
                 (To be submitted on Rs 50.00 Non Judicial Stamp Paper after awarding of Work Order) 

 

CONTRACT FORM 
 

Sub: 
 
Title:  
 
THIS NON-DISCLOSURE AND CONFIDENTIALITY AGREEMENT ("Agreement") made at Haldia the _____, day of 
______________, 20___. 
 

By and between: 
 

The Board of Major Port Authority for Syama Prasad Mookerjee Port, Kolkata (SMPK), a body – duly 
constituted under the Major Port Authorities Act, 2021 [Act 3. (1) ], (hereinafter referred to as “The Board” or 
“SMPK”) which expression shall unless repugnant to the context or meaning hereof, be deemed to include its 
successors and assigns of the First Part; 
 

And 
 

[insert name of Contractor], [incorporated under] the laws of [insert: country of Contractor] and having its principal 
place of business at [ insert: address of Contractor] (hereinafter called “the Contractor”). 
 
CLIENT and the CONTRACTOR are individually referred to as a "Party" and collectively as "Parties") WHEREAS: 
 
1. CLIENT is engaged in business of providing services to the shipping fraternity, cargo handling and port operations. 
 
2. CONTRACTOR is engaged by the Client for providing services/ works. 
 
3. CLIENT is desirous of availing services of the Contractor. In course of discussion, implementation and providing 
the Services, Parties will have access to the confidential and / or proprietary data / information of each other. In 
consideration there of parties undertake to respect the confidentiality of this confidential information under the terms 
and conditions set out hereunder. 
 
4. The party disclosing the confidential information is hereinafter referred to as the “Furnishing Party” and the party 
receiving the confidential information is hereinafter referred to as “Recipient/Receiving Party”. 
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED BY & BETWEEN THE PARTIES HERETO 
AS FOLLOWS: 
 
1. The proprietary and confidential information to be accessed by and received by the parties shall be subject to the 
terms and conditions set out herein below: 
 
Any and all oral, written, electronic, graphic or machine – readable information including, but not limited to, that which 
relates to patents, patent applications, research, product plans, products, developments, inventions, processes, 
designs, drawings, engineering, formulae, markets, software (including source and object code), hardware 
configuration, computer programs, algorithms, business plans, agreements with third parties, services, customers, 
business, financial, and operational and any other information or data, or a combination of any of them accessed by 
or supplied to the “Receiving Party” by, or at the direction of the “Furnishing Party” including any copies, excerpts, 
notes, memoranda, summaries, analysis or compilations or a combination of two or more of these generated by the 
Receiving Party (collectively, the “Information”), will be treated as confidential as provided in this Agreement. 
 
2. For purposes hereof, “Information” shall not include: 
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(a) Information in the public domain at the time that it was provided by the Furnishing Party or which subsequently 
came into the public domain other than as a result of breach of this Agreement; 
(b) Information obtained from a third party who is authorized to do so; 
(c) Information independently developed by the Receiving Party without reference to the Information; or 
(d) Information in the possession of the Receiving Party prior to its disclosure by the Furnishing Party to the Receiving 
Party. 
 
3. All Information: 
 
(a) Shall remain the property of the Furnishing Party; 
(b) shall be treated as confidential by the Receiving Party, and the Receiving Party shall take such action as shall be 
necessary or desirable to preserve and protect the confidentiality of the Information and in any event using means not 
less than those used to protect its own confidential information; 
(c) Shall be used solely for purposes as provided in this Agreement, and for no other purpose; and 
(d) shall not be disclosed to any third party other than the Receiving Party and such of its officers, directors, employees, 
financial advisors, accountants or attorneys necessary on a “need to know” basis (each an “Authorized Person”) without 
the Furnishing Party’s prior written consent, and provided that each such employees/personnel/consultants have 
agreed to maintain the confidentiality of the Information in accordance with the terms hereof; 
Provided however, that prior to disclosing the Information, the Receiving Party shall require each person who receives 
the Information to be cognizant of and to comply with the terms and conditions of this Agreement. 
 
4. In the event that the Receiving Party or any of its Authorized Persons becomes legally compelled (including, without 
limitation, by law, rule, regulation or governmental regulatory or administrative or similar agency as part of a judicial 
or administrative proceeding including, without limitation, by deposition, interrogatory, request for information or 
documents, subpoena, civil or criminal investigative demand or otherwise) to disclose any of the Information, the 
Receiving Party shall provide the Furnishing Party with immediate written notice of such requirement so that the 
Furnishing Party may seek a protective order or other appropriate remedy or waive compliance with this paragraph. If 
Furnishing Party fails to obtain injunction or protective order and the Receiving Party provides information due to 
statute, regulation, Court directive or order of a statutory authority, Receiving Party shall not be held liable to the 
Furnishing Party for any loss or damage or otherwise. 
 
5. The Receiving Party will only disclose the Information to the personnel / consultants of the Receiving party who 
have a need to know the Information for their work in connection with the Transaction, provided that each such 
employees/personnel/consultants has agreed to maintain the confidentiality of the Information in accordance with the 
terms hereof. 
 
6. The Receiving Party recognizes that a breach of this Agreement may cause irreparable harm to the Furnishing Party 
and that actual damages may be difficult to ascertain and in any event may be inadequate. Accordingly, the Receiving 
Party agrees that in the event of such breach, the Furnishing Party may be entitled to injunctive relief in addition to 
such other legal including criminal prosecution for such breach or equitable remedies as may be available. Receiving 
party shall be responsible and liable to the Furnishing party for any unauthorized disclosure or any breach of the terms 
and conditions herein contained. Receiving party hereby indemnifies and agrees to keeps the Furnishing party saved, 
defended, harmless and indemnified from and against all costs, charges, expenses and damages whatsoever except 
exponential or consequential damages. 
7. The Receiving Party will not use nor permit the use of the Furnishing Party’s names, logos, trademarks or other 
identifying data, or otherwise discuss or make reference to the Furnishing Party, in any notices to third parties or in 
any press release or other public announcement or advertisement, however characterized, without the Furnishing 
Party’s prior written consent. 
 
8. This Agreement shall terminate on the earlier occurrence of (a) Parties entering into a definitive agreement for or 
(b) parties decide not to enter into business relation for the document management solutions services. Upon 
termination of this Agreement, the Receiving Party shall, as per the direction of the Furnishing Party either, return or 
destroy all Information, and no Information shall be stored by the Receiving Party in any form. Notwithstanding the 
return or destruction of the Information or the termination of this Agreement, the Receiving Party shall continue to be 
bound by its obligations of confidentiality hereunder for two (2) years from the date hereof. 
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9. This Agreement constitutes the entire agreement between the parties relating to the subject matter hereof, and all 
prior agreements, understandings, writings, or negotiations, whether written or oral, are hereby superseded. No failure 
or delay by either party in exercising its rights hereunder shall operate as a waiver thereof. This Agreement may not 
be waived or amended except by written agreement of both parties. 
 
10. If any provision of this Agreement is held to be invalid, void or unenforceable, all other provisions shall remain 
valid and be enforced and construed as if such invalid provision were never a part of this Agreement. 
 
11. The parties agree that any dispute, controversy or claim arising out of or relating to this Agreement or any related 
agreement or other document or the validity, interpretation, breach or termination thereof, including claims seeking 
redress or asserting rights under applicable law, shall, be governed by and interpreted in accordance with the laws of 
India and that any action in any way arising out of this Agreement shall be commenced in an appropriate court having 
jurisdiction in Kolkata. The prevailing party in any suit hereunder shall recover all related costs, expenses and 
reasonable legal fees. 
 
12. The parties warrant that the signatory signing the Agreement on behalf of the respective parties is duly authorized 
to do so and irrevocably bind the parties. 
 
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of 
INDIA on the day, month and year indicated above. 
 
For and on behalf of the Contractor 
 
Signed: [insert signature of authorized representative(s) of the Contractor] 
in the capacity of [ insert title or other appropriate designation] 
in the presence of [ insert identification of official witness] 
 
For and on behalf of the Employer. 
 
Signed: [insert signature] 
in the capacity of [ insert title or other appropriate designation] 
in the presence of [insert identification of official witness] 
 
The common seal of Board, SMPK was affixed 
in presence of 
 
 

Secretary, Syama Prasad Mookerjee Port, Kolkata    
          Secretary 
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GC - 1 

AMENDMENT 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

 Cl-3.4 THE TENDER /OFFER & ITS PRE-REQUISITES 
 
Table under sub-clause (a) 
 

PREVIOUS AS AMENDED 
  For Works Contract For Contract of Supplying 

Materials or Equipment only 

 For Works 
Contract 

For Contract of 
Supplying 
Materials or 
Equipment only 

Estimate
d Value 
of Work 

Amount of 
Earnest 
Money 

Estimated 
Value of 
Work 

Amount of 
Earnest Money 

Up to Rs. 
1,00,000.00 

5% of the 
estimated 
value of work 

1% of the 
estimated value 
of work 

Up to Rs. 
10 Crore 

2% of the 
estimated 
value of work 

Up to Rs. 
1,00,000.00 

1% of the 
estimated value 
of work 

Over Rs. 
1,00,000.00 

2% of the 
estimated 
value of work 
subject to a 
maximum of 
Rs. 20,000/- 
and minimum 
of Rs. 5,000/-
. 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

Over Rs. 
10 Crore 

2% on first 
Rs. 10 Crore 
+ 1% on the 
balance 

Over Rs. 
1,00,000.00 

½% of the 
estimated value 
of work subject 
to a maximum 
of Rs. 10,000/- 
and minimum 
of Rs. 1,000/-. 

 
 
[ AMENDMENT SANCTIONED BY THE BOARD OF PORT AUTHORITY VIDE RESOLUTION NO 210 OF 
THE PORT AUTHORITY’ MEETING HELD ON 26.02.2013 ] 
 

Table under sub-clause (d) 
 

PREVIOUS AS AMENDED 

Class  of 
Registra-
tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

Class  of 
Registra
-tion  

Amount Of 
Fixed 
Security  

Financial  Limit Of 
Each Tender 

A Rs 10,000/- Any tender priced 
upto Rs 2,00,000/- 

A Rs 50,000/- Any tender priced up 
to Rs 10,00,000/- 

B Rs 5,000/- Any tender priced 
upto Rs 1,00,000/- 

B Rs 25,000/- Any tender priced 
upto Rs 5,00,000/- 

C Rs 2,500/- Any tender priced 
upto Rs 50,000/- 

C Rs 15,000/- Any tender priced 
upto Rs 3,00,000/- 

 
[ AMENDMENT SANCTIONED BY THE BOARD OF PORT AUTHORITY VIDE RESOLUTION NO 82 OF 
THE PORT AUTHORITY’ MEETING HELD ON 12.10.2012 ] 
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1.    DEFINITIONS 

 

1.0 In the contract, as here in after defined, the following words and 
expressions shall have the meaning herein assigned to them, except where 

the context otherwise required. 

 

1.1 “Employer” or “Board” or “Port Authority” means of the Board of Port 
Authority for the Port of Calcutta, a body corporate under Section 3 of the 

Major Port Trusts Act, 1963, including their successors, representatives and 

assigns. 

Employer 

1.2 “Chairman” means the Chairman of the Board and includes the person 
appointed to act in his place under Sections 14 and 14A of the Major Port 

Trusts Act, 1963 

 

Chairman 

1.3 “Contractor” means the person or persons, Firm or Company whose 

tender/offer has been accepted by the Port Authority and includes the 

Contractor’s representatives, heirs, successor and assigns, if any, permitted 
by the Board/Chairman. 

 

Contractor 

1.4 “Engineer” means the Board’s official who has invited the tender on its 

behalf and includes the Manager (Infrastructure & Civic Facilities) or other 
official as may be appointed from time to time by the Employer, with 

written notification to the Contractor, to act as Engineer for the purpose of 

the Contract, in place of the “Engineer” so designated. 

Engineer 

1.5 “Engineer’s Representative” means any subordinate or Assistant to the 

Engineer or any other official appointed from time to time by the Engineer 

to perform the duties set forth in Clauses 2.4 to 2.6 hereof. 

Engineer’s 

Representative 

1.6 “Work” means the work to be executed in accordance with the Contract and 

includes authorised “Extra Works” and ‘Excess Works” and “Temporary 

Works”. 

 

Works 

1.7 

 

“Temporary Works” means all temporary works of every kind required in 

or about the execution, completion or maintenance of the works and 

includes (without thereby limiting the foregoing definitions) all temporary 
erections, scaffolding, ladders, timbering, soaking vats, site offices, cement 

and other godowns, platforms and bins for stacking building materials, 

gantries, temporary tracks and roads, temporary culverts and mixing 

platforms. 
 

Temporary 

works 

1.8 “Extra Works” means those works required by the Engineer for completion 

of the Contract which were not specifically and separately included in the 
schedule of items of the works i.e. (Bill of Quantities) of the tender. “Excess 

Works” means the required quantities of work in excess of the provision 

made against any item of the bill of Quantities. 

Extra works 

and Excess 
works 

1.9 “Specifications” means the relevant and appropriate Bureau of Indian 

Standard’s specifications / International Standard’s Specifications (latest 

revisions) for materials and workmanship unless stated otherwise in the 

Tender. 

Specification 
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1.10 

“Drawings” means the drawings referred to in the Tender and specification 
and any modification of such drawings approved in writing by the Engineer 

and such other drawings as may from time to time be furnished or approved 

in writing by the Engineer. 
 

Drawings 

1.11 

 

 “Contract” means and includes the General and Special Conditions of 

Contract, Specifications, Drawings, priced Bill of Quantities, the Tender / 

Offer, the letter of acceptance of the Tender/Offer, the Contract Agreement, 
if separately entered into and the Schedule of Rates and Price, if any, adopted 

by the Port Authority at their discretion. 

 

Contract 

1.12 “Constructional Plant” means all appliances or things of whatsoever nature 

required or about the execution, completion or maintenance of the works or 

temporary works and includes (without thereby limiting the foregoing 
definition) all machinery and tools but does not include materials or other 

things intended to form or forming part of the permanent works. 

 

Construction

al Plant 

1.13 “Site” means the land, waterways and other places, on, under, in or 
THOROUGH which the works are to be executed by the Port Authority for 

the purpose of the Contract. 

 

Site 

1.14 “Contract Price” means the sum named in the letter of acceptance of the 

Tender/Offer of the Contractor, subject to such additions thereto and 

deductions therefrom as may be made by the Engineer under the provisions 
here in after contained. 

 

Contract 

Price 

1.15 “Month” means English Calendar Month. 

 

Month 

1.16 “Excepted Risks” are riot in so far as it is uninsurable, war, invasion, act of 

foreign enemies, hostilities) whether war be declared or not), Civil War, 

rebellion, revolution, insurrection or military or usurped power or use or 
occupation by the Port Authority of any portion of the works in respect of 

which a certificate of completion has been issued (all of which are herein 

collectively referred to as the excepted risks). 

 

Excepted 

Risks 

 

1.17 Word importing the singular only, also includes the plural and vice-versa 

where the context so requires. 

 

Singular/ 

Plural 

1.18 The heading and marginal notes in these General Conditions of Contract 

shall not be deemed to be part thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract. 
 

Headings/ 

Marginal 

Notes. 

1.19 Unless otherwise stipulated the work “Cost” shall be deemed to include 

overhead costs of the Contractor, whether on or off the site.  

 

Cost 
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2.0 DUTIES & POWERS OF ENGINEER & ENGINEER’S 

REPRESENTATIVE. 
 

 

2.1 The Contractor shall execute, compete and maintain the works in terms of 

the contract to the entire satisfaction of the Engineer and 
Shall comply with the Engineer’s direction on any matter whatsoever. 

Engineer’s 

Authority 

 

GC - 4 

  
2.2 The Contractor shall take instructions from the Engineer and subject to 

limitation of Clause 2.5 hereof, from the Engineer’s Representative. 

Authority of 

Engineer’s 

Representative 
2.3 The Engineer shall have full power and authority : 

 

(a) to supply to the contractor from time to time during the progress of the 

works such further drawings and instructions as shall be necessary for 
the purpose of proper and adequate execution and maintenance of the 

works and the contractor shall carry out and be bound by the same.  

(b) to alter or modify the specification of any material and workmanship 
and to inspect the work at any time.  

 

(c) to order for any variation, alteration and modification of the work and 
for extra works. 

 

(d) to issue certificates as per contract. 

 
(e) to settle the claims & disputes of the Contractor and Port Authority, as 

the first  referee. 

 
(f) To grant extension of completion time. 

Engineer’s  

Power 

2.4 

 

The Engineer’s Representative shall : 

 
(i) watch and supervise the works. 

 

(ii) test and examine any material to be used or workmanship 

employed in connection with the work. 
 

(iii) have power to disapprove any material and workmanship not in 

accordance with the contract and the contractor shall comply with 
his direction in this regard.  

 

(iv) take measurements of work done by the contractor for the purpose 

of payment or otherwise.  
 

(v) order demolition of defectively done work for its reconstruction all 

by the Contractor at his own expense. 
 

(vi) have powers to issue alteration order not implying modification of 

design and extension of completion time of the work and 
 

(vii) have such other powers and authorities vested in the Engineer, 

which have been delegated to him in writing by the Engineer under 

intimation to the Contractor.  

Power of 

Engineer’s 
Representative. 
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2.5 Provided always that the Engineer’s Representative shall have no power : 

 

(a) to order any work involving delay or any extra payment by the Port 

Authority, 
(b) to make variation of or in the works; and  

(c) to relieve the Contractor of any of his duties or obligations under the 

Contract.  
 

Limitation of 

Engineer’s 

Representativ

e’s Power 
 

2.6 Provided also as follows :  

 

(a) Failure of Engineer’s Representative to disapprove any work or 

materials shall not prejudice the power of the Engineer thereafter to 
disapprove such work or materials and to order the pulling down, 

removal, breaking-up thereof and re-constructing at the contractor’s 

cost and the contractor shall have no claim to compensation for the loss 
if any sustained by him.  

(b) If the contractor shall be dissatisfied by reason of any decision of the 
Engineer’s Representative, he shall be entitled to refer the matter to the 
Engineer who shall thereupon confirm, reverse or vary such decision.  

(c) Any written instructions or written approval given by the Engineer’s 

Representative to the contractor, within the terms of delegation of 

power and authority vested in the Engineer to his Representative in 
writing, shall bind the contractor and the Port Authority as though it 

had been given by the Engineer, who may from time to time make such 
delegation.  

Engineer’s 

Overriding 
Power 

3.0 THE TENDER/OFFER AND ITS PRE-REQUISITES  

 

 

3.1 The Contractor shall, before making out and submitting his tender/offer, be 

deemed to have inspected and examined the site, fully considered all 

factors, risks and contingencies, which will have direct and indirect impact 

on his expenses and profit from the work and shall be specifically deemed 
to have taken the following aspects into consideration : 

The tender 

must 

encompass all 

relevant 
aspects/ 

issues.  

 (a) The form and nature of the site and its surroundings including their 
sub-surface, hydrological, tidal and climatic conditions, the means of 

access to the site and all other local conditions, including the likely 

charges and costs for temporary way-leave, if any, required for the 
work.  

 

Site & Local 
condition. 
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 (b) The drawings, specifications, the nature and extent of work to be 

executed and the quality, quantity and availability of the required 
materials and labour for the work and the need to execute the work to 

the entire satisfaction of the Engineer, and also by complying with the 

General and Special Conditions of Contract.  
 

Drawing/ 

Specification/ 
Nature &  

extent of 

work to be 
done. 
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 (c) The accommodation required for the workmen and site office, 

mobilisation/demobilisation and storage of all plant, equipment and 

Construction materials. 
 

Accommodation 

for Contractor’s 

men/materials. 
 

 (d) The sources and means of procurement of water for drinking, 

washing and execution of work, and source and availability of 
electrical power, all at Contractor’s cost.  

 

Water for 

drinking etc. 
/Electrical power. 

 

 (e) Payment of taxes and duties and compliance of all applicable 
statutes, ordinances and law together with the rules made 

thereunder, the rules, regulations and bye-laws of public bodies or 

any local or other authority by the Contractor, keeping the Port 

Authority indemnified against penalties and liabilities of every kind 
arising from the Contractor’s failure in such compliance. 

 

Payment of 
Taxes/duties 

and observance of 

all statutes. 

 

 (f)  Payment of all kinds of stamp-duty for executing the agreement or for 
any legal instrument including Bank Guarantees and Indemnity 

Bonds.  

Payment of Stamp 
Duty 

by the Contractor.  

3.2 The Contractor’s tender shall be in ink on the Tender Forms supplied by 
the Port Authority, unless stipulated otherwise in the Notice Inviting the 

Tender and shall be faultless in figures and free from erasing. Corrections, 

if any, shall only be made by scoring out and initialling of the revised 

figure.  
 

 

3.3 If required by the Engineer or the Port Authority, the Contractors in their 

tender or subsequently, shall disclose the names of their 
owners/partners/share holders at the required points of time. The failure 

in this regard shall be treated as a breach and a contract, if entered into, 

shall be liable to be cancelled.  

 

Disclosure of 

Owner’s name. 
 

3.4 (a) Unless otherwise stipulated in the Notice Inviting Tender / Offer, 

every tender must be submitted with Earnest Money of the amount 

calculated as per the following scale. 

Earnest  

Money and 

Security Deposit. 

 Estimated Value of 

Work 

Amount of Earnest Money  

 

For Works Contract 

For Contract of 

Supplying Materials or 

Equipment only 

Up to Rs. 

1,00,000=00 

5% of the estimated 

value of work 

1% of the estimated 

value of work 
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Over 

Rs. 1,00,000=00 

2% of the estimated 

value of work subject to 
a maximum of Rs. 

20,000/- and minimum 

of Rs. 5,000/-. 

½% of the estimated 

value of work subject 
to a maximum of Rs. 

10,000/- and minimum 

of Rs. 1,000/-. 
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 (b) Earnest Money shall be deposited with the Port Authority’ treasurer in cash 
or by Banker’s Cheque of any Calcutta Branch of a Nationalised Bank of 

India drawn in favour of Calcutta Port Trust or in the form of any “Account 

Payee” Draft of any Nationalised Bank of India drawn in favour of 
“Calcutta Port Trust” and payable at Calcutta/Haldia, as the case may be, 

and the receipt granted therefor be kept attached to the Tender/Offer in the 

Sealed Cover.  

 

Method of 
Paying E.M. 

 

 (c)  Earnest Money of unaccepted tender shall be refunded without any interest 

THOROUGH A/c. Payee Cheque drawn on a Nationalised Bank of Calcutta 

/ Haldia. 
 

Refund of 

E.M. 

 

 (d)  The enlisted (registered ) Contractors of the Port Authority who have 

deposited fixed Security with the Port Authority’ FA & CAO / Manager 

(Finance) according to his Class of Registration, shall be exempt from 
depositing the Earnest Money, as per the following scale : 

Exemption 

from E.M. to 

Regd. Firms 

 Class of Registration Amount of Fixed 

Security 

Financial Limit of Each 

Tender 

 

 
A 

 
Rs. 25,000/- 

Any tender priced up to 
Rs.5,00,000/- 

 

 
B 

 
Rs. 10,000/- 

Any tender priced up to 
Rs.2,00,000/- 

 

 

C 

 

Rs. 5,000/- 

Any tender priced up to 

Rs.1,00,000/- 
 

  

(e)  (i) Tender submitted without requisite Earnest    Money may be liable to 

rejection.  
 

  (ii) If before expiry of the validity period of his Tender/Offer, the tenderer 

amends his quoted rates or tender/offer making them unacceptable to the 
Port Authority and/or withdraws his tender/offer, the Earnest Money 

deposited shall be liable to forfeiture at the option of the Port Authority. 

Tender with- 

out EM liable 

to rejection. 
 

Forfeiture of 

E.M. before  
Acceptance of 

offer. 

 (f)  The Earnest Money of accepted tender/offer shall be retained by the Port 
Authority as part of the Security Deposit, for which a separate Treasury 

E.M. to be 
converted to 

part S.D. 
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Receipt shall be issued to the Contractor after cancellation of the previous 

Receipt of Earnest Money.  

 

 (g)  Balance security for works contract shall be recovered by deduction from all 

progressive Bill (including final Bill, if necessary) @ 10% of the gross value 

of work in each such bill, so that the total recovery may not exceed the 
quantum computed as per the under noted percentages of the total value of 

work actually done up to the stage of completion. 

Mode of  

recovery of 

balance S.D. 
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 Value of Work % of Security Deposit 

for works contract. 

% of Security 

Deposit For contract 
of supply- 

ing materials & 

equipment only. 

 

Scale of S.D. 

recovery.  
 

For works up to 

Rs.10,00,000/-. 

 

10% (Ten percent) 1% (One percent) 

For works costing more 
than Rs.10,00,000/- and up 

to Rs.20,00,000/- 

 

10% on first 
Rs.10,00,000/- +7½% 

on the balance.  

1% on first 
Rs.10,00,000/- + 

½% on the balance. 

 

For works costing more 

than Rs.20,00,000/- 

10% on first 

Rs.10,00,000/- + 7 

½% on the next 

Rs.10,00,000/- + 5%  
on the balance.  

 

1% on first 

Rs.10,00,000/- + 

½% on the next 

Rs.10,00,000/- + 
¼% on the balance. 

 

 (h)  Balance Security for Contract of supplying materials and equipment 
computed in terms of the percentages given above, shall have to be 

deposited with the Port Authority’ Treasurer in advance and within 30 

days from the date of placement of supply order, either in cash or by A/c. 

Payee Draft of a Nationalised Bank of India drawn in favour of Calcutta 
Port Trust and payable at Calcutta/Haldia, as the case may be.  

 

S.D. for supply 
contracts to be 

deposited in 

advance. 

 

 (i) No interest shall be paid by the Port Authority to the Tenderer/Contractor 
on the amount of Earnest Money/Security Deposit held by the Port 

Authority, at any stage. 

No interest 
payable on 

E.M. /S.D 

 
3.5 (i)   The Security Deposit shall refunded to the Contractor in terms of Clause 

9.3 hereinafter and subject to deduction, if any, under the provision of 

Sub-clause 3.5 (ii) herein below. Id, however, the Contract provides for 

any maintenance period. 50% of the Security Deposit may be refunded 
against any of the treasury Receipt for that amount on expiry of half of 

the maintenance period and the balance deposit on the expiry of the said 

Mode of refund 

of S.D. 
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maintenance period and after the Engineer has certified the final 

completion of work in Form G.C.2 and the Contractor has submitted his 
“No Claim” Certificate in Form G.C.3. 

 

 (ii) The Security Deposit/Earnest Money may be liable to forfeiture at the 
option of the Port Authority, if the Contractor fails to carry out the work or 

to perform/observe any of the conditions of the Contract. The Port Authority 

shall also be at liberty to deduct any of their dues from the Security Deposit, 

fixed Security, Earnest Money or from any sum due or to become due to the 
Contractor under any other contract. 

Forfeiture of 
S.D. 
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3.6 If stipulated in the contract as a Special Condition, the contractor shall have to submit 
to the Engineer a performance Bond in the form of an irrevocable guarantee from 

Calcutta/Haldia Branch, as the case may be, of any Nationalised Bank of India in the 

proforma annexed hereto and for the sum and period as mentioned in the letter of 
acceptance of the Tender/Offer, within 15 days from the date of such letter, failing 

which the Contract shall be liable to be terminated and the earnest money shall be liable 

to forfeiture; all at the discretion of the Engineer. The cost of obtaining this or any other 

Bank Guarantee and/or the revalidation thereof, wherever required, has to be borne by 
the Contractor and it shall be his sole responsibility to arrange for timely revalidation 

of such Bank Guarantee, failing which and for non-fulfilment of any contractual 

obligation by the Contractor, the Engineer and/or the Port Authority shall be at liberty 
to raise claim against the Guarantee and/or enforce the same unilaterally. 

 

Bank 
Guarantee 

in lieu of 

Cash S.D. in 
certain 

cases 

 

3.7 “Every Tenderer/ Bidder shall submit, in respect of a tender value of more than Rs 5 
Crore, along with their tender comprising Special Conditions of Contract, General 

Conditions of Contract, BOQ, Earnest Money, etc. a document called Integrity Pact 

Agreement duly signed by their authorized representative. The Proforma of the Integrity 

Pact Agreement shall as specified in the GCC. In case  of  tender value  more than Rs 5 
Crore, the  Integrity Pact Agreement is an essential part and parcel of bid document to 

be submitted by each tenderer, without which the tender shall not be considered.” 

 

 

   

4.0 THE CONTRACT & GENERAL OBLIGATIONS OF CONTRACTOR  

4.1 

 

(a) The contract documents shall be drawn-up in English language. English 

language to 
be used 

 (b)   The contract shall be governed by all relevant Indian Acts. As applicable only 

within the jurisdiction of the High Court at Calcutta, India, including the following 
Acts : 

1. The Contract Act (India), 1872. 

2. The Major Port Trusts Act, 1963. 
3. The Workmen’s Compensation Act, 1923. 

4. The Minimum Wages Act, 1948. 

5. The Contract Labour (Regulation & Abolition) Act,1970. 
6. The Dock Workers’ Act,1948. 

Applicabilit

y of laws on 
the contract 
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7. The Arbitration and Conciliation Act (1996) (in the case of a definite Arbitration 

Agreement only). 
4.2 After acceptance of his Tender/Offer and when called on to do so by the engineer or his 

representative, the contractor shall, at his own expense, enter into and execute a Contract 

Agreement to be prepared by him in the form annexed hereto. Until such Contract 
Agreement is executed, the other documents referred to in the definition of the term 

‘Contract’ here-in-before, shall collectively be the Contract. 

Contractor 

to Execute 

Contract 
Agreement. 

4.3 Several documents forming the contract are to be taken as mutually explanatory of one 

another. Should there by any discrepancy, ambiguity, omission or error in the various 
contract documents, the Engineer shall have the power to correct the same and his 

decision shall be final and binding on the parties to the Contract. 

 

Interpretatio

n of contract 
documents 

–Engineers’ 

Power 
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4.4 Two copies of the Drawings referred to in the general and special Conditions of 
Contract and in the Bill of Quantities, shall be furnished by the Engineer to the 

Contractors free of cost for his use on the work, but these shall remain the 

property of the Port Authority and hence, the Contractor shall return them to the 

Engineer or his Representative on completion of the work, if not torn or mutilated 
on being regularly used at site. 

 

All Drawings 
are Port 

Authority’ 

property. 

 

4.5 The Contractor shall prove and make at his own expense any working or progress 
drawings required by him or necessary for the proper execution of the works and 

shall, when required, furnish copies of the same free of cost to the Engineer for 

his information and/or approval, without meaning thereby the shifting of 
Contractor’s responsibility on the Engineer in any way whatsoever. 

 

Contractor to 
prepare working 

/ progress 

drawings 
 

4.6 The Contractor shall not directly or indirectly transfer, assign or sublet the 

Contract or any part thereof without the written permission of the Engineer. Even 
if such permission be granted, the Contractor shall remain responsible (a) for the 

acts, defaults and neglect of any sub-contractor, his agents, servants or workmen 

as fully as if these were the acts, defaults or neglects of the Contractor himself or 
his agents, servants or workmen and (b) for his full and entire responsibility of 

the contract and for active superintendence of the works by him despite being 

sublet, provided always that the provision of labourers on a “piece rate” basis 

shall not be deemed to be sub-letting under this clause. 
 

Contractor 

cannot sub-let 
the work 

 

4.7 Unless otherwise specified, the Contractor shall be deemed to have included in 

his Tender/Offer all his cost for supplying and providing all constructional plant, 
temporary work. Materials both for temporary and permanent works, labour 

including supervision thereof, transporting to and from the site and in and about 

the work, including loading, unloading, fencing, watching, lighting, payment of 
fees, taxes and duties to the appropriate authorities and other things of every kind 

required for the construction, erection, completion and maintenance of the work. 

Contractors’ 

price is 
inclusive of all 

costs 

 

4.8 

 

The Contractor shall be solely responsible for the adequacy, stability and safety 

of all site operations and methods of construction, even if any prior approval 

Contractor is 

responsible for 



68 

 

 thereto has been taken from the Engineer or his Representative. The Contractor 

shall not be responsible for the correctness of the design or specification of the 
Temporary and Permanent works formulated by the Engineer; but the Contractor 

shall be fully responsible for the correct implementation thereof, as also for any 

design and specification prepared/proposed/used by the Contractor. 
 

all construction 

process, except 
for correctness 

of design and 

specification 
formulated by 

the Engineer 

4.9 Whenever required by the Engineer or his representative, the Contractor shall 

submit to him the details of his (a) programme for execution of the work, (b) 
proposed procedure and methods of work, (c) proposed deployment of plant, 

equipment, labour, materials and temporary works. The submission to and/or any 

approval by the Engineer or his Representative to any such programme or 
particulars shall not relieve the Contractor of any of his obligations under the 

contract.  

 

Contractor to 

submit his 
programme of 

work 
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 If for any reason the contractor be unable to adhere to his earlier programme, he 

shall submit his revised programme for completion of work within the stipulated 

time whenever asked to do so. 

 

 

4.10 Necessary and adequate supervision shall be provided by the Contractor during 

execution of the works and as long thereafter as the Engineer or his 

representative shall consider necessary during the maintenance period. The 
Contractor or his competent and authorised agent or representative shall be 

constantly at site and instructions given to him by the Engineer or his 

representative in writing shall be binding upon the Contractor subject to 
limitation in Clause 2.5 hereof. The Contractor shall inform the Engineer or his 

representative in writing about such representative/agent of him at site. 

 

Contractor to 

supervise the 

works 
 

4.11 The Contractor shall employ in execution of the Contract only qualified careful 
and experienced persons and the Engineer shall be at liberty to direct the 

Contractor to stop deployment of any of is staff, workmen or official at site and 

the Contractor shall within 48 hours comply with such instruction without any 
demur whenever the Engineer shall feel that the deployment of the person 

concerned will not be conducive to the proper and timely completion of the 

work. 

 

Contractor to 
deploy 

qualified men 

and 
Engineer’s 

power to 

remove 

Contractor’s 
men 

 

4.12 The Contractor shall be responsible for the true and proper setting out of the 
works in relation to reference points/lines/levels given by the Engineer in 

writing. The checking of any setting-out or of any alignment or level by the 

Engineer or his Representative shall not in any way relieve the contractor of his 
responsibility for the correctness thereof and he shall fully provide protect and 

preserve all stakes, templates, bench marks, sight rails, pegs, level marks, profile 

marks and other things used in setting out the works. 

 

Contractor is 
responsible 

for line, level, 

setting out etc. 
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4.13 From the commencement of the works till issue of the completion certificate in 

Form G.C.1, vide Clause 5.12 hereof, the contractor shall take full responsibility 
for the care thereof. Save for the excepted risks, any damage, loss or injury to 

the work or any part thereof shall be made good by the Contractor at his own 

cost as per instruction and to the satisfaction of the engineer, failing which the 
Engineer or his Representative may cause the same to be made good by any 

other agency and the expenses incurred and certified by the Engineer shall deem 

proper. This Clause will not apply to that part of the work, which might have 

been taken over by the Port Authority on partial completion of the work and in 
such case the Contractor’s obligation will be limited to repairs and replacement 

for manufacturing or construction defects during the Maintenance period 

(Guarantee Period) as per the directions of the Engineer as also for 
defects/damages if any caused to the work by the Contractor during such repairs 

and replacement in the maintenance period.  

 

Contractor is 

responsible to 
protect the 

work 
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4.14 The Contractor shall at his own cost protect support and take all precautions 

in regard to the personnel or structure or services or properties belonging to 

the Port Authority or not which may be interfered with or affected or disturbed 
or endangered and shall indemnify and keep indemnified the Port Authority 

against claim for injury, loss or damage caused by the Contractor in connection 

with the execution and maintenance of the work to the aforesaid properties, 
structures and services and/or to any person including the Contractor’s 

workmen. Cost of Insurance Cover, if any, taken by the Contractor shall not 

be reimbursed by the Port Authority, unless otherwise stipulated in the 
Contract. 

 

Contractor is 

responsible for 

all damages to 
other structures 

/ persons 

caused by him 
in executing the 

work. 

 

4.15 The Contractor shall immediately inform the Engineer’s Representatives if 

any fossil, coins, articles of value or antiquity and structures and other remains 
or things of geological or archaeological importance be discovered at site 

which shall remain the property of the Port Authority and protect them from 

being damaged by his workmen and arrange for disposal of them at the Port 
Authority’ expense as per the instruction of the Engineer’s Representative. 

 

Fossils, 

Treasure 
travois, etc. are 

Port Authority’ 

property 

4.16 The Contractor shall be deemed to have indemnified and shall indemnify the 

Port Authority against all claims, demands, actions and proceedings and all 
costs arising therefrom on account of : 

 

(a) Infringement of any patent right, design, trademark or name or other 
protected right in connection with the works or temporary work. 

 

(b) Payment of all royalties, rent, toll charges, local taxes, other payments or 
compensation, if any, for getting all materials and equipment required for 

the work. 

(c) Unauthorised obstruction or nuisance caused by the contractor in respect 

of Public or Private or Private road, railway tracks, footpaths, crane tracks, 

Contractor to 

Indemnify the 
Port Authority 

against all 

claims for loss, 
damage, etc. 
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waterways, quays and other properties belonging to the Port Authority or 

any other person. 
(d) Damage/injury caused to any highway and bridge on account of the 

movement of Contractor’s plants and materials in connection with the 

work. 
(e) Pollution of waterway and damage caused to river, lock, sea-wall or other 

structure related to waterway, in transporting contractor’s plants and 

materials. 

(f) The Contractor’s default in affording all reasonable facilities and 
accommodation as per the direction of the Engineer or his Representative 

to the workmen of the Port Authority and other agencies employed by or 

with the permission and/or knowledge of the Port Authority on or near the 
site of work. 

 

4.17 Debris and materials, if obtained by demolishing any property, building or 

structure in terms of the Contract shall remain the property of the Port 
Authority. 

Dismantled 

materials Port 
Authority’ 

property 
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4.18 

 

The Contractor’s quoted rates shall be deemed to have been 

inclusive of the following : 
 

(a) Keeping the site free of unnecessary obstruction and removal 

from site of constructional plant wreckage, rubbish, surplus 
earth or temporary works no longer required. 

 

(b) Cleaning and removal from site all the surplus materials of 
every kind to leave the site clean and tidy after completion of 

the work, without which payment against final bill may be liable 

to be withheld. 

 
(c) Precautionary measures to secure efficient protection of Docks, 

the River Hooghly and other waterways against pollution of 

whatever nature during execution and maintenance of the works 
and to prevent rubbish, refuse and other materials from being 

thrown into the water by the Contractor’s men or those of his 

agency. 

 
(d) Making arrangements  for deployment of all labourer and 

workers, local or otherwise including payment for their wages, 

transport, accommodation, medical and all other statutory 
benefits and entry permits, wherever necessary. 

 

(e) Making arrangements in or around the site, as per the 
requirements of local authority or the Engineer or his 

Representative for preventing (i) spread of any infectious 

disease like smallpox, cholera, plague or malaria by taking 

effective actions for destruction of rats, mice, vermin, 

Contractor’s quoted 

rates/price must be all 
inclusive 
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mosquitoes, etc. and by maintaining healthy and sanitary 

condition, (ii) illegal storage and distribution of Drugs, 
Narcotics, Alcoholic liquor, Arms and Ammunitions, (iii) 

unlawful, riotous or disorderly conduct of the Contractor’s or 

his Sub-Contractor’s workmen, (iv) deployment  of workmen 
of age less than 16 years. 

 

4.19 Every direction or notice to be given to the Contractor shall 

be deemed to have been duly served on or received by the 
Contractor, if the same is posted or sent by hand to the address given 

in the tender or to the Contractor’s Site Office or to the Registered 

Office of the Contractor. The time mentioned in these conditions for 
doing any act after direction or notice shall be reckoned from the 

time of such posting or despatch. 

 

Notice to Contractor. 

 

4.20 The Contractor and his Sub-contractor or their agents and men and 
any firm supplying plant, materials and equipment shall not publish 

or caused to be published any photographs or description of the 

works without the prior authority of the Engineer in writing. 
 

Contractor not to 
publish photograph or 

particulars of work 
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4.21 The Contractor shall at the Port Authority’ cost to be decided by the 

Engineer render all reasonable facilities and Co-operation as per 

direction of the Engineer or his representative to any other Contractor 
engaged by the Port Authority and their workmen to the Port Authority’ 

own staff and to the men of other Public Body on or near the site of work 

and in default the Contractor shall be liable to the Port Authority for any 
delay or expense incurred by reason of such default. 

Contractor to 

provide facilities 

to outsiders 
 

4.22 The work has to be carried out by the Contractor causing the minimum 

of hindrance for any maritime traffic or surface traffic. 

Work to cause 

minimum 
possible 

hindrance to 

traffic 

movement 
4.23 All constructional plants, temporary works and materials when brought 

to the site by the Contractor shall be deemed to be the property of the 

Port Authority who will have lien on the same until the satisfactory 
completion of the work and shall only be removed from the site in part 

or in full with the written permission of the Engineer or his 

Representative. 

 

Port Authority’ 

lien on 

Contractor’s 
Plant & 

Equipment. 

5.0 COMMENCEMENT, EXECUTION AND COMPLETION OF 

WORK. 

 

5.1 The Contractor shall commence the work within 7 days of the receipt of 
Engineer’s letter informing acceptance of the Contractor’s tender/offer 

by the Port Authority or within such preliminary time as mentioned by 

the Contractor in the Form of Tender or the time accepted by the Port 
Authority. The Contractor shall then proceed with the work with due 

expedition and without delay, except as may be expressly sanctioned or 

ordered by the Engineer or his Representatives, time being deemed the 

essence of the contract on the part of the contractor. 

Preliminary time 
to commence 

work an 

maintenance of 
steady rate of 

progress 
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5.2 The Contractor shall provide and maintain a suitable office at or near the 

site to which the Engineer’s Representative may send communications 
and instructions for use of the Contractor. 

Contractor’s site 

office 
 

5.3 Unless specified otherwise in the contract or prior permission of the 

Engineer has been taken, the contractor shall not execute the work 
beyond the working hours observed by the Engineer’s Representative 

and on Sundays and Holidays observed in the Port Authority’ system, 

except in so far as it becomes essential on account of tidal work or for 

safety of the work. If the progress of the work lags behind schedule or 
the work has been endangered by any act or neglect on the part of the 

contractor, then the Engineer or his Representative shall order and the 

contractor at his own expense shall work by day and by night and on 
Sundays and Public Holidays. Any failure of the Engineer or his 

Representative to pass such an order shall not relieve the contractor from 

any of his obligations. The Engineer’s decision in this regard shall be 

final binding and conclusive. 
 

Contractor to 

observe Port 
Authority’ 

working hours 
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5.4 Unless stipulated otherwise in the contract all materials required for the 

work shall be procured and supplied by the contractor with the approval of 
the Engineer or his Representative and subject to subsequent testing as may 

be required by the Engineer or his Representative. The Engineer shall 

exercise his sole discretion to accept any such materials. 

Contractor to 

supply all 
materials as per 

requirement of 

the Engineer or 
his representative 

 

5.5 Unless stipulated otherwise in the contract all materials, workmanship and 
method of measurement shall be in accordance with the relevant Codes 

(Latest Revision) of the Bureau of Indian Standards and the written 

instructions of the Engineer or his Representative. Where no specific 

reference is available in the contract, the material and workmanship shall 
be of the best of their respective kinds to the satisfaction of the Engineer. 

 

Materials & 
Works 

 

5.6 Samples shall be prepared and submitted for approval of the Engineer or 
his representative, whenever required to do so, all at the Contractor’s cost. 

 

Contractor to 
submit samples 

for approval 

 

 Unless stipulated otherwise in the contract, the cost of any test required by 
the Engineer or his representative in respect of materials and workmanship 

deployed on the work, shall be borne by the Contractor. 

 

Contractor to 
arrange all testing 

at his own cost. 

 
5.8 Regarding the supply of any materials by the Port Authority to the 

contractor in accordance with the contract, the following conditions shall 

apply : 
 

 

 (a) The Contractor shall, at his own expense, arrange for transporting the 

materials from the Port Authority’ Stores, watching, storing and 

keeping them in his safe custody, furnishing of statement of 

The Contractor 

shall account for 

and look after the 
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consumption thereof in the manner required by the Engineer or his 

representative, return of surplus and empty container to the Port 
Authority’ Stores as per the direction of the Engineer or his 

Representative. 

 

Port Authority’ 

materials 
 

 (b) Being the custodian of the Port Authority’ materials, the contractor 

shall remain solely responsible for any such materials issued to him 

and for any loss or damage thereof for any reason other than “Excepted 

Risks”, the Contractor shall compensate the Port Authority’ in the 
manner decided by the Engineer and shall at no stage remove or cause 

to be removed any such material from the site without his permission 

in writing. 
 

Contractor to 

compensate for 

loss and damage 

to Port Authority’ 
materials 

 

 (c)The Port Authority’ materials will generally be supplied in stages and 

in accordance with the rate of progress of work but except for grant of 

suitable extension of completion time of work as decided by the 
Engineer. The Contractor shall not be entitled to any other 

compensation, monetary or otherwise, for any delay in the supply of 

Port Authority’ materials to him. The Contractor shall, however, 
communicate his requirement of such materials to the Engineer from 

time to time. 

Delay in supply 

of Port 

Authority’ 
materials will 

only entitle the 

Contractor for 
extension of 

completion time 

of work 
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 (d) Unless stipulated otherwise in the contract, the value of the Port 
Authority’ materials issued to the contractor shall be recovered 

from the contractor’s bills and/or any of his other dues, 

progressively according to the consumption thereof on the work 
and/or in the manner decided by the Engineer or his representative 

and at the rate/s stipulated in the contract. These rates shall only be 

considered by the contractor in the preparation of his tender/offer 
and these will form the basis of escalation/variation, if in future the 

contractor is required to procure and provide any such material on 

the written order of the Engineer consequent on the Port Authority’ 

failure to effect timely supply thereof. 
 

Recovery from 
Contractor for 

Port Authority’ 

materials under 
normal 

circumstances 

 (e) If the Engineer decides that due to the contractor’s negligence, any 

of the Port Authority’ materials issued to the contractor has been – 
(i) lost or damaged, (ii) consumed in excess of requirement and (iii) 

wasted by the contractor in excess of normal  wastage, then the 

value thereof shall be recovered from the contractor’s bills or from 

any of his other dues, after adding 19 ¼% extra over the higher one 
of the followings -   

 

(1) The issue rate of the materials at the Port Authority’ Stores and 
 

(2) The market price of the material on the date of issue as would be 

determined by the Engineer. 
 

Recovery from 

Contractor for 
Port Authority’ 

materials under 

other 

circumstances. 

5.9 The Engineer or his Representative shall have the power to insect any 

material and work at any time and to order at any time – (I) for removal 

from the site of any material which in his opinion is not in accordance 

Contractor to 

replace 

materials/work 
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with the contract or the instruction of the engineer or his representative, 

(ii) for the substitution of the proper and suitable materials, or (iii) the 
removal and proper re-execution of any work which in respect of 

material and workmanship is not in accordance with the contract or the 

instructions of the Engineer. The Contractor shall comply with such 
order at his own expense and within the time specified in the order. If 

the contractor fails to comply, the Engineer shall be at liberty to dispose 

any such materials and re-do any work in the manner convenient to the 

Port Authority by engaging any outside agency at the risk and expense 
of the contractor and after giving him a written prior notice of 7 days. 

not acceptable to 

the Engineer or 
his 

Representative 

5.10 No work shall be covered up and put out of view by the contractor 

without approval of the Engineer or his Representative and whenever 
required by him, the contractor shall uncover any part or parts of the 

work or make openings in or THOROUGH the same as may be directed 

by the Engineer or his representative from time to time and shall 

reinstate or make good those part of works thus affected to the 
satisfaction of the Engineer, all at the cost of the contractor.  
 

The Port Authority shall reimburse such cost as determined by the 

Engineer, if the initial covering up was with prior written order of the 

Engineer or his Representative. 

 
 

 

 
 

Contractor to 

seek approval of 
Engineer or his 

Representative 

before covering 

up any portion of 
work 
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5.11 On a written order of the Engineer or his Representative, the contractor 

shall delay or suspend the progress of the work till such time the written 

order to resume the execution is received by him. During such 

suspension the contractor shall protect and secure the work to the 
satisfaction of the Engineer or his Representative. All extra expenses in 

giving effect to such order shall be considered by the Port Authority, 

unless such suspension is – 
 

(a) otherwise provided for in the contract, or 

 

(b) necessary by reason of some default on the part of the contractor, or  
 

(c) necessary by reason of climatic conditions on the site, or  

 
(d) necessary for proper execution of the works or for the safety of the 

works or any part thereof. 

 
The Engineer shall settle and determine such extra payment and/or 

Extension of completion time to be allowed to the contractor, as shall, 

in the opinion of the Engineer be fair and reasonable, and the same shall 

be final and binding on the Contractor. 
 

Contractor to 

suspend work on 

Order from 

Engineer or his 
Representative 

5.11.

1 

If at any time before or after commencement of the work the Port 

Authority do not require the whole of the work tendered for the Engineer 
shall notify the same to the contractor in writing and the contractor shall 

stop further works in compliance of the same. The Contractor shall not 
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be entitled to any claim for compensation for underived profit or for 

such premature stoppage of work or on account of curtailment of the 
originally intended work by reason of alteration made by the Engineer 

in the original specifications, drawings, designs and instructions. 

 
5.12 

 

 

 
 

 

 
 

 

 

 
 

 

When the whole of the work has been completed to the satisfaction of 

the Engineer and has passed any final test prescribed in the contract, the 

contractor shall, within 21 days of submission of his application to the 

Engineer, be entitled to receive from him a certificate for completion of 
work in Form G.C.1, annexed hereto. If any part of the total work having 

been completed to the satisfaction of the Engineer, be taken over and/or 

used by the Port Authority, the Contractor shall on application be 
entitled to partial completion certificate in the Form G.C.1 indicating 

the portion of the work covered by it, so that the Contractor’s liability 

during maintenance period of the contract, if any, shall commence from 

the date mentioned in such certificate so far as the completed portion of 
the work is concerned. 

 

Completion 

Certificate 

G.C.1. 
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6.0 TERMS OF PAYMENT : 
 

 

6.1 

 
 

No sum shall be considered as earned by or due to the Contractor in 

respect of the work till final and satisfactory completion thereof and 
until a certificate of final completion in Form G.C.2 has been given by 

the Engineer. 

 
On account payments, if any, made prior to issue of the certificate in 

Form G.C.2, shall all be treated as mere advance, which shall stand 

recoverable in full or in part, if the Engineer so decides in the context of 

Contractor’s unfulfilled contract condition, if any. 
 

All interim 

payments are 
advances till issue 

of Certificate in 

Form G.C.2 

6.2 All payments shall be made to the Contractor only on the basis of 

measurements of actual work done, as recorded in the Port Authority’ 
measurement books and at accepted tendered or at agreed rates, as the 

case may be, except as otherwise provided in the contract and when the 

Engineer decides any other rate for change in the scope of work or 

omission, if any, on the part of the Contractor. 
 

Payment on the 

basis of 
measurements at 

agreed rates. 

6.3 For work of sanctioned tender value more than Rs.50,000/- or having 

an initially stipulated completion period of 4 months or more, on 
account payments may be made sat the discretion of the Engineer or his 

Representative at intervals deemed suitable and justified by him. 

Provided always that subject to execution of work of substantial value 

in the context of the contract price, the interval of such on account 
payments shall be decided by the Engineer or his Representative, which 

Limitation for on 

account payment  
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shall ordinarily not be less than 1 month in between two payments for 

on account bill and/or advance. 
 

6.4 Measurement for works done shall be progressively taken by the 

Engineer’s Representative and entered in the Port Authority’ 
Measurement Book, at intervals deemed suitable and proper by him 

and/or the Engineer. The Contractor or his duly accredited 

Representative or Agent shall remain present at the time of such 

measurement and assist the engineer’s Representative in every manner 
required by him. After the measurements taken have been entered in the 

Measurement Book, the Contractor or his Agent shall sign the 

Measurement Book at the wend of such Measurements over the 
Contractor’s Rubber Stamp as a token of acceptance of all such 

measurements, recorded above and prior to such signature. If the 

Contractor or his Agent fails to participate even after 3 days written 

notice from the Engineer’s Representative, the measurement shall be 
taken ex-parte by the Engineer’s Representative and those shall be 

accepted by the Contractor. 

Recording of 

measurements 
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6.5 Based on the quantum of work and the value thereof computed in 
the Measurement Book, the Contractor shall type out his bill in the 

proforma approved by the  

Engineer and submit the same to the Engineer’s Representative in 
quadruplicate, duly signed by him or his accredited Agent over his 

Rubber Stamp. The Engineer or his Representative may in his 

absolute discretion, allow advance payment against such bill to the 

extent of an amount not exceeding 75% of the “net payable” sum of 
the said bill, subject to adjustment thereof against the bill at the time 

of checking and auditing the bill at the Port Authority’ end. The 

measurement Book will not be handed over to the Contractor; but 
he will obtain the abstracts of quantities, amounts and recoveries to 

type out the bill. 

 

Contractor to 
prepare and 

submit his bills 

6.6 At the discretion of the Engineer or his Representative and only in 
respect of accepted offers/where estimated amount put to tender 

would be Rs.2,00,000/- or more, advance payment may be made to 

the extent of 75% of the value of any material purchased and 
brought to the site by the Contractor. Provided always that –  

 

(i)   the materials shall, in the opinion of the Engineer or his 
Representative be of imperishable nature, 

 

(ii) the value of such materials shall be assessed by the engineer or 

his Representative at their own discretion, 

 
 

 

 
 

 

 
Advance payment 

against Non-

perishable 

materials 
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(iii) a formal agreement has been drawn up with the contractor, 
under which the Port Authority secure a lien on the contractor’s 

materials, 

 
(iv) the materials are safe-guarded by the contractor against losses, 

shortage and misuse due to the contractor postponing the 

execution of the work or otherwise, 

 
 (v) in the event of storage of such materials within the Port 

Authority’ protected areas in the Docks, the contractor shall 

submit an Indemnity Bond in the proforma and manner 
acceptable to Port Authority’ whereby the contractor shall 

indemnify the Port Authority against all financial loss/damage, 

on account of loss/damage to such materials for whatever 

reasons, 
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 (vi) in the event of storage of such materials outside the Port 

Authority’ protected areas the Contractor shall submit to the 
Engineer an irrevocable Bank Guarantee favouring the Port 

Authority and for the same sum as is being advance, in the 

proforma and manner acceptable to the Port Authority. The 

Guarantee shall be of a Calcutta/Haldia Branch of any 
Nationalised Bank or a Schedule Commercial Bank, as the case 

may be, acceptable to the Port Authority and shall remain valid 

till the anticipated period of consumption of such materials in the 
work. The Bank Guarantee must bear an undertaking by the 

issuing Bank guaranteeing automatic payment of the guaranteed 

sum to the Port Authority by the Bank on the date of expiry of 

the validity of the Guarantee, unless with the prior written 
approval of the Engineer on behalf of the Port Authority, the 

Bank has extended the validity of the Guarantee. 

 

 

 (vii) The amount of advance shall be recoverable from the contractor's 

bills or any other dues, progressively with the consumption of 

the materials on the basis of quantity consumed. Consequent on 
full recovery of the advance the Indemnity Bond/Bank 

Guarantee, vide Sub-clause (v) & (vi) above, shall be returned to 

the Contractor duly discharged by the Engineer on behalf of the 

Port Authority. 
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6.7 No certificate of the Engineer or his representative shall protect the 
Contractor against or prevent the Port Authority from obtaining 

repayment from the Contractor, in case the Engineer or his 

representative should overcertify for payment or the Port Authority 
should over-pay the Contractor on any account. 

 

Recovery for 
wrong and over 

payment 

6.8 No claim for interest shall be admissible or payable to the Contractor 

at any stage and in respect of any money or balance or Bank 
Guarantee, which may be due to the Contractor from the Port 

Authority, owing to dispute or otherwise or for any delay on the part 

of the Port Authority in making interim or final payment or otherwise. 
 

Interest not 

admissible to 
Contractor 

7.0 VARIATION AND ITS VALUATION : 

 

 

7.1 The Quantities set out in the Bill of Quantities of the tender shall be 
treated as estimated quantities of the work and shall never be deemed 

as actual or correct quantities of the works to be executed by the 

contractor in fulfilment of his obligation under the contract. 
 

Quantities in 
Bill of 

Quantities of 

Tender 

7.2 The Engineer shall have the power to order the Contractor in writing 

to make any variation of the quantity, quality or form of the works or 
any part thereof that may, in his opinion, be necessary and the 

Contractor upon receipt of such an order shall act as follows : 

 

Engineer’s 

power to vary 
the works 
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7.2 

 

(a) Increase or decrease the quantity of any work included in the contract. 

 
(b) Omit any work included in the contract. 

 

(c) Change the Character or quality or kind of any work included in the 

contract. 
 

(d) Change the levels, lines, position and dimensions of any part of the 

work, and 
 

(e) Execute extra and additional work of any kind necessary for 

completion of the works 

 

7.3 No such variation shall in any way vitiate or invalidate the contract or be 
treated as revocation of the contract, but the value (if any) of all such 

variations evaluated in accordance with the Engineer’s sole decision shall 

be taken into account and the contract price shall be varied accordingly. 
 

Variation by 
engineer do not 

vitiate the 

contract 

7.4 Provided always that written order of the Engineer shall not be required 

for increase or decrease in the quantity of any work upto 15% where such 
increase or decrease is not the result of any variation order given under 

this clause but is the result of the quantities exceeding or being less than 

those stated in the bill of quantities. Provided also that verbal order of 

variation from the Engineer shall be complied with by the Contractor and 

Where written 

order for 
variation is not 

needed 
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the Engineer'’ subsequent written confirmation of such verbal order shall 

be deemed to be an order in writing within the meaning of this clause. 
7.5 (a) The Contractor shall not be entitled to any claim of extra or additional 

work unless they have been carried out under the written orders of the 

Engineer. 
 

(b) The Engineer shall solely determine the amount (if any) to be added 

to or deducted from the sum named in the tender in respect of any 

extra work done or work omitted by his order. 

Payment for 

extra or 

additional, or 
omitted work 

or substituted 

work, 

Engineer’s 
powers 

 (c)  All extra, additional or substituted work done or work omitted by 

order of the Engineer shall be valued on the basis of the rates ad prices 
set out in the contract, if in the opinion of the Engineer, the same shall 

be applicable. If the contract does not contain any rates or prices 

directly applicable to the extra, additional or substituted work, then 

the Engineer may decide the suitable rates on the basis of Schedule of 
Rates (including surcharge in force at the time of acceptance of 

tender), if any, adopted by the Port Authority with due regard to the 

accepted contractual percentage, if any thereon. In all other cases the 
Engineer shall solely determine suitable rates in the manner deemed 

by him as fair and reasonable, and his decision shall be final, binding 

and conclusive. 
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 (d)  If the nature or amount of any omission or addition relative to the 

nature or amount of the whole of the contract work or to any part 
thereof shall be such that, in the opinion of the Engineer, the rate of 

prices contained in the contract for any item of the works or the rate 

as evaluated under sub-clauses (b) and (c) of this clause, is by reason 

of such omission or addition rendered unreasonable or in-applicable, 
the Engineer shall fix such other rate or price as he deems proper and 

the Engineer’s decision shall be final, binding and conclusive. 

 

 

8.0 DELAY / EXTENSION OF COMPLETION TIME / LIQUIDATED 

DAMAGE / TERMINATION OF CONTRACT 

 

 

8.1 Should the quantum of extra or additional work of any kind or delayed 
availability of the Port Authority’ materials to be supplied as per contract 

or exceptionally adverse climatic conditions and natural phenomenon or 

strikes, lock-outs, civil commotion or other special circumstances of any 
kind beyond the control of the Contractor, cause delay in completing the 

work, the contractor shall apply to the Engineer in writing for suitable 

extension of completion time within 7 days from the date of occurrence 
of the reason and the Engineer shall thereupon consider the stated reasons 

in the manner deemed necessary and shall either reject the application or 

determine and allow in writing the extension period as he would deem 

proper for completion of the work with or without the imposition of 

Extension of 
completion time 
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“Liquidated Damage” Clause (No.8.3 hereof) on the Contractor and his 

decision shall be final and binding on the Contractor. If an extension of 
completion time is granted by the Engineer without imposition of 

liquidated damage, from the Clause No.8.3 of the Liquidated damage shall 

apply from its date of expiry, if the work be not completed within the 
extended time, unless stated otherwise in the decision communicated by 

the Engineer, as aforesaid. 

 

8.2 (a) If the Contractor fails to complete the work within the stipulated dates 
or such extension thereof as communicated by the Engineer in 

writing, the Contractor shall pay as compensation (Liquidated 

Damage) to the Port Authority and not as a penalty, ½% (half percent) 
of the total value of work (contract piece) as mentioned in the letter 

of acceptance of the tender/offer, for every week or part thereof the 

work remains unfinished. Provided always that the amount of such 

compensation shall not exceed 10% of the said value of work. The 
amount of Liquidated damages shall be determined by the Engineer, 

which shall be final and binding. 

 

‘Liquidated 
Damage’ and 

other 

compensation due 
to Port Authority 
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 (b)  Without prejudice to any of their legal rights, the Port Authority shall 

have the power to recover the said amount of compensation/damage 

in Sub-clause (a) of this clause, from any money due or likely to 

become due to the Contractor. The payment or deduction of such 
compensation/damage shall not relieve the Contractor from his 

obligation to complete the work or from any of his other 

obligations/liabilities under the contract and in case of the Contractor’s 
failure and at the absolute discretion of the Engineer, the work may be 

ordered to be completed by some other agency at the risk and expense 

of the Contractor, after a minimum three days notice in writing has 

been given to the Contractor by the Engineer or his Representative. 
 

 

8.3 Without being liable for any compensation to the Contractor, the Port 

Authority may, in their absolute discretion, terminate the contract and 
enter upon the site and works and expel the Contractor there from after 

giving him a minimum 3 days’ notice in writing, due to occurrence of any 

of the following reasons and decision of the Port Authority in this respect, 
as communicated by the Engineer shall be final and conclusive : 

 

(i) The Contractor has abandoned the contract. 

 

Default of the 

Contractors 
remedies & 

powers/Termi

nation of 
Contract. 



81 

 

 (ii) In the opinion of the Engineer, either the progress of work is not 

satisfactory or the work is not likely to be completed within the 
agreed period on account of Contractor’s lapses. 

 

 

 (iii) The Contractor has failed to commence the works or has without any 
lawful excuse under these conditions has kept the work suspended 

for at least 15 days despite receiving the Engineer'’ or his 

Representative'’ written notice to proceed with the work. 

 

 

 (iv) The Contractor has failed to remove materials from site or to 

dismantle or demolish and replace work for 7 days after receiving 

from the Engineer or his representative the written notice stating that 
the said materials or work were condemned and rejected by him 

under these conditions. 

 

 

 (v) The Contractor is not executing the works in accordance with the 
contract or is persistently or flagrantly neglecting to carry out his 

obligations under the contract. 

 

 

 (vi) Any bribe, commission, gift or advantage is given, promised or 

offered by or on behalf of the contractor t any officer, servant or 

representative of the Port Authority or to any person on his or their 
behalf in relation to the obtaining or to the execution of the contract. 

 

 

 (vii) The Contractor is adjusted insolvent or enters into composition with 

his creditors or being a company goes into liquidation either 
compulsory or voluntary. 

 

 

 
 

 

GC – 24 
 

8.3.1 Upon receipt of the letter of termination of work, which may be issued by 

the Engineer on behalf of the Port Authority, the Contractor shall hand 

over all the Port Authority’ tools, plant and materials issued to him at the 
place to be ascertained from the Engineer, within 7 days of receipt of such 

letter. 

 

 

8.3.2 In all such cases of Termination of work, the Port Authority shall have the 

power to complete the work THOROUGH any other agency at the 

Contractor’s risk and expense and the Contractor shall be debited any sum 

or sums that may be expended in completing the work beyond the amount 
that would have been due to the Contractor, had he duly completed the 

work of the work in accordance with the contract. 

 

 

8.3.3 Upon termination of contract, the Contractor shall be entitled to receipt 

payment of only 90% of the value of work actually done or materials 

actually supplied by him and subject to recoveries as per contract, 
provided the work done and materials conform to specifications at the time 

of taking over by the Port Authority. The payment for work shall be based 

on measurements of actual work done and priced at approved contract 

rates or other rates, as decided by the Engineer. The payment for materials 
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supplied shall be at the rates as decided by the Engineer, which shall I in 

no case be more than market rates prevailing at the time of taking over by 
the Port Authority. The Engineer’s decision in all such case shall be final, 

binding and conclusive. 

 
8.3.4 The Port Authority shall have the power to retain all moneys due to the 

Contractor until the work is completed by other agency and the 

Contractor’s liabilities to the Port Authority are known in all respect. 

 

 

9.0 MAINTENANCE AND REFUND OF SECURITY DEPOSIT 

 

 

9.1 On completion of execution of the work the Contractor shall maintain the 
same for a period, as may be specified in the form of a Special Condition 

of the Contract, from the date mentioned in the Initial Completion 

Certificate in Form G.C.1. Any defect/fault, which may appear in the work 

during aforesaid maintenance period, arising, in the sole opinion of the 
Engineer or his representative, from materials or workmanship not in 

accordance with the contract or the instruction of the Engineer or his 

representative, shall, upon the written notice of the Engineer or his 
representative, be amended and made good by the Contractor at his own 

cost within seven days of the date of such notice, to the satisfaction of the 

Engineer or his representative, failing which the Engineer or his 
representative shall have the defects amended and made good 

THOROUGH other agency at the Contractor’s risk and cost and all 

expenses, consequent thereon or incidental thereto,   shall be recoverable 

from the Contractor in any manner deemed suitable by the Engineer. 
 

Contractor’s 
obligation for 

maintenance 

of work. 
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9.2 The Contractor shall not be considered completed and the work shall not be 

treated as finally accepted by the Port Authority, until a Final Completion 
Certificate in Form G.C.2 annexed hereto shall have been signed and issued 

by the Engineer to the contractor after all obligations under the Contract 

including that in the maintenance period, if any, have been fulfilled by the 
Contractor. Previous entry on the works or taking possession, working o using 

thereof by the Port Authority shall not relieve the Contractor of his obligations 

under the contract for full and final completion of the work. 

 

Certificate 

of final 
completion 

9.3 On completion of the contract in the manner aforesaid, the Contractor may 

apply for the refund of his Security Deposit by submitting o the Engineer (I) 

The Treasury Receipts granted for the amount of Security held by the Port 
Authority, and (ii) his “No further claim” Certificate in Form G.C.3 annexed 

hereto (in original), where upon the Engineer shall issue Certificate in Form 

G.C.2 and within two months of the Engineer’s recommendation, the Port 
Authority shall refund the balance due against the Security Deposit to  the 

Contractor, after making deduction therefrom in respect of any sum due to the 

Port Authority from the Contractor. 

 

Refund of 

Security 

Deposit 
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10.0 INTERPRETATION OF CONTRACT DOCUMENTS, DISPUTES AND 

ARBITRATION 
 

 

10.1 In all disputes, matters, claims, demands or questions arising out of or 

connected with the interpretation of the Contract including the meaning of 
Specifications, drawings, designs and instructions or as to the quality of 

workmanship or as to the materials used in the work or the execution of the 

work whether during the progress of the works or after the completion and 

whether before or after the determination, abandonment or breach of the 
contract the decision of the Engineer shall be final and binding on all parties 

to the contract and shall forthwith be given effect to by the Contractor.  

 

Engineer’s 

decision 

10.2 If the Contractor be dissatisfied with any such decision of the Engineer, he 

shall within 15 days after receiving notice of such decision require that the 

matter shall be referred to Chairman, who shall thereupon consider and give a 

decision.  
 

Chairman’s 

award.  

10.3 If, however, the Contractor be still dissatisfied with the decision of the 

Chairman, he shall within 15 days after receiving notice of such decision 
require that within 60 days from his written notice, the Chairman shall refer 

the matter to an Arbitrator of the panel of Arbitrators to be maintained by the 

Port Authority for the purpose and any such reference shall be deemed to be a 
submission to arbitration within the meaning of Indian Arbitration Act, 1940 

or any statutory modification thereof.  

 

Arbitration.  

10.3.1. If the Arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever, another person 

from panel shall be appointed as Sole Arbitrator and he shall proceed from the 

stage at which his predecessor left it.  
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10.3.2 The Arbitrator shall be deemed to have entered on reference on the date he 
issues notice to both the parties fixing the date of first hearing. 

 

 

10.3.3 The time limit within which the Arbitrator shall submit his award shall 
normally be 4 months as provided in Indian Arbitration Act, 1940 or any 

amendment thereof. The Arbitrator may, if found necessary, enlarge the time 

for making and publishing the award, with the consent of the parties.. 

 

 

10.3.4 The venue of the arbitration shall be either Calcutta or Haldia as may be fixed 

by the Arbitrator in his sole discretion. Upon every or any such reference the 

cost of any incidental to the reference and award respectively shall be in the 
discretion of the Arbitrator who may determine, the amount thereof or by 

whom and to whom and in what manner the same shall be borne and paid. 

 

 

10.3.5 The Award of the Arbitrator shall be final and binding on all parties subject to 

the provisions of the Indian Arbitration Act 1940 or any amendment thereof. 

The Arbitrator shall give a separate award in respect of each item of disputes 
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and respective claim referred to him by each party and give reason for the 

award. 
 

10.3.6 The Arbitrator shall consider the claims of all the parties to the contract – 

within only the parameters of scope and conditions of the contract in question. 
 

 

10.3.7 Save as otherwise provided in the contract the provisions of the Arbitration 

Act, 1940 and rules made thereunder, for the time being in force, shall apply 

to the arbitration proceedings under this Clause.  
 

 

10.4 The Contractor shall not suspend or delay the work and proceed with the work 

with due diligence in accordance with Engineer’s decision. The Engineer also 
shall not withhold any payment, which, according to him, is due or payable to 

the Contractor, on the ground that certain disputes have cropped up and are 

likely to be referred to arbitration.  

 

 

10.5  Provided always as follows:  

 [a] Nothing of the provisions in paragraphs 10.3 to 10.3.7 hereinabove 

would apply in the cases of contracts, where tendered amount appearing 
in the letter of acceptance of the tender / offer is less than Rs.40,00,000/-

. 

 

 

 [b] The Contractor shall have to raise disputes or differences of any kind 

whatsoever in relation to the execution of the work to the Engineer 

within 30 days from the date of occurrence of the cause of dispute and 

before the preparation of the final bill, giving detailed justifications, in 
the context of contract conditions.  
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 [c] Contractor’s dispute if any arising only during the maintenance 

period, if any, stipulated in the contract, must be submitted to the 

Engineer, with detailed justification in the context of contract 
conditions, before the issuance of final completion certificate in 

Form G.C.-2 ibid.  

No dispute or difference on any matters whatsoever, the Contractor 

can raise pertaining to the Contract after submission of certificate 
in form G.C.3 by him.  

 

 

 [d] Contractor’s claim / dispute raised beyond the time limits 
prescribed in sub-clauses 10.5[b] and 10.5 [c] hereinabove, shall 

not be entertained by the Engineer and / or by any Arbitrator 

subsequently.  
 

 

 [e] The Chairman / Port Authority shall have the right to alter the panel 

of Arbitrators, vide Clause 10.3 hereinabove, on their sole 

discretion, by adding the names of new Arbitrators and / or by 
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deleting the names of existing Arbitrators, without making any 

reference to the Contractor.  
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 
 

 

 
(TO BE SUBMITTED WITH COVER- I OFFER) 

 

THE BOARD OF PORT AUTHORITY FOR THE PORT OF KOLKATA 

FORM OF TENDER (UNPRICED) 

 

To 

The Manager (I&CF),  

Haldia Dock Complex. 

 I/We__________________________________________________________________   

having examined the site of work, inspected the Drawings and read the specifications, General & Special Conditions of 
Contract and Conditions of the Tender, hereby tender and undertake to execute and complete all the works required 
to be performed in accordance with the Specification, Bill of Quantities, General & Special Conditions of Contract and 
Drawings prepared by or on behalf of the Port Authority and at the rates & prices set out in the annexed Bill of 
Quantities within ___________ months / weeks from the date of order to commence the work and in the event of our 

tender being accepted in full or in part. I / We also undertake to enter into a Contract Agreement in the form hereto 
annexed with such alterations or additions thereto which may be necessary to give effect to the acceptance of the 
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Tender and incorporating such Specification, Bill of Quantities, Drawing and Special & General Conditions of Contract 
and I / We hereby agree that until such Contract Agreement is executed the said Specification, Bill of Quantities, 
Conditions of Contract and the Tender, together with the acceptance thereof in writing by or on behalf of the Port 
Authority shall be the Contract. 

THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER I OFFER   

 (Repeat in words) NOT TO BE QUOTED IN COVER I OFFER  

I / We require _____________days / months preliminary time to arrange and procure the materials required by the 
work from the date of acceptance of tender before I We could commence the work. 

I / We have deposited with the Port Authority’ Manager (Finance), HDC, vide Receipt No. 
___________________________ of  _____________________ as Earnest Money. 

I / We agree that the period for which the tender shall remain open for acceptance shall not be less than four months. 

                                                                                

              ___________________________                                                                                                                         

Dated :                                                                                                     (Signature of Bidder with Seal) 

 

WITNESS :      

 

Signature : 

 Name of the Bidder :  

Name : (In 
Block Letters) 

  Address :  

Address : 

 

   

Occupation 
:  

 

   

 

 

 

KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.1 

 

Contractor ___________________________________________________________  

 
Address     ----------------------------------------------------------------------------------------- 

 

                  -----------------------------------------------------------------------------------------   
 

Date of completion : 

 
Dear sir(s), 
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This is to certify that the following work viz :- 

 
Name of work : ……………………………………………………………………….. 

 

                          ……………………………………………………………………….. 
 

                          ……………………………………………………………………….. 

Estimate No. E.E.0…………………………………………Dt……………………………..  

 
                      C.E.O………………………………………..Dt………………………….. 

 

Work Order No…………………………………………………………………………. 
Allocation……………………………………………………………………………… 

Contract No. ………………………… 

 

which was carried out by you is in the opinion of the undersigned complete in every respect on the 
__________________ day of ___________ 2000    in accordance with terms of the Contract and you are required to 

maintain the work as per Clause 62  of the General Conditions of Contract and under provisions of the Contract for a 

period of _______________________ weeks / months / years 
 

 from the ______________ day of  

_____________ 2000    to __________________ day of _____________ 2000   . 
 

 

                                                                                     Yours faithfully, 

 
 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 
Name………………………………………………. 

Designation………………………………………… 

OFFICE SEAL 
 

 

 

                                                                                                 
                                                                                   

 

 

KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.2. 

 

Certificate of  Final Completion. 
 

The Financial Adviser & Chief Accounts Officer 

The Manager (Finance), Haldia Dock Complex. 
 

 

This is to certify that the following work viz:- 

 
Name of work : ………………………………………………………………………. 
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Estimate No. E.E.O…………………………………..dt…………………………….  
                      C.E.O………………………………….dt…………………………….  

 

Work Order No…………………………………………………………………….. 
                        

Contract No. …………………………… 

 

Resolution & Meeting No. ……………………… 
 

Allocation : …………………………… 

 
which was carried out by Shri/Messrs……………………………………………. is now complete in every respect in 

accordance with the terms of the Contract and that all obligations under the Contract have been fulfilled by  the 

Contractor.  

 
 

 

 
 

 

 
 

Signature…………………………………………. 

(ENGINEER/ENGINEER’S REPRESENTATIVE) 

NAME………………………………………………. 
DESIGNATION……………………………………. 

OFFICE   SEAL 

 
 

 

 
 

 

 

 
 

 

 

KOLKATA PORT TRUST 

HALDIA DOCK COMPLEX 
 

FORM G.C.3 
 

 

(‘NO CLAIM ‘ CERTIFICATE  FROM  CONTRACTOR) 
 

The Manager (I&CF) 

Haldia Dock Complex 

Calcutta Port Trust 
Haldia. 

(Atten:………………………………………….) 
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Dear Sir,  
 

I / We do hereby declare that I / we have received full and final payment from the Calcutta Port Trust for the execution 

of the following work viz:-  
 

Name of work : _________________________________________________________ 

                 

                            ___________________________________________________               
 

 

Work Order No :-______________________________________________________ 
 

Contract No. _______________________ 

 

Agreement No……………………………………..Dt…………………………………  
 

and I / we have no further claim against the Calcutta Port Trust in respect of the above-mentioned job.  

 
                                                                                   Yours faithfully, 

 

                                                                                                                                             (Signature of the Contractor) 
                                                                             Dated ___________ 

Name of Contractor………………………………………… 

 

Address:…………………………………………………….. 
 

(OFFICIAL SEAL OF THE CONTRACTOR) 

 
 

 

 
 

 

 

 
 

 

 

 
KOLKATA PORT TRUST 

PROFORMA OF FORM OF AGREEMENT 
 

 
THIS AGREEMENT made ____________________________________ day of  
_____________________20____ between the "Board Of Port Authority  for the Port Of Calcutta , a 
statutory body constituted under Major Port Trust Act ,1963 under the rules there under and statutory 
modification thereto having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called 
“EMPLOYER’’ which expression unless excluded by or repugnant to the context be deemed to include his 
successor/s in office) on the one part and ___________________________ ______________ (hereinafter 
called the “CONTRACTOR” which expression shall unless excluded by or repugnant to the context he 
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deemed to include his heirs, executors, administrators, representative, successor in officer and permitted 
assigns) of the other part. 
 
WHEREAS The PORT AUTHORITY are desirous that certain works should be executed 
viz______________________________________________ and have accepted a Tender/Offer by the 
contractor for the execution, completion and maintenance of such works . 
 
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-  
 
 
1. In this agreement words expressions shall have the same meanings as are respectively assigned to 

them in General Conditions Of Contract, hereinafter referred to. 
  
2.  The following documents shall be deemed to form and be read and construed as part of this 

Agreement  , viz :- 
 

i.The said Tender/Offer & the acceptance of Tender/ Offer. 

ii.The Drawings. 

iii.The General Conditions Of Contract. 

iv.Special Conditions Of Contract (If any). 

v.The Conditions Of Tender. 

vi.The Specifications. 

vii.The Bill Of Quantities. 

viii.All correspondences by which the contract is added, amended, varied or modified in any way 

by mutual consent. 

3. In consideration of the payments to be made by the Port Authority to the Contractor as hereinafter 
mentioned the contractor hereby covenant with the Port Authority to execute ,complete  and 
maintain the work in conformity in all respects with the provisions of Contract. 

 
4.  The Port Authority hereby covenants to pay to the contractor in consideration of such execution 

,completion and maintenance of the works the Contract Prices at the times and in the manner 
prescribed by the contractor . 

 
IN WITNESS whereof the parties  hereto have caused their respective Common Seals to be hereunto as 
fixed (or have set their respective hands and seals) the day and year first above written. 
 have executed these presents on the day and year first above written. 
 
 
The Seal of _________________________________________________________________ 
 
 
Was hereunto affixed in the presence of : 
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
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OR 
 
SIGNED  SEALED AND DELIVERED  
 
By the said ________________________________________________________________ 
 
In the presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 
 
 
The Common Seal of the Port Authority was hereunto affixed in he presence of :  
 
Name :- ____________________________________________________________________ 
 
 
Address :-___________________________________________________________________ 

 
 

 

 
 

 

 
 

 

 

 
 

 

 
 

 

 

 
 

 

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of cash 

Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case may be, of any 

nationalised Bank of India on Non-Judicial Stamp Paper worth Rs 50/- or as decided by 

the Engineer/ Legal Adviser of the Port Authority.  
 

 

 

 

Ref. ___________________           Bank Guarantee No. ________________________ 

                 Date ________________________ 
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To  

The Board of Port Authority for the Port of Kolkata, 
15, Strand Road 

Kolkata – 700 001 

 
 

Dear Sirs, 

 

In consideration of  the Board of Port Authority For the Port of Kolkata, - (hereinafter referred to as the “ 

EMPLOYER”which expression shall unless repugnant to the context or meaning thereof include its 

successors administrators and assigns) having awarded to                                               

_____________________________, with registered office at _____________________                                    

(hereinafter referred to as the “CONTRACTOR “ which expression shall unless repugnant to the context or 

meaning thereof, include its successors, administrators, executors and assigns) a CONTRACT  by issue of 

EMPLOYER’S  work order dated ______________ the same having been unequivocally accepted by the 

Contractor resulting in a ‘CONTRACT’ bearing Letter Of Award No __________________________ dated 

____________________ Valued at Rs                             _______________________________ for “                                        

” and the contractor having agreed to prove a Contract performance Guarantee for the faithful performance 

of the entire Contract equivalent to Rs.                           ( rupees                                                  only)  to the 

EMPLOYER.  

 

We, the                                   Bank,                                         , Kolkata/ Haldia  having its Head Office at             

(hereinafter referred to as the “Bank”, which expression shall unless repugnant to the context or meaning 

thereof, include its successors, administrators, executors and assigns) do hereby guarantee and undertake to 

pay the Employer on demand any and all monies payable by the Contractor to the extent of Rs. -(                   

only)  as aforesaid at any time   upto                       without any demur, reservation, contest, recourse or protest 

an/or without any reference to the CONTRACTOR, Any such demand made by Employer on the Bank shall 

be conclusive and binding notwithstanding any difference between EMPLOYEER and CONTRACTOR or 

any dispute pending before any Court, tribunal, Arbitrator or any other Authority. The Bank undertakes not 

to revoke this guarantee during its currency without previous consent of employer and further agrees that the 

guarantee herein contained shall continue to be enforceable till the Employer discharges his guarantee. 

 

 

EMPLOYER shall have the fullest liberty without affecting in any way the liability of the Bank under this 

guarantee from time to time to extend the time for performance of the CONTRACT by CONTRACTOR. 

Employer shall have the fullest liberty, without affecting this guarantee, to postpone from time to time the 

exercise of any powers vested in them or any right which they might have against Contractor, and to exercise 

the same at any time in any manner, and other to enforce or to forebear to enforce any covenants, contained 

or implied, in the CONTRACT between EMPLOYER  and CONTRACTOR or any other course of remedy 

or security available to EMPLOYER . The Bank shall not be released of its obligations under these presents 

by any exercise by EMPLOYER of its liberty with reference to the matters aforesaid or any of them or by 

reason or any other acts of omission or commission on the part of employer or any other indulgence shown 

by EMPLOYER or by any other matter or thing whatsoever which under Law would, but for this provision, 

have the effect of reliving the bank.   

The Bank also agreed that EMPLOYER  at its option shall be entitled to enforce this Guarantee against the 

Bank as principal debtor, in the first instance without proceeding against CONTRACTOR  and 

notwithstanding any security or other guarantee that EMPLOYER may have in relation to the 

CONTRACTOR’S liabilities.   
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Notwithstanding anything contained herein above our liability under this guarantee is restricted to Rs      

    (rupees                                      only) and it shall remain in force up to and 

including                                       and shall be extended from time to time for such period , on whose behalf 

this guarantee has been given. 

 

 

Dated, this ……………………………. day of ……………………………..2010  ……………………….. at 

………………………………………. 

 

 

 

WITNESSES 

 

 

----------------------------------------------                ---------------------------------------------------------- 

               (Signature)        (Signature) 

 

 

 

-----------------------------------------------             ----------------------------------------------------------- 

                    (Name)        (Name) 

 

 

 

--------------------------------------------           ---------------------------------------------------------------- 

(Official address)     (Designation with Bank Stamp) 

              + Attorney as per power of Attorney No. 

                     

 

                                                                                                          Dated ………………………. 
 

 

 

 

 

Integrity Pact 
Between 

Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”. 

 

And 

 
………………………….. hereinafter  referred to as “The Bidder/Contractor” 

 

Preamble 
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The Principal intends to award, under laid down organizational procedures, contract/s for ……………………. The 
Principal values full compliances with all relevant laws of the land, rules, regulations, economic use of resources and 

of fairness/transparency in its relations with its Bidder(s) and/or Contractor(s). 

 
In order to achieve these goals, an Independent External Monitor (IEM) appointed by the principal, will monitor the 

tender process and the execution of the contract for compliance with the principles mentioned above. 
 

NOW, THEREFORE, 
 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced 

dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:- 
 

Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to obtain/dispose the desired said 

stores/ equipment at  a competitive price in conformity with the defined specifications/ scope of work by avoiding the 

high cost and the distortionary impact of corruption on such work /procurement/ disposal and Enabling BIDDERs/ 
CONTRACTORs to abstain from bribing or indulging in any corrupt practice in order to secure the contract by 

providing assurance to them that their competitors will also abstain from bribing and other    corrupt practices and the 

PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its officials by following transparent 
procedures.  

 

Section 1 – Commitments of the Principal/ Employer. 
 

(1)   The Principal commits itself to take measures necessary to prevent corruption and to observe  

        the following principles:  

a. No employee of the Principal, personally or THOROUGH family members, will in 
connection with the tender for, or the execution of a contract, demand, take a promise for 

or accept, for self or third person, any material or immaterial benefit which the person is 

not legally entitled to. 
b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. 

The Principal will, in particular, before and during the tender process, provide to all 

Bidder(s) the same information and will not provide to any Bidder(s) confidential/  

additional information THOROUGH which the Bidder(s) could obtain an advantage in 
relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2). If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 

the Indian Penal Code (IPC)/Prevention of Corruption (PC) Act, or if there be a substantive suspicion in this 

regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.  
 

Section-2 –Commitments of the Bidder(s) / Contractor(s) 
 

(1)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles during his participation  in the tender process and during the contract 

execution. 

a.  The Bidder(s) /Contractor(s) will not directly or THOROUGH any other person or firm, offer, promise or give to 

any of the Principal’s employees involved in the tender process or the execution of the contract or to any third 

person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the tender process or during the execution of the contract. 
 

b.  The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or understanding, 

whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contract, 

submission or non-submission of bids or any other actions to restrict competitiveness or to introduce cartelization 

in the bidding process. 
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c.  The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the 

Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information or document provided by the Principal as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or transmitted electronically. 
 

d.  The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the Agents/representatives 

in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of 

the foreign principles, if any. Further details as mentioned in the “Guidelines on Indian Agents of Foreign 

Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the 

payments made to the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on 

Indian Agents of Foreign Suppliers” is annexed and marked as Annex-A. 
 

e.  The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all payments he has made, is 

committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of 

the contract. 
 

(2).  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory 

to such offences. 
 

Section-3-Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s)/Contractor(s) before award or during execution has committed a transgression THOROUGH a 

violation of Section 2 above, or in any other form such as to put his reliability or credibility in question, the Principal 

is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as considered appropriate.  
 

Section 4-Compensation for damages 
 

(1)  If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 3, 

the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/Bid Security. 
 

(2)  If the Principal has terminated the contract according to Section 3 or if the Principal is entitled to terminate the 

contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor 

liquidated damages of the contract value or the amount equivalent to Performance Bank Guarantee. 

 Section 5-Previous transgression 
 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years from the date of signing the Integrity 
pact with any other Company in any country conforming to the anti corruption approach or with any other Public 

Sector Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could justify his exclusion 

from the tender process. 
 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can 

be taken as considered appropriate. 

 

 

 

 

Section 6- Equal treatment of all Bidders/Contractors/Sub-Contractors 

 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with this 
Integrity Pact, and to submit it to the Principal before contract signing. 

 

(2) The Principal, will enter into agreements with identical conditions as this one with all Bidders, Contractors and 

Sub-contractors. 
 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its provisions. 
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Section 7- Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub Contractor(s) 

 

The actions stipulated in this Integrity pact are without prejudice to any other legal action that may follow in accordance 

with provisions of the extant law in force relating to any civil or criminal proceedings. . 

Section 8 – Role of Independent External Monitor(IEM): 

 

(a) The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties 

comply with the obligations under this pact.  

(b) The Monitors shall not be subject to instructions by the representatives of the parties and shall perform their 

functions neutrally and independently. 

(c) Both the parties accept that the Monitors have the right to access all the documents relating to the contract.  

(d) As soon as the Monitor notices, or has reason to believe, a violation of this pact, he will so inform the authority 

designated by the Principal and the Chief Vigilance Officer of Kolkata Prot Trust.  

(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to access without restriction to all contract 

documentation of the PRINCIPAL including that provided by the BIDDER/ CONTRACTOR. The BIDDER/ 

CONTRACTOR  will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his contract documentation, if any. The same is applicable to sub-contractors. The Monitor 

shall be under contractual obligation to treat the information and documents of the Bidder/Contractor/ Sub-contractor(s) 

with confidentiality.   
 

(f) The Principal/ Employer will provide to the Monitor sufficient information about all meetings among the parties 

related to the contract provided such meetings could have an impact on the contractual relations between the Principal 

and the Contractor. The parties offer to the Monitor, the option to participate in such meetings.  

(g) The Monitor will submit a written report to the designated Authority of Principal/ Employer/ Chief Vigilance 

Officer of Kolkata Port Trust within 8 to 10 weeks from the date of reference or intimation to him by the Principal/ 

Employer/ Bidder/ Contractor and should the occasion arise, submit proposals for correcting problematic situation. 

BIDDER/ CONTRACTOR can approach the Independent External Monitor (s) appointed for the purposes of this Pact.  

(h) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 

Management of the Principal and request the Management to discontinue or to take corrective action, or to take other 

relevant action. The Monitor can in this regard submit non-binding recommendations. Beyond this, the Monitor has no 

right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.  

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence under the relevant IPC/PCA, and 

the Principal/ Employer has not, within reasonable time, taken visible action to proceed against such offence or reported 

to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance 

Commissioner, Government of India.  

 (j) The word ‘Monitor’ would include both singular and plural.  

Section 9 – Facilitation of Investigation: 
 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
PRINCIPAL/EMPLOYER or its agencies shall be entitled to examine all the documents including the Books of 

Accounts of the BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary information 

and documents in English and shall extend all possible help for the purpose of such examination.  
 

Section 10 – Pact Duration: 
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The pact beings with when both parties have legally signed it and will extend upto 2 years or the complete execution 

of the contract including warranty period whichever is later. In case bidder/contractor is unsuccessful this Integrity 
Pact shall expire after 6 months from the date of signing of the contract.  

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of 

this pact as specified above, unless it is discharged/determined by Chairman, KoPT. 

Section 11 – Other Provisions: 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office of the 
Principal in Kolkata. 

(2) Changes and supplements as well as termination notices need to be made in writing in English. 
 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or consortium 
members. 

 

(4) Should one or several provisions of this agreement turn out to be invalid, the reminder of this agreement remains 
valid. In this case, the parties will strive to come to an agreement to their original intentions.  

                                                                                                                                         

_________________________________              ___________________________________ 
 

(For & on behalf of the Principal)        (For & on behalf of Bidder/Contractor). 

 

 
              (Office Seal)      (Office Seal) 

 

 

Place : 
 

Date  : 

 
 

Witness 1: 

 
(Name & Address) ………………………………….. 

 

                              …………………………………… 

 
                              …………………………………… 

 
 

Witness 2: 

 

(Name & Address) ………………………………………… 

 
                              …………………………………………. 

                             …………………………………………. 

 

 

ANNEXURE-A 

 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

1.1 There shall be compulsory registration of Indian agents of Foreign suppliers for all Tenders. An agent who is 

not registered with KoPT shall apply for registration in the prescribed Application-Form.  
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1.2 Registered agents will file an authenticated Photostat copy (duly attested by a Notary Public)/Original 
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the agent 

and the commission/ remuneration/salary/retainer ship being paid by the principal to the agent before the 

placement of order by KoPT.  
 

1.3 Wherever the Indian representatives have communicated on behalf of their principals and the foreign parties 

have stated that they are not paying any commission to the Indian agents, and the Indian representative is 
working on the basis of salary or as retainer, a written declaration to this effect should be submitted by the 

party (i.e. Principal) before finalizing the order.  

 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA. IF ANY.  

 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer: 
 

2.1.1 The name and address of the agents/representatives in India, if any and the extent of authorization and authority 

given to commit the Principals. In case the agent/representative be a foreign Company, it is to be conformed 

whether it is real substantial Company and details of the same shall be furnished.  
 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ representatives in 

India.  
 

2.1.3 Confirmation of the Tenderer that the commission/remuneration if any, payable to his agents/ representatives 

in India, is to be paid by KoPT in Indian Rupees only.  
 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e. whether 

manufacturer or agents of manufacturer holding the Letter of Authority of the Principal specifically authorizing 

the agent to make an offer in India in response to tender either directly or THOROUGH the agents 
/representatives. 

 

2.2.2 The amount of commission/remuneration included in the price(s) quoted by the Tenderer for himself.  
 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/remunerations, if any, reserved for 
the Tenderer in the quoted price(s), is to be paid by KoPT in India in equivalent Indian Rupees.  

 

2.3 In either case, in the event of contract materializing, the terms of payment will provide for payment of the 
commission/remuneration, if any payable to the agents/representatives in India in Indian Rupees on expiry of 

90 days after the discharge of the obligations under the contract.  
 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above will render the 

concerned tender liable for rejection or in the event of a contract materializing, the same liable to termination 
by KoPT. Besides this there would be a penalty of banning business dealings with KoPT or damage or payment 

of a named sum.  
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